



**GOVERNMENT OF ODISHA HOUSING & URBAN DEVELOPMENT  
DEPARTMENT**

**COVER – I**

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK

Name of the Work : Civil Construction work as mentioned in  
DTCN

No. of works : 111 (One Hundred Eleven) Nos.

Estimated Cost : Rs.2,27,286/- to Rs.16,93,830/- (Excluding  
GST)

Sd/-  
**EXECUTIVE OFFICER  
BALANGIR MUNICIPALITY**



**OFFICE OF THE MUNICIPAL COUNCIL: BALANGIR**

No. 3336 /BM/Dt. 12.05.2026 //

**e Procurement Notice**  
**BID IDENTIFICATIONNUMBER - BLGRMPTY/02(01-111)/2026-27**

Bid Documents consisting of work, Estimated cost, Cost of Tender paper, EMD, Time of completion, Class of Contractor and the set of terms and conditions of contract and other necessary documents can be seen in Govt. Website i.e. [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in).

1	Name of the Work	:	Civil Construction work as mentioned in DTCN
2	No. of works	:	111(One Hundred Eleven) Nos.
3	Estimated Cost.	:	Rs.2,27,286/- to Rs.16,93,830/-
4	Period of Completion	:	3(Three)Calendar Month
5	Date and Time of on line Bidding	:	from 11.00 AM of 19.05.2026 to 5.00 PM of 30.05.2026
6	Online Bids shall be Open on	:	01.06.2026 on 11.00 AM
7	Name & Address of the Officer Inviting Bid	:	<b>Executive Officer, Balangir Municipality</b>

- 8 Further details can be seen from the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)
- 9 Further any addendum/ corrigendum/ clarification issued in connection with the tenders shall be uploaded in the above website and no news paper advertisement shall be given. Bidders are advised to visit the website regularly for obtaining all such details.

**Sd/-**  
**Sri Santosh Kumar Behera**  
**Executive Officer**  
**Balangir Municipality**

**Memo No. 3337 //BM/Dt. 12.05.2026 //**

Copy submitted to the Director, I&PR Department, Bhubaneswar for publication of the above notice once in one English & one Odia daily news papers for wider publication and submit complementary copies to the undersigned for filing and necessary Payment.

**Sd/-**  
**Executive Officer**  
**Balangir Municipality**



**OFFICE OF THE MUNICIPAL COUNCIL: BALANGIR**

No. 3336 /BM/Dt. 12.05.2026 //

**e Procurement Notice**

**BID REFERENCENUMBER - BLGRMPTY/02(01-111)/2026-27**

The Executive Officer, Balangir Municipality invites percentage rate bids through e-procurement process, in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) for various construction works, as detailed in the following table, from the contractors of appropriate class, registered under any departments of Government of Orissa. The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate).

Procurement Officer	Bid reference No.	Availability of Tender on line for Bidding		Date of online Bid Opening	Date of Lucky draw
		From Dt.19.05.2026	To Dt.30.05.2026		
Executive Officer, Balangir Municipality	Online Tender BLGRMPTY/02(01-111)/2026-27	at 11.00 A.M	Upto 5.00 P.M	At 11.00 A.M of Dt.01.06.2026	Lucky Draw date will be intimate through the letter or telephonic

**Annexure**

Sl. No	Name of the Works	Value of works (Excluding GST)	Cost of Tender Paper (in Rs.) (Online Mode)	E.M.D (in Rs.) (Online Mode)	Class of Contractor	Period of Completion	Date of online bid Opening at 11.00 A.M of Dt.01.06.2026
1	2		4	6	7	8	9
1	Const. of Road & Drain with Cover Slab from Birendra Padhan Res tyo Uni-Bideshi paytra, Res, Shantipara, W.No.2	12,69,379.00	6,000.00	12,694.00	C & D	3(Three) Calendar Month	-do-
2	Construction Of Paver Block road From Adv Ashutosh Pattnaik Res to Shankar Mishra Res Shantipada,Ward no-2	10,14,960.00	6,000.00	10,150.00	C & D	3(Three) Calendar Month	-do-
3	Construction Of Paver Block road From Sadeipali chowk To Kandhpali School At Kandhpalipada,Ward no-2	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
4	Construction Of Paver Block road From Jadaba Sai Res to Saroj Sahu Res Kandhpali Pada ,Ward no-2	12,69,134.00	6,000.00	12,691.00	C & D	3(Three) Calendar Month	-do-
5	Construction Of Paver Block road Infront Of Nihar Ranjan Mishra Front Gali Kandhpalipada, Ward no-2	3,37,772.00	2,000.00	3,378.00	C & D	3(Three) Calendar Month	-do-
6	Construction Of Paver Block road & Repair Of Drain With Cover Slab From Surya Sahu Rea to Rabi Babu Res Shanti pada Ward no-2	12,69,140.00	6,000.00	12,691.00	C & D	3(Three) Calendar Month	-do-

7	Construction Of Paver Block Road At-Kandhapali side gali Kandhpalipada Ward no-2	6,76,638.00	4,000.00	6,766.00	C & D	3(Three) Calendar Month	-do-
8	Const. of Paver Road from Tikan Res to Manoj Res W.No.3	4,81,609.00	2,000.00	4,816.00	C & D	3(Three) Calendar Month	-do-
9	Const. of Paver Block Road & Drain with Cover Slab from Chandan Res to Saibani Res, W.No.3	9,13,758.00	4,000.00	9,138.00	C & D	3(Three) Calendar Month	-do-
10	Const. of Paver Road from Mandharu Res to Situ Res, W.No.3	2,27,286.00	2,000.00	2,273.00	C & D	3(Three) Calendar Month	-do-
11	Const. of Paver Road from Sahu Babu Res to Dr.Thakur Res, W.No.3	11,59,951.00	6,000.00	11,600.00	C & D	3(Three) Calendar Month	-do-
12	Const. of Paver Road from Sonu Jharia Res to Munda Res, W.No.3	11,85,033.00	6,000.00	11,850.00	C & D	3(Three) Calendar Month	-do-
13	Const. of Paver Block Road & Drain with Cover Slab from Buthi Res to Baptist Chaurch, W.No.3	8,76,499.00	4,000.00	8,765.00	C & D	3(Three) Calendar Month	-do-
14	Const. of Drain With Coiver Slab from Bishnu Sendria Res to Kalia Res, W.No.3	8,45,496.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
15	Const. of Road & Drain with Cover Slab from Willsion Res to Sanjeeb Res, W.No.3	9,39,403.00	4,000.00	9,394.00	C & D	3(Three) Calendar Month	-do-
16	Const. of Road & Drain with Cover Slab from Pani Res to Kabar Khana Gate, W.No.3	14,81,619.00	6,000.00	14,816.00	C & D	3(Three) Calendar Month	-do-
17	Const. of Community Center at Talpalipara, W.No.3	10,15,407.00	6,000.00	10,154.00	C & D	3(Three) Calendar Month	-do-
18	Const. of C.C.F.A Club at College Chowk , W.No.3	10,15,088.00	6,000.00	10,151.00	C & D	3(Three) Calendar Month	-do-
19	Imp. Of Road & Drain with cover slab from Jugal Kishore Mahapatra Res to Satish Popot Res, Shiv Shakti Nagar,W.No.3	9,14,280.00	4,000.00	9,143.00	C & D	3(Three) Calendar Month	-do-
20	Const. of Paver Road from Suresh chandra Sa Res to Sahu Res W.No.3	2,94,141.00	2,000.00	2,941.00	C & D	3(Three) Calendar Month	-do-

21	Const. of Paver Road from Dash Res to Dinguru Tandi Res, W.No.3	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
22	Const. of C.C.Road from Pritam Nayak Res to Mukuru Res W.No.3	8,45,405.00	4,000.00	8,454.00	C & D	3(Three) Calendar Month	-do-
23	Const. of Paver Block Road & Drain with Cover Slab from Barpalipara Main Road to Sabita Nanda Res , W.No.4	10,57,301.00	6,000.00	10,573.00	C & D	3(Three) Calendar Month	-do-
24	Const. of paver Block Road & Drain with Cover Slab from Pathan Gali to Barpalipara Main Road, W.No.4	10,99,707.00	6,000.00	10,997.00	C & D	3(Three) Calendar Month	-do-
25	Const. of Drain with Cover Slab in front of Arnapura Tripathy Res Near New Pen Coaching Centre, W.No.4	2,31,514.00	2,000.00	2,315.00	C & D	3(Three) Calendar Month	-do-
26	Const. of Paver Block Road & Drain with Cover Slab from Pathan Gali to Barpalipara Main Road, W.No.4	10,99,707.00	6,000.00	10,997.00	C & D	3(Three) Calendar Month	-do-
27	Const. of Paver Block on Existing C.C.Road from Natha Kirana Store to Suresh Jena Res,W.No.4	6,51,783.00	4,000.00	6,518.00	C & D	3(Three) Calendar Month	-do-
28	Const. of Paver Block on Existing C.C.Road from Sinnggh Res to Priyanka Res, W.No.4	6,07,902.00	4,000.00	6,079.00	C & D	3(Three) Calendar Month	-do-
29	Const. of Drain with Cover Slab from Talpalipara U.P.School to Hanuman Mandir W.No.4	4,68,617.00	2,000.00	4,686.00	C & D	3(Three) Calendar Month	-do-
30	Const.of Drain with Cover Slab from Joshna Patel Via Shibaram Mishra to Madhu Purohit W.No.4	2,67,063.00	2,000.00	2,671.00	C & D	3(Three) Calendar Month	-do-
31	Const. of Drain with Cover Slab from Ram Mandir to Bhagbat Mandir W.No.4	6,68,915.00	4,000.00	6,689.00	C & D	3(Three) Calendar Month	-do-
32	Const. of Drain with Cover Slab from Kumbhar Para to Jagannath pada, Temple Both Side, W.No.4	13,37,551.00	6,000.00	13,376.00	C & D	3(Three) Calendar Month	-do-
33	Const. of Drain with Cover Slab from Subash Bagh res to Prabhat Dash Res, W.No.4	3,27,269.00	2,000.00	3,273.00	C & D	3(Three) Calendar Month	-do-
34	Const. of Paver Block on Existing C.C.Road from Talpalipada U.P.School to Hanuman Mandir W.No.4	4,61,266.00	2,000.00	4,613.00	C & D	3(Three) Calendar Month	-do-

35	Const. of Paver Block on Existing C.C.Road from Kali Biswal Res to Gagan Pradhan Res, W.No.4	3,47,217.00	2,000.00	3,472.00	C & D	3(Three) Calendar Month	-do-
36	Const. of Paver Block on Existing C.C.Road from Satrugan Maharana to Sobhagya Behera,W.No.4	4,90,258.00	2,000.00	4,903.00	C & D	3(Three) Calendar Month	-do-
37	Const. of Paver Block on Existing C.C.Road from Ram Mandir to Bhagbat Mandir, W.No.4	5,39,033.00	4,000.00	5,390.00	C & D	3(Three) Calendar Month	-do-
38	Const. of Paver Block on Existing C.C.Road from Nandu Partha Res to Karunakara Sadangi res, W.No.4	5,14,427.00	4,000.00	5,144.00	C & D	3(Three) Calendar Month	-do-
39	Const. of Paver Block on Existing C.C.Road from Maheswar Majhi to Dinu Dalai W.No.4	3,31,264.00	2,000.00	3,313.00	C & D	3(Three) Calendar Month	-do-
40	Const. of Paver Block on Existing C.C.Road from Talpalipada Main Road to Sai Duplex W. No.4	7,92,272.00	4,000.00	7,923.00	C & D	3(Three) Calendar Month	-do-
41	Const. of Paver Block on Existing Kuchha Road from Subash Bagh to Prabhat Dash Res, W.No.4	3,40,819.00	2,000.00	3,408.00	C & D	3(Three) Calendar Month	-do-
42	Const. Paver Block on Existing Kuchha Road from Ambedkar Club to Cement Store Talpalipara, W.No.4	12,68,239.00	6,000.00	12,682.00	C & D	3(Three) Calendar Month	-do-
43	Const. of Drain With Cover Slab from Chandamani Tripathy to Dr. C.R.Dash W.No.4	5,68,091.00	4,000.00	5,681.00	C & D	3(Three) Calendar Month	-do-
44	Const. of Road from Ring Road to Subal Bag res Via- S,K.Mishra, Res Surya Nagar W.No.5	15,22,661.00	6,000.00	15,227.00	C & D	3(Three) Calendar Month	-do-
45	Const. of Road from Ring Road to Uttam Sahu Res via-Sunil Hota Res, Surya Nagar, W.No.5	16,07,726.00	6,000.00	16,077.00	C & D	3(Three) Calendar Month	-do-
46	Const. of Paver Road from Salony Fancy to Ashok Padhi Res, Adarshapara, W.No.5	16,92,740.00	6,000.00	16,927.00	C & D	3(Three) Calendar Month	-do-
47	Const. of Drain with cover slab from Tripathy Res to Saikrupa Main Drain, W.No.5	6,07,419.00	4,000.00	6,074.00	C & D	3(Three) Calendar Month	-do-
48	Const. of Drain with cover slab from Raju Sahu res to Bahidar Babu Res, W.No.5	8,46,230.00	4,000.00	8,462.00	C & D	3(Three) Calendar Month	-do-

49	Const. of Paver Road from Ring Road to Ugrasen Behera Res, Surya Nagar, W.No.5	8,45,294.00	4,000.00	8,453.00	C & D	3(Three) Calendar Month	-do-
50	Const. of Paver Road from Sonu Nath to Samaj Gruha, Adarshapara, W.No.5	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
51	Const. of Drain with cover slab & Culvert from Basudev Purohit Res to Rabi Meher Res, Prasanna Bihar, Phase-II W.No.5	16,91,886.00	6,000.00	16,919.00	C & D	3(Three) Calendar Month	-do-
52	Const. of Paver Road from Ring Road to Rilu Mishra Res, Surya Nagar, W.No.5	16,92,583.00	6,000.00	16,926.00	C & D	3(Three) Calendar Month	-do-
53	Const. of Paver Road & Drain with cover slab from Mishra Kirana to Bhoi Babu Res, Adarshapara, W.No.5	8,44,630.00	4,000.00	8,446.00	C & D	3(Three) Calendar Month	-do-
54	Const. of Paver Road & Drain with Cover Slab from Minu Naik to Deba Barik Res, Ananda Nagar, W.No.5	8,44,630.00	4,000.00	8,446.00	C & D	3(Three) Calendar Month	-do-
55	Const. of Paver Road & Drain with Cover Slab from Tulu Barik to Bulu Barik Res, Adarshapara, W.No.5	8,44,630.00	4,000.00	8,446.00	C & D	3(Three) Calendar Month	-do-
56	Const. of Paver Road from Sukanta Kumar to Samanta Rai Babu Res, Adarshapara, W.No.5	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
57	Construction of Paver Block on Existing Kuchha Road from Santoshi Mandir to Bandha Aadi, Ward No.-08, Balangir, Municipality.	7,04,329.00	4,000.00	7,043.00	C & D	3(Three) Calendar Month	-do-
58	Construction of Paver Block on Existing C.C Road from Chokdar Res to Bandha Aadi, Ward No.-08, Balangir, Municipality.	5,98,393.00	4,000.00	5,984.00	C & D	3(Three) Calendar Month	-do-
59	Construction of Paver Block on Existing C.C. Road from Bandha Aadi Baragachha to Ladies Hostel back side, Ward No.-08, Balangir, Municipality.	9,72,066.00	4,000.00	9,721.00	C & D	3(Three) Calendar Month	-do-
60	Construction of Paver Block On Existing C.C. Road from Bandha Aadi to Transformer, Word No.08, Balangir, Municipality.	5,98,393.00	4,000.00	5,984.00	C & D	3(Three) Calendar Month	-do-
61	Construction of Paver Block On Existing Kuchha Road from Durga Mandap Parking Place, Word No.08, Balangir, Municipality.	6,86,224.00	4,000.00	6,862.00	C & D	3(Three) Calendar Month	-do-
62	Construction of Paver Block On Existing C.C. Road from Durga mandir to Dasaghat, Word No.08, Balangir, Municipality.	4,15,335.00	2,000.00	4,153.00	C & D	3(Three) Calendar Month	-do-

63	Construction of Paver Block On Existing C.C. Road from Siva Mandir Back side to City College Back side, Word No.08, Balangir, Municipality.	4,39,409.00	2,000.00	4,394.00	C & D	3(Three) Calendar Month	-do-
64	Construction of Paver Block On Existing Kuchha Road from Stadium Back side to Maradi Bandha, Word No.08, Balangir, Municipality.	10,76,850.00	6,000.00	10,769.00	C & D	3(Three) Calendar Month	-do-
65	Construction of Paver Block On Existing Kuchha Road from IEC Factory Indoor Stadium back side, Word No.08, Balangir, Municipality.	4,77,464.00	2,000.00	4,775.00	C & D	3(Three) Calendar Month	-do-
66	Construction of Paver Block On Existing Kuchha Road from Upendra Sing Res to Panda Res, Word No.08, Balangir, Municipality.	5,70,230.00	4,000.00	5,702.00	C & D	3(Three) Calendar Month	-do-
67	Construction of drain & slab at Rajendra park in front of municipality office, ward no-08, Balangir municipality.	14,04,409.00	6,000.00	14,044.00	C & D	3(Three) Calendar Month	-do-
68	Construction of drain & slab at Sanskrit Bhawan to law college, ward no-08, Balangir municipality.	3,34,992.00	2,000.00	3,350.00	C & D	3(Three) Calendar Month	-do-
69	Construction of drain & slab at Sanskrit Bhaban to late-Digambar mishra, ward no-08, Balangir municipality.	7,35,495.00	4,000.00	7,355.00	C & D	3(Three) Calendar Month	-do-
70	Construction of drain & slab from in front of Bhagabath Mandir to in front of Brahman pada school, ward no-08, Balangir municipality.	4,28,093.00	2,000.00	4,281.00	C & D	3(Three) Calendar Month	-do-
71	Construction of drain & slab from Seshadeb Panda res to Abani egg store, ward no-08, Balangir municipality.	8,96,524.00	4,000.00	8,965.00	C & D	3(Three) Calendar Month	-do-
72	Renovation of Patna Hotel Chowk Parking, W. No.8	6,74,317.00	4,000.00	6,743.00	C & D	3(Three) Calendar Month	-do-
73	Const. of Road and Drain from Seth Babu Res to Barik Babu res, W.No.9	15,25,386.00	6,000.00	15,254.00	C & D	3(Three) Calendar Month	-do-
74	Const. of New Community Center at Harijan pada, Beherapali, W.No.9	4,21,838.00	2,000.00	4,218.00	C & D	3(Three) Calendar Month	-do-
75	Const. of Community Center and Boundary Wall at Beherapali Sub-station, W.No.9	8,46,580.00	4,000.00	8,466.00	C & D	3(Three) Calendar Month	-do-
76	Const. of Road & Drain from Dilip Babu Res to Nag Babu Res, W.No.9	13,57,616.00	6,000.00	13,576.00	C & D	3(Three) Calendar Month	-do-

77	Const. of Community Center at Beherapali, W.No.9	10,18,072.00	6,000.00	10,181.00	C & D	3(Three) Calendar Month	-do-
78	Const. of Paver Road from Podh Babu res to Mishra Babu res, W.No.9	5,92,884.00	4,000.00	5,929.00	C & D	3(Three) Calendar Month	-do-
79	Const. of Road & Drain from Satapathy Babu Res to Nanda Babu Res, W.No.9	9,36,870.00	4,000.00	9,369.00	C & D	3(Three) Calendar Month	-do-
80	Construction of Road from Bhakta Kumbhar res to Bighna Nag res ,W.No.10	5,09,577.00	4,000.00	5,096.00	C & D	3(Three) Calendar Month	-do-
81	Construction of Bituminous road From Dilip Saraf res to Satya Naik res,W.No.10	14,87,089.00	6,000.00	14,871.00	C & D	3(Three) Calendar Month	-do-
82	Construction of drain With Cover Slab From Chiranjiv Mahana res to Laxmi sahu res,W.No.10	7,61,457.00	4,000.00	7,615.00	C & D	3(Three) Calendar Month	-do-
83	Construction of Drain With Cover Slab From NH-57 to Dilip Mahana res via Manoj Dash res,W.No.10	5,07,209.00	4,000.00	5,072.00	C & D	3(Three) Calendar Month	-do-
84	Construction of Drain With Cover Slab From Mangala Mandir to Dipak Nag res,W.No.10	4,74,320.00	2,000.00	4,743.00	C & D	3(Three) Calendar Month	-do-
85	Construction of Road from Suresh Haripal res to Rajesh Podh,W.No.10	9,30,702.00	4,000.00	9,307.00	C & D	3(Three) Calendar Month	-do-
86	Construction of Drain With Cover Slab From NH-57 to Sebahari bag,W.No.10	4,73,026.00	2,000.00	4,730.00	C & D	3(Three) Calendar Month	-do-
87	Construction of Road From MD Asin res to Premananda Meher,W.No.10	4,35,587.00	2,000.00	4,356.00	C & D	3(Three) Calendar Month	-do-
88	Construction of Road From NH-57 to Harmon Industry,W.No.10	3,55,036.00	2,000.00	3,550.00	C & D	3(Three) Calendar Month	-do-
89	Construction of Road and Drain From Post Office to Hari Pradhan res via Raj Padhi res,W.No.10	14,48,225.00	6,000.00	14,482.00	C & D	3(Three) Calendar Month	-do-
90	Const. of Drain with Cover Slab from Satya Darjee Res to Balaram Agrawal res, W.No.11	3,35,480.00	2,000.00	3,355.00	C & D	3(Three) Calendar Month	-do-

91	Const. of Paver Road from SBI Branch to Jala Bahidar Res, W.No.11	9,30,982.00	4,000.00	9,310.00	C & D	3(Three) Calendar Month	-do-
92	Const. of Paver Road from Kiran Hotel to Lalit Choudhary Res, W.No.11	16,05,142.00	6,000.00	16,051.00	C & D	3(Three) Calendar Month	-do-
93	Const. of Drain with Cover Slab from Pansari Steel to Hrushi Bettle Shop, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
94	Const.of Drain with Cover Slab from Hospital Chowk parking to Satya Subham Rres, W.No.11	14,38,805.00	6,000.00	14,388.00	C & D	3(Three) Calendar Month	-do-
95	Const. of Drain with Cover Slab from Raja Babu Res to Pradip Seth Res W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
96	Const. of Drain with Cover Slab from Durga Mandir Chowk to Zarka Resturant, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
97	Const. of Drain with Cover Slab from Sanjib Panda to Luna Dash Res, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
98	Const. of Drain with Cover Slab from Nabin Darjee Res to Amit Choudhary, Res W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
99	Const. of Drain with Cover Slab from Sanjay Behera to Dibyanshi Jewllary, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
100	Const. of Drain with Cover Slab from Goyal Dharmasala Chowk to Asha Fancy Store, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
101	Const. of Paver Road from Style Bazar to Govt.Girls High School(Saroj Garage) W.No.11	13,48,319.00	6,000.00	13,483.00	C & D	3(Three) Calendar Month	-do-
102	Const. of Drain with Cover Slab from Basanta Nanda to Sai Mandir, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
103	Const. of Paver Road from Pansari Steel to Dibyanshi Jewellery, W.No.11	9,30,982.00	4,000.00	9,310.00	C & D	3(Three) Calendar Month	-do-
104	Improvement of Road & Drain with cover slab from Gadtya Babu Res to Sahu Babu res.,Gandhinagarpada,W.No.7	10,97,585.00	6,000.00	10,976.00	C & D	3(Three) Calendar Month	-do-

105	Improvement of Road & Drain with cover slab from Padhi Babu Res to Badri Narayan Mishra Res.,Rameswarnagar,W.No.7	11,82,704.00	6,000.00	11,827.00	C & D	3(Three) Calendar Month	-do-
106	Improvement of Road & Drain of Titu Mishra Gali at R.Nagar,W.No.7	5,90,665.00	4,000.00	5,907.00	C & D	3(Three) Calendar Month	-do-
107	Construction of Bathing Steps at Fishery Pond at Gandhinagar,W.No.7	3,37,739.00	2,000.00	3,377.00	C & D	3(Three) Calendar Month	-do-
108	Improvement of Boundarywall at Rameswarnagar School, W.No.7	4,22,160.00	2,000.00	4,222.00	C & D	3(Three) Calendar Month	-do-
109	Improvement of Road & Drain with cover slab from Bapi Patra Res to Saroj Sahu,Hatpada Pada,W.No.7	10,97,534.00	6,000.00	10,975.00	C & D	3(Three) Calendar Month	-do-
110	Development of Mini Park Near Hanuman Temple Sudpada, W.No.10, Balangir Municipality	16,94,500.00	6,000.00	16,945.00	C & D	3(Three) Calendar Month	-do-
111	Const. of Drain with Cover Slab from PSO Officer Res to Hume Pipe Culvert, Lane No.4 , W.No.1	11,42,490.00	6,000.00	11,425.00	C & D	3(Three) Calendar Month	-do-

Further details can be seen from the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

1. The bidders are to submit the bid in online modewith the requisite **cost of tender paper (Non Refundable)&the** respective **E.M.D (Refundable)**are to be deposited in online mode during submission of bids. Further the same is to be deposit (Off line Mode) by the successful bidder after award of the contract.
2. All the relevant documents as **per DTCN should be uploaded in PDF format in the portal at correct places.**
3. **The bidder claiming any sorts of price preference or E.M.DExemption** etc. against the **Engineer Contractor License , Scheduled caste/ Schedule tribe / Handicapped** contractor license should invariably produce the **original contractor license in person** for verification & entry as the case may be after the scheduled opening of the respective bids, prior to signing the agreement.
4. Rate quoted by the contractor shall be excluding the GST.The GST as applicable for the work contract shall be payable to the contractor on each bill amount on production of tax invoice. The prevailing rate of GST on the gross amount on bill will be deducted from the contractor bill as tax deduction at source (TDS) as per rule.
5.
  - (a)As this tender has been invited to execute the work on percentage rate contract. The Schedule of quantities shall mention the estimated rated of such items and amount thereof, the contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed format appended to the tender document. The agreement for the work in conformity with detailed tender call notice are eventually to be drawn in Balangir Municipality agreement synonyms to P1 Agreement contract form of public works department of Govt. of Odisha. The bidders may submit tenders / bids for any or all of the works as mentioned in the Annexure as per their eligibility.
  - (b) As per Notification No. 173 dtd.03.01.2026, of the Works Department in Government of Odisha, regarding Amendment of Codal and Contractual Provision on Additional Performance Security (APS) system. The APS is to be submitted as per the new provision until further order.

1. **Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:**

**I. where the bid price is below 0% but not below 10% of the project cost put to bid**, no additional performance guarantee/security percentage is required.

**II. where the bid price is below 10% but not below 20% of the project cost put to bid**, the additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price;

**III. where the bid price is 20% or more below of the project cost put to bid**, the additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;

**IV.** The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

**V.** The additional performance security shall be treated as part of the performance security.

**VI. Justification for abnormally low bids** shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the **Additional Performance Security (APS)**. An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

2. These amendments shall take effect from the date of issue of the O.M.
3. Accordingly, the relevant existing codal/contractual provision stands modified with effect from the date of issue of this O.M.

(c) As per Notification No. 632 dtd.09.01.2026, of the Works Department in Government of Odisha, regarding Amendment of Codal and Contractual Provision on selection of executants by Lottery system the following paras are to be followed.

1. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.

2. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system along with other categories of contractors.

6. Date of the Lucky draw scheduled will be intimate through the letter or telephonic.
7. After issue of the work order the work should be started within 7(Seven) days falling which the work order will be treated as cancelled.
8. Work completion time will be followed strictly so bidders should submit work programme during the time of agreement.
9. Sublet of the work is strictly prohibited, in case of violation action as per the OPWD code will be initiated.
10. Further corrigendum regarding any changes, will be published in the web site **www.tendersorissa.gov.in** without publication in the news papers. Hence bidders are advised to visit the website regularly to know the updates/status.
11. The authority reserve the right to cancel any or all tenders without assigning any reason thereof.

Sd/-  
Executive Officer  
Balangir Municipality

**Memo No. 3338 //BM/Dt. 12.05.2026 //**

Copy submitted to the Chairperson, Balangir Municipality for kind information.

**Sd/-  
Executive Officer  
Balangir Municipality**

**Memo No. 3339(4)//BM/Dt. 12.05.2026 //**

Copy submitted to the Project Director, DUDA, Balangir / Executive Engineer, PH. Division, Balangir, / Executive Engineer, Rural Works Division, Balangir, / Executive Engineer, R & B Division, Balangir, for kind information and with a request to display the same in the office notice board for wider publication.

**Sd/-  
Executive Officer  
Balangir Municipality**

**Memo No. 3340 //BM/Dt. 12.05.2026 //**

Copy submitted to DIO, NIC, Balangir for web publication of the above notice for wider publication.

**Sd/-  
Executive Officer  
Balangir Municipality**

**Memo No. 3337 //BM/Dt. 12.05.2026 //**

Copy submitted to the Director, I&PR Department, Bhubaneswar for publication of the above notice once in One English & Odia daily newspaper for wider publication and submit complementary copies to the undersigned for filing and necessary Payment.

**Sd/-  
Executive Officer  
Balangir Municipality**

**Memo No. 3341 //BM/Dt. 12.05.2026 //**

Copy forwarded to general Notice Board for wider publication.

**Sd/-  
Executive Officer  
Balangir Municipality**



## OFFICE OF THE MUNICIPAL COUNCIL : BALANGIR

No. 3336 /BM/Dt. 12.05.2026 //

1. Scanned copies of the following documents to be up-loaded in PDF format in the website- [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)
  - 1.2.1 Valid GST Clearance certificate
  - 1.2.2 PAN Card
  - 1.2.3 Valid Registration Certificate
  - 1.2.4 Affidavit regarding correctness of information/certificate
  - 1.2.5 Affidavit regarding no relation certificate
  - 1.2.6 Email Address and Mob numberUploaded documents of valid successful bidders will be verified with the original before signing the agreement.
2. The Bid documents will be available for online bidding from **11.00 A.M of 19.05.2026 up to 5.00 P.M. of 30.05.2026.**
3. The bids will be opened online on **01<sup>st</sup> June 2026 at 11.00 A.M.**
4. Engineer contractors applying for exempting of EMD have to enclose an original affidavit regarding availing of number of exemption facility during 2026-27 with the tender and also to produce original license at the time of opening of tender. In case of non-production of original license the tender will be treated as rejected.
5. Other details can be seen from the e- Procurement web site [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in).
6. Cost of tender paper should be submitted online which is non refundable.
7. The bidders are to submit the bid in online mode with the requisite **cost of tender paper (non Refundable)** and the respective **E.M.D(Refundable)** are to be deposited in online mode during submission of bids. Further the same are to be deposited (Off line Mode) by the successful bidder after award of the contract.
8. (a) As this tender has been invited to execute the work on percentage rate contract. The Schedule of quantities shall mention the estimated rate of such items and amount thereof, the contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed format appended to the tender document. The agreement for the work in conformity with detailed tender call notice are eventually to be drawn in Balangir Municipality agreement synonyms to P1 Agreement contract form of public works department of Govt. of Odisha. The bidders may submit tenders / bids for any or all of the works as mentioned in the Annexure as per their eligibility.  
(b) As per Notification No. 173 dtd.03.01.2026, of the Works Department in Government of Odisha, regarding Amendment of Codal and Contractual Provision on Additional Performance Security (APS) system. The APS is to be submitted as per the new provision until further order.

**1. Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:**

- I. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance guarantee/security percentage is required.
- II. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price;

**III. where the bid price is 20% or more below of the project cost put to bid**, the additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;

**IV. The additional performance** guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

**V. The additional performance security shall be treated as part of the performance security.**

**VI. Justification for abnormally low** bids shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect from the date of issue of this O.M.

(c) As per Notification No. 632 dtd.09.01.2026, of the Works Department in Government of Odisha, regarding Amendment of Codal and Contractual Provision on selection of executants by Lottery system the following paras are to be followed.

1. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.

2. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system along with other categories of contractors.

9. An affidavit is to be furnished by the contractor at the time of submitting tender about of authentication of tenderdocuments including bank guarantee.(Works Deptt. No.9414 dt.8.6.04)
10. Deleted.
11. Tenderer whose tender is accepted must submit programme of work immediately after issue of work order for approval of Engineer-in-charge.
12. All tender received will remain valid for a period of 6(Six)months from the date of receipt of tenders and validity of tender can also be extended if agreed to by the tender and the Department.
13. The rates should be written both in words and figures and in decimal coinage the units in words. In case of discrepancy in rate between words and figures amount in words will prevail. Tender should also shown total of each item and the grand total of the whole tender. The tender shall be written legibly and free from erasures over writings or conversion of figures, corrections where unavoidable should be made by scoring out initiating, dating and rewriting.

14. The tenderers shall carefully study the drawing and specification applicable to contract and all the documents, which form part of the agreement to be entered in to by the accepted tenderer and detailed specification for Orissa and other relevant specification in drawings, which are available for sale. Complaint at a future date that plans and specifications have not been seen cannot be entertained.
15. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries and satisfy himself about the quality and availability of materials. In every case the materials must comply with the relevant specification. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.
16. Samples of stones metal and chips etc. to be used are to be deposited noting the name of quarry under dated initials or the tenderer the office of the Executive Officer, Bolangir Municipality before procurement of the work testing and acceptance.
17. It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness of trial borings shown in the cross section.
18. Each tender requires an earnest money of 1% (one percent) of estimated cost along with tender in online mode.
19. The tender may not at the description of the competent authority be considered unless accompanied by attested true copies of the income tax clearance, sales tax clearance/non assessment certificates as the case may be and the original certificates are produced before the Executive officer at the time of opening of the tender.
20. The tender may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be unworkably low and be for other too high.
21. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotation should be strictly in accordance with the item mentioned in the call notice, any change in the wording will not be accepted.
22. Letters etc found in the tender box raising or lowering the rates or dealing with any point in connection with the tender will not be considered.
23. A schedule of quantity accompanies the tender notice it shall be definitely understood that the Government does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alteration or omissions, deductions or additions as set forth in the condition of contract, such omission, deductions or additions or alterations shall in on way invalidate the contract and no extra monetary compensation will be entertained.
24. The Department reserves the right of authority to reject any or all tenders received without assigning any reason what so ever.
25. The earnest money will be retained in the case of successful tenderer and will be dealt with as provided in the contract form. The earnest money will be refunded to the unsuccessful tenders on application after intimation is sent of rejection of their tenders.
26. The tenderers whose tender is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall within a period of seven days upon written intimation being given to him of acceptance of his tender, make an initial security deposit in the form of State Government Loan Bonds of Orissa State or N.S.C or Postal time deposit and in on other form which including the amount already deposited as earnest money shall be 2% (Two percent) of the value of the tenderers amount and sign the agreement in the Municipal Agreement Will Form for the fulfillment of the contract in the office of the **Executive Officer, Balangir Municipality** or as direct. This security deposit together with the earnest money & the amount withheld according to the provision of agreement, shall be retained as security for the due fulfillment this contract. Failure to until into the required agreement and to make the security deposit as above shall until for future of the earnest money. No tender shall be the finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Government shall be the foundation of the rights or both the contractor and the Govt. and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. These securities will be refunded Six months after completed of the work and payment of the final bill. In case of tenderers who have fixed deposit necessary action will to taken to degrade them if they decline to sign the agreement within the period as in the above.

27. On no account the Contractor should sublet the work, or any portion of the work to anybody without prior approval of competent authority in which cases the contract may be rescinded and no transfer be made by power of attorney authorizing others to receive payment on behalf of the contractor.
28. Fair wages clause as in force under works and transport department of Government of Orissa shall be binding on the Contractor.
29. The contractor shall have to furnish a certificate with the tender to the effect that he is not related to any Officer to the rank of Assistant Engineer or above and any Officer to the rank of Under Secretary or above of Housing and urban Development Department.
30. Authority reserves the right to allot the work in batches amongst different tenderers, if necessary for speed execution of work and the contractor is not entitled to have complain on this account.
31. The Contractor should be fully liable to indemnify the Department for payment of any compensation under workmen's Compensation Act-VIII of 1923 on account of workmen being employed by him and the full amount of compensation paid will be recovered from the Contractor.
32. The quantities mentioned are approximate and may vary, but Contractors claim to that effect shall not be entertained. The authority reserves the right to amend such increase or decrease in the quantities, items of work which may be considered necessary for satisfactory completion of the contract work and such increase and decrease shall in no way invalidate the contract or rate. The Contractor shall not be entitled for any compensation on this account except extension of time where considered necessary.
33. After the work is finished, all surplus materials should be removed from the site work preliminary works such as vats, mixing platforms etc should be dismantled and all materials removed from the site and premises left neat and clean this should be inclusive in the rates.
  - (a) After completion of the work in all respect transparency board should be affixed by contractor through the executing agency including location.
34. No compensation for any damage done by the rains or by similar action during the execution of the work is admissible.
35. The Contractor shall provide housing accommodation and medical aid to the labourers engaged in the work at his own cost.
36. The Contractor shall make arrangements for the proper storage of the materials made over to him at the work site at his own cost.
37. The tender, which is not in order and not strictly according to the terms and conditions and specification of the tender called for is liable for rejection.
38. If a Contractor removes any Government materials or stock supplied to him either by direct issue or recoverable from site or working in contravention of the provisions of this clause with a view to dispose of the same dishonestly either before completion of the work or after completion of the work or does not return, the materials found surplus after completion of the work, he shall be in addition to any other liability Civil or Criminal arising out of this contract, liable to pay penalty equivalent to five times of the prevailing stock issue rates of the materials. The penalty so imposed shall be recoverable from any sum that may be due anytime thereafter to the Contractor or from his Security deposit or the proceeds of State thereof.
39. It should be understood clearly that no claim whatsoever will be entertained as regards extra items of works or extra quantity or any items, besides tender. Prior approval of competent authority should be taken and rate should be settled before the work is taken up.
40. Light and barrier shall be provided by the Contractor at his own cost. Any Lapse will be his responsibility.
  - (a) The Contractor will be responsible for the Misuse, Loss or damage due to any reason what so ever of any department Materials supplied to him during the execution of the work. In case of loss, damage or misuse, recovery at the rate of 5 times the cost of materials so issued will be deducted from the bill or his other dues.
  - (b) The Contractor shall make arrangement for the proper storage of the materials handed over to him for the work at his own cost, Proper watch and ward of the materials at site is the responsibility of the Contractor.
  - (c) Before issue of the materials to him, the Contractor shall furnish bank guarantee of any of the Nationalised Banks for a sum of equal to the cost of the materials. The Bank Guarantee should remain valid at least for six months beyond the agreement period. The same may be returned to the contractor only after the materials supplied to him are fully utilized in the works and cost there of recovered from his bill (s) in full or if the materials are partly utilized, the unutilized materials are returned by him to the Department in full and in good condition and receipt there of duly acknowledged by the concerned Department Officer.

41. Specification: P.W.D. Specification will be followed for the work.
42. Type of Design: - The type of design and the proposed alignment for the work may be seen in the Office of the **Executive Officer, Municipality Office, Balangir** during Office hours on working day.
43. It may please be noted that if the tenderer backs out from the offer before acceptance of the tender by the competent authority, E.M.D. deposited will be forfeited, as per Works Department Letter No. 9100/W/Dt.30.3.1999.
44. The Contractor shall not employ for the purpose of this contract any person who is below the age of fourteen years and shall pay to each labourer for the work done by such labourer wages not less than the wages paid for similar work in the neighborhood.
45. The tenderer shall bear cost of various incidental sundries and contingencies necessities by the work. Suitable equipments and wearing apparatus, suitable water supply to labourers are to be arranged by the Contractor at his own cost.
  - (a) The Contractor has to arrange adequate lighting facilities for night works, suitable fencing barriers, and signals wherever necessary at works and approaches in order to protect the public and employees from accidents.
  - (b) The Executive Officer shall have the right to enquire in to and decide any complaint alleging that the wage paid by the Contractor to any labourer for the work done by such labourers is less than the wages paid for, similar, work in the neighborhood.
46. In case of delay in execution of the work for the reasons circumstances beyond control of the Contractor necessary application for extension of time in prescribed form may be submitted by the Contractor within 30(thirty) days of such hindrance for consideration by competent departmental authority.
47. The Engineer Contractors (Graduate Engineer/Diploma Holders) claiming preference in the tender are required to produce their Certificate of Registration to the Tender accepting authority for necessary verification before finalization of their tenders.
48. That for the purpose of jurisdiction in the event of dispute if any the contract would be deemed to have been entered into the Municipal Office of Balangir and neither party to the Contract is competent to bring a suit at any place outside the State of Orissa.
49. Sample of all materials: the contractor shall supply sample of all materials fully before procurement for the work for testing and acceptance, as may be regd. by the concerned Engineer-in-charge. The testing charges for this purpose will be borne by the Contractor.
50. In the event of any particulars item (1) of works for which the contractor has quoted rate(s) which are grossly below the correspondence estimate rate(s)(CSR) for that particular item, the difference between the amount according to the estimated or (CSR) and the grossly under-quoted rate for quantity or work to be executed by the contractor shall be kept withheld from the payment due to the contractor until such time as the execution of the said item(s) of work is are completed in all respect by the contractor to the Engineer-in-Charge.
51. Under Section 12 of contract labor (Regulation and Abolition Act, 1970) the contractor who under take execution of work through labour should produce valid license from licensing authority of Labour Department.
52. Any defects, shrinkage or other faults which may appear within 12(Twelve) months from the completion of the work arising out of defective on in proper materials or workmanship are upon cost unless to Engineer is to be amended and made good by the contractor at his own cost unless to Engineer for reasons to be accorded in writing shall decide that they ought to be paid or in case of default the department may recovery from the contractor the cost of making good the works.
53. All reinforced cement concrete works should confirm to Orissa Detailed specification and should be of proportion (1:2:3) having a minimum compressive strength (it work test) 150kg/200kg., per cm<sup>2</sup> in 15 cm. Cubes at 28 day after missing and test conducted in accordance with I.S.456 and I.S. 516 using 12 mm to 20mm size blank hard crusher broken granite chips (20mm size not to exceed 25%).
54. Shuttering & centering shall be with seasoned sale wood planks the inside of which shall be lined with suitable sheeting and made leak proof and water right alternatively steel shuttering and centering may be used.
55. For purpose of jurisdiction in the event of dispute, if any, this contract should be deemed to have entered into within the State of Orissa and it is agreed that, neither party to the contract and the agreement will be

competent to bring a suit in regard to the matters covered by this contract at any place out side the State of Orissa.

56. After the work is finished, all surplus materials and debris are to be removed by the contractor and preliminary work such as vats mixing platforms etc. are to be dismantled and all the materials are to be removed from the site No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these Items. The ground up to 5 meters shall be cleared and rough dressed.
57. The Municipality will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.
58. The contractor will have to arrange for water supply for al work and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night works whenever necessary at his own cost.
59. Boiling out water from the foundation either rain water or sub soil water if necessary should be borne by the contractor. No payment will be made for benchmark, level pillars profiles and benching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.
60. Cement concrete in the roof slab, and beams and as prescribed by the Engineer-in-charge shall be machine mixed and vibrated to be arranged on his own by the contractor.
61. The contractor will abide by the fair wages clause as introduced by the Govt.
62. The Deptt. will have the right to supply at any time in the interest of work, Dept. materials to be used in the work by the contractor without any controversy and dispute on that account. The rates of such materials will be at the stock issue rates fixed by the Department plus storages or market rates whichever is higher.
63. The contractor will responsible for the loss of damage if any of the departmental materials equipments supplied to him under clause 30 during execution of the work due to reasons what so ever and the cost of such materials will be recovered from him at the prevailing stock issue rates plus storage charges or market rates whichever is higher.
64. The contractor should arrange at his own cost necessary tools and plants such as Pumps Vibrator, concrete mixer etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumables.
65. Cement shall be used by Bags and weight, one cubic meter of cement being taken as 14-12 quintal.
66. No contractors will be permitted to furnish their rates in their own manuscript papers.
67. Every tenderer is expected before quoting his rates to inspect the sites of proposed work. He should Inspect the quarries and satisfy himself about the quality availability of materials, medical aids labour and food stuff etc.& the rates may be inclusive of all the items of work in every case.
68. All fittings for doors, windows, shutters etc. if supplied by the contractor should be of best quality and should be got approved by the Engineer in-Charge before they are used in the work..
69. The tenders containing extraneous conditions not covered by the tender call notice are liable for rejection.
70. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing the structure if found necessary and bear the entire cost of such test.
71. Letters etc. found in the tender box, raising or lowering rates or dealing with any point in connection with the tender will not be considered.
72. If the tender accepting authority not satisfied above 10% less quoted rate the detailed working estimate to be produced of the time of agreement by the successful bidder.
73. All reinforced cement concrete work should be finished smooth Extra charge for plastering if required to any R.C.C Structures like Column's Chajjas etc. shall not be paid.
74. Curing amount deducted and kept separately in the BOQ, if the contractor not done the sufficient curing, The curing may be done by the Departmental or other Agency basis.
75. The contractor has to complete the work within the stipulated period. If any authentic reason for delay in execution the contactor has to take approval of extension of time from the competent authority before one month of stipulated completion period. Otherwise the penalty will be imposed against the contractor as per OPWD manual.
76. Tenderers may at their opinion quote-reasonable rate for each item of work carefully so that one item is not unworkably low and others too high.

77. The Brick should be burnt of good quality. The Bricks should be approved by the Engineer-in-charge before use in the work and should conform to the minimum as per national building code.
78. Contractors are not required to write name on the outer cover containing the bid documents. They are only required to write the name of the work and authority who had issued the tenders. The tender submitted in the wrong box shall not be taken into consideration.
79. Under no circumstances interest is chargeable for the dues or additional if any payable for the work.
80. I/we have gone through the terms and conditions mentioned above and clauses thereto of F-2 Contract and do hereby agree to abide and fulfill all the terms and provisions there of or in default thereof pay to the Governor of Orissa or his successors the penalties or sum of more mentioned in the said conditions.

**Sd/-**  
**Executive Officer**  
**Balangir, Municipality**