



OFFICE OF THE MUNICIPAL COUNCIL: BALANGIR

No. 3336 /BM/Dt. 12.05.2026 //

e Procurement Notice

BID REFERENCENUMBER - BLGRMPTY/02(01-111)/2026-27

The Executive Officer, Balangir Municipality invites percentage rate bids through e-procurement process, in the website www.tendersorissa.gov.in for various construction works, as detailed in the following table, from the contractors of appropriate class, registered under any departments of Government of Orissa. The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate).

Procurement Officer	Bid reference No.	Availability of Tender on line for Bidding		Date of online Bid Opening	Date of Lucky draw
		From Dt.19.05.2026	To Dt.30.05.2026		
Executive Officer, Balangir Municipality	Online Tender BLGRMPTY/02(01-111)/2026-27	at 11.00 A.M	Upto 5.00 P.M	At 11.00 A.M of Dt.01.06.2026	Lucky Draw date will be intimate through the letter or telephonic

Annexure

Sl. No	Name of the Works	Value of works (Excluding GST)	Cost of Tender Paper (in Rs.) (Online Mode)	E.M.D (in Rs.) (Online Mode)	Class of Contractor	Period of Completion	Date of online bid Opening at 11.00 A.M of Dt.01.06.2026
1	2		4	6	7	8	9
1	Const. of Road & Drain with Cover Slab from Birendra Padhan Res tyo Uni-Bideshi paytra, Res, Shantipara, W.No.2	12,69,379.00	6,000.00	12,694.00	C & D	3(Three) Calendar Month	-do-
2	Construction Of Paver Block road From Adv Ashutosh Pattnaik Res to Shankar Mishra Res Shantipada,Ward no-2	10,14,960.00	6,000.00	10,150.00	C & D	3(Three) Calendar Month	-do-
3	Construction Of Paver Block road From Sadeipali chowk To Kandhpali School At Kandhpalipada,Ward no-2	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
4	Construction Of Paver Block road From Jadaba Sai Res to Saroj Sahu Res Kandhpali Pada ,Ward no-2	12,69,134.00	6,000.00	12,691.00	C & D	3(Three) Calendar Month	-do-
5	Construction Of Paver Block road Infront Of Nihar Ranjan Mishra Front Gali Kandhpalipada, Ward no-2	3,37,772.00	2,000.00	3,378.00	C & D	3(Three) Calendar Month	-do-
6	Construction Of Paver Block road & Repair Of Drain With Cover Slab From Surya Sahu Rea to Rabi Babu Res Shanti pada Ward no-2	12,69,140.00	6,000.00	12,691.00	C & D	3(Three) Calendar Month	-do-

7	Construction Of Paver Block Road At-Kandhapali side gali Kandhpalipada Ward no-2	6,76,638.00	4,000.00	6,766.00	C & D	3(Three) Calendar Month	-do-
8	Const. of Paver Road from Tikan Res to Manoj Res W.No.3	4,81,609.00	2,000.00	4,816.00	C & D	3(Three) Calendar Month	-do-
9	Const. of Paver Block Road & Drain with Cover Slab from Chandan Res to Saibani Res, W.No.3	9,13,758.00	4,000.00	9,138.00	C & D	3(Three) Calendar Month	-do-
10	Const. of Paver Road from Mandharu Res to Situ Res, W.No.3	2,27,286.00	2,000.00	2,273.00	C & D	3(Three) Calendar Month	-do-
11	Const. of Paver Road from Sahu Babu Res to Dr.Thakur Res, W.No.3	11,59,951.00	6,000.00	11,600.00	C & D	3(Three) Calendar Month	-do-
12	Const. of Paver Road from Sonu Jharia Res to Munda Res, W.No.3	11,85,033.00	6,000.00	11,850.00	C & D	3(Three) Calendar Month	-do-
13	Const. of Paver Block Road & Drain with Cover Slab from Buthi Res to Baptist Chaurch, W.No.3	8,76,499.00	4,000.00	8,765.00	C & D	3(Three) Calendar Month	-do-
14	Const. of Drain With Coiver Slab from Bishnu Sendria Res to Kalia Res, W.No.3	8,45,496.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
15	Const. of Road & Drain with Cover Slab from Willsion Res to Sanjeeb Res, W.No.3	9,39,403.00	4,000.00	9,394.00	C & D	3(Three) Calendar Month	-do-
16	Const. of Road & Drain with Cover Slab from Pani Res to Kabar Khana Gate, W.No.3	14,81,619.00	6,000.00	14,816.00	C & D	3(Three) Calendar Month	-do-
17	Const. of Community Center at Talpalipara, W.No.3	10,15,407.00	6,000.00	10,154.00	C & D	3(Three) Calendar Month	-do-
18	Const. of C.C.F.A Club at College Chowk , W.No.3	10,15,088.00	6,000.00	10,151.00	C & D	3(Three) Calendar Month	-do-
19	Imp. Of Road & Drain with cover slab from Jugal Kishore Mahapatra Res to Satish Popot Res, Shiv Shakti Nagar,W.No.3	9,14,280.00	4,000.00	9,143.00	C & D	3(Three) Calendar Month	-do-
20	Const. of Paver Road from Suresh chandra Sa Res to Sahu Res W.No.3	2,94,141.00	2,000.00	2,941.00	C & D	3(Three) Calendar Month	-do-

21	Const. of Paver Road from Dash Res to Dinguru Tandi Res, W.No.3	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
22	Const. of C.C.Road from Pritam Nayak Res to Mukuru Res W.No.3	8,45,405.00	4,000.00	8,454.00	C & D	3(Three) Calendar Month	-do-
23	Const. of Paver Block Road & Drain with Cover Slab from Barpalipara Main Road to Sabita Nanda Res , W.No.4	10,57,301.00	6,000.00	10,573.00	C & D	3(Three) Calendar Month	-do-
24	Const. of paver Block Road & Drain with Cover Slab from Pathan Gali to Barpalipara Main Road, W.No.4	10,99,707.00	6,000.00	10,997.00	C & D	3(Three) Calendar Month	-do-
25	Const. of Drain with Cover Slab in front of Arnapura Tripathy Res Near New Pen Coaching Centre, W.No.4	2,31,514.00	2,000.00	2,315.00	C & D	3(Three) Calendar Month	-do-
26	Const. of Paver Block Road & Drain with Cover Slab from Pathan Gali to Barpalipara Main Road, W.No.4	10,99,707.00	6,000.00	10,997.00	C & D	3(Three) Calendar Month	-do-
27	Const. of Paver Block on Existing C.C.Road from Natha Kirana Store to Suresh Jena Res,W.No.4	6,51,783.00	4,000.00	6,518.00	C & D	3(Three) Calendar Month	-do-
28	Const. of Paver Block on Existing C.C.Road from Sinnggh Res to Priyanka Res, W.No.4	6,07,902.00	4,000.00	6,079.00	C & D	3(Three) Calendar Month	-do-
29	Const. of Drain with Cover Slab from Talpalipara U.P.School to Hanuman Mandir W.No.4	4,68,617.00	2,000.00	4,686.00	C & D	3(Three) Calendar Month	-do-
30	Const.of Drain with Cover Slab from Joshna Patel Via Shibaram Mishra to Madhu Purohit W.No.4	2,67,063.00	2,000.00	2,671.00	C & D	3(Three) Calendar Month	-do-
31	Const. of Drain with Cover Slab from Ram Mandir to Bhagbat Mandir W.No.4	6,68,915.00	4,000.00	6,689.00	C & D	3(Three) Calendar Month	-do-
32	Const. of Drain with Cover Slab from Kumbhar Para to Jagannath pada, Temple Both Side, W.No.4	13,37,551.00	6,000.00	13,376.00	C & D	3(Three) Calendar Month	-do-
33	Const. of Drain with Cover Slab from Subash Bagh res to Prabhat Dash Res, W.No.4	3,27,269.00	2,000.00	3,273.00	C & D	3(Three) Calendar Month	-do-
34	Const. of Paver Block on Existing C.C.Road from Talpalipada U.P.School to Hanuman Mandir W.No.4	4,61,266.00	2,000.00	4,613.00	C & D	3(Three) Calendar Month	-do-

35	Const. of Paver Block on Existing C.C.Road from Kali Biswal Res to Gagan Pradhan Res, W.No.4	3,47,217.00	2,000.00	3,472.00	C & D	3(Three) Calendar Month	-do-
36	Const. of Paver Block on Existing C.C.Road from Satrugan Maharana to Sobhagya Behera,W.No.4	4,90,258.00	2,000.00	4,903.00	C & D	3(Three) Calendar Month	-do-
37	Const. of Paver Block on Existing C.C.Road from Ram Mandir to Bhagbat Mandir, W.No.4	5,39,033.00	4,000.00	5,390.00	C & D	3(Three) Calendar Month	-do-
38	Const. of Paver Block on Existing C.C.Road from Nandu Partha Res to Karunakara Sadangi res, W.No.4	5,14,427.00	4,000.00	5,144.00	C & D	3(Three) Calendar Month	-do-
39	Const. of Paver Block on Existing C.C.Road from Maheswar Majhi to Dinu Dalai W.No.4	3,31,264.00	2,000.00	3,313.00	C & D	3(Three) Calendar Month	-do-
40	Const. of Paver Block on Existing C.C.Road from Talpalipada Main Road to Sai Duplex W. No.4	7,92,272.00	4,000.00	7,923.00	C & D	3(Three) Calendar Month	-do-
41	Const. of Paver Block on Existing Kuchha Road from Subash Bagh to Prabhat Dash Res, W.No.4	3,40,819.00	2,000.00	3,408.00	C & D	3(Three) Calendar Month	-do-
42	Const. Paver Block on Existing Kuchha Road from Ambedkar Club to Cement Store Talpalipara, W.No.4	12,68,239.00	6,000.00	12,682.00	C & D	3(Three) Calendar Month	-do-
43	Const. of Drain With Cover Slab from Chandamani Tripathy to Dr. C.R.Dash W.No.4	5,68,091.00	4,000.00	5,681.00	C & D	3(Three) Calendar Month	-do-
44	Const. of Road from Ring Road to Subal Bag res Via- S,K.Mishra, Res Surya Nagar W.No.5	15,22,661.00	6,000.00	15,227.00	C & D	3(Three) Calendar Month	-do-
45	Const. of Road from Ring Road to Uttam Sahu Res via-Sunil Hota Res, Surya Nagar, W.No.5	16,07,726.00	6,000.00	16,077.00	C & D	3(Three) Calendar Month	-do-
46	Const. of Paver Road from Salony Fancy to Ashok Padhi Res, Adarshapara, W.No.5	16,92,740.00	6,000.00	16,927.00	C & D	3(Three) Calendar Month	-do-
47	Const. of Drain with cover slab from Tripathy Res to Saikrupa Main Drain, W.No.5	6,07,419.00	4,000.00	6,074.00	C & D	3(Three) Calendar Month	-do-
48	Const. of Drain with cover slab from Raju Sahu res to Bahidar Babu Res, W.No.5	8,46,230.00	4,000.00	8,462.00	C & D	3(Three) Calendar Month	-do-

49	Const. of Paver Road from Ring Road to Ugrasen Behera Res, Surya Nagar, W.No.5	8,45,294.00	4,000.00	8,453.00	C & D	3(Three) Calendar Month	-do-
50	Const. of Paver Road from Sonu Nath to Samaj Gruha, Adarshapara, W.No.5	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
51	Const. of Drain with cover slab & Culvert from Basudev Purohit Res to Rabi Meher Res, Prasanna Bihar, Phase-II W.No.5	16,91,886.00	6,000.00	16,919.00	C & D	3(Three) Calendar Month	-do-
52	Const. of Paver Road from Ring Road to Rilu Mishra Res, Surya Nagar, W.No.5	16,92,583.00	6,000.00	16,926.00	C & D	3(Three) Calendar Month	-do-
53	Const. of Paver Road & Drain with cover slab from Mishra Kirana to Bhoi Babu Res, Adarshapara, W.No.5	8,44,630.00	4,000.00	8,446.00	C & D	3(Three) Calendar Month	-do-
54	Const. of Paver Road & Drain with Cover Slab from Minu Naik to Deba Barik Res, Ananda Nagar, W.No.5	8,44,630.00	4,000.00	8,446.00	C & D	3(Three) Calendar Month	-do-
55	Const. of Paver Road & Drain with Cover Slab from Tulu Barik to Bulu Barik Res, Adarshapara, W.No.5	8,44,630.00	4,000.00	8,446.00	C & D	3(Three) Calendar Month	-do-
56	Const. of Paver Road from Sukanta Kumar to Samanta Rai Babu Res, Adarshapara, W.No.5	8,45,521.00	4,000.00	8,455.00	C & D	3(Three) Calendar Month	-do-
57	Construction of Paver Block on Existing Kuchha Road from Santoshi Mandir to Bandha Aadi, Ward No.-08, Balangir, Municipality.	7,04,329.00	4,000.00	7,043.00	C & D	3(Three) Calendar Month	-do-
58	Construction of Paver Block on Existing C.C Road from Chokdar Res to Bandha Aadi, Ward No.-08, Balangir, Municipality.	5,98,393.00	4,000.00	5,984.00	C & D	3(Three) Calendar Month	-do-
59	Construction of Paver Block on Existing C.C. Road from Bandha Aadi Baragachha to Ladies Hostel back side, Ward No.-08, Balangir, Municipality.	9,72,066.00	4,000.00	9,721.00	C & D	3(Three) Calendar Month	-do-
60	Construction of Paver Block On Existing C.C. Road from Bandha Aadi to Transformer, Word No.08, Balangir, Municipality.	5,98,393.00	4,000.00	5,984.00	C & D	3(Three) Calendar Month	-do-
61	Construction of Paver Block On Existing Kuchha Road from Durga Mandap Parking Place, Word No.08, Balangir, Municipality.	6,86,224.00	4,000.00	6,862.00	C & D	3(Three) Calendar Month	-do-
62	Construction of Paver Block On Existing C.C. Road from Durga mandir to Dasaghat, Word No.08, Balangir, Municipality.	4,15,335.00	2,000.00	4,153.00	C & D	3(Three) Calendar Month	-do-

63	Construction of Paver Block On Existing C.C. Road from Siva Mandir Back side to City College Back side, Word No.08, Balangir, Municipality.	4,39,409.00	2,000.00	4,394.00	C & D	3(Three) Calendar Month	-do-
64	Construction of Paver Block On Existing Kuchha Road from Stadium Back side to Maradi Bandha, Word No.08, Balangir, Municipality.	10,76,850.00	6,000.00	10,769.00	C & D	3(Three) Calendar Month	-do-
65	Construction of Paver Block On Existing Kuchha Road from IEC Factory Indoor Stadium back side, Word No.08, Balangir, Municipality.	4,77,464.00	2,000.00	4,775.00	C & D	3(Three) Calendar Month	-do-
66	Construction of Paver Block On Existing Kuchha Road from Upendra Sing Res to Panda Res, Word No.08, Balangir, Municipality.	5,70,230.00	4,000.00	5,702.00	C & D	3(Three) Calendar Month	-do-
67	Construction of drain & slab at Rajendra park in front of municipality office, ward no-08, Balangir municipality.	14,04,409.00	6,000.00	14,044.00	C & D	3(Three) Calendar Month	-do-
68	Construction of drain & slab at Sanskrit Bhawan to law college, ward no-08, Balangir municipality.	3,34,992.00	2,000.00	3,350.00	C & D	3(Three) Calendar Month	-do-
69	Construction of drain & slab at Sanskrit Bhaban to late-Digambar mishra, ward no-08, Balangir municipality.	7,35,495.00	4,000.00	7,355.00	C & D	3(Three) Calendar Month	-do-
70	Construction of drain & slab from in front of Bhagabath Mandir to in front of Brahman pada school, ward no-08, Balangir municipality.	4,28,093.00	2,000.00	4,281.00	C & D	3(Three) Calendar Month	-do-
71	Construction of drain & slab from Seshadeb Panda res to Abani egg store, ward no-08, Balangir municipality.	8,96,524.00	4,000.00	8,965.00	C & D	3(Three) Calendar Month	-do-
72	Renovation of Patna Hotel Chowk Parking, W. No.8	6,74,317.00	4,000.00	6,743.00	C & D	3(Three) Calendar Month	-do-
73	Const. of Road and Drain from Seth Babu Res to Barik Babu res, W.No.9	15,25,386.00	6,000.00	15,254.00	C & D	3(Three) Calendar Month	-do-
74	Const. of New Community Center at Harijan pada, Beherapali, W.No.9	4,21,838.00	2,000.00	4,218.00	C & D	3(Three) Calendar Month	-do-
75	Const. of Community Center and Boundary Wall at Beherapali Sub-station, W.No.9	8,46,580.00	4,000.00	8,466.00	C & D	3(Three) Calendar Month	-do-
76	Const. of Road & Drain from Dilip Babu Res to Nag Babu Res, W.No.9	13,57,616.00	6,000.00	13,576.00	C & D	3(Three) Calendar Month	-do-

77	Const. of Community Center at Beherapali, W.No.9	10,18,072.00	6,000.00	10,181.00	C & D	3(Three) Calendar Month	-do-
78	Const. of Paver Road from Podh Babu res to Mishra Babu res, W.No.9	5,92,884.00	4,000.00	5,929.00	C & D	3(Three) Calendar Month	-do-
79	Const. of Road & Drain from Satapathy Babu Res to Nanda Babu Res, W.No.9	9,36,870.00	4,000.00	9,369.00	C & D	3(Three) Calendar Month	-do-
80	Construction of Road from Bhakta Kumbhar res to Bighna Nag res ,W.No.10	5,09,577.00	4,000.00	5,096.00	C & D	3(Three) Calendar Month	-do-
81	Construction of Bituminous road From Dilip Saraf res to Satya Naik res,W.No.10	14,87,089.00	6,000.00	14,871.00	C & D	3(Three) Calendar Month	-do-
82	Construction of drain With Cover Slab From Chiranjiv Mahana res to Laxmi sahu res,W.No.10	7,61,457.00	4,000.00	7,615.00	C & D	3(Three) Calendar Month	-do-
83	Construction of Drain With Cover Slab From NH-57 to Dilip Mahana res via Manoj Dash res,W.No.10	5,07,209.00	4,000.00	5,072.00	C & D	3(Three) Calendar Month	-do-
84	Construction of Drain With Cover Slab From Mangala Mandir to Dipak Nag res,W.No.10	4,74,320.00	2,000.00	4,743.00	C & D	3(Three) Calendar Month	-do-
85	Construction of Road from Suresh Haripal res to Rajesh Podh,W.No.10	9,30,702.00	4,000.00	9,307.00	C & D	3(Three) Calendar Month	-do-
86	Construction of Drain With Cover Slab From NH-57 to Sebahari bag,W.No.10	4,73,026.00	2,000.00	4,730.00	C & D	3(Three) Calendar Month	-do-
87	Construction of Road From MD Asin res to Premananda Meher,W.No.10	4,35,587.00	2,000.00	4,356.00	C & D	3(Three) Calendar Month	-do-
88	Construction of Road From NH-57 to Harmon Industry,W.No.10	3,55,036.00	2,000.00	3,550.00	C & D	3(Three) Calendar Month	-do-
89	Construction of Road and Drain From Post Office to Hari Pradhan res via Raj Padhi res,W.No.10	14,48,225.00	6,000.00	14,482.00	C & D	3(Three) Calendar Month	-do-
90	Const. of Drain with Cover Slab from Satya Darjee Res to Balaram Agrawal res, W.No.11	3,35,480.00	2,000.00	3,355.00	C & D	3(Three) Calendar Month	-do-

91	Const. of Paver Road from SBI Branch to Jala Bahidar Res, W.No.11	9,30,982.00	4,000.00	9,310.00	C & D	3(Three) Calendar Month	-do-
92	Const. of Paver Road from Kiran Hotel to Lalit Choudhary Res, W.No.11	16,05,142.00	6,000.00	16,051.00	C & D	3(Three) Calendar Month	-do-
93	Const. of Drain with Cover Slab from Pansari Steel to Hrushi Bettle Shop, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
94	Const.of Drain with Cover Slab from Hospital Chowk parking to Satya Subham Rres, W.No.11	14,38,805.00	6,000.00	14,388.00	C & D	3(Three) Calendar Month	-do-
95	Const. of Drain with Cover Slab from Raja Babu Res to Pradip Seth Res W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
96	Const. of Drain with Cover Slab from Durga Mandir Chowk to Zarka Resturant, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
97	Const. of Drain with Cover Slab from Sanjib Panda to Luna Dash Res, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
98	Const. of Drain with Cover Slab from Nabin Darjee Res to Amit Choudhary, Res W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
99	Const. of Drain with Cover Slab from Sanjay Behera to Dibyanshi Jewllary, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
100	Const. of Drain with Cover Slab from Goyal Dharmasala Chowk to Asha Fancy Store, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
101	Const. of Paver Road from Style Bazar to Govt.Girls High School(Saroj Garage) W.No.11	13,48,319.00	6,000.00	13,483.00	C & D	3(Three) Calendar Month	-do-
102	Const. of Drain with Cover Slab from Basanta Nanda to Sai Mandir, W.No.11	6,70,903.00	4,000.00	6,709.00	C & D	3(Three) Calendar Month	-do-
103	Const. of Paver Road from Pansari Steel to Dibyanshi Jewellery, W.No.11	9,30,982.00	4,000.00	9,310.00	C & D	3(Three) Calendar Month	-do-
104	Improvement of Road & Drain with cover slab from Gadtya Babu Res to Sahu Babu res.,Gandhinagarpada,W.No.7	10,97,585.00	6,000.00	10,976.00	C & D	3(Three) Calendar Month	-do-

105	Improvement of Road & Drain with cover slab from Padhi Babu Res to Badri Narayan Mishra Res.,Rameswarnagar,W.No.7	11,82,704.00	6,000.00	11,827.00	C & D	3(Three) Calendar Month	-do-
106	Improvement of Road & Drain of Titu Mishra Gali at R.Nagar,W.No.7	5,90,665.00	4,000.00	5,907.00	C & D	3(Three) Calendar Month	-do-
107	Construction of Bathing Steps at Fishery Pond at Gandhinagar,W.No.7	3,37,739.00	2,000.00	3,377.00	C & D	3(Three) Calendar Month	-do-
108	Improvement of Boundarywall at Rameswarnagar School, W.No.7	4,22,160.00	2,000.00	4,222.00	C & D	3(Three) Calendar Month	-do-
109	Improvement of Road & Drain with cover slab from Bapi Patra Res to Saroj Sahu,Hatpada Pada,W.No.7	10,97,534.00	6,000.00	10,975.00	C & D	3(Three) Calendar Month	-do-
110	Developemnt of Mini Park Near Hanuman Temple Sudpada, W.No.10, Balangir Municipality	16,94,500.00	6,000.00	16,945.00	C & D	3(Three) Calendar Month	-do-
111	Const. of Drain with Cover Slab from PSO Officer Res to Hume Pipe Culvert, Lane No.4 , W.No.1	11,42,490.00	6,000.00	11,425.00	C & D	3(Three) Calendar Month	-do-

Further details can be seen from the website www.tendersorissa.gov.in

1. The bidders are to submit the bid in online modewith the requisite **cost of tender paper (Non Refundable)&the** respective **E.M.D (Refundable)**are to be deposited in online mode during submission of bids. Further the same is to be deposit (Off line Mode) by the successful bidder after award of the contract.
2. All the relevant documents as **per DTCN should be uploaded in PDF format in the portal at correct places.**
3. **The bidder claiming any sorts of price preference or E.M.DExemption** etc. against the **Engineer Contractor License , Scheduled caste/ Schedule tribe / Handicapped** contractor license should invariably produce the **original contractor license in person** for verification & entry as the case may be after the scheduled opening of the respective bids, prior to signing the agreement.
4. Rate quoted by the contractor shall be excluding the GST.The GST as applicable for the work contract shall be payable to the contractor on each bill amount on production of tax invoice. The prevailing rate of GST on the gross amount on bill will be deducted from the contractor bill as tax deduction at source (TDS) as per rule.
5.
 - (a)As this tender has been invited to execute the work on percentage rate contract. The Schedule of quantities shall mention the estimated rated of such items and amount thereof, the contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed format appended to the tender document. The agreement for the work in conformity with detailed tender call notice are eventually to be drawn in Balangir Municipality agreement synonyms to P1 Agreement contract form of public works department of Govt. of Odisha. The bidders may submit tenders / bids for any or all of the works as mentioned in the Annexure as per their eligibility.
 - (b) As per Notification No. 173 dtd.03.01.2026, of the Works Department in Government of Odisha, regarding Amendment of Codal and Contractual Provision on Additional Performance Security (APS) system. The APS is to be submitted as per the new provision until further order.

1. **Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:**

I. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance guarantee/security percentage is required.

II. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price;

III. where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the **Additional Performance Security (APS)**. An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

2. These amendments shall take effect from the date of issue of the O.M.
3. Accordingly, the relevant existing codal/contractual provision stands modified with effect from the date of issue of this O.M.

(c) As per Notification No. 632 dtd.09.01.2026, of the Works Department in Government of Odisha, regarding Amendment of Codal and Contractual Provision on selection of executants by Lottery system the following paras are to be followed.

1. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.

2. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system along with other categories of contractors.

6. Date of the Lucky draw scheduled will be intimate through the letter or telephonic.
7. After issue of the work order the work should be started within 7(Seven) days falling which the work order will be treated as cancelled.
8. Work completion time will be followed strictly so bidders should submit work programme during the time of agreement.
9. Sublet of the work is strictly prohibited, in case of violation action as per the OPWD code will be initiated.
10. Further corrigendum regarding any changes, will be published in the web site **www.tendersorissa.gov.in** without publication in the news papers. Hence bidders are advised to visit the website regularly to know the updates/status.
11. The authority reserve the right to cancel any or all tenders without assigning any reason thereof.

Sd/-
Executive Officer
Balangir Municipality

Memo No. 3338 //BM/Dt. 12.05.2026 //

Copy submitted to the Chairperson, Balangir Municipality for kind information.

**Sd/-
Executive Officer
Balangir Municipality**

Memo No. 3339(4)//BM/Dt. 12.05.2026 //

Copy submitted to the Project Director, DUDA, Balangir / Executive Engineer, PH.Division, Balangir, / Executive Engineer, Rural Works Division, Balangir, / Executive Engineer, R & B Division, Balangir, for kind information and with a request to display the same in the office notice board for wider publication.

**Sd/-
Executive Officer
Balangir Municipality**

Memo No. 3340 //BM/Dt. 12.05.2026 //

Copy submitted to DIO, NIC, Balangir for web publication of the above notice for wider publication.

**Sd/-
Executive Officer
Balangir Municipality**

Memo No. 3337 //BM/Dt. 12.05.2026 //

Copy submitted to the Director, I&PR Department, Bhubaneswar for publication of the above notice once in One English & Odia daily newspaper for wider publication and submit complementary copies to the undersigned for filing and necessary Payment.

**Sd/-
Executive Officer
Balangir Municipality**

Memo No. 3341 //BM/Dt. 12.05.2026 //

Copy forwarded to general Notice Board for wider publication.

**Sd/-
Executive Officer
Balangir Municipality**