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SECTION-I PRESS NOTICE

POSTGRADUATE INSTITUTE OF MEDICAL EDUCATION AND RESEARCH, CHANDIGARH
DEPARTMENT OF HOSPITAL ENGINEERING & PLANNING
CONSTRUCTION DIVISION

NOTICE INVITING e-TENDER

The Hospital Engineer (Construction), PGIMER Chandigarh invites on behalf of the Director
PGIMER Chandigarh online percentage rate bids from Specialized agencies dealing in similar type
of jobs on two bid system (Eligibility Bid & Financial Bid) for the following work :-

NIT No.: PGI/Engg./Const./2025/230, Name of Work: Outsourcing of Maintenance Services for
Civil jobs (for a period of 12 months) at Nehru Hospital, PGIMER, Chandigarh, Estimated Cost:
Rs.66.95 Lakh, Earnest Money: Rs.1,33,900/-, Period of Completion: 12 Months, Last date and
time of submission of bid: 25.05.2026 upto 3.00 pm, Last date & time for submission of Original
EMD or EMD exemption certificate for MSE/MSME: 26.05.2026 upto 3.00 pm, Date and time of
opening of Eligibility bid: 26.05.2026 upto 4.00 pm.

The Original EMD or EMD exemption certificate for MSE/MSME as scanned & uploaded shall be
deposited physically by all the intending bidders in the office of H.E. (Construction) as per above
schedule failing which the bid shall be treated as invalid.

The MSME firms registered in NSIC under PP policy are exempted from payment of EMD for goods
and services only.

The tender forms and other details can be obtained from the  website:
https://eprocure.gov.in/eprocure/app and official website of the PGIMER www.pgimer.edu.in,
Press notice is also available on www.eprocure.gov.in. The Contractors are requested to get their
firm registered on the website https://eprocure.gov.in/eprocure/app, for participating in
e-tendering process (Helpdesk No. for registration-0120-4001 002).

For any technical information Contact (0172-2755861).

A.E (P)
Hospital Engineer (Construction)
PGIMER, Chandigarh
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SECTION-II CHECK LIST

CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE:

1.

THE FIRM MUST UPLOAD THE NECESSARY DOCUMENTS AS MENTIONED IN LIST OF
DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID
SUBMISSION AT PAGE 10 OF BID DOCUMENTS.

IF ANY DISCREPANCY IS NOTICED BETWEEN UPLOADED EMD AT THE TIME OF
SUBMISSION OF BID AND ORIGINAL EMD OR EMD EXEMPTION CERTIFICATE
SUBMITTED PHYSICALLY BY THE BIDDERS IN THE OFFICE OF THE BID OPENING
AUTHORITY, THE BID SUBMITTED SHALL BECOME INVALID.

TENDER TO BE WITNESSED AT SPECIFIED PAGE OF TENDERED DOCUMENTS AT
THE TIME OF DRAWING AGREEMENT WITH THE SUCCESSFUL BIDDER.

THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE
SPECIFIED IN THIS DOCUMENT SHALL BE SUMMARILY REJECTED.

THE INTENDING BIDDER SHALL QUOTE HIS PERCENTAGE RATE IN FIGURE ONLY.
THE RATES IN WORDS, AMOUNT AND THE TOTAL IS GENERATED
AUTOMATICALLY. THEREFORE, THE RATE QUOTED BY THE BIDDER IN FIGURES IS
TO BE TAKEN AS CORRECT.

THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, CPWD
GENERAL CONDITIONS OF CONTRACT 2023 FOR MAINTENANCE WORKS, SPECIAL
CONDITIONS OF CONTRACT ETC.

IT MAY BE NOTED THAT IN THE PRESENT CONTRACT CLAUSE 10B (ii), 10C, 10CA &
10CC ARE NOT APPLICABLE.

ONCE THE BID UPLOADED BY THE BIDDER IS WITHDRAWN, HE WILL NOT BE
ALLOWED TO RESUBMIT HIS BID, HOWEVER, HE CAN EDIT HIS BID ANY NUMBER
OF TIMES BUT BEFORE LAST DATE & TIME OF SUBMISSION OF BID.
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Form- 6 FOR / oy,

SECTION-1II e TENDERING &

1. Percentage rate bids are invited on behalf of the Director, PGIMER, Chandigarh from the
Specialized agencies dealing in similar type of jobs for the work of “Outsourcing of
Maintenance Services for Civil jobs (for a period of 12 months) at Nehru Hospital,
PGIMER, Chandigarh.”

1.1 The work is estimated to cost Rs.66.95 Lakh. This estimate, however, is given merely as a
rough guide.

1.2 Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are
not accepted.

1.2.1 Intending bidder is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below in last 7 years ending last
day of month to one in which tenders are invited:-

Three similar works each costing not less than Rs.26.80 Lakh OR Two similar works each
costing not less than Rs.40.20 Lakh OR one similar work costing not less than Rs.53.60 Lakh
(Similar work shall mean “Providing Manpower Services OR Outsourcing of Civil &
Public Health Jobs”)

The completion certificate should be certified by an officer not below the rank of Executive
Engineer / Project manager/ General Manager of a firm/owner for whom work is executed (if
private works are shown in support of eligibility, certified copy of the tax deducted at source
certificate (TDS) shall be submitted alongwith the experience certificate and the TDS amount
shall tally with the actual amount of work done).

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum; calculated from the date of completion to last
date of receipt of applications for bids.

1.2.2 Should have had Average Annual Financial Turnover of Rs.20.10 Lakh on construction /
Maintenance works during the last three years ending 31st March 2024 on the proforma of

Form A attached page 41 of the bid document (Scanned copy of Certificate from CA with
Unique Document Identification Number (UDIN) to be uploaded.

1.2.3 Should not have incurred any loss in more than two years during the last five years ending
31st March 2024 on the proforma of Form-B attached page 41 of the bid document. (Scanned
copy of certificate from CA to be uploaded).

1.2.4 Should have a Banker's Certificate from a commercial Bank for Rs.26.80 Lakh on the
proforma of form C attached at page-42 of bid documents (Scanned copy of the original
certificate to be uploaded). The certificate shall be of current financial year.

OR
Should have a Net Worth certificate from CA with Unigue Document Identification Number
(UDIN) of Value not less than Rs.6.70 Lakh on the proforma of Form D attached page 42 of

the bid document. (Scanned copy of original to be uploaded).
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1.2.5

1.2.6
1.2.7
1.2.8
1.2.9

1.2.10

Should have bidding capacity equal to or more than the estimated cost of the work put to
tender on the proforma of form E attached at page-43 of bid documents (Scanned copy of the
original certificate to be uploaded). The bidding capacity shall be worked out by the
following formula:

Bidding Capacity = {[AxNx1.5]-B}

Where,

A = Maximum turnover in construction works executed in any one year during the last seven
years

taking into account the completed as well as works in progress. The value of completed works
shall be brought to current costing level by enhancing at a simple rate of 7% per annum.

N = Number of years prescribed for completion of work for which bids have been invited.

B = Value of existing commitments and ongoing works to be completed during the period of
completion of work for which bids have been invited.

Should have Valid ESI Number.

Should have Valid EPF Number.
Should have Valid Certificate of Registration for GSTIN.

To become eligible, the bidders shall have to furnish an affidavit on non judicial stamp
paper duly attested by a notary public or District magistrate as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in PGIMER in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee
Guarantee.

I/We have not been blacklisted / debarred in any Gowt. Deptts. / boards / Corporations /
Federations / Agencies / any Autonomous Bodies in any State Central Government Departments /
Agencies etc. as on the date of submission of the bid in the present tender (Scanned copy to be
uploaded at the time of submission of bid) Affidavit prior to the date of publication of E-
tender notice shall not be considered.

It is presumed that all the bidders who have submitted the bid have gone through the entire bid
documents including integrity pact and that all the terms & conditions are acceptable to them.

Agreement shall be drawn with the successful bidders on CPWD General Conditions of
Contract 2023 for Maintenance works which is available with the concerned Hospital
Engineer and official website of the Institute http:/pgimer.edu.in. and the bidders shall
quote his rates as per various terms and conditions of the said form subject to the
exclusions / modifications attached at page 25-27 which will form part of the agreement.
The time allowed for carrying out the work will be 12 Months from the date of start as defined
in Schedule-F or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

(i) The site for the work is available.

(i) The architectural and structural drawings shall be made available in phased manner, as per
requirement of the same as per approved programme of completion submitted by the
contractor after award of the work.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents except Standard General Conditions of Contract Form can
be seen on website https://eprocure.gov.infeprocure/app and official website of the
PGIMER www. pgimer.edu.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.
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10.

11.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

When bids are invited in Three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the bid
submitted earlier shall become invalid.

Earnest Money in the form of Demand Draft or Pay order or Banker‘s Cheque or Deposit at
Call Receipt or Fixed Deposit Receipt (drawn in favour of Postgraduate Institute of Medical
Education And Research, Chandigarh) shall be scanned and uploaded to the e-Tendering
website within the period of bid submission.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 Lakh, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
scheduled bank having validity for six months or more from the last date of receipt of bids
which is to be scanned and uploaded by the intending bidders.

The original EMD or EMD exemption certificate for MSE/MSME as scanned &
uploaded shall be deposited physically by all the intending bidders in the office of
H.E. (Construction) upto 3.00 PM on 26.05.2026 failing which the bid shall be treated as
invalid.

The bid submitted shall be opened on at 4.00 PM on 26.05.2026.

The bid submitted shall become invalid if:

()  The bidder is found ineligible.

(i) The bidder does not upload all the documents as stipulated in the bid document.

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

(iv) The MSME firms registered in NSIC under PP policy are exempted from payment of
EMD for goods services only submitted shall be opened on at 4.00 PM on 26.05.2026.

(v) If atenderer does not quote any percentage above/ below on the total amount of the tender or
any section / sub head in percentage rate tender, the tender shall be treated as invalid and
will not be considered as lowest tendererr.

(vi) If a tenderer quotes ‘Nil” charges/ consideration, the bid shall be treated as unresponsive and
will not be considered.

The contractor whose bid is accepted, will be required to furnish performance guarantee of 5%

(Five Percent) of the bid amount within the period specified in Schedule F. This guarantee shall be

in the form of Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled

bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee
amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the

prescribed form. In case the contractor fails to deposit the said performance guarantee within the

period as indicated in Schedule ‘F’ including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the contractor.

The Earnest Money deposited along with bid shall be returned after receiving the aforesaid

performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of applicable

licenses / registrations or proof of applying for obtaining labour licenses, registrations with GST,

EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and also

ensure the compliance of aforesaid provisions by the sub contractor, if any engaged by the

contractor for the said work and Programme Chart (Time and Progress) within the Period specified

in Schedule F.
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12.

13.

14.

15.

16.

17.

Performance guarantee shall be released to the contractor only after the release of bonus to
workers/manpower engaged under this contract and satisfactory handing over the site to the
department

The description of the work is as follows:
Outsourcing of Maintenance Services for Civil jobs (for a period of 12 months) at Nehru
Hospital, PGIMER, Chandigarh.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charge consequent on any misunderstanding or otherwise shall be allowed.
The bidders shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidders implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the
work.

The competent authority on behalf of the Director PGIMER does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall
be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of the Director PGIMER reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same
at the rate quoted.

The contractor shall not be permitted to bid for works in the Institute’s Engineering
Department (responsible for award and execution of contracts) in which his near relative is
posted as Divisional Accountant or as an officer in any capacity between the grades of
Superintending Hospital Engineer and Junior Engineer (both inclusive). He shall also intimate
the names of persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any gazetted officer in the Institute’s Engineering
Department. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.

No Engineer or other officers employed in Engineering or Administrative duties in
Engineering Department of the Institute is allowed to work as a contractor for a period of one
year after his retirement from Institute’s service without the previous permission of the
competent authority in writing. This contract is liable to be cancelled if either the contractor
or any of his employees is found at any time to be such a person who had not obtained the
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18.

19.

20.
20.1.1

20.1.2

20.1.3

20.14

20.1.5

20.1.6

permission of the competent authority as aforesaid before submission of the tender or
engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of 75 days from the date
of opening of eligibility cum technical bids. If any bidders withdraws his tender before the
said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the bid which are not acceptable to the department, then the
Institute shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of
the said earnest money as aforesaid. Further the bidders shall not be allowed to participate in
the rebidding process of the work.

This Notice inviting bid shall form a part of the contract document. The successful bidder/

contractor, on an acceptance of his bid by the Accepting Authority, shall within 15 days from

the stipulated date of start of the work sign the contract consisting of:

a) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings etc., if any, forming the tender as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto.

b) Standard Form 7/8 or other Standard Form as applicable.
For Composite Bids (Not Applicable)

The Hospital Engineer in charge of the major component will call bids for the composite
work. The cost of bid document Earnest Money will be fixed with respect to the combined
estimated cost put to tender for the composite bid.

The bid document will include following three components:

Part A: - Form 6, Form 7/8 including schedule A to F for the major component of the work,
Standard General Conditions of Contract for CPWD 2023, exclusions / modifications attached
at Page No. 25-27 alongwith amendments uploaded on the official website of the Institute.
Part B: - General / specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C: - Schedule A to F for minor components of the work (Hospital Engineer in charge of
the major component shall also be competent authority under Clause 2 and Clause 5 as
mentioned in Schedule A to F for major component), general / specific conditions,
specifications and schedule of quantities applicable to minor components of the work.

The bidders must associate himself, with agencies of the appropriate class eligible to bid for
each of the minor component individually.

The eligible bidders shall quote percentage rates for all items of major component as well as
for all items of minor components of work.

After acceptance of the bid by competent authority, the Hospital Engineer in charge of major
component of the work shall issue letter of award on behalf of the Director, PGIMER. After
the work is awarded, the main contractor will have to enter into one agreement with Hospital
Engineer in charge of major component and has also to sign two or more copies of agreement
depending upon number of Hospital Engineer in charge of minor components. One such
signed set of agreement shall be handed over to Hospital Engineer in charge of minor
component. Hospital Engineer of major component will operate part A and part B of the
agreement. Hospital Engineer in charge of minor component(s) shall operate part C alongwith
part A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall
be executed under one agreement.
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20.1.7 Security Deposit (PBG) will be worked out separately for each component corresponding to
the estimated cost of the respective component of works.

20.1.8 The main contractor has to associate agency(s) for minor component conforming to eligibility
criteria as defined in the tender documents and has to submit detail of such agency(s) to
Engineer-in-charge of minor component within prescribed time. Name of the agency(s) to be
associated shall be approved by Engineer-in-charge of minor component.

20.1.9 In case the main contractor intends to change any of the above agency/agencies during the
operation of the contract, he shall obtain prior approval of Engineer-in-charge of minor
component. The new agency/agencies shall also have to satisfy the laid down eligibility
criteria. In case Engineer-in-charge is not satisfied with the performance of any agency, he
can direct the contractor to change the agency executing such items of work and this shall be
binding on the contractor.

20.1.10 The main contractor has to enter into agreement with the contractor(s) associated by him for
execution of minor component. Copy of such agreement shall be submitted to Hospital
Engineer in charge of minor component as well as to Hospital Engineer in charge of major
component. In case of change of associate contractor, the main contractor has to enter into
agreement with the new contractor associated by him.

20.1.11 Running payment for the major component shall be made by Hospital Engineer of major
discipline to the main contractor. Running payment for minor components shall be made by
the Engineer-Incharge of the discipline of minor component directly to the main contractor.

20.1.12 (a) The composite work shall be treated as complete when all the components of the work
are completed. The completion certificate of the composite work shall be recorded by
Engineer-in-charge of major component after the completion certificate of all other
components.

(b)  Final bill of whole work shall be finalized and paid by the Hospital Engineer of major
component. Engineer in charge of minor component will prepare and pass the final bill for
their component of work and pass on the same to the Hospital Engineer of major component
for including in the final bill for composite contract.
21. All the payments to the contractor shall be deposited in their bank account through RTGS and
the contractor shall submit the detail of his bank account & IFSC code after award of work.

22. In case, date for opening of Eligibility /Technical / Financial bid is declared/happens to be
public holiday, the Eligibility / Technical/ Financial bid will be opened on the next working
day.

23. The contractor shall comply to the "Solid Waste Management Byelaws 2018" & “Construction
& Demolition Rules 2016". Any penalty imposed by the competent authority on account of
non-compliance of these provisions, if not deposited in time by the contractor, would be
recovered from the payment due to the contractor.

AE. (P) Hospital Engineer (Construction)
PGIMER, Chandigarh)
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SECTION-1V BIDDERS

INFORMATION AND INSTRUCTIONS FOR

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART

OF BID DOCUMENT

The Hospital Engineer ( Construction), PGIMER Chandigarh on behalf of the Director PGIMER
Chandigarh invites online percentage rate bids from the Specialized agencies dealing in similar type of
jobs on two bid system for the following work:-

1. | NIT No. PGI/Engg./Const./2025/230
2. | Name of work & Location Outsourcing of Maintenance Services for Civil
jobs (for a period of 12 months) at Nehru
Hospital, PGIMER, Chandigarh.
3. | Estimated cost put to bid Rs.66.95 Lakh
4. | Earnest Money Rs.1,33,900/-
5. | Period of Completion 12 Months
6. | Last date & time of submission of bid and | 25.05.2026 upto 3.00 pm
other documents as specified in the press
notice
7. | Last date & time for submission of Original | 26.05.2026 upto 3.00 pm
EMD or EMD exemption certificate for
MSE/MSME:
8. | Date &Time of opening of Eligibility bid 26.05.2026 upto 4.00 pm
1. Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are not
accepted.
a) Should have satisfactorily completed the works as mentioned below during the last Seven

b)

d)

years ending last day of month to one in which tenders are invited:-

Three similar works each costing not less than Rs.26.80 Lakh OR Two similar works each
costing not less than Rs.40.20 Lakh OR one similar work costing not less than Rs.53.60
Lakh. (Similar work shall mean “Providing Manpower Services OR Outsourcing of Civil
& Public Health Jobs).

The completion certificate should be certified by an officer not below the rank of Executive
Engineer / Project manager/ General Manager of a firm/owner for whom work is executed (if
private works are shown in support of eligibility, certified copy of the tax deducted at source
certificate (TDS) shall be submitted alongwith the experience certificate and the TDS amount
shall tally with the actual amount of work done).

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum; calculated from the date of completion to last
date of receipt of applications for bids.

Should have had Average Annual Financial Turnover of Rs.20.10 Lakh on construction /
Maintenance works during the last three years ending 31st March 2024 on the proforma of
Form A attached page 41 of the bid document (Scanned copy of Certificate from CA with
Unique Document Identification Number (UDIN) to be uploaded

Should not have incurred any loss in more than two years during the last five years ending
31st March 2024 on the proforma of Form-B attached page 41 of the bid document. (Scanned
copy of certificate from CA to be uploaded).

Should have a Banker's Certificate from a commercial Bank for Rs.26.80 Lakh on the
proforma of form C attached at page-42 of bid documents (Scanned copy of the original
certificate to be uploaded). The certificate shall be of current financial year.
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10.

11.

OR

Should have a Net Worth certificate from CA with Unique Document Identification Number
(UDIN) of Value not less than Rs.6.70 Lakh on the proforma of Form D attached page 42 of
the bid document. (Scanned copy of original to be uploaded).

f) Should have bidding capacity equal to or more than the estimated cost of the work put to
tender on the proforma of form E attached at page-43 of bid documents (Scanned copy of the
original certificate to be uploaded). The bidding capacity shall be worked out by the
following formula:

Bidding Capacity = {[AxNx1.5]-B}

Where,

A = Maximum turnover in construction works executed in any one year during the last seven
years

taking into account the completed as well as works in progress. The value of completed works
shall be brought to current costing level by enhancing at a simple rate of 7% per annum.

N = Number of years prescribed for completion of work for which bids have been invited.

B = Value of existing commitments and ongoing works to be completed during the period of
completion of work for which bids have been invited.

g) Should have Valid ESI Number.

h) Should have Valid EPF Number.

i) Should have Valid Certificate of Registration for GSTIN.

The intending bidder must read the terms and conditions of Form-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

Information and Instructions for bidders posted on website shall form of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other  necessary  documents can be seen and  downloaded from  the
website: https://eprocure.gov.in/eprocure/app and official website of the PGIMER_www.

pgimer.edu.in. free of cost.

But the bid can only be submitted after uploading the mandatory scanned documents such as
Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt or Fixed Deposit
Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of Postgraduate
Institute of Medical Education And Research, Chandigarh or EMD exemption certificate for
MSE/MSME and other documents as specified.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

The intending bidder must have valid class-I11 digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote percentage rate in the schedule of Quantity. The column meant
for quoting percentage rate in figures appears in pink colour and the moment rate is entered, it
turns sky blue.

The agency shall submit the status of his firm w.r.t. proprietary firm / partnership firm or Limited
company as per detail given below:-

If the bidder is a proprietary firm, a self undertaking of the proprietorship shall be uploaded by the
bidder.
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If the bidder is a firm in partnership, the bid documents shall be signed by all the partners of the
firm above their full typewritten names and current addresses, or, alternatively, by a partner
holding power of attorney for the firm. In the later case a certified copy of the power of attorney
should be uploaded. In both cases a certified copy of the partnership deed and current address of
all the partners of the firm should also be uploaded.

If the bidder is a limited company or a corporation, the bid documents shall be signed by a duly
authorized person holding power of attorney for signing the bid documents accompanied by a
copy of the power of attorney/ Authorization Letter. The bidder should also furnish a copy of the
Memorandum of Articles of Association duly attested by a Public Notary.

LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD
OF BID SUBMISSION:

I.  Earnest Money Deposit or EMD exemption certificate for MSE/MSME (firms registered
in NSIC under PP policy are exempted from payment of EMD) as per detail given in
Clause No. 9 at page 5 of the DNIT.

Il.  Certificates of Work Experience of bidder as per detail given in Clause no. 1.2.1 at page 3
of the DNIT.

Ill.  Certificate of Financial Turnover from CA with Unique Document Identification Number
(UDIN) as per detail given in Clause No. 1.2.2 at page 3 on the proforma of Form A
attached at page 41.

IV.  Certificate of Profit & Loss from CA certifying as per detail given in Clause No. 1.2.3 at page
3 on the proforma of Form B attached page 41.

V. Banker’s certificate from a commercial bank as per detail given in Clause No. 1.2.4 at
page 3 on the proforma of Form C attached at page 42 of the DNIT.
OR
Net Worth certificate from CA with Unique Document Identification Number (UDIN) as
per detail given in Clause No. 1.2.4 at page 3 on the proforma of Form D attached at page
42 of the DNIT.

VI.  Bidding capacity as per detail given in Clause No. 1.2.5 at page 4 on the proforma of Form
E attached at page 43.

VIl.  Affidavit on non judicial stamp paper duly attested by a notary public or District
magistrate as per detail given in Clause No. 1.2.9 at page 4 of the DNIT.

VIII.  Status of firm as per detail given in Clause No. 11 at page 10 of the DNIT.

IX. Valid ESI Number.

X.  Valid EPF Number.
XI.  Valid Registration for GSTIN.

AE (P) Hospital Engineer (Construction)
PGIMER, Chandigarh
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Form- 7/8

SECTION-V TENDER AND CONTRACT

Percentage Rate Tender & Contract For Works

Tender for the work of: Outsourcing of Maintenance Services for Civil jobs (for a period
of 12 months) at Nehru Hospital, PGIMER, Chandigarh.

a) Date & time for submission of bid 25.05.2026 upto 3.00 pm
b) Date & time for submission of original EMD

or EMD exemption certificate for MSE/MSME 26.05.2026 upto 3.00 pm
c) Eligibility Bid To be opened online on 26.05.2026 at 3.30 PM

TENDER

I/'we have read and examined the notice inviting tender, schedule A, B, C, D, E & F
specifications applicable, Drawings and Designs, General Rules and Directions, conditions of Contract,
clauses of contract, special conditions, additional terms & conditions & specifications, schedule of rate and
other documents and rules referred to in the conditions of contract and all other contents in the tender
documents for the work.

I/we hereby tender for the execution of the work specified for the Institute within the time
specified in schedule ‘F’ viz. schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of general rules and
Directions and in Clause 11 of the conditions of contract and with such materials as are provided for, by,
and in respects in accordance with, such conditions so far as applicable.

I/we agree to keep the tender open for 75 days from the date of opening of eligibility cum
technical and not to make any modifications in its terms and conditions.

A sum of Rs.1,33,900/- is hereby forwarded in the shape of deposit at call receipt of a
scheduled bank/ demand draft of a scheduled bank/ Fixed deposit receipt of scheduled bank in favour of
the Postgraduate Institute of Medical Education And Research, Chandigarh, payable at Chandigarh as
earnest money. If 1/We, fail to furnish the prescribed performance guarantee within prescribed period.
I/We agree that the said the Director, PGIMER or his successors, in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to
commence work as specified, I/We agree that Director PGIMER or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money and
the performance guarantee absolutely. The said performance guarantee shall be a guarantee to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to
therein and to carryout such deviation as may be ordered upto maximum of the percentage mentioned in
Schedule-F and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture Earnest Money & Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then 1 / We shall be debarred for tendering in PGI in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to
forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee.

I/We hereby declare that 1/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information/derived
there from to any person other than a person to whom 1/We am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety & integrity of the Institute.

Dated:- Signature of Contractor
Postal Address:

Witness:

Address: Telephone No.:
Fax No.:

Occupation: E-Mail.:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Institute for a sum of Rs.

The letters referred to below shall form part of this contract agreement:

i)
ii)
iii)
Hospital Engineer (Construction)
For & on behalf of the Director,
Dated PGIMER, Chandigarh
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SECTION-VI INTEGRITY PACT
To,
Sub: NIT No. PGI/Engg/Const./2025/  for the work of Outsourcing of Maintenance Services

for Civil jobs (for a period of 12 months) at Nehru Hospital, PGIMER, Chandigarh.

Dear Sir,

It is here by declared that PGIMER, CHANDIGARH is committed to follow the principle

of transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing
which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder

would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the Institute.

Yours faithfully

Hospital Engineer (Construction)
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To,
Hospital Engineer (Construction),

Sub: Submission of Tender for the work of Outsourcing of Maintenance Services for Civil
jobs (for a period of 12 months) at Nehru Hospital, PGIMER, Chandigarh.

Dear Sir,

I/We acknowledge that PGIMER, CHANDIGARH is committed to follow the principles
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender

documents, failing which 1/We will stand disqualified from the tendering process.

I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. I/We confirm
acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that
execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will
come into existence when tender/bid is finally accepted by PGIMER, CHANDIGARH. I/We acknowledge
and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed

Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, PGIMER, CHANDIGARH shall have unqualified,
absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is

accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the relevant contract
on behalf of Institute.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... onthis ........... day of ........... 20...... BETWEEN

Director PGIMER, Chandigarh represented through Hospital Engineer, (Construction), PGIMER,
Chandigarh (Hereinafter referred as the (Address of Division) ‘Principal/Owner’, which expression shall
unless repugnant to the meaning or context hereof include its successors and permitted assigns)

AND

............................................................................................................. (Name and Address of the
Individual/firm/Company) through ... (Hereinafter referred to as
the (Details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns) Preamble
WHEREAS the Principal / Owner has floated the Tender (NIT NO.......ccocooiiniiiiiiinnnns ) (hereinafter
referred to as ““Tender/Bid”) and intends to award, under laid down organizational procedure, contract for
.......................................................................................... (Name of work) hereinafter referred to as the
“Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree
as follows and this Pact witnesses as under:

Avrticle 1: Commitment of the Principal/Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution.

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in
the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation
of the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Avrticle 2: Commitment of the Bidder(s)/Contractor(s)

1) It is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the Institute all suspected acts of fraud or corruption
or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and
throughout the negotiation or award of a contract.
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2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract or
to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the Tender process or during the execution of the
Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on
to others, any information or documents provided by the Principal/Owner as part of the business
relationship, regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall
disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of
the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases
where an agent participate in a tender on behalf of one manufacturer, he shall not be allowed to quote on
behalf of another manufacturer along with the first manufacturer in a subsequent/parallel tender for the
same item.

d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each tender as per proforma
enclosed) any and all payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to omit offences outlined above or be an
accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by
or causing damage to justified interest of others and/or to influence the procurement process to the
detriment of the Institute interests.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices
(means the act of obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall
upon a person, his/ her reputation or property to influence their participation in the tendering process).

Avrticle 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or
its established policies and laid down procedures, the Principal/Owner shall have the following rights in
case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner’s absolute right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a
transgression through a violation of Article 2 above or in any other form, such as to put his reliability or
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers
to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Contractor from future contract award processes.
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The imposition and duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/Owner. Such exclusion may be forever or for a limited period as decided by
the Principal/Owner.

2) Forfeiture of EMD / Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified
the Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the
Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), the
Principal/Owner apart from exercising any legal rights that may have accrued to the Principal/Owner, may
in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and
Security Deposit of the Bidder/Contractor.

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of
an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption
within the meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies
for further investigation.

Avrticle 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company
in any country confirming to the anticorruption approach or with Central Government or State Government
or any other Central/State Public Sector Enterprises in India that could justify his exclusion from the
Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process
or action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed
fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has
installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke
the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/ Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the
principles laid down in this agreement/Pact by any of its Subcontractors/ sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 24
months after the completion of work under the contract or till the continuation of defect liability period,
whichever is more and for all other bidders, till the Contract has been awarded. If any claim is
made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this
Pacts as specified above, unless it is discharged/determined by the Competent Authority of PGIMER,
Chandigarh.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Chandigarh.

2) Changes and supplements need to be made in writing. Side agreements have not been made.
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3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one
or more partner holding power of attorney signed by all partners and consortium members. In case of a
Company, the Pact must be signed by a representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains
valid. In this case, the parties will strive to come to an agreement to their original intensions.

5) It is agreed term and condition that any dispute or difference arising between the parties with regard to
the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with
this Integrity Agreement/ Pact or interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and
not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree
that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

Lo
(signature, name and address)

2. e
(signature, name and address)

Place:

Dated :
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PROFORMA OF SCHEDULE ATO F
SECTION-VII (FOR CIVIL WORK)

_—
WATE INS7,
ée“““ L

SCHEDULE ‘A’

Schedule of quantities attached at Page No. 48-50 DNIT

SCHEDULE ‘D’

Extra schedule for specific As mentioned in tender documents
requirements / documents for
the work, if any:

SCHEDULE ‘E’

Reference to General CPWD General Condition of Contract 2023 for Maintenance Works.
Conditions of contract.

Name of Work : Outsourcing of Maintenance Services for Civil jobs (for a period of 12
months) at Nehru Hospital, PGIMER, Chandigarh.

Estimated cost of work : Rs.66.95 Lakh

Earnest Money : Rs.1,33,900/-

(To be returned after receiving
Performance guarantee)

Performance Guarantee : 5% of the tendered value

((To be returned only after the release of bonus
to workers/manpower engaged under this
contract and satisfactory handing over the site to
the department))

Security Deposit: 2.5% of the tendered value
SCHEDULE ‘F’
GENERAL CONDITION OF CONTRACT

Officer inviting tender Hospital Engineer ( Construction)
PGIMER, Chandigarh.

GENERAL RULES & DIRECTIONS

Maximum percentage for quantity of See below
items of work to be executed beyond

which rates are to be determined in
accordance with Clauses 12.2 & 12.3:
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2(v)
2 (viii)
2 (x)
2 (xi)
2 (xii)

9 (ii)

Clause 1

(i)

(i)

Clause 2

Clause 5

Definitions:
Engineer- in- charge

Accepting Authority

Percentage on cost of material and
labour to cover all overheads and
profits

Standard Schedule of Rates
Department

Standard contract Form

Time allowed for submission of
Performance  Guarantee, Programme
Chart (Time and Progress) and applicable
labour licenses registration with EPFO,
ESIC and BOCW welfare Board or proof
of applying thereof from the date of issue
of letter of acceptance.

Maximum allowable extension with late
fee @ 0.1 % per day of performance
guarantee amount beyond the period
provided in (i) above

Authority for fixing compensation
under clause-2

Applicable Clause 2/ Clause 2A

Hospital Engineer (Construction)
PGIMER, Chandigarh.

Superintending Hospital Engineer,
PGIMER, Chandigarh.

15%

D.C. Rates

P.G.I.LM.E.R., CHANDIGARH
Form-7/8, CPWD General

Conditions of Contract 2023 for
Maintenance works.

07 days

03 days

Superintending Hospital Engineer,
PGIMER, Chandigarh

Clause 2

Number of days from the date of issue of letter of

acceptance for reckoning date of start
Mile stones(s) as per table given below:-

= 07 days

S.No. | Description of | Time allowed in | Amount to be withheld in
Milestone days (from date | case of non achievement of
(Physical) of start) milestone

a) |25% of tendered 1/4" of total time In the event of not achieving the
value necessary progress as assessed from
b) 50% Of tendered 1/2 Of '[Ota| t|me the running payment' 1.25% of the
value _ tendered value of work will be
c) | 75% of tendered | 3/4" of total time withheld for failure of each
value .
d) | 100% of tendered | Full time nh;llle§tone from Sl No 1 t0.4'
value aximum amount to be with
held shall not exceed 5% of
tendered value of work.
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Time allowed for execution of work 12 Months
Authority to decide:

Q) Extension of time : Superintending Hospital Engineer,
PGIMER, Chandigarh

(i) Rescheduling of mile stones : Superintending Hospital Engineer
or his successor

(i) Shifting of date of start in case of delay in Superintending Hospital Engineer
handing over of site:

PROFORMA OF SCHEDULES

Clause 5 Schedule of handing over of site:

Part Part Portion of site Description Time Period for
handing over
reckoned from date
of issue of letter of
intent.

Part A Portion without any | The site is | 07 days

hindrance available  for
execution  of
work
Part B Portions with
encumbrances
Part C Portions  dependent
on work of other
agencies
Clause 5 Applicable clause 5 or 5A Clause 5
Clause 7 Gross work to be done together with net
payment /adjustment of advances for
material collected, if any, since the last such Rs. 5.55 Lakh
payment for being eligible to interim
payment
Clause 7A  Whether clause 7A shall be applicable Applicable
Clause 10A List of equipments to be provided by the
contractor at site lab.
| 2
K i,
S O,
10B(ii) Whether Clause 10 B (ii) shall be applicable Not Applicable
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Clause Component of labour expressed as percent of Not Applicable
10C value of work =
Clause Payment due to increase/decrease in Not Applicable
10CC Prices/Wages
Clause 11 Specifications be followed for 1) NIT Specifications.
execution of work. i) Latest CPWD Specifications with
amendments.
iif) Bureau of Indian Standards wherever
no such specifications exists in S.No.
i) &ii).
Clauses 12 Authority to decide deviation upto Superintending Hospital Engineer,
1.5 times of tendered amount PGIMER, Chandigarh.
12.2 & 12.3  Deviation limit beyond which clause
12.2 & 12.3 shall apply for building
work No Limit
Clause 16 Competent authority for deciding Superintending Hospital Engineer, PGI,
reduced rates Chandigarh.
Clause 18 List of mandatory machinery, tools
& plants to be' deployed by Fhe As specified at S.No. 4(e), page 34 of DNIT
contractor at site/ manufacturing
unit:-.
Clause 19C Authority to decide penalty for each Hospital Engineer  (Construction),
default. PGIMER, Chandigarh.
Clause 19D Authority to decide penalty for each Hospital Engineer  (Construction),
default. PGIMER, Chandigarh.
Clause 19G Authority to decide penalty for each Hospital Engineer  (Construction),
default. PGIMER, Chandigarh.
Clause 19K  Authority to decide penalty for each Hospital Engineer  (Construction),
default. PGIMER, Chandigarh.
Clause 25
() Conciliator Director, PGI, Chandigarh.
(i) Arbitrator Appointing Authority Director, PGI, Chandigarh.
(iii) Place of Arbitration Chandigarh.
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Clause 32 Requirement of Technical Representative(s) and recovery Rate. (Not Applicable)
n 40 2 ) 44750 m< zZ 2T 228333
Z | 8853 | B s8822| g5 | 5 TEEEF R
3233 = @222 = 3 g Cesz o a3
5885 7 | ZEEBE| 25| ° | Z3°.837e
2 o 2 5 ® = *_35
= > < 5T 2=
@ o, & S o+t 2
S 23385
Figures Words
1. | Graduate Civil : 2 Years | 01 Rs. 15,000/- Rs.  Fifteen
Engineer (Project Per Month | Thousand
Manager cum |
Planning/ onty Per
OR Quality/ Site/ Month
Diploma Civil bill)gn 5 Years | 01 Rs. 15,000/-| Rs.  Fifteen
Holder N9 Per Month | Thousand
Engineer)
only Per
Month

par with Graduate Engineers

Assistant Engineers retired from Government services that are holding Diploma will be treated at

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition
that such diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

AE. (P)

(NOT APPLICABLE

Hospital Engineer (Construction)
PGIMER, Chandigarh
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EXCLUSIONS / MODIFICATIONS IN CPWD | /% i
SECTION-VIIl | GENERAL CONDITIONS OF CONTRACT ;
2023 .
(MAINENANCE WORKS)
Clause No. & Exclusions / Modifications
Page No. of
CPWD GCC
2023

CONDITIONS OF CONTRACT

i) Clause?2 The word President / President of India and his successors wherever appears shall be
(iv), Page 9  read as the Director, PGIMER and his successors.
i) Clause 2 The word Government or Government of India wherever appears shall be read as
(v), Page 9  PGIMER, Chandigarh.
iii) Clause 2 The Engineer-in-charge means the Hospital Engineer (Construction) who shall
(vi), Page 9 supervise and be Incharge of the work and who shall sign the contract on behalf of the
Director, PGIMER as mentioned in Schedule ‘F’ hereunder.
iv) Clause 2 The following provisions are also added in this clause:
(x) (b), Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
Page 10 annexed to the tender documents or the standard Schedule of Rates of the government
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued previous
day of the last date of submission of the tender.
v)  Clause 2 (xi), Department shall means Director, PGIMER or any Division of PGIMER which
Page 10 invites tenders on behalf of Institute as specified in the Schedule ‘F’.
vi) Clause 2 The following provisions are also added in this clause:
(xvi), Page  Extra items are those items which are not available in the contract.
10 a. Non Schedule Extra Items are those items which are not available in the Standard
Schedule of Rates specified in Schedule F.
b. Schedule Extra Items are those items which are not available in the Standard
Schedule of Rates specified in Schedule F.
vii) Clause 2 The following provision are also added in this clause:
(xvii), Page  The Completion Cost : Completion cost amount of work done, amount of extra items
10 (s) and deviation (s) and escalation amount admissible as per agreement etc.
viii) Clause 2 The following provision are also added in this clause:
(xvii), Page  Maintenance work : Maintenance work (s) are those work (s) which includes
10 Upgradation, aesthetic improvement, special repair, addition / alteration, annual
repair, comprehensive maintenance work etc.
CLAUSES OF CONTRACT
ix) Clause 9, The following provisions under this clause are not applicable:-
Page 24 If the final bill is submitted by the contractor within the period specified above and

payment of final bills is made by the deptt. after prescribed time limit , a simple
interest @ 5 % per annum shall be paid to the contractor from the date of expiry of
prescribed time limit which will be compounded on yearly basis, provided the final
bill submitted by the contractor is found to be in order.
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X)  Clause 12,
Page 34

xi) Clause 12.1,
Page 34

xii) Clause
12.2, Page
34-35

xiii) Clause
12.2, Page
35

The following provisions are also added in this clause:-
The completion cost shall, in no case exceed 1.5 times the contract amount.
Contractor will devise a system to keep a watch on quantum of work taken up vis-a-
vis balance items required to complete defined scope of work and will give the alerts
to Engineer-in-Charge before taking up extra item(s), deviation(s) so- that
completion cost does not exceed above limit, work executed beyond above limit will
never be recorded nor be paid.
Engineer-in-Charge will verified and confirm the alerts before assigning deviation(s)
and / or extra items(s) to the contractor. It additional work(s) is required to complete
defined scope of work beyond above limit then Engineer-in-Charge may take up
such work(s) separately. The contractor will not have any claim(s) whatsoever on
this account.
The following provisions are also added in this clause:
The time for completion of the works shall, | the event of any deviation(s) and extra
item(s) resulting in additional cost over the contract amount will be extended, it
requested by the contractor, as follow.

(i) Inthe proportion to the additional cost of work, bears to the original

contract amount plus.

(if) 25% of the time calculated in (i) above.
The following provisions are deleted in this clause:
Extra items are those which are not available in the contract. For percentage rate
tenders, the extra item(s) which are available in the standard schedule of rates
specified in Schedule F, shall be paid as per the said schedule rate Plus cost index

(considered in the estimated cost put to tender plus/minus percentage above/ below
quoted on estimated cost put to tender.

For item rate tenders, the extra item(s) which are available in the standard schedule
of rates specified in Schedule hall be paid as per the said schedule plus cost index
considered in the estimated cost put to tender) plus/minus percentage above/ below
worked out on the basis of overall contract amount and estimated cost of the work
put to tender.

The following provisions are also added in this clause:

(a) Non Schedule Extra Item(s) - The contractor, shall within fifteen days of

the receipt of order to execute extra item(s) or occurrence of the item(s),

submit analysis of rate of extra item(s) based on the rate(s) of material(s)

available in basic rate of Standard Schedule of Rate mentioned in schedule F and
rate(s) of the material(s) based on tax paid bills which are not available in standard
Schedule of Rate mentioned in schedule F. For this purpose, the basic rate of
material(s) available in Schedule of Rate(s) mentioned in Schedule F will be
enhanced or reduced by the applicable cost index, as the case may be.

The rate(s) of the material(s) which are not available in Standard Schedule of Rates,
mentioned in Schedule F, shall be based on, tax paid bill(s) for the material(s) as
defined in manufacturer's specification.

Material rate(s) from Standard Schedules of Rate(s) shall be given priority in the
analysis of rate(s). The rate of extra item will be.

i.  Analyzed rate(s) as above multiplied by (Contract amount divided by estimated
cost put to tender), if tendered amount is below the estimated amount put to
tender.

ii.  Analyzed rate, if the Contract amount is above the estimated amount put to
tender.
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Xiv)

XV)

XVi)

Clause
12.5, Page
35

Clause
12.6, Page
35

Clause 30,
Page 53

Failing which the rate(s) approved later by the Engineer-in-Charge shall be final and
binding.

Where the contractor submits analysis of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in Charge shall, within 60 days of the receipt of the
analysis of rate, after giving consideration to the analysis of rates and other
documents submitted by the contractor. Determine the rate(s) of extra item(s). The
contractor shall be paid in accordance with the rate(s) so determined.

However provisional rate(s) on the basis of invoice will be allowed by the Engineer-
in-Charge. Invoice shall be accepted only for material(s) not available in the
Standard Schedule of Rates mentioned in Schedule F. The contractor while
submitting the tax paid bill of purchased material(s) shall ensure that rate(s) of the
materials are reasonable and lowest available in the market. If Engineer-in Charge
feels rates in tax paid bill(s) submitted by contractor are not reasonable then he can
modify the rate(s) after giving a notice to the contractor. Engineer-in-Charge is the
final authority to decide applicable rate(s) of material(s).
b) Scheduled Extra Items
i. For percentage rate tender, the extra item(s) shall be paid as Per the Standard
Schedule of Rates, mentioned in Schedule F, enhanced or reduced by the
applicable cost index and further enhanced or reduced by percentage above/
below quoted by the contractor on estimated cost put to tender.
ii.For item rate tender, the extra item(s) shall be paid as per the said schedule rate
enhanced or reduced by the applicable cost index and multiplied by (Contract
amount divided by estimated cost put to tender).
The rate(s) of extra item(s) so determined by the Engineer-in-Charge shall be final
and binding on the contractor.
The following provisions are also added in this clause:
Cost index : Latest available Cost index at the time of beginning of execution of
extra item(s) shall be used in sub-clauses 12.2 (a) and 12.2 (b) for calculation of
rates of extra item (s)
The following provisions are also added in this clause:
Labour rates: Labour rates will be based on latest available circulars issued by
Central Govt. or State Govt. whichever are higher as well as applicable for the work.

The following provisions are also added in this clause:

i) The Engineer-in-Charge shall make alternative arrangements for supply of water
at the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.
In such case, water charges @ 1.5 % shall be recovered on gross amount of the
work done.

The contractor shall take water connection from source of Municipal Corporation,
Chandigarh / Chandigarh Administration at his own cost. He will pay the bills
raised by concerned department regularly. However, PGIMER will help the
contractor to take connection from concerned authority. If, the contractor fails to
deposit the water bill, the Engineer Incharge will have the authority to deduct the
such amount from contractor’s bills and deposit the same to concerned department.

ii) The contractor shall make his own arrangements for power supply including
laying of cables, switchgears and energy meter for the required load upto the main
source of U.T. electricity department / Institute’s source of supply (If U.T.
electricity is not available) at his own cost for the proper execution of the work and
will pay the charges for the electric power consumed.
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SECTION-IX ADDITIONAL TERMS AND CONDITIONS OF

CONTRACT

The successful tenderer must sign the Integrity pact Annexed in section-VI at page 15 after award
of work.

PGIMER reserves the right to accept/reject any or all tenders without assigning any reason thereof.
All the disputes concerning this tender in any way are subject to Chandigarh Jurisdiction only.
Tenderers to study entire tender document carefully

a) Submission of a tender by a tenderer implies that he has read all the stipulations_contained in
this booklet and all other contract documents and has acquainted himself of the nature, site
conditions scope and specifications of the works to be executed and of conditions and rates at
which stores will be issued to him by the PGIMER.  The contractor shall also be deemed to
have acquainted himself with local conditions and other factors which have a bearing on the
execution of the works.

e No claim will be entertained on account of ignorance of site conditions.

CONTRACTOR SHALL SUBMIT FABRICATION DRAWING FOR OBTAINING
APPROVAL

The contractor shall submit fabrication drawing in triplicate for obtaining preliminary approval of
the Engineer-in-Charge for all design drawings structural steel elements, electrical panels and
Air-Conditioning ducts wherever required. One copy of this drawings duly corrected and
signed wherever necessary by Institute will be returned to the contractor for preparing and
resubmitting drawings after incorporating the said corrections again in triplicate for final approval.
Along with the completion and approval of fabrication drawing, the contractor shall also submit
the materials list, for checking and approval to the institute. No drawing shall be approved finally
without material list. Once the drawing is finally approved, no request for any alternative section
will be entertained. The contractor shall also submit 3 copies of design calculations for the designs
of joints if required All joints shall be designed for full strength of members, unless otherwise
specified. Approval of fabrication drawings however will not absolve the contractor of his
responsibility for the safety and correctness of the fabrication.

BID OF CONTRACTORS WITH A BLEMISHED RECORD WILL NOT CONSIDER

If the Engineer In-charge receives adverse report against any working contractor of the Institute,
either from the department in which he is enlisted or from any other Department or Hospital
Engineers of the Institute, his bid will not be considered on the basis of such a report.

On the receipt of a case of adverse performance/ Misbehavior/ Threatening of site staff or any
other such reasons, the Director PGIMER shall issue show cause to such contractors and after
considering their reply, He shall have full powers to debar such contractor for a period as decided
by him. Such debarred contractor shall be ineligible to take up any work in the Institute during the
period of debarring.

A copy of such orders shall be posted on PGIMER website so that every field unit of the Institute
becomes aware and does not issue tender to such debarred contractors.
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A)

If the NIT approving authority not lower than the rank of Superintending Hospital Engineer is
satisfied that it is in the interest of the Institute to allow a contractor who has been debarred for
reason of inactivity, to participate in the tendering process for getting competitive tenders, he may
do so.

MATERIALS
MATERIAL TO BE SUPPLIED BY THE CONTRACTOR
CEMENT & STEEL REINFORCEMENT.

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel
Reinforcement procured at site.

CEMENT:-

The contractor shall procure 43 Grade Portland Pozzolona Cement (Fly Ash based), required in the
work from reputed manufacturers of cement as per the approved make in 50 kg. bags bearing
manufacturer’s name and ISI marking, along with manufacturers test certificate for each lot.

Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got
tested in accordance with provisions of relevant BIS Codes. The cement for such testing purpose
shall be supplied by the contractor free of charge. In case test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week’s time
of written order from the Engineer-in-Charge to do so. The cost of tests shall be borne by the
contractor.

PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the
Engineer-in-Charge.

PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh
cement (under testing) to be constructed by the contractor at his own cost as per sketches given in
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is
indicated in the sketches for guidance. The actual size of godown shall be as per site requirements
and nothing extra shall be paid for the same. Each godown shall be provided with a single door
with two locks. The keys of one lock shall remain with Engineer-in-Charge of the work or his
authorized representative and that of other lock with the authorized agent of the contractor at the
site of work so that the cement is issued from godown according to the daily requirement with the
knowledge of both parties. The account of daily receipt and issue of cement shall be maintained in
a register in the prescribed proforma and signed daily by the contractor or his authorized agent and
Engineer-in-Charge or his authorized representative in token of its correctness. The day to day
receipt and issue accounts of different grade/brand of cement shall be maintained separately in the
standard proforma by the contractor or his authorized representative which shall be duly signed by
the authorized representative of the Engineer-in-Charge before issue to the work on day to day
basis.

The capacity of each cement go-down shall be 1000 bags of cement or more as decided by the
Engineer-in-Charge and shall be constructed by the contractor at site of work and at the site of
batching plant for which no extra payment shall be made. The contractor shall be responsible for
the watch and ward and safety of the cement go-downs. The contractor shall facilitate the
inspection of the cement go-downs by the Engineer-in-Charge at any time The actual issue and
consumption of cement on work shall be regulated and proper accounts maintained as provided in
the contract. The theoretical consumption of cement shall be worked out as per procedure
prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein.
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If the quantity of cement actually used in the work is found to be more than the theoretical quantity
of cement including authorized variation, nothing extra shall be payable to the contractor on this
account. In the event of it being discovered that after the completion of the work, the quantity of
cement used is less than the quantity ascertained as herein before provided (allowing variation on
the minus side as stipulated in Clause - 42), the cost of quantity of cement not so used shall be
recovered from the contractor as specified in schedule. Decision of the Engineer-in-Charge in
regard to theoretical quantity of cement which should have been actually used as per the schedule
and recovered at the rate specified, shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Hospital Engineer regarding
theoretical quantity of the cement, which should have been actually used, shall be final and
binding on the contractor.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-Charge.

In case the contractor brings surplus quantity of cement the same shall be removed from the site
after completion of work by the contractor at his own cost after approval of the Engineer-in-
Charge.

Cement, which is not used within 90 days from its date of manufacture, shall be retested at
approved laboratory. Until the results of such tests are found satisfactory, it shall not be used on
the work.

STEEL REINFORCEMENT:-

The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars of Fe
500D grade from Primary producers such as SAIL or Rashtriya Ispat Nigam Ltd. or Tata Steel.

The grade of the steel shall be Fe 500 D as per BIS 1786-2008.

The contractor shall have to obtain and furnish test certificates to Engineer-in-charge in respect of
all the supplies brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this
regard in relevant BIS Codes. In case the test results indicate that the steel arranged by the
contractor does not conform to the laid down specifications, as defined under para 10.3.1 (a)
above, the same shall stand rejected and shall be removed from the site of work by the contractor
at his own cost within a week’s time from written orders from the Engineer-in-Charge to do so.

The steel reinforcement shall be brought in bulk supply of 10 tonnes or more or as decided by the
Engineer-in charge alongwith manufacturer test certificate for each lot.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
their distortion and corrosion and nothing extra shall be paid on these accounts. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the
Engineer-in-Charge alongwith manufacturer test certificate for each lot.

The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45cm.
above ground. A coat of cement wash shall be given to steel bars when stored at site for long
duration so as to prevent corrosion. Nothing extra shall be paid on these accounts. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.
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Unless OTHERWISE specified elsewhere in the contract document, the testing (normal mass,
tensile strength, bend test, rebound test etc.) shall be done as per frequency of samples not less
than as given below:-

SIZE OF BAR FOR CONSIGNMENT FOR CONSIGNMENT OVER
BELOW 100 TONNES 100 TONNES

Under 10mm dia One sample for each 25 One sample for each 40 tonnes
tonnes or part thereof or part thereof

10mm to 16mm dia One sample for each 35 One sample for each 45 tonnes
tonnes or part thereof or part thereof

Over 16mm dia One sample for each 45 One sample for each 50 tonnes
tonnes or part thereof or part thereof

The contractor shall supply free of charge the steel required for testing including transportation to
testing laboratories. The cost of tests shall be borne by the contractor

The Actual issue and consumption of steel on work shall be regulated and proper account
maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be
worked out as per procedure prescribed in Clause 42 of the contract and shall be governed by
conditions laid therein. In case the consumption is less than theoretical consumption including
permissible variation, recovery at the rate so prescribed shall be made. In case of excess
consumption no adjustment need to be made.

Steel brought to site and steel remaining unused shall not be removed from site without the written
permission of the Engineer-in-Charge.

The contractor shall submit original vouchers from the manufacturer for the total quantity of steel
supplied under each consignment to be incorporated in the work. All consignment received at the
work site shall be inspected by the Site staff along with the relevant documents before acceptance.
The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the
Engineer-in-charge in respect of all the lots of steel brought by him from approved supplier to the
site of work. The original vouchers and test certificates shall be defaced by the Site staff and kept
on record in the site office.

Reinforcement including authorized spacer bars and lappages shall be measured in length of
different diameters as actually (not more than as specified in the drawings) used in the work
nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. The standard
sectional weights referred to as in Table IV in para 5.3.3 in CPWD specifications will be
considered for conversion of length of various sizes of M.S. Bars, Tor steel Bars and TMT bars
into Standard Weight.

Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional
weight for each diameter shall be arrived at from samples from each lot of steel received at site.
The decision of the Engineer-in-Charge shall be final for the procedure to be followed for
determining the average sectional weight of each lot. Quantity of each diameter of steel received at
site of work each day will constitute one single lot for the purpose. The weight of steel by
conversion of length of various sizes of bars based on the actual weighted average sectional weight
shall be termed as Derived Actual Weight. However for the stipulated issue of steel reinforcement
up to and including 10mm diameter bars, the actual weight of steel issued shall be modified to take
into account the variation between the actual and the standard coefficients and the contractors’
accounts will be debited by the cost of modified quantity.
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10.

11.

12.

13.

14.

15.

16.

If the Derived Weight as in sub-para above is less than the Standard Weight as in Sub-para above
then the Derived Actual Weight shall be taken for payment provided, it is within the tolerances
specified in IS 1786-2008, otherwise whole lot will be rejected.

If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per
in sub-para above shall be taken for payment. In such case nothing extra shall be paid for the
difference between the Derived Actual Weight and the Standard Weight.

WORK AND WORKMANSHIP

To determine the acceptable standard or workmanship, the Engineer-in-Charge may order the
contractor to execute certain portions of works and service such as walls, flooring, joinery,
finishes, roads and the like under the close supervision of the Engineer-in-Charge. On approval,
these items shall be labeled as guiding samples and works executed to conform to these samples.

WORK IN THREE SHIFT:

To speed-up the work, the institute may direct the agency to work in three shifts and the tenderer
will have to make adequate arrangements for carrying out work in two shifts for which nothing
extra shall be payable

GATE PASSES

All tools and plants, surplus/dismantled/ rejected/ materials to be taken away by the contractor
from the work site should have a valid gate pass (4 copies) issued by the competent authority of
the Institute. One copy of the gate pass shall be delivered to the security staff, one copy at the Exit
gate, the third copy shall be retained by the contractor and fourth copy shall be retained by the
officer issuing the gate pass.

All other information such as documents and drawing supplied by the tenderer will also be in the
English language only. Drawing and designs shall be dimensioned according to the metric system
of measurements.

Tenders who do not full fill all or any of the conditions laid down in this notice, or contain
conditions not covered and/or not contemplated by the General Conditions of contract and /or
expressly prohibited therein or stipulated addition/alternative conditions shall be liable to be
rejected.

The institute reserves the right to revise or amend the tender documents prior to the date notified
for opening of the tenders and also the right to postpone the date of presentation and opening of
tenders without assigning any reason, whatsoever.

Each tenderer shall upload only one tender; either by him or as partners in a joint venture. A
tenderer who uploads more than one tender will be disqualified.

Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of
items of Works” and the drawings. The contractor shall be bound to complete the whole work as
described in the schedule of items of works and the drawings, including additional items, if any, as
per drawings and instructions. The issuance of certificate of completion as issued by the Engineer-
in-Charge shall be mandatory and will be conclusive proof of completion of work.

Interpretations, corrections and changes to the Tenders Documents shall be made by Addendum, if
required.
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17.

18.

The quantities taken in the tender can be executed at anywhere in the Institute as per requirements
and directions of Engineer Incharge and Contractors shall be bound to execute the same without
claiming anything extra.

The Contractor shall strictly comply with the provision of EPF/ESI acts and shall furnish PF/ESI
codes. It would however, be mandatory on the part of the contractor to provide proof of having
deposited PF and ESI contribution as per law provides together with PF account number of
employees in whose account the amount has been deposited (As an affidavit duly attested by Ist
class Magistrate) on completion of work. Security shall be released after receipt of the above.

Hospital Engineer (Const)
AE. (P) PGI Chandigarh
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SECTION-X SERVICES

SPECIAL CONDITIONS FOR OUTSOURCING OF

b)

d)

b)

The work shall be executed as per the scope of work as defined in Section XII at page 44-45 of this
document.

The contractor shall be responsible to: (i). provide immediate replacement of any staff, who is not
available for duty at the place of posting. (ii) provide required tools to the labour deployed at site.

That in the event of any loss occasioned to the ‘PGIMER’ as a result of any lapse on the part of the
Contractor and that would be established after an enquiry conducted by the ‘PGIMER”’, the said loss shall
be claimed from the Contractor up to the value of the loss. The decision of Director PGIMER in this
regard will be final and binding on the Service Provider

If any worker of the contractor indulges himself/herself in any misconduct and causes loss to the PGl,
he/she should be shifted immediately by the contractor from the Institute.

That in the event of any loss occurred to the ‘PGI’ as a result of any lapse on the part of the contractor or
any accident/damage etc caused due to the negligence of the staff deployed by the firm, the said loss shall
be claimed from the contractor up to the value of the loss. The decision of Engineer Incharge will be final
and binding on the contractor.

Rates :-
The percentage rate quoted by the agency should be inclusive of all levies, cess, all expenses on the
work viz. cost of uniforms, contractor’s profit & overheads etc. including GST.

In case of any changes in the minimum wages as per the applicable laws during the contract
period, the contractor is bound to pay the increased minimum wages to the deployed staff from
time to time with extend facility of ESI, EPF etc. PGI shall pay the contractor the difference in
wage from the amount mentioned in the contract on pro rata basis and would be reimbursed to the
agency by the institute as per actual.

The component for ESI, EPF, ELDI {Employee share (part of wages) & Employer’s
contribution}shall be mentioned separately in the monthly bill & cheques will be issued separately
for depositing the same with respective authorities and its financial effect should not be considered
while guoting the above rates.

The rates quoted shall be inclusive of all wages, transportation charges, providing maintenance
Kit containing all tools and safety devices, drill machine & welding machine etc. as required
during contract period.

Deductions

The ‘PGI’ will deduct income tax all source under section 194-C of Income Tax Act from the
contractor at the prevailing rates. Further, GST, labour cess etc. shall also be deducted from the
bill of the contractor at source in accordance with the instructions/ rules applicable in this regard.

The security will be deducted from each running bill @2.5% which will be released as per the
provision mentioned in the clause 41 page 58 of CPWD General Conditions of contract 2023 for
maintenance works . The security deposit retained by the Institute shall be refunded only after the
submission of sign and attested EPF withdrawal / transfer forms of all deployed staff.
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10.

11.

12.

13.

14.

15.

16.

17.

c) Performance guarantee shall be released to the contractor only after the release of bonus to

workers/manpower engaged under this contract and satisfactory handing over the site to the
department.

The Outsourcing contract shall be valid for a period of twelve months from the date of award of work.
The contract period can be increased or decreased as per requirement of the Institute.

The contractor shall not employ any person below the age of 18 years

The Contractor shall provide onsite training for the deployed staff twice in a year (First training should
be within 15 days from the start of the work & other after six months) specifically for Communication
Skills and Operations in case of emergency/leakage of pipelines

The Contractor will provide a copy of job description to all workers on date of commencement of
contract

Each deployed staff shall not perform his duty more than 8 hours (One shift) in a day. On changing over
of shift, the deployed staff on duty shall continue till next person joins.

In case a worker is reported missing from duty during his duty hours, contractor shall provide reliever in
Y an hour, failing which the worker will be marked absent and penal action shall be taken accordingly.

The security deposit retained by the Institute shall be refunded only after the submission of sign and
attested EPF withdrawal / transfer forms of all deployed staff.

Performance guarantee shall be released to the contractor only after the release of bonus to
workers/manpower engaged under this contract and satisfactory handing over the site to the department.

The Service Provider shall ensure full compliance with tax laws of India with regard to this contract and
shall be solely responsible for the same. The Service Provider shall submit copies of acknowledgements
evidencing filing of returns every year and shall keep the employer fully indemnified against liability of
any tax, interest, penalty etc. of the Service Provider in respect thereof, which may arise.

(@)The contractor shall abide by and comply with all the relevant laws and statutory requirements
covered under various Labour Acts, Minimum Wages Act, Contract Labour (Regulation & Abolition)
Act 1970, EPF, ESI etc. with regard to the personnel engaged by him for Institute's works. It will be the
responsibility of the contractor to provide certified details of manpower deployed by him on monthly
basis in the ‘PGI’ and to the Labour Department in appropriate format by 7" of the succeeding month.
The defaulter shall attract a penalty at the rate of 2 (two) percent per month or part of the month on the
value of work done commencing from the month of award of work.

(b) The contractor shall issue EPF Pass Book within 90 days of the award of work to every worker and
shall supply the Code Number allotted by the local ESI/EPF authorities. The contractor shall also submit
regular EPF numbers of its employees before the submission of first bill for reimbursement.

The contractor shall be liable and responsible to provide all the benefits viz. Provident Fund, ESI,
Bonus, Gratuity, Leave, etc. to the staff engaged by him together with submission of form-C under ‘The
Payment of Bonus Act, 1965.” Any other benefit that accrues as per law to the worker shall be paid by
the Contractor.

The contractor will provide full particulars i.e. Wages paid & EPF/ESI to be deposited in this regard duly
verified by the Assistant Engineer of the concerned area, to PGI alongwith the monthly bill.
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18.

19.

20.

21.

22.

23.

24.

25.

26.
27.

Report regarding annual inspection under section 7-A of EPF Act 1952 will be supplied by the
Contractor indicating that all due has been deposited by the contractor failing which the security deposit
retained by the Institute shall not be refunded.

If any money, as the result of any instructions from the Labour authorities or claim or application made
under any of the Labour laws, or Regulation, be directed to be paid by the ‘PGI’, such money shall be
deemed to be payable by the contractor to the ‘Institute’ within seven days. The Institute shall be entitled
to recover the amount from the contractor by deduction from any money due to the contractor or from
Performance Guarantee along with administrative/departmental charges.

In the event of default being made in the payment of any money in respect of wages of any person
deployed by the contractor for carrying out this contract and if a claim therefore is filed in the office of
the Labour Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, the
‘PGI’ may, failing payment of the said money by the contractor, make payment of such claim on behalf
of the contractor to the said Labour Authorities and any sums so paid shall be recoverable by the ‘PGI’
from the contractor.

The agency shall fully indemnify the Institute for the following:-

a) Any loss suffered by the Institute because of any omission or commission on the part of Contractor
in discharge of its contractual and legal obligations during the validity of the contract.

b) Any orders of the Labour Court in case of any dispute between the non technical staff and Contractor
on account of any payment on the orders of the Labour Court.

c) Any award decree of the Court of arbitration by any judicial or quasi-judicial authority.

d) The loss or amount payable shall either be payable by the Contractor or the same may be adjusted
against the Indemnity Bond provided by the Service Provider. The responsibility of Contractor shall
not be limited to the amount available in the Indemnity Bond or the Performance Bank Guarantee but
shall remain absolute and reimbursable by the Service Provider.

e) The Contractor shall also fully indemnify the Institute for any loss or penalties or fines or
awards/decree or orders which become known even after the expiry of this contract.

f) The Contractor shall indemnify and hold the ‘PGIMER’ protected/safe from and against all claims,
damages, losses and expenses arising out of, or resulting from the works/services under the contract
provided by the Service Provider.

The Engineer Incharge at any time during outsourcing contract period can ask the contractor to withdraw
any incompetent person deployed by the contractor.

The contractor shall deploy labour only after the approval of the concerned Assistant Engineer/ Engineer
in charge. The list of staff deployed shall be made available to the Engineer-in-charge and fresh list of
staff shall be made available by the contractor after any change is made due to withdrawal of any
incompetent person at the instance of the ‘PGI” or of his own by the contractor.

The antecedents of staff deployed shall be got verified by the contractor from local police authority and
an undertaking in this regard be submitted to the ‘PGI’ within two months of the deployment.

The contractor shall maintain a register on which day to day deployment of personnel shall be entered.
This will be countersigned by the concerned Assistant Engineer of the ‘PGI’.

All liabilities arising out of accident or death of labour while on duty shall be borne by the contractor.

a) The staff engaged by the contractor shall not accept any gratitude or reward in any shape from any
official of PGI or from patients/their attendants or visitors.

b) The manpower supplied has to be extremely courteous with very pleasant manners in dealing with the
staff and should project an image of utmost discipline.
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28.

29.

30.

31.

32.

All the malba / rubbish generated during the AMC shall be brought down through the staircase only &
shall not be thrown to the ground directly from the upper floors.

Procedure for release of payment:-

The Contractor shall pay wages to its deployed staff latest by 7" of the respective month as per
minimum wages fixed by Deputy Commissioner Chandigarh before submitting his claim for
payment with photocopy of attendances, duty roster & salary credit bank statement.

The Contractor shall open Bank Account in the name of his firm in State Bank of India, Medical
Institute Branch, Sector 12, Chandigarh and shall submit the details within 15 days of assumption
of contract and maintain it until the duration of the contract.

The running bills must be supported with the proof of having deposited EPF/ ESI contributions
relevant to the preceding month of the workers/workmen deployed by the contractor along with
detail of such workers in the Performa prescribed under EPF Scheme 1952 & EPF and
Miscellaneous Provision Act 1952 in respect of whom the remittances have been made.

In case of contractor failed to comply with the above mentioned provision, his running bill shall be
considered incomplete and twenty (20) percent of the gross amount of the bill shall be withheld till
the compliance of the same.

The payments to the Contractor shall be deposited in his bank account through RTGS.

The Contractor will also get the Saving Fund Accounts of all his workers opened in the Same Bank
and transfer their wages directly to these accounts.

The payment will be released after the deduction of any penalty that may be imposed by the
Competent Authority as per contract agreement.

The Income Tax (under section 194-C of Income Tax Act), GST or any other statutory levied/tax as
applicable shall be deducted at source as per law.

The security @ 2.5% will be deducted from each running bill which will be released as per the
provision mentioned.

If as a result of ‘post payment audit’ any overpayment is detected in respect of any work done by
the agency or alleged to have been done by the agency under the tender, the Contractor shall
immediately refund the same to the ‘PGIMER’ on receipt of notice thereto or it shall be recovered
by ‘PGIMER’ from the service provider. If any underpayment is discovered, the amount shall be
duly paid to the Contractor by the ‘PGIMER.

The contractor shall ensure that manpower provided shall not at any time, without the consent of the
‘PGI’ in writing divulge or make known any trust, accounts matter or transaction undertaken or
handled by the ‘Institute’ and shall not disclose any information about the affairs of ‘PGI’. This clause
does not apply to the information, which falls in the domain of public knowledge.

Any liability arising out of any litigation (including those in consumer courts) due to any act of
contractor’s  labour shall be directly borne by the contractor including all
compensation/damage/expenses/fines. The concerned contractor personnel shall attend the court as and
when required.

The contractor shall not deploy the manpower with dubious records i.e. without character verification.
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33.

34.

35.

36.

37.

38.

39.

40.

41.

42.
43.

44,

45.

The ‘PGI” shall not be responsible for providing residential accommodation to the manpower provided
by the contractor.

The ‘PGI” shall not be under any obligation for providing employment to any of the worker of the
contractor after the expiry of the contract.

The Contractor shall provide copies of relevant records during the period of contract or otherwise even
after the contract is over whenever required by the ‘PGIMER’ upto five years.

The outsourcing of maintenance services is purely on CONTRACT BASIS. The contract period shall
be for 12 months from the date of the commencement. If the contract is not extended further, the same
will lapse automatically.

Any penalty imposed on the Contractor shall not be displaced by him on his workers.

The personnel shall be deployed for duty by the Contractor should be fully immunized against
‘Hepatitis B’ and any other vaccine that may be recommended from time to time and compliance
report in this regard may be furnished to the Engineer-in-charge.

In case of a worker deployed by the Contractor suffers from sharp injury or any other injury requiring
immediate treatment, the Contractor shall ensure that worker receives the required treatment without
any additional financial burden on the institute. All liabilities arising out of any accident or death of
staff while on duty shall be totally borne by the contractor.

The deployed staff by the successful bidder will not be the employee of PGIMER Chandigarh. The
staff will not be entitled to avail any allowances/residential accommodation/facilities /benefits like
Provident Fund, Pension, Gratuity, Medical Attendance Treatment etc. or any other benefits available
to the Government Servants appointed on regular basis.

The agreement is for work on job basis and not for supply of contract labour. For all intents and
purposes, the Agency shall be the “Employer” within the meaning of different Labour Legislations in
respect of manpower so employed and deployed in this Institute for the said work. The persons
deployed by the agency in the Institute shall not have claims of any Master and Servant relationship
nor have any principal and agent relationship with or against PGIMER, Chandigarh. The ‘PGIMER’
shall not be under any obligation for providing employment to any of the worker of the Contractor
after the expiry of the contract. The ‘PGIMER’ does not recognize any employee employer
relationship with any of the workers of the contractor.

The Contractor shall not engage any sub Contractor or transfer the contract to any person or firm.

If the Contractor is a partnership of two or more persons, all such persons shall be jointly and severally
liable to the ‘‘PGIMER’’ for the fulfillment of the terms of the contract. Such persons shall authorize
one of them through a registered power of attorney with authority to sign on behalf of the partnership
or as the case may be. The partnership shall not be altered without the approval of the ‘Institute’.

As per guidelines of the Hon’ble Supreme Court of India no person will be allowed smoking in public
place. The Contractor will be responsible, if any, workers provided by him are found smoking in the
Institute and he will be penalized in accordance with the rules.

Uniform of workers shall be of sky blue colour shirt and dark blue pant (sky blue colour sweater/jacket
during winters). The uniform shall have a sticker containing name of agency, stitched properly on the
shirt/jacket/sweater. The agency shall also provide the Identity Cards to each staff deployed in the
Institute carrying the Company Name , photograph of the personnel and personal information as to
name, designation and Identification mark etc.
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47.

48.

49.
50.

ol.

52.

The use of Mobile phones for social networking, games, etc. is strictly prohibited for the deployed
staff during duty hours. If anyone found indulging in such activity, will treated as misconduct during
duty & will attract penalty on the Contractor as per penalty clause for misconduct.

The Contractor shall have to obtain a license under the Contract Labour Regulations and Abolition Act
1970, from the Labour Commissioner, (Central), and Chandigarh within one month of execution of
agreement. Failure to obtain license under the above said act may result in cancellation of contract and
PG shall be forfeited.

The Contractor shall abide by and comply with all the relevant laws and statutory requirements
covered under various Labour Acts, Minimum Wages Act, Contract Labour (Regulation & Abolition)
Act 1970, EPF, ESI etc. with regard to the personnel engaged by him for the said work.

Biometric attendance arrangements if asked by the PGIMER, are to be provided by the contractor.

The services of the deputed staff of the Contractor can be taken anywhere in the institute as directed by
the Engineer-in-charge.

It is a condition of this contract no charges/fees shall be recovered/charged from the deployed staff by
the Contractor for hiring/appointing, registration, bonds, security, administrative charges etc. If any
complaint in this regard received in writing, the contract shall be rescinded and performance guarantee
shall be forfeited.

Penal Provisions:- In case the contractor fails to commence/execute the work as stipulated in the
agreement or there is a breach of any terms and conditions of the contract, the Institute reserves the
right to impose the penalty as detailed below:

S.No.

Offences

Penalties

1.

Not found displaying photo ID

Rs. 100/- per instance.

2.

Worker not found in proper Uniform

Rs. 500/- per instance.

3.

Non-maintaining upto-date Records of deployed
staff.

Rs. 1000/- per instance

4.

Smoking/ Drinking/ Misconduct/ Misbehavior by
the deployed staff during duty hours

Rs. 500/- for each such incident with removal
of the offender

Duty performed by a worker for more than one
shift in a day

With Due permission from the JE/AE Incharge,
Not more than 5% of the total attendance.
Penalty of Rs. 200/- per instance per worker in
case of non-compliance

Non-availability of the Deployed Staff as per the
duty roster

Rs. 500/-per person

Absenteeism/Under Deployed

Rs. 1000/-per person

Non-compliance of Clause 29(a)

Rs. 1000/- per day would be imposed
during 1% week,
Rs. 2000/- per day would be imposed
during 2* week and
Rs. 3000/- per day would be imposed
during 3rd week.
The contract shall be rescinded thereafter and
performance guarantee shall be forfeited.

For any breach, violation or contravention of
terms and conditions

1.5% of tendered value per week computed on
per day basis, subject to maximum limit of 10%
of the tendered value.

Penalty imposed in any of the above should not
exceed 10% of the contract value
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53.

In case the bidder/agency fails to provide services as stipulated in the contract agreement, competent
authority (Superintending Hospital Engineer) for on behalf of the Director, PGIMER reserves the right to
cancel the contract. He can allot this job to other agency after following due open tendering process in
which the defaulting agency/Contractor shall not be eligible to participate. In addition he shall be
blacklisted / debarred for a period of 4 years during which he cannot participate in tendering process of

similar work at PGIMER, Chandigarh. His security and performance guarantee shall be forfeited.

TERMINATION OF CONTRACT:

The PGIMER can terminate this agreement by giving three month’s written notice without
assigning any reasons and without payment of any compensation thereof. However, the
‘PGIMER’ shall give only a 24 hours notice of termination of this agreement to the Contractor
when there is a major default in compliance of the terms and conditions of this agreement or
the Contractor has failed to comply with the statutory obligations, wherein the decision of
Director PGIMER would be final.

If Contractor commits breach of any covenant or any clause of this agreement, ‘PGIMER’
may send a written notice to Contractor to rectify such breach within the time limit specified in
such notice. In the event Contractor fails to rectify such breach within the stipulated time, the
agreement shall forthwith stand terminated and Contractor shall be liable to ‘PGIMER’ for
losses or damages on account of such breach.

The ‘PGIMER’ shall have the right to immediately terminate this agreement if the Contractor
becomes insolvent, ceases its operations, dissolves, files for bankruptcy or bankruptcy
protection, appoints receivers, or enters into an arrangement for the benefit of creditors.

During the notice period, the Contractor shall continue to provide service as before till the
expiry of notice period. It shall be the duty of the Contractor to remove all the personnel
deployed by him on termination of the contract on any grounds whatsoever and ensure that no
person shall create any disruption / hindrance / problem of any nature to the Institute.

A.E. (Const.)

AE. (P) Hospital Engineer (Construction)

PGIMER, Chandigarh.
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\(c“\c ALEDUC4 7/04,

SECTION-XI FORMS

FINANCIAL INFORMATION (FORM ‘A"

l. Financial Analysis - Details to be furnished duly supported by figures in balance sheet/
profit & loss account for the last five financial years duly certified by the Chartered
Accountant, as submitted by the applicant to the Income Tax Department (Copies to be

attached).
Sr. No. F.Y. Turnover (in Rs.)
1 2021-22
2 2022-23
3 2023-24

Q) Gross Annual Turn Over on construction / Maintenance works.
(i) Profit/Loss (standalone financial statement and consolidated financial statement both).

(iii)  Financial arrangements for carrying out the proposed work.

Signature of Chartered Accountant with
Unique Document Identification Number (UDIN)

Signature of Bidder(s)

FORM-B
PROFORMA OF PROFIT & LOSS STATEMENT FROM CHARTERED
ACCOUNTANT
It is certified that M/s have not incurred

any loss in more than two years during the last five years ending 31st March 2024
Signature of Chartered Accountant
Name of Chartered Accountant
Membership No. ICAI

Date and Seal
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FORM "C"
BANKERS' CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s./

S e e having marginally noted address, ....... as a
Customer of our bank are/ is respectable and can be treated as good for any engagement upto a
limit of Rs...................... (RUPEES. ..., )

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

(Signature) For the Bank

NOTE

1. Bankers Certificates should be on letter head of the Bank, addressed to tendering
authority.

2. In case of Partnership firm, certificate should include names of all partners as recorded

with the Bank.

FORM D"
CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

"It is to certify that as per the audited balance sheet and profit & loss account during the financial

year 2023-24 , the Net Worth of M/s ..o (Name & Registered
Address of individual/firm/ company), as On ..............c.coevviieeenianinn.n. (the relevant date) is
Rsoooviiiii after considering all liabilities. It is further certified that the Net Worth of

the company has not eroded by more than 30 % in the last three years ending on (the relevant
date).”

Unique Document Identification Number (UDIN) ...................

Signature of Chartered Accountant ..............c.ocoeviiiiiiiniiien...

Name of Chartered Accountant ...............cooevviiiiiiiiieinienn...

Membership No. of ICAI

Date and Seal
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FORM "E"

Calculation of bidding capacity

Details of Existing Commitments and Ongoing Works.

—
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Total (B)

Rs.oo.........

Maximum turnover in last seven years

Rs.o..........

Updated value of turnover (A)

No. of years (N)

Bidding Capacity= {[AxNx1.5]-B}

Certificate:

| certify that all the awarded and ongoing works have been included in the above list.

(Signature of Bidder(s))
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SECTION-XII SCOPE OF WORK

1.

2.
a)
b)
c)
d)

SCOPE OF WORK

OUTSOURCING OF MAINTENANCE SERVICES FOR CIVIL JOBS (FOR A PERIOD OF
12 MONTHS) AT NEHRU HOSPITAL (HAVING APPROXIMATE PLINTH AREA OF
10,85,000 SQFT.), PGI, CHANDIGARH.

The contractor shall deploy the required manpower in following shift for maintaining the
Carpentry, Masonry works who shall report to the concerned J.E./A.E. daily.

S.No. | Description Morning Shift Evening Shift Night Shift
of manpower
1 Carpenter 8.00 AM to 4.00 PM - -
2 Mason 8.00 AM to 4.00 PM - -
3 Beldar 8.00 AM to 4.00 PM - -

The staff engaged shall not leave their place of duty during duty hours on any pretext without the prior
permission of the Junior Engineer/ Assistant Engineer at the respective building.

However, if the services of above mentioned manpower are required after working hours in case of any
emergency, the same shall be made available as per the direction of Engineer-In charge and nothing
extra shall be paid on this account.

The contractor shall be responsible for deputing experienced carpenter fully capable to do wood work as
well as aluminum work & false ceiling repair work, experienced mason fully capable to do all type of
masonry/plaster or any repair work etc., alongwith beldars to the said building as indicated above.

The Manpower deployed shall provide the following services:-

Removal of blockage etc. from drainage lines/Water supply pipes, gully traps, Nahni traps, Main
hole/Grease chamber, Bottle traps, kitchen sinks, Wash Basins, Urinals, W.C.’s. If removal and refixing
of the connecting pieces, taps, stop cock, valves and C.I. fitting, such as Eye plug etc. are required for
the same will have to be done without claiming any extra charges.

Cleaning the grease chambers, gully traps, manholes waste and drainage line by removing debris, sludge
etc. to have smooth flow of drainage in lines. The treatment may have to be carried out whenever
required and should include the removal of debris, sludge etc. out of premises and any other work
related to sewerman as & wherever required.

Keeping the rain water outlets on terraces & canopies free of debris, deforming materials etc. to ensure
quick flow of water from terraces etc.

Fixing of loose fittings such as tower bolts, handle, sliding bolt, hinges, door closer, door stoppers,
replacement and wood work/steel work such as board, ply & chowkhats, repair of gypsum/Mineral
Fibre/Metallic false ceiling & wooden flooring, repair of aluminium doors & glazings including floor
springs etc and any other work related to carpentry as & wherever required.
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laying of brick work/plaster work/PCC/RCC work, dismantling of PCC/RCC brick work/doors &
windows with chowkhats, repair of CC / granite / marble / ceramic flooring, repair of wall tiles, repair of
dampness and any other job related to mason

Cementing of joints of various drainage lines, gaps between wash basins, sinks etc.

Fixing of loose fixtures and fittings, including supporting brackets, such as wash basins, sinks, flushing
cistern, drain boards, towel rods, mirrors glass shelves, soap holders, Nahni traps, gratings and other
fixtures and fittings as existing in the building including removal of existing fittings/fixtures without
causing any damage. Grouting of new wooden gutties in cement mortar and fixing with new screws,
removing where necessary and any other work related to plumbing as & wherever required.

Periodical cleaning of the terraces after regular intervals atleast once in a month and any other work
relates to beldars as & where required as per the directions of Engineer Incharge.

A.E. (Const-I)

AE.(P) H. E. (Const.)
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LIST OF APPROVED MAKES AND

SECTION-XIII SCHEDULE OF QUANTITIES
LIST OF APPROVED MAKES
S.No. Description Makes/Brands

(CIVIL WORKS)

1. Ready Mix Concrete L & T CONCRETE /J.K. LAKSHMI /ULTRATECH / KWIK MIX
2. Grey Cement 43 Grade (OPC / PPC) ACC/L & T/GUJRAT AMBUJA/ VIKRAM / BIRLA / JK CEMENT / SHREE
3. White Cement BIRLA WHITE / JK WHITE
4. Reinforcement Steel SAIL/TISCO/RINL/I1ISCO
5. Structural Steel Stainless Steel 304 Grade JINDAL//TATA/ SAIL
6. Flush Door Shutters CENTUARY / KITPLY / KUTTY
7. PVC Door Shutter RAJSHREE / SINTEX PLAST / DURO PLAST
8. Ply / Commercial Board CENTUARY / KITPLY / NATIONAL
9. Prelaminated Board ANCHOR / NOVAPAN / KITLAM/ BAJAJ
10. Sunmica ACTION TESA /GREENLAM / CENTURY PLY / MERINO
11. Pressed Steel Frame / Steel windows SAN HARVIC, STEELMAN INDUSTRIES, PD INDUSTRIES, METAL
WINDOWS, CHANDNI INDUSTRIES, GANPATI UDYOG (RAJPURA)
12. Aluminium, Door Fittings ARGENT / CLASSIC / UNIVERSAL
13. Mortise Lock GODREJ/HARRISON / PLAZA
14. Door Closure (Hydraulic) UNIVERSAL /RITZ / EVEREST
15. Double Action Hydraulic Floor spring UNIVERSAL / GODREJ
16. Helical and Double Action Spring RITZ/HERYKA /AVON
17. Adjustable Friction Window stay EARL BIHARI PVT. LTD. (EBCO)
18. Wall Tiles JOHNSON / ORIENT / KAJARIA / SUNHEARRT CERAMIK
19. Ceramic Floor Tiles, Vitrified Tiles KAJARIA / JOHNSON / NITCO / SUNHEARRT CERAMIK
20. Precast Concrete Tiles (Terrazo / Plain / | NTC (PKL) /NITCO / MODERN PAVERS (DELHI) / SUPER TILES (NOIDA) /
Chequered), Soild /Green Paver Blocks, | SWASTIK TILES/GTC/SARAL IMPEX/BALAJI TILES/SHAM TILES &
PCC Kerbs & Channels. CONCRETE PRODUCTS/MGM INFRA/KRISHNA TILES/ GIAN NIRMAN
LTD.
21. Vinyl Flooring TUSKAR / WONDER FLOOR /LG / ARMSTRONG
22. Wooden Flooring ARMSTRONG / PERGO / ACTION TESA
23. Glass (Float / Tinted) MODIGUARD / TRIVENI / SAINT GOBAIN/ATUL
24. Paint (Synthetic Enamel / Emulsion / Anti | NEROLAC / ASIAN / BERGER/ ICI
Fungal)
25. Road marking paint BRIGHT / ORIENT
26. Oil Bound Distemper NEROLAC / ASIAN / BERGER/ ICI
27. Wood & Steel Primer NEROLAC / ASIAN / BERGER/ ICI
28. Water Proofing Compound CICO/PIDILITE / ROFEE / DR. BECK / DURASEAL
29. Aluminium Sections INDALCO / HINDALCO / JINDAL
30. Tile Adhesive PIDILITE/ SIKA/FOSROC / BAL ENDURA
31. Glass Mosaic Tiles PIXEL GLASS /CORAL /ITALIA/BISAZZA | PALLADIO
32. False ceiling:
a) Mineral Fibre . USG BORAL/ ARMSTRONG / DAIKEN / DEXUNE
b) Gypsum SAINT GOBAIN / USG / DEXUNE / ARMGYP / DIAMOND
¢) Wooden KITP.LY / ANCHOR / ARMSTRONG WOODWORKS
d) Metallic LLOYD / ARMSTRONG / LUXLON / DEXUNE
33. Silicon paint PIDILITE/CICO/ROFF/ CHOKSEY
34. Wall putty JK/BIRLA/ASIAN
35. Dash / Anchor fasteners HILTI / FISCHER
36. Nuts / Bolts & Screws GKW /ATUL
37. Backer rod SUPREME
38. Sealant BASF INDIA / SIKA / FOSROC / DR. FIXIT / CHOKSEY
39. Structure Silicon / Weather Silicon DOW CORNING / WALKER
40. G.S. Sheet (Corrugated) TATA/ SAIL / NIPPON
41, APP water proofing membrane & Primer PIDILITE/CICO/SIKA
42. UV Coated Polycarbonate Sheet LEXAN /POLYGAL/GALLINA /ULTRALITE
43. PPGI Sheets JSW / BLUESCOPE
44. Profile Sheets forming Vendors JINDAL MECTEC/ SYNERGY THRISLINGTON/ TATA BLUESCOPE STEEL
45, Electric Chimney GLEN /ELE / KUTCHINA
46. Modular Kitchen GODREJ/HAFELE /HETTICH
47. Prefabricated sandwich Puf Panels for | RINAC/SYNERGY THRISLINGTON /JINDAL MECTEC /LLOYD

walls & roofs
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S.No. Description Makes/Brands
48. Puf panels Hardware fittings accessories / | GEZE / ALTOS / DOYEN
Hinges
49. Vertical / Zebra Blinds VISTA / MAK /HUNTER DOUGLAS
50. Acoustic wall / ceiling panels ANUTONE /HIMALYAN / PROLAD / ANAKON
51. ACP Sheet (Exterior grade) EUROBOND / ALSTONE / INDOBONS
S.No. Description Makes/Brands
(PUBLIC HEALTH WORKS)
1. Vitreous China Ware (Ist Class quality) PARRYWARE / HINDUSTAN VITREOUS / CERA
2. Plastic Seat Cover PARRYWARE / COMMANDER / HINDWARE
3. C.P. Fittings / Accessories ESSCO /EBONY /JAL / JAQUAR
4. PTMT fittings PRAYAG / POLYTUF
5. Flush Valve JAQUAR /JAL / ESS ESS
6. Stainless Steel Sink COBRA / NEEL KANTH / AMC / NIRALI
7. Soil waste pipes & fittings
(&) Centrifugal Cast Spun Pipe NECO/ HIF/ACL/ KESORAM
(b) Sand cast iron pipes NIF /RIF
(c) Centrifugal Cast Spun LA Pipe ELECTRO STEEL / KESORAM
8. Gl & MS Pipes TATA /JINDAL (HISAR) / BST
9. PVC Water Supply Pipes & Fittings NOCIL / CHEMPLAST / WAVIN / SUPREME / DIZAYN / DIPLAST
10. Gl Fittings (Malleable Cast Iron) UF / SVW /UNIK
11. Gun Metal Valve (Full way, Check & Globe | LEADER /SANT / KILBURN
valve)
12. Butter Fly Valve CASTLE/C & R/ADVANCE / IVC/ AUDCO
13. C.l. Double Flanged Sluice Valve & Check | IVC/KIRLOSKAR /LEADER
Valve
14. C.l. Double Flanged Non return Valve GEETA /KIRLOSKAR /C & R/ AUDCO / CASTLE / ADVANCE
15. Foot Valve LEADER / IVC / KIRLOSKAR
16. C.l. Manhole Cover & ClI Grating RIF / ADHUNIK /BC
17. Bib & Stop Cocks (Brass) KPR /SANT / VIF
18. Mirror Glass MODI GUARD / ATUL /GOLDEN FISH
19. Insulation Hot Water Pipes (Mineral wool) LAPINUS
20. Bed Pan Sink PAMINI
21. Elbow Action Surgical Mixer, Taps & Bed | VIJAY
pan sink accessories
22. PVC tanks DIPLAST / SINTEX / AQUA PLUS
23. Stone ware pipe & G.T. PERFECT / CHANDIGARH CERAMICS / HIND / ISI MARKED
24. PVC plumbing pipes/fittings NOCIL / CHEMPLAST / WAVIN / SUPREME / DIAZYN / DIPLAST
25. Ferrules DHAWAN SANITARY UDYOG (PRIMA)
26. Pump MATHER & PLATT / KIRLOSKAR / KSB / GRUNDFOS
A.E. (P) A.E. (Const.) J.E. (Const.)
H.E. (Const.)
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Outsourcing of Maintenance Services for Civil jobs (for a period of 12 months) at
Nehru Hospital, PGIMER, Chandigarh.

SCHEDULE OF QUANTITY

S.No. Description of Item Unit Qty Rate Amount

Part-A (Outsourcing works)

1 Attending day to day Carpenetry work complaints
like repair of doors / windows/ partitions of wooden /
steel / aluminium including thier hardware fittings,
maintaining  essential  services inside  the
wards/ICU’s/OTs areas and any other job related to
carpenter with the all required T & P, scaffoldings
etc complete as per direction of Engineer-in- Charge. | Job | 939.00 | 1375.25 | 1291359.75

2 Attending day to day Masonry work complaints like
laying of brick work / plaster work / PCC / RCC
work, dismantling of PCC / RCC brick work / doors
& windows with chowkhats, repair of CC / granite /
marble / ceramic flooring, repair of wall tiles, repair
of dampness and any other job related to mason with
the all required T & P, scaffoldings etc complete as
per direction of Engineer-in- Charge. Job | 939.00 | 1253.25 | 1176801.75

3 Providing service of beldar as & where required to
assist carpenter / mason / plumbers, maintaining
essential services inside the wards / ICU’s / OT's
areas and any other job assigned by J.E. Incharge
with the all required T & P, scaffoldings etc

complete as per direction of Engineer-in- Charge. Job | 3443.00 | 1117.59 | 3847862.37

Total 6316023.87

Part -B (Supply of Material)
1 Anodised Aluminium butt hinges 100x75x4 mm Each | 50.00 57.75 2887.50
2 Anodised Aluminium sliding door bolt 300x16

mm Each | 25.00 | 225.36 5634.00
3 Anodised Aluminium sliding door bolt 250x16

mm Each | 25.00 | 183.11 4577.75
4 Anodised Aluminium tower bolt (barrel type)

150x10 mm Each | 120.00 | 45.07 5408.40
5 Anodised Aluminium tower bolt (barrel type)

200x10 mm Each | 120.00 | 56.34 6760.80
6 Anodised Aluminium handles 100mm with plate

150 x 32 mm Each | 150.00 | 40.85 6127.50
7 | Glazing Putty ( 1kg Packets) kg | 100.00 | 45.08 4508.00
8 Float glass sheet of nominal thickness 4 mm Sgm | 44.60 | 452.15 20165.89
9 Float glass sheet of nominal thickness 5 mm Sgm. | 44.60 | 745.13 33232.80
10 | 18 mm thick block board with commercial ply

veneering on both side Sgm | 14.87 | 1115.58 16588.67
11 | 12 mm commercial ply Sgqm | 14.87 | 742.30 11038.00

12 | Aluminium dia cost body tubular type Hydraulic
door closer bottle type M.S. body with necessary
accessories and screws complete (having brand

logo with IS, 1S:3564, embossed on body) Each | 50.00 | 984.58 49229.00
13 | 125 mm thick tapered edge gypsum board
conforming to IS: 2095- Part 1. Sgm | 22.30 | 216.92 4837.32
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S.No. Description of Item Unit Qty Rate Amount
14 | Stainless steel SS grade 304, curtain rod 25 mm
dia 1.20 mm thick metre | 75.00 | 263.40 | 19755.00
15 | Stainless steel SS grade 304, brackets ( curtain
rod) 25 mm dia 1.20 mm thick Each | 50.00 | 84.51 422550
16 | Aluminium hanging floor door stopper with twin
rubber & stopper Each | 150.00 | 61.97 9295.50
17 | Ply wood 5 ply with commercial ply on both faces
6 mm thick Sqm | 29.73 | 45215 | 13442.42
18 | Star Bit Each | 10.00 | 112.69 1126.90
19 | Concrete Bit 6mm Each | 15.00 | 147.89 2218.35
20 | Concrete Bit 8mm Each | 10.00 | 211.29 2112.90
21 | Concrete Bit 10 mm Each | 5.00 | 281.71 1408.55
22 | Fevicol SR 998 (1 kg packing) kg | 10.00 | 588.78 5887.80
23 | Grey Cement (50 kg bag) (OPC-43 grade) Per
bag | 100.00 | 363.41 36341.00
24 | Sand Cum | 10.20 |2042.40 | 20832.48
25 | Bajri Cum | 10.20 |1549.41| 15803.98
26 | Nails 1" long X 19 No. K.g | 20.00 | 140.85 2817.00
27 | Nails 2"X 14 No. K.g | 10.00 | 140.85 1408.50
28 | Nails 3"X 12 No. K.g | 10.00 | 140.85 1408.50
29 | Nails 4"X 12 No. K.g | 10.00 | 140.85 1408.50
30 | Moulding Nails 1"x 17 no. Kg 5.00 140.85 704.25
31 | Moulding Nails 1.25"x 17 no Kg 5.00 140.85 704.25
32 | Hanger 6-legged (clothing Hanger) Each | 80.00 | 8451 6760.80
33 | Aluminium Hasp and Staple 4" Each | 120.00 | 63.39 7606.80
34 | Wooden Screw 25 x 6 mm (200 nos. packing)
(1" Pkt | 15.00 | 84.51 1267.65
35 | Wooden Screw 30 x 7 mm (100 nos. packing)
(172) Pkt | 20.00 | 8451 1690.20
36 | Wooden Screw 35 x 8 mm(100 nos. packing)
(1%") Pkt | 25.00 | 84.51 2112.75
37 | Wooden Screw 50 x 10 mm (100 nos. packing)
(%) Pkt | 25.00 | 112.69 2817.25
38 | Wooden Screw 4" (100 nos. packing) Pkt 5.00 211.29 1056.45
39 | Gypsum Screw 1" (1000 nos. packing ) Pkt 5.00 598.64 2093.20
40 | Gypsum Screw 2" (500 nos. packing) Pkt | 10.00 | 598.64 5986.40
41 | Gypsum Screw 3" (500 nos. packing ) Pkt | 5.00 | 598.64 2993.20
42 | Self Drilling Screw %" (1000 nos. packing) Pkt 5.00 774.71 3873.55
43 | Self Drilling Screw 1" (1000 nos. packing) Pkt 10.00 | 774.71 7747.10
44 | Self Drilling Screw 2" (500 nos. packing) Pkt 10.00 | 774.71 7747.10
45 | Hexa Blade Double Side Each | 50.00 28.17 1408.50
46 | Wood cutting blade 4 inch 40 teeth (Good quality) | Each | 10.00 | 323.97 3239.70
47 | Marble cutting blade 4 inch (Good quality) Each | 10.00 | 225.36 2253.60
48 | Iron Cutting Wheel 5" Each | 30.00 | 28.17 845.10
49 | Grinding Wheel Each | 10.00 | 28.17 281.70
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S.No. Description of Item Unit Qty Rate Amount
50 | White cement (1 kg packing) Kg | 100.00 | 14.79 1479.00
51 | PVC Rawl Plug Pkt | 50.00 | 56.35 2817.50

Total-B 378874.56
Grand Total (A+B) 6694898.43

Percentage to be quoted by the agency:

Percentage below on the Estimated cost: (In Figures)
(In Words)

Percentage above on the Estimated cost: (In Figures)
(In Words)

Amount worked out by the agency as per

percentage quoted: In Figures)
(In Words)

NOTE:
1 The percentage rate quoted by the agency should be inclusive of all levies, cess, all expenses

on the work viz. cost of uniforms, contractor’s profit & overheads etc. including GST.

2 In case of any changes in the minimum wages as per the applicable laws during the contract
period, the contractor is bound to pay the increased minimum wages to the deployed staff
from time to time with extend facility of ESI, EPF etc. PGI shall pay the contractor the
difference in wage from the amount mentioned in the contract on pro rata basis and would be
reimbursed to the agency by the institute as per actual.

3 The component for ESI, EPF, ELDI {Employee share (part of wages) & Employer’s
contribution}shall be mentioned separately in the monthly bill & cheques will be issued
separately for depositing the same with respective authorities and its financial effect should
not be considered while quoting the above rates.

4 No water charges shall be deducted from the payment released to the contractor.
A.E. (Const.) J.E. (Const.)
AE. (P Hospital Engineer (Construction)

PGIMER, Chandigarh
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GENERAL GUIDELINES

GENERAL GUIDELINES

1. This book of "General Conditions of Contract" is applicable to both
types of tenders i.e. "Percentage rate tenders and ltem rate tenders".
Accordingly, alternative provisions for conditions Nos. 4A, 9 & 10 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending
on whether this is used for percentage rate tender (CPWD-7) or item
rate tender (CPWD-8).

2. CPWD-6, Schedules A to F, special conditions/specifications and
drawings etc. will be part of NIT and shall be uploaded.

3. Theintending bidders will quote their rates in Schedule Aand schedule
Ato F and performa for registers are only for information and guidance

4.  Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in CPWD-6 and in Schedules B to F before issue of Tender
Papers.

5. Theintending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

Note :- In case of any discrepancies between Hindi and English version, English version will prevail.
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TENDER & CONTRACT

CPWD - 7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender/ltem Rate Tender & Contract for Works

Tender for the work of :-
() Tobeuploadedby............. hourson ..........cccoeveeee. to/upload at
(i)  Tobe opened in presence of tenderers who may be presentat...................... hourson ......ccccceeeenenen.

in the office Of ..o,
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents
in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs,
drawing and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect of accordance with, such
conditions so far as applicable.

I/We agree to keep the tender open for .......cccceeiiiiiiiicineneee days from the due date of its opening in case
of single bid system .......ccccooiiiiiiiiiiin from the date of opening of technical bid in case tenders are
invited on 2 /3 bid/ system for specialised work and not to make any modification in its terms and conditions.

I/'We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as per the bid
document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (as prescribed)
issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish
the prescribed performance performance guarantee within prescribed period, I/We agree that the said President
of India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President
of India or the successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee
to execute all the works referred to in the tender documents upon the terms and conditions contained or referred
to those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form.
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TENDER & CONTRACT

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We
shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor
on back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be
debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety & integrity of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and
on behalf of the President of India for a sum of Rs. ..........ccoceice. (RUPEES e )

The letters referred to below shall form part of this contract agreement:-
()
(b)
(©
For & on behalf of the President of India.

Signatures ........ccceeeei,

Dated: Designation ......ccccccceviiiiiinnnnnn.
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GENERAL RULES & DIRECTIONS

General Rules &
Directions

Applicable for Item
Rate Tender only
(CPWD - 8)

4.

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

All work proposed for execution by contract will be notified in a form of invitation to
tender pasted by publication in News papers or posted on website as the case may
be. This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit
and Performance guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of officer inviting tender during office hours.

In the event of tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power of attorney authorizing him to do so, such power of
attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act 1952.

Receipts for payment made on account of work, when executed by a firm, must also
be signed by all the partners, except where contractors are described in their tender
as a firm, in which case the receipts must be signed in the name of the firm by one of
the partners, or by some other person having due authority to give effectual receipts for
the firm.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paisa and considering more than fifty paisa as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual
items) of two or more contractors is same, then such lowest contractors may be
asked to submit sealed revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should not be
higher than their respective original rate quoted already at the time of submission of
tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be equal,
then the lowest tender, among such contractors, shall be decided by draw of lots in
the presence of SE of the circle, or CE of the zone EE(s) in-charge of major & minor
component(s) (also DDH in case Horticulture work is also included in the tender), and
the lowest contractors those have quoted equal amount of their tenders.
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GENERAL RULES & DIRECTIONS

Applicable for
Percentage Rate
Tender only [CPWD- 7]

4A

4B

In case of any such lowest contractor in his revised offer quotes rate of any item more
than their respective original rate quoted already at the time of submission of tender,
then such revised offer shall be treated invalid. Such case of revised offer of the lowest
contractor or case of refusal to submit revised offer by the lowest contractor shall be
treated as withdrawal of his tender before acceptance and 50% of his earnest money
shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders are
to be recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate
quoted already at the time of submission of his bid shall not be allowed to participate
in the retendering process of the work.

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total estimated
cost given in Schedule of Quantities at Schedule-A, he will be willing to execute the
work. The tender submitted shall be treated as invalid if :-

I.  The contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

Il.  The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

lll.  The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected.

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors
will be asked to submit sealed revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as the
case may be, but the revised percentage quoted above/below on tendered cost or on
each sub section/ sub head should not be higher than the percentage quoted at the
time of submission of tender. The lowest tender shall be decided on the basis of
revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offer is
again found to be equal, the lowest tender, among such contractors, shall be decided
by draw of lots in the presence of SE of the circle, or CE of the zone EE(s) in-charge
of major & minor component(s) (also DDH in case Horticulture work is also included in
the tender), & the lowest contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor. Contractor(s), whose earnest money is forfeited because of non-
submission of revised offer, shall not be allowed to participate in the re-tendering process
of the work.
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GENERAL RULES & DIRECTIONS

Applicable for Item
Rate Tender only
(CPWD - 8)

Applicable for
percentage Rate
Tender only
(CPWD-7)

Applicable for
Percentage Rate
Tender only
(CPWD-7)

10.

11.

The officer inviting tender or his duly authorized assistant, will open tenders in the
presence of any intending contractors who may be present at the time.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the
officer inviting tender or a duly authorized Cashier.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.
However, if a discrepancy is found, the rates which correspond with the amount worked
out by the contractor shall unless otherwise proved be taken as correct. If the amount
of an item is not worked out by the contractor or it does not correspond with the rates
written either in figures or in words, then the rates quoted by the contractor in words
shall be taken as correct. Where the rates quoted by the contractor in figures and in
words tally, but the amount is not worked out correctly, the rates quoted by the contractor
will unless otherwise proved be taken as correct and not the amount. In event no rate
has been quoted for any item(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the contractor has included the cost of this/these
item(s) in other items and rate for such item(s) will be considered as zero and work will
be required to be executed accordingly.

However, if a tenderer quotes nil rates against each item in item rate tender, the tender
shall be treated as invalid and will not be considered as lowest tenderer and earnest
money deposited shall be forfeited.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the contractor
in percentage rate tender shall be accurately filled in figures and words, so that there
is no discrepancy.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures
as well as in words) at which he will be willing to execute the work. He shall also work
out the total amount of his offer and the same should be written in figures as well as in
words in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’
should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and the word
‘Paisa’ should be written at the end.

()  The Contractor whose tender is accepted, will be required to furnish performance
guarantee at specified percentage of the tendered amount as mentioned in
Schedule ‘E’ and within the period specified in Schedule F. This guarantee shall
be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt or Bank Guarantee of any Commercial Bank.

(i)  The contractor whose tender is accepted will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of the
tendered amount of the work. The Security deposit will be collected by deductions
from the running bills as well as final bill of the contractor at the rates mentioned
above. The Security amount will also be accepted in the shape of Insurance
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GENERAL RULES & DIRECTIONS

12.

13.

14,

15.

16.

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank
Guarantee from any of the Commercial Banks will be accepted for this purpose
provided confirmatory advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-Charge
shall be communicated in writing to the Engineer-in-Charge.

GST or any other tax applicable in respect of inputs procured by the contractor for this
contract shall be payable by the Contractor and Government will not entertain any
claim whatsoever in respect of the same. However, component of GST at time of
supply of service (as provided in CGST Act 2017) provided by the contract shall be
varied if different from that applicable on the last date of receipt of tender including
extension if any.

The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees
related to him.

The tender for composite work includes, in addition to building work, all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc.

The contractor shall submit list of works which are in hand (progress) in the following
form:-

Name of Name and particulars of Divn Value of Position of | Remarks
work where work is being executed work works in

progress

1. 2. 3. 4. 5.

169 Years of Engineering Excellence m



CONDITIONS OF CONTRACT

CONDITIONS OF CONTRACT

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority on behalf of the
President of India and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-in- Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary to one
another.

2. In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them:-

(i)

(if)

(ii)

The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

The Site shall mean the land, places on, into or or where work is to be
executed under the contract or any adjacent land, path or street or where work
is to be executed under the contract or any adjacent land, path or street which
may be temporally allotted or used for the purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated
or not, undertaking the works and shall include the legal personal representative
of such individual or the persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

The President means the President of India and his successors.
Government or Government of India shall mean the President of India.

The Engineer-in-charge means the Engineer Officer who shall supervise and
be in charge of the work and who shall sign the contract on behalf of the President
of India as mentioned in Schedule 'F' hereunder .

The term Director General includes Special Director General/Additional Director
General/Chief Engineer.

Accepting Authority shall mean the authority mentioned in Schedule 'F'.

Excepted Risk are risks due to riots (other than those on account of contractor's
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped power,
any acts of Government, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes
solely due to use or occupation by Government of the part of the works in
respect of which a certificate of completion has been issued or a cause solely
due to Government's faulty design of works.

(@) Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule 'F' to cover, all
overheads and profits.
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CONDITIONS OF CONTRACT

Scope and
Performance

Works to be carried
out

Sufficiency of
Tender

Provided that no extra overheads and profits shall be payable on the part(s)
of work assigned to other agency(s) by the contractor as per terms of
contract.

(b) Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender documents or the standard Schedule
of Rates of the government mentioned in Schedule 'F' hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

(xi) Department means CPWD or any department of Government of India which
invites tenders on behalf of President of India as specified in schedule 'F'.

(xii)  District Specifications means the specifications followed by the State
Government in the area where the work is to be executed.

(xiii)  Tendered value means the value of the entire work as stipulated in the letter
of award.

(xiv) Date of commencement of work: The date of commencement of work shall
be the date of start as specified in schedule 'F' or the first date of handing over
of the site, whichever is later, in accordance with the phasing if any, as indicated
in the tender document.

(xv)  GST shall mean Goods and Service Tax - Central, State and Inter State.

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed
and published documents, together with all drawings as may be forming part of the
tender documents . None of these documents shall be used for any purpose other
than that of this contract.

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labourers, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the Schedule of Quantities (Schedule-
A) shall, unless otherwise stated, be held to include wastage on materials, carriage
and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in
position and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and recognized
principles.

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.
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CONDITIONS OF CONTRACT

Discrepancies and 8. The several documents forming the Contract are to be taken as mutually explanatory

Adjustment of Errors of one another, detailed drawings being followed in preference to small scale drawing
and figured dimensions in preference to scale and special conditions in preference to
General Conditions.

8.1

8.2

8.3

In the case of discrepancy between the schedule of Quantities, the Specifications
and/ or the Drawings, the following order of preference shall be observed:-

i) Description of Schedule of Quantities.
ii) Particular Specification and Special Condition, if any.

iv)  CPWD Specifications.

(

(

(i)  Drawings.
(

(v) Indian Standard Specifications of B.1I.S.

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and

binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the works comprised therein according to drawings
and specifications or from any of his obligations under the contract.

Signing of Contract 9. The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the
contract consisting of:-

(i)

(ii)

(iii

the notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of:

(@) Various standard clauses with corrections up to the date stipulated in
Schedule 'F' along with annexures thereto.

(b) C.P.W.D. Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers
employed by CPWD or its contractors.

(d) CPWD Contractor's Labour Regulations.
(e) List of Acts and omissions for which fines can be imposed.

No payment for the work done will be made unless contract is signed by the
contractor.
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CLAUSES OF CONTRACT

Performance
Guarantee

GENERAL CONDITION OF CONTRACT

CLAUSES OF CONTRACT

Clause 1

(i)

(ii)

(iii

The contractor shall submit an irrevocable Performance Guarantee at specified
percentage of the tendered amount as mentioned in Schedule ‘E’, in addition to
other deposits mentioned elsewhere in the contract for his proper performance of
the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule 'F' from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-
in-Charge up to a maximum period as specified in schedule 'F' on written request of
the contractor stating the reason for delays in procuring the Performance Guarantee,
to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or
Bank Guarantee from any of the Commercial Banks. In case a fixed deposit receipt
of any Bank is furnished by the contractor to the Government as part of the
performance guarantee and the Bank is unable to make payment against the said
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government
to make good the deficit.

The Performance Guarantee shall be submitted by the contractor on format as per
GCC and shall be initially valid up to the stipulated date of completion plus minimum
6 months beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended to cover such
enlarged time for completion of work. After recording of the completion certificate for
the work by the competent authority, the performance guarantee shall be returned to
the contractor, without any interest. However, in case of contracts involving maintenance
of building and services/any other work after construction of same building and services/
other work, then 50% of Performance Guarantee shall be retained as Security Deposit.
The same shall be returned year wise proportionately.

The Engineer-in-Charge shall not make a claim under the performance guarantee
except for amounts to which the President of India is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the contract agreement)
in the event of:

(@  Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer-in-Charge may claim
the full amount of the Performance Guarantee.

(b)  Failure by the contractor to pay President of India any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions of
the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.
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CLAUSES OF CONTRACT

Recovery of Security
Deposit

(v)  Inthe event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in
full and shall be absolutely at the disposal of the President of India.

(v  On substantial Completion of any work which has been completed to such an extent
that the intended purpose of the work is met and ready to use, then a provisional
Completion certificate shall be recorded by the Engineer-in-Charge. The provisional
certificate shall have appended with a list of outstanding balance item of work that
need to be completed in accordance with the provisions of the contract.

This provisional completion certificate shall be recorded by the concerned Engineer- in-
charge with the approval of Superintending Engineer /Project Manager / Chief Engineer/
Chief Project Manager, if required. After recording of the provisional Completion Certificate for
the work by the competent authority, the 80 % of performance guarantee shall be returned to
the contractor, without any interest.

However in case of contracts involving Maintenance of building and services /any other work
after construction of same building and services/ other work, then 40% of performance
guarantee shall be returned to the contractor, without any interest after recording the provisional
Completion certificate.

Clause 1A

The person(s) whose tender may be accepted (hereinafter called the contractor) shall permit
Government at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the
sum deducted will amount to security deposit of 2.5% of the tendered amount of the work.
Such deductions will be made and held by Government by way of Security Deposit unless
he/they has/have deposited the amount of Security at the rate mentioned above in the form
of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any
Bank is furnished by the contractor to the Government as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the Government to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or may
become due to the contractor by Government on any account whatsoever and in the event of
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid,
the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by
the State Bank of India or by Scheduled Banks or Government Securities (if deposited for
more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any part thereof.
The security deposit shall be collected from the running bills and the final bill of the contractor
at the rates mentioned above.
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CLAUSES OF CONTRACT

Compensation for
Delay

The security deposit as deducted above can be released against bank guarantee issued by
a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition
that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac.
Provided further that the validity of bank guarantee including the one given against the earnest
money shall be in conformity with provisions contained in clause 17 which shall be extended
from time to time depending upon extension of contract granted under provisions of clause
2 and clause 5.

In case of contracts involving maintenance of building and services/any other work after
construction of same building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit. The same shall be returned year wise proportionately.

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its
market price or at its face value, whichever is less. The market price of Government paper
would be ascertained by the Divisional Officer at the time of collection of interest and the
amount of interest to the extent of deficiency in value of the Government paper will be
withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No.
274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the
condition mentioned under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A

Clause 2

If the contractor fails to maintain the required progress in terms of clause 5 or to complete
the work and clear the site on or before the contract or justified extended date of completion
as per clause 5 (excluding any extension under Clause 5.5) as well as any extension granted
under clauses 12 and 15, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as compensation the
amount calculated at the rates stipulated below as the authority specified in schedule 'F'
may decide on the amount of accepted Tendered Value of the work for every completed day/
month (as determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete.

Compensation for delay of work

(i) With maximum rate 1% (one percent) maximum per month of delay to be computed
on per day basis based on quantum of damage suffered due to stated delay on the
part of Contractor. if scheduled completion of work is more than one year

(i) With maximum rate 1% (one percent) to 2% (two percent) (maximum) per month of
delay to be computed on per day basis based on quantum of damage suffered due to
stated delay on the part of Contractor. if scheduled completion of work is more than
six months and upto one year

(i) With maximum rate 2% (two percent) to 5% (five percent) (maximum) per month of
delay to be computed on per day basis based on quantum of damage suffered due to
stated delay on the part of Contractor. if scheduled completion of work is up to six
months
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CLAUSES OF CONTRACT

Compensation for
Delay

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10 % of the accepted Tendered Value of work. In case no compensation
has been decided by the authority in Schedule 'F' during the progress of work, this shall be
no waiver of right to levy compensation by the said authority if the work remains incomplete
on final justified extended date of completion. If the Engineer in Charge decides to give
further extension of time allowing performance of work beyond the justified extended date,
the contractor shall be liable to pay compensation for such extended period. If any variation
in amount of contract takes place during such extended period beyond justified extended
date and the contractor becomes entitled to additional time under clause 12, the net period
for such variation shall be accounted for while deciding the period for levy of compensation.
However, during such further extended period beyond the justified extended period, if any
delay occurs by events under sub clause 5.2, the contractor shall be liable to pay
compensation for such delay.

This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay
in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in Schedule F, after due consideration of
justified extension. The compensation for delay, if not decided before the determination of
contract, shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied as above. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

Clause 2A

For Maintenance Works estimated cost upto Rs. 25 Lacs If the contractor fails to maintain
the required progress to complete the work and clear the site on or before the contract period
he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as compensation the amount calculated at the
rates stipulated below as the authority specified in schedule 'F' may decide on the amount of
accepted Tendered Value of the work for every completed day/ month (as determined) that
the work remains incomplete in the following manners.

(i) If there is no hindrance, compensation shall be levied if work is incomplete.
(i)  If site is not available there will be no compensation.

(iiiy  If there is partial hindrance then engineer- in - charge will compare amount of work
executed in available hindrance free time w.r.t. total time and total work. Compensation
will be levied if actual work executed is less than as calculated on pro rata basis.
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CLAUSES OF CONTRACT

When Contract can
be Determined

Compensation for delay of work

(i) With maximum rate 1% (one percent) per month of delay to be computed on per day
basis based on quantum of damage suffered due to stated delay on the part of
Contractor. if scheduled completion of work is more than one year.

(i)  With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay
on the part of Contractor. if scheduled completion of work is more than six month and
up to one year.

(i)  With rate 2% (two percent) to 5% (five percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay
on the part of Contractor. if scheduled completion of work is up to six month.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10 % of the accepted Tendered Value of work In case no
compensation has been decided by the authority in Schedule 'F' during the progress of
work, this shall be no waiver of right to levy compensation by the said authority if the work
remains incomplete on stipulated date of completion.

This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay
in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in Schedule F. The compensation for
delay, if not decided before the determination of contract, shall be decided after determination
of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government.

Clause 3

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
not following safety norms , inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of completion has or has not
elapsed, by notice in writing absolutely determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or un-workman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

(i)  Ifthe contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so after
a notice in writing of seven days from the Engineer-in-Charge.
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(i)

(vi)

(vi)

(viii)

If the contractor fails to complete the work or section of work with individual date of
completion on or before the stipulated or justified extended date, on or before such
date of completion; and the Engineer in Charge without any prejudice to any other
right or remedy under any other provision in the contract has given further reasonable
time in a notice given in writing in that behalf as either mutually agreed or in absence
of such mutual agreement by his own assessment making such time essence of
contract and in the opinion of Engineer-in-Charge the contractor will be unable to
complete the same or does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the contract
and/ or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in Government service
or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forborne to do
any act in relation to the obtaining or execution of this or any other contract for
Government.

If the contractor shall enter into a contract with Government in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

If the contractor had secured the contract with Government as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assignment
of his effects or composition or arrangement for the benefit of his creditors or purport
so to do, or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or the
creditor to appoint a receiver or a manager or which entitle the court to make a winding
up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.
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Contractor liable to
pay compensation
even if action not
taken under Clause 3

(xi) Ifthe contractor assigns (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without the prior
written approval of the Engineer -in-Charge.

(xii)  When the contractor has made himself liable for action under any of the aforesaid cases
(i) to (xi), the Engineer-in-Charge on behalf of the President of India shall have powers:

(@  To determine the contract as aforesaid so far as performance of work by the
Contractor is concerned (of which determination notice in writing to the If the
revised tendered amount (worked out on the basis of quoted rate of individual
items) contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, Security
Deposit already recovered, Security deposit payable and Performance
Guarantee under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the Government.

(b) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is
taken under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

Clause 3A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8th of the stipulated time for completion of work or one months whichever is
higher, either party may close the contract by giving notice to the other party stating the
reasons. In such eventuality, the Performance Guarantee of the contractor shall be refunded
within 30 days

Neither party shall claim any compensation for such eventuality. This clause is not applicable
for any breach of the contract by either party.

Clause 4

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause3
thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor
and the liability of the contractor for compensation shall remain unaffected. In the event of
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Time and Extension
for Delay

the Engineer-in-Charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor,
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in the
final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in
or upon the works, or the site thereof belonging to the contractor, or procured by the contractor
and intended to be used for the execution of the work/or any part thereof, paying or allowing
for the same in account at the contract rates, or, in the case of these not being applicable,
at current market rates to be certified by the Engineer-in-Charge, whose certificate thereof
shall be final, and binding on the contractor, clerk of the works, foreman or other authorized
agent to remove such tools, plant, materials, or stores from the premises (within a time to be
specified in such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer-in-Charge may remove them atthe contractor's expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and
the certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and conclusive against
the contractor.

Clause 5

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution
of the work shall commence from such time period as mentioned in schedule 'F' or from
the date of handing over of the site, notified by the Engineer-in-Charge, whichever is later.
If the Contractor commits default in commencing the execution of the work as aforesaid,
the performance guarantee shall be forfeited by the Engineer in Charge and shall be
absolutely at the disposal of the Government without prejudice to any other right or remedy
available in law.

51 (i) As soon as possible but within 7 (seven) working days of award of work and in
consideration of

(@  Schedule of handing over of site as specified in the Schedule 'F'
(b)  Schedule of issue of designs as specified in the Schedule ' F ',

the Contractor shall submit a Time and Progress Chart for each mile stone. The
Engineer-in-Charge may within 7 (seven) working days thereafter, if required
modify, and communicate the program approved to the contractor failing which
the program submitted by the contractor shall be deemed to be approved by the
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the Contract documents.

(i) In case of non-submission of construction programme by the contractor, the
program approved by the Engineer-in-Charge shall be deemed to be final.
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52

5.3

54

(i)  The approval by the Engineer-in-Charge of such programme shall not relieve the
contractor of any of the obligations under the contract.

(v)  The contractor shall submit the Time and Progress Chart and progress report
using the mutually agreed software or in other format decided by Engineer-in-
Charge for the work done during previous month to the Engineer-in-charge on or
before 5th day of each month failing which a recovery as per Schedule F to be
decided by the NIT approving authority shall be made on per week or part basis
in case of delay in submission of the monthly progress report

If the work(s) be delayed by:-
i) force majeure, or

(

(i)  abnormally bad weather, or

(i)  serious loss or damage by fire, or

(v)  civilcommotion, local commotion of workmen, strike or lockout, affecting any
of the trades employed on the work, or

(v  delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

(v  any other cause like above which, in the reasoned opinion of the Engineer-in-
Charge is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavours to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

The contractor shall have no claim of damages for extension of time granted or
rescheduling of milestone/s for events listed in sub clause 5.2.

In case the work is hindered, by the Department or for any reason / event, for which
the Department is responsible, the authority as indicated in Schedule 'F' shall, if
justified, give a fair and reasonable extension of time and reschedule the mile stones
for completion of work.

Such extension of time or rescheduling of milestone/s shall be without prejudice to
any other right or remedy of the parties in contract or in law, provided further that for
concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is
covered under sub clause 5.2 the contractor shall be entitled to only extension of time
and no damages.

Request for rescheduling of Mile stones or extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed forms i.e. Form of application
by the contractor for seeking rescheduling of milestones or Form of application by the
contractor for seeking extension of time (Appendix -XVI) respectively to the authority
as indicated in Schedule 'F'. The Contractor shall indicate in such a request the
period by which rescheduling of milestone/s or extension of time is desired.
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Time is the essence
of the contract

Computerized
Measurement Book
(CMB)/ Electronic
Measurement Book
(EMB) through
CPWD ERP portal

With every request for rescheduling of milestones, or if at any time the actual progress
of work falls behind the approved programme by more than 10% of the stipulated
period of completion of contract, the contractor shall produce a revised programme
without causing any delay in execution of the work. Arecovery as specified in Schedule
'F' shall be made on per day basis in case of delay in submission of the revised
programme.

5.4.1 Inany such case the authority as indicated in Schedule 'F' may give a fair and
reasonable extension of time for completion of work or reschedule the mile stones.
E-in-C shall finalize/ reschedule a particular mile stone before taking an action
against subsequent mile stone. Such extension or rescheduling of the milestones
shall be communicated to the Contractor by the authority as indicated in Schedule
'F'" in writing, within 21 days of the date of receipt of such request from the
Contractor in prescribed form. In event of non application by the contractor for
extension of time E-in-C after affording opportunity to the contractor, may give,
supported with a programme (as specified under 5.4 above), a fair and reasonable
extension within a reasonable period of occurrence of the event.

5.5 Incasethe work is delayed by any reasons, in the opinion of the Engineer-in-Charge,
by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified extended date, without prejudice to right to take
action under Clause 3, the Engineer-in-Charge may grant extension of time required
for completion of work without rescheduling of milestones. The contractor shall be
liable for levy of compensation for delay for such extension of time.

Clause 5A
For Maintenance Works estimated cost upto Rs. 25 Lacs

The time allowed for execution of the work as specified in the Schedule 'F' shall be the
essence of the Contract i.e. the contract period will not be extended. The execution of the
work shall commence from such time period as mentioned in schedule 'F'. If the contractor
commits default in commencing the execution of the work as aforesaid the performance
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal
of the Government without prejudice to any other right or remedy available in law.

Clause 6
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

All measurements and levels of work done during the period covering latter half of the preceding
calendar month and first half of the calendar month shall be recorded by the contractor and
compiled in the shape of the Computerized Measurement Book (CMB) / Electronic
Measurement Book (EMB) through CPWD ERP portal / Computerized Level Book (CLB)
respectively having pages of A-4 size as per the format of the department so that a complete
record is obtained of all the items of works executed under the contract during the said
period. The proforma Computerised Measurement and level books (along with soft copy)
shall be submitted in triplicate through letter of transmittal to the Engineer-in-charge giving
details of number of CMBs / CLBs and their number of pages by 20th day of every calendar
month.
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In case of EMB, the contractor shall record measurement online on ERP Portal and shall
raise RFI(Request for Inspection)online for approval by Engineer-in-Charge or his/her
authorised representative. The contractor shall create EMB for the approved RFls and take
printout of EMB having pages of A-4 size duly bound with its pages machine numbered. This
online printed EMB shall be submitted in triplicate through letter of transmittal to the Engineer-
in- Charge giving details of number of EMB and there number of pages by 20th day of every
calendar month.

All such monthly measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got checked by
the contractor from the Engineer-in-Charge or his/her authorized representative as per interval
or program fixed in consultation with Engineer-in-Charge or his/her authorized representative.

In case of CMB/CLB, if after verification by the Engineer-in-charge and/or his/her authorized
representative, any change is required, then the same shall be done by the Engineer-in-
charge and/or his/her authorized representative in CMB/CLB under the dated initials signature,
name and designation of the person seeking the change in all the three copies of proforma
CMB/CLB. All changes are to be finally authorized by the Engineer-in-Charge. Thereafter
one copy of the corrected and authorized proforma CMB / CLB shall be sent by the Engineer-
in-charge to the contractor and another copy shall be sent by the Engineer-in-Charge to his/
her authorized representative and the third copy shall be retained by the Engineer-in-charge
in his office. The contractor shall then have to submit final CMB / CLB without any corrections
to the Engineer-in-Charge who shall get it cross checked from the corrected and authorized
proforma CMB/CLB.

In case of EMB, if after verification by the Engineer-in-Charge or his/her authorized
representative, any change is required, then Engineer-in-Charge or his/her authorized
representative seeking the change shall return the online rejected measurement(s) to the
contractor for incorporating the changes. The contractor shall resubmit such measurements
online after making necessary changes. All the changes are to be finally authorised by the
Engineer- in- Charge or his / her authorised representative. The contractor shall create
EMB for the approved RFI, submit printout of the final EMB, having pages of A- 4 size,
without any correction and shall get it cross checked from the online record of measurements
available on ERP Portal.

Once the Engineer-in-charge is satisfied that CMB / CLB /EMB is free from any corrections,
modifications, over-writings, and insertions etc., he shall assign a number in continuation to
the existing series of CMB / CLB /EMB of his office as per register of CMBs / CLBs / EMBs
maintained in his Division office and intimate the assigned serial number of the CMB / CLB
/EMB to the Contractor.

If the contractor fails to submit the CMB /CLB / EMB along with abstract of measurements
for the work done continuously for two months, then the Engineer-in-charge shall get the
executed work measured ex-parte after giving a notice of seven working days to the contractor
in writing either through site order book or any other mode of correspondence. The ex-parte
measurements so undertaken by the Engineer-in-Charge shall be final and binding on the
Contractor and shall be outside the purview of Clause 25 of this GCC.
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Resources deployed by the Engineer-in-charge for ex-parte measurements, subject to
minimum of Rs 7500.00 per such two-monthly cycle of ex-parte measurement, shall
be at the risk and cost of the contractor and shall be recovered from his bill. A copy of
such ex-parte measurements shall be sent to the contractor for his record.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/levels by the Engineer-
in-Charge or his/her representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item
no such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or
his/her authorized representative in charge of the work before covering up or otherwise
placing beyond the reach of checking and/or test checking the measurement of any
work in order that the same may be checked and/or test checked and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach
of checking and/or test checking measurement and shall not cover up and place beyond
reach of measurement any work without consent in writing of the Engineer-in-Charge
or his/her authorized representative in charge of the work who shall within the aforesaid
period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and/or test checking measurements without such notice
having been given or the Engineer-in-Charge's consent being obtained in writing the
same shall be uncovered at the Contractor's expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-Charge or his/her authorized representative may cause either themselves
or through another officer of the department to check the measurements/levels recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

Itis also a term of this contract that checking and/or test checking the measurements/
levels of any item of work in the measurement book and/or its payment in the interim,
on account of final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement or defects noticed till completion of the
defects liability period.
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Payment on
intermediate
certificate to be
regarded as
Advances

Clause 7

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole
of the work shall have been completed and certificate of completion given. For works estimated
to cost over Rs. Five lac, the interim or running account bills shall be submitted by the
contractor for the work executed on the basis of such recorded measurements in the format
of the Department in triplicate on or before the 7th day of every calendar month of the
measurements recorded upto previous month as per clause 6. The contractor shall not be
entitled to be paid any such interim payment if the gross work done together with net payment/
adjustment of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule 'F', in which case the interim bill shall be prepared on
the appointed date of the month after the requisite progress is achieved.

An amount of ad-hoc payment not less than 75% of the net amount of the bill under check,
shall be made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the material
issued by the department, or dismantled materials, if any. The remaining payment is also to
be made after final checking of the bill within 28 working days of submission of bill by the
contractor.

Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work.

If the contractor fails to submit the bill for the work done upto defined date continuously for
two months, then the Engineer-in-charge shall get the bill prepared ex-parte after giving a
notice of seven working days to the Contractor in writing either through site order book or
any other mode of correspondence. The ex-parte bill so prepared by the Engineer-in-Charge
shall be final and binding on the Contractor and shall be outside the purview of Clause 25 of
this GCC. Inthe event of preparing the bill by the Engineer-in-Charge, no claims whatsoever
due to delays on payment including that of interest shall be admissible to contractor.

Resources deployed by the Engineer-in-charge for ex-parte preparation of bill, subject to
minimum of Rs 5000.00 per such two monthly cycle of ex-parte bill, shall be at the risk and
cost of the contractor and shall be recovered from his bill. A copy of such ex-parte bill shall
be sent to the contractor for his record.

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-Charge relating to the work done or materials delivered forming part
of such payment, may be modified or corrected by any subsequent such certificate(s) or by
the final certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is/are in accordance with the contract and specifications. Any such
interim payment, or any part thereof shall not in any respect conclude, determine or affect in
any way powers of the Engineer-in-Charge under the contract or any of such payments be
treated as final settlement and adjustment of accounts or in any way vary or affect the
contract.
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Payments in
composite Contracts

Payment to third
party

Pending consideration of extension of date of completion, interim payments shall continue
to be made as herein provided without prejudice to the right of the department to take action
under the terms of this contract for delay in the completion of work, if the extension of date
of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt.
Engineer to the effect that the work has been completed up to the level in question make
interim advance payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) up to lintel level (including sunshade
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bills to be submitted by
the contractor within 10 days of the interim payment. In case of delay in submission of bill by
the contractor a simple interest @ 10% (ten percent) per annum The Engineer-in-Charge in
his sole discretion ................ contractor a simple interest @ 10% (ten percent) per annum
on the advance payment made to the contractor, shall be paid to the Government from the
date of expiry of prescribed time limit.

In case of composite tenders, running payment for the major component shall be made by
EE of major discipline to the main contractor. Running payment for minor component shall
be made by the Engineer-in-Charge of the discipline of minor component directly to the main
contractor.

In case main contractor fails to make the payment to the contractor associated by him
within 15 days of receipt of each running account payment, then on the written complaint of
contractor associated for such minor component, Engineer in charge of minor component
shall serve the show cause to the main contractor and if reply of main contractor either not
received or found unsatisfactory, he may make the payment directly to the contractor
associated for minor component as per the terms and conditions of the agreement drawn
between main contractor and associate contractor fixed by him. Such payment made to the
associate contractor shall be recovered by Engineer-in-charge of major or minor component
from the next R/A/ final bill due to main contractor as the case may be.

Clause 7A

No Running Account Bill shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-Charge.

Clause 7B
If the exigencies of the work so demand, the engineer-in-charge may allow payment to a
third party, who is creditor to the contractor, after fulfilling the following conditions.

(@  The contractor gives an authority letter addressed to the engineer-in-charge on a non-
judicial stamp paper of Rs.100 in the format given below.

I/We authorize the Executive Engineer, ................. Division, CPWD to pay directly
on my/our behalf to ......ooooviiiiii (name of the third party) an amount of
RS e (Rupees ....ccccoevvunen. in words) for the work done or supplies made
DY i (name of the third party). I/We shall be responsible for the
quality and quantity of the same under the provisions of agreement number.............

Signature of the contractor
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Completion
Certificate

Contractor to keep
Site Clean

Payment of Final
Bill

(b)  The total payment to third party (or parties) shall not exceed 10% of the agreement
cost of the work.

Clause 8

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish
the contractor with a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as shall have
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about which the work
is to be executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the
contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-
Charge may at the expense of the contractor remove such scaffolding, surplus materials
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid,
and the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof

Clause 8A

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done:
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, the Engineer-in
Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer-in
Charge shall give ten days notice in writing to the contractor.

Clause 9

The final bill shall be submitted by the contractor in the same manner as specified in interim
bills within three months of physical completion of the work or within one month of the date
of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier.
No further claims shall be made by the contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payment of those items of the bill
in respect of which there is no dispute, and for those items which are in dispute on account
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Payment of
Contractor's Bills to
Banks

Materials to be
provided by the
Contractor

of quantity and/or rates shall be paid at approved quantity and/or rates by the Engineer-in-
Charge, within three months period reckoned from the date of receipt of the bill by the
Engineer in- Charge or his authorized Assistant Engineer, complete with account of materials
issued by the Department and dismantled materials.

If the final bill is submitted by the contractor within the period specified above and payment
of final bills is made by the deptt. after prescribed time limit , a simple interest @ 5 % per
annum shall be paid to the contractor from the date of expiry of prescribed time limit, provided
the final bill submitted by the contractor is found to be in order.

Clause 9A

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, co-operative or thrift societies or recognized financial institutions instead of direct
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization
in the form of a legally valid document such as a power of attorney conferring authority on the
bank; registered financial, co-operative or thrift societies or recognized financial institutions
to receive payments and (2) his own acceptance of the correctness of the amount made out
as being due to him by Government or his signature on the bill or other claim preferred
against Government before settlement by the Engineer-in-Charge of the account or claim by
payment to the bank, registered financial, co-operative or thrift societies or recognized financial
institutions. While the receipt given by such banks; registered financial, co-operative or thrift
societies or recognized financial institutions shall constitute a full and sufficient discharge
for the payment, the contractor shall whenever possible present his bills duly receipted and
discharged through his bank, registered financial, co operative or thrift societies or recognized
financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
co-operative or thrift societies or recognized financial institutions any rights or equities vis
the President of India.

Clause 10A
The contractor shall, at his own expense, provide all materials, required for the works other
than those which are stipulated to be supplied by the Government.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in advance.
All such materials to be provided by the Contractor shall be in conformity with the specifications
laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so
comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such
further period as he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to
supply to the Engineer-in-Charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in
accordance with specifications, approval of the Engineer-in Charge shall be issued after the
test results are received.
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Secured Advance on
Materials

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and materials finally accepted
by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation
either arising out of any delay in the work or due to any corrective measures required to be
taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer-in-Charge and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The Engineer -in- Charge
or his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have
full powers to require other proper materials to be substituted thereof and in case of default,
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend
such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped at least with the testing equipment as specified
in schedule F.

Clause 10 B

(i) The contractor, on signing an indenture in the form to be specified by the Engineer in-
Charge, shall be entitled to be paid during the progress of the execution of the work up to
75% of the assessed value of any materials or an amount not exceeding 75% of the
material element cost in the tendered rate of the finished item of the work, whichever is
lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-fragile and
non-combustible and are in accordance with the contract and which have been brought on
the site in connection therewith and are adequately stored and/or protected against damage
by weather or other causes but which have not at the time of advance been incorporated
in the works. When materials on account of which an advance has been made under this
sub-clause are incorporated in the work, the amount of such advance shall be recovered/
deducted from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Engineer-in-Charge provided the
contractor provides a comprehensive insurance cover for the full cost of such materials.
The decision of the Engineer- in-Charge shall be final and binding on the contractor in
this matter. No secured advance, shall however, be paid on high-risk materials such
as ordinary glass, sand, petrol, diesel etc.
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Payment on Account
of Increase in
Prices/ Wages due
to Statutory Order(s)

Payment due to
Increase / Decrease
in Prices/ Wages
after Receipt of
Tender for Works

Clause 10 C

If after submission of tender, if the price of any marital in corporate in the work and/ or wages
of labour increases as a direct result of the coming into force of any fresh ,law or statutory
rule or order (but not due to any variation of rate in GST applicable on such material(s) being
considered under this clause) beyond the prices/wages prevailing at the time of the last
stipulated date of receipt of tenders including extensions, if any, for the work during contract
period including the justified period extended under the provisions of clause 5 of the contract
without any action under clause 2, then the amount of the contract shall accordingly be
varied.

If after submission of the tender, the price of any material incorporated in the works (excluding
the materials covered under Clause 10CA and/or wages of labour as prevailing at the time of
last stipulated date of receipt of tender including extensions, if any, is decreased as a direct
result of the coming into force of any fresh law or statutory rules or order (but not due to any
variation of rate in GST applicable on such material (s) being considered under this clause),
Government shall in respect of materials incorporated in the works and/or labour engaged on
the execution of the work after the date of coming into force of such law statutory rule or
order be entitled to deduct from the dues of the contractor, such amount as shall be equivalent
to the difference between the prices of the materials and/or wages as prevailed at the time of
the last stipulated date for receipt of tenders including extensions if any for the work and the
prices of materials and/or wages of labour on the coming into force of such law, statutory rule
or order. This will be applicable for the contract period including the justified period extended
under the provisions of clause 5 of the contract without any action under clause 2.

Engineer-in-Charge shall call books of account and other relevant documents from the
contractor to satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information
relating thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed during
period under consideration shall not exceed the percentage as specified in Schedule F, and
the increase/decrease in labour shall be considered on the minimum daily wages in rupees
of any unskilled Mazdoor, fixed under any law statutory role and order. The cost of work for
which escalation is applicable (W) is same as cost of work done worked out as indicated in
sub-para (ii) of clause 10 CC except the amount of full assessed value of secured Advance.

Clause 10CC

If the prices of materials and/or wages of labour required for execution of the work increase,
the contractor shall be compensated for such increase as per provisions detailed below and
the amount of the contract shall accordingly be varied, subject to the condition that such
compensation for escalation in prices and wages shall be available only for the work done
during the stipulated period of the contract including the justified period extended under the
provisions of clause 5 of the contract without any action under clause 2. No such compensation
shall be payable for a work for which the stipulated period of completion is equal to or less
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than the time as specified in Schedule F. Such compensation for escalation in the prices of
materials and labour, when due, shall be worked out based on the following provisions:-

(i)

(ii)

(ii)

The base date for working out such escalation shall be the last stipulated date of
receipt of tenders including extension, if any.

The cost of work on which escalation will be payable shall be reckoned as below :

(@) Gross value of work done up to this quarter : (A)

(b) Gross value of work done up to the last quarter : (B)

(c) Gross value of work done since previous quarter (A-B) (C)

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D)
(e) Fullassessed value of Secured Advance recovered in this quarter : (E)

()  Full assessed value of Secured Advance for which escalation Payable in this
quarter (D-E): (F)

(@ Advance payment made during this quarter: (G)
(h)  Advance payment recovered during this quarter: (H)
()  Advance payment for which escalation is payable in this Quarter(G-H): (I)

()  Extraitems/deviated quantities of items paid as per Clause 12 Based on prevailing
market rates during this quarter: (J)

Then, M = C+F+I-J

N=0.85M

Cost of work for which escalation is applicable:
W=N

Components for materials (except cement, reinforcement bars, structural steel, POL)
labour, etc. shall be pre-determined for every work and incorporated in the conditions
of contract attached to the tender papers included in Schedule 'F'. The decision of the
Engineer-in-Charge in working out such percentage shall be binding on the contractors.

The compensation for escalation for other materials shall be worked as per the formula
given below:- Adjustment for civil component / electrical component of construction
'Materials'

Vm =W x Xm x MI-MI,
100 MI

0

Vm = Variation in material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.
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M

Mi

= Cost of Work done worked out as indicated in sub-para (ii) of Clause
10CC.

= Component of 'materials' (except cement, structural steel, reinforcement
bars POL) expressed as percent of the total value of work.

= All India Wholesale Price Index for civil component/electrical component*
of construction material as worked out on the basis of All India Wholesale
Price Index for Individual Commaodities/ Group Items for the period under
consideration as published by Economic Advisor to Govt. of India, Ministry
of Industry & Commerce and applying weightages to the Individual
Commodities/Group ltems. (In respect of the justified period extended
under the provisions of clause 5 of the contract without any action under
clause 2, the index prevailing at the time of updated stipulated date of
completion considering the effect of extra work (extra time to be
calculated on prorata basis only as cost of extra work x stipulated period/
tendered cost, shall be considered.) If updated stipulated date of
completion as calculated on pro- rata basis does not cover full calendar
month then indices will be considered or restricted to previous month.

= All India Wholesale Price Index for civil component/electrical component*
of construction material as worked out on the basis of All India Wholesale
Price Index for Individual Commodities/Group ltems valid on the last
stipulated date of receipt of tender including extension, if any, as published
by the Economic Advisor to Govt. of India, Ministry of Industry &
Commerce and applying weightages to the Individual Commodities/ Group
items.

*Note: relevant component only will be applicable.

(v)  The following principles shall be followed while working out the indices mentioned in
para (iv) above.

(@)

The compensation for escalation shall be worked out at quarterly intervals and
shall be with respect to the cost of work done as per bills paid during the three
calendar months of the said quarter. The dates of preparation of bills as finally
entered in the Measurement Book by the Assistant Engineer/ date of submission
of bill finally by the contractor to the department in case of computerized
measurement books shall be the guiding factor to decide the bills relevant to the
quarterly interval. The first such payment shall be made at the end of three
months after the month (excluding the month in which tender was accepted)
and thereafter at three months' interval. At the time of completion of the work,
the last period for payment might become less than 3 months, depending on
the actual date of completion.

The index (MI/Fl etc.) relevant to any quarter/period for which such compensation
is paid shall be the arithmetical average of the indices relevant to the three
calendar months. If the period up to date of completion after the quarter covered
by the last such installment of payment, is less than three months, the index Ml
and FI shall be the average of the indices for the months falling within that
period.
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(vi)

(vii)

The compensation for escalation for labour shall be worked out as per the formula
given below:-

VI : Variation in labour cost i.e. amount of increase or decrease in rupees to be
paid or recovered.

Value of work done, worked out as indicated in sub-para (ii) above. °

Y . Component of labour expressed as a percentage of the total value of the
work.
LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under

any law, statutory rule or order as applicable on the last date of the quarter
previous to the one under consideration. (In respect of the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2, the minimum wage prevailing on the last date of quarter
previous to the quarter pertaining to updated stipulated date of Completion
considering the effect of extra work (extra time to be calculated on prorata
basis only as cost of extra work x stipulated period/tendered cost, shall be
considered.) If updated stipulated date of completion as calculated on pro-
rata basis does not cover full calendar month then indices will be considered
or restricted to previous month.

LI :  Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date of
receipt of tender including extension, if any.

The following principles will be followed while working out the compensation as per
sub para (vi) above.

(@  The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) above
shall be the higher of the wage notified by Government of India, Ministry of
Labour and that notified by the local administration both relevant to the place of
work and the period of reckoning.

(b)  The escalation for labour also shall be paid at the same quarterly intervals when
escalation due to increase in cost of materials is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters;

(c) Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone
shall form the basis for working out the escalation compensation payable on
the labour component.
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Dismantled Material
Gouvt. Property

Work to be Executed
in Accordance with
Specifications,
Drawings, Orders
etc.

(viii)  Inthe event the price of materials and/or wages of labour required for execution of the
work decrease/s, there shall be a downward adjustment of the cost of work so that
such price of materials and/or wages of labour shall be deductible from the cost of
work under this contract and in this regard the formula herein before stated under this
Clause 10CC shall mutatis mutandis apply, provided that:

(@  no such adjustment for the decrease in the price of materials and/or wages of
labour aforementioned would be made in case of contracts in which the stipulated
period of completion of the work is equal to or less than the time as specified in
Schedule 'F'.

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by
which the provision of this sub-clause shall be implemented from time to time
and the decision of the Engineer-in-Charge in this behalf shall be final and binding
on the contractor.

(ix)  Provided always that:-
(@  Where provisions of clause 10CC are applicable, provisions of clause 10C will
not be applicable.

(b)  Where provisions of clause 10CC are not applicable, provisions of clause 10C
will become applicable.

Note: Updated stipulated date of completion (period of completion plus extra time for
extra work) for compensation under clause 10C and 10 CC.

The factor of 1.25 taken into account for calculating the extra time under clause 12.1
for extra time shall not be considered while calculating the updated stipulated date of
completion for this purpose in clause 10C and clause 10CC.

Clause 10 D

The contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for a work, etc. as Government's property and such materials shall be disposed off
to the best advantage of Government according to the instructions in writing issued by the
Engineer-in-Charge

Clause 11

The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner both as regards materials and otherwise in every respect in
strict accordance with the specifications. The contractor shall also conform exactly,
fully and faithfully to the design, drawings and instructions in writing in respect of the
work signed by the Engineer-in-Charge and the contractor shall be furnished free of
charge one copy of the contract documents together with specifications, designs, drawings
and instructions as are not included in the standard specifications of Central Public
Works Department specified in Schedule 'F' or in any Bureau of Indian Standard or any
other, published standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract.
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Deviations/
Variations Extent
and Pricing

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans and other things of temporary
or permanent nature required for such execution and maintenance in so far as the necessity
for providing these, is specified or is reasonably inferred from the contract. The Contractor
shall take full responsibility for adequacy, suitability and safety of all the works and methods
of construction.

Clause 12

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions
to or substitutions for the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of the work, and (ii) to
omit a part of the works in case of non-availability of a portion of the site or for other reasons
and the contractor shall be bound to carry out the works in accordance with any instruction
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do the main work
except as hereafter provided. The completion cost of any agreement for maintenance works
including works of upgradation, aesthetic, special repair, addition/ alteration should not exceed
two times the contract amount. Deviation upto 1.25 times of contract amount shall be approved
by Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times upto 1.50 times
of contract amount shall be approved by SE/CE (as applicable) with recorded reasons. In
exceptional case, ADG/SDG (as applicable) shall have power to approve the deviation
beyond 1.50 times upto 2.0 times of contract amount with recorded reasons and take suitable
corrective action.

12.1 The time for completion of the work shall, in the event of any deviations resulting in
additional cost over the tendered value, be extended if requested by the contractor, as
follows:

(i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

(ii) 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

12.2 Deviation, Extra Items and Pricing

Extra items are those which are not available in the contract.

For percentage rate tenders, the extra item(s) which are available in the standard
schedule of rates specified in Schedule F, shall be paid as per the said schedule rate
plus costindex (considered in the estimated cost put to tender) plus/minus percentage
above/ below quoted on estimated cost put to tender.
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Foreclosure of
contract due to
Abandonment or
Reduction in Scope
of Work

For item rate tenders, the extra item(s) which are available in the standard schedule of
rates specified in Schedule F, shall be paid as per the said schedule rate plus cost
index (considered in the estimated cost put to tender) plus/minus percentage above/
below worked out on the basis of overall contract amount and estimated cost of the
work put to tender.

In the case of extra item(s) which are not available in the standard schedule of rates
specified in Schedule F, the contractor may within fifteen days of the receipt of order
or occurrence of the item(s), submit claim for market rate(s), supported with proper
analysis of rate and manufacturer's specification for the work, invoices, vouchers, etc.
(as applicable), failing which the rate(s) approved later by the Engineer-in-Charge shall
be final and binding. Where the contractor submits claim for market rate(s) in the
manner prescribed above, the Engineer-in-Charge shall, within 45 days of the receipt
of the claims, after giving consideration to the analysis of rates and other documents
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and
binding on the contractor, and shall not be arbitrable.

12.3 Deviation, Deviated Quantities, Pricing
All the deviated quantities shall be paid at agreement rates.

12.4 The case of any operation incidental to or necessarily has to be in contemplation of
tenderer while quoting filing tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates mentioned above,
whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or
the rate given in the said schedule of rates, as the case may be. Nothing extra shall
be admissible for such operations.

Clause 13

If at any time after acceptance of the tender or during the progress of work, the purpose or
object for which the work is being done changes due to any supervening cause and as a
result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge
shall give notice in writing to that effect to the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
water storage tanks.
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Carrying out part
work at risk & cost of
contractor

(i)  Government shall have the option to take over contractor's materials or any part thereof
either brought to site or of which the contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the work) provided, however
Government shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by
Government, cost of such materials as detailed by Engineer-in- Charge shall be paid.
The cost shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst in the custody
of the contractor.

(i)  Reasonable compensation for transfer of T & P from site to contractor's permanent
stores or to his other works, whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.

(v)  Reasonable compensation for repatriation of contractor's site staff and imported labour
to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account,
wage books, time sheets and other relevant documents and evidence as may be necessary
to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and
less the cost of contractor's materials at site taken over by the Government as per item (ii)
above. Provided always that against any payments due to the contractor on this account or
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were recoverable by the
Government from the contractor under the terms of the contract.

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor
may furnish fresh Performance Guarantee on the same conditions, in the same manner and
at the same rate for the balance tendered amount and initially valid up to the extended date
of completion or stipulated date of completion if no extension has been granted plus minimum
60 days beyond that. Wherever such a fresh Performance Guarantee is furnished by the
contractor the Engineer-in-Charge may return the previous Performance Guarantee.

Clause 14

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7
working days in this respect from the Engineer-in-Charge; or

(i)  Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 working days even
after a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to
complete the work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period specified in
the notice given in writing in that behalf by the Engineer-in-Charge.
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(ili) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice
to any other right or remedy against the contractor which have either accrued or
accrue thereafter to Government, by a notice in writing to take the part work / part
incomplete work of any item(s) out of his hands and shall have powers to :

(@)  Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or

(b)  Carry out the part work / part incomplete work of any item(s) by any means at
the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands
and execute at the risk and cost of the contractor, the liability of contractor on account of
loss or damage suffered by Government because of action under this clause shall not exceed
10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work
done in all respect in the same manner and at the same rate as if it had been carried out
by the original contractor under the terms of his contract, the value of contractor's
materials taken over and incorporated in the work and use of plant and machinery belonging
to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses
incurred by the department are less than the amount payable to the contractor at his agreement
rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part
work/ part incomplete work of any item(s) or the excess loss of damages suffered or
may be suffered by Government as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to Government in law or per as agreement
be recovered from any money due to the contractor on any account, and if such money
is insufficient, the contractor shall be called upon in writing and shall be liable to pay the
same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with
the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any engagements or made
any advance on any account or with a view to the execution of the work or the performance
of the contract.
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Suspension of Work

Clause 15
15 Suspension of Work

(i)

(ii)

(ii)

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the
works or any part thereof for such time and in such manner as the Engineer-in-Charge
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of the following reasons:

(@  onaccount of any default on the part of the contractor or;

(b)  for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

(c)  forsafety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Engineer in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(@ the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of items
of work for which a separate period of completion is specified in the contract
and of which the suspended work forms a part, and;

(b)  Ifthe total period of all such suspensions in respect of an item or group of items
or work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in- Charge may consider reasonable in respect
of salaries and/or wages paid by the contractor to his employees and labour at
site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in- Charge within fifteen days of the expiry
of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for
more than three months at a time, except when suspension is ordered for reason (a)
in sub para (i) above, the contractor may after receipt of such order serve a written
notice on the Engineer-in-Charge requiring permission within fifteen days from receipt
by the Engineer in- Charge of the said notice, to proceed with the work or part thereof
in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects
only a part of the works as an omission of such part by Government or where it affects
whole of the works, as an abandonment of the works by Government, shall within ten
days of expiry of such period of 15 days give notice in writing of his intention to the
Engineer-in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by Government, he shall have no claim to payment of
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Action in case Work
not done as per
Specifications

any compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in consequence of
the abandonment. He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him
to his employees and labour at site, remaining idle in consequence adding to the total
thereof 2% to cover indirect expenses of the contractor provided the contractor submits
his claim supported by details to the Engineer-in-Charge within 30 days of the expiry
of the period of 3 months .

Clause 16

All works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Engineer-in -
charge, his authorized subordinates in charge of the work and all the superior officers, officer
of the Quality Assurance Unit of the Department or any organization engaged by the
Department for Quality Assurance and of the Chief Technical Examiner's Office, and the
contractor shall, at all times, during the usual working hours and at all other times at which
reasonable notice of the visit of such officers has been given to the contractor, either himself
be present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor's agent shall be considered
to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or
the officers of the organization engaged by the Department for Quality Assurance or to the
Chief Technical Examiner or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in writing
which shall be made within twelve months (six months in the case of work costing Rs. 10
Lac and below except road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work
so specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles
at his own charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the authority specified in
schedule 'F' may consider reasonable during the preparation of on account bills or final bill if
the item is so acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk and cost of
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.
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Clause 17

If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve
months (six months in the case of work costing Rs. Ten lacs and below except road work)
after a certificate final or otherwise of its completion shall have been given by the Engineer
in- Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale
thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be
refunded before the expiry of twelve months (six months in the case of work costing Rs. Ten
lacs and below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half
of the security deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has been prepared
and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted
from contractors shall be refunded within one month from the date of final payment or within
one month from the date of completion of the maintenance contract whichever is earlier.

Clause 18

The contractor shall provide at his own cost all materials, machinery, tools & plants as
specified in schedule F. In addition to this, appliances, implements, other plants, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of
the work, whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore
to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing, the same
may be provided by the Engineer-in-Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under this contract
or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a
sufficient portions thereof.
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Clause 18A

In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's
Compensation Act. 1923, Government is obliged to pay compensation to a workman employed
by the contractor, in execution of the works , Government will recover from the contractor,
the amount of the compensation so paid: and, , without prejudice to the rights of the Government
under sub- section(2) of section 12, of the said Act, Government shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
due by Government to the contractor whether under this contract or otherwise. Government
shall not be bound to contest any claim made against it under sub- section (1) of section 12,
of the said Act, except on the written request of the contractor and upon his giving to Government
full security for all costs for which Government might become liable in consequence of
contesting such claim.

Clause 18B

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, Government is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under Clause
19H or under the C.P.W.D. Contractor's Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by C.P.W.D. Contractors, Government will recover from the contractor,
the amount of wages so paid or the amount of expenditure so incurred; and without prejudice
to the rights of the Government under sub-section(2) of Section 20, and sub-section (4) of
Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall
be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by Government to the contractor whether under this contract or
otherwise Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Government full security for all costs for
which Government might become liable in contesting such claim.

Clause 19
The contractor shall comply with the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971.

The contractor shall also obtain a valid license under the said Act before the commencement
of the work, and continue to have a valid license until its completion.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979.

The contractor shall also abide by the provisions of the Child and Adolescent Labour
(Prohibition and Regulation) Act, 1986.
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Payment of Wages

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

Clause 19A
No labour below the age of eighteen years shall be employed on the work.

Clause 19B

(i)

(iii

(v)

The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor's
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor's part of this contract, the contractor shall comply with or cause to be
complied with the Central Public Works Department contractor's Labour Regulations
made by Government from time to time in regard to payment of wages, wage period,
deductions from wages recovery of wages not paid and deductions unauthorizedly
made, maintenance of wage books or wage slips publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract Labour(Regulation
and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable

(@  The Engineer-in-Charge concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the Regulations.

(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is
bound to allow to the labours directly or indirectly employed in the works one
day rest for 6 days continuous work and pay wages at the same rate as for
duty. In the event of default, the Engineer-in-Charge shall have the right to deduct
the sum or sums not paid on account of wages for weekly holidays to any
labours and pay the same to the persons entitled thereto from any money due
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to the contractor by the Engineer-in-Charge concerned. In the case of Union
Territory of Delhi, however, as the all inclusive minimum daily wages fixed under
Notification of the Delhi Administration No.F.12(162)MWQO/DAB/ 43884-91, dated
31-12-1979 as amended from time to time are inclusive of wages for the weekly
day of rest, the question of extra payment for weekly holiday would not arise.

(v  The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor's Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made there
under from time to time.

(v  The contractor shall indemnify and keep indemnified Government against
payments to be made under and for the observance of the laws aforesaid and
the C.P.W.D. Contractor's Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

(viy  The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

(vii)  Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar and that Jamadar shall not be entitled
to deduct or recover any amount from the minimum wage payable to the workmen
as and by way of commission or otherwise.

(ix)  The contractor shall ensure that no amount by way of commission or otherwise
is deducted or recovered by the Jamadar from the wage of workmen.

Clause 19 C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the
safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty
as decided by the authority mentioned in Schedule F for each default and in addition, the
Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid
and recover the costs incurred in that behalf from the contractor.

Clause 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge,
a true statement showing in respect of the second half of the preceding month and the first
half of the current month respectively:-

(1) the number of labourers employed by him on the work,

(2)  theirworking hours,
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(3) the wages paid to them,

(4) the accidents that occurred during the said for night showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

(5) the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to Government, a sum as decided by the
authority mentioned in Schedule F for each default or materially incorrect statement. The
decision of the Divisional Officer shall be final in deducting from any bill due to the contractor,
the amount levied as fine and be binding on the contractor.

Clause 19 E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this contract, the contractor shall comply with or cause to be complied
with all the rules framed by Government from time to time for the protection of health and
sanitary arrangements for workers employed by the Central Public Works Department and
its contractors.

Clause 19F
Leave and pay during leave shall be regulated as follows:-

1. Leave :

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to
and including the day of delivery and 4 weeks following that day,

(i) inthe case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay :

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the
women's average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined or
at the rate of Rupee one only a day whichever is greater.

(i)  in the case of miscarriage - leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave: No maternity leave benefit shall be
admissible to a woman unless she has been employed for a total period of not less
than six months immediately preceding the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix -1 and Il, and the same shall be kept at the place of work.
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Clause 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Public Works Department, Contractor's Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filing any statement under the provisions
of the above Regulations and' Rules which is materially incorrect, he/they shall, without
prejudice to any other liability, pay to the Government a sum as decided by the authority
mentioned in Schedule F for every default, breach or furnishing, making, submitting, filing
such materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day
of default subject to a maximum of 5 percent of the estimated cost of the work put to tender.
The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the C.P.W.D. Contractor's Labour Regulations and
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970,
and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary
arrangements for work-people employed by the contractor(s) (hereinafter referred as "the
said Rules") the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with and/
observe the said Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at
the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/ their
own expense and as per approved standards all necessary huts and sanitary arrangements
required for his/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved standards,
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring
that the said huts and sanitary arrangements be remodelled and/or reconstructed according
to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period specified in
the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts
and sanitary arrangements according to approved standards at the cost of the contractor(s).

Clause 19H

The contractor(s) shall at his/their own cost arrange appropriate accommodation for his/
their labour employed which should have proper doors windows, ventilation, water supply,
drainage, & sanitary installation etc.

Clause 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors' employ upon the work who may be incompetent
or misconduct himself and the contractor shall forthwith comply with such requirements. In
respect of maintenance/repair or renovation works etc. where the labour have an easy access
to the individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of
such labour.
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Employment of
skilled/semi skilled
workers

Clause 19 J

It shall be the responsibility of the contractor to see that the building under construction is
not occupied by anybody unauthorized during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the
said building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered value of
work may be imposed by the Superintending Engineer/ Chief Engineer whose decision shall
be final both with regard to the justification and quantum and be binding on the contractor.

However, the Superintending Engineer/ Chief Engineer, through a notice, may require the
contractor to remove the illegal occupation any time on or before construction and delivery.

Clause 19 K

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial
Training Institute/ National Institute of construction Management and Research (NICMAR)/
National Academy of Construction, CIDC or any similar reputed and recognized Institute
managed/ certified by State/Central Government. The number of such qualified tradesmen
shall not be less than 20% of total skilled/semi skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the list of qualified tradesmen along with requisite certificate from
recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the
tradesmen are found to have inadequate skill to execute the work of respective trade, the
contractor shall substitute such tradesmen within two days of written notice from Engineer-
in- Charge. Failure on the part of contractor to obtain approval of Engineer-in Charge or
failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at
the rate specified in schedule 'F' per such tradesman per day. Decision of Engineer in
Charge as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs. 5 crores.

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall
arrange on site training as per National Skill Development Corporation (NSDC) norms for at
least 20% of the unskilled workers engaged in the project in co-ordination with the CPWD
Regional Training Institute & National Skill Development Corporation (NSDC) for certification
at the level of skilled/semi skilled tradesmen.

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as
per National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled
worker engaged in the project in coordination with the CPWD Regional Training Institute &
National Skill Development Corporation (NSDC) for certification at the level of skilled/semi
skilled tradesmen. The cost of such training as stated above shall be born by the Government.
The necessary space and workers shall be provided by the contractor and no claim what so
ever shall be entertained.
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Contribution of EPF
and ESI

Minimum Wages Act
to be Complied With

Work not to be
sublet. Action in
case of in solvency

Changesin firm's
Constitution to be
Intimated

Life Cycle cost

Clause 19 L

The ESI and EPF contributions on the part of employer in respect of this contract shall be
paid by the contractor. These contributions on the part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. The verification
of deployment labour will be done through biometric attendance system or any other suitable
method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order

Clause 20

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force from time to time.

Clause 21

The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in the
employ of Government in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the President of India shall have power to adopt the course
specified in Clause 3 hereof in the interest of Government and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

Clause 22

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of Government without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause 23

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
inCharge shall be obtained before any change is made in the constitution of the firm. Where
the contractor is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 21 hereof and the same action may be taken,
and the same consequences shall ensue as provided in the said Clause 21.

Clause 24

The contractor shall be responsible for safety, quality and soundness of the buildings including
structural elements beyond maintenance period. The contractor shall have obligation to
rectify such defects minimum up to 5 (five) years from the date of completion of work. The
defects have to be rectified within a reasonable time not exceeding forty five days after issue
of notice by Engineer- in- Charge. If contractor does not take corrective action within 45
days, then action for debarring of the agency shall be taken by the appropriate authority.
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Settlement of
Disputes by
Conciliation and
Arbitration

Clause 25

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned
and as to the quality of workmanship or materials used in the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or otherwise
concerning the works or the execution or failure to execute the same whether arising during
the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter.

25.1

25.2

Conciliation: If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawing, record or decision given in
writing by the Engineer-in-Charge; or if the Engineer-in-Charge considers any act or
decision of the contractor on any matter in connection with or arising out of the contract
or carrying out of the work to be unacceptable and disputed; such party may promptly
refer such disputes and amount claimed for each dispute to the Conciliator (Special
Director General or the Additional Director General concerned with the work, as
applicable) in the proforma prescribed in Appendix XVII mentioned in Schedule F,
under intimation to the other party. The Conciliator may then request each party to
submit to him a brief written statement describing the disputes and the points at
issue. Each party shall send a copy of such statement to the other party. At any
stage of the conciliation proceedings, the Conciliator may request a party to submit
to him such additional information as he deems appropriate. When it appears to the
Conciliator that there exist elements of a settlement which may be acceptable to the
parties, he shall formulate the terms of a possible settlement and submit them to the
parties for their observations. After receiving the observations of the parties, he may
re-formulate the terms of a possible settlement in the light of such observations. If the
parties reach agreement on a settlement of the disputes, they may draw up and sign
a written settlement agreement on non-judicial stamp paper as per Stamp Act. The
Conciliator shall authenticate the settlement agreement and furnish a copy thereof to
each party. The termination of conciliation proceedings shall be in accordance with
Section 76 of The Arbitration and Conciliation Act, 1996. No party shall be represented
before the said Conciliator by an advocate or legal counsel. The conciliation proceedings
shall be completed within 45 days from the receipt of reference. This time may be
enlarged by 15 days by the Conciliator. The conciliation proceedings shall be deemed
to have been terminated at the end of 60 days from the receipt of reference.

Arbitration: If the aforesaid conciliation proceedings fail or the Conciliator fails to give
proposal for settlement within the aforesaid period, either party may promptly give
notice in the proforma prescribed in Appendix XVIII, under intimation to the other
party, to the Chief Engineer or the Superintending Engineer concerned with the work
(as applicable), hereinafter referred to as the Arbitrator Appointing Authority as indicated
in Schedule F, for appointment of Arbitrator.
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25.3

However, a party may seek appointment of Arbitrator without taking recourse to the
process of conciliation mentioned in sub-clause 25.1 above.

In the event of either party giving a notice to the Arbitrator Appointing Authority for
appointment of Arbitrator, the said Authority shall appoint Arbitrator as per the procedure
given below and refer such disputes to arbitration.

(@  Number of Arbitrators: If the contract amount is less than Rs.100 crore, the
disputes may be referred for adjudication by a sole Arbitrator. If the contract
amount is Rs.100 crore or more, the disputes may be referred to an Arbitral
Tribunal of three Arbitrators.

(b)  Qualification of Arbitrators: It is a term of this contract that each member of the
Arbitral Tribunal shall be Graduate Engineer with experience in execution of
public works engineering contracts, and he should have worked earlier at a level
not lower than the Chief Engineer (equivalent to level of Joint Secretary to the
Government of India).

The aforesaid educational qualification and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of appointment shall not exceed 75 years. An
Arbitrator may be appointed notwithstanding the total number of active arbitration
cases with him.

(c) Parties to select Arbitrator: Based on the criteria specified above, a list of
empanelled Arbitrators has been prepared in CPWD, and the parties shall have
option to select an Arbitrator from the list sent to them.

Appointment of Sole Arbitrator: The parties may opt for appointment of the Arbitrator of
the Ministry of Housing and Urban Affairs. In such cases, the party seeking arbitration
has to submit an express agreement in writing as per Appendix XIX towards waiver of
Section 12(5) of the Arbitration and Conciliation Act, 1996 along with the notice for
appointment of Arbitrator in the proforma prescribed in Appendix XVIII, under intimation
to the other party. The Arbitrator Appointing Authority shall, within 30 days of receipt of
the said notice, appoint Arbitrator of the Ministry of Housing and Urban Affairs as
Arbitrator in the matter, provided the other party also submits waiver of Section 12(5),
ibid in Appendix XIX within 7 days of the receipt of the said notice.

Where any one of the parties does not opt for the Arbitrator of the Ministry of Housing
and Urban Affairs, or does not submit the waiver agreement, the Arbitrator Appointing
Authority shall propose five Arbitrators from the list of CPWD Empanelled Arbitrators
to the party seeking arbitration under intimation to the other party within 15 days of
receiving the notice. The party seeking arbitration shall give his choice for one of them
within 15 days of receiving the list, and the Arbitrator Appointing Authority shall appoint
the chosen person as the Sole Arbitrator within 15 days of the receipt of choice.
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25.4

25.5

25.6

25.7

25.8

25.9

It is a term of this arbitration agreement that if the parties fail to select, within the
period prescribed above, an Arbitrator of their choice from the list of CPWD Empanelled
Arbitrators forwarded to them, the Arbitrator Appointing Authority shall himself select
and appoint Arbitrator from the said list.

Appointment of Arbitral Tribunal of three Arbitrators: The Arbitrator Appointing Authority
shall prepare two separate lists of five Arbitrators each from the list of CPWD
Empanelled Arbitrators, and send one to the party seeking arbitration and other to
the responding party, within 15 days of the receipt of notice. The parties will then
choose any one Arbitrator from the list provided to them within 15 days of receipt of
the list. The Arbitrator Appointing Authority shall then appoint those chosen by the
respective parties as Arbitrators and also a third Arbitrator from the list of CPWD
Empanelled Arbitrators to act as presiding Arbitrator, within 15 days of receipt of
choice from both the parties.

It is a term of this arbitration agreement that if the parties fail to select, within the
period prescribed above, an Arbitrator of their choice from the list of CPWD Empanelled
Arbitrators forwarded to them, the Arbitrator Appointing Authority shall himself select
and appoint Arbitrator from the said list.

Applicable Law: The provisions of the Arbitration and Conciliation Act, 1996 (Act 26 of
1996) and any further statutory modification or re-enactment thereof shall be applicable.
Further, the fast-track procedure for arbitration contained in Section 29B of the said
Act shall apply.

Fee payable to Arbitrator(s): The fee payable to the arbitral tribunal shall be as per
CPWD OM No.2/2006/SE(TLC)/CSQ/137 dated 19.11.2019 (or latest amendment),
and shall be shared equally by both the parties.

Place of Arbitration: The place of arbitration shall preferably be as mentioned in Schedule
F. However, the Arbitral Tribunal may decide the place in consultation with both the
parties.

Terms of reference:

The Arbitral Tribunal shall adjudicate on only such disputes as are referred to it by the
Arbitrator Appointing Authority and give separate award against each dispute referred
to him and shall give reasons for the award in all cases where the total amount of the
claim by any party exceeds Rs.1,00,000.

Interest on Arbitration award: It is also a term of this arbitration agreement that where
the Arbitral award against any dispute is for the payment of money, no pre-suit and
pendent elite interest shall be payable on any part of the Arbitral award.
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Contractor to
indemnify Govt.
against Patent
Rights

Lumpsum Provisions
in Tender

Action where no
Specifications are
Specified

Withholding and
lien in respect of
sum due from
contractor

Clause 26

The contractor shall fully indemnify and keep indemnified the President of India against any
action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in respect
of any article or part thereof included in the contract. In the event of any claims made under
or action brought against Government in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the President of India if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Engineer-in-Charge in this behalf.

Clause 27

When the estimate on which a tender is made includes lump sum in respect of parts of the
work, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in question at the same rates as are payable under this contract for such
items, or if the part of the work in question is not, in the opinion of the Engineer-inCharge
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Engineer-inCharge shall
be final and conclusive against the contractor with regard to any sum or sums payable to
him under the provisions of the clause.

Clause 28

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the
work shall be carried out as per manufacturers' specifications, if not available then as per
state District Specifications. In case there are no such specifications as required above, the
work shall be carried out in all respects in accordance with the instructions and requirements
of the Engineer-in-Charge

Clause 29

()  Whenever any claim or claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Engineer-in-Charge or the Government shall
be entitled to withhold and also have a lien to retain such sum or sums in whole or in
part from the security, if any deposited by the contractor and for the purpose aforesaid,
the Engineer-in-Charge or the Government shall be entitled to withhold the security
deposit, if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no security has been
taken from the contractor, the Engineer-in-Charge or the Government shall be entitled
to withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other
contract with the Engineer-in-Charge of the Government or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any such claim.
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Lien in respect of
claims in other
Contracts

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or Government will
be kept withheld or retained as such by the Engineer-in-Charge or Government till the
claim arising out of or under the contract is determined by the arbitrator(if the contract is
governed by the arbitration clause) by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on any account
in respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor
is a partnership firm or a limited company, the Engineer-inCharge or the Government
shall be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum found payable to any partner/limited company
as the case may be, whether in his individual capacity or otherwise

(i)  Government shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for Government to
recover the same from him in the manner prescribed in sub-clause (i) of this clause or
in any other manner legally permissible; and if it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by Government to
the contractor, without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Superintending Engineer or Executive Engineer
on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Superintending Engineer or the
Executive Engineer.

Clause 29A

Any sum of money due and payable to the contractor (including the security deposit returnable
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or the Government or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge or Government or such other person or
persons in respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer- in-Charge or the Government or with such other
person or persons. Itis an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the Government will be kept withheld
or retained as such by the Engineer-in-Charge or the Government or till his claim arising out
of the same contract or any other contract is either mutually settled or determined by the
arbitration clause or by the competent court, as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or on any other
ground in respect of any sum of money withheld or retained under this clause and duly
notified as such to the contractor.
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Clause 30
Water for Works The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

(i) The Engineer-in-Charge shall make alternative arrangements for supply of water at the
risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.

Clause 31
Hire of Plant & The contractor shall arrange at his own expense all tools, plant, machinery and equipment
Machinery (hereinafter referred to as T&P) required for execution of the work.

Clause 32
Employment of Contractors Superintendence, Supervision, Technical Staff & Employees
Technical Staff and ) ) ) . .
employees () The contractor shall provide all necessary superintendence during execution of the

work and all along thereafter as may be necessary for proper fulfilling of the obligations
under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and
other technical representative(s) who will be supervising the work. Minimum requirement
of such technical representative(s) and their qualifications and experience shall not be
lower than specified in Schedule 'F'. Even of the contractor (or partner(s) in case of
firm/ company)is himself / herself an Engineers, it is necessary on the part of the
contractor to employ principal technical representative / technical representative (s)
as per stipulation in Schedule 'F'.

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate
in writing his approval or otherwise of such a representative(s) to the contractor. Any
such approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative(s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other technical
representative(s) shall be appointed by the contractor soon after receipt of the approval
from Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause
will also be applicable to other technical representative(s) The principal technical
representative and other technical representative(s) shall be present at the site of
work for supervision at all times when any construction activity is in progress and also
present himself/themselves, as required, to the Engineer-in-Charge and/or his
designated representative to take instructions. Instructions given to the principal technical
representative or other technical representative(s) shall be deemed to have the same
force as if these have been given to the contractor. The principal technical representative
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(iii)

and other technical representative(s) shall be actually available at site fully during all
stages of execution of work, during recording/checking/test checking of measurements of
works and whenever so required by the Engineer-in-Charge and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative(s) in
the site order book and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements/checked measurements/ test checked
measurements. The representative(s) shall not look after any other work. Substitutes, duly
approved by Engineer-in-Charge of the work in similar manner as aforesaid shall be
provided in event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively appointed
or is/are effectively attending or fulfilling the provision of this clause, a recovery (non
refundable) shall be effected from the contractor as specified in Schedule 'F' and the
decision of the Engineer-In-Charge as recorded in the site order book and measurement
recorded checked/test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint suitable technical Principal technical
representative and/or other technical representative(s) and if such appointed persons are
not effectively present or are absent by more than two days without duly approved substitute
or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have
full powers to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the
Engineers employed by him) along with every on account bill/ final bill and shall produce
evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff
as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered
by the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

For works with estimated cost more than Rs. 10 Crores and stipulated time period more
than 6 months :

The contractor shall ensure that at least one deployed technical representative shall be
trained in courses related to CPWD specifications, labour laws, safety rules etc. of duration
not less than 5 working days either through National CPWD Academy (NCA) or National
Institute of Construction Management and Research (NICMAR) or CIDC or any other similar
reputed and recognized Institute managed or certified by State/Central Government. The
training cost and other cost related to training shall be borne by the contractor. The contractor
shall ensure that at least one technical representative is trained within six months of start
of work. The time period of six months can be relaxed by the Engineer-in-Charge depending
upon the frequency of training course organized by NCA.

If the contractor fails to ensure that at least one technical representative is trained in the
above mentioned course till completion of work or one year from start of work, whichever is
earlier, then a non-refundable recovery of Rs. 50,000/- shall be made from the bill of the
contractor. Decision of Engineer-in-Charge in this regard shall be final and binding on the

contractor.
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Levy/Taxes payable
by Contractor

Conditions for
reimbursement of
levy/taxes if levied
after receipt of
Tenders

Termination of
Contract on death of
contractor

If relative working in
CPWD then the
contractor not
allowed to tender

Clause 33

(i)

GST, Building and other Construction Workers Welfare Cess or any other tax, levy or
Cess in respect of input for or output by this contract shall be payable by the contractor
and Government shall not entertain any claim whatsoever in this respect except as
provided under Clause 38.

The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not any time become payable
by the contractor to the State Government, Local authorities in respect of any material
used by the contractor in the works, then in such a case, it shall be lawful to the
Government of India and it will have the right and be entitled to recover the amount paid
in the circumstances as aforesaid from dues of the contractor.

Clause 34

(i)

(i)

All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated
date of receipt of tender including extension if any. No adjustment i.e. increase or
decrease shall be made for any variation in the rate of GST, Building and Other
Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs.

However, effect of variation in rates of GST or Building and Other Construction Workers
Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on
output of the works contract shall be adjusted on either side, increase or decrease.
Provided further that for Building and Other Construction Workers Welfare Cess or any
tax (other than GST), levy or cess varied or imposed after the last date of receipt of
tender including extension if any, any increase shall be reimbursed to the contractor
only if the contractor necessarily and properly pays such increased amount of taxes/
levies/cess.

Provided further that such increase including GST shall not be made in the extended
period of contract for which the contractor alone is responsible for delay as determined
by authority for extension of time under Clause 5 in Schedule F.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Government and/or the Engineer-in-Charge
and shall also furnish such other information/document as the Engineer-in-Charge
may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, or variation or repeal of such tax or levy or cess give a written
notice thereof to the Engineer-in-charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

Clause 35

Without prejudice to any of the rights or remedies under this contract, if the contractor dies,
the Engineer in Charge on behalf of the President of India shall have the option of terminating
the contract without levy compensation to the contractor.

Clause 36

The contractor shall not be permitted to tender for works in the CPWD circle (Division in
case of contractors of Horticulture/Nursery categories) responsible for award and execution
of contracts in which his near relative is posted as Divisional Accountant or as an officer in
any capacity between the grades of the Superintending Engineer and Junior Engineer (both
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No Gazetted
Engineer to work as
Contractor within
one year of
retirement

Theoretical
consumption of
Material

inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any Gazetted
Officer in the C.P.W.D. or in the Ministry of Housing and Urban Affairs. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department. If however the contractor is registered in any other department,
he shall be debarred from tendering in CPWD for any breach of this condition.

NOTE: By the term "near relatives" is meant wife, husband, parents and grandparents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

Clause 37

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of India shall work
as a contractor or employee of a contractor for a period of one year after his retirement
from government service without the previous permission of Government of India in writing.
This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained the permission of Government
of India as aforesaid, before submission of the tender or engagement in the contractor's
service, as the case may be.

Clause 38

(i) After completion of the work and also at any intermediate stage in the event of Non
reconciliation of materials issued theoretical quantity of materials used in the work
shall be calculated on the basis and method given hereunder:-

(@  Quantity of cement & bitumen shall be calculated on the basis of quantity of
cement & bitumen required for different items of work as shown in the Schedule
of Rates mentioned in Schedule 'F'. In case any item is executed for which
standard constants for the consumption of cement or bitumen are not available
in the above mentioned schedule/statement or cannot be derived from the same
shall be calculated on the basis of standard formula to be laid down by the
Engineer-in-Charge.

(b)  Theoretical quantity of steel reinforcement or structural steel sections shall be
taken as the quantity required as per design or as authorized by Engineerin-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to
cutting into pieces, such theoretical quantity being determined and compared
with the actual, each diameter wise, section wise and category wise separately.

(c)  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig
lead and G.I./M.S. sheets shall be taken as quantity actually required and
measured plus 5% for wastage due to cutting into pieces (except in the case of
G.I./M.S. sheets it shall be 10%), such determination & comparison being made
diameter wise & category wise.

169 Years of Engineering Excellence m



CLAUSES OF CONTRACT

Compensation
during warlike
situations

Apprentices Act
provisions to be
complied with

(d)  Forany other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'Fornon scheduled items, the decision of the
Superintending Engineer CE regarding theoretical quantities of materials which
should have been actually used, shall be final and binding on the contractor

(i)  The said action under this clause is without prejudice to the right of the Government to
take action against the contractor under any other conditions of contract for not doing
the work according to the prescribed specifications.

Clause 39

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate
from him to that effect obtained. In the event of the work or any materials properly brought to
the site for incorporation in the work being damaged or destroyed in consequence of hostilities
or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge
to remove any debris from the site, collect and properly stack or remove in store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris, stacking or
removal of serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the work
originally executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for, the compensation shall be
assessed by the Divisional Officer uptoRs.2,00,000/-- and by the next higher officer concerned
for a higher amount. The contractor shall be paid for the damages/destruction suffered and
for restoring the material at the rate based on analysis of rates tendered for in accordance
with the provision of the contract. The certificate of the Engineer-in-Charge regarding the
quality and quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. (Air Raid Precaution) Officers or
the Engineer-in-Charge (b) for any material etc. not on the site of the work or for any tools,
plant, machinery, scaffolding, temporary building and other things not intended for the
work. In the event of the contractor having to carry out reconstruction as aforesaid, he shall
be allowed such extension of time for its completion as is considered reasonable by the
Divisional Officer.

Clause 40

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Superintending Engineer may, in his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.
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Clause 41
Release of Security = The Security Deposit of the work shall be refunded if no labour complaint has been received
deposit from the labour officer till the due date of its payment. If a labour complaint is received during

this period, the Engineer-in-Charge shall, after issue of notice in this regard to the contractor,
deduct the amount required to settle the complaint from his security deposit and refund the
balance amount.

Note :- Incase of any discrepancies between Hindi and English version, English version
will prevail.
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C.P.W.D. SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or
from solid construction except such short period work as can be done safely from ladders. When a ladder is
used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials
as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an
inclination not steeper than ' to 1(4 horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached or bolted, braced and
otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends there of with only such opening as may be necessary
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly or
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above
ground level or floor level, they should be closely boarded, should have adequate width and should be suitably
fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent
the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. (3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side rails in
rung ladder shall in no case be less than 29 cm. (11%2") for ladder upto and including 3 m. (10 ft.) in length. For
longer ladders, this width should be increased at least V4" for each additional 30 cm. (1 foot) of length. Uniform
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to
protect the public from accident and shall be bound to bear the expenses of defence of every suit, action or
other proceedings at law that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit; action or proceedings
to any such person or which may, with the consent of the contractor, be paid to compensate any claim by any
such person.

(@ Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied with at
least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom of the
trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 m.
(5ft.) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so
as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.

(b) Safety Measures for digging bore holes:-

(i) Ifthe bore well is successful, it should be safely capped to avoid caving and collapse of the bore well.
The failed and the abandoned ones should be completely refilled to avoid caving and collapse;

(i) During drilling, Sign boards should be erected near the site with the address of the drilling contractor
and the Engineer in-charge of the work;

(iiiy Suitable fencing should be erected around the well during the drilling and after the installation of the
rig on the point of drilling, flags shall be put 50m alround the point of drilling to avoid entry of people;
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(iv)  Afterdrilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and
0.60m below ground level should be constructed around the well casing;

(v)  Afterthe completion of the borewell, the contractor should cap the bore well properly by welding steel
plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be
done even while reparing the pump;

(vi) After the borewell is drilled the entire site should be brought to the ground level.

Demolition - Before any demolition work is commenced and also during the progress of the work,

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the
operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to
render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept
available for the use of the person employed on the site and maintained in a condition suitable for immediate
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:-
The following safety equipment shall invariably be provided.

(i)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious
to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder's protective eyeshields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measure are adhered to :-

(@) Entry for workers into the line shall not be allowed except under supervision of the JE or any other
higher officer.

(b) Atleast 5to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during emergency.

() The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken
during night or day.
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(vi)

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately
removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge shall decide the time up to which a worker may be allowed to
work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed
at least 2 metres away from the opening and on the leeward side protected from wind so that they will
not be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to
work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the decision
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be
final.

The Contractor shall not employ men and women below the age of 18 years on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, the following precaution should be taken:-

(@

(b)

(c)

No paint containing lead or lead products shall be used except in the form of paste or ready made
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided
to enable the working painters to wash during and on the cessation of work.

Workmen executing work on scaffolds or other structures above specified height shall be provided with
full body harness and fall arresters.

An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor shall not
employ women and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following principles must be
observed for such use :

(i)

(i)

White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation
except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the application of a
paint in the form of spray.
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10.

11.

12.

(i) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry
rubbing down and scraping.

(v) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.
(v  Overall shall be worn by working painters during the whole of working period.

(v Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled13 by
painting materials.

(viy Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified
by medical man appointed by competent authority of C.P.W.D PWD(DA).

(vii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers.

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed
to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments should be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during the
course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the
following standards or conditions :-

() (@) These shall be of good mechanical construction, sound materials and adequate strength and free
from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

(i)  Everycrane driver or hoisting appliance operator, shall be properly qualified and no person under the age
of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to
operator.

(i) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load.
In case of a hoisting machine having a variable safe working load each safe working load and the condition
under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

(v) Incase of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractor's machines the contractors shall notify the safe working load of the machine
to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided
with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots
as may be necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.
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13.

14.

15.

16.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while itis in use. Adequate washing
facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein
by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements

made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department
or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the
operations of any other Act or Rule in force in the Republic of India.
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers
Employed by Central P.W.D. or its Contractors

APPLICATION

These rules shall apply to all buildings and construction works in charge of Central Public Works Department/
PWD (DA) in which twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with construction
work on any day during the period during which the contract work is in progress.

FIRST-AID FACILITIES

(i)  Atevery work place, there shall be provided and maintained, so as to be easily accessible during working
hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily
employed.

(i)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment:-

(a) Forwork places in which the number of contract labour employed does not exceed 50- Each first-aid
box shall contain the following equipments :-

1. 6 small sterilised dressings.

3 medium size sterilised dressings.
3 large size sterilised dressings.

3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

o g kM 0D

1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on
the label.

1 snakebite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour
Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
(b)  Forwork places in which the number of contract labour exceed 50.
Each first-aid box shall contain the following equipments.
1. 12 small sterilised dressings.
2. 6 medium size sterilised dressings.
3. 6 large size sterilised dressings.
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(vii)

6 large size sterilised burn dressings.
6 (15 gms.) packets sterilised cotton wool.
1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

N o o A

1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on
the label.

8.  1rollof adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.
11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour
Institutes /Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14.  Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.
Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily available
during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work places
where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital facilities are not
available within easy distance from the works. First-aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

Where work places are situated in places which are not towns or cities, a suitable motor transport shall be
kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.

4. DRINKING WATER

(i)

(i)

(iii

In every work place, there shall be provided and maintained at suitable places, easily accessible to labour,
a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an Intermittent public water supply, each work place shall be provided
with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other
source of pollution. Where water has to be drawn from an existing well which is within such proximity of
latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be
dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for
cleaning or inspection which shall be done at least once a month.
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WASHING FACILITIES

(i) Inevery work place adequate and suitable facilities for washing shall be provided and maintained for the
use of contract labour employed therein.

(i)  Separate and adequate cleaning facilities shall be provided for the use of male and female workers.

(i) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

LATRINES AND URINALS

(i)  Latrines shall be provided in every work place on the following scale namely :-
(@ Where female are employed, there shall be at least one latrine for every 25 females.
(b)  Where males are employed, there shall be at least one latrine for every 25 males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.

(i)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door
and fastenings.

(i)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting
nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines
shall not be of a standard lower than borehole system.

(iv) (@) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers “For Men only” or “For
Women Only” as the case may be.

(b)  The notice shall also bear the figure of a man or of a woman, as the case may be.

(v  There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed
at a time, provided that where the number of male or female workmen, as the case may be exceeds 500,
it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every
100 or part thereafter.

(v (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary
condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with the
requirements of the Public Health Authorities.

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator.
Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank
prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with a
layer of earth for a fortnight (when it will turn to manure).

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge
to effect proper disposal of night soil and other conservancy work in respect of the contractor’s workmen or
employees on the site. The contractor shall be responsible for payment of any charges which may be
levied by Municipal or Cantonment Authority for execution of such on his behalf.
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7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest
separately for the use of men and women labour. The height of each shelter shall not be less than 3 metres (10
ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be on
the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under
construction or other alternative accommodation to be used for the purpose.
8. CRECHES
(i)  Atevery work place, at which 20 or more women worker are ordinarily employed, there shall be provided
two rooms of reasonable dimensions for the use of their children under the age of six years. One room shall
be used as a play room for the children and the other as their bedroom. The rooms shall be constructed
with specifications as per clause 19H (ii) a,b & c.
(i) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean.
(i)  The contractor shall supply adequate number of toys and games in the play room and sufficient number of
cots and beddings in the bed room.
(v) The contractor shall provide one ayaa to look after the children in the creche when the number of women
workers does not exceed 50 and two when the number of women workers exceed 50.
(v  The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of
the children.
9. CANTEENS

(i)

In every work place where the work regarding the employment of contract labour is likely to continue for six
months and where in contract labour numbering one hundred or more are ordinarily employed, an adequate
canteen shall be provided by the contractor for the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places separately
for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour
washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every four months.
The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as
to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.
The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.

The floor area of the dining hall, excluding the area occupied by the service counter and any furniture
except tables and chairs shall not be less than one square metre (10 sft) per diner to be accommodated as
prescribed in sub-Rule 9.
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10.

1.

12.

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.

(b)  Washing places for women shall be separate and screened to secure privacy.

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be accommodated
as prescribed in sub-Rule 9.

(xiii) (@ 1.  There shall be provided and maintained sufficient utensils crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.
(b)

Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
A service counter, if provided, shall have top of smooth and impervious material.

[ A A

Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits of
the contract labour.

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No
profit, No loss’ and shall be conspicuously displayed in the canteen.

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall not be
taken into consideration as expenditure namely:-

(@  Therentof land and building.
(b)  The depreciation and maintenance charges for the building and equipments provided for the canteen.

() The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery
and utensils.

=

The water charges and other charges incurred for lighting and ventilation.

©

The interest and amounts spent on the provision and maintenance of equipments provided for the
canteen.

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants
and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-

in-Charge including the filling up of any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an integral
part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions - it may consider necessary
for the purpose of removing any difficulty which may arise in the administration thereof.
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C.P.W.D. Contractor's Labour Regulations

SHORT TITLE
These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations.

DEFINITIONS

(i)

Workman means any person employed by C.PW.D./PWD (DA) or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the Central Public Works Department/PWD (DA)
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any person :-

(@ Whois employed mainly in a managerial or administrative capacity : or

(b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature: or

(¢) Whois an out worker, that is to say, person to whom any article or materials are given out by or
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or
in some other premises, not being premises under the control and management of the principal
employer.

No person below the age of 18 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the
Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other than a mere supply
of goods or articles of manufacture through contract labour or who supplies contract labour for any work
and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

WORKING HOURS

(i)

Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be
so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any
week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages.

(@ Everyworker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions
of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether
such worker is governed by the Minimum Wages Act or not.

(b)  Where the minimum wages prescribed by the Government under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the
rate applicable to the next preceding day, provided he has worked under the same contractor for a
continuous period of not less than 6 days.
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()  Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and continue to
display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in
English and in the local Indian languages spoken by the majority of the workers giving the minimum rates of
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are
earned, wages periods, dates of payments of wages and other relevant information as per Appendix ‘lII’.

PAYMENT OF WAGES

0)
(ii)
(iii

(vi)

(vi)

(vii)

(xii)

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor where less
than one thousand such persons are employed shall be paid before the expiry of seventh day and in other
cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are
payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by
him shall be paid before the expiry of the second working day from the date on which his employment is
terminated.

All payment of wages shall be made on a working day at the work premises and during the working time
and on a date notified in advance and in case the work is completed before the expiry of the wage period,
final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online transfer
to his bank account.

All wages shall be paid through Bank or ECS or online transfer.

Wages shall be paid without any deductions of any kind except those specified by the Central Government
by general or special order in this behalf or permissible under the Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour.

The contractor shall obtain from the Junior Engineer or any other authorised representative of the Engineer-
in-Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column NO ..........cccceiiiiiinins has been paid to the workman
concerned through bank account of labour on ........ccccccccoeeiiinnnnee. at.........
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FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

(if)

(ii)

(v)

V)

(vi)

The wages of a worker shall be paid to him without any deduction of any kind except the following:-
(@ Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period for
which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody or
for loss of money or any other deduction which he is required to account, where such damage or loss
is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted
shall be entered in a register.

(e)  Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his part as have
been approved of by the Chief Labour Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-X

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages
until the worker has been given an opportunity of showing cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days
from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it
was imposed.

LABOUR RECORDS

(i)

(if)

(ii)

v)

The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the CL
(R&A) Central Rules 1971 (Appendix IV)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work
under Contractin Form XVI of the CL (R&A) Rules 1971 (Appendix V).

The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work
under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI).

Register of accident - The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

(@  Full particulars of the labourers who met with accident.

(b) Rate of Wages.
(c) Sex
(d) Age
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e) Nature of accident and cause of accident.

Time and date of accident.

=

g) Date and time when admitted in Hospital,

>

)  Date of discharge from the Hospital.

(
(
(
(
(

i Period of treatment and result of treatment.

= =

Percentage of loss of earning capacity and disability as assessed by Medical Officer.

(

=

(k)  Claim required to be paid under Workmen’s Compensation Act.

()  Date of payment of compensation.

(m) Amount paid with details of the person to whom the same was paid.

(n)  Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XlI of the CL (R&A) Rules 1971 (Appendix-XI)

The contractor shall display in a good condition and in a conspicuous place of work the approved list of
acts and omissions for which fines can be imposed (Appendix-X)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A)
Rules 1971 (Appendix-XII)

The contractor shall maintain a Register of Advances in Form XXIIl of the CL (R&A) Rules 1971
(Appendix-XIII)

The contractor shall maintain a Register of Overtime in Form XXIIl of the CL (R&A) Rules 1971
(Appendix-XIV)

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in the
specimen form at (Appendix-VII)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of
disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each worker
within three days of the employment of the worker (Appendix-VIII).
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10.

11.

12.

13.

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose
services have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971 (Appendix-

X)

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a period of
three years from the date of last entries made in them and shall be made available for inspection by the
Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Urban Development in
this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have power to make
enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and the
Provisions of these Regulations. He shall investigate into any complaint regarding the default made by the
contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or
enquiry to the Executive Engineer concerned indicating the extent, if any, to which the default has been committed
with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid
to the labourers concerned. In case an appeal is made by the contractor under Clause 13 of these regulations,
actual payment to labourers will be made by the Executive Engineer after the Superintending Engineer has given
his decision on such appeal.

()  The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of
the report form the Labour Officer or the Superintending Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised
may appeal against such decision to the Superintending Engineer concerned within 30 days from the date of
decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned but subject to
such appeal, the decision of the officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

()  Aworkman shall be entitled to be represented in any investigation or enquiry under these regulations by:-
(@) Anofficer of a registered trade union of which he is a member.
(b)  An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.

()  Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker is employed or by any other workman employed
in the industry in which the worker is employed.
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(i) An employer shall be entitled to be represented in any investigation or enquiry under these regulations
by :-

(@ Anofficer of an association of employers of which he is a member.

(b)  An officer of a federation of associations of employers to which association referred to in clause (a)
is affiliated.

(c) Where the employers is not a member of any association of employers, by an officer of association
of employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

(i)  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these regulations.

14. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at
a convenient time and place after due notice is received or to the Labour Officer or any other person, authorised
by the Central Government on his behalf.

15. SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

16. AMENDMENTS

The Central Government may from time to time add to or amend the regulations and on any question as to the
application/Interpretation or effect of those regulations the decision of the Superintending Engineer concerned
shall be final.
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gRf¥re / Appendix I
Tfa wgfaemen &1 e (3 1 Al &1 TWvs 19-7)
REGISTER OF MATERNITY BENEFITS (Clause 19 F)

IBHER BT A1 MR Tdr

Name and address of the CONITACION...........coooiiiiiiii e

P BT A4 3R Rerfay

Name and location Of the WOTK.........ooooiiii i e

AN HT A a1 /ufd &1 A e o e arafas Fgfad Ik [T saaraen @

B afey S CRIICURIN
Name ofthe  Father's/ Nature of Period of Date on which notice of
employee husband's employment actual confinement given
name employment
1 2 3 4 5

e frast gqfa g2 ure g3 &k wura g3

Date on which maternity leave commenced and ended

U4/ THUTT BT dRIg U BT g9 H THUTT BT 9T H
Date of delivery/ In case of delivery In case of miscarriage
miscarriage U™ g8 T g8 UR™ g8 FATC 8
commenced Ended Commenced Ended
6 7 8 9 10

FHAY B Had gE daH

Leave pay paid to the employee

UNIq BT 9T | T BT g9 H fewfort

In case of delivery In case of miscarriage Remarks

el Iaq @l & HWed IPH BEl dad & ) NESRG

Rate of leave pay Amountpaid Rate of leave pay ~ Amount paid

1 12 13 14 15
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gRf¥re / Appendix Il
s e ot foamt deaf & 3BaRl @ gt o g uqiy
ygfaer & IR § R FT AT ATHY

SPECIMEN FORM OF THE REGISTER, REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR
IN CENTRAL PUBLIC WORKS DEPARTMENT WORKS.

SHER BT M 3R Ul
Name and address Of the CONtraCtOr...............ccciiiiiiiiii
P BT T iR Rerfa
Name and 10cation Of The WOTK ..o
1. N $ 9 IR TS ufd HT T
Name of the woman and her husband’s name.
2. Ug M
Designation.
3. Prgfad @ g
Date of appointment.
4. 919 SR gl |fed 98 IR Nrd! S Figad fdar
Date with months and years in which she is employed.
5. WATad /Ued {6 oM @ a, afe g 8
Date of discharge/dismissal, if any.
6. T GRU & qIEd FAICT UF UL fhY S B ARG
Date of production of certificates in respect of pregnancy.
7. a8 AN fSe! S g u9a & 9R # giier <o ®
Date on which the woman informs about the expected delivery.
8. ¥H9d /MU / & BN Bl AN
Date of delivery/miscarriage/death
9. Uud /THurd / Feelt gATT U fhd S Bl dRIg
Date of production of certificate in respect of delivery/miscarriage.
10. YITRIG Y4d ¥ Yd Haxl Y- /g IRIfAT 1 XebH AR IHDb! AR

1.

12.

13.

14.

15.

Date with the amount of maternity/death benefit paid in advance of expected delivery.
TRIfT IGfaE & geETdad) W Bl IdH AR SHD! NI

Date with amount of subsequent payment of maternity benefit.

S 3G P a8 IFD! IGfd TYAET BT Ha™ UK HRA b Y 99 S gRT AW &R e
EisIt

Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.

e AT BT g 81 SR © AT ST GG B IR, I9 Afdd BT M, [Srae! Igfcr ggfaem a1 3eH
If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date of payment.

e @t ufafteal o1 JIRATAINT FRA g SHIR & TRIER

Signature of the contractor authenticating entries in the register.

Flere MR & ST & foy fewoft ey

Remarks column for the use of Inspecting Officer.

ST
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99 S

Labour Board

Address of Contractor

F0 oo (o T & wed &1 9™ 9 udl
Name and address of C.P.W.D. Division

Do Al M. I & M ISR &1 T9
Name of C.P.W.D. Labour Officer

Do dl (. fTT & sm ey &1 udn
Address of C.P.W.D. Labour Officer

Address of Labour Enforcement Officer

Eaisre M I |

SI. No. Category Minimum wage

fixed

GURIEICIRIN
qRAIID HSTGRI
Actual wage
paid

A AT

Number
present

Remarks

Wage period

SNSRI ORI BC O IGINEE!

Date of payment of wages

Working hours

ARTH dT HEYTX

Restinterval
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gRRME / Appendix 'IV'

4% L [0]% 6 8 L 9 S 14 € 4 l
uewsiom ayy | wewAkojdwe (1msIg pue ynjep
suoneuiwss) | weswkojdwse | jo uoissaidwi 10 JuBW ‘Isya] pue abeyjip) uoneubisap uewnIom
104 | o uoneunwsey quinyy Jo -92UBWIWO0D ssalppe uewnyiom ayy Jo ssaippe | puswkojdwe aweu xoS|  Jo sweuwing oN
syleway suoseay J0 @1eQ aimeubis J0 @1eQ [e207 awoy JusuewlIad jo aumepN | s,pueqgsnp/sJeayieq| pue aby pue awepN IS
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B 19/Form-XIX

(@@= M 78(2)(@) <)
[Seerule 78 (2)(b)]

LGOS
Wages Slip

35%6 X Dl 9™ 9 Ydr
Name and address Of CONTACION...........ccooiiiiiiiiiii e

HOIGR BT A dqAT I a1 /uf &1 9™

Name and Father's/Husband's name of WOrKman..............ooccoueiiieeiiiiiciiiiieeeee e

B BT TR TAT LI BT -4
Nature and l0CAtION OF WOTK..........iiiiiiii e e e et e e et s e e e s et eeesaens

|WITE /Y&l / /1] & fery
For the Week/Fortnight/Month €ndiNg..........cccoiviiiiiiiii e
1. fooe s ard fosar

No. of days WOrked...........cccoiiiiiiiiii

2. oy U & & vEel @ HE@ ({R e ARl & IR H)

No. of units worked in case of piece rate WOTKErS...........ccooviiiieiciinice e

3. o A9l @1 R /9N \e

Rate of dailly WageS/PIECE TALE ........ccoviiiiiiiiiieie e

4. FHATAR ASIGR BT IHH

Amount of OVertime Wages...........cccoceviiiiiiiiiiii i,
5. @ S dTell | IBH

GroSS WageS PAYADIE.........oooiiiiiie

6. axfora, afs org &

Deduction, if @ny.........cccoiiiiiiiiiiii

7. & TS HO BT YE A

Net amount of wages paid.............ccccciiiiiiiiii

SHAR AT D TS B SRR

Initials of the contractor or his representative
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BTH 14 / Form-XIV

(@ a9 76 <@)
[See rule 76]

AR &S
Employment Card

SHER & AW g Tl
Name and address Of CONMraCON---- === === oo

BT BT A9 T yar forde 1= b1 oot ¥&l &

Name and address of establishment under which contract is carried On---------=-~=-=== oo ooommm s

B BT ¥ T A
Name of work and 10Cation Of WOrK------=-=--- - s s

R {FTeT BT A G U

Name and address of Principal EmMployer--------------mmm s

1. "I Dl H

Name Of the WOrKMAN------ ===

2. Y Y OGR! B IAOREX H HH F&
SI. No. in the register of workman employed---- === mm oo

3. IONTR /YUE &I 9H

Nature of employment/deSignation-------------mcmm oo

4. T P X
(9 7@ & IR 4 s @ G 9fEq)

Wage rate (with particulars of unitin case of piece WOrk)------------nn oo

5. HOIgNl Bl gy
Wage PerIOd- - m e

6. RISHIR I 3rafey

Tenure of empPloYMENt------ - omm oo

7. fewoh

REMAIK S

SBER P TWIER
Signature of contractor
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qﬁﬁm/Appendix X' s

List oF AcTs AND OMISSONS FOR WHICH FINES cAN BE IMPOSED
W FrEl a9 ol @ gd e fag gae &3 o 99d €

S A (T T Sahar sfie fAffeEr & M 7 (v)
@ IR B A TR U AT AT 97T &1 H e
TAT AT AT ST H 31<S! FHR I JaRid fhar S |

1.

10.
11.

12.

13.
14.

15.

16.

17.

18.

19.

S 81 PR 3Dl AT 3T S AT A B oras A1
Jeote T |

DI Al o7 famT & ol a1 Fmiy & faRe,
Shl & T H AR ERITETOM, TSAT BRAT |

T AT 3 ARSI aRATSOT <=1 a7 <7 |

g IR | B R ST

IRTd WA T, SUSAT IT ST AT IIHRD FISK |
T TR |

I &3 B AU dIel—Ri¥e G STl 3T U
qrefl AT 3=y a2 |

R HNIGEERCIN

=T B H 1A &, @l (. 3. a1 SHaR B Fuky o
&rfcr ug= |

S WR AT |

BITAR! IT BRI BT GR BRAT |

M, Y, T & 1 fe & IR H Teld g o |

e gRT fed A woreR) &S @l g @ aAT |

AT ®1 IeqTad Bl FRIRT BT SFIdT SUANT AT
PRI TR IR aRIY I |

B BRI GIRT FHATOT TAT SRETT H TR BIRIRI
e R fmT WeR T8l Sear s Feee &
o SBaR BT a1y o S 2 |

Tofd R ST 3R /AT YTHd faaRor <=1 |

RATUATST & IRIR & HIdR PIs ATIR AT |

HHATRIT BT ST AR BRI BT |

YA B TRIR B IR fhdT TR BT &9 Tha BT
T IFP foIU TR BT 59 T fob ATfeld gRT SMfHR
= fear a8 |

In accordance with rule 7(v) of the CPWD Contractor’s Labour
Regulations to be displayed prominently at the site of work both
in English and local Language.

1.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Wilful insubordination or disobidience, whether alone
or in combination with other.

Theft fraud or dishonesty in connection with the
contractors beside a business or property of CPWD.

Taking or giving bribes or any illegal gratifications
Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent
behaviour

Habitual negligence.

Smoking near or around the area where combustible or
other materials are locked

Habitual indiscipline.

Causing damage to work in the progress or to property
of the CPWD or of the contractor.

Sleeping on duty.
Malingering or slowing down work.

Giving of false information regarding name, age father’s
name, etc.

Habitual loss of wage cards supplied by the employers.

Unauthorised use of employer's property of
manufacturing or making of unauthorised particles at
the work place.

Bad workmanship in construction and maintenance by
skilled workers which is not approved by the Department
and for which the contractors are compelled to undertake
rectifications.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the
establishments.

Any unauthorised divulgence of business affairs of the
employees.

Collection or canvassing for the collection of any money
within the premises of an establishment unless
authorised by the employer.
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20. AT BT gd AR & 997 URAR & IR 96 | 20. Holding meeting inside the premises without previous

21. IR & IR S 99T & SR fhdl TR a1

HHANT DI AT IT THBTT |

sanction of the employers.

21. Threatening or intimidating any workman or employer
during the working hours within the premises.
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APPENDIX - XV

Appendix - XV
(FORM 31)
INDENTURE FOR SECURED ADVANCES
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code)

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the
execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the..................... day of ...oeoiiiiiiin, 20....... BETWEEN ...,
(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed to include
his executors administrators and assigns) of the one part and the PRESIDENT OF INDIA (hereinafter called the
President which expression shall where the context so admits or implies be deemed to include his successors in
office and assigns) of the other part.

WHEREAS by an agreementdated...........................e. (hereinafter called the said agreement) the Contractor has
agreed AND WHEREAS the Contractor has applied to the President that he may be allowed advances on the security
of materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement
for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges) AND WHEREAS the President has agreed to advance

to the Contractor the sum of RUPEES ....cevviiniiii on the security of materials the quantities
and other particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for
the said works signed by the Contractor on ..., and the President has reserved to

himself the option of making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees .........c.cociiiiinin. on or before the execution of these presents
paid to the Contractor by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such
further advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the
President and declare as follows: -

(1) Thatthe said sSUM Of RUPEES ....oviviniiiiiii e so advanced by the President to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

(@)  Thatthe materials detailed in the said Account of Secured Advances which have been offered to and accepted
by the President as security are absolutely the Contractor's own property and free from encumbrances of any
kind and the contractor will not make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind and the Contractor indemnifies
the President against all claims to any materials in respect of which an advance has been made to him as
aforesaid.

(83)  Thatthe materials detailed in the said Account of Secured Advances and all other materials on the security of
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials)
shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the
Divisional Officer ........cccooeevvinennnn. Division (hereinafter called the Divisional Officer) and in the term of the said
agreement.

(4)  Thatthe Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch,
safe custody and protection against all risks of the said materials and that until used in construction as aforesaid
the said materials shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Divisional Officer or any officer authorised by
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him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same as required by the
Divisional Officer.

That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Divisional Officer or an officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the Contractor receives payment from the President
of the price payable to him for the said works under the terms and provisions of the said agreement. Provided
that if any intermediate payments are made to the Contractor on account of work done than on the occasion of
each such payment the President will be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials then actually used in the construction and in
respect of which recovery has not been made previously, the value for this purpose being determined in respect
of each description of materials at the rates at which the amounts of the advances made under these presents
were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any respect of any
of the terms and provisions of the said agreement or of these presents the total amount of the advance or
advances that may still be owing to the President shall immediately on the happening of such default be
repayable by the Contractor to the President together with interest thereon at twelve per cent per annum from
the date or respective dates of such advance or advances to the date of repayment and with all costs charges,
damages and expenses incurred by the President in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees
with the President to repay and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the President of the said sum
Of RUPEES . .eieieiii e and any further sum or sums advanced as aforesaid and all
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and whenever the covenant for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith the President may at any time
thereafter adopt all or any of the following courses as he may deem best :-

(@)  Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances
under these presents and crediting the Contractor with the value of work done as if he had carried it out in
accordance with the said agreement and at the rates thereby provided. If the balance is against the
Contractor he is to pay same to the President on demand.

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the President under these presents
and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor
under the said agreement.
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(9) Thatexceptin the event of such default on the part of the Contractor as aforesaid interest on the said advance
shall not be payable.

(10) Thatinthe event of any conflict between the provisions of these presents and the said agreement the provisions
of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect
of these presents the settlement of which has not been herein before expressly provided for the same shall be
finally resolved as per provisions of clause 25 of the contract.

In withess whereof the said ........................ and ..o by the order and under the direction of the
President have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by............c.coceeieninns the said contractor in the presence of .............occeee.

Signature ........coeviiiiiiennen.

WItNeSS NamMe ...
Address .......ooviiiiiiiiien
Signedby.....coooiiiiiiii

by the order and direction of the President in the presence of

Signature ........coeviiiiiienne.
WiItNESS INAMIE .. e

AdAress .....ccovvveviiiiiiinns
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©NOOOAWN

10.
11.

APPENDIX - XVI
(Refer Clause 5)
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF
MILESTONE/EXTENSION OF TIME

Name of contractor

Name of work as given in the agreement

Agreement no

Estimated amount put to tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time if has been given by authority in Schedule 'F' previously

letter no. and date Extension granted

Months Days

a) st extension........c.oovviiiiiiii

(

(b) 2nd extension ........cceiiiiiiiiiii
(€) 3rd extension ........cccccuiiiiiii i
(d) 4th extension ........ccccevieiiiii i
(e) Total extension previously given

Reasons for which extension have been previously given (copies of the previous applications should be attached)
Period for which extension if applied for

Hindrances on account of which extension is applied for with dates on which hindrances occurred and the period
for which these are likely to last (for causes under clause 5.2/ and 5.3).

Submitted to the Authority indicated in Schedule F With copy to the Engineer-in-charge and Sub Divisional
Officer

Signature of Contractor
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APPENDIX - XVII
Reference of disputes and amount claimed for each dispute to the Conciliator.
[Refer to Clause 25]

To,

The ADG/SDG
.................... (Region) .........

Subject: Reference of disputes and amount claimed for each dispute to the Conciliator for settlement of disputes
relating to agreement nUMbEr: ... ...

Dear Sir,

In terms of clause 25 of the aforesaid agreement, particulars of which are given below, I/We hereby refer my / our
disputes and amount claimed for each dispute to you for settlement in your capacity as Conciliator.
1 Name of applicant:

2 Whether applicant is Individual/Proprietorship Firm/Partnership Firm/Company:

3 Full address of the applicant:

4. Name of the work and contract number for which arbitration is sought:

5. Name of the Division which entered into contract:

6 Contract amount:

7 Date of contract:

8 Stipulated date of start of work:

9. Stipulated date of completion of work:

10. Actual date of completion of work (if completed):

11.  Total number of claims made:

12.  Total amount claimed:

13. Date of intimation of final bill (if work is completed):

14.  Date of payment of final bill (if work is completed):

15.  Amount of final bill (if work is completed):

16. Date of claim made to Engineer-in-Charge:

17.  Date of receipt of decision from Engineer-in-Charge:

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose the statement of

claims with amount of each claim.

Yours faithfully,

Signature of the applicant

(Only the person/authority who signed the contract should sign here)

Copy to:
1. The Chief/ Superintending Engineer ...........
2. The Executive Engineer................. Division
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APPENDIX - XVIII
Notice for appointment of Arbitrator
[Refer to Clause 25]

To,

The Chief Engineer/Superintending Engineer
................. (Zone or Circle) ................

Dear Sir,
In terms of clause 25 of the aforesaid agreement, particulars of which are given below, I/We hereby give you notice to
appoint an Arbitrator for adjudication of disputes mentioned below.
1.  Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract
6. Contract amountin the work
7. Date of contract
8. Date of initiation of work
9. Stipulated date of completion of work
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to SDG/ADG for conciliation
17. Date of receipt of SDG/ADG’s decision
18. *I/We hereby give consent for appointment of Arbitrator of MOHUA. An agreement as per Appendix-XVIll is enclosed.
Or
* |/We do not give consent for appointment of Arbitrator of MoHUA.
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose the following
documents.
1. Statement of claims with amount of each claim.
2. *Agreement of waiver of Section 12(5) of the Arbitration and Conciliation Act, 1996 in Appendix-XIX.
( *strikeout whichever is not applicable).

Yours faithfully,
Signature of the applicant

(only the person/authority who signed the contract should sign here)

Copy to:
1. The Executive Engineer
........................ Division
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APPENDIX - XIX
Agreement towards waiver of Section 12(5) of Arbitration & Conciliation Act 1996
[Refer to Clause 25]
1. Whereas certain disputes have arisen between M/S ...........cccooiiiiiii i, (claimants)and M/S .............
(respondents) relating to agreement No................o.oooee
2. Andwhereas the parties are aware that Shri ..., is on the cadre of CPWD;

presently on deputation as Arbitrator, Ministry of Housing and Urban Affairs, Government of India.
3. l/we agree for the appointment of Shri ... as the sole Arbitrator for

adjudication of the disputes, and we hereby waive the applicability of Section 12(5) of the Arbitration & Conciliation
Act,1996.

Signature

(Only the person/authority who signed the contract should sign here)

Date: ..............

(The name of the Arbitrator, Ministry of Housing and Urban Affairs, Government of India may be enquired from the
Engineer-in-Charge, if required.
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BANK GUARANTEE

On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1.  Whereas the Executive Engineer ..................... (name of division) ..............ooenee. , CPWD on behalf of the
President of India (hereinafter called “The Government”)has invited bids under ........................ (NIT
number).......c.oooveeiennnn. dated ........coeeeents Or (name of work)
............................................................ The Government has further agreed to accept irrevocable Bank
GuaranteeforRs. ......c..coevvienne. (RUp€es ... only) valid upto ......... (date)*......... as
Earnest Money Deposit from ............ccocceenne. (name and address of contractor) ...............c....... (hereinafter
called “the contractor”) for compliance of his obligations in accordance with the terms and conditions of the
said NIT.

OR**
Whereas the Executive Engineer ................. (name of division) .........cccooviiininen. , CPWD on behalf of the
President of India (hereinafter called “The Government”) has entered into an agreement bearing number
......................... with ......................(name and address of the contractor) ................. (hereinafter called
“the Contractor”) for execution of work ...............ccoeiiiiiiiviieeveeeee... (Name of work)
...................................................... The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. ........ooieieenenin. (Rupees ......cooviiiiiiiiiins only) valid upto ........ (date)........ as

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his
obligations in accordance with the terms and conditions of the agreement.

2. We,..ooooieenn. (indicate the name of the bank) ...................... (herein after referred to as “the Bank”), hereby
undertake to pay to the Government an amount notexceeding Rs. ..........cccovvieinninnnn (Rupees.......cccvuvnnen.
only) on demand by the Government within 10 days of the demand.

3. We, o (indicate the name ofthe Bank) ..................... , do here by undertake to pay the amount
due and payable under this guarantee without any demur, merely on a demand from the Government stating that
the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. ........
(Rupees .........cccevenen. only)

4. We,.ooiiiiennn. (indicate the name ofthe Bank) ..................... , further undertake to pay the Government any
money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment there
under and the Contractor shall have no claim against us for making such payment.

5. We, oo (indicate the name ofthe Bank) ........................ , further agree that the Government shall
have the fullest liberty without our consent and without affecting in any manner our obligation here under to vary
any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor
from time to time or to postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or extension being granted to the
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said Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. We,. oo, (indicate the name of the Bank) .................c....... , further agree that the Government at
its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance
without proceeding against the Contractor and notwithstanding any security or other guarantee the Government
may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, .o (indicate the name ofthe Bank) ............................ , undertake not to revoke this guarantee
except with the consent of the Government in writing.

9. This Bank Guarantee shallbe valid upto ...........cocovviviinnnnn. unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restrictedto Rs. ........................
(Rupees .......coveuenenen. only) and unless a claim in writing is lodged with us within the date of expiry or extended

date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Date .............
Witnesses:
1. Signature.................. Authorized signatory
Name and address Name
Designation
Staff code no.
2. Signature .........ccoeeiiiiiiinenn. Bank seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days for
two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for
performance guarantee/security deposit/mobilization advance, as the case may be.
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PROFORMA OF SCHEDULES

PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect.& Hort. Works in case of Composite Tenders)

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3)
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

SCHEDULE ‘F’
Reference to General Conditions of contract

[N E=T 0 (=X o) T/ o ] 1 <R

Estimated cost of work: PP
()  Earnestmoney: RS, oo (to be returned after receiving performance guarantee)
(i)  Performance Guarantee : 5% of tendered value.

(i)  Security Deposit : 2.5% of tendered value.

SCHEDULE ‘F’

GENERAL RULES: Officer INVItiNg teNEr ........ooiiiiiiiii
& DIRECTIONS

Maximum percentage for quantity of items of work to be
executed beyond which rates are to be determined in
accordance with Clauses 12.2 & 12.3. See below
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Definitions:
2(vi) Engineer-in-Charge
2(viii) Accepting Authority
2(x) Percentage on cost of materials and
labour to cover all overheads and profits.15%
2(x)(b) Standard Schedule of Rates
2(xi) Department
i) Standard CPWD contract Form GCC 2020,
CPWD Form 7/ 8 as modified & corrected upto .......
Clause 1
(i) Time allowed for submission of Performance Guarantee, programme

chart (Time and progress )and applicable labour licenses, registration
with EPFO, ESIC and BOCW welfare board or proof of applying there

of from the date of issue of letter of acceptance L days
(ii) Maximum allowable extension with late fee @ 0.1% per day of
Performance Guarantee amount beyond the period provided in (i)
above ....... (1to 15daystobefilled by NIT approving authority) s days
Clause 2
Authority for fixing compensation under clause 2.
Clause 2A
Applicable clause 2/ Clause 2A Yes / No
Clause 5
Number of days from the date of issue of letter of acceptance for reckoning
date of start Mile stone(s) as per table given below:- day
S| No. Description of Milestone Time Allowed in days (from Amount to be with-held in case
(Physical) date of start) of non achievement of milestone
1.
2.
3.
4.

Time allowed for execution of work.
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Authority to decide:

(i) Extension of time ... (Engineer in Charge or Engineer in Charge of
Major Component in case of Composite Contracts, as the case may be)
(i)  Rescheduling of mile STONES ......ccooiiiiiiiiiii e (Superintending Engineer/ PM/CPM

in Charge or Superintending Engineer/ PM/CPM in Charge of Major Component in case of Composite Contracts,
as the case may be)

(i) Shifting of date of start in case of delay in handing over of Site .........coccociiiiiiiiiiiiis (Superintending
Engineer/ PM/CPM in Charge or Superintending Engineer in Charge of Major Component in case of Composite
Contracts, as the case may be)

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time Period for handing over
reckoned from date of issue of
letter of intent.

Part A Portion without any
hindrance

Part B Portions with encumbrances

Part C Portions dependent on work

of other agencies

Clause 5
Applicable clause 5/ Clause 5A

Clause 6 : Computerised Measure Book (CMB) / Electronic Measurement Book (EMB)
Mode of measurement : CMB / EMB
Note:- One option to be kept by NIT approving authority.

Clause 7

Gross work to be done together with net payment /adjustment of
advances for material collected, if any, since the last such payment
for being eligible to interim payment RS, e,

Clause 7A
Whether clause 7A shall be applicable Yes/No

Clause 10A
List of testing equipment to be provided by the contractor at site lab.
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Clause 10B(ii)
Whether Clause 10B (ii) shall be applicable Yes/No
Clause 10C
Component of labour expressed as percent of value of work: = ........ccoceiiiiiiiiiiiiiennn. %

Clause 10CC Applicable/ Not Applicable
Schedule of component of other Materials, Labour etc. for price escalation.
Component of civil (except materials covered
under clause 10CA) /Electrical construction XM %
value of work. -
Component of Labour -
expressed as percent of total value of work. Y %

Note : Xm ..o, % should be equal to (100) - (materials covered under clause 10CA
i.e. Cement, Steel, POL and other material specified in clause 10CA + Component of Labour)

Clause 11
Specifications to be followed for execution of work L
Clause 12
12.2 Deviation Limit beyond which clauses 12.2 shall apply for building work ............ccccooiieenes
Clause 16
Competent Authority for deciding reduced rates =~ e
Clause 18
List of mandatory machinery, tools & plants to be deployed by the contractor at site:
T 2 T
4 i, D S
7, 8 s 9
Clause19C ..., authority to decide penalty for each default
Clause19D ..., authority to decide penalty for each default
Clause 19G ..., authority to decide penalty for each default
Clause 19K ..., authority to decide penalty for each default
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Clause 25
(i) Conciliator: .......ooovuiiii
(i) Arbitrator Appointing Authority: ...................
(i)  Place of Arbitration: ......cccccoiiiiiiiiiiiiienn.
Clause 32

Requirement of Technical Representative(s) and recovery Rate

SI Minimum g Designation £ § 5 | Rate at which recovery shall be made
No. | Qualification @ | (Principal Techincal g 2 -g from the contractor in the event of not
of Technical g [Techincal representative) = g e fulfilling provision of clause 36(i)
Representative | Q = Figures Words
1.
2.
3.
4
5
Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma
holders should not exceed 50% of requirement of degree engineers.
Clause 38
(i) (@) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of Delhi
Schedule of Rates .................. printed by C.P.W.D.
(i)  Variations permissible on theoretical quantities:
(@ Cement
For works with estimated cost put
to tender not more than Rs. 25 lakh. 3% plus/minus.
For works with estimated cost put to
tender more than Rs. 25 lakh.. 2% plus/minus.
(b) Bitumen All Works 2.5% plus & only &

nil on minus side.
(c) Steel Reinforcement and structural steel
sections for each diameter, section and category 2% plus/minus
(d)  All other materials. Nil

m 169 Years of Engineering Excellence m



ANNEXURE

Annexure showing quantities of materials for areas of surfacing to be considered for

working out minimum period of road roller

Sl. No. Material of surfacing Quantity
or area
1. Consolidation of earth subgrade 1860Sqg.m
2. Consolidation of stones soling 15 cm. to 22.5cmthick 170Cu.m.
3. Consolidation of brick soling 10 cm. to 20cm.thick 230
4. Consolidationofwearingcoatofstoneballast7.5cmto11.5cmthick 30Cu.m.
5. Consolidation of wearing coat of brick ballast 10 cm. thick 60Cu.m.
6. Spreading and consolidation of red bajri6mm. 1860Sqg.m.
7. Painting one coat using stone aggregate 12.5 mm nominal size-
(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 Kg perm2 930 Sg.m.
(b) 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per m2 930 Sg.m.
8. Painting two coats using-
(a) For first coat, stone aggregate 12.5 mm nominal size:
(i) @ 1.50m3 per 100m2 with paving bitumen A-90 or S-90 @ 2 Kg per m2
or
(ii) @1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per m2
or
(i)  @1.25 m3 per 100m2 with roadtar @ 2.25 Kg per m2 600Sqg.m
(b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cu.m. per 100 Sq.mwith-
(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sg.m.
or
(ii) 1.25 Kg. of road tar,perSg.m. 600Sg.m
9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sg.m. with-
(a) 1Kg. of paving bitumen A-90 or S-90 per Sqg.m.
or
(b) 1.25 kg of Bitumen emulsion per Sg.m. 1670Sqg.m.
10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or
bitumen emulsion specified quantities. 930 Sg.m.
11. 2.5 cm. premix carpet surfacing using 3m3 of stone aggregate 10 mm nominal size per
100 m2 and binder including tack coat, the binder being hot cut back Bitumenor bitumen
emulsion in specified quantities. 930 Sg.m.
12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60% 20 mm
nominal size and 40% 12.5 mm nominal size) per 100 m2 and coarse sand 1.9 Cu.m.
per 100 m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 460 Sqg.m.
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Sl. No. Material of surfacing Quantity
or area
13. 4 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60% 25 mm
nominal size and 40% 20 mm nominal size) per 100 m2 and coarse sand 2.4 Cu.m
per 100 Sg.m. and hot cut back bitumen over a tack coat of hot cut back bitumen 370 Sg.m.
14. 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60 % 40 mm.

nominal size and 40% 25mm nominal size) per 100 Sg.m. and coarse sand 2.9 Cu.m.
per100 Sg.m. and hot cut back bitumen over a tack coat of hot cut back bitumen.
280 Sg.m 230 Sgm

15. 7.5cm thick bitumen concrete surfacingusings tone aggregate 7.3 Cu.m.(60% 50mm
nominal size and 40% 40mm nominal size) per 100 Sq.m. and coarses and 3.65 Cu.m.
per 100 Sg.m. and hot cut back bitumen over atack coat of hot cut back bitumen. 750 Sgm

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal
size, 40%10 mm nominal size)per 100 Sg.m. and coarse sand 1.65 Cu.m. per100 Sg.m.
and hot cut back bitumen over a tack coat of hot cut back bitumen. 750 Sqg.m.

17. 4cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60%12.5mm nominal
size 40%10 mm nominal size) per 100 Sq.m., coarse sand 2.5 Cu.m. per 100 Sqg.m.
and hot cut back bitumen over a tack coat of hot bitumen. 560 Sgm

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10Cu.m. per
100 Sg.m. with binder, binding with 20mm to 12.5 mm nominal size stone grit.
1.83 Cu.m. per 100 Sg.m. and seal coat of binder and stone grit 10mm nominal size,
1.07Cu.m. per 100 Sg.m., the binder being hot bitumen or tar as specified. 460 Sgm

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m.
per 100 sq.m. groutin  with binder, with stone grit 20 mm to to 12.5 mm nominal size,
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size
1.07 cu.m /100 Sgm 370 Sgm

20. 4cm. thick premix macadum surfacing using stone aggregate 25mm nominal size
4.57 Cu.m. per 100 Sg.m and hot bitumen binding with stone aggregate 12.5 mm
nominal size 1.52 Cu.m.per 100 Sq.m. and seal coat of hot bitumen and stone aggre
gate 10mm nominal size. 1.07 Cu.m. per 100 Sqg.m. 560 Sqg.m.

21. 5cm thick premix macadum surfacing with stone aggregate 25 mm nominal size,
6.10 Cu.m. per 100 Sg.m and hot bitumen binding with stone aggregate 12.5 mm
nominal size 1.52 Cu.m. per 100 Sg.m. and seal coat of hot bitumen and stone
aggregate10mm nominal size 1.07 Cu.m. per 100 Sg.m 460 Sg.m.
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EXCLUSIONS / MODIFICATIONS IN CPWD

SECTION-VII GENERAL CONDITIONS OF CONTRACT 2023
(MAINTENANCE WORKS)
Clause No. & Exclusions / Modifications
Page No. of
CPWD GCC
2023
CONDITIONS OF CONTRACT
)} Clause 2 The word President / President of India and his successors wherever appears

(iv), Page 9 | shall be read as the Director, PGIMER and his successors.

i) | Clause 2 The word Government or Government of India wherever appears shall be

(v), Page 9 | read as PGIMER, Chandigarh.

iii) | Clause 2 The Engineer-in-charge means the Hospital Engineer (.......... ) who shall

(vi), Page 9 | supervise and be Incharge of the work and who shall sign the contract on

behalf of the Director, PGIMER as mentioned in Schedule ‘F’ hereunder.
iv) | Clause 2 (x) | The following provisions are also added in this clause:

(b), Page 10 | Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the lender documents or the standard Schedule of Rates of the
government mentioned in Schedule 'F' hereunder, with the amendments thereto
issued previous day of the last date of submission of the tender.

v) | Clause 2 (xi),| Department shall means Director, PGIMER or any Division of PGIMER

Page 10 which invites tenders on behalf of Institute as specified in the Schedule ‘F’.

vi) | Clause 2 The following provisions are also added in this clause:
(xvi) , Page | Extra items are those items which are not available in the contract
10 a. Non Schedule Extra Items are those items which are not available in the
Standard Schedule of Rates specified in Schedule F.
b. Scheduled Extra Items are those items which are available in the Standard
Schedule of Rates specified in Schedule F
vii) | Clause 2 The following provisions are also added in this clause:

(xvii), Page | The Completion Cost : Completion cost amount of work done, amount of extra

10 items (s) and deviation (s) and escalation amount admissible as per agreement
etc.

viii) | Clause 2 The following provisions are also added in this clause:

(xviii), Page | Maintenance work: Maintenance work(s) are those work(s) which

10 includes upgradation, aesthetic improvement, special repair. addition/
alteration, annual repair, comprehensive maintenance work etc.

CLAUSES OF CONTRACT

iX) | Clause 9, | The following provisions under this clause are not applicable:-
Page 24 If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the deptt. after prescribed time limit , a
simple interest @ 5 % per annum shall be paid to the contractor from the date of
expiry of prescribed time limit which will be compounded on yearly basis,
provided the final bill submitted by the contractor is found to be in order.

Page | 107




Clause 12,
Page 34

The following provisions are also added in this clause:

The completion cost shall, in no case exceed 1.5 times the contract amount.
Contractor will devise a system to keep a watch on quantum of work taken up
vis-a-vis balance items required to complete defined scope of work and will give
the alerts to Engineer-in-Charge before taking up extra item(s), deviation(s) so —
that completion cost does not exceed above limit. Work executed beyond above
limit will never be recorded nor be paid.

Engineer-in-Charge will verify and confirm the alerts before assigning
deviation(s) and / or extra item(s) to the contractor. If additional work(s) is
required to complete defined scope of work beyond above limit then Engineer-in
Charge may take up such work(s) separately. The contractor will not have any
claim(s) whatsoever on this account.

Xi)

Clause
12.1, Page
34

The following provisions are also added in this clause:

The time for completion of the works shall, in the event of any deviation(s)
and extra item(s) resulting in additional cost over the contract amount will
be extended, if requested by the contractor, as follows

(1)  In the proportion to the additional cost of work, bears to the original
contract amount plus
(i)  25% of the time calculated in (i) above.

xii)

Clause
12.2, Page
34-35

The following provisions are deleted in this clause:

Extra items are those which are not available in the contract. For percentage
rate tenders, the extra item(s) which are available in the standard schedule of
rates specified in Schedule F, shall be paid as per the said schedule rate Plus
cost index (considered in the estimated cost put to tender plus/minus
percentage above/ below quoted on estimated cost put to tender.

For item rate tenders, the extra item(s) which are available in the standard
schedule of rates specified in Schedule hall be paid as per the said schedule
plus cost index considered in the estimated cost put to tender) plus/minus
percentage above/ below worked out on the basis of overall contract amount
and estimated cost of the work put to tender.

xiii)

Clause
12.2, Page
35

The following provisions are also added in this clause:

(&) Non Schedule Extra Item(s) - The contractor, shall within fifteen days of
the receipt of order to execute extra item(s) or occurrence of the item(s),
submit analysis of rate of extra item(s) based on the rate(s) of material(s)
available in basic rate of Standard Schedule of Rate mentioned in
schedule F and rate(s) of the material(s) based on tax paid bills which are
not available in standard Schedule of Rate mentioned in schedule F. For
this purpose, the basic rate of material(s) available in Schedule of Rate(s)
mentioned in Schedule F will be enhanced or reduced by the applicable
cost index, as the case may be.

The rate(s) of the material(s) which are not available in Standard
Schedule of Rates, mentioned in Schedule F, shall be based on, tax paid
bill(s) for the material(s) as defined in manufacturer's specification.

Material rate(s) from Standard Schedules of Rate(s) shall be given
priority in the analysis of rate(s). The rate of extra item will be.
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I. Analyzed rate(s) as above multiplied by (Contract amount divided
by estimated cost put to tender), if tendered amount is below the
estimated amount put to tender.

ii. Analyzed rate, if the Contract amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later by the Engineer-in-Charge shall be
final and binding

Where the contractor submits analysis of rate(s) of extra item(s) in the
manner prescribed above, the Engineer-in Charge shall, within 60 days of
the receipt of the analysis of rate, after giving consideration to the analysis
of rates and other documents submitted by the contractor. Determine the
rate(s) of extra item(s). The contractor shall be paid in accordance with the
rate(s) so determined.

However provisional rate(s) on the basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be accepted only for material(s) not
available in the Standard Schedule of Rates mentioned in Schedule F. The
contractor while submitting the tax paid bill of purchased material(s) shall
ensure that rate(s) of the materials are reasonable and lowest available in the
market. If Engineer-in Charge feels rates in tax paid bill(s) submitted by
contractor are not reasonable then he can modify the rate(s) after giving a
notice to the contractor. Engineer-in-Charge is the final authority to decide
applicable rate(s) of material(s).

b) Scheduled Extra Items

i For percentage rate tender, the extra item(s) shall be paid as Per
the Standard Schedule of Rates, mentioned in Schedule F,
enhanced or reduced by the applicable cost index and further
enhanced or reduced by percentage above/ below quoted by the
contractor on estimated cost put to tender.

ii. ii. For item rate tender, the extra item(s) shall be paid as per the
said schedule rate enhanced or reduced by the applicable cost
index and multiplied by (Contract amount divided by estimated
cost put to tender).

The rate(s) of extra item(s) so determined by the Engineer-in-Charge
shall be final and binding on the contractor.

xiv) | Clause The following provisions are also added in this clause:
12.5,Page | Cost index : Latest available Cost index at the time of beginning of
35 execution of extra item(s) shall be used in sub-clauses 12.2 (a) and 12.2 (b)
for calculation of rates of extra item ()
xv) | Clause The following provisions are also added in this clause:
12.6, Page | Labour rates: Labour rates will be based on latest available circulars issued
35 by Central Govt. or State Govt. whichever are higher as well as applicable

for the work.
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xvi) | Clause 30,
Page 53

The following provisions are also added in this clause:

i) The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor(s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory. In such case, water charges @ 1.5 % shall be recovered
on gross amount of the work done.

The contractor shall take water connection from source of Municipal
Corporation, Chandigarh / Chandigarh Administration at his own cost. He will
pay the bills raised by concerned department regularly. However, PGIMER will
help the contractor to take connection from concerned authority. If, the
contractor fails to deposit the water bill, the Engineer Incharge will have the
authority to deduct the such amount from contractor’s bills and deposit the same
to concerned department.

iii) The contractor shall make his own arrangements for power supply including
laying of cables, switchgears and energy meter for the required load upto the
main source of U.T. electricity department / Institute’s source of supply (If
U.T. electricity is not available) at his own cost for the proper execution of
the work and will pay the charges for the electric power consumed.
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