NIT No.01 /26-27/EE PHE/ Tikamgarh Dated 07.05.2026

Government of Madhya Pradesh
Public Health Engineering Department

Appendix 2.10

(Works Department Manual 1983)

(For Percentage Rates Only in Works Department and Other
Department similar to Works Department)

System Tender No. 2026 PHED 505611 1

Providing of Inspection Vehicle TUV/Bolero/Scorpio or Equivalent with
driver and complete maintenance for one year for inspection of Hand
pumps, PWSS and other departmental works PHE Sub Division
Tikamgarh, Sub Division Jatara And Division Tikamgarh, District

Tikamgarh Vehicle 04 Nos.

A) Probable Amount of Contract- Rs 11.04 Lakh
B) Earnest Money - Rs.22080.00
C) Cost of Bid Document - Rs 2000.00
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GOVERNMENT OF MADHYA PRADESH
Public Health Engineering Department

Appendix 2.10
Tender Document

Departments(Effective from 01/01/2014)

For Percentage Rate only in Works Departments and other Departments similar to Works

Office of the Executive Engineer P.H.E Division
Tikamgarh
NIT Number and Date NIT No.01 /26-27/EE PHE/ Tikamgarh
Dated 07.05.2026
Agreement Number and Date
Providing of Inspection Vehicle

Name of Work

Name of the Contractor
Probable Amount of Contract

(Rs. in Figure)

(Rs in Words)
Contract Amount

(Rs. in Figure)

(Rs in Words)

Stipulated Period of Completion

TUV/Bolero/Scorpio or Equivalent with
driver and complete maintenance for one
year for inspection of Hand pumps, PWSS
and other departmental works PHE Sub
Division Tikamgarh, Sub Division Jatara
And Division Tikamgarh, District
Tikamgarh Vehicle 04 Nos.

Rs 11.04 Lac

Eleven Lac Four Thousand Only

1 year (365 days)
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SECTION 1

Notice Inviting e-Tenders
Government of Madhya Pradesh
Public Health Engineering Department
NIT No.01 /26-27/EE PHE/ Tikamgarh Dated 07.05.2026
Online percentage rate bids for the following works are invited from registered contractors and

firms of repute fulfilling registration criteria:

System NIT Work District(s) | Probable Completion
No. Amount Period (months)
(Rs.)

Providing of Inspection Vehicle
TUV/Bolero/Scorpio or
Equivalent with driver and
complete maintenance for one
2026 PHED year for inspection of Hand Tikamgarh 11.04
505611_1 pumps, PWSS and other lakh
departmental works PHE Sub
Division Tikamgarh, Sub Division
Jatara And Division Tikamgarh,
District Tikamgarh Vehicle 04 Nos.

1 year (365 days)

Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app

2. The Bid Document can be purchased only online AS PER THE KEY DATES
mentioned in the online NIT on portal https://mptenders.gov.in/nicgep/app

3. Amendments to NIT, if any, would be published on website
https://mptenders.gov.in/nicgep/app only, and not in newspapers.

Executive Engineer
Public Health Engineering Department
Division Tikamgarh
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Notice Inviting Tender
Government of Madhya Pradesh

Office Of Executive Engineer
Public Health Engineering Department
Division Tikamgarh

NIT No.01 /26-27/EE PHE/ Tikamgarh Dated 07.05.2026
Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

pumps, PWSS and
other departmental
works PHE Sub
Division
Tikamgarh, Sub
Division Jatara
And Division
Tikamgarh, District
Tikamgarh

Vehicle 04 Nos.

Syst Name of Work District (Probable| Earnest |Costof| Category Period of
em Amount
INIT of Money Bid of Completion
INo. Contract| Deposit [Docume| Contracto | (in Months)
(Rs.) (EMD) nt (In r
(In Rupees)

Providing of Rupees)

Inspection Vehicle

TUV /Bolero/ . 11.04 Owner

Scorpio or Tikamgarh| Lakh | 22080/-, [2000.00 |Provider of | 1 year (365

Equivalent with inspection | days)

driver and vehicle

complete with taxi

maintenance for i

one year for permit/

inspection of Hand transporter




1. All details relating to the Bid Document(s) can be viewed and downloaded free of
cost on the website https://mptenders.gov.in/nicgep/app

2. Bid Document can be purchased after making online payment of portal fees
through Credit/Debit/Cash Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

1)pay the cost of Bid Document;

i1)deposit the Earnest

Moneyj; iii)Submit a check

list; and iv)Submit an

affidavit.

Details can be seen in the Bid Data Sheet.

4. ELIGIBILITY FOR BIDDERS:

(a)At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such

bidders who are not registered with the Government of Madhya Pradesh and are
eligible for registration can also submit their bids after having applied for registration
with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the
Contract.

(c)Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5.Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

6.Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

M.P. Truism tour and travels ragistrection.

7The Bid Document can be purchased only online as per key dates mentioned in online NIT.
Other key dates may be seen in bid data sheet.

8. Amendments to NIT, if any, would be published on website
https://mptenders.gov.in/nicgep/app only, and not in newspaper.

Executive Engineer
Public Health Engineering Department
Division Tikamgarh



SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

1.SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

2.General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of
workmanship, safety and security of workmen and works.

3.PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

4.0ONE BID PER BIDDER

4.1The bidder can be an individual entity or a joint venture (if permitted as per Bid
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as
per the Bid Data Sheet.

4.2No bidder shall be entitled to submit more than one bid whether jointly or severally.
If he does so, all bids wherein the bidder has participated shall stand disqualified.

5.Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
bid, and no claim whatsoever for the same shall lie on the Government.

6.Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B.Bid Documents

7.CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1.NIT with all amendments.
2.Instructions to Bidders,Bid Data Sheet with all Annexures
3.Conditions of Contract:



1.Part I General Conditions of Contract and the Contract Data with all Annexures; and

i1.Part II Special Conditions of Contract.
4.Specifications

5.Drawings

6.Priced Bill of Quantities

7.Technical and Financial Bid

8.Letter of Acceptance

9.Agreement, and

10.Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in
the Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)Wherever the Bid Data Sheet provides
for pre-bid meeting:

9.1Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in

the schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or

9.3

9.4

10.

10.1
10.2
10.3

11.

12.

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
questions on any matter that may be raised at that stage. The Employer may, at his
option, give such clarifications as are felt necessary.
Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.
Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents
Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.
The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C.Preparation of Bid
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of
theNotice Inviting e-Tenders after signing of the same by the Digital Signature of
theirauthorized representative.

DOCUMENTS COMPRISING THE BID
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13.

14.

The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

1) Registration number or proof of application for registration and organizational
details in format given in the Bid Data Sheet.

i1) Payment of the cost of Bid Document;
ii1) Earnest Money; and

iv) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualificationconditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the
BidData Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English.

In such case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given in
the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be
self- attested and certified by the bidder. The Bidder shall be liable for forfeiture

of his earnest money deposit, if any document / information are found false/

fake/ untrue before acceptance of bid. If it is found after

acceptance of the bid, the bidsanctioning authority may at his discretion forfeit

his performance security/guarantee, security deposit, enlistment deposit and take
any other suitable action.
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15. FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The
overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.

iv.The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16.PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

17.EARNEST MONEY DEPOSIT (EMD)

17.1The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However, other form(s) of EMD may be allowed by the Employer by mentioning
it in the Bid Data Sheet.

17.3Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4EMD of bidders whose bids are not accepted will be returned within ten working

days of the decision on the bid.

17.5EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

17.6Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D.Submission of Bid

18. Bids shall be submitted online only at MP Tenders website:
https://mptenders.gov.in/nicgep/app

Tenderer/Contractor are advised to follow “Instructions To Bidder for Online Bid
Submission” provided in the Annexure

Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned
document.




E. Opening and Evaluation of Bid

19 PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

20.

20.1

20.2

21.

22.

22.1

222

Envelope ‘A’ shall be opened first online at the time and date notified and its contents
shall be checked. In cases whereEnvelop ‘A’ does not contain all requisite documents,
such bid shall be treated asnon-responsive, and Envelop B and/or C of such bid shall
not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified in the Bid Data Sheet. The bidder shall have
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders
who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified.
The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding

process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

F. Award of Contract
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration ,etc. similar to performance security.
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23.

23.1

23.2

233

24.

1l

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and Additional
Performance Security, if any and sign the contract agreement within 15 days of issue of
LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other action
against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

“fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impairor harm,
directly or indirectly, any party or the property of the party toinfluence improperly the
actions of a party;

“collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another

party.
[End of ITB]
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Bid Data Sheet

GENERAL

SR. No.

PARTICULARS

DATA

1 Office Inviting Tender

O/o the Executive Engineer

P.H.E.Department
Division
Tikamgarh
2 NIT No. AS Per NIT
3 Date of NIT AS Per NIT
4 Bid document download available from date As per NIT
& time

5 Website link

https://mptenders.gov.in/nicge
p/app

SECTION 1 - NIT

CLAUSE
REFERENCE PARTICULARS DATA
2 Portal Fees As per Website link
3 Cost of Bid Document Rs. 2000.00
Cost of Bid Document Payable at As per Website link
Cost of Bid Document In favor of As per Website link
4 Affidavit Format Self attested Affidavit
(Notarized not required)
As per 'Annexure- B'
5 Pre-qualifications required Yes
If Yes, details Annexure C
6 Special Eligibility No
(if yes, prior permission of E-in-C
required)
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB

CLAUSE
PARTICULARS
REFERENCE DATA
1 Name of the ‘Work’ As per NIT
2 Specifications As per 'Annexure — E'
3 Procedure for participation in e- As per 'Annexure — F'
tendering
4 Whether Joint Venture is allowed Yes, for PAC more than
Rs 1 crore
If Yes, requirement for joint Venture As per 'Annexure — G'
9 Pre bid meeting to be held No
If Yes, Date, Time & place
Envelope-A containing :
i. Proof of ownership of inspection
vehicle with taxi permit duly
issued by RTO At the Office of the
ii. Cost of Bid Document oL
12 i EMD E.E P.H.E Division
1v. 'An affidavit 'duly Notorised as per Tikamgarh(M.P.)
Annexure- B
v. Live insurance policy of the vehicle
vi. Proof of payment of road tax for
the current year
14 Envelope-B Technical Proposal As per 'Annexure - I'
Annexure-I and Format I-1
to I-5
(Not Applicable)
Envelope-C Financial Bid As per 'Annexure - J '
15 Materials to be issued by the As per 'Annexure - K'
department
16 Period of Validity of Bid 120 Days from the date of

submission of Bid

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERENCE

17 Earnest Money Deposit Rs- 22080.00

Forms of Earnest Money Deposit  [FDR/ e-FDR

EMD valid for a period of 180 Days
FDR must be drawn in favour of Executive Engineer PHE
Division Tikamgarh.(M.P.)

21 Letter of Acceptance (LoA) As per 'Annexure -L'
22 Amount of Performance Security 5% of Contract Amount

Additional Performance Security, if

any

No

Performance Security in the

format

As per 'Annexure- M' / FDR
As per NIT

Performance Security in favour of

Executive Engineer PHE

Division Tikamgarh.(M.P.)

Performance Security valid up to

Valid Contract Period plus 3

months
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Annexure - A
(See clause 1,7 of Section 1 -NIT )

CRITICAL DATE SHEET

Published Date

07.05.2026 (10.00 AM)

Bid Document Download -Start Date

07.05.2026 (10.00 AM)

Pre bid meeting

Bid Submission Start Date

07.05.2026 (10.00 AM)

Bid Submission End Date

26.05.2026 (17:30 PM)

Bid Opening Date

28.05.2026 (10.30 AM)




Annexure - B
(See clause 3 of Section 1 -NIT )

|| AFFIDAVIT ||
(To be contained in Envelope A)
(Self Signed Declarance)

l/we who is/
are (status in the firm/ company) and competent for
submission of the affidavit on behalf of M/S (contractor) do

solemnly affirm an oath and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for
(name of work) dated issued by the
(name of the department).

I/'we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1 That the self-certified information given in the bid document is fully true and
authentic.
2 That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3 No close relative of the undersigned and our firm/company is working in the

department.
OR
Following close relatives are working in the department:
Name Post Present Posting
4. | understand that | will be liable to get prosecuted under relevant sections of the
Law, if the information/documents/certificates submitted by me are found false or
forged.

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure — C
(See clause 5 of Section 1-NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial
Nil

B.  Physical - As per Section 3
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Annexure — D

(See clause 6 of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

NIL
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ANNEXURE - E
(See clause 2 of Section 2 -ITB&
Clause 10 of GCC)

Specifications

NIL
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Annexure - F
(See clause 3 of Section 2 -ITB)

Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the MP TENDERS Portal, using

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on the

MP TENDERS Portal, prepare their bids in accordance with the requirements and submitting their bids online on the
MP TENDERS Portal.

More information useful for submitting online bids on the MP TENDERS Portal may be obtained at:

https://mptenders.gov.in/nicgep/app

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal
(URL: https://mptenders.gov.in/nicgep/app) by clicking on the link “Online bidder Enrollment” on the MP
TENDERS Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and assign a

password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication from the MP TENDERS Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II
or Class Il Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India
(e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and the
password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the MP TENDERS Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization Name, Location,
Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine
a number of search parameters such as Organization Name, Form of Contract, Location, Date, Other
keywords etc. to search for a tender published on the MP TENDERS Portal.

Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This
would enable the MP TENDERS Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the bid
documents have to be submitted, the number of documents - including the names and content of each of
the document that need to be submitted. Any deviations from these may lead to rejection of the bid.
Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g.
PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use
“My Space” or “Other Important Documents” area available to them to upload such documents. These



documents may be directly submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1)
2)
3)

4)

5)

6)

7)

7)

8)

9)

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time
i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and enter
details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The original
should be posted/couriered/given in person to the concerned official, latest by the last date of bid
submission or as specified in the tender documents. The details of the DD/any other accepted instrument,
physically sent, should tally with the details available in the scanned copy and the data entered during bid
submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BoQ format with
the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are
required to download the BoQ file, open it and complete the white coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other cells should be
changed. Once the details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time
of bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done.Any bid document that is
uploaded to the server is subjected to symmetric encryption using a system
generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid openers public keys. Overall, the uploaded
tender documents become readable only after the tender opening by the
authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid Submission” in
the portal), the portal will give a successful bid submission message & a bid summary will be displayed
with the bid no. and the date & time of submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1)

2)

Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the
tender.

Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in
general may be directed to the 24x7 MP TENDERS Portal Helpdesk.
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Annexure — G

(See clause 4 of Section 2 -ITB)
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Format: H
(See clause 12 of Section 2-1TB &

clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)
S. No. Particulars Details
1. Registration number issued by Centralized (if applicable,Scanned copy
Registration System of Govt. of M.P. or proof of of proof of application for
application for registration registration to be uploaded)
2 Valid Registration of bidder in appropriate class Registration No. .................
through Centralized Registration of Govt. of MP Date
(Scanned copy of

Registration to be uploaded)

3. Name of Organization/ Individual/Proprietary
Firm/Partnership Firm

4. Entity of Organization Individual/ Proprietary Firm/
Partnership Firm (Registered under Partnership
Act)/ Limited Company (Registered under
theCompanies Act—1956)/ Corporation/ Joint
venture

Address of Communication

Telephone Number with STD Code

Fax Number with STD Code

Mobile Number

of o 2 o @

E-mail Address for all communications

Details of Authorized Representative

10. Name

11. | Designation

12. Postal Address

13. | Telephone Number with STD Code

14. Fax Number with STD Code

15. Mobile Number

16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association alongwith registration certificate of
the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE

DETAILS Fhe-biddershould-have:
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i.  Annual tu cr [l Eonstruction should be certified by the Chartered Accountant.
ii.  Audited balan ﬁleet including all related notes, and income statements for the above

financial years t0"be eilosed.
Applicants who meet the mini& ifying criteria in the evaluation as stated above are-te
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I-3

Format

(See clause 14 of Section 2 —ITB&

Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Available with the bidder

UILAXNT0 A,
[eo],

oo:e_._omxov_._?s
aepug

ady

uonedyIENQ

I
dambawmuruy

uonIsog A

puuossadjo urey

‘ON °S

i t

inimum requiremen

M

mILddxaNI0 A
[eso0]

oo:omhunxuvﬂc?
aeprung

gy

uonedyIENQ

I
dambawmururpy

uonIsoq A

‘ON °S

Not Applicable
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Format: I -4

(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/
Machinery

Quantity

Name of Equipment/
Machinery

Quantity

N.A
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Format: I -5
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work

Minimum requirement Available with the bidder
S.No. | Name of Equipment/ Quantity Name of Quantity
Machinery Equipment/
Machinery
NOT APPLICABLE
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Annexure —J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To be Contained in Envelope-C)

NAME OF WORK

I/We hereby bid for the execution of the above work within the time specified at therate
(in figures) (in words) percent below/ above or at par
based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all respects
in accordance with such conditions so far as applicable. [/We have visited the site of work and
am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work.
I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of
site and quarries/kilns, nature and the extent of ground, working conditions including stacking
of materials, installation of tools and plant conditions effecting accommodation and movement
of labor etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the
sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

iii.In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
dated the day of 20

Signature of Officer by whom accepted
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Annexure — K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue rate) Unit Remarks
As per milage
1 High speed Diesel Free of cost litre mentioned in SCC
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Annexure — L

(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,
M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage below/ above or at par the Bill of Quantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of thisletter:

a. the performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only). The
performance security shall be in the shape of term deposit receipt/ bank guarantee of
any nationalized / schedule commercial bank valid up to three months after the expiry
of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid
is months including/ excluding rainy season, shall be reckoned from the date of signing
the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of
site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
Public Health Engineering Department
Division Tikamgarh
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of [amount of
guarantee]* ___(in words), such sum being payable in the types and proportions
of currencies in which the Contract Price is payable, and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits
of [amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed thereunder or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing
Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — I General Conditions of Contract(GCC)

Table of Clauses of GCC
Sno Particulars Sno Particulars
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To 30 Security Deposit
Person
10 | Contractor to Construct the 31 Price Adjustment
Works
11 | Discoveries 32 Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 Completion Certificate
15 [ Compensation for Delay 36 Final Account
16 | Contractor’s quoted F. Other Conditions of Contract
percentage
C. Quality Control 37 Currencies
17 | Tests 38 Labour
18 | Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability
Period
D. Cost Control 40 Audit and Technical Examination
19 | Variations - Change in original 41 Death or Permanent Invalidity of
Contractor
Specifications, Designs,
Drawings etc.
20 | Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2
1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

Bill of Quantities: means the priced and completed Bill of Quantities forming

part of the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

Contract Data: means the documents and other information which comprise of

the Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to
the Employer.

Contract amount: means the amount of contract worked out on the basis of

accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural

Engineering Service and any other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions. The word Employer /

Government / Department wherever used denote the Employer.

37|Page



1.15.
1.16.

1.17.

1.18.
1.19.

1.20.

1.21.

1.22.

1.23.

1.24.
1.25.

1.27.

1.28.

1.29.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of  the

Circle concerned.

Stipulated period of completion: means the period in which the Contractor is required

to complete the work. The stipulated period is specified in the ContractData.

Specification: means the specification of the work included in the Contract and any

modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.
1.26. Temporary Work: means work designed, constructed, installed, and
removed by the Contractor that are needed for construction or installation of
the work.
Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.
Variation: means any change in the work which is instructed or approved as variation
under this contract.
Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or

additional.

INTERPRETATIONS AND

DOCUMENTS 2.1 Interpretations

In the contract, except where the context requires otherwise: a.

words indicating one gender include all genders;
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b. words indicating the singular also include the plural and vice versa.

9% ¢

c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record; 2.2
Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)
3. Conditions of Contract:
1.Part I General Conditions of Contract and the Contract Data; with all Annexures ii.
Part I Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Communications

All certificates, notice or instruction to be given to the Contractor by

Employer/Engineer shall be sent to the address or contact details given by the

Contractor in [Annexure H of ITB]. The address and contact details for communication

with the Employer/Engineer shall be as per the details given in the Contract Data.

Communication between parties that are referred to in the conditions shall be in

writing. The notice sent by facsimile (fax) or other electronic means (email) shall also

be effective on confirmation of the transmission. The notice sent by registered post or

speed post shall be effective on delivery or at the expiry of the normal delivery period

as undertaken by the postal service. In case of any change in address for

communication, the same shall be immediately notified to Engineer-in-Charge.
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b.

1.

ii.

Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in
the Contract Data with following conditions.

. The Contractor may subcontract up to 25 percent of the contract price with the approval

of the Employer in writing, but will not assign the Contract. Subcontracting shall not

alter the Contractor's obligations.
Following shall not form part of subcontracting:
Hiring of labour through a labour contractor.

The purchase of Materials to be incorporated in the works.

iii.Hiring of plant & machinery

C.

6.

The sub-contractor will have to be registered in the appropriate category in the
centralised registration system for contractors of the GoMP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified

in the Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works

in the Contract.

7. Force Majeure

7.1
(a)
(b)

(c)

(d)

The term “Force Majeure” means an exceptional event or circumstance:

which is beyond a Party’s control,

which such Party could not reasonably have provided against before entering into the
Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and

which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances

of the kind listed below, so long as conditions (a) to (d) above are satisfied:

(@)

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

40|Page



(i) rebellion, terrorism, sabotage by persons other than the Contractor’sPersonnel,

revolution, insurrection, military or usurped power, or civil war,

(iii) riot, commotion, disorder, strike or lockout by persons other than theContractor’s
Personnel,

(iv) munitions of war, explosive materials, ionising radiation or contamination byradio-
activity, except as may be attributable to the Contractor’s use of such munitions,
explosives, radiation or radio-activity, and

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

7.2. In the event of either party being rendered unable by force majeure to perform any duty
or discharge any responsibility arising out of the contract, the relative obligation of the
party affected by such force majeure shall upon notification to the other partybe
suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective

parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are

otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by
force majeure exceed twelve months, the parties to the contract shall be at liberty to

foreclose the contract after holding mutual discussions.

Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/

drawings or other documents have been approved by the department.
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10.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman's compensation Act, or
any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to

ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with the

Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is mentioned

in Contract Data, such work shall be carried out in accordance with the instructions and

requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the

11.

12.

sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means may
or may not be approved or recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall not

be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after

expiry of 45 days of its first occurrence shall not be entertained and the Employer

shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.
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12.4 Appeal against the order of the Competent Authority can be preferred within 30 days
to the Appellate Authority as defined in the Contract Data. The Appellate Authority
shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya  Pradesh  Arbitration  Tribunal  constituted under = Madhya
PradeshMadhyastham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,

order and timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its

execution.

The contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/equipment being
placed in field laboratory and the location of field laboratory along with the

Programme.
13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the

remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date onwhich the overdue

Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
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14. Extension of Time

15.

14.1. If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he
desires such extension. Engineer-in-Charge shall forward the aforesaid application to

the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions under

clause- 15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the execution
of the works, including maintenance thereof, pending receipt of the decision of the
competent authority as aforesaid with all due diligence.

Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be

strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of

signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works,

the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid,

the Engineer in Charge shall correct any over payment of liquidated damages by the

Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be

adjusted against the liquidated damages levied.
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16.  Contractor's quoted percentage

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of material
supplied by the department.

C.Quality Control
17.  Tests
17.1 The Contractor shall be responsible for:

a.Carrying out the tests prescribed in specifications, and

b.For the correctness of the test results, whether preformed in his laboratory or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and

having such equipments as are specified in the Contract Data.
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.
18.  Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of
correction of the Defect shall be recovered from the Performance Security or any
amount due or that may become due to the contractor and other available securities.

D.Cost Control

19.Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which

may be given to him in writing signed by the Engineer-in-
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charge, and such alterations, omission, additions or substitutions shall not invalidate the
contract and any altered, additional or substituted work, which the contractor may be
directed to do in the manner above specified, as part of the work, shall be carried out by
the contractor on the same conditions in all respects on which he agrees to do the main

work.

19.2 The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the

certificate of the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items

20.1All such items which are not included in the priced BOQ shall be treated as extra items.

21 Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-
a. The contractor is bound to carry out the additional (Extra quantity), work at the same
rates as are specified in the contract for the work.
b. If'the item is not in the priced BOQ and is included in the SOR of the department, the
rate shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable SOR -
such rates will be derived from the rates for a similar class (type) of work as is

provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the

percentage quoted by the contractor.

e. Ifthe rates for a particular part or parts of the item is not in the Schedule of Rates and
the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be
determined by the Competent Authority as defined in the Contract Data on the basis

of the rate analysis derived out of prevailing market rates when the work was done.
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f. But under no circumstances, the contractor shall suspend the work on the plea ofnon-
acceptability of rates on items falling under sub clause (a) to (d). In case the
contractor does not accept the rate approved by the Engineer in Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable shall
be arrived at through the dispute settlement procedure.

22.  No compensation for alterations in or restriction of work to be carried out. 22.1 If
at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in
the bid to be carried out; the Engineer-in-charge shall give notice in writing of the
fact to the Contractor and withdraw that whole or any part of

the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution
of work in full or on account of any loss incurred for idle men and machinery due to

any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to

execute such portion of the work, without prejudice to his rights.
23.  No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.
24.  Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:
(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Securiy, if any; and/or Security Deposit and/or any sums payable under

the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other

contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.
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25. Tax

The rates quoted by the Contrctor shall be deemed to be inclusive of levies, duties,

cess, toll, of Central and State Governments, local bodies and authorities but

exclusive of Goods and Services Tax (GST) to be levied on works/service contract.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne

by the Contractor.
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.
26.  Check Measurements
26.1 The department reserves to itself the right to prescribe a scale of check measurement

of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by

subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

27.  Termination by Engineer in Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractor to make good the failure and to remedy

it within a specified reasonable time.

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved

reconstruction or amalgamation;
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c) without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time.

d) the Contractor does not maintain a valid instrument of financial security as prescribed,

e) the Contractor has delayed the completion of the Works by such duration for which the

maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14
days’ notice to the Contractor, terminate the Contract and expel the Contractor
fromthe Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less advance payments and
penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

28.2 Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms

of the contract and less taxes due to be deducted at source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,

the difference shall be recovered as per clause 24 above.
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29.  Performance Security

The Contractor shall have to submit performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.
The contractor shall have to ensure that such performance securityand additional
performance security, if any, remains valid for the period as specified in the Contract
Data.

30.  Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank
guarantee or fixed deposit receipt assigned to the Employer, with validity up to
3 (three) months beyond the completion of Defect Liability Period/ extended
Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability
Period.The Additional Performance Security shall be refunded on satisfactory
completion of of the work.

31.  Price Adjustment
31.1 Applicability

1. Price adjustment shall be applicable only if provided in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completiondate or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.
31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and

procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula given
in the contract data.

3. Following expression and meaning are assigned to the work done during
eachquarter:
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R =

4.

Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the department,
if any, during the quarter.

Weightages of various components of the work shall be as per the Contract

Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either

32.
321

32.2

32.3
32.4

32.5

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same

shall be recovered from the sums payable to the Contractor.

Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.
The construction machinery advance, if applicable, shall be limited to 80% of the cost
of construction machinery and admissible only for new construction machinery.

The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account

shall be taken of the advance payment or its recovery
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33.

in assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.

33.2 If applicable, the Engineer shall make advance payment against materials intended for

but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been adjusted, but the
amount of the guarantee shall be progressively reduced by the amounts adjusted by

the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in

the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

(@)

(b)

(c)

(d)

(e)

®

(@

Payment Certificates

The payment to the contractor will be as follows for construction work:

The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with

detailed measurement of the items of work executed.

The Engineer shall check the Contractor’s monthly statement and certify the amount

to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements

approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in

the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and

Compensation Events.

All payments shall be adjusted for deductions for advance payment, security deposit,

other recoveries in terms of contract and taxes at source as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later

information.
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(h)

(@)

W)

Payment of intermediate certificate shall be regarded as payments by way of advance

against the final payment and not as payments for work actually done and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and imperfect
or unskilled work to be removed and taken away and reconstructed or be considered
as an admission of the due performance of the contractor any part thereof, in any
respect or the occurring of any claim.
The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E.Finishing the Contract

35. Completion Certificate

35.1A Completion Certificate in the prescribed format in Contract Data shall be issued by

the Engineer-in-Charge after physical completion of the Work.

35.2After final payment to the Contractor, a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount

36.2

that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a
Defects Liability Certificate and certify any payment that is due to the Contractor
within 45 days of receiving the Contractor’s account if it is correct and complete. If
the account is not correct or complete, the Engineer shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Account is still unsatisfactory after it has been resubmitted, the matter shall be
referred to the Competent Authority as defined in the Contract Data, who shall decide
on the amount payable to the Contractor after hearing the Contractor and the

Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise

the account and issue a payment certificate within 28 days.
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37.

38.

39.

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for their

payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employedby

the Contractor on the Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall

abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some of
the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments. If the Employer is caused to pay

or reimburse, such amounts as may be necessary to cause or observe, or for

non- observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer. The

employees of the Contractor
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and the Sub-Contractor in no case shall be treated as the employees of the Employer
at any point of time.

40. Audit and Technical Examination

41.

42,

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be liable to refund
the amount of overpayment and it shall be lawful for Government to recover the same
from him in the manner prescribed in clause 24above and if it is found that the
Contractor was paid less than what was due to him, under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid by

Government to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competenceof the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work

strictly on the same terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 Employer Government of Madhya Pradesh
1.15 Engineer Executive Engineer/Assistant
Engineer/Sub Engineer/Consultant
appointed by Department
1.16 Engineer in Charge Executive Engineer
1.22 | Stipulated period of completion 1Year (365 days).
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contact details of the As per Annexure H
Contractor
Executive Engineer P.H.E Division
Address & contact details of the Tikamgarh
Employer/Engineer-phone, Fax, Phone-07683242406
e-mail Fax-07683242406
Email- ephedtik@mp.nic.in
5 Subcontracting permitted for the More than Rs. 100 Lakhs
Contract Value
6 Technical Personnel to be As per Annexure-I (Format I-3)
provided by the contractor-
requirement, &
Penalty, if required Technical Rs.30,000 for Degree holder & Rs.18,000 for
Personnel not employed Diploma holder Engineer or As per PWD
latest orders for deduction for
Diploma/Degree Holder Engineers OR as
may be decided by the Draft NIT
approving authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Superintending Engineer,
dispute under Dispute Resolution Public Health Engineering Department
System Circle Bhopal
Appellate Authority for deciding Chief Engineer
dispute under Dispute Resolution Public Health Engineering Department
System Zone Bhopal
13 Period for submission of updated Initial work program shall be submitted
construction program within a week from the date of signing the
agreement, thereafter, updated program
on Quarterly basis in contracts where the
contract period is more than 12 months.
Amount to be withheld for not 1% of the contract value subject to
submitting construction program minimum Rs. 5,000/- per month.
in the prescribed period
14 Competent Authority for granting Up to one month - Executive Engineer.
Time Extension More than one month — Superintending
Engineer (Full Powers).
15 Milestones laid down for the Not applicable
contract
if yes, details of milestones As per Annexure O
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Liquidated damage As-perAnnexure P
17 List of equipment for lab As-per-AnnexureQ
Time to establish lab Within15days-from-the-date-of-agreement:
Penalty for not establishing field 1% of the contract value subjectto
laboratory minimum-Rs10;000/-—per-month:
18 Defect Liability Period 6-Months-after suceesstul-commissioning-of
work:Scheme.
21 Competent Authority for Superintending Engineer
determining the rate Public Health Engineering Department
CircleBhopal
27 Any other condition for breach of Less-than25% proegress-achieved-during
contract the-half of thecontractperiod—(Reasonfor
delay-attributed-to-the-contraetord)
28 Penalty Penalty shall include

(a)Security deposit as per clause 30 of

General Conditions of Contract and

(b) Liquidated Damages imposed as per

clause 15 or Performance Security

(Guarantee) including additional

performance security (guarantee), if any,

as per clase 29 of General Conditions of
contract, whichever is higher.
29 Performance Guarantee Till issue of physical Completion Certificate as
(Security) shall be valid up to per Clause 35.1 plus 3 months.
30 Security Deposit (SD) to be At the rate of 5%.
deducted from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and As per Annexure R
procedure to calculate
31.1(1) | Price adjustment shall be As per Annexure R and will be applied as
applicable below :-

(a) For Tenders upto Rs 5.00 crores—not
payable in any case.

(b) For Tenders costing more than Rs 5.00
crores- payable only in cases governed
by Force Majeure. Price adjustment shall
only be applicable on Probable Amount
of Contract (PAC) of NIT. This clause
shall not have any relation to the contract
amount. The price adjustment shall apply
only in respect of cement, steel and POL
components.

32 32.1 Mobilization and No  Mobilization and Construction

Construction Machinery
Advance Applicable

Machinery Advance Payable.

32.2 If yes, Unconditional Bank
Guarantee.

(NOT APPLICABLE)

32.3 If yes, Rate of interest

0% oanntal-stmptetaterest
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chargeable on advances.

32.4 If yes, Type & Amount of
advance payment that can be
paid.

(NOT APPLICABLE)
~Mobilizat S
of contractamount:
more-than—% of contractamount:
(NOTAPPLICABLE)

32.5 If yes, Recovery of advance
payment.

Recovery-of Mobilizationand/er Construction

eted_by_the_ti | ol
&0% of the Contract Amount is exeeuted.
(NOT APPLICABLE)
33 | 33.1 Secured Advance No Secured Advance Payable.
Applicable
33.2 If yes, Unconditional Bank I the format preseribed in Annexure-T
Guarantee. (NOT APPLICABLE)
33.2 If yes, Amount of Secured 5% —of ~value—of materialas—determined-—by
advances. the EngineerinCharge:  (NOT APPLICABLE)
32.3 If yes, Conditions for a)The-materials-are-in-accordanece-with-the
secured Advance. spectiication for Works:
by Sucl als 1 | teli I
stte—and—arc—properly—stored—and—protected
Fact; © the Enei e




| Lmitted-and Ind i Bond
in an acceptable format: and
5T s of il .
(NOT APPLICABLE)
33.4 If yes, Recovery of Secured The-advance—shall-berepaidfrom—each
advance steeeeding monthly payments to the extent
ials [for-which-ad o]
(NOT APPLICABLE)
35 | Completion Certificate- after As per Annexure-U
physical completion of the Work
Final Completion Certificate- after As per Annexure-V
final payment on completion of
the work.
36 | Competent Authority Superintending Engineer, Circle Panna
PHED
39 | Salient features of some of the As per Annexure-W
major labour laws that are
applicable
41 | Competent Authority Chief Engineer, ZoneGwalior PHED
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ANNEXURE - N
(See clause 10 of Section 3 — GCC)
Drawings

List of drawings

NIL
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Details of Milestones

ANNEXURE - O
(See clause 15 of Section 3 -GCC)

S.No.

Activity

From the date of Agreement,
or from the date of issue of
the letter regarding
commencement of work on
scheme

NIL
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

1l

iil.

1v.

Note:

Slippage up to 25% in financial target during the milestone under consideration —
2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under

consideration

-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration

-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone under consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on
any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the work
is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both
the parties.
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

Nil
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)
Price Adjustment

(Not applicable)

The formulas for adjustment of price are as follow:

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S No. Component Percentage of component in the work
1 Cement - Pc
2 Steel - Ps
3 Bitumen - Pb
4 POL - Pf

Weightages of various components of the work shall be as determined by
the competent technical sanction authority.

Adjustment for cement component

(i1) Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:

VC= 0.85 x PC/100 x R x (C1-C0)/CO

Vc= increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.

Co= The all India wholesale price index for Grey cement on the date of opening of Bids as
published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)

Cl= The all India average wholesale price index for Grey cement for the month under

consideration as published by Ministry of Industrial Development, Government of

India, New Delhi.(www.eaindustry.nic.in)

Pc= Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.
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Adjustment of steel component

(iii)

Vs=
Vs=

SO0=

Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

0.85x PS x /100 x R x (S1-S0)/S0O

Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial Development,
New Delhi. (www.eaindustry.nic.in)

Percentage of steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to represent

steel group.

Adjustment of bitumen component

(iv)

Price adjustment for increase or decrease is the cost of bitumen shall be paid in
ccordance with the following formula:

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.
Bo = The official retail price of bitumen at the IOC depot at nearest
center on the date of opening of Bids.
The official retail price of bitumen of IOC depot at nearest center
Bi= for
the 15th day of the month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V)

Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )
shall be paid in accordance with the following formula:

VE=  0.85x Pf/ 100 x R x ( Fi — Fo) / Fo

Vf= Increase or decrease in the cost of work during the month under
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consideration due to changes in rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the

existingconsumer pumps of IOC at nearest center on the date of

opening ofBids.

Fi=  The official retail price of HSD at the existing consumer pumps
of IOCat nearest center for the 15th day of month of the

underconsideration.
Pf= Percentage of fuel and lubricants component of the work.

Fo

Note : For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure — S

(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-

mentioned Contract [name and address of Contractor] (hereinafter called
"the Contractor") shall deposit with [name of Employer] a bank guarantee to
guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
surety merely, the payment to [name of Employer] on his first demand
without whatsoever right of obligation on our part and without his first claim to the Contractor,
in the amount not exceeding [amount of
guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which
may be made between [name of Employer] and the Contractor, shall in
any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank/Financial Institution:

Address :

Date :

* An amount shall be inserted by the Bank or Financial Institution representing the amount of
the Advance Payment, and denominated in Indian Rupees.
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Annexure — T

(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20
BETWEEN (hereinafter called the contractor which expression shall where the
context so admits or implies be deemed to include his executors, administrators and assigns)

or the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the
site of the works the subject of the said agreement for use in the construction of such of the
works as he has undertaken to executive at rates fixed for the finished work (inclusive of the

cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on
and the Employer has reserved to himself the option of making any further advance or

advances on the security of other materials brought by the Contractor to the site of the said

works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and
in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for

said the Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the

said works and for no other purpose whatsoever.
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That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will
notmake any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in

respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the

Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any
officer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due
to reasonable use and wear thereof the Contractor will forthwith replace the same
with other materials of like quality or repair and make good the same required by the
Engineer.

That the said materials shall not be removed from the site of the said works

except with the written permission of the Engineer or an officer authorized by him on
that behalf.

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the occasion
of each such payment the Employer will be at liberty to make a recovery from the
Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has

not been made previously,
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(a)

(b)

the value for this purpose being determined in respect of each description of materials
at the rates at which the amounts of the advances made under these presents were

calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
of the Employer shall immediately on the happening of such default be re- payable by
the Contractor to be the Employer together with interest thereon at twelve percent per
annum from the date or respective dates of such advance or advances to the date of
repayment and with all costs, charges, damages and expenses incurred by the
Employer in or for the recovery thereof or the enforcement of this security or
otherwise by reason of the default of the Contractor and theContractor hereby
covenants and agrees with the Employer to reply and pay thesame respectively to him

accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees

and any further sum of sums advanced as aforesaid and all costs, charges, damages
and expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for payment
and repayment here-in-before contained shall become enforceable and the money
owing shall not be paid in accordance there with the Employer may at any time
thereafter adopt all or any

of the following courses as he may deem best:

Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at the
rates thereby provided. If the balance is against the contractor, he is to pay same to
the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaidrepayable
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or payable to the Employer under these presents and pay over thesurplus (if any) to
the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due
to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any
dispute or difference arising over the construction or effect of these presents the
settlement of which has not been here-in-before expressly provided for the same shall
be referred to the Employer whose decision shall be final and the provision of the

Indian Arbitration Act for the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement NO. .......ccecceeeeeeersieneneeeeeeeee DAt Lo
Amount of Contract Rs .....................

Name Of AZENCY & voiriiii e e e
Used MB NO. ...ooueiiiiiiiineiecicceeeceiee

Last measurement recorded

a. Page No. & MB NO. ..oooiiiiiiieeee e

Certified that the above mentioned work was physically completed on
................... (date) and taken over on .................... (date) and that I have satisfied

myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement no. ..........coevveeveeeee. Date Lo
Name of AZeNCY & ..viiniiiii i
Used MB 10. ...oovvveiieieieeee

Last measurement recorded
a.Page No.& M B No.
b. Date

(date) and taken overon .................... (date).
Agreemented amount Rs. .......................

Final Amount paid to contractor Rs. -

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure — W

(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum number
(say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they

employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment
is a scheduled employment. Construction of buildings, roads, runways is scheduled

employment.

74| Page



)

h)

D

k)

)

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the

workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination

against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act
does not apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. States may have different number of

employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters

provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.

Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions
ofService) Act 1979: - The Act is applicable to an establishment which employs

prescribed minimum (say, five) or more inter-state migrant workmen through an
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intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as Housing, Medical-Aid, Travelling expenses from home up to the

establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer

appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing

process.
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SECTION 3
Conditions of Contract
Part — II Special Conditions of Contract (SCC)
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Section 4

Bill of Quantities (BOQ)

Providing of Inspection Vehicle TUV/Bolero/Scorpio or Equivalent with driver and
complete maintenance for one year for inspection of Hand pumps, PWSS and other
departmental works PHE Sub Division Tikamgarh, Sub Division Jatara And Division
Tikamgarh, District Tikamgarh Vehicle 04 Nos.

Probable Amount of Contract
(Rs. in Figure) 11.04 Lac
(Rs. in Words): Eleven Lac Four Thousand Only.

S. No. Particulars of item Qty. Rate Unit Amount in Rs.
1 3 4 6 7

Providing of inspection vehicle TUV, Scrpio,

Bolero or equivalent with driver and complete 4x365

maintenance for one year for inspection of Hand _

pumps PWSS and other departmental works PHE Dl 460 756 Nos. 1103760

Sub Division Tikamgarh, Sub Division Jatara And ays

Division Tikamgarh, District Tikamgarh
Total Rs. 1103760.00
Say Rs. 11.04 Lac

Executive Engineer

Public Health Engg.Department

Division Tikamgarh




SECTION §

AGREEMENT FORM
Agreement

This agreement, made the day of

between (name and address of Employer) (hereinafter called
" the Employer) and (name and address of contractor)
hereinafter called "the Contractor" of the other part.

Whereas the  Employer is  desirous that the  Contractor execute
(name and identification number of Contract)
(hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein, at a cost of
Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i.  Letter of Acceptance

ii. Contractor's Bid

iii.  Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of was hereunto
affixed in the presence of:

Signed, Sealed and Delivered by the said
in the presence of :

Binding Signature of Employer
Binding Signature of Contractor




Annexure - Z
TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)
Date:

To,

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work: -

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’
from the web site(s) namely:

https://mptenders.gov.in/nicgep/app as per your advertisement, given in the above mentioned website(s).

2.1 / We hereby certify that | / we have read the entire terms and conditions of the tender documents
(including all documents like annexure(s), schedule(s), etc .,), which form part of the contract agreement
and | / we shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too have also been taken
into consideration, while submitting this acceptance letter.

4.1 / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) /
corrigendum(s) in its totality / entirety.

5. 1 / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking.

6. | / We certify that all information furnished by the our Firm is true & correct and in the event that the
information is found to be incorrect/untrue or found violated, then your department/ organization shall

without giving any notice or reason therefore or summarily reject the bid or terminate the contract ,
without prejudice to any other rights or remedy including the forfeiture of the full said earnest money

deposit absolutely.

Yours Faithfully,

Signature Not Verified

Digitally signed by“ I/L/‘K MAR LAGARKHA
Date: 2026.05.11 12:30:
Location: Madhya Pr

(Signature of the Bidder, with Official Seal)
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