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NIT No.    8 /E.E./P.H.E.D/2026-27/         RAJGARH Dated 08.05.2026 

 
 
 
 
 
 

 

 

Government of Madhya Pradesh  
Public Health Engineering Department 

                                                                                                                                                                                                                                                                                                                                                                                          

Appendix 2.10 
 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 

 

Tender Id -  2026_PHED_505887_pack1 

Name of Work-    Carrying out  Resistivity Survey by VES 

method for locating new spot for ground water source 

for Virious   of  Distt. Rajgarh for the year 2026-27  - 

100 Nos. 

 

 

Time Period- 60 Days 

 
   

A) Probable Amount of Contract - Rs 01.77 Lakh 

B) Earnest Money - Rs. 35400.00 

C) Cost of Bid Document - Rs 1000.00 
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GOVERNMENT OF MADHYA PRADESH 
Public Health Engineering Department 

 
Appendix 2.10 

Tender Document 
 

For Percentage Rate only in Works Departments and other Departments similar to 
Works Departments (Effective from 01/09/2023  ) 

 
Office of the : Executive Engineer  P.H.E Division  
 RAJGARH 

NIT Number and Date   : NIT No.    8 /E.E./P.H.E.D/2026-
27/         RAJGARH Dated 08.05.2026 

 

   
 

          
Agreement Number and Date : ----------------------------------------------- 

Name of Work                    Carrying out  Resistivity Survey 

by VES method for locating new spot for ground water 

source for Virious   of  Distt. Rajgarh for the year 

2026-27  - 100 Nos. 

. 
 
Name of the Contractor : ----------------------------------------------- 
Probable Amount of Contract 
 (Rs. in Figure)  : Rs 01.77 
 (Rs in Words)      One  Lacs Seventy Seven  thousand 
 

Contract Amount 
 (Rs. in Figure)  : ----------------------------------------------- 
 (Rs in Words) : ----------------------------------------------- 
Stipulated Period of Completion : 12 months           
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SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

 

NIT No.    8 /E.E./P.H.E.D/2026-27/         RAJGARH Dated 08.05.2026 

   

                   Online percentage rate bids for the following works are invited from 
registered contractors and firms of repute fulfilling registration criteria: 

S. No./ 
System 
Tender 

No. 

Name of Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

Tender Id 

-

2026_P

HED_50

5887_p

ack1 

Carrying out  Resistivity 

Survey by VES 

method for locating 

new spot for ground 

water source for 

Virious   of  Distt. 

Rajgarh for the year 

2026-27  - 100 Nos. 
 

RAJGARH 01.77  

lakh 

1 2 months                    

 

   1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app 

   2.  The Bid Document can be purchased only online AS PER THE CRITICAL DATES mentioned 

in the online NIT on portal https://mptenders.gov.in/nicgep/app 

   3.  Amendments to NIT, if any, would be published on website 

https://mptenders.gov.in/nicgep/app only, and not in newspapers.. 

 

 

   
Executive Engineer  

Public Health Engineering Department 
           Rajgarh(Biaora)M.P. 

https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app
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Notice Inviting Tender 
Government of Madhya Pradesh 

 Office of the Executive Engineer 
Public Health Engineering Department Rajgah  

 

NIT No.    8 /E.E./P.H.E.D/2026-27/         RAJGARH Dated 08.05.2026 

  

 Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 
 

S. 
No./S
yste

m 
Tend

er 
No.  

Name of Work District Probable 
Amount of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 

(In 
Rupees) 

Cost of 
Bid 

Docume
nt (In 

Rupees) 

Category 
of 

Contractor 

Period of 
Completion 
(in Months) 

 

202

6_P

HED

_50

588

7_p

ack1 

Carrying out  

Resistivity 

Survey by 

VES method 

for locating 

new spot for 

ground water 

source for 

Virious   of  

Distt. 

Rajgarh for 

the year 

2026-27  - 

100 Nos. 
 

RAJGA
RH 

01.77 
Lakhs 

3540.00 1000.00 Contractor 
registered 
under new 
centralized 

single 
registration 
system in 
M.P. Govt. 

12 months       

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost 

on the website https://mptenders.gov.in/nicgep/app 

2. Bid Document can be purchased after making online payment of portal fees 
through    Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 
I. i) Check List ( As per Annexure-x)  

II. Pay the cost of Bid Document; 

https://mptenders.gov.in/nicgep/app
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III. Scanned copy of payment receipt of EMD. 
IV. Scanned copy of affidavit. 
V. PWD Ragistretion/ Proof of Application of Registration to PWD  
    (Details can be seen in the Bid Data Sheet.) 

 

4. ELIGIBILITY FOR BIDDERS: 

(a)    At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, centralized new registration in PWD in 
appropriate class. However, such bidders who are not registered with the 
Government of Madhya Pradesh and are eligible for registration can also submit 
their bids after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given in 
the Bid Data Sheet. 

 

6. Special Eligibility – Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

 

7.  The Bid Document can be purchased only online as per key dates mentioned in 
online NIT. Other key dates may be seen in bid data sheet. 

8.   Amendments to NIT, if any, would be published on website 

https://mptenders.gov.in/nicgep/app only, and not in newspaper. 

 

                                                                                        
 Executive Engineer  

Public Health Engineering Department 
           Rajgarh(Biaora)M.P. 

 
  

https://mptenders.gov.in/nicgep/app
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

GENERAL 

1. SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical 
specifications specified in the Bid Data sheet/ Contract Data, and shall have to 
meet high standards of workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 
as per the Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings 
and obtain for itself on its own responsibility all information that may be necessary 
for preparing the bid and entering into a contract for construction of the work. All 
costs in this respect shall have to be borne by the bidder. 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 

 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all   
         Annexures; and 

 ii. Part II Special Conditions of Contract. 
 4.  Specifications 
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 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 
 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to 
do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides 
for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 
Any change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting 
is to clarify issues and answer questions on any matter that may be raised 
at that stage. The Employer may, at his option, give such clarifications as 
are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised 
and the responses given together with any response prepared after the 
meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to the 
online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 
bids by publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related 
to the Bid required to be uploaded as per the time schedule mentioned in the key 
dates of the Notice Inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 
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 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and organizational details 

in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Scanned copy of payment receipt of EMD  

iv) Scanned copy of affidavit. 

v) Check list (as per Annexure-x) 

 Part 2 – This shall be known as Online Envelope B and required to be submitted 
only in works where pre-qualification conditions and/or special eligibility conditions 
are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-
certified sheet duly supported by documents to demonstrate fulfillment of pre-
qualification conditions. 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. 
Supporting documents and printed literature that are part of the Bid may be in 
another language provided they are accompanied by an accurate translation of 
the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should 
be self- attested and certified by the bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document / information are 
found false/ fake/ untrue before acceptance of bid. If it is found after 
acceptance of the bid, the bidsanctioning authority may at his discretion forfeit 
his performance security/ guarantee, security deposit, enlistment deposit and 
take any other suitable action. 
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15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the 
date of “close for biding” as prescribed by the Employer. The validity of the bid can 
be extended by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the 

amount specified in the Bid Data Sheet. 

17.2  The EMD shall be through e-Payment by NEFT/RTGS/Net Banking/dabit/Cradit 

card  

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of the bidders Whose bids are not accepted will be returned online to 

their specified Bank Account. 

17.5 EMD of the successful Bidder will be released when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally. 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A’ shall be opened first online at the time and date notified and 
its contents shall be checked. In cases where Envelop ‘A’ does not contain 
all requisite documents, such bid shall be treated as non-responsive, and 
Envelop B and/or C of such bid shall not be opened. 
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19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 
shall be opened online at the time and date notified in the Bid Data Sheet. 
The bidder shall have freedom to witness opening of the Envelop ‘B’. 
Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid 
(Envelop ‘B’) shall not be opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelop 
‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 
determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul 
the bidding process and reject all the bids at any time prior to contract 
award, without incurring any liability. In all such cases reasons shall be 
recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or 
for a distinct part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any 
other person not officially concerned with such process until final decision 
on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 
bids or contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
 (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 
shall have to furnish performance security of the amount in the form and for 
the duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 
Sheet and shall be in the form and for the  duration ,etc. similar to 
performance security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and 
Additional Performance Security, if any and sign the contract agreement 
within 15 days of issue of LOA. 
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23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 
Security and Additional Performance Security, if any or sign the Contract 
Agreement, his EMD shall stand forfeited without prejudice to the right of 
the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during 
the procurement and execution of contracts. In pursuance of this policy, the 
Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the bidder 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 
follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another 
party; 

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to   influence 
improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly 
the actions of another party. 

[End of ITB] 
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Bid Data Sheet  

 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer 
P.H.E.Department 

Rajgarh(Biaora)M.P. 

2 NIT No. NIT No.    8 
/E.E./P.H.E.D/2026-
27/         RAJGARH 
Dated 08.05.2026 

 

3 Date of NIT as per NIT 

4 Bid document download available from date 
& time 

As per NIT 
 

5 Website link https://mptenders.gov.in/nic

gep/app 

 
SECTION 1 - NIT  

CLAUSE 
REFERENCE 

PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs 1000/- 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Self Attested Affidavit 
(Notarized not Required) 

As per 'Annexure- B' 

5 Pre-qualifications required Yes 

If Yes, details Annexure C 

6 Special Eligibility 
(if yes, prior permission of E-in-C required) 

No 

 7 Key dates As per 'Annexure -A' 

  

https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app
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Bid Data Sheet 

SECTION 2 - ITB1 
CLAUSE  

REFERENCE PARTICULARS DATA 

1 Name of the ‘Work’ As per NIT 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 
Whether Joint Venture is allowed Yes,  for PAC more than 

Rs 1 crore 

 If Yes, requirement for joint Venture As per 'Annexure – G' 

9 

Pre bid meeting to be held Yes 

If Yes, Date, Time & place Place :Superitending  Engineer 
Procurement Cell, Office of the   Chief 
Engineer, PHED,  Bhopal M.P. As per 

Key Dates provided in  
Annexure –A or as amended 

12 

Envelope-A containing : 
1-  Registration number or proof of 
application for registration and 
organization details as per 

     'Annexure H'  
2- Cost of Bid Document 
3- e-EMD 
4- Check list as per Annexure-x 

5- Scanned copy of  affidavit Self Attested 
as per 'Annexure- B' (Original 
Affidavit shall be submitted in hard 
copy by the successful bidder at 
the time of agreement ) 

Should be submitted only 
through on line at 
www.mptenders.gov.in 

  

 

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 to I-5 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of Bid 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                      
1 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs –3540/- 

Forms of Earnest Money Deposit i.  e-FDR 
 

EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer PHE 
Division RAJGARH (M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if 
any 

As per SCC Clause 08 

Performance Security  in the 
format 

As per 'Annexure- M' / FDR As per 
NIT 

Performance Security in favour of Executive Engineer PHE Division 
RAJGARH 

Performance Security valid up to 
   

- 

Additional Performance Security 
valid up to 

Additinal Performance Guarantee 
(Security) shall be valid upto valid 
construction/execution period plus 
03 months. 

 
   
  



 

16 | P a g e 8 1  

 

  

                                                                                                                                 Annexure – A 

(See clause 1,7  of Section 1 -NIT ) 

CRITICAL DATE SHEET 

S. 
No
. 

Works Department 
Stage 

Start Date Time Hours Time Minutes 

1. Publishing Date 08.05.2026  10.30 
2. Document Download 

/Sale Start date 
08.05.2026  14.30 

3. Seek Clarifcation start 
date 

  00 

4. Seek Clarifcation end 
date 

  30 

5. Bid Submission start 
date 

08.05.2026  16.30 

6. Bid Submission 
closing date 

18.05.2026  17.30 

7. Bid Opening date 20.05.2026  11.30 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 50) 

 I/we _______________________________________________________ who is/ 
are _______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting 
___________ 

4.  I understand that I will be liable to get prosecuted under relevant sections of 
the Law, if the information/documents/Certificates submitted by me are 
found false or forged. 

Signature with Seal of the Deponent (bidder) 

 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

Signature with Seal of the Deponent (bidder) 

Note:-Scanned copy to be uploaded with online bid, Affidavit in original is to be submitted 
at the time of agreement by successful bidder 
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Annexure – C 
(See clause 5 of Section 1-NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 
A. Financial 

 Nil 
 
 

B. Physical 
   

Nil   
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

  

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR for 

water supply, sewerage, sewerage maintenance, drilling of tubewell 

etc. and other miscellaneous works in force from 01.06.16 

2.    Bidder should follow the specifications issued by MPVVCL for 

electrical works.   

3.      Bidder should follow the specifications in given relevant I.S codes 

for work and materials  

         etc . 

4.   Bidder should follow the specifications as may be given in writing by 

the Engineer-in-charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 –ITB) 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the 
MP TENDERS Portal, using valid Digital Signature Certificates. The 
instructions given below are meant to assist the bidders in registering on 
the MP TENDERS Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the MP TENDERS Portal.  

More information useful for submitting online bids on the MP TENDERS Portal 
may be obtained at: https://mptenders.gov.in 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the M.P Public 
Procurement Portal URL: https://mptenders.gov.in  by clicking on the link 
“Online bidder Enrollment” on the MP TENDERS Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication 
from the MP TENDERS Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate  (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify /  nCode / 
eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user 
ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the MP TENDERS Portal, to facilitate 
bidders to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is also 
an option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the MP 
TENDERS Portal.  

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the MP 
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is 
any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk.  
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PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully 
to understand the documents required to be submitted as part of the bid. 
Please note the number of covers in which the bid documents have to be 
submitted, the number of documents - including the names and content of each 
of the document that need to be submitted. Any deviations from these may 
lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF / 
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document.    

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can 
use “My Space”  or ‘’Other Important Documents’’ area available to them to 
upload such documents. These documents may be directly submitted from the 
“My Space” area while submitting a bid, and need not be uploaded again and 
again. This will lead to a reduction in the time required for bid submission 
process. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder will 
be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / 
EMD as applicable and enter details of the instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date of bid submission or as specified in the 
tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and 
the data entered during bid submission time. Otherwise the uploaded bid will 
be rejected. 

5) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BoQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BoQ file, open it and complete the white coloured 
(unprotected) cells with their respective financial quotes and other details (such 
as name of the bidder). No other cells should be changed. Once the details have 
been completed, the bidder should save it and submit it online, without 
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changing the filename. If the BoQ file is found to be modified by the bidder, the 
bid will be rejected.  

6) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 

encryption technology. Data storage encryption of sensitive fields is done.Any 

bid document that is uploaded to the server is subjected to 

symmetric encryption using a system generated 
symmetric key. Further this key is subjected to 

asymmetric encryption using buyers/bid openers public 

keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized 

bid openers. 
7) The uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 

8) Upon the successful and timely submission of bids (ie after Clicking 
“Freeze Bid Submission” in the portal), the portal will give a 
successful bid submission message & a bid summary will be displayed with the 
bid no. and the date & time of submission of the bid with all other relevant 
details.  

9) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating 
to MP TENDERS Portal in general may be directed to the 24x7 MP TENDERS 
Portal Helpdesk.  

Note- For any assistance regarding the e-Procurement Portal, the help desk of NIC may 
be contacted : 

Contact No. - 0120-4001002, 0120-4200462, 01204001005, 0120-6277787 

E-Mail- support_eproc@nic.in 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply 
with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done exclusively with 
the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project3. All members of JV4 should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteria specified in full. 
Failure to comply with this requirement will result in rejection of the joint venture’s 
bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 

 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
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PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an 
agreement for the purpose of executing a specific task/project and all parties 
shall be jointly and severally responsible to incur all the liabilities under the 
task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, 

Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% 

stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial 

Stamp Paper, duly Notarized/registered. Each partner of the joint venture 
shall be individually registered in the appropriate class required for 
participation in the tender or if eligible for registration, can also participate 
after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) 
with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture 
shall be drawn in favour of the concerned Executive Engineer and on Account 
of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial 
Stamp Paper, duly Notarized and should be submitted originally in Envelope 
A (and uploaded online scanned copy) alongwith joint venture agreement. 
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Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy 
of proof of application for 

registration to be uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration certificate 
of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –I 

(Format: I-2) 

3 List of technical personnel for the key positions Annexure –I 

(Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I 

(Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –I 

(Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 

(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
The bidder should have: 
 
A. Financial 

 Nil 
 

B. Physical Requirement: 
 Nil 
 

Execution of similar items of work during the last 3 financial years should not be 
less than the minimum physical requirement fixed for the work. 

 

S No Particulars 
 

Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes 

        

 
Note:  

1. Certificates duly signed by the employer not below the rank of Executive Engineer shall 
be enclosed for the actual quantity executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement 
concrete, Reinforced cement concrete, brick masonry, stone masonry etc. 
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Format: I -2 
(See clause 14 of Section 2 -ITB) 

 
 

ANNUAL TURN OVER 
 

Requirement: 
 Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years; 
 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the 

 above financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are 
to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year   

 during the  last three year (10% weightage per year shall be given to bring  
 the value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then the contract period 

shall be taken as the construction period, subject to a minimum of 1 year.  
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Format: I -3 

(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Format: I -4 



 

31 | P a g e 8 1  

 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

As per provisions in works department manual / circulars  
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

 

As per provisions in works department manual / circulars 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure – J 
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(See clause 14 of Section 2 -ITB) 
 

FINANCIAL BID 
(To be Contained in Envelope-C) 

NAME OF WORK Carrying out  Resistivity Survey by VES 

method for locating new spot for ground water source 

for Virious   of  Distt. Rajgarh for the year 2026-27  - 

100 Nos. 
 

 I/We hereby bid for the execution of the above work within the time specified at 
the rate (in figures) _______ (in words) _______________________ percent below/ 
above or at par based on the Bill of Quantities and item wise rates given therein in all 
respects and in accordance with the specifications, designs, drawings and instructions in 
writing in all respects in accordance with such conditions so far as applicable. I/We have 
visited the site of work and am/ are fully aware of all the difficulties and conditions likely 
to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of 
ground, working conditions including stacking of materials, installation of tools and plant 
conditions effecting accommodation and movement of labor etc. required for the 
satisfactory execution of contract. 
 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or 
in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors 
in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security 
and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

 

Signature of Bidder 
Name of Bidder 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20_____________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

--------- Nil--------- 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________ 
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage _____ below/ above or at par the 
Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). 
The performance security shall be in the shape of term deposit receipt/ bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is 
______ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement 
of work and no separate letter for commencement of work is required. Therefore, after 
signing of the agreement, you are directed to contact the Engineer-in-charge for taking 
the possession of site and necessary instructions to start the work. 

                                                      Yours Faithfully 
 

          Executive Engineer 
PHE Division Rajgarh  
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name of 
Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 
___________ ___(in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the 
limits of _________________[amount of guarantee] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced Bids, 
if any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of 

the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 

Exhaustion of quantity of any particular item mentioned in the bid document shall 

not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organisation which adopts this 

document. 

1.13. Drawings: means drawings including calculations and other information provided 

or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer. 
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1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily 

to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract 

Data. 

1.23. Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
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b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case 

of any change in address for communication, the same shall be immediately 

notified to Engineer-in-Charge. 
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5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of  the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
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(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 

explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to the 

other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment 

clause. 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should the 

delay caused by force majeure exceed twelve months, the parties to the contract 

shall be at liberty to foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department. 

 

9. Liability for Accidents to Person 
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 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions 

for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 

Authority shall decide the dispute within 45 days. 
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12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment 

being placed in field laboratory and the location of field laboratory along with the 

Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which 
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he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within 

a period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept 

bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall 

be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 
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C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 
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work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as 

extra items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work 

as is provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work 

item shall be worked out on the basis of the concerned Schedule of Rates 

minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as defined in 

the Contract Data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea 

of non-acceptability of rates on items falling under sub clause (a) to (d). In case 

the contractor does not accept the rate approved by the Engineer in Charge for 

a particular item, the contractor shall continue to carry out the item at the rates 
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determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever 

reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 

to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable 

under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become 

due for release. 

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of central and state governments, local bodies and 
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authorities but exclusive of Goods and Services Tax (GST)  to be levied on 

works/ service contract.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, shall 

be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 
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f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days’ notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less advance 

payments and penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties.   

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and 

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such performance 

security and additional performance security, if any, remains valid for the period 

as specified in the Contract Data. 

30. Security Deposit- 
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30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in 

the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee 

or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

The Additional Performance Security shall be refunded on satisfactory 

completion of of the work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
date or extensions granted for reasons attributed to the Employer by the 
Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 

Data. 
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31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 

the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and by 

a nationalized/ scheduled banks, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 
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the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 
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E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that 

is due to the Contractor within 45 days of receiving the Contractor’s account if it 

is correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as 

defined in the Contract Data, who shall decide on the amount payable to the 

Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

 

 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 
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38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions of 

any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non- observance of the provisions 

stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall 

have the right to deduct from any money due to the Contractor including his 

amount of performance security. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of 

the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of 

the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 
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respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not to, have been 

executed, the Contractor shall be liable to refund the amount of overpayment and 

it shall be lawful for Government to recover the same from him in the manner 

prescribed in clause 24above and if it is found that the Contractor was paid less 

than what was due to him, under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by Government 

to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, 

dies during the currency of the contract or becomes permanently incapacitated, 

where the surviving partners are only minors, the contract shall be closed without 

levying any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement 

for the remaining work strictly on the same terms and conditions under which the 

contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be 

applicable. 

 

--- 
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Contract Data 
 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 

1.15 Engineer Executive Engineer/Assistant 
Engineer/Sub Engineer/Consultant 
appointed by Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion (a) Construction/Execution of Work- 2 
Months ( 60 Days )   

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contact details of the 
Contractor 

As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer P.H.E Division 
RAJGARH 
Email- eephedraj@mp.nic.in 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT 
approving authority. 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Bhopal circle Bhopal 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Bhopal Zone Bhopal 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
More than one month – Superintending 
Engineer (Full Powers). 

15 Milestones laid down for the 
contract  

Yes 

if yes, details of milestones As per Annexure O 
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Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field 
laboratory 

 1% of the contract value subject to 
minimum Rs. 10,000/- per month. 

18 Defect Liability Period Nil 

21 Competent Authority for 
determining the rate 

Superintending Engineer 
Public Health Engineering Department  

Bhopal Circle Bhopal 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee 
(Security) shall be valid up to 

Performance Guarantee (Security) for works 
shall be valid upto 3 months beyond the 
completion of Operation and maintance period. 
Performance Guarantee (Security) shall be 
released after completion of entire O&M period. 
 Additinal Performance Guarantee 
(Security) shall be valid upto valid 
construction/execution period plus 03 months. 

30 Security Deposit (SD) to be 
deducted from each running bill  

Performance Guarantee (Security) for works 
shall be valid upto 3 months beyond the 
completion of Operation and maintance period. 
Performance Guarantee (Security) shall be 
released after completion of entire O&M period. 
 Additinal Performance Guarantee 
(Security) shall be valid upto valid 
construction/execution period plus 03 months. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as 
below :- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
only be applicable on Probable Amount 
of Contract (PAC) of NIT. This clause 
shall not have any relation to the contract 
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amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  

32 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction 
Machinery Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOT APPLICABLE) 

 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 

33 33.1 Secured  Advance 
Applicable 

No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for 
secured Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
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for inspection by the Engineer; 
d) The contractor has  submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   

 33.4  If yes, Recovery of Secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)                   

35 Completion Certificate- after 
physical completion of the Work 

As per Annexure-U 

 Final Completion Certificate- 
after final payment on completion 
of the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle Bhopal 
PHED 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, Zone Bhopal  PHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings 
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

 

S. No. 

 

Activity From the date of 
Agreement, or from the 

date of issue of the letter 
regarding commencement 

of work on scheme 

1 Value of the work completed should be atleast 

20% of the contract value (excluding 

provisions for repair and operation and 

maintenance). 

Within 6 days 

2 Value of the work completed should be atleast 

60% of the contract value (excluding 

provisions for repair and operation and 

maintenance). 

Within18 days 

3 Value of the work completed should be 100% 

of the contract value (excluding provisions for 

repair and operation and maintenance). 

Within 30 days 

 
Note : - In case the NIT has more than one scheme, the milestones would be       
considered seperately on a per scheme basis. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The 
slippage on any milestone is if made good in subsequent milestones or at the time 
of stipulated period of completion, the amount retained as above shall be 
refunded. In case the work is not completed within the stipulated period of 
completion along with all such extensions which are granted to the Contractor for 
either Employer’s default or Force Majeure, the compensation shall be levied on 
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% 
of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined 

by the competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration 

due to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 

 

 

 

Adjustment of steel component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial Development, 

New Delhi. (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

 ccordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

 shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
Vf = 

Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for fuel and lubricants. 
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Fo = The official retail price of High Speed Diesel (HSD) at the 
existing consumer pumps of IOC at nearest center on the date 
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been    
chosen to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with ______________ [name of Employer] a bank guarantee 
to guarantee his proper and faithful performance under the said Clause of the Contract in 
an amount of ___________________[amount of Guarantee]* 
____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to _________________[name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to 
the Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between __________________[name of Employer] and 
the Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
 

Annexure – T 
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(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to 

the Running Account Bill for the said works signed by the Contractor on _________ and 

the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 
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Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against 

all claims to any materials in respect of which an advance has be made to him 

as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks 

of the said materials and that until used in construction as aforesaid the said 

materials shall remain at the site of the said works in the Contractor's custody 

and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or 

any part thereof being stolen, destroyed or damaged or becoming deteriorated 

in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work done 

than on the occasion of each such payment the Employer will be at liberty to 

make a recovery from the Contractor's bill for such payment by deducting there 

from the value of the said materials than actually used in the construction and in 

respect of which recovery has not been made previously, the value for this 

purpose being determined in respect of each description of materials at the rates 
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at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening of 

such default be re- payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery 

thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the 

Employer to reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ and 

any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED ALWAYS 

and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever 

the covenant for payment and repayment here-in-before contained shall become 

enforceable and the money owing shall not be paid in accordance there with the 

Employer may at any time thereafter adopt all or any of the following courses as 

he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 
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or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of these 

presents the settlement of which has not been here-in-before expressly provided 

for the same shall be referred to the Employer whose decision shall be final and 

the provision of the Indian Arbitration Act for the time being in force shall apply 

to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have satisfied 

myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days’(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract 

labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, 

runways is scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees 

or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 

for laying down rules governing the conditions of employment by the Employer on 

matters provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 
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establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and employs 

the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-

aid facilities, ambulance, housing accommodations for workers near the work 

place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid of 

power or another prescribed minimum (say, 20) or more persons without the aid of 

power engaged in manufacturing process. 



 

78 | P a g e 8 1  

 

Annexure – X 

  

1- flLVe fufonk Øekad  & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk 

fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s tkuk gS %&   

 

Online Attached 
(Yes/No)

1- bZ-,e-Mh-  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq 

vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa 

(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational 

Details½ 

 

5- fufonk izi= Ø; djus dh jlhn  

6. Envelope-B Annexure – I ¼1&5½  

7. Envelope-C  

 

 

 

fufonkdkj ds lhy lfgr gLrk{kj 

 

----------------------------------------- 
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As per  Specification 

List of Preferred (Empanelled) Makes/Brands   

List of Preferred (Empanelled) Makes/Brands   

 
---------------- NIL ---------------- 
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Annexure – Z 
TENDER ACCEPTANCE LETTER 

                              (To be given on Company Letter Head) `             Date:  
To,  
Excutive Engineer P.H.E. Dn. Rajgarh (M.P.)  
 
Sub: Acceptance of Terms & Conditions of Tender.  
Tender Reference No: ________________________  
Name of Tender / Work:- 

________________________________________________________
_______________________________________ 
________________________________________________________
______________________________________________________ 
_________________________________________________ _____ 
Dear Sir,  

1. I/ We have downloaded / obtained the tender document(s) for the above 
mentioned ‗Tender/Work‘ from the web site(s) namely: 
https://mptenders.gov.in/nicgep/app as per your advertisement, given 
in the above mentioned website(s).  

2. I / We hereby certify that I / we have read the entire terms and conditions 
of the tender documents (including all documents like annexure(s), 
schedule(s), etc .,), which form part of the contract agreement and I / 
we shall abide hereby by the terms / conditions / clauses contained 
therein.  

3. The corrigendum(s) issued from time to time by your department/ 
organization too have also been taken into consideration, while 
submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above 
mentioned tender document(s) / corrigendum(s) in its totality / entirety.  

5. I / We do hereby declare that our Firm has not been blacklisted/ 
debarred by any Govt. Department/Public sector undertaking.  

6. I / We certify that all information furnished by the our Firm is true & 
correct and in the event that the information is found to be 
incorrect/untrue or found violated, then your department/ organization 
shall without giving any notice or reason therefore or summarily reject 
the bid or terminate the contract , without prejudice to any other rights 
or remedy including the forfeiture of the full said earnest money 
deposit absolutely.  

Yours Faithfully,  
(Signature of the Bidder, with Official Seal 
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SECTION 3 
Conditions of Contract 

 
Part – II Special Conditions of Contract (SCC) 

 

1- 'kklu ds vkns’k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds 

vuqlkj 1 tqykbZ 2017 ls ykxw eky ,oa lsokdj (GST) lHkh odZ dkaVsªDV ij 18 

izfr’kr dh nj ls yxsxkA 'kklu ds bl vkns’k vuqlkj Bsdsnkj dks ns;d Hkqxrku 

ds le; th-,l-Vh- dh tks nj ns;d ij ykxw gks  mlds vuqlkj VSDl dk Hkqxrku 

i`Fkd ls  Bsdsnkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj (Exclusinve of GST) 

'ks"k leLr dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk 

gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr foRrh; izLrko (Financial 

Offer) esa mDr jkf’k dk Hkqxrku lfEefyr Gsa 

2- fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d 

ls vk;dj] okf.kT;dj] th ,l Vh ,oa deZpkjh dY;k.k midj dk fu;ekuqlkj 

dVks=k fd;k tkosxkA 

3- l'krZ fufonk, ekU; ugha dh tkosxhA 

4- fufonkdkjksa }kjk foHkkx esa vkeaf=r dh tkus okyh leLr fufonkvksa esa   Electronic 
#i ls bZ-,e-Mh- ¼e-EMD½ tek fd;s tkus dk izko/kku  fd;k tkrk gSA  

bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk esa Hkkx ysus okys fufonkdkjksa ds 

fy;s fuEu izfØ;k fu/kkZfjr dh tkrh gS %& 

 fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ih- 

bZ&izksD;ksjesaV iksVZy ¼https://www.mpeproc.gov.in½ ij vius ykWx&bu vkbZ-Mh- ls 

ykWx&bu dj cSad vdkmaV fMVsYl QkeZ esa ntZ djsaxsA 

 fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ-

,e-Mh -¼e-EMD½ dh jkf’k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx 

ysus dh dk;Zokgh iwoZor djsaxsA 

 foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-EMD½ dh 

jkf’k dks NksM+dj ’ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k 

iksVZy ds ek/;e ls okil dh tk,xh] tks fd fufonkdkj ds iksVZy ij jftLVMZ cSad 

[kkrs esa gh okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh-¼e-EMD½ 

tek djus okys fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k tek 

dj ldsaxs ijUrq okilh fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy 

fufonkdkj dh bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k vuqca/k djus rd jksd dj j[kh 

tk,xh rFkk vuqca/k fu"ikfnr fd;s tkus ds mijkar okil dh tk,xhA 

;fn fdlh dkj.k ls bZ-,e-Mh-¼EMD½ jktlkr djus dk fu.kZ; fy;k tkrk gS rks 

fufonkdkj }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k iksVZy ij jktlkr dh tk,xh 

rFkk jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk rqjar yksd LokLF; ;k¡f=dh foHkkx ds 

8443 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds 
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ek/;e ls jktLo izkfIr;k¡  'kh"kZ esa tek djkbZ tk,xhA izeq[k vfHk;ark] yksd LokLF; 

;kaf=dh foHkkx] Hkksiky dk i= Ø- 66@,e-vkbZ-,l-@Hkksiky fnukad 02-01-2019 ds funsZ’kkuqlkj ¼e-EMD½ 

bZ&/kjksgj dh jkf’k e/;izns’k jkT; bysDVªkWfud fodkl fuxe (MPSEDC) ds fu/kkZfjr [kkrs esa tek gksxhA 

  

5- fufonkdkj dks ,usDlj ch vuqlkj :Ik;s 50@& ds ukWu T;wfMfl;y LVkEi ij uksVjkbZTM 

'kiFk i= izLrqr djuk gksxkA  

6-  izkIr U;wure fufonk nj ¼,y&1½ nl izfr'kr ls vf/kd uhps ¼More Than 

Ten Percent Below½ gksus ij fufonk nj dks vO;ogkfjd nj 

¼Unworkable Rates½ ekuk tkosxkA vO;ogkfjd njsa ¼Unworkable Rate½ 

izkIr gksus ij lQyre fufonkdkj ¼,y&1½ }kjk fufonRr nj vuqlkj xf.kr fufonk 

jkf'k ¼Tendered amount½ ,oa ,l-vks-vkj- ij fufonk dh ykxr ls 15 izfr’kr 

de jkf’k ¼amount 10% below PAC½ ds varj dh jkf'k vfrfjDr ijQkjesal 

X;kjaVh ds :i esa ¼Additional performance guarantee½ yh tk;sxhA 

7- vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLV euh@ 

ijQkjesal X;kjaVh ¼Earnest Money / Performance Guarantee½ yh 

tkrh gSA 

8- Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k 

fu"ikfnr fd;k tk;sxkA 

9- Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= 

¼Physical Completion Certificate½ tkjh gksus ds i'pkr gh okil dh 

tk,A 

10- 

 

11- fcuk dkj.k crk, fufonk Lohd`r@vLohd`r djus dk iw.kZ vf/kdkj fufonk vkea=.k 

drkZ dks gksxkA 

12- ns;d dk Hkqxrku 'kklu ds fu;ekuqlkj izpfyr leLr djksa dh dVks=h djrs gq;s fd;k tk;sxkA 

13- Bsdsnkj dks Je foHkkx ds fu;eksa dk ikyu djuk vko';d gksxkA  

14- dk;Z ij 01 izfr'kr midj e/;izns'k Hkou ,oa vU; lfuekZ.k deZdkj dY;k.k e.My Hkksiky dks 

ns; gksxk tks Bsdsnkj ds fcyksa ls dkVk tkosxkA 

15- l'krZ fufonk Lohdkj ;ksX; ugha dh tkosaxhA 

16- l{ke vf/kdkjh dks vf/kdkj gksxk] fd og fdlh Hkh ;k lHkh fufonk dks fcuk dkj.k crk;s 

Lohd`r ;k vLohd̀r dj ldrk gSA 

17- fufonk dh oS/krk 120 fnol gksxhA 

18- fufonk Lohd̀r lwpuk ds 10 fnol ds vUnj vuqcU/k fu"iknu djuk vfuok;Z gksxkA le;kof/k esa 

vuqcU/k fu"ikfnr u djus dh n'kk esa fufonkdkj dh /kjksgj jkf'k jktlkr dh tkdj vkxkeh 

,d o"kZ rd foHkkx esa fufonk Li/kkZ esa Hkkx ugh ysus fn;k tkosxkA  
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19- Bsdsnkj dks Hkqxrku vkoaVu miyC/krk ds vuqlkj  fd;k tkosxkA  

20 fufonk izi=   gkbZMªksykWftLV ,oa Hkw ty 'kkL= esa i=ksikf/k izkIr rduhdh O;fDr ftUgsa uydwi ds LFky p;u 

gsrq jftLVhfoVh losZ{k.k dk vuqHko izkIr gks dks gh fn;k tkosxk A  

21 fufonkdkj ds ikl jftfLVhfoVh losZ{k.k dk;Z gsrq Lohd`r ekin.M ds Lo;a dk jftLVhfoVh losZ ehVj gksuk 

vko';d gksxk A  

22 jftLVhfoVh losZ{k.k izfrosnu esa losZ{k.k dk;Z ls lacaf/kr fuEu fooj.k izLrqr djuk vko';d gksxk A  

¼v½ {ks= dh HkwxHkhZ; lajpuk A ¼c½ losZ{k.k esa Ogh-vkbZ-,l gsrq izkIr leLr vkadMksa dk iqujkoyksdu A  

¼l½ Ogh vkbZ-lh- o"kZ 1  ¼n½ ykxw ykax Vªsfyax isij 655 ekWMy ij vafdr dj izLrqr fd;k tkos] lkFk gh 

izR;sd uydwi LFky gsrq losZ{k.k ds Ik'pkr foHkkx }kjk izLrkfor izi= esa lHkh tkudkjh iw.kZ :Ik ls 

Hkjdj izLrqr djuk vfuok;Z gsS A  

23 losZ{k.k dk;Z gsrq QeZ dks losZ{k.k LFky ij losZ{k.k lkexzh bR;kfn dk ifjogu Lo;a djuk gksxk A  

24 vkWu ykbZu fufonk esa iwoZ esa fd;s x;s jftLVhfoVh losZ{k.k dk;Z dh lwph rFkk rRlaca/kh izek.k i= izLrqr 

djuk vko';d gksxk A vU;Fkk vkosnu ij fopkj ugha fd;k tkosxk A  

25 uydwi [kuu LFky p;u ds nkSjku QksVksxzkQ Lo;a ds O;; ij ftlesa foHkkx ds lgk;d ;a=h@mi;aa=h 

rFkk gs.Miai esdsfud rFkk mlh xzke ds ljiap] miljiap ds le{k djk;s tkos] ,oa QksVksxzkQh dh izfr 

losZ fjiksVZ ds lkFk izLrqr djuk gksxk A  

26 izfr lkbZV 3 lkmafMax losZ dk;Z djuk gksxk A dsoy ,d lQy lkm.M dk Hkqxrku fd;k tkosxk A  

 22- mijksDr dk;Z mlh Bsdsnkj dks fn;k tkosxk] ftuds  ikl iwoZ esaa leku dk;Z dk vuqHko lca/akh izek.k i= 

dk;Zikyu ;a=h Lrj ls izkIr gks A 

23 dk;Z vko';drkuqlkj de ;k T;knk fd;k tk ldrk gS A 

24   Hkw&ty fon ds iath;u dk izek.k&i=A ¼c½ isu dkMZ ,oa o"kZ 2024&25 ds vk;dj fjVuZ] dh 

Nk;kizfrA 
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Section 4 
Bill of Quantities (BOQ) 

 

Name of work:. Carrying out  Resistivity Survey by VES 

method for locating new spot for ground water 

source for Virious   of  Distt. Rajgarh for the year 

2026-27  - 100 Nos. 

. 

 IN FORCE FROM: 1 st September 2023 Issued by Engineer-In-Chief 

Public Health Engineering Department Madhya Pradesh 

       

S.No 

C.S.R. 

Item 

No. 

Description of Item Unit 

Rates 

in 

Rupees 

Qty. Amount 

1 2 3 4 5 6 7 

1 

Chapter 

No 

Item 

No. 

20.1 

Page 

No. 

308 

Carrying out the 

resistivity survey by 

VES method using 

Schlumberger 

configuration for 

locating the proper 

spot for drilling of 

tube well within the 

selected habitation. 

Including 

Photography, 

interpretation of 

resistivity data and 

submission of report 

in the desired 

format along with 

resistivity readings 

and the necessary 

graph and 

Photographs.  

 

Per 

Success 

full 

Point. 

1770 100 177000 

      Total Rs. 177000.00 

 
 

 
Executive Engineer 

Public Health Engg.Department 
Division Rajgarh 
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SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) (hereinafter 
called " the Employer) and____________________________________ (name and 
address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 
___________________ _______________________ (name and identification number 
of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 
the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity 
in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed 
as part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the 

Contract. 
 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 
 The Common Seal of ____________________________________________ 
was hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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