NIT No. 9 /E.E./P.H.E.D/2026-27/ RAJGARH Dated 18.05.2026

Government of Madhya Pradesh
Public Health Engineering Department

Appendix 2.10

(Works Department Manual 1983)

(For Percentage Rates Only in Works Department and Other
Department similar to Works Department)

Tender Id - 2026 _PHED 505935

Name of Work- Hiring of 01 no. inspection vehicle
(Diesel Car/Jeep of Ex. show room price upto Rs. 6.50 Lakh in Taxi
Quota) for handpumps , water supply schemes and other works in
rural areas under Division-RAJGARH for one year.

Time Period- 12 Month

A) Probable Amount of Contract - Rs 02.63 Lakh
B) Earnest Money - Rs. 5260.00
C)Cost of Bid Document - Rs 2000.00
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GOVERNMENT OF MADHYA PRADESH
Public Health Engineering Department

Appendix 2.10
Tender Document

For Percentage Rate only in Works Departments and other Departments similar to
Works Departments (Effective from 01/08/2014 Less Than 10%)

Office of the ; Executive Engineer P.H.E Division
RAJGARH
NIT Number and Date ; NIT No. 9 /E.E./P.H.E.D/2026-

271 RAJGARH Dated 18.05.2026

Agreement Number and Date L

Name of Work Hiring of 01 no. inspection vehicle
(Diesel Car/Jeep of Ex. show room
price upto Rs. 6.50 Lakh in Taxi Quota)
for handpumps , water supply
schemes and other works in rural
areas under Division-RAJGARH for

one year.
Name of the Contractor — : = —m-mmmmmmmm e
Probable Amount of Contract
(Rs. in Figure) : Rs 02.63
(Rs in Words) : Two Lacs Sixty Three thousand
Contract Amount

(Rs. in Figure) e
(Rs in Words) e
Stipulated Period of Completion X 12 months
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NIT No.

SECTION 1

Notice Inviting e-Tenders
Government of Madhya Pradesh
Public Health Engineering Department

9 /E.E./P.H.E.D/2026-27] RAJGARH Dated 18.05.2026

Online percentage rate bids for the following works are invited from
registered contractors and firms of repute fulfilling registration criteria:

S. No./ Name of Work District(s) | Probable Completion
System Amount [ Period (months)
Tender (Rs.)
No.
Hiring of 01 no. inspection [RAJGARH| 02.63 12 months
. (365 Days)
2026 vehicle lakh
PHED | (Diesel Car/Jeep of Ex. show
50593 | room price upto Rs. 6.50 Lakh

5

in Taxi Quota) for handpumps
, water supply schemes and
other works in rural areas
under Division-RAJGARH for

one year.

1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app

2. The Bid Document can be purchased only online AS PER THE CRITICAL DATES mentioned
in the online NIT on portal https://mptenders.gov.in/nicgep/app
3. Amendments to NIT,

any, would be published on website

https://mptenders.gov.in/nicgep/app only, and not in newspapers..

Executive Engineer
Public Health Engineering Department
Rajgarh(Biaora)M.P.
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NIT No.

Notice Inviting Tender
Government of Madhya Pradesh
Office of the Executive Engineer
Public Health Engineering Department Rajgah

RAJGARH Dated 18.05.2026

9 /E.E./P.H.E.D/2026-27/

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria:

S. Name of Work District| Probable | Earnest | Cost of | Category Period of
No./S Amount of | Money Bid of Completion
yste Contract | Deposit |Docume|Contractor] (in Months)

m (Rs.) (EMD) nt (In
Tend (In Rupees)

er Rupees)

No.
H RAJGA 02.63 5260.00 §2000.00 Contractor 12 months
lemg of 01 no. RH Lakhs registered (365 Days)
202| inspection vehicle under new
. centralized
6 p| (Diesel Car/Jeep of single

- . registration

HED Ex. show room price system in
upto Rs. 6.50 Lakh in M.P. Govt.
501 taxi Quota) for
593| handpumps , water
5 | supply schemes and

other works in rural
areas under
Division-RAJGARH
for one year.

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost
on the website https://mptenders.gov.in/nicgep/app

2. Bid Document can be purchased after making online payment of portal fees
through Credit/Debit/Cash Card/internet banking.

3.

I. i) Check List ( As per Annexure-x)
[I. Pay the cost of Bid Document;

.
V.
V.

(Details can be seen in the Bid Data Sheet.)

Scanned copy of payment receipt of EMD.
Scanned copy of affidavit.
PWD Ragistretion/ Proof of Application of Registration to PWD

At the time of submission of the Bid the eligible bidder shall be required to:
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4. ELIGIBILITY FOR BIDDERS:

(@) At the time of submission of the Bid the bidder should have valid registration with
the Government of Madhya Pradesh, centralized new registration in PWD in
appropriate class. However, such bidders who are not registered with the
Government of Madhya Pradesh and are eligible for registration can also submit
their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the
Contract.

(©) Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in
the Bid Data Sheet.

6. Special Eligibility — Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

7. The Bid Document can be purchased only online as per key dates mentioned in
online NIT. Other key dates may be seen in bid data sheet.

8. Amendments to NIT, if any, would be published on website
https://mptenders.gov.in/nicgep/app only, and not in newspaper.

Executive Engineer
Public Health Engineering Department
Rajgarh(Biaora)M.P.
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

GENERAL
1. SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical
specifications specified in the Bid Data sheet/ Contract Data, and shall have to
meet high standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be
as per the Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids wherein the bidder has participated shall stand
disqualified.

5. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

6. Site Visit and examination of works

7.

The bidder is advised to visit and inspect the Site of Works and its surroundings
and obtain for itself on its own responsibility all information that may be necessary
for preparing the bid and entering into a contract for construction of the work. All
costs in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders,Bid Data Sheet with all Annexures
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data with all
Annexures; and
ii. Part Il Special Conditions of Contract.
4. Specifications
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10.

11.

12.

5. Drawings

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to
do so.

Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides
for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid meeting would be communicated on
the website only, and intimation to bidders would not be given separately.

9.2  Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting
is to clarify issues and answer questions on any matter that may be raised
at that stage. The Employer may, at his option, give such clarifications as
are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised
and the responses given together with any response prepared after the
meeting will be hosted on the website.

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document, it shall be done by issuing amendment to the
online NIT.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

10.2 Allamendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of
bids by publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related
to the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
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13.

14.

The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

i) Registration number or proof of application for registration and organizational details
in format given in the Bid Data Sheet.

i) Payment of the cost of Bid Document;

i) Scanned copy of payment receipt of EMD

iv) Scanned copy of affidavit.

v) Check list (as per Annexure-x)

Part 2 — This shall be known as Online Envelope B and required to be submitted
only in works where pre-qualification conditions and/or special eligibility conditions
are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-
certified sheet duly supported by documents to demonstrate fulfillment of pre-
gualification conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate translation of
the relevant passages in English.

In such case, for the purposes of interpretation of the bid, such translation shall
govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should
be self- attested and certified by the bidder. The Bidder shall be liable for
forfeiture of his earnest money deposit, if any document / information are
found false/ fake/ untrue before acceptance of bid. If it is found after
acceptance of the bid, the bidsanctioning authority may at his discretion forfeit
his performance security/ guarantee, security deposit, enlistment deposit and
take any other suitable action.
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15.

16.

17.

18.

19

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contract
given in NIT. The overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the

date of “close for biding” as prescribed by the Employer. The validity of the bid can
be extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the
amount specified in the Bid Data Sheet.

17.2 The EMD shall be through e-Payment by NEFT/RTGS/Net Banking/dabit/Cradit
card

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of the bidders Whose bids are not accepted will be returned online to
their specified Bank Account.

17.5 EMD of the successful Bidder will be released when the Bidder has signed the
Agreement after furnishing the required Performance Security.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid
The bidder is required to submit online bid duly signed digitally.
E. Opening and Evaluation of Bid
PROCEDURE
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and
its contents shall be checked. In cases where Envelop ‘A’ does not contain

all requisite documents, such bid shall be treated as non-responsive, and
Envelop B and/or C of such bid shall not be opened.

10|Page81



20.

21.

22.

23.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified in the Bid Data Sheet.
The bidder shall have freedom to witness opening of the Envelop ‘B’
Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid
(Envelop ‘B’) shall not be opened.

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop
‘C.

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to
determine the lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all the bids at any time prior to contract
award, without incurring any liability. In all such cases reasons shall be
recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or
for a distinct part of it.

Confidentiality

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision
on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of his bid.

F. Award of Contract
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued
shall have to furnish performance security of the amount in the form and for
the duration, etc. as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration ,etc. similar to
performance security.

Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and
Additional Performance Security, if any and sign the contract agreement
within 15 days of issue of LOA.
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23.2 The signing of contract agreement shall be reckoned as intimation to

commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance

Security and Additional Performance Security, if any or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right of
the employer for taking any other action against the bidder.

24. CORRUPT PRACTICES

The
the

Employer requires that bidders observe the highest standard of ethics during
procurement and execution of contracts. In pursuance of this policy, the

Employer:

may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the bidder
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another

party;
“fraudulent practice” means any act or omission, including a

misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

[End of ITB]

Bid Data Sheet

GENERAL

SR. No. ‘ PARTICULARS DATA
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1 Office Inviting Tender Executive Engineer
P.H.E.Department
Rajgarh(Biaora)M.P.
2 NIT No. NITNo. 9
/E.E./P.H.E.D/2026-
27/ RAJGARH
Dated 18.05.2026
3 Date of NIT as per NIT
4 Bid document download available from date As per NIT
& time
5 Website link https://mptenders.gov.in/nic
gep/app

SECTION 1 - NIT

CLAUSE

REFERENCE PARTICULARS DATA
2 Portal Fees As per service provider
3 Cost of Bid Document Rs 2000/-
Cost of Bid Document Payable at As per Website
Cost of Bid Document In favor of As per Website
4 Affidavit Format Self Attested Affidavit
(Notarized not Required)
As per 'Annexure- B'
5 Pre-qualifications required Yes
If Yes, details Annexure C
6 Special Eligibility No
(if yes, prior permission of E-in-C required)
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB?

CLAUSE
REFERENCE PARTICULARS DATA
1 Name of the ‘Work’ As per NIT
2 Specifications As per 'Annexure — E'
3 Procedure for participation in e-tendering As per 'Annexure — F'
4 Whether Joint Venture is allowed Yes, for PAC more than
Rs 1 crore
If Yes, requirement for joint Venture As per 'Annexure — G'
Pre bid meeting to be held Yes
If Yes, Date, Time & place Place :Superitending Engineer
9 Procurement Cell, Office of the Chief
Engineer, PHED, Bhopal M.P. As per
Key Dates provided in
Annexure —A or as amended
Envelope-A containing : Should be submitted only
1- Registration number or proof of through on line at
application for registration and www.mptenders.gov.in
organization details as per
'Annexure H'
2- Cost of Bid Document
12 3- e-EMD
4- Check list as per Annexure-x
5- Scanned copy of affidavit Self Attested
as per 'Annexure- B' (Original
Affidavit shall be submitted in hard
copy by the successful bidder at
the time of agreement )
14 Envelope-B Technical Proposal As per 'Annexure - I'
Annexure-l and Format I-1 to I-5
15 Envelope-C Financial Bid As per 'Annexure - J'
Materials to be issued by the department As per 'Annexure - K'
16 Period of Validity of Bid 120 Days from the date of

submission of Bid

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERENCE
17 Earnest Money Deposit Rs —5260/-
Forms of Earnest Money Deposit | i. e-FDR
EMD valid for a period of 180 Days
FDR must be drawn in favour of Executive Engineer PHE
Division RAJGARH (M.P.)
21 Letter of Acceptance (LoA) As per 'Annexure - L'
22 Amount of Performance Security 5% of Contract Amount

Additional Performance Security, if
any

As per SCC Clause 08

Performance Security in the
format

As per 'Annexure- M' / FDR As per
NIT

Performance Security in favour of

Executive Engineer PHE Division
RAJGARH

Performance Security valid up to

Additional Performance Security
valid up to

Additinal Performance Guarantee
(Security) shall be valid upto valid
construction/execution period plus
03 months.
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Annexure — A

(See clause 1,7 of Section 1 -NIT)
CRITICAL DATE SHEET

S. | Works Department |Start Date Time Hours Time Minutes

No Stage

1. | Publishing Date 18.05.2026 10.30

2. | Document Download 18.05.2026 14.30
/Sale Start date
date

4. | SeekClarifcation-end 30
date

5. | Bid Submission start 19.05.2026 16.30
date

6. | Bid Submission 26.05.2026 17.30
closing date

7. | Bid Opening date 28.05.2026 11.30
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Annexure — B
(See clause 3 of Section 1 -NIT )
|| AFFIDAVIT ||
(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 50)

l/we who is/
are (status in the firm/ company) and competent for
submission of the affidavit on behalf of M/S (contractor) do

solemnly affirm an oath and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for
(name of work) dated issued by the
(name of the department).

I/Iwe am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1 That the self-certified information given in the bid document is fully true and
authentic.

2 That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3  No close relative of the undersigned and our firm/company is working in the

department.
OR
Following close relatives are working in the department:
Name Post Present Posting
4. lunderstand that | will be liable to get prosecuted under relevant sections of

the Law, if the information/documents/Certificates submitted by me are
found false or forged.

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note:-Scanned copy to be uploaded with online bid, Affidavit in original is to be submitted
at the time of agreement by successful bidder
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Annexure - C
(See clause 5 of Section 1-NIT)

PRE-QUALIFICATIONS CRITERIA
The bidder should have:
A. Financial

Nil

B. Physical

Nil
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Annexure =D
(See clause 6 of Section 1 -NIT))

SPECIAL ELIGIBILITY CRITERIA

NIL
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ANNEXURE - E
(See clause 2 of Section 2 —ITB&
Clause 10 of GCC)

Specifications

Bidder should follow the specifications issued by E in C in USOR for
water supply, sewerage, sewerage maintenance, drilling of tubewell
etc. and other miscellaneous works in force from 01.06.16
Bidder should follow the specifications issued by MPVVCL for
electrical works.

Bidder should follow the specifications in given relevant I.S codes
for work and materials
etc.
Bidder should follow the specifications as may be given in writing by

the Engineer-in-charge from time to time.
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Annexure - F
(See clause 3 of Section 2 —-ITB)

Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the
MP TENDERS Portal, using valid Digital Signature Certificates. The
instructions given below are meant to assist the bidders in registering on
the MP TENDERS Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the MP TENDERS Portal.

More information useful for submitting online bids on the MP TENDERS Portal
may be obtained at: https://mptenders.gov.in

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the M.P Public
Procurement Portal URL: https://mptenders.gov.in_ by clicking on the link
“Online bidder Enrollment” on the MP TENDERS Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication
from the MP TENDERS Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class Il or Class Ill Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user
ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the MP TENDERS Portal, to facilitate
bidders to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is also
an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as Organization Name, Form of Contract,
Location, Date, Other keywords etc. to search for a tender published on the MP
TENDERS Portal.

2) Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the MP
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is
any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully
to understand the documents required to be submitted as part of the bid.
Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of each
of the document that need to be submitted. Any deviations from these may
lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF /
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders can
use “My Space” or “Other Important Documents” area available to them to
upload such documents. These documents may be directly submitted from the
“My Space” area while submitting a bid, and need not be uploaded again and
again. This will lead to a reduction in the time required for bid submission
process.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e. on or before the bid submission time. Bidder will
be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by
one as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee /
EMD as applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the
concerned official, latest by the last date of bid submission or as specified in the
tender documents. The details of the DD/any other accepted instrument,
physically sent, should tally with the details available in the scanned copy and
the data entered during bid submission time. Otherwise the uploaded bid will
be rejected.

Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If the
price bid has been given as a standard BoQ format with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BoQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such
as name of the bidder). No other cells should be changed. Once the details have
been completed, the bidder should save it and submit it online, without
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changing the filename. If the BoQ file is found to be modified by the bidder, the
bid will be rejected.

6) The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission of
the bids by the bidders, opening of bids etc. The bidders should follow this time
during bid submission.

7) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done.Any
bid document that is uploaded to the server is subjected to
symmetric encryption using a system (¢generated
symmetric key. Further this key is subjected to
asymmetric encryption using buyers/bid openers public
keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized

bid openers.
7) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

8) Upon the successful and timely submission of bids (ie after Clicking
“Freeze Bid Submission” in the portal), the portal will give a
successful bid submission message & a bid summary will be displayed with the
bid no. and the date & time of submission of the bid with all other relevant
details.

9) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for
any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating
to MP TENDERS Portal in general may be directed to the 24x7 MP TENDERS
Portal Helpdesk.

Note- For any assistance regarding the e-Procurement Portal, the help desk of NIC may
be contacted :

Contact No. - 0120-4001002, 0120-4200462, 01204001005, 0120-6277787

E-Mail- support_eproc@nic.in
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Annexure - G
(See clause 4 of Section 2 -ITB)
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Format: H

(See clause 12 of Section 2-1TB &

ORGANIZATIONAL DETAILS

clause 4 of GCC)

(To be enclosed with technical proposal)

S. No. Particulars Details
1. Registration number issued by Centralized (if applicable, Scanned copy
Registration System of Govt. of M.P. or proof of of proof of application for
application for registration registration to be uploaded)
2 Valid Registration of bidder in appropriate class Registration No. ..................
through Centralized Registration of Govt. of MP Date
(Scanned copy of
Registration to be uploaded)
3. Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4, Entity of Organization Individual/ Proprietary Firm/
Partnership Firm (Registered under Partnership
Act)/ Limited Company (Registered under the
Companies Act—1956)/ Corporation/ Joint venture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. | Name
11. | Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration certificate
of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure — |
(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S No Particulars Details to be
submitted

1 | Experience — Financial & Physical Annexure —|

(Format: 1-1)

2 | Annual Turnover Annexure —l

(Format: 1-2)

3 | List of technical personnel for the key positions Annexure —|

(Format: 1-3)

4 | List of Key equipments/ machines for quality control Annexure —|

labs (Format: 1-4)

5 | List of Key equipments/ machines for construction Annexure —I

work (Format: 1-5)

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
The bidder should have:

A. Financial
Nil

B. Physical Requirement:
Nil
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Format: | -3
(See clause 14 of Section 2 —-ITB&

Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement Available with the bidder

c o c 4 c = =
- Q@ (8] —_ — QO o
O E% o 08 %8 -BGCJQ EQC_).Q og gg
212 |E5 |& |g|lz2 |32 |2|e25/8 |E5|8|y|z2 |3
51T |E3 |3 <=8 |88 |d|s2/T |E55|1%|=8 |28

> o © = o Z O = o| © £ o

2| =3 S Ex | °x% ol @ =8| 32 =3 |k

X = o4 n % = O n

As per provisions in works department manual / circulars

Format: | -4
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(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S. No.

Name of Equipment/

Machinery

Quantity

Name of Equipment/ | Quantity

Machinery

As per provisions in works department manual / circulars
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Format: | -5
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work

Minimum requirement Available with the bidder
S. Name of Equipment/ Quantity Name of Quantity
No. Machinery Equipment/
Machinery

As per provisions in works department manual / circulars

Annexure —J
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(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To be Contained in Envelope-C)

NAME OF WORK Hiring of 01 no. inspection vehicle
(Diesel Car/Jeep of Ex. show room price upto Rs. 6.50 Lakh in Taxi
Quota) for handpumps , water supply schemes and other works in
rural areas under Division-RAJGARH for one year.

I/'We hereby bid for the execution of the above work within the time specified at
the rate (in figures) (in words) percent below/
above or at par based on the Bill of Quantities and item wise rates given therein in all
respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/We have
visited the site of work and am/ are fully aware of all the difficulties and conditions likely
to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of
ground, working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labor etc. required for the
satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or
in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors
in office the sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security
and sign the agreement his earnest money deposit shall be forfeited.

ii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder

Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the day of 20

Signature of Officer by whom accepted
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Annexure — K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material

Rate (Issue rate)

Unit

Remarks
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No.

To,

Subject:

Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

Dated:

M/s.
(Name and address of the contractor)

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the

Governor of Madhya Pradesh at your bided percentage below/ above or at par the
Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

the performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only).
The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement

of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking
the possession of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
PHE Division Rajgarh
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated to execute [name of
Contract and brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of [amount of guarantee]*
(in words), such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the
limits of [amount of guarantee] as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing
Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced Bids,
if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To 30 Security Deposit
Person
10 | Contractor to Construct the 31 Price Adjustment
Works
11 | Discoveries 32 Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 Completion Certificate
15 | Compensation for Delay 36 Final Account
16 | Contractor’'s quoted F. Other Conditions of Contract
percentage
C. Quality Control 37 Currencies
17 | Tests 38 Labour
18 | Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability
Period
D. Cost Control 40 Audit and Technical Examination
19 | Variations - Change in original 41 Death or Permanent Invalidity of
Contractor
Specifications, Designs,
Drawings etc.
20 | Extra ltems 42 Jurisdiction
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A. General
1. DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-
Charge, in accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of
the Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the
Contractor to the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of
accepted bid.

1.9. Completion of work: means completion of the entire contracted work.
Exhaustion of quantity of any particular item mentioned in the bid document shall
not imply completion of work or any component thereof.

1.10.Day: means the calendar day.

1.11.Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12.Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organisation which adopts this
document.

1.13.Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

1.14.Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.
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1.15.Engineer: means the person named in the Contract Data.

1.16.Engineer in charge: means the person named in the Contract Data.

1.17.Equipment: means the Contractor's machinery and vehicles brought temporarily
to the Site for execution of work.

1.18.Government: means Government of Madhya Pradesh.

1.19.In Writing: means communicated in written form and delivered against receipt.

1.20.Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

1.21.Superintending Engineer: means Superintending Engineer-in-Charge of the
Circle concerned.

1.22.Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

1.23.Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

1.24.Start Date: means the date of signing of agreement for the work.

1.25.Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

1.26. Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.

1.27.Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

1.28.Variation: means any change in the work which is instructed or approved as
variation under this contract.

1.29.Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.
INTERPRETATIONS AND DOCUMENTS

2.1lInterpretations
In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
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words indicating the singular also include the plural and vice versa.
provisions including the word “agree”, “agreed” or “agreement” require the

agreement to be recorded in writing;

. written” or “in writing” means hand-written, type-written, printed or electronically

made, and resulting in a permanent record,;

2.2Documents Forming Part of Contract:

1

3

© © N o 0 b

. NIT with all amendments.
2.

Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)

. Conditions of Contract:

Part | General Conditions of Contract and the Contract Data; with all Annexures
Part Il Special Conditions of Contract.

Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

Agreement, and

Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.
Communications
All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic
means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service. In case
of any change in address for communication, the same shall be immediately

notified to Engineer-in-Charge.
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5.
a
b
i
i
iii
C.

6.

Subcontracting
Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions.

. The Contractor may subcontract up to 25 percent of the contract price with the

approval of the Employer in writing, but will not assign the Contract.

Subcontracting shall not alter the Contractor's obligations.

. Following shall not form part of subcontracting:

Hiring of labour through a labour contractor.

. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

The sub-contractor will have to be registered in the appropriate category in the
centralised registration system for contractors of the GoMP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,

recovery as specified in the Contract Data will be made from the Contractor.

6.21f the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.

7. Force Majeure

7.1 The term “Force Majeure” means an exceptional event or circumstance:

(@)
(b)

(©)

(d)

which is beyond a Party’s control,

which such Party could not reasonably have provided against before entering into
the Contract,

which, having arisen, such Party could not reasonably have avoided or overcome,
and

which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:

(i)

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
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(ii)

(iii)

(iv)

v)

7.2.

7.3

7.4

8.1

8.2

rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,

riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel,

munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions,
explosives, radiation or radio-activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.
For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment
clause.

The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should the
delay caused by force majeure exceed twelve months, the parties to the contract
shall be at liberty to foreclose the contract after holding mutual discussions.
Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by
the contractor shall be the responsibility of the Contractor alone, notwithstanding
the fact that the designs/ drawings or other documents have been approved by

the department.

Liability for Accidents to Person
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10.

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
guestion of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with

the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is

mentioned in Contract Data, such work shall be carried out in accordance with the

instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the

11.

12.

sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions
for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or

payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised

after expiry of 45 days of its first occurrence shall not be entertained and the

Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.
12.4 Appeal against the order of the Competent Authority can be preferred within 30

days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.
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12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key

personnel, equipment and machinery proposed to be deployed on the
works for its execution.
The contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/equipment
being placed in field laboratory and the location of field laboratory along with the
Programme.

13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's
obligations.

14. Extension of Time
14.1.1f the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which
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he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause- 15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept
bankable security in lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department.
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C. Quality Control
17. Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.
17.2 The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract
Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D.Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the

contractor may be directed to do in the manner above specified, as part of the
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19.2

20.

work, shall be carried out by the contractor on the same conditions in all respects

on which he agrees to do the main work.

The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as

extra items.

21 Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra

items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

. The contractor is bound to carry out the additional (Extra quantity), work at the

same rates as are specified in the contract for the work.

. If the item is not in the priced BOQ and is included in the SOR of the

department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work

as is provided in the contract (priced BOQ) for the work.

. If the rates for the altered, substituted work cannot be determined in the manner

specified in the sub clause (c) above - then the rates for such composite work
item shall be worked out on the basis of the concerned Schedule of Rates
minus/plus the percentage quoted by the contractor.

. If the rates for a particular part or parts of the item is not in the Schedule of

Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for
such part or parts will be determined by the Competent Authority as defined in
the Contract Data on the basis of the rate analysis derived out of prevailing
market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In case
the contractor does not accept the rate approved by the Engineer in Charge for

a particular item, the contractor shall continue to carry out the item at the rates
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22.

23.

24.

25.

determined by the Competent Authority. The decision on the final rates payable

shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for

any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the

work.

22.2 The Contractor shall have no claim to any payments or compensation

whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever

reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency

to execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by

any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the

contract, the Department may be entitled to recover such sum by:

(@)

(b)

(€)

Appropriating, in part or whole of the Performance Security and Additional
Performance Securiy, if any; and/or Security Deposit and/or any sums payable
under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become
due for release.

The department shall, further have an additional right to effect recoveries as

arrears of land revenue under the M.P. Land Revenue Code.

Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies,

duties, cess, toll, taxes of central and state governments, local bodies and
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authorities but exclusive of Goods and Services Tax (GST) to be levied on
works/ service contract.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other
taxes and duties in respect of materials actually consumed on public work, shall
be borne by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason
shall not be payable to the contractor.

26. Check Measurements
26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.
26.2 Checking of measurement by superior officer shall supersede measurements
by subordinate officer(s), and the former will become the basis of the payment.
26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as
per clause 24 above.
27. Termination by Engineer in Charge
27.1If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.
27.2 The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor
a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract,
b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;
c) without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time.
d) the Contractor does not maintain a valid instrument of financial security as
prescribed;
e) the Contractor has delayed the completion of the Works by such duration for

which the maximum amount of liquidated damages is recoverable;
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28.

29.

30.

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data.

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor.

Payment upon Termination

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less advance
payments and penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

28.2 Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue
a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and
less advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of
signing of the contract. The contractor shall have to ensure that such performance
security and additional performance security, if any, remains valid for the period
as specified in the Contract Data.

Security Deposit-
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30.1 Security Deposit shall be deducted from each running bill at the rate as
specified in the Contract Data. The total amount of Security Deposit so
deducted shall not exceed the percentage of Contract Price specified in
the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.
The Additional Performance Security shall be refunded on satisfactory
completion of of the work.

31. Price Adjustment

31.1 Applicability

1. Price adjustment shall be applicable only if provided in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the
date of signing of the agreement until the end of the initial intended completion
date or extensions granted for reasons attributed to the Employer by the
Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons attributed to
the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract
Data.
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31.3 To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.

32.  Mobilization and Construction Machinery Advance

32.1 Payment of advances shall be applicable if provided in the Contract Data.

32.2 If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and by
a nationalized/ scheduled banks, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

33.  Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract
Data.

33.2 If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/

scheduled bank, in the name as stated in the Contract Data, in amounts equal to
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the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as

stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

(@)

(b)

(c)

(d)

(€)

(f)

(9)

(h)

(i)

@)

Payment Certificates

The payment to the contractor will be as follows for construction work:
The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.
The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.
The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.
The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.
The value of work executed shall also include the valuation of Variations and
Compensation Events.
All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.
The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later
information.
Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.
Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.
The payment of final bill shall be governed by the provisions of clause 36 of
GCC.
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E.Finishing the Contract
35. Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.
35.2 After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that
is due to the Contractor within 45 days of receiving the Contractor’s account if it
is correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract
37. Currencies

All payments will be made in Indian Rupees.

38. Labour
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.
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38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS

39.1.During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye laws
that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to
construction industry are given in the Contract Data. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of
any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non- observance of the provisions
stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall
have the right to deduct from any money due to the Contractor including his
amount of performance security. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of
the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

40. Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of
the works and the final bill of the contract including all supporting vouchers,
abstract etc. to be made after payment of the final bill and if as a result of such

audit and technical examination any sum is found to have been overpaid in

55|Page81l



41.

42.

respect of any work done by the contractor under the contract or any work claimed
by him to have been done under the contract and found not to, have been
executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner
prescribed in clause 24above and if it is found that the Contractor was paid less
than what was due to him, under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by Government
to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern,
dies during the currency of the contract or becomes permanently incapacitated,
where the surviving partners are only minors, the contract shall be closed without
levying any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence
of the survivors, then the competent authority shall enter into a fresh agreement
for the remaining work strictly on the same terms and conditions under which the
contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be

applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 | Employer Government of Madhya Pradesh
1.15 | Engineer Executive Engineer/Assistant
Engineer/Sub Engineer/Consultant
appointed by Department
1.16 | Engineer in Charge Executive Engineer
1.22 | Stipulated period of completion (a) Construction/Execution of Work- 12
Months ( 365Days )
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contact details of the | As per Annexure H
Contractor
Address & contact details of the | Executive Engineer P.H.E Division
Employer/Engineer-phone, Fax, | RAJGARH
e-mail Email- eephedraj@mp.nic.in
5 Sub contracting permitted for the | More than Rs. 100 Lakhs
Contract Value
6 Technical Personnel to be As per Annexure-l (Format I-3)
provided by the contractor-
requirement, &
Penalty, if required Technical Rs.30,000 for Degree holder & Rs.18,000 for
Personnel not employed Diploma holder Engineer or As per PWD
latest orders for deduction for
Diploma/Degree Holder Engineers OR as
may be decided by the Draft NIT
approving authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Superintending Engineer,
dispute under Dispute Resolution Public Health Engineering Department
System Bhopal circle Bhopal
Appellate Authority for deciding Chief Engineer
dispute under Dispute Resolution Public Health Engineering Department
System Bhopal Zone Bhopal
13 Period for submission of updated | Initial work program shall be submitted
construction program within a week from the date of signing the
agreement, thereafter, updated program
on Quarterly basis in_contracts where the
contract period is more than 12 months.
Amount to be withheld for not 1% of the contract value subject to
submitting construction program | minimum Rs. 5,000/- per month.
in the prescribed period
14 Competent Authority for granting | Up to one month - Executive Engineer.
Time Extension More than one month — Superintending
Engineer (Full Powers).
15 Milestones laid down for the Yes

contract

if yes, details of milestones

As per Annexure O
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Liguidated damage

As per Annexure P

17 List of equipment for lab As per Annexure Q
Time to establish lab Within 15days from the date of agreement.
Penalty for not establishing field 1% of the contract value subject to
laboratory minimum Rs. 10,000/- per month.
18 Defect Liability Period Nil
21 Competent Authority for Superintending Engineer
determining the rate Public Health Engineering Department
Bhopal Circle Bhopal
27 Any other condition for breach of | Less than 25% progress achieved during
contract the half of the contract period. (Reason for
delay attributed to the contractor.)
28 Penalty Penalty shall include
(a) Security deposit as per clause 30 of
General Conditions of Contract and
(b) Liguidated Damages imposed_as per
clause 15 or Performance Security
(Guarantee) including additional
performance security (quarantee), if any,
as per clase 29 of General Conditions of
contract, whichever is higher.
29 Performance Guarantee Performance Guarantee (Security) for works
(Security) shall be valid up to shall be valid upto 3 months beyond the
completion of Operation and maintance period.
Performance Guarantee (Security) shall be
released after completion of entire O&M period.
Additinal Performance Guarantee
(Security) shall be valid upto valid
construction/execution period plus 03 months.
30 Security Deposit (SD) to be Performance Guarantee (Security) for works
deducted from each running bill | shall be valid upto 3 months beyond the
completion of Operation and maintance period.
Performance Guarantee (Security) shall be
released after completion of entire O&M period.
Additinal Performance Guarantee
(Security) shall be vald upto valid
construction/execution period plus 03 months.
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and As per Annexure R
procedure to calculate
31.1(1) | Price adjustment shall be As per Annexure R and will be applied as

applicable

below :-

(@) For Tenders upto Rs 5.00 crores—not
payable in any case.

(b) For Tenders costing more than Rs 5.00
crores- payable only in cases governed
by Force Majeure. Price adjustment shall
only be applicable on Probable Amount
of Contract (PAC) of NIT. This clause
shall not have any relation to the contract
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amount. The price adjustment shall apply
only in respect of cement, steel and POL
components.

32

32.1 Mobilization and
Construction Machinery
Advance Applicable

No Mobilization and Construction

Machinery Advance Payable.

32.2 If yes, Unconditional Bank
Guarantee.

(NOT APPLICABLE)

32.3 If yes, Rate of interest
chargeable on advances.

10% annual simple interest.
(NOT APPLICABLE)

32.4 If yes, Type & Amount of
advance payment that can be
paid.

1 Mobilization—advance-—Notmere-than—-%

of contractamount:

more-than—9%of contractamount:
(NOT-APPLICABLE)

32.5 If yes, Recovery of advance
payment.

Recovery-of-Mobilizatton-and/or-Construction

(NOT APPLICABLE)

33

33.1 Secured Advance
Applicable

No Secured Advance Payable.

33.2 If yes, Unconditional Bank
Guarantee.

v T

33.2 If yes, Amount of Secured
advances.

(NOT APPLICABLE)
al F ol I od |
the-Engineerin-Charge—(NOT APPLICABLE)

32.3 If yes, Conditions for
secured Advance.

a)rFhe-materials—are-in-accordance—with-the
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(NOT APPLICABLE)

33.4 If yes, Recovery of Secured
advance

Fhe—advance—shall-be—repaid—rom—each

succeeding monthly payments to the extent

|||a.tle]|||als [Ile' “I."el' aeluaneel.waslpleuleluslly
(NOT APPLICABLE)

35 Completion Certificate- after As per Annexure-U
physical completion of the Work
Final Completion Certificate- As per Annexure-V
after final payment on completion
of the work.
36 Competent Authority Superintending Engineer, Circle Bhopal
PHED
39 Salient features of some of the As per Annexure-W
major labour laws that are
applicable
41 Competent Authority Chief Engineer, Zone Bhopal PHED
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ANNEXURE - N
(See clause 10 of Section 3 - GCC)
Drawings

List of drawings
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ANNEXURE - O
(See clause 15 of Section 3 -GCC)

Details of Milestones

S. No. Activity From the date of
Agreement, or from the
date of issue of the letter
regarding commencement
of work on scheme

1 Value of the work completed should be atleast Within 6 days
20% of the contract value (excluding
provisions for repair and operation and

maintenance).

2 Value of the work completed should be atleast Withinl18 days
60% of the contract value (excluding
provisions for repair and operation and

maintenance).

3 Value of the work completed should be 100% Within 30 days
of the contract value (excluding provisions for

repair and operation and maintenance).

Note : - In case the NIT has more than one scheme, the milestones would be
considered seperately on a per scheme basis.
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable

and due to the contractor as per following scale -

Note:

Slippage up to 25% in financial target during the milestone under consideration
—2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration

-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration

-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone under
consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The
slippage on any milestone is if made good in subsequent milestones or at the time
of stipulated period of completion, the amount retained as above shall be
refunded. In case the work is not completed within the stipulated period of
completion along with all such extensions which are granted to the Contractor for
either Employer’s default or Force Majeure, the compensation shall be levied on
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10%
of contract price.

The decision of Superintending Engineer shall be final and binding upon
both the parties.
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of EQuipment for Quality Control Lab

Nil
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)
Price Adjustment

Weightages* af component in the work

S No. \Component Percentage of component in the work
1 Ceﬁ\ent - Pc
2 Steel X\F‘s
3 Bitumen\ Pb
4 POL - Pf \
* Weightages of various\components of the work shall be as determined

by the competent technical sangtion authority.

Adjustment for cement compo

(i)  Price adjustment for increase ot decrease in the cost of cement procured by the
contractor shall be paid in accord
VC= 0.85 x PC/100 x R x (C1-C0)/C0

Vc= increase or decrease in the cost of

ce with the following formula:

ork during the month under consideration
due to changes in rates for cement.

Co= The all India wholesale price index for Grey\cement on the date of opening of Bids
as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.in)

C1= The all India average wholesale price index for Gkgy cement for the month under
consideration as published by Ministry of Industrial Revelopment, Government of
India, New Delhi.(www.eaindustry.nic.in)

Pc= Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cememn{ has been chosen to

represent Cement group.

djustment of steel component
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(i)

Vs=

Vs=

SO0=

Si=

Ps=

Note :

Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

0.85 x PS x /100 x R x (S1-S0)/S0

Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial Development,
New Delhi. (www.eaindustry.nic.in)

Percentage of steel component of the work.

For the application of this clause, index of Bars and Rods has been chosen to

represent steel group.

Adjustment of bitumen component

(iv)

Price adjustment for increase or decrease is the cost of bitumen shall be paid in

ccordance with the following formula:

Vb= 0.85x Pb / 100xRx( Bi — Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at nearest
center on the date of opening of Bids.
The official retail price of bitumen of IOC depot at nearest center

Bi for

the 15th day of the month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V)

Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )

shall be paid in accordance with the following formula:

Vf= 0.85x Pf/100 xR x ( Fi— Fo) / Fo

crease or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.
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Fo = The official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of IOC at nearest center on the date
of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps
of IOC at nearest center for the 15th day of month of the under
consideration.

Pf = Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been
chosen to represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To
[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with [name of Employer] a bank guarantee
to guarantee his proper and faithful performance under the said Clause of the Contract in
an amount of [amount of Guarantee]*
[in words].

We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as surety merely, the payment to [name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to
the Contractor, in the amount not exceeding [amount of guarantee]*
[in words].

We further agree that no change or addition to or other modification of the terms
of the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between [name of Employer] and
the Contractor, shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank/Financial Institution:
Address :

Date :

* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.

Annexure =T
68|Pages81l



(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the

context so admits or implies be deemed to include his executors, administrators and
assigns) or the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the
construction of such of the works as he has undertaken to executive at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materials the quantities

and other particulars of which are detailed in Accounts of Secured Advance attached to
the Running Account Bill for the said works signed by the Contractor on and
the Employer has reserved to himself the option of making any further advance or
advances on the security of other materials brought by the Contractor to the site of the

said works.
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution of

these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be
made to him as a for said the Contractor doth hereby covenant and agree with the
President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

(1) the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have

been offered to and accepted by the Employer as security are absolutely the
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3)

(4)

(5)

(6

Contractor's own propriety and free from encumbrances of any kind and the
contractor will not make any application for or receive a further advance on the
security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against
all claims to any materials in respect of which an advance has be made to him
as aforesaid.

That the materials detailed in the said account of Secured Advances and all
other materials on the security of which any further advance or advances may
hereafter be made as aforesaid (hereafter called the said materials) shall be
used by the Contractor solely in the execution of the said works in accordance
with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks
of the said materials and that until used in construction as aforesaid the said
materials shall remain at the site of the said works in the Contractor's custody
and on his own responsibility and shall at all times be open to inspection by the
Engineer or any officer authorized by him. In the event of the said materials or
any part thereof being stolen, destroyed or damaged or becoming deteriorated
in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works
except with the written permission of the Engineer or an officer authorized by
him on that behalf.

That the advances shall be repayable in full when or before the Contract
receives payment from the Employer of the price payable to him for the said
works under the terms and provisions of the said agreement. Provided that if
any intermediate payments are made to the Contractor on account of work done
than on the occasion of each such payment the Employer will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting there
from the value of the said materials than actually used in the construction and in
respect of which recovery has not been made previously, the value for this

purpose being determined in respect of each description of materials at the rates
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(7)

(8)

(@)

(b)

at which the amounts of the advances made under these presents were
calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said
agreement or of these presents the total amount of the advance or advances
that may still be owing of the Employer shall immediately on the happening of
such default be re- payable by the Contractor to be the Employer together with
interest thereon at twelve percent per annum from the date or respective dates
of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery
thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the

Employer to reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to

the Employer of the said sum of Rupees and

any further sum of sums advanced as aforesaid and all costs, charges,
damages and expenses payable under these presents PROVIDED ALWAYS
and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever
the covenant for payment and repayment here-in-before contained shall become
enforceable and the money owing shall not be paid in accordance there with the
Employer may at any time thereafter adopt all or any of the following courses as
he may deem best:

Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with the
value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the
contractor, he is to pay same to the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and

out of the moneys arising from the sale retain all the sums aforesaid repayable
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(©)

(9)

(10)

or payable to the Employer under these presents and pay over the surplus (if
any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as
aforesaid interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and
the said agreement the provisions of these presents shall prevail and in the
event of any dispute or difference arising over the construction or effect of these
presents the settlement of which has not been here-in-before expressly provided
for the same shall be referred to the Employer whose decision shall be final and
the provision of the Indian Arbitration Act for the time being in force shall apply

to any such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work :

Agreement NO. .......cccooiiiiiiiiiiiiii Date .....cocoovviiiiiinn,
Amount of ContractRs .....................

Name of AQENCY : .o.viniii
Used MB NO. ...ceviiiiiiiiiieeeeieeeeee

Last measurement recorded

a. Page NO. & MB NO. ....ccoviiiiiiiiiii e

Certified that the above mentioned work was physically completed on
................... (date) and taken over on .................... (date) and that | have satisfied

myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement no. ...........ccccciiiiiiinennnn. Date .....coovviiiiiienn,
NamMeE Of AQENCY & o
Used MB NO. .....oocviiiiieeiiiiiiieeeeee

Last measurement recorded

Agreemented amountRs. .......................

Final Amount paid to contractor RS. ----------=-==-=-=---

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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b)

i
d)

f)

Annexure — W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or
on death the rate of prescribed minimum days’(say, 15 days) wages for every
completed year of service. The Act is applicable to all establishments employing
the prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract
labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads,

runways is scheduled employment.

75|Page81l



g)

h)

)

k)

Payment of Wages Act 1936: - It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure
for resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.
Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in building
and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an

intermediary (who has recruited workmen in one state for employment in the
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p)

establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the
establishments who carry on any building or other construction work and employs
the prescribed minimum (say, 10) or more workers are covered under this Act. All
such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid of
power or another prescribed minimum (say, 20) or more persons without the aid of

power engaged in manufacturing process.
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Annexure — X

a% foree

(FifdeeR gRT yKT swEdl 38g 9@ foke | I8 9@ forRe fawpi—a o
HAifas wu A qAgT AT IEd DI Srafl)

1. Rew =fder w416 o oottt et e e e ee e neneetens
2. B BT 9 T
3. AfdgrerR &1 9m e eeee et eSS seseee oot eeesseeeeee e e s

4. IWIFT FfdeT & 3faid SecilRgd HR & ol AR S&as Hfder & @
IR forrdl # &ifFergs Hel'= (Online Attach) 3 ST 8 —

. EEGICE] Ao (8 /81
Online Attached
(Yes/No)
1. | SUHS
2. |f9s & W W91 fhY T TSl Bl |@adl 9rad
fAfIeTeR &1 euY ux Ho ufa A

3. |MfdseR @ dUsiA  (Registration) /  uofee 2q
3G T e (SXATdel) & A—YHIOIT BT

4. |Ufse 210 o fHfdgel & fog AuiRd usg ¥

(Annexure—H) AT RN SIHBNI (Organisational

Details)

5. | fAfder yua By HRA B Wig

6. Envelope-B Annexure — | (1 —5)

7. Envelope-C
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head) * Date:
To,
Excutive Engineer P.H.E. Dn. Rajgarh (M.P.)

Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No:
Name of Tender / Work:-

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above
mentioned _Tender/Work® from the web site(s) namely:
https://mptenders.gov.in/nicgep/app as per your advertisement, given
in the above mentioned website(s).

2. 1 / We hereby certify that | / we have read the entire terms and conditions
of the tender documents (including all documents like annexure(s),
schedule(s), etc .,), which form part of the contract agreement and | /
we shall abide hereby by the terms / conditions / clauses contained
therein.

3. The corrigendum(s) issued from time to time by your department/
organization too have also been taken into consideration, while
submitting this acceptance letter.

4. 1 /| We hereby unconditionally accept the tender conditions of above
mentioned tender document(s) / corrigendum(s) in its totality / entirety.

5. 1 / We do hereby declare that our Firm has not been blacklisted/
debarred by any Govt. Department/Public sector undertaking.

6. | / We certify that all information furnished by the our Firm is true &
correct and in the event that the information is found to be
incorrect/untrue or found violated, then your department/ organization
shall without giving any notice or reason therefore or summarily reject
the bid or terminate the contract , without prejudice to any other rights
or remedy including the forfeiture of the full said earnest money
deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal
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As per Specification

List of Preferred (Empanelled) Makes/Brands
List of Preferred (Empanelled) Makes/Brands

NIL
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SECTION 3
Conditions of Contract

Part — Il Special Conditions of Contract (SCC)

AT & AR HHAIG TP 16—50 /2017 /2 /34 &I 31 Jalls 2017 &
ITAR 1 Sells 2017 ¥ AN A1 Ud HATdHR (GST) AT ab PHigde W 18
gieId & &% W RIT| AT & 59 QY FJAR ShHaR Dl addh I
T I SILTACL B Sl R IIb R AN &1 SS9 AJAR <ad B YIdE
g A SHaR Pl fhal S| SIUEEL B Blsdr (Exclusinve of GST)
AY AR BR, SUDR, ofdl, BI, T FAMNS & YA Bl I FIRTHR BT
BRI T I8 AT SR & [Mfdgrer gR1 uwga fawiig wama (Financial
Offer) H I IR &1 YA FHAfIT @

fAfacrer @1 FoagaR Gdfed & favrer # ool g Jmawd B | <
A YRR, IUIRR, ST U S UG HHAR HAT IUBR BT FIATAR
HEAT BT ST |

Az MfIeTe 71y 81 1 S |

fAfaereRl gRT favrT # Sy @ ST arell wHwa fAfagrei § Electronic
T0 A UASL. (e-EMD) 1 fhd ST9 &1 wraeme  fasar Sirar 2 |

S—SUHSL (e-EMD) ST o fAfaer # v o arel Afdeert &
ford =1 wfshar feriRa @t o ® —

o AfdgR # WFT oF 9l iR o d@ dRke @ SMeN TH..
S—UIdRHe ared (https://www.mpeproc.gov.in) IR e @lfT—34 3Ms.Sl. 9
ANT—39 PR d& hrSe fSTed BH H aof BT |

o fdgT®R RTGS/NEFT/Debit Card/Credit Card/Net Banking @& #ead 9 .
TS (e-EMD) &I I dicd W O &R A I9D 916 d Afaer # 9nT
o @1 HRIATEl gdad B |

o AT MR G & IWid JAad FfagreR &1 $—3.UASL (e-EMD) &t
IR Bl BlgHR AV | MfdSrdRl §RT SHT §.—S.UAS!.(e-EMD) @1 IRr
gl @ AYH | a9 dI o9, S {6 MfdeeR @ dica R Rcs 9@
G # B a9 B8R ge I W fhar orar ® 5 S—guAsi(e-EMD)
ST ®R dTed FfdgrarR fad @ 9 §—3.uH.SL(e-EMD) @1 ifer S
TR FHT R dudl Ffdger & WRes §6 @ A7 & el 9%a
iR @ $—=3.uAILEe-EMD) &1 ¥ agdy &’ 9@ Id B IE
ST Torr Jrgay e fhd S & SuRid a1 &I ST |

afg ot R | S TASLEMD) o -1 & kg forar Smar & @

fAfdeeR gRT 971 3—S.UA.SL(e-EMD) @1 JIf3r uida WR IoTard &1 SIesl
qAT ASTATT DI T AR AT grager gRT qRa Al @y AH GRT &
8443 ffaer 9T @ § ST @Y SO O 89 T & 9R$ gRT aTT &
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ARTH ¥ IO Uit 0215 39 § STAT RIS SO | s ifivielT, S e

I3 f9ET, HIdTel &1 U5 %, 66 / TH.SMS.UH. /HIUTd faTid 02.01.2019 & fdemgar (e-EMD)
RIS DI RN AU I Soldei=d [qbrd ¥ (MPSEDC) @ fReIiRa @rd # S 811 |

o

10.

11.
12.

13.

14.

15.
16.

17.
18.

uTe <AqH e R (Te—1) =g gfaed 9 &g </ (More Than
Ten Percent Below) 89 w fAfder = & @d@iRed &

(Unworkable Rates) smr s | srer@siRa &X (Unworkable Rate)
gId 81 IR Fhoiad MfderedRr (Ter—1) gRT fAfdesd av srgar wforg fAfaar

IR (Tendered amount) T Ta3NeMR. W (AT & A 9 10 wfoed
%7 IR (@mount 10% below PAC) @ 3idx &1 i ifaRad IReREN
RS & wu # (Additional performance guarantee) <t SRRf |
JfRad WHRAT TR S Uwy H off ol s eReRe J+11/
q?tmgv TRl (Earnest Money / Performance Guarantee) @il
ST B |

Additional performance guarantee < 89 & SWId & e
feqfeq far S|

Additional performance guarantee & w9 ¥ &R gUidT YHOT U
(Physical Completion Certificate) S g9 & uward & aod &I
S |

ffdeT agdg @& TwEWl W WAS eI . 50.00 WG dd wUA
500 /— GAT ®. 50.00 oM@ | 3Mferd wx HiAST Joa &1 0.1 yfde@
WA Yedb YHIRG M| IfE 99 §RT 39 Yoo d Hig gRadA
far sirar 2 af ¢l uRReIfd A e & 9wy ydaferd <1 uR WA
Y[ed YHTRT EHIT|

T SR gqY [Afder wed /Sidhd R BT YUl AfRDPR Hfdar e
&l B BRI |

&g gRaed drEfed # RN B H RS a8 B Ry W) o SRl |

e BT 9T USTI_ TG AT USid Sfaead eFn Ud (Afder @ |t Sqa) awgfaferfd
He = BT BT |

qIe Tl Dl aT8- & UoIhROT, ST, IRLIE Ud SIATAT TR A1 BIRTSId 892
qQred | G IMaeTd BT | d184 <o Us BT @Iy |

PR W o T aET &1 YA 3fded SUG 8 WR & fhar S | faew 89 W
TS BI AR BT AT SR T2 B |

qre dTdld o SuRefd adN e aifard =l |

3de qHATAS | ared BRIUTerd I, olld ¥Ry ARNDF Gus IoTTe d ey H
% |

qred ATeld BT 99 SIS BT AATUT JHOT IS B BT Ui UK HAT AT |
ST Td dAaorl TIheAl B [fdeT Wer T8 B S |
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19.
20.
21.

22.

23.
24.

25.

26.
27.
28.

20.

30.
31.
32.
33.

dre THILA BT ARy UG d18 &1 Aied 2022.—23 IT IFd 918 &1 &1 AT BRTT |
qre-l BT Hied Hisoiol d 12 fhoimier ufd ofiex & &9 =&l gFr Ay |

are o7 WM R WRIE BN Jfe &1 89S & 3AeR Sl el BN I 9 & BT fh_mn
EERECIRSICI

e 12 AIE HI M@l B SFERIT fhar Srawm, S Har A & Hedidd g¥End
T AT 9ERT S qHT |

dqred =Teldh @ 9d9 Wi Yd 3 Wedl Bl I fa¥ET §RT <F 81 8N |

qEd H B dlell T We Ud GUR PR d1ed Alfld §RT & BRIT S gd
JMITIHATIAR aTeT H U3 UA PN §RT SUART FHRIAT ST |

TeH BRI B JAHR 8F1, 6 a8 A i a1 w1 Afaer &1 fa1r eRor qan
Tad A7 IRATGHT B AHT 2 |

e fAfdar Wier g el &1 S |
QD DI YA AR & FRIATER Tferd FHK BRI Bl belal HRd g [hdT SR |

e & bl 9§ YR gHedl UK BN W dGled dielh UG dred Alfele @l guid:
e I |

Il S WR S T BT YIdIE d18d AifeTs & gIRT fbar e | faWmT gRT 59 ¥1fdr
BT YA &l AT ST |

T8 A PRR/ AFaT BT 9RT &M |
MR ®T STTA.SLUSIA $1 BRI ST AFaR 8 |

T T BT N & TS el |

ffiger @ ¥ TEEY 9 dET Uqd & s8N | Hifde ®9 9 wE
Her T2 f5d Smat
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Section 4
Bill of Quantities (BOQ)

Name of work:. Hiring of 01 no. inspection vehicle
(Diesel Car/Jeep of Ex. show room price upto Rs. 6.50 Lakh in Taxi
Quota) for handpumps , water supply schemes and other works in

rural areas under Division-RAJGARH for one year.

Probable Amount of -

Contract

(Rs. in Figure)
(Rs. in Words)

- Rs. 2.63lacs

- Rupees Two lacs Sixty Three thousand only/-

S. SOR Particulars of item Qty. Unit Rate Amount (in Amount Remark|
No. Ref. Figure) (in words)
1 2 3 4 5 6 7 8 9
1 lelng Of 01 no. 365 day 720.00 262800.00
inspection vehicle
(Diesel Car/Jeep of Ex.
show room price upto
Rs. 6.50 Lakh in Taxi
Quota) for handpumps,
water supply schemes
and other works in rural
areas under Division-
RAJGARH for one year.
262800.00
Total Rs
Say Rs. 2.63 Lacs

(RsTwo lac Sixty Three Thousand Only)

Executive Engineer
Public Health Engg.Department
Division Rajgarh
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SECTION 5

AGREEMENT FORM

Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter
called " the Employer) and (name and

address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number
of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by
the Contractor for the execution and completion of such Works and the remedying of
any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity
in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein
Contract Price or such other sum as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed
as part of this Agreement viz.

I. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the

Contract.
In witnessed whereof the parties there to have caused this Agreement to be
executed the day and year first before written.
The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said
in the presence of :
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Binding Signature of Employer

Binding Signature of Contractor
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