NIT No. 26 /Procell/EE/ PHED/2026/BHIND Dated 8-5-26

Government of Madhya Pradesh

Public Health Engineering Department

Appendix 2.10
(Works Department Manual 1983)

(For Percentage Rates Only in Works Department and Other
Department similar to Works Department)

Tender ID =2026_ PHED 505995 1

10 NosDrilling Of 300X100 MM Dia 75 Mtr. Depth. G.P. Tube Well in
Block ROUN District Bhind

A) Probable Amount ofContract- Rs 986000/-
B) Earnest Money - Rs. 19720/-
C) Cost of Bid Document - Rs 2000/-
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GOVERNMENT OF MADHYA PRADESH
PUBLIC HEALTH ENGINEERINGDEPARTMENT

Appendix 2.10
Tender Document

For Percentage Rate only in Works Departments and other Departments
similar to Works Departments (Effective from 01/01/2014)

Officeofthe : EE PHE Division,BHIND

NIT Numberand Date: NIT No. 26 / Procell/lEE/ PHED/2026/BHIND Dated 8-5-26
USOR: 1 st September 2023

Agreement Numberand Date L e

NameofWork : 10 NosDrilling Of 300X100 MM Dia 75
Mtr. Depth. G.P. Tube Well in
Block ROUN District Bhind

Name oftheContractor L

Probable Amount of Contract

(Rs.in Figure) ; 9.86/-lakhs

(RsinWords) : Nine Lakhs Eighty Six

thousand Only
Contract Amount

(Rs.in Figure) L e
(RsinWords) e

Stipulated PeriodofCompletion ; 03 Months i/c rainyseason
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Appendix 2.10
Tender Document
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SECTION 1
Notice Inviting E-Tenders
Government of Madhya Pradesh
Public Health Engineering Department

NIT No. 26/ Procell/EE/ PHED/2026/BHIND Dated 8-5-26

Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

S. Work District(s) | Probable Completion
I\}glkg / Code Amount Period (months)
1 10 NosDrilling Off BHIND | 9.86 03Months ilc
300X100 MM Dia 75 rainy season
Mtr. Depth. G.P.
Tube Well in
Block ROUN
District Bhind
USOR: 1 st September 2023
1. Interested bidders can view the NIT on websitehttps://mptenders.gov.in/nicgep/app
2. The Bid Document can be purchased only online AS PER THE CRITICAL DATES mentioned
in the online NIT on portalhttps://mptenders.gov.in/nicgep/app
3. Amendments to NIT, if any, would be published on website

https://mptenders.gov.in/nicgep/apponly, and not in newspapers..

Executive Engineer
P.H.E. Division, BHIND
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Notice Inviting Tender

Government of Madhya Pradesh
Office of Executive Engineer P.H.E. Division, BHIND (M.P.)

NIT No.26/ Procell/lEE/ PHED/2026/BHIND Dated 5-8-26

Online percentage rate bids for the following works are invited from registered contractors and firms of

repute fulfilling registration criteria:

S. Name of Work District, Probable | Earnest | Cost of |Category of| Period of
No. (s) | Amountof| Money Bid |Contractor | Completion
Contract | Deposit | Documen (in Months)
(EMD)(In t(In
Rupees) | Rupees)
10 NosDrilling| BHIND| 9.86 19720/- 2000/- | Centralized [3Months
Registration| . :
Of 300X100 MM inpwp | !crainy
season

Dia 75 Mtr.
Depth. G.P.
Tube Well in

Block ROUN

District Bhind

USOR: 1 st September
2023

4.

All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website https://mptenders.gov.in/nicgep/app

Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.
At the time of submission of the Bid the eligible bidder shall be requiredto:

i) pay the cost of BidDocument;

ii) Deposit the online EarnestMoney;

iii) Submit anaffidavit.

iv) Tender AcceptanceLetter

Details can be seen in the Bid Data Sheet.
ELIGIBILTY FORBIDDERS:

(@) At the time of submission of the Bid the bidder should have valid registration with the Government of

Madhya Pradesh, Centralized New Registration in PWD. However, such bidders who are not

registered with the Government of Madhya Pradesh and are eligible for registration can also

submit their bids after having applied for registration with appropriateauthority. 5| p g e 81



https://mptenders.gov.in/nicgep/app

(b) The bidder would be required to have valid registration at the time of signing of theContract.
(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of

the earnest moneydeposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid DataSheet.
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid DataSheet.
7. The Bid Document can be purchased only online as per Critical dates mentionedin

online NIT. Other key dates may be seen in bid datasheet.

8. AmendmentstoNIT,ifany,wouldbepublishedonwebsitehttps://mptenders.gov.in/nicgep/app
only, and not in newspaper

Executive Engineer
P.H.E. Division, BHIND
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
1. SCOPE OFBID
The detailed description of work, hereinafter referred as work’, is given in the Bid Data
Sheet.
2. General Quality ofWork:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data and shall have to meet high standards of
workmanship, safety and security of workmen and works.
3. PROCEDURE FOR PARTICIPATION INE-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
4. ONE BID PERBIDDER
The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet).
In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid
DataSheet.
No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does
so, all bids wherein the bidder has participated shall standdisqualified.
5. Cost ofBidding
The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.
6. Site Visit and examination ofworks
The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in this

respect shall have to be borne by the bidder.

B. Bid Documents
7. CONTENT OF BIDDOCUMENTS

The Bid Document comprises of the following documents:
1. NIT with allamendments.

2. Instructions to Bidders,Bid Data Sheet with allAnnexures
3. Conditions ofContract:

i. Part | General Conditions of Contract and the Contract Data with all Annexures;and
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ii. Part Il Special Conditions of Contract.
Specifications
Drawings
Priced Bill ofQuantities
Technical and FinancialBid

Letter of Acceptance

© 0N o o b

Agreement,and
10.Any other document(s), asspecified.

8. The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and drawings in
the Bid Document. Bidder shall be solely responsible for his failure to doso.

9. Pre-Bid Meeting (whereapplicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:
Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to
bidders would not be givenseparately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or during
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions
on any matter that may be raised at that stage. The Employer may, at his option, give such
clarifications as are feltnecessary.

Minutes of the pre-bid meeting including the list of the questions raised and the responses given

together with any response prepared after the meeting will be hosted on thewebsite.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it
shall be done by issuing amendment to the onlineNIT.

10. Amendment of BidDocuments

Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents

by publication of the same on thewebsite.
All amendments shall form part of the BidDocument.
The Employer may, at its discretion, extend the last date for submission of bids by publication of

the same on thewebsite.
C. Preparation ofBid

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the Envelopes (Cover) and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their
authorizedrepresentative.

12. DOCUMENTS COMPRISING THEBID
The bid submitted online by the bidder shall be in the following parts:
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13.

14.

15.

Part 1 — This shall be known as Online Envelopes (Cover) A and would apply for all

bids. Online Envelopes (Cover) A shall contain the following as per details given in the

Bid DataSheet:

i) Registration number or proof of application for registration and organizational details
in format given in the Bid DataSheet.

i) Payment of the cost of BidDocument;

i) Earnest Money;And

iv) AnAffidavit.

v) Tender acceptanceletter

Part 2 — This shall be known as Online Envelopes (Cover) B and required to be
submitted only in works where pre-qualification conditions and/or special eligibility
conditions are stipulated in the Bid Data Sheet. Online Envelopes (Cover) B shall
contain a self-certified sheet duly supported by documents to demonstrate fulfillment

of pre-qualification conditions.

Part 3 — This shall be known as Online Envelopes (Cover) C and would apply to all bids.
Envelopes (Cover) C shall contain financial offer in the prescribed format enclosed with
the Bid Data Sheet/ BOQ bid Template.
Language
The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such
case, for the purposes of interpretation of the bid, such translation shallgovern.
TECHNICALPROPOSAL
Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.
All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security

deposit, enlistment deposit and take any other suitableaction.

FINANCIALBID
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i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The
overall percentage rate would apply for all items ofwork.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid andcorrect.

ii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for thesame.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the Bid DataSheet.

16. PERIOD OF VALIDITY OFBIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
-close for bidingl as prescribed by the Employer. The validity of the bid can be extended by
mutual consent in writing.
17. EARNEST MONEY DEPOSIT(EMD)
The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid DataSheet.
The EMD shall be through epayment byNEFT/RTGS.
Bid not accompanied by EMD shall be liable for rejection asnon-responsive.
EMD of bidders whose bids are not accepted will be returned online to their specified
Bank account.
EMD of the successful Bidder will be released when the Bidder has signed the
Agreement after furnishing the required PerformanceSecurity.
Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest moneydeposit.

D. Submission of Bid
18. The bidder is required to submit online bid duly signed digitally and-Envelopes{Cover)
E. Opening and Evaluation ofBid
19 PROCEDURE
Envelopes(Cover) A'shallbeopenedfirstonlineatthetimeanddatenotifiedandits  contents shall be
checked. In caseswhere
Envelopes (Cover) A’ does not contain all requisite documents, such bid shall be treated
as non-responsive, and Envelopes (Cover) B and/or C of such bid shall not be opened.
WhereverEnvelopes(Cover) B'(TechnicalBid)isrequiredtobesubmitted,thesame shall be opened
online at the time and date notified in the Bid Data Sheet. The bidder shallhave

freedomtowitnessopeningoftheEnvelopes(Cover) B.Envelopes(Cover)
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_C(FinancialBid)ofbidderswhoarenotqualifiedinTechnicalBid(Envelopes(Cover)
_B’)shall notbeopened.

Envelopes (Cover) C' (Financial Bid) shall be opened online at the time and date
notified. ThebiddershallhavefreedomtowitnessopeningoftheEnvelopes(Cover)_C*.

AfteropeningEnvelopes(Cover) C'allresponsivebidsshallbecomparedtodetermine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding process and
reject all the bids at any time prior to contract award, without incurring any liability. In all such
cases reasons shall berecorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

20. Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award
shall not be disclosed to bidders or any other person not officially concerned with such
process until final decision on thebid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award

decisions may result in the rejection of hisbid.
F. Award of Contract
21. Award ofContract

The Employer shall notify the successful bidder by issuing a _Letter of Acceptance’
(LOA) that his bid has been accepted.

22. PerformanceSecurity
Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish
performance security of the amount in the form and for the duration, etc. as specified in the
Bid DataSheet.
Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in

the form and for the duration ,etc. similar to performancesecurity.

23. Signing of ContractAgreement
The successful bidder shall have to furnish Performance security and Additional Performance
Security, if any and sign the contract agreement within 15 days of issue of LOA.
The signing of contract agreement shall be reckoned as intimation to commencement of work. No
separate work order shall be issued by the Employer to the contractor for commencement
ofwork.
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In the event of failure of the successful bidder to submit Performance Security and Additional

24.

Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited

without prejudice to the right of the employer for taking any other action against thebidder.

CORRUPTPRACTICES
The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:
may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract;and
may debar the bidder declaring ineligible, either indefinitely or for a stated period of time,
to participate in bids, if it at any time determines that the bidder has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or
in executing, acontract.
For the purposes of this provision, the terms set forth above are defined as follows:
-corruptpracticelmeanstheoffering,giving,receiving,orsoliciting,directlyorindirectly, anything
of value to influence improperly the actions of another party;
-fraudulent practicel means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid anobligation;
-coercivepracticelmeansimpairingorharming,orthreateningtoimpairorharm,directly or
indirectly, any party or the property of the party to influence improperly the actions of
aparty;
-collusive practicelmeans an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another
party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Executive Engineer
P.H.E. Division, BHIND
2 NIT No. NIT No.26/ Procell/EE/
PHED/2026/BHIND Dated
8-5-26
Date of NIT 8-5-26
4 Bid document download available from date & 8-5-26
time
5 Website link https://imptenders.gov.in/
nicgep/app

SECTION 1 - NIT

CLAUSE
REFERENCE PARTICULARS DATA
2 Portal Fees As per Website link
3 Cost of Bid Document Rs. 2000/-
Cost of Bid Document Payable at As per Website link
Cost of Bid Document In favor of As per Website link
4 Affidavit Format Self AttestedAffidavit
(Notarized notrequired)
As per 'Annexure-B'
5 Pre-qualifications required NO
If Yes, details Annexure C
6 Special Eligibility As per NIT NO
(if yes, prior permission of E-in-C
required)
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB?

CLAUSE
PARTICULARS DATA
REFERENCE
1 Nameofthe Work' As per NIT
2 Specifications As per 'Annexure — E'
3 Procedure for participation in e-tendering | As per 'Annexure — F'
4 Whether Joint Venture is allowed No
If Yes, requirement for joint Venture Annexure G
Pre bid meeting to be held NO
9 If Yes, Date, Time & place Executive
EngineerP.H.E. Division,
BHIND As
per Key Dates provided in
Annexure —A or as amended
Envelopes (Cover)-A containing : At the Office of the E.E P.H.E
. . Division at BHIND
Registration number or proof of As per Key Dates provided in
application for registration and Annexure —A or as amended
organization details as per
'‘Annexure H'
12
ii. Cost of BidDocument
iii. e-EMD
iv. An affidavit Self Attested as per
Annexure-B
should reach in physical form
14 Envelopes (Cover)-B Technical NO
Proposal
As per 'Annexure - J '/ BOQ
15 Envelopes (Cover)-C Financial Bid bid Template
Materials to be issued by the department | As per 'Annexure - K'
16 Period of Validity of Bid 120 Days from the date of

submission of tender

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE
PARTICULARS DATA
REFERENCE
Earnest Money Deposit Rs 19720/- As per NIT
Forms of Earnest Money Deposit E-EMD
17 EMD valid for a period of 180 days
FDR must be drawn in favour of Executive Engineer PHE
Division, BHIND
21 Letter of Acceptance (LoA) As per 'Annexure -L'
Amount of Performance Security 5% of Contract Amount
Additional Performance Security, if any As per SCC Clause 08
Performance Security in the format As per 'Annexure- M'
Performance Security in favour of Performance Guarantee
(Security) shall be valid upto
22 3 months beyond the
completion
period
Performance Security valid up to? Additinal Performance
Guarantee (Security) shall be
valid upto valid contract
period plus 03 months.
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Annexure — A

(See clause 1,7 of Section 1 -NIT )
CRITICAL DATE SHEET

S. | Works Department |Start Date Time Hours Time Minutes

No Stage

1. | Publishing Date 10 00

2. | Document Download 10 00
/Sale Start date
startdate

4. Seek Clarifcation 17 30
enddate

5. | Bid Submission start 10 30
date

6. | Bid Submission 10 30
closing date

7. | Bid Opening date 10 30
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Annexure —B
(Seeclause3ofSection1-NIT)

|| AFFIDAVIT ||
(To be contained in Envelope A)

(Self Signed Declarance)

I/we who
is/are (status in the firm/ company) and competent for
submission of the affidavit on behalfofM/S (contractor) do

solemnly affirm an oath and statethat:

I/'we am/are fully satisfied for the correctness of the certificates/records
submitted in support of the following information in bid documents which are being
submitted in response to notice inviting e-tenderNo. for
(name of work)dated issued by the
(name of thedepartment).

I/'we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1  That the self-certified information given in the bid document is fully trueand
authentic.

2 That:
a. Term deposit receipt deposit edasearnest money,demand draft forcost of bid

document and other relevantdocumentsprovidedbytheBankareauthentic.

b. Informationregardingfinancialqualificationandannualturnoveriscorrect.
c. Information regarding various technical qualifications iscorrect.

3 No close relative of the undersigned and our firm/company is working inthe
department.

OR

Following close relatives are working in the department:

Name Post Present Posting

4. | understand that | will be liable to get prosecuted under relevant sections of
theLaw,iftheinformation/documents/certificatessubmittedbymearefoundfalseor
forged.

Signature with Seal of the Deponent (bidder)

I/We, abovedeponentdoherebycertifythatthefacts
mentionedinaboveparasltod4arecorrecttothebestofmyknowledgeandbelief.

Verifiedtoday (dated)at (place).

Signature with Seal of the Deponent (bidder)
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Annexure —=C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
Nil, upto Probable Amount of Contract (PAC) of Rs. 2 Crores.

B. Physical

Physical qualification for the work shall be as below

S.No. Particulars Quantity ’ Period
1 Physical qualification required YES
2 Annual average of Drilling of Tube Minim50% of

wells during the last three financial |tendered w

years

(The NIT approving authority shall specify all physical qualifications required.)
Note : -

1 ffagrer gRT fawnT #favrd 3 aui @fa f& ™ Jaaul (@fe &% 8) & day |
AT THIUYS dhddl BRI A3 AT ST Iod 401 & IMABRT BT &1 A1
BT et @ @ ffiest ¥ il Afieer @ R swar ehy @
R} S OR T (31) e (@) § | S AT s1fge @l @l | @ Aday dRI S
arafed fd ST |w@ | (@) favrd 3 gl & fawrT # e 1 &fd &»rd X 2 (9)
50 Aahy 3 U FfdererR ST (Afder &1 eral & orgwy Hfdar 3 qrre @
qrdT Y@ael, 9 Afaer gfear § v o Sade v T Afdeer @ fawiy uxana
g AMT B IR I Uh fAwiig I

»fedr 2 (9) fAfga a1 9 Tddu
i ardfed fad o1 g | 39 2 FfdceRr faemm—a 4 e emue
79 ®. 50/— & A JYFREIA W A4 Alegve dIdy IRd IR
e {7 P = gaAq facha af A fea Taaul @ sf fawmr
LSBT Jrdfed fd <im g | 4 afy
fAfder # v 9 ffde gu AfEferd & O MiASdR &I Bfedhi—2 1edr Biewh—3
S Al AR B H R graRmEr @ A A R srafed fBar S ga T a vy
& ford IW ddAral ®U ¥ U (Technically Disqualified) d g3 g9
AYY & fA<ig UTd T8l Wiel SR |
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Annexure =D

(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA
Note: Above criteria are indicative, subject to suitable stipulations by the departments and

specific bid.
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ANNEXURE - E
(See clause 2 of Section 2—-ITB&
Clause 10 ofGCC)

Specifications

1 Bidder should follow the specifications issued by E in C in USOR for water supply,

sewerage, sewerage maintenance, drilling of tubewell etc. and other miscellaneous

works in force from 03.07.18

2 Bidder should follow the specifications in given relevant I.S codes for work and

materials etc

3 Bidder should follow the specifications as may be given in writing by the Engineer-in-|

charge from time to time.

4 MP PHED Specification

C.P.H.E.E.O. Mannual
C.P.W.D. Specifications
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Annexure —F

(See clause 3 of Section 2-ITB)

Procedure for participation in e-tendering

Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the MP TENDERS
Portal, using valid Digital Signature Certificates. The instructions given below are meant
to assist the bidders in registering on the MP TENDERS Portal, prepare their bids in
accordance with the requirements and submitting their bids online on the MP TENDERS
Portal.

More information useful for submitting online bids on the MP TENDERS Portal may be obtained
at:
https://mptenders.gov.in/nicgep/app

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:https://mptenders.gov.in/nicgep/app)by clicking on the
link “Online bidder Enrolment” on the MP TENDERSPortal.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for theiraccounts.
3) Bidders are advised to register their valid email address and mobile numbers as

part of the registration process. These would be used for any communication
from the MP TENDERSPortal.

4) Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class 111 Certificates with signing key usage) issued
by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with theirprofile.

5 Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC*s to others
which may lead tomisuse.

6) Bidder then logs in to the site through the secured log-in by entering theiruser
ID / password and the password of the DSC /e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the MP TENDERS Portal, to facilitate
bidders to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is also
an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as Organization Name, Form of Contract,
Location, Date, Other keywords etc. to search for a tender published on the MP
TENDERSPortal.
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2 Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ,,My Tenders™ folder. This would enable the MP
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is
any corrigendum issued to the tenderdocument.

3) The bidder should make a note of the unique Tender ID assigned to eachtender,
in case they want to obtain any clarification / help from theHelpdesk.

PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on thetender
document before submitting theirbids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note
the number of covers in which the bid documents have to be submitted, the
number of documents - including the names and content of each of the document
that need to be submitted. Any deviations from these may lead to rejection of the
bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF /
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned
document.

4) To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g. PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” or ,,“Other Important Documents™ area available to them to upload
flocuments. These documents may be directly submitted from the “My Space”
area while submitting a bid, and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submissionprocess.

SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e. on or before the bid submission time. Bidder will
be responsible for any delay due to otherissues.

2) Bidder has to upload scanned self certified copies of credential/PQRdocuments
against respective tender as specified in NIT.

3) Bidder has to digitally sign and upload the required bid documents one by oneas
indicated in the tenderdocument.

4) Bidder has to select the payment option as “online” to pay the tender fee / EMD
asapplicable.

5 If bidder is opting for submission of Bank Guarantee towards EMD then bidder
has to opt for “exemption” option on the website and upload the scanned self
certified copy of EMD document as per NIT towards exemption from e-
submissionofEMDamount. Theoriginalshouldbeposted/couriered/givenin
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person to the concerned official, latest by the last date of bid submission or as
specified in the tender documents. The details of the Bank Guarantee, physically
sent, should tally with the details available in the scanned copy and the data
entered during bid submission time.

6) Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid has
been given as a standard BoQ format with the tender document, then the same is
to be downloaded and to be filled by all the bidders. Bidders are required to
download the BoQ file, open it and complete the white coloured (unprotected)
cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the file name. If
the BoQ file is found to be modified by the bidder, the bid will berejected.

7) The server time (which is displayed on the bidders” dashboard) will be
considered as the standard time for referencing the deadlines for submission of
the bids by the bidders, opening of bids etc. The bidders should follow this time
during bidsubmission.

8 All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done.Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid
openers publickeys.

9 The uploaded tender documents become readable only after thetender
opening by the authorized bidopeners.

10) Upon the successful and timely submission of bids (i.e. after Clicking
“Freeze Bid Submission” in the portal), the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and
the date & time of submission of the bid with all other relevantdetails.

11) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass
for any bid openingmeetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in thetender.

2) Any queries relating to the process of online bid submission or queries
relating to MP TENDERS Portal in general may be directed to the 24x7 MP
TENDERS PortalHelpdesk.
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Annexure -G
(See clause 4 of Section 2-ITB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1.

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements:

one of the partners shall be nhominated as being Lead Partner, and this authorization shall
be evidenced by submitting a power of attorney signed by legally authorized signatories
of all thepartners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on allpartners;

the partner in charge shall be authorized to incur liabilities and receive instructions for and
on behalf of any and all partners of the joint venture and the entire execution of the
contract, including payment, shall be done exclusively with the partner incharge;

all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the
Agreement [in case of a successfulbid];

The joint venture agreement should indicate precisely the role of all members of JV in
respect of planning, design, construction equipment, key personnel, work execution, and
financing of the project. All members of JV should have active participation in execution
during the currency of the contract. This should not be varied/modified subsequently
without prior approval of theemployer;

The joint venture agreement should be registered, so as to be legally valid and binding on
all partners;and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted

" with thebid.

The figures for each of the partners of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required for the
bid. All the partners collectively must meet the criteria specified in full. Failure to comply
with this requirement will result in rejection of the joint venture‘sbid.

The performance security of a Joint Venture shall be in the name of the partner Lead
Partner/jointventure.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of
the jointventure

Attach the agreement among all partners of the joint venture [and which is legally binding
on all partners], which shows the requirements as indicated in the Instructions toBidders'.
Furnish details of participation proposed in the joint venture asbelow:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) | FIRM ‘B’ FIRM ‘C’

Financial

Name of the Bankers(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)
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Format:H
(See clause 12 of Section 2-ITB&
clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be enclosed with technical proposal)

S. No. Particulars Details

1. Registration number issued by Centralized (if applicable,Scanned copy of proof of
Registration System of Govt. of M.P. or proof application for registration to be
of application for registration

uploaded)

2 Valid Registration of bidder in appropriate RegistrationNo. Date
class through Centralized Registration of (Scanned copy of Registration to be
Govt. of MP uploaded)

3. Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm

4. Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm (Registered under
Partnership Act)/ Limited Company
(Registered under theCompanies Act—
1956)/ Corporation/ Joint enture

5. Address of Communication

6. Telephone Number with STD Code

7. Fax Number with STD Code

8. Mobile Number

9. E-mail Address for all communications
Details of Authorized Representative

10. Name

11. | Designation

12. | Postal Address

13. | Telephone Number with STD Code

14. Fax Number with STD Code

15. | Mobile Number

16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles
of Association and Memorandum of Association alongwith registration certificate of the company
shall have to be enclosed.

Signature of BidderwithSeal
Date:
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Annexure =l

(See clause 14 of Section 2-ITB)

Envelopes (Cover) — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S No Particulars Details to be
submitted
1 | Experience — Financial & Physical Format: I-1
2 | Annual Turnover Format: I-2
3 | List of technical personnel for the key positions Format: I-3
4 | List of Key equipments/ machines for quality control labs Format: I-4
5 | List of Key equipments/ machines for construction work Format: I-5

Note:
1. Technical Proposal should be uploaded duly page numbered andindexed.

2. Technical Proposal uploaded otherwise will not beconsidered.
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Format: I-1
(See clause 14 of Section 2-ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
inancialRequirement:

t of contract during the last 3 financial years;or
ilar works each costing not less than the amount equal to 30% of the probable
amount yf contract during the last 3 financial years;or
¢) one similax work of aggregate cost not less than the amount equal to 50% of the probable
amount of cQntract in any one financial year during the last 3 financialyears;
To be filled in by the contractor:
i. Details of succassfully completed similar works shall be furnished in the followingformat.
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Nakye of Date of Date of Amount of [ Employer's Name
Number & Year Woxk Work Order| Completion contract and Address

\

\

Existing commitments — (Value of ‘C\\Q)r Bid Capacity formula)

Agreement | Name of | Date of Wor Date of | Amount of | Amount of Employer's
Number & Work Order Completion| Contract |balance work Name and
Year Address

B. Physical Requirement:
Execution of similar items of work in any one financial year during the last 3 financial years should

not be less than the minimum physical requirement fixed

S No Particulars Actual Quantity Executed
(To\bg filled in by the contractor)
Year -1 Year = 2 Year -3
1 Physical qualification required ?‘e\s/ No
2 Earthwork \
3 Concrete work \

1. Certificate duly signed by the employer shall be enclosed for the actual quantjty executed in any
one year during the last 3 financialyears.

2. Similar works: The similarity shall be based on the physical size, complexity, metkods technology
or other characteristics of main items of work viz. earth work, cement concrete, Rei
concrete, brick masonry, stone masonryetc.
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Format: I-2
(See clause 14 of Section 2-ITB)

ANNUAL TURN OVER

Requiremegnt:

To be filled in by\the contractor:

FinanciékYear Payments received for contracts in progress or completed

L\
A\

N

\

ol ] W

Note:
i.  Annual turnover of constriction should be certified by the CharteredAccountant.
ii. Audited balance sheet including all related notes, and income statements for the
above financial years to beengclosed.

Bid Kapacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are

to be evaluated further for bid capacity as under:

Bid Capacity =(1L.5AXB)-C

Where

A = Maximum value of civil engineering works executed in any one year during the
last five year (10% weightage per year shall ke given to bring the valueof
work executed at present price level)

B = Proposed contract period inyears.

= Amount of work in hand at present.
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Tgobed|ee

S. No.

Key Position

Minimum
requirement

Qualification

Age

Similar work
experience

Total Work
experience

1uswialinbas wnwiuiy

S. No.

Key Position

Minimum
requirement

Qualification

Age

Similar work
experience

Total Work
experience
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Format: 1-4
(See clause 14 of Section 2-ITB)

Minimum requirement Available wth the bidder
S. No. Name of Equipment/ Quantity Name of Equipment/ Quantity
Machinery Machinery
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List Of Key Equipments/ Machines For Construction Work

Format: I-5

(See clause 14 of Section 2-ITB)

Minimum requirement

Available wth the bidder

Name of Equipment/
Machinery

Quantity

Name of Equipment/
Machinery

Quantity
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Annexure =J
(See clause 15 of Section 2-ITB)
FINANCIAL BID

(To be Contained Envelopes (Cover)-C)
NAME OF WORK :- 10 NosDirilling Of 300X100 MM Dia 75 Mtr. Depth.

G.P. Tube Well in
Block ROUN District Bhind

I/'We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (inwords) percent below/ above or at par based
on the Bill of Quantities and item wise rates given therein in all respects and in accordance with
the specifications, designs, drawings and instructions in writing in all respects in accordance with
such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of
all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature
and the extent of ground, working conditions including stacking of materials, installation of tools
and plant conditions effecting accommodation and movement of labour etc. required for the
satisfactory execution ofcontract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the
sums of money mentioned in the saidconditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of
Quantities and item wise rates given therein shall bequoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found lower of the two shall be taken as valid and correct
rate. If the bidder is not ready to accept such valid and correct rate and declines to
furnish performance security and sign the agreement his earnest money deposit
shall beforfeited.

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated asnon-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST)
to be levied on works/servicecontract.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
datedthe dayof 20
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Signature of Officer by whom accepted
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{See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue Unit Remarks
rate)
As per Site
1 conditions
mm dia Pipe Free metre
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Annexure — L

(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,
M/s.

(Name and address of thecontractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage below/ above or at par the Bill of Quantities and
item wise rates giventherein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. the performance security/ performance guaranteeof Rs. (in figures)

(Rupees in words only). The

performance security shall be in the shape of term deposit receipt/ bank guarantee of any
nationalized / schedule commercial bank valid up to three months after the expiry of
defects liability period.
b. Sign the contractagreement.
Please note that the time allowed for carrying out the work as entered in thebidis
months including/ excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of
site and necessary instructions to start thework.

Yours Faithfully

Executive Engineer
P.H.E. Division, BHIND
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Annexure =M
(See clause 22 of Section 2-ITB)

PERFORMANCE SECURITY
To

[name ofEmployer]

[address ofEmployer]

WHEREAS [name and address ofContractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated toexecute [name of Contract and brief
description of Works] (hereinafter called "theContract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
onbehalfoftheContractor,uptoatotalof [amount ofguarantee]*
(in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
withoutcavilorargument,anysumorsumswithinthelimitsof [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specifiedtherein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed thereunder or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition ormodification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal oftheguarantor
NameofBank

Address

Phone No.,Fax No.E-mail Address,ofsigningAuthority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 |Payments for Variations and / or Extra
Quantities
1 |Definitions 22 |No compensation for alterations in or
restriction of work to be carried out.
2 |Interpretations and Documents 23 |No Interest Payable
3 |Language and Law 24 |Recovery from Contractors
4 |Communications 25 [Tax
5 |Subcontracting 26 |Check Measurements
6 |Personnel 27 |[Termination by Engineer in Charge
7 |Force Majeure 28 |Payment upon Termination
8 |Contractor's Risks 29 |Performance Security
9 |Liability For Accidents To Person 30 |Security Deposit
10 [Contractor to Construct the Works| 31 |Price Adjustment
11 |Discoveries 32 |Mobilization and Construction Machinery
Advance
12 |Dispute Resolution System 33 |Secured Advance
B. Time Control 34 |Payments Certificates
13 |Programme E. Finishing the Contract
14 |Extension of Time 35 |Completion Certificate
15 |Compensation for Delay 36 |Final Account
16 [Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 |Currencies
17 |Tests 38 |Labour
18 |Correction of Defects noticed 39 |Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 |Audit and Technical Examination
19 |Variations - Change in original 41 |Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 |[Extra Iltems 42 |Jurisdiction
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A. General
1. DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.

Chief Engineer: means Chief Engineer of the zone/ basinconcerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions ofagreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete
and/or maintain the work. Agreement is synonym of Contract and carries the same
meaning wherever used.

Contract Data: means the documents and other information which comprise of the Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been accepted
by theEmployer.

Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

Contract amount: means the amount of contract worked out on the basis of accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion of quantity
of any patrticular item mentioned in the bid document shall not imply completion of work or
any componentthereof.

Day: means the calendar day.
Defect: means any part of the work not completed in accordance with the specifications

included in thecontract.

Department: means Department of the State Government viz. Water Resources Department,
Public Works Department, Public Health Engineering Department, Rural Engineering
Service and any other organisation which adopts thisdocument.

Drawings: means drawings including calculations and other information provided or approved
by theEngineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the Contractor to
carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote theEmployer.

Engineer: means the person named in the ContractData.

Engineer in charge: means the person named in the ContractData.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for
execution of work.

Government: means Government of Madhya Pradesh.
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In Writing: means communicated in written form and delivered againstreceipt.

Material: means all supplies, including consumables, used by the Contractor for incorporation
in thework.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned.

Stipulated period of completion: means the period in which the Contractor is required to
complete the work. The stipulated period is specified in the ContractData.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by theEngineer-in-Charge.

Start Date: means the date of signing of agreement for thework.

Sub-Contractor: means a person or corporate body who has a Contract with the Contractor,
duly authorised to carry out a part of the construction work under the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of thework.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
everused.

Variation: means any change in the work which is instructed or approved as variation under
thiscontract.

Work: The expression "work" or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed
and taken to mean the work by virtue of contract, contracted to be executed, whether
temporary or permanent and whether original, altered, substituted oradditional.

2. INTERPRETATIONS ANDDOCUMENTS
Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include allgenders;

b. words indicating the singular also include the plural and viceversa.

c. provisionsincludingthe word-agreel,-agreedlor-agreementlrequire theagreemento be
recorded inwriting;

d. writtenlor-inwritinglmeanshand-written,  type-written,printedorelectronicallymade, and
resulting in a permanentrecord;

Documents Forming Part ofContract:

1. NIT with allamendments.

2. Instructions to Bidders (ITB,Bid Data Sheet with allAnnexures)

3. Conditions ofContract:

i. Part | General Conditions of Contract and the Contract Data; with allAnnexures

ii. Part Il Special Conditions ofContract.
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© ® N o g &

Specifications

Drawings

Bill of Quantities

Technical and FinancialBid

Agreement,and

Any other document(s), asspecified.
Language andLaw
The language of the Contract and the law governing the Contract are stated in the
Contract Data.
Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties
that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax)
or other electronic means (email) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal service.
In case of any change in address for communication, the same shall be immediately
notified toEngineer-in-Charge.
Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in

the Contract Data with following conditions.

. The Contractor may subcontract up to 25 percent of the contract price with the approval

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter

the Contractor's obligations.

. Following shall not form part ofsubcontracting:

Hiring of labour through a labour contractor.

. The purchase of Materials to be incorporated in theworks.
I. Hiring of plant &machinery

. Thesub-contractor will have to be registered in the appropriate categoryin the

centralised registration system for contractors of theGoMP.

Personnel

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the

Contract Data will be made from theContractor.
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If the Engineer asks the Contractor to remove a person who is a member of the Contractor's

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves

the Site within three days and has no further connection with the Works in theContract.

7. ForceMajeure

7.1 Theterm-Force Majeurelmeans anexceptionaleventorcircumstance:

(@)
(b)

(©)

(d)

()

(ii)

(i)

(iv)

v)

7.2.

which is beyond a Party‘scontrol,

which such Party could not reasonably have provided against before entering into the
Contract,

which, having arisen, such Party could not reasonably have avoided or overcome,and
which is not substantially attributable to the otherParty.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

war, hostilities (whether war be declared or not), invasion, act of foreignenemies,
rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civilwar,

riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

munitions of war, explosive materials, ionising radiation or contamination byradio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity,and

natural catastrophes such as earthquake, hurricane, typhoon or volcanicactivity.

In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either

party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price adjustment

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause
shall not give eligibility for price adjustment to contracts which are otherwise not subject to

the benefit of price adjustmentclause.

The time for performance of the relative obligation suspended by the force majeure shall stand

extended by the period for which such cause lasts. Should the delay caused by force
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose

the contract after holding mutualdiscussions.
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8.

Contractor'sRisks

All risks of loss or damage to physical property and of personal injury and death which arise

10.

during and in consequence of the performance of the Contract are the responsibility of
theContractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/
drawings or other documents have been approved by thedepartment.

Liability for Accidents toPerson

The contractor shall be deemed to have indemnified and saved harmless the Government
against all action, suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any
claim there under.

Contractor to Construct theWorks

The Contractor shall construct, install and maintain the Works in accordance with the

Specifications and Drawings as specified in the ContractData.

In the case of any class of work for which there is no such specification as is mentioned in

Contract Data, such work shall be carried out in accordance with the instructions and

requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the sufficiency of

11.

12.

the scaffolding, timbering, machinery, tools and implements, and generally of all means
used for the fulfillment of this contract whether such means may or may not be approved
or recommended by theEngineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

No dispute can be raised except before the Competent Authority as defined in Contract Data in

writing giving full description and grounds of dispute. It is clarified that merely recording
protest while accepting measurement and/or payment shall not be taken as raising

adispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of

45 days of its first occurrence shall not be entertained and the Employer shall not be

liable for claims arising out of suchdispute.
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The Competent Authority shall decide the matter within 45days.

Appeal against the order of the Competent Authority can be preferred within 30 days to the
Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide
the dispute within 45days.

Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran
Adhiniyam,1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority orforum.

B. Time Control
13. Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order and timing for
all the activities for the construction ofworks.

The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/equipment being placed
in field laboratory and the location of field laboratory along with theProgramme.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining
Works, including any changes to the sequence of theactivities.

The Contractor shall submit to the Engineer for approval an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an
updated Programme within this period, the Engineer may withhold the amount stated in
the Contract Data from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Programme has
beensubmitted.

The Engineer's approval of the Programme shall not alter the Contractor'sobligations.

14. Extension ofTime
14.1. If the Contractor desires an extension of time for completion of the work on the ground of
his having been unavoidably hindered in its execution or on any other grounds, he shall
apply, in writing, to the Engineer-in-charge, on account of which he desires such
extension. Engineer-in-Charge shall forward the aforesaid application to the Competent

Authority as prescribed.
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The competent authority shall grant such extension at each such occasion within a period of 30
days of receipt of application from contractor and shall not wait for finality of work. Such
extensions shall be granted in accordance with provisions under clause- 15 of
thisagreement.

In case the work is already in progress, the Contractor shall proceed with the execution of the
works, including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid with all duediligence.

15. Compensation fordelay

The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by theContractor.

The time allowed for execution of the contract shall commence from the date of signing of the
agreement. It is clarified that the need for issue of work order is dispensedwith.

In the event milestones are laid down in the Contract Data for execution of the works, the
contractor shall have to ensure strict adherence to thesame.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liguidated damages as is laid down in the ContractData.

In the event of delay in execution of the Works as per the timelines mentioned in the Contract
Data the Engineer-in-charge shall retain from the bills of the Contractor amount equal to
the liquidated damages leviable until the Contractor makes such delays good. However,
the Engineer-in-charge shall accept bankable security in lieu of retaining suchamount.

If the Contractor is given extension of time after liquidated damages have been paid, the
Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the stipulated
contract period (including extension of time) the sum so retained shall be adjusted against
the liguidated damageslevied.

16. Contractor's quotedpercentage
The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of material
supplied by the department.
C. QualityControl
17. Tests
The Contractor shall be responsiblefor:
a. Carrying out the tests prescribed in specifications,and
b. For the correctness of the test results, whether preformed in his laboratory orelsewhere.
The contractor shall have to establish field laboratory within the time specified and having such

equipments as are specified in the ContractData.
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Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the
ContractData.

18. Correction of Defects noticed during the Defect LiabilityPeriod

The Defect Liability Period of work in the contract shall be as per the ContractData.

The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end
of the Defect Liability Period. The Defect Liability Period shall automatically stand
extended until the defect isrectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will
assess the cost of having the Defect corrected, and the cost of correction of the Defect
shall be recovered from the Performance Security or any amount due or that may become
due to the contractor and other availablesecurities.

D.Cost Control
19. Variations - Change in original Specifications, Designs, and Drawingsetc.

The Engineer-in-charge shall have power to make any alterations, omissions or additions to or
substitutions in the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work and the contractor shall
carry out the work in accordance with any instructions which may be given to him in
writing signed by the Engineer-in-charge, and such alterations, omission, additions or
substitutions shall not invalidate the contract and any altered, additional or substituted
work, which the contractor may be directed to do in the manner above specified, as part
of the work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the mainwork.

The time for the completion of the work shall be adjusted in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge shall be conclusive as to suchproportion.

20. Extraitems
20.1 All such items which are not included in the priced BOQ shall be treated as extra items.
21 Payments for Variations and / or ExtraQuantities

The rates for such additional (Extra quantity), altered or substituted work / extra items under this
clause shall be worked out in accordance with the following provisions in their
respectiveorder:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the same
rates as are specified in the contract for thework.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the
rate shall be arrived at by applying the quoted tender percentage on the SORrate.
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22.

23.

24.

c. If the rates for the altered or substituted work are not provided in applicable SOR - such

rates will be derived from the rates for a similar class (type) of work as is provided in the

contract (priced BOQ) for thework.

d. If the rates for the altered, substituted work cannot be determined in the manner

specified in the sub clause (c) above - then the rates for such composite work item shall
be worked out on the basis of the concerned Schedule of Rates minus/plus the

percentage quoted by thecontractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and

the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be
determined by the Competent Authority as defined in the Contract Data on the basis of

the rate analysis derived out of prevailing market rates when the work wasdone.

f.  But under no circumstances, the contractor shall suspend the work on the plea ofnon-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor
does not accept the rate approved by the Engineer in Charge for a particular item, the
contractor shall continue to carry out the item at the rates determined by the Competent
Authority. The decision on the final rates payable shall be arrived at through the dispute
settlementprocedure.

No compensation for alterations in or restriction of work to be carriedout.

If at any time after the commencement of the work, the Engineer-in-charge, for any

reason whatsoever, not require the whole or any part of the work as specified in the bid to

be carried out; the Engineer-in-charge shall give notice in writing of the fact to the

Contractor and withdraw that whole or any part of thework.

The Contractor shall have no claim to any payments or compensation whatsoever, on

account of any profit or advantage which he might have derived from the execution of

work in full or on account of any loss incurred for idle men and machinery due to any

alteration or restriction of work for whatsoeverreason.

The Engineer-in-charge may supplement the work by engaging another agency to

execute such portion of the work, without prejudice to hisrights.

No InterestPayable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery fromContractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit

and / or any sums payable under the contract to thecontractor.
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25.

26.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of
the department, including the securities which become due forrelease.

(c) The department shall, further have an additional right to effect recoveries as arrears of
land revenue under the M.P. Land RevenueCode.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of levies,
duties, cess, toll, taxes of Central and State Governments, local bodies and
authorities but exclusive of Goods and Services Tax (GST) to be levied on
works/servicecontract.

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be
payable to thecontractor.

Check Measurements

The department reserves to itself the right to prescribe a scale of check measurement of work

in general or specific scale for specific works or by other specialorders.

Checking of measurement by superior officer shall supersede measurements by subordinate

officer(s), and the former will become the basis of thepayment.

Any over/excess payments detected, as a result of such check measurement or otherwise at

27.

a)

b)

d)

any stage up to the date of completion of the defect liability period specified in this
contract, shall be recoverable from the Contractor, as per clause 24 above.
Termination by Engineer inCharge

If the Contractor fails to carry out any obligation under the Contract, the Engineer in

Charge may by notice require the Contractor to make good the failure and to remedy it

within a specified reasonabletime.

The Engineer in Charge shall be entitled to terminate the Contract if theContractor
abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under theContract,
the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction oramalgamation;
without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time.

the Contractor does not maintain a valid instrument of financial security asprescribed;
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28.

29.

30.

e)

9)

h)

the Contractor has delayed the completion of the Works by such duration for which the

maximum amount of liquidated damages isrecoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field

laboratory as specified in the ContractData.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or

fraudulent practices in competing for or in executing thecontract.

Any other fundamental breaches as specified in the ContractData.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14

days’ notice to the Contractor, terminate the Contract and expel the Contractor from the

Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in

Charge may terminate the Contractimmediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to theContractor.

Payment upon Termination

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for

value of the work accepted on final measurements, less advance payments and penalty

as indicated in the Contract Data. The amount so arrived at shall be determined by the

Engineer-in-Charge and shall be final and binding on both the parties.

Payment on termination under clause 27. 4 above-
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the

difference shall be recovered as per clause 24above.

Performance Security

The Contractor shall have to submit performance security as specified in the Bid Data

Sheet at the time of signing of the contract. The contractor shall have to ensure that such

performance security remains valid for the period as specified in the Contract Data.

SecurityDeposit-
Security Deposit shall be deducted from each running bill at the rate as specified in the
Contract Data. The total amount of Security Deposit so deducted shall not exceed the

percentage of Contract Price specified in the ContractData.
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The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the
completion of Defect Liability Period/ extended Defect LiabilityPeriod.
The Security Deposit shall be refunded on completion of Defect LiabilityPeriod.
31. PriceAdjustment
Applicability

1. Price adjustment shall be applicable only if provided for in the ContractData.

2. The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by theEngineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to theContractor.

4. In the Force Majeure event the price escalation clause shallapply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and procedures
and as per formula given in the contractdata.

2. The price adjustable shall be determined during each quarter from the formula given in
the contractdata.

3.  Following expression and meaning are assigned to the work done duringeachquarter:

R = Total value of work during the quarter. It would include the amountof securedadvance

granted,ifany,duringthequarter,lesstheamountofsecuredadvancerecovered,if
any during the quarter, less value of material issued by the department, if any, during
the quarter.
4.  Weightages of various components of the work shall be as per the ContractData.
To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall incosts.
The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendarmonth.
For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to theContractor.
32. Mobilization and Construction MachineryAdvance
Payment of advances shall be applicable if provided in the ContractData.
If applicable, the Engineer in Charge shall make interest bearing advance payment to
thecontractoroftheamountsstatedintheContractData,againstprovisionbythe
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33.

34.

(@)

(b)

(c)

(d)

(e)

contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.
The rate of interest chargeable shall be as per ContractData.
The construction machinery advance, if applicable, shall be limited to 80% of the cost of
construction machinery and admissible only for new constructionmachinery.
The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall
be taken of the advance payment or its recovery in assessing valuations of work done,
variations, price adjustments, compensation events, or liquidateddamages.
SecuredAdvance
Payment of Secured Advance shall be applicable if provided in the ContractData.
If applicable, the Engineer shall make advance payment against materials intended for
but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been adjusted, but the
amount of the guarantee shall be progressively reduced by the amounts adjusted by the
contractor.
The amount of secured advance and conditions to be fulfilled shall be as stipulated in
the ContractData.
The Secured Advance paid shall be recovered as stated in the ContractData.
Payment Certificates
The payment to the contractor will be as follows for construction work:
The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of workexecuted.
The Engineer shall check the Contractor's monthly statement and certify the amount to
be paid to theContractor.
The value of work executed shall be determined, based on the measurements approved
by the Engineer/Engineer-in-charge.
The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.
The value of work executed shall also include the valuation of Variations and

CompensationEvents.
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(f) All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under thelaw.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done andcompleted.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as
an admission of the due performance of the contractor any part thereof, in any respect
or the occurring of anyclaim.

() The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E.Finishing the Contract
35. CompletionCertificate
A Completion Certificate in the prescribed format in Contract Data shall be issued by
the Engineer-in-Charge after physical completion of theWork.
After final payment to the Contractor, a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by theEngineer-in-Charge.

36. Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a Defects
Liability Certificate and certify any payment that is due to the Contractor within 45 days
of receiving the Contractor's account if it is correct and complete. If the account is not
correct or complete, the Engineer shall issue within 45 days a schedule that states the
scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the
Competent Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractor and the Engineer inCharge.

In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 32.1 above, the Engineer shall proceed to finalise the account

and issue a payment certificate within 28days.
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37.

38.

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements

for the engagement of all staff and labour, local or other, and for their payment, housing,

feeding andtransport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in

39.

such form and at such intervals as the Engineer may prescribe, showing the staff and the

numbers of the several classes of labour from time to time employed by the Contractor on

the Site and such other information as the Engineer mayrequire.

COMPLIANCE WITH LABOURREGULATIONS

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide

at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non- observance of the provisions stipulated in
the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer. The employees of the Contractor and the Sub-Contractor in no case shall

be treated as the employees of the Employer at any point oftime.

40. Audit and TechnicalExamination

Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination
any sum is found to have been overpaid in respect of any work done by the contractor

under the contract or any work claimed by him to have been done under the contract and

foundnotto,havebeenexecuted,theContractorshallbeliabletorefundtheamountof
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41.

42.

overpayment and it shall be lawful for Government to recover the same from him in the
manner prescribed in clause 24above and if it is found that the Contractor was paid less
than what was due to him, under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by Government to the
Contractor.

Death or Permanent Invalidity ofContractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract wasawarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 Employer vernment of Madhva Pr h
1.15 Engineer Executive Engineer/Assistant
Engineer/SubEngineer/Consultant appointed
by Department
1.16 Engineer in Charge Executive Engineer
1.22 Stipulated period of completion | ... (Mention as per NIT)
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contract details of the As per Annexure H
Contractor
Address & contract details of the Executive Engineer, P.H.E. Division, ,BHIND
Employer/Engineer-phone, Fax, E-mail:- eephebhi@nic.in (Mention as perNIT)
e-mail
5 Subcontracting permitted for the More than Rs. 100Lakhs
Contract Value
6 Technical Personnel to be provided | As per Annexure-l (Format I-3)
by the contractor-requirement, &
Penalty, if required Technical Rs.30,000 per month for Degree holder &
Personnel not employed Rs.18,000 per month for Diploma holder Engineer
or As per PWD latest orders for deduction
forDiploma/Dearee Holder Engineers OR as
mavbe decided by the Draft NIT approving
authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Superintending Engineer, Circle MORENA
dispute under Dispute Resolution PHED.
System
Appellate Authority for deciding Chief Engineer, Zone GWALIOR, PHED.
dispute under Dispute Resolution
System
13 Period for submission of updated Initial work proaram shall be submitted withina
construction program week from the date of signing theagreement,
thereafter, updated program onQuarterly basis
in contracts wherethe
contract period is more than 3 months.
Amount to be withheld for not 1% of the contract value subject to
submitting construction program minimumRs. 5.000/- per month.
in the prescribed period
14 Competent Authority for granting Up to one month - Executive Engineer.
Time Extension Morethan one month — Superintending.
Engineer
(Full Powers).
15 Milestones laid down for the contract No
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment for lab —As per Annexure Q
Time to establish lab Within 15days from the date of agreement.
Penalty for not establishing field 1% of the contract value subject to
laboratory minimumRs-—10.000/- per month-
18 Defect Liability Period 03Months after physical completion of work
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Superintending Engineer,
CircleMorena,PHED

21 Competent Authority for determining
the rate
27 Any other condition for breach of

Less than 15% progress achieved during the
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contract

half of the contract period. (Reason for delay
attributed to the contractor.)

28

Penalty

Penalty shallinclude

(@) Security deposit as per clause 30 of
neral Conditions of Contractan
(b) Liguidated Damages imposed as per

clause 15 or Performance Security
(Guarantee) including additional

rforman [it rant if an

as per clase 29 of General Conditionsof
contract, whichever is higher.

29

Performance guarantee (Security)
shall be valid up to

Till issue of physical Completion Certificate as
per Clause 35.1 plus 3 months.

30

Security Deposit to be deducted
from each running bill

At the rate of 5%.

Maximum limit of deduction of
Security Deposit

Up to 5% of Final Contract Amount.

31

Price Adjustment formula and
procedure to calculate

As per Annexure R

31.1(1)

Price adjustment shall be applicable

As per PHED GoMP order no 3431/74/2015/2/34
dated 30/07/2015

(&) For Tenders up to 5.00 crores- not payable in
anycase.

(b) For Tenders costing more than 5.00 crores not
payable except in cases governed by force
Majeure. Even in the cases of Force Majeure,
price adjustment will be limited to Cement,Steel
and P.O.L. Head only.

32

32.1 Mobilization and Construction
Machinery Advance Applicable

No Mobilization and ConstructionMachinery

32.2 If yes, Unconditional Bank
Guarantee.

Advance Payable.

(NOT APPLICABLE)

32.3 If yes, Rate of interest
chargeable on advances.

(NOT APPLICABLE)

32.4 If yes, Type & Amount of
advance payment that can be
paid.

1 —Mebilizationadvance-Notmore-than—-9%of

contractamount:

than—--%of contract-amount:
(NOTAPPLICABLE)

32.5 If yes, Recovery of advance
payment.
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(NOT APPLICABLE)
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33 33.1 Secured Advance Applicable No Secured Advance Payable.
33.2 If yes, Unconditional Bank In-the-format-prescribed-in-Annexure-T
Guarantee. (NOT APPLICABLE)
33.2 If yes, Amount of Secured 75% of value-of material-as-determined-by-
advances. theEngineerin-Charge—(NOT APPLICABLE)
32.3 If yes, Conditions for secured a)—TFhe—materials—are—in-accordance—with—the
Advance. specification-forMorks;
8;—Suen-—falerials—have been-deliveredto site
alnd are plelpelly_ ste_|ed a'l'd ple_teﬁeted_ agaﬁ "I'SE
} O
Engm_eel ¢ Fhe eellmlaetell S;I'a" store—the—buik
orders,feceipt-and use ol _|||ateuals are-keptina
orm appleu'eel by tlne_Engme_el and-sueh |e_ee|ds;
shall be-available fo Ispection by_tlle_Engmeel
d)Fhe eentll actol _Inas SHI b“'l'uedﬁ“l't“ his iy “Itl'|5
. .
ske t_egetllel Wit SH.GI' documenis-as may be
|ee||une_ d byﬁtllle engine ell for t:'e pu_lpl_ese g'. I
of-ownership-and-paymentthereof;
; i
&) ane_lslnp ofsuch |||ate||als. shalt-be-ceemed
fe vest II“ E.I'e EI |||p|elye| Igl' ”I."GI' the elen_tlaetel
acceptableformatand
) II”|e quiantity of ”'.al t_euals are-not e;eleess_lue and
I o by o . E licable
(NOT APPLICABLE)
33.4 If yes, Recovery of Secured The-advance-shall-berepaidfrom-eachsucceeding
advance monthly—payments—to—the extentmaterials—{for
. . il I
(NOT APPLICABLE)
35 Completion Certificate- after physical As per Annexure-U
completion of the Work
Final Completion Certificate- after As per Annexure-V
final payment on completion of
the work.
36 Competent Authority Superintending _Endineer, Circle MORENA
PHED
39 Salient features of some of the major As per Annexure-W
labour laws that are applicable
41 Competent Authority Chief Engineer, Zone GWALIOR, PHED
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ANNEXURE -N
(See clause 10 of Section 3 — GCC)

List of drawings —

Lm0 10 of it with bechy
foid wriically ma adge,
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Details ANNEXURE-O

(Seeclausel5ofSection3-

GCC)

Details of Milestones

S. Activit FromthedateofAgreement,orfromthedate
No y of
' issueoftheletterregardingcommencement
of work onschemes

1 | Value of the work completed | Within 33% days of completion period of
should be atleast 20% of the | Construction/Execution of work as prescribed
contract  value (excluding | in contract data sheet clause 1.22
provisionsforrepairandoperation
andmaintenance).

2 | Value of the work completed | Within 67% days of completion period of
should be atleast 60% of the | Construction/Execution of work as prescribed
contract value (excluding | in contract data sheet clause 1.22
provisionsforrepairandoperation
andmaintenance).

3 | Value of the work completed | Within 100% days of completion period of

should be 100% of the contract
value (excluding provisions for
repair and operation and
maintenance).

Construction/Execution of work as prescribed
in contract data sheet clause 1.22

Note : - In case the NIT has more than one scheme, the milestones
would be considered separately for each scheme.
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ANNEXURE -P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable

to the contractor, the Employer shall retain an amount from the sums payable and due to the

contractor as per following scale -

Slippage up to 25% in financial target during the milestone underconsideration

—2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration

-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration

-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone underconsideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays

which are not attributable to the Contractor shall be considered. The slippage on any
milestone is if made good in subsequent milestones or at the time of stipulated period of
completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which
are granted to the Contractor for either Employer's default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay
limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the parties.
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ANNEXURE -Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab
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Inameae -ofContractor]

[ oo U trattor]

Addrecs:
AEEHeSS:
Pata -
Hate—
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Secured-Advance-attached-to-the- Runnirg AccountBillforthesaidworkssignedbytheContractoron
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Annexure -U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work :

Agreementno. ........cccccevvvivviieeeeeeenDate o
Amount of ContractRs .....................

Name Of AQENCY & ...oniii i
USed MB NO. ..cooovviiiiiiiiiiiieiee e

Last measurement recorded

a.PageNo.&MBNO..........c.uciiii e,

D.DALE. ...

Certified that the above mentioned work was physically completed on ...................
(date) and taken over on .................... (date) and that | have satisfied myself to best of my

ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure =V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreementno. .........cccciiiiiieeeenen . Date ...
NamMe Of AQENCY & ...
(WIST=To 1Y/ 1 2 0 o o T

Last measurement recorded
a. Page No.& M B NO.----------====-m-mmmmmm-

b. Date -
Certified that the above mentioned work was physically completedon ................... (date) and
takenoveron .................... (date)

Agreemented amountRs. .......................

Final Amount paid to contractor RS. -------------==-=-----

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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b)

i
d)

f)

9)

h)

Annexure =W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course ofemployment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days‘(say, 15 days) wages for every completed year of service. The
Actisapplicabletoallestablishmentsemployingtheprescribedminimumnumber(say,

10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Actare:

Pension or family pension on retirement or death as the case maybe.

Deposit linked insurance on the death in harness of theworker.

Payment of P.F. accumulation on retirement/deathetc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriageetc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contractlabour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of theworkers.
Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against

female employees in the matters of transfers, training and promotionsetc.
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k)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does
not apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of employment
size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designatedAuthority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminalliabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and constructionindustry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and backetc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2% of the cost of construction as may
be modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such

as canteens, first-aid facilities, ambulance, housing accommodations for workers nearthe
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work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.
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Annexure — X

9% fore

O N

(FfeeTPR §RT IRgd TSl 8g 9% foRe | I8 9% fove forprar—ar # wified

I H AT A AATST U DI ST

3. AfagTeRrR &1 A —

4. IR Afder & i Seellfgd b & forl IR sy [fder & drfaiRa
forpTon! # Her fbd T 8 —

b TRATAS el (8 /T80)
1 SUAS
2 fIe & A S 6 T ATl & Fedd

EICK]

fdeTdR &1 wruer v o ufcr |

3 MfIGIPR @& Uoid (Registration) /st #g
JATISH BT WATeT (SRATIST) DT T—YATOTT BT

4 JifEa™ 2.10 &1 Ffagrel @ for faiRa urew #
(Annexure—H)sro wzemrra sy (Organisational
Details )

5 e gu3 a9 B S

6 Envelope-B Annexure — | (1-s)

7 Envelope-C

o

fAfdeTer & A Afzd gweR
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Detailed Scope Of Work

Annexure =Y

1. 9%d fAfagrer favrT & 1;I%Ff%vlﬁspeciﬁcations, Relevant IS CodeUd HHI—HHT TR
Engineer-in-Charge RT & T MQ9ll & 31wU &R &1 fharaas gHRed

BT |

2. ffder # |AMfoId wrd &1 fdavor FF=TER 2 —Annexure - Y

BRI BT M @ srra URATAd B 3ay faavor EINISEC [RIEE
P &) e o W SEE
B AT
10 TAHY
faprIgTs 10 300X100 . & & 75
ROUN & 3mH] .
300X100fA.H.
™ B 75 HI.
TEN A B T
PRI —10 T
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Annexure —Y-1

RHRRREAUIES KIR G

B2 IERICOE FATART
(&7

10 NosDrilling Of 300X100 MM 986000
Dia 75 Mtr. Depth. G.P. Tube
Well in

Block ROUN District Bhind
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3-

7-

Appendix 2.10
SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract (SCC)

Tera fAfaee /=g F81 &1 S |

{91 RO FaTg Ffder Wiad / sRdiad B & ol Af&eR AT S &l 6l
BT |

fAfITaRl &1 MIHR favRT § IRl olkaT %R (PAN) TAT AT TG HATHR (GST)H
goligrd BT WY 31fvard € | gt gHIv—u= S7ded UF @ W1l <A1 8T |

- FfdereR &1 MR FEfta o favrT # 9oiae 89 SMavdd & | <Od | M6,

St U S UG HHTRI Dol SUDR Hed 3T B TAT defd Pl Faargar
fepam ST |

- fdeT 9 GeRT sredr el F9d XSl JATFersH & UKId (Online)fdd SIRIAT |

fI9RT ERT =18 S UR 3iTHele URdd SWidell & Jol Syl IR HR &g
RfdeTeR Ty 2| oI SAhS UK 7 R U B Rfd § [fderer &1 fAfdar
FRET B S AT JoI FRATTAR denid driarel A1 @1 S | |

- YA & IT<e HHAID T 16—50 /2017 /2 /34 &1 31 F[ellg 2017 B AR 1

el 2017 ¥ N AT Ud Hal BR (ST g Pigdc UR NI | ATAT & g
QY AR MASTHR DI <Fb YA & FHI SILGHCL DI Sl &R b IR AN Bl
D ATIR o BT YA Joh I MIAQIdR DI fhar S | SHgd.ElL Bl Blsh
(Exclusive of GST)IIY FHET BX, IUDHY, <Idl, BI, TSIl SATS & I BT QI
RfdTepR &1 BRI TAT I8 AMT SR b MfAsTeR g§RT UK i UdTd (Financial
offer) § Sad TRT &1 YT AT 2 |

SUINT BT T$ AREN I FaEd Fee] B A <IP & AT Y BRAT BT 34T
TTPH A ! DHITHY S A8 H ST B ol St [y favmT |eafea Afdeer
®T AT HRT g ded A8l BRI |

8- ERIER XM (EMD) SATSID (e-EMD) T H BT T IR |
9- fAfaeen & N7 o drel fAfITTeR 3uH §& rdSe ®f TGN TH.H. $—IdIRAC

10-

11-

qred (https://mptenders.gov.in) UX 3T ?’FI—"T—EW QTQ(@ 3 E\T‘T—E_"f PN 9 3B
feced B # g N |
S ICHEIN RTGS/NEFT/Debit Card/Credit Card/Net Banking ® 7T 9 _5; UH, i (e-

EMD)®I TR GICe TR STAT &R il 9 a1 9 (IfIeT § 9T o & Sriard! ydad
PN |

IS MR Gorvl & SWId <LAdH MATTdR B -3 THST. (e-EMD) BT MY
BT Bled} Y I AATTHERI gRT STHT $—S.TAS. (e-EMD) BT T UIed & AIH A
IO & S, S fh fAfdeeRr © uidd R nes §6 @ # & a9 8| Igt
Ig e fhar ST © b $—STHSL. (e-EMD) STHT HR dTol fAfdgrer fhar ff @ |9
S—%.UASI. (e-EMD) BT TR SHT IR HbI UR] dyAdl MfdeTadR & RS dab @
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18-

# & BRf | 9hel MfAQIdR & §—STASL (e-EMD) DI IR ET HRA dh Adb DR
G ST qerr ey frefad {6 S & SuRid a1 Bl S |

12- T TS (EMD)RTSITT o o9 &1 Rerfa # fAfdgier gRT <91 $—3.TH.S1. (e-
EMD)@T YT TTeel TR NISTATd bl SITUT dAT JTSTaTd &l T Y031 Ifdd Ularss) gRT
A b @y AMF®! [T & 8443 Riafder <41 @d § <41 1 SIrgeft 39 e
GId & UR® gRT AT & qAedd | [oivd Uil 0215 309 § ST 18S9 |

13- FAfAeTeR BT FfAeT Yux d e\ TraaR—d! ATIR Hoth [STelveld UK
HYAT BRT |

14- g =ga¥ fder a¥ (Te—1) 10 gfcrerd 3 3Mfed A (More Than ten Percent
BeIow)gﬁef R Afder SR &1 JIeIR® R (Unworkable Rates) HIHT SITIT | TGN D
&Y (Unworkable Rate) TR BIF TR HHodH MIIRTHR (TaA—1) §RT Mfdae &R AR
forg fAfagr wfdr (Tendered Amount) QE[ W?:ﬁ(’ﬂ'l? W fAfaer & arTa q 10 yfaera
HH i3 (Amount 10% below PAC) & 3R BT R JfARTT WHRAT RS & wY §

(Additional Performance Guarantee) ?’ﬁ GlilJ | Additional Performance Guarantee YUTWI E'%l Eﬁ

SURIT & 3ree Awrfad fhar S |

15- faRed IRBRHA RS SHT Urvy | &l STl foTH 3R\Re 791/ IRBIRAY
YRET (Earnest Money/Performance Guarantee)?fﬁ ST % |

16- Additional Performance Guarantee I T W BT ELU'T_CH YHTUT—UZ (Physical
Completion Certificate) STRT 8 & T HECIER RS U |

17- ffder wWgfd & IuRid MASTeR BT ey 7q A¥HT gRT U3 SIRI
ST, FSTFa! gar MfAedR B TH.TH.34. / Ay /§—Hdl | &l SIa,
FfdeT®R & U= SR B9 & &b & 15 3a9 & 3fex ey Mwrfed e o
URH BRAT BRI g7 {497 {4l 30 2T & I9Tab! AT 1R ST R ol
ST @ ISR BH Td S9d WRTR (Ife ®IE &1 d1) &I I Uh ay &
forr ot uqer # fAurfa st o1 ffder ufshar 3 9rT o 8q ufadfEd fear
FHT | FAFIST arde &1 Sraiee 8N, Y& | Bis Brafasl SR el fHar S |

AR STUT @ JMQRIR $5.—250 / 91ATe / faAld 9.9.2025 & Aedg<er IS0y H

T fdvg —2 & 1— DI FIUYT JFAR MfAQT e & KIS UR FAdH B

1000 /— (50.00 TIF ) AAAT 50.00 TR A AfYH Hed T (UFd AR OUI B

rfreaH AT & SreanfiE Yed §¢ SfaaT YT BT 0.20 URIE) T Yob YHTRT B |

IS A §RT 899 Yo H Bls URIA fhar SIrdr & df V! gRRIfd # orgey & 994

yafeld &31 UR ¥ Y[ed YATRT 81T |

19- BHIATGI Yd YA A Bl UL R R B fdefd | g9 dTel Jrd
W PIS Foid FfdSTdR gRT &1 AT S HH T |

fAfdeer grr wfF &1 fhem g v aRas fawMrT @REeT ) gRT o fasar gam wRa faar <imm
JTTEIDH BT |
MR gRT &R & fharaad & SR Ifq fodl fa9RT 3 orgafd &7 sawaedr sl & df VAl
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gl AR gRT & ST T M g1 89 IRl &1 UTd &_- H JATHHT HAaQ DI Il |
3 fml | SIgAfT Ul xR # Ife 39 3Tl gRT Rl o IR @1 Wi a1 [y &1 /1T &1 SRl ©
ar I8 o /R AfIeeR gRT Sdfta faamT a1 & sl et ufagfd fawmr grr ffderer @ &
ST |

IRHL gb, WS < bl BIF UG A & 1 Heell ISl @ Wors uldl 9 % § UiRIRAT
JedTsC W UGS HRAT Nl dfod ST W & gRT AT B f Rt I3, ol W@Reg
AR e wvs Rved eriterd ¥ Mfder § SeeiRad Ay de wRga dem erfl | fawmT grr aifed

B IR UK BT Ul &\ g o Uil Bl JTaciid BRIAT ST asId 81T |

20. SdhaR B A /7Y, HIfdd FAUA TG G AWIA b w@reed JitFd! T gRers warferk
gR1 TS A & wHeT yRgd PR BN, AR gRT SR Wi AT yHeT gF ) ffder o
Ieetgd [ I ™A 8 HRIUTAd I, didh WY A [T gvs fHuesd drierd 3 U
FHRAT BRfT | FeaTas vET uF Afaer @el 9 @ fiAie 9 e 9 9 &1 gRET Rl M A |

21. YA A & Ud TERIs & Aaldhd @ S =g MATeRr & U g emar o R 99+ 8
Jmaedd BT ot ol it damos uua | |ffa gRT vl faRor & R WR far SR |

22. fAfdeTeRr gRT AU & g 3 9ot § wfa f&y T Taaul (Ife @8 8 ) & Fdeg H qad y=or
U3 BHad HRUT I A1 IEH I Sl & AR HT & A= B |

23. AdRY gaq d Afderei § faxit Hfieer & faci wda e I v oie ) 9= (@1) der
@) H A ST A 3 B, B A TP ARy Hrl S Ifrafed fhT ST ad |

(@1) farra 3 aut # fawrT # foar = oivga & X 2

(8) 50 gy

24. U4 T fIereR Sl Mfder &1 sl & ey [fder § 9T ofF @ ursar wad 8 J Afdar gfsar |
TN of Fobd & W T fAfaeer & fociy waed Wafd 37 89 R 32 e facig oy & wfvsar 23
(@ ¥ ffRd A dh TRy S amdfed fhd o W | 39 ¥q W FfieeR forwmer — o § ua
ITI—TF ®IF 50 /— A1 ISR W TR AleRTsos HRIGR IRAd Y SIHHN <3 b I adawH
foci 9§ # fha Taqmul & w9 gRr smdfed fhy o 9@ 2|

25. afe ifaeT # va & a1fe gu wfafo 8 @1 MiSTeR @1 BfSdr—23 serar Hfedmr—24 S1 1 o 2,
H fed vrau o W H SRl smdfed fRar S Ha T den 3N U & foR 99 dd ! W W 3[uTd
AEd 8Y S99 Y YU & fdciig IR Fel Wil SR |

26. FRGIHRT &7 R T # mft or TR (PAN) den At vd wareR (GST) # dofiga g ) srfart &1 e
YT U3 @I Aud B Hfaer # SeolRad Y 9@ eriues a9, die [WRea Jifer @vs
fiyrsdl IR o ST a2 |

27. PHHR IUBR IJRAH & faid FfaerdrR &1 59 faurT grr freifed IRRSIHRordhal et &

el IS A &, Uoiigd o 8 & QU H BNV U W B | IeY D Y4 USiIT BRIGI TATT
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0 TR HRAT SR B |

28, TARY W BG, BENIA b R ¥G T # ool EESINEERRe & T gRr AT
gaTEe H RREAE Ad BRI ST | W I3/ SU3 gRT IREIAST JeTol & IR IR BrRIReTd
®T IR HAT SIRATT | Were I3/ SUE gRT NOREIHIS 9 Iwid giRfaa fear T srRiera
SUAR] IR & SR SHER §RT Tehldl ToAqy W9 Bq A Hrfare! & S arfl |

29. Y—THIT FAETOT & AJAR AU I TERIg HH AT &b DI Sl Hebell B, A FAETT AR iR
B TH TERTg I HH W JABA AUl BT YA el [HIT STRAT | T UHROT H AR H SUANT
@ T T Al @) agel W [fieTeR @ & SRl |

30. I AT BUSUH T, NMgolR U Ud DHRIT UIgY ShaR Bl SUEUS/ WIS AT R IUde
BRI SIRAT, ST ShaR §RT WA & <7 WR Ud 3[U+T e A SRS P of ST SR |

3. 9 B FEiRd dlamsvd. WRfhe T & 9wy & B SRR, SR &1 drarsed. Wikfhaud
IUSA B Bl R # 9T gRT MG 3= AF8vel & AJwY BRI BT A, 596 o1y e |
DIS YA TEl AT SR |

32. TARY W Td 3T HAT BT b [BAIIT Bg TARd G B JUAINSR H IeaiRad faur frdui
BT Ul W AT PHRAT BRI | 9— Walg @ SUR 30 WAL A 3D R S W AfIRad SR ol
PRI ShaR A B SRAT |

33. BRIRY H W ®Y J qHBC BT [daRvT 3ifhet fbgm SRATT |

34. TARY WA & AR SHAR §RT AYN BT BICHTH W & I W forar Srax Rt a1 uwga fban
STRATT, BICHTH H AU P TR W WY 9 fe@rl <41 sif+ard ¢ |

35. B0 & HIUTHT H FOd SYIAT gRT BRI R dTell AT B TFR ) Harsyie § 3ifhd fhar S |
36. TARY WA MBI YA WR B BT SIRAT, f9RT g1 driRkerd FeiRa -+ Ud Teay AT B
@ Jd IS g T UBIY ¥ 31l 7 MEiRT/ Halera SRR aed A 1R 981 © df 99 ®Id W
F URY T fear SR | At U9 BRRYd WS INa A R Rl @ R SdheR g B fhar
ST & O 99 R g IY & fold 98 W SRRl B8R U BRI BT YIaE A dr faMeT g™ e
SIRATT 3R 71 & I9H STell T Adl &1 g &1 fa9RT gRT a8 fhar SIReT |

37. 3HER NI AR & WA HSWIA SHaR §RI Sd A7 R TNl & @i & a9 W
JUAE BRI SRAT |, FS1ehT uRieror faqrii garmsTell 3 Ageds a1 SIRATT, dddhy &1 5id U & ford
IUGET B Bl RIT H IH IR ZUSUR RIUAT BT D1 ShaR gRT AT SR | 3fded Iuatel 8 W)

& TARY AT BT T fHar SR |
38. TARY DI eIy 75 HICX ¥ D @A v e WG U B W B YA DI BRI D
SRR | e SIS, RIS d, U H gd #§ wifid ol @ TeNs SH aril M el e,

TARY H IR T S DI Ul U AdRd Bl SIAEHdl BT Seeld BRd g TS AR B W

IEAT B [ qARy H 75 HIex F A TeRrs dP G fBY S W Tddhy H SYIR STel &
OT 819 & FHET ol Ud I[oacl @RI9 8 $HI |Hrar e o |
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39. TP B YA, <IH & A ARl w1 Iudiirar yarmr o (Material Consumptionstatement)
HerE B W & fHar SR, Sift <gd @1 A AW 9 Al R A ST 9’ & SWRid Red
$SC B URT <IP & A Gl B W B {BAT SIRATT | TS oray &1 A g2 Amdl B o Rerfa #
TAR A H RATAIART TSI B SR |

40. UEH TAGRY BT W9 IUT 8 R SHAR §RT TaARd HT FLIET ¢ U Sl A IUETS SR DI
TR BT B |

41. BRI HUGH & IR 84 dTell AT 1 °eT/ gHeT Ud S9a qul-id IR & for) Sahar guie:
IR BT |

42. JMHA TART W BT H ASd TATHDY AR 124 HHS BHIC & BB BT

0.45x0.45x0.45 #ex &1 i AFERA: 39 USR a4 BT | 99 &Y R @R &7 oy | o
AART B BROT BT W GHR PI GHCAT I AP 9 & | 3 YBR AT Wi W Toaqy for fbei
HRON ¥ @ fHar S H9a 7 81 vd R SIuarht A S 8 S f '8 et/ gen / dide |
9 UBHR AR SR RS9 e, Tadhy @4 | gd a1 Rfd 3 3 S | 3%ha Foddhy IR dY TTh
SWRIFAIAR &l 9 T S B ReIfed § F9 1000 /— (W9 Th BGIR) BT 3fAGUS TP ThR0T B
SRIfYT fhar SR |
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Section 4

Bill of Quantities (BOQ)
Name of work : 10 NosDrilling Of 300X100 MM Dia 75 Mtr. Depth. G.P. Tube

Well in
Block ROUN District Bhind

(Rs.InFigure)& 9.86 Lakh

(Rs. InWords)- Nine Lakhs Eighty Six
thousand Only

USOR: 1 st September 2023

SN Description of Items Qty. Rate Unit | Amount Remark
1 Drilling of perfectly vertical bore hole of following 750 882 Mtr 661500 | Phe/sor/22.1.1
diameters for construction of gravel packed tube / pg-318

well upto desired depth in alluvial formation
consisting of sails, clays, sand, gravel moorum
boulders etc. and retaining the bore hole of using
suitable drilling mud or foam of temporary housing
pipe including all works pertaining to drilling such
as transportation and removal of drilling machine
etc. complete.

2 Labour charges or assembling, centering and 755 39 Mtr 29445 | Phe/sor/22.1.4
lowering of properly designed casing pipe / pg-318
assembly inside the bore hole drilled for
construction of gravel packed tube well
including the cost of providing and fixing of
centralizes and transportation of casing
assembly etc. complete

(d) Casing assembly composed of 100 mm dia
UPVC blank and screened pipes

3 Providing and fixing of M.S. bail plug as per IS: 10 292 Each 2920 | Phe/sor/22.3.1
2800 (Part-1) 1991 in the bottom of casing / pg-318
assembly

4 Providing gravel packing with unit formly 30.1 4230 | Cum. | 127323 | Phe/sor/22.4/
graded graved as per IS: 4097 of 1967 (revised pg-319

upto date) in the annular space between outer
wall of casing pipe assembly and inner well of
bore hole cost of gravel, transportation,
stacking, washing and packing in layers of
suitable thickness including all lead & lifts
complete.
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5 Development of gravel packed T.W. by Air 80 1027 Hr. 82160 | Phe/sor/24.3./
compressor of suitable capacity including hire pg-324
charges for all the required tools and plants
etc, complete, for maximum duration of eight
hours.

6 Construction of 76cmx76cmx40cm foundation 10 1250 Each 12500 | Phe/sor/23.3.
block in 1:2:4 cement, Concrete for fixing the / pg-321
pedestal of Hand Pump including excavation, cost
of material and labours etc. complete

7 Constriction of cement, concrete platform as per 10 3998 Each 39980 | Phe/sor/23.4/
design around the hand pump in 1:2:4 cement, pg-321
Concrete including excavation, centering, shuttering
cost of all the material and labour and curing etc.
complete.

8 Constriction of cement concrete drain as per 30 442 Mtr 13260 | Phe/sor/23.6/
UNICEF design in 1:2:4 cement concrete including p-321
excavation, centering, shuttering, cost of all the
materials and labour and curing etc. complete

9 Labour charges for installation of india mark-11 Hand 10 1315 Each 13150 | Phe/sor/23.1/
pump with 30 meter long 32 mm dia riser pipe p-321
assembly and all other accessories including
transportation of hand pump from specified
departmental stores to site.

10 | Add Item No. 8 above for fixing the extra 150 27 Mtr 4050 | Phe/sor/23.2
length pipe assembly beyond 30M. depth 21.2 /p-321

986288
Say 986000/-
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SECTION 5
AGREEMENT FORM

Agreement
This agreement,madethe dayof
between (name and address of Employer) (hereinafter called"
the Employer) and (name and address of

contractor) hereinafter called "the Contractor" of the otherpart.

WhereastheEmployerisdesirousthattheContractorexecute

(name and identification number of Contract) (hereinafter called

"the Works") and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of

Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1.

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of thisAgreement.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects with
the provisions of thecontract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by theContract.

The following documents shall be deemed to form and be ready and construed as part of
this Agreementviz.

i. Letter ofAcceptance

i. Contractor's Bid

iii. Condition of Contract: General andSpecial

iv. ContractData

v. BidData

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of theContract.

In withessed whereof the parties there to have caused this Agreement to be executed the

day and year first before written.

The Common Seal of was

hereunto affixed in the presenceof:

Binding Signature ofEmployer

Binding Signature ofContractor

Signed, Sealed and Delivered by the said

in the presence of:
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)
Date:
To,

Sub: Acceptance of Terms & Conditions of Tender.
TenderReferenceNo:

Name of Tender / Work:-

Dear Sir, 1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
_Tender/Work‘fromtheweb site(s)namely:
https://mptenders.gov.in/nicgep/app

as per your advertisement, given in the above mentioned website(s).

2. 1 /| We hereby certify that | / we have read the entire terms and conditions of the tender
documents (including all documents like annexure(s), schedule(s), etc .,), which form part
of the contract agreement and | / we shall abide hereby by the terms / conditions / clauses
containedtherein.

w

. The corrigendum(s) issued from time to time by your department/ organization too have also
been taken into consideration, while submitting this acceptanceletter.

4. 1 /| We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality /entirety.

ol

. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Gouvt.
Department/Public sectorundertaking.

6. | / We certify that all information furnished by the our Firm is true & correct and in the event
that the information is found to be incorrect/untrue or found violated, then your department/
organization shall without giving any notice or reason therefore or summarily reject the bid
or terminate the contract , without prejudice to any other rights or remedy including the
forfeiture of the full said earnest money depositabsolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

Signature Not Verified

Digitally signed by DEEPAK MAURYA
Date: 2026.05.10 19:42/
Location: Madhya
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