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Government of Madhya Pradesh 

Public Health Engineering Department 

 
Appendix 2.10 

 
 

(Works Department Manual 1983) 

For Percentage Rates Only in Works Department and Other 
Department similar to Works Department 

 
General Description of work :- 

 
Providing Vehicle with Driver in 

Indore Division 
 

System Tender No: – 2026_PHED_506567_1 
 

A) Probable Amount of Contract – Rs 336000 
B) Earnest Money - Rs 6720.00 
C) Cost of Bid Document - Rs 2000.00 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Engineering Department 
 

Appendix 2.10 
Tender Document 

 
For Item Rate only in Works Departments and other Departments similar to 

Works Departments (Effective from 01/06/2016) 

 
Office of the : Executive Engineer PHED 

Mechanical Division Indore 

NIT Number and Date :  

 
Agreement Number and Date : ----------------------------------------------- 

 
Name of Work                       :         Providing Vehicle with  

                                                 Driver in Indore 
Division 

Name of the Contractor : ----------------------------------------------- 

 
Probable Amount of Contract 

 
(Rs. in Figure) : 3.36/- 

 
(Rs in Words) : Three lac Thirty Six Thousand only 

 
 

 
Contract Amount 

 
(Rs. in Figure) :    

 

(Rs in Words) :    
 

Stipulated Period of Completion : 12 Month 
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SECTION 1 

Notice Inviting e-Tenders 
Government of Madhya Pradesh 

Public Health Engineering Department 
 

N.I.T. No   /e-tendering 2026_PHED_506567_1 Dated  
 
 

Online Item rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

 
 

S. No. 
Syste

m 
Tender 

No. 

 
 

Work 

 
 

District 

 
Probable 
Amount 

(Rs. In lakh)

 
Completion 

Period 
(months) 

 
 

2026_PHED_
506567_1 

Providing Vehicle  

Indore 

3.36  
 

12 
With Driver in 

Indore 

Division 
 

1. Interested bidders can view the NIT on website http://www.mptender.gov.in. 

2. The Bid Document can be purchased only online as per NIT. 

3. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 

 

 
Signature and Designation 
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Notice Inviting Tender 
Government of Madhya Pradesh 

Public Health Engineering Department 
Office of the Executive Engineer PHED Mechanical Division Indore 

N.I.T.  No        /e-tender 2026_PHED_506567_1 Dated  
 
 

Online Item rate bids for the following works are invited from registered contractors and firms of 

repute fulfilling registration criteria: 

S. No. 
/Pkg/ Code 

Nam 
e of Work 

District(s) Probabl 
e    

Amount 
of  

Contrac 
t 

(Rs. in 
lakh) 

Earnest 
Money 

Deposit 
(EMD) (In 
Rupees) 

Cost of Bid 
Document 
(In Rupees) 

Category of 
Contractor 

Period of 
Completion 
(in Months) 

2026_PHED_
506567_1 

Providing     
Vehicle with 

Driver in 
Indore 

Division 

Indore 3.36     6720.00 2000.00 None 12 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website (www.mptender.gov.in) 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) Pay the cost of Bid Document; 

ii) Deposit the Earnest Money; 

iii) Submit a Check List; 

iv) Submit an Self Attested Affidavit; 

v) Submit the copy of vehicle fitness certificate; 

vi) Submit the copy of vehicle registration certificate; 

vii) Submit the copy of vehicle insurance certificate; and 

viii) Submit the copy of vehicle PUC (pollution under control) certificate. 

ix) Submit the copy of vehicle Taxi permit. 

Details can be seen in the Bid Data Sheet. 

4. ELIGIBILTY FOR BIDDERS: 
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(a) At the time of submission of the Bid the bidder should have  valid  registration  of  GST. 

However, such bidders who are not registered under GST should  submit Affidavit regarding 

non applicability of GST to them. 

(b) The bidder would be required to have valid GST registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 

(d) The vehicle must compulsorily be registered in regional transport office under Taxi Quota. 

(e) The Inspection vehicle model should not be older than year 2012 and should be in proper 

condition for operating in rural areas. 

(f) The vehicle should have insurance of comprehensive category. 
 
 

 
5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online from 11:00 (time) 28.12.19 

(date) to 17:00 (time) 30.12.19 (date). Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 
 

 
(Signature and Designation) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
 
 

1. SCOPE OF BID 

The detailed  description of  work,  hereinafter referred  as  ‗work‘, is given in  the Bid Data 

Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the  technical  specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In 

case the J.V. is permitted, the requirement of joint venture shall be as per the  Bid Data Sheet. 

No bidder shall be entitled to submit more than one bid whether jointly or severally.  If he does 

so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and  its  surroundings  and  

obtain for itself on its own responsibility all information that  may  be  necessary  for 

preparing the bid and entering into a contract for construction of the work. All costs in this 

respect shall have to be borne by the bidder. 

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all Annexures; and 

ii. Part II Special Conditions of Contract. 
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4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of   contract,  

the contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid  meeting: 

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in  

the schedule of pre-bid meeting would be communicated on the website only,  and  

intimation to bidders would not be given separately. 

Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer  may,  at  his  

option, give such clarifications as are felt necessary. 

Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

All amendments shall form part of the Bid Document. 

The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid Seals (Hashes) of  all the envelopes  and documents related to the  Bid required 

to be uploaded as per the time  schedule mentioned in  the  key  dates  of  the  Notice 

Inviting e-Tenders after signing of the same by the Digital Signature of their Authorized 

representative. 
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12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and  would apply for all bids.  

Online Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details 

in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

v) Submit the copy of vehicle fitness certificate; 

vi) Submit the vehicle registration certificate 

vii) vii) Submit the copy of vehicle insurance certificate; and 

viii) Submit the copy of vehicle PUC (pollution under control) certificate. 

ix) Submit the copy of vehicle Taxi permit. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where  pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet  duly  

supported by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 

Data Sheet. 

13. Language 

The bid as well as  all  correspondence  and  documents relating to the bid  exchanged by 

the Bidder and the Employer shall be in English or Hindi.  Supporting  documents  and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. 

In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

Only, in case of bids with pre-qualification conditions  defined  in  the  Bid  Data  Sheet,  the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

All the documents/ information enclosed with the Technical Proposal should be self- attested and 

certified by the bidder. The Bidder shall  be  liable  for forfeiture  of  his  earnest  money deposit, if 

any document / information are found false/ fake/ untrue before acceptance of bid.  If  it  is  found 

after acceptance of the bid, the bidsanctioning authority may  at  his  discretion  forfeit  his 

performance security/ guarantee, security deposit, enlistment deposit and take any other suitable 

action. 
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15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall  percentage  

would be arrived at in relation to the probable amount of contract given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures  

and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

―close for biding‖ as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

The Bidder shall furnish, as part of the Bid, Earnest Money  Deposit  (EMD),  in  the  amount 

specified in the Bid Data Sheet. 

The EMD shall be in the  form  of Fixed  Deposit Receipt  of a  scheduled  commercial bank, issued  

in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for 3 

months or more after the last date of receipt of bids. However, other form(s) of  EMD  may  be 

allowed by the Employer by mentioning it in the Bid Data Sheet. 

Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 

after furnishing the required Performance Security. 

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever 

reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 

18. The  bidder  is  required  to  submit  online  bid  duly  signed  digitally,  and  Envelop  ‗A‘  in 

physical form also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 

19 PROCEDURE 
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Envelope  ‗A‘  shall  be  opened  first  online  at  the  time  and  date  notified  and  its contents shall be 

checked. In cases where 

Envelop  ‗A‘  does not  contain  all  requisite  documents,  such  bid  shall  be  treated  asnon- 

responsive, and Envelop B and/or C of such bid shall not beopened. 

Wherever  Envelop  ‗B‘  (Technical  Bid)  is  required  to  be  submitted,  the  same  shall  be opened 

online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to witness 

opening  of   the  Envelop  ‗B‘.  Envelop  ‗C‘   (Financial  Bid)  of  bidders  who  are  not  qualified  in 

Technical Bid (Envelop ‗B‘) shall not be opened. 

Envelope  ‗C‘  (Financial  Bid)  shall  be  opened  online  at  the  time  and  date  notif ied.  The bidder 

shall have freedom to witness opening of the Envelop ‗C‘. 

After  opening   Envelop  ‗C‘  all   responsive   bids   shall  be  compared   to  determine   the  lowest 

evaluated bid. 

The Employer reserves the right to accept or reject any  bid,  and  to  annul  the  bidding  process 

and reject all the bids at any time prior  to contract  award,  without  incurring  any  liability.  In all  

such cases reasons shall be recorded. 

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

20. Confidentiality 

Information relating to examination, evaluation, comparison  and  recommendation  of  contract 

award shall not be disclosed to bidders or any other person not officially concerned with such 

process until final decision on the bid. 

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 

decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‗Letter of Acceptance‘ 

(LOA) that his bid has been accepted. 

22. Performance Security 

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount in the form and for the duration, etc. as specified in the  Bid  

Data Sheet. 

Additional performance security, if applicable, is mentioned  in  the Bid  Data  Sheet and  shall 

be in the form and for the duration, etc. similar to performance security. 

23. Signing of Contract Agreement 
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The successful bidder shall have to furnish Performance security and Additional Performance 

Security, if any and sign the contract agreement within 15 days of issue of LOA. 

The signing of  contract agreement shall  be  reckoned  as  intimation  to commencement of  work. 

No separate work order shall be issued by the Employer to the contractor for commencement of 

work. 

In the event of failure of the successful bidder to submit Performance Security and Additional 

Performance Security, if any or sign the Contract  Agreement,  his EMD  shall  stand  forfeited 

without prejudice to the right of the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent,  collusive,  or  coercive  

practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a  stated  period  of time,  

to participate in bids, if it at any time determines that the bidder has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, or coercive  practices in  competing for,  or 

in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. ―corrupt  practice‖  means  the  offering,  giving,  receiving,  or  soliciting,  directly  or  indirectly, 

anything of value to influence improperlythe actions of another party; 

b. ―fraudulent   practice‖  means   any   act   or   omission,   including   a   misrepresentation,   that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or  

other benefit or to avoid an obligation; 

c. ―coercive  practice‖  means impairing  or  harming, or  threatening  to  impair  or  harm,  directly 

or indirectly, any party  or  the property  of the party  to influence  improperly the  actions  of  

a party; 

d. ―collusive  practice‖  means  an  arrangement  between  two  or  more  parties  designed  to 

achieve an improper purpose, including influencing improperly the  actions  of  another  

party. 

[End of ITB] 
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Bid Data Sheet 
 

GENERAL 

SR. No. PARTICULARS DATA 

1 Office Inviting Tender As per NIT 

2 NIT No. As per NIT 

3 Date of NIT As per NIT 

4 Bid document download available from date & 
Time 

As per NIT 

5 Website link http:// www.mptender.gov.in 

SECTION 1 - NIT 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

2 Portal Fees As per Website link 

3 Cost of Bid Document As per NIT 

Cost of Bid Document Payable at As per Website link 

Cost of Bid Document In favor of As per Website link 

4 Affidavit Format Self Attested Affidavit 
(Notarized not required) 

As per 'Annexure- B' 
5 Pre-qualifications required As per NIT 

If Yes, details Annexure C 

6 Special Eligibility 

(if yes, prior permission of E-in-C 

required) 

As per NIT NO 

If Yes, details As per 'Annexure -D' 

7 Key dates As per 'Annexure -A' 

SECTION 2 - ITB 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

1 Name of the ‗Work‘ As per NIT 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 Whether Joint Venture is allowed As per NIT 

If Yes, requirement for joint Venture Annexure G 

9 
Pre bid meeting to be held As per NIT 

If Yes, Date, Time & place Date : -------- Time from: 

 
SECTION 2 – BID DATA SHEET 
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  Place :-------- 

 
 

12 

Envelope-A containing : 
All mandatory documents as per NIT 

'Annexure- B' 
should reach in physical form 

At the Office of the Executive 

Engineer P.H.E.D Mechanical 

Division Indore. 

14 Envelope-B Technical Proposal As per 'Annexure - I' and 
Annexure - I (Format I-1 to I-5) 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 1 Year from the date of 

submission of tender 

 
 
 
 
 

17 

Earnest Money Deposit Rs 6500 As per NIT 

Forms of Earnest Money Deposit i. FDR/ e-FDR 

ii. Demand draft ofscheduled 

commercial bank 

iii. Interest bearing securities 

of post office. 

EMD valid for a period of 3 Months 

FDR must be drawn in favour of Executive Engineer PHED 

Mechanical Division Indore 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

 
 
 

22 

Amount of Performance Security 5% as per NIT 

Additional Performance Security, if any As per NIT 

Performance Security in the format As per 'Annexure- M' 

Performance Security in favour of Executive Engineer PHED 

Mechanical Division Indore 

Performance Security valid up to 1 Year 

 

Original term deposit receipt of earnest money deposit, demand  draft  for  the  cost  of  bid 
document and affidavit shall be submitted by the bidder so as to reach the  office as prescribed in  
Bid Data Sheet, at least one calendar day before specified start time and date in key dates for 
opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – B 

(See clause 3 of Section 1 -NIT) 

|| AFFIDAVIT || 

(To be contained in Envelope A) 
 

(Self Attested Required) 

I/we  who is/ are 

  (status in the firm/ company) and competent for submission of the 

affidavit on behalf of M/S   (contractor) do solemnly affirm an oathand 

state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 

support of the following information in bid documents which are being submitted in response to 

notice   inviting e-tender No.  for   (name of 

work) dated  issued by the   (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 

documents and certificates: 

1 That the self-certified information given in the bid document is fully true and authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name  Post  Present Posting    
 
 

Signature with Seal of the Deponent (bidder) 
 
 

I/  We,  above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today  (dated) at  (place). 
 
 

Signature with Seal of the Deponent (bidder) 
 
 

Note:  Affidavit duly notarized in original shall reach at least one calendar day before opening of 

the bid. 
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Annexure – C 

(See clause 5 of Section 1  -NIT) 
 
 

PRE-QUALIFICATIONS CRITERIA 
 
 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement,  if  any, fixed for  the 

work. 

iv. Bid Capacity – Bidder shall be allotted  work  up to his available Bid Capacity, which shall   

be worked out as given in format I-2 of Annexure I. 

B. Physical 

Physical qualifications for the work shall be as below 
 

Sr.no. Particulars Quantity Period 

1 Physical qualification required Yes/ No 

2 Earthwork   

3 Concrete work   

(The Employer shall specify all physical qualifications required). 
 
 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 

and specific Bid. 
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Annexure – D 

(See clause 6 of Section 1  -NIT) 
 
 

SPECIAL ELIGIBILITY CRITERIA 
 
 

The bidder should have experience of: 
 

A. Erection  of Steel Gates - ---------- 
 
 

B. Construction of tunnel - ---------- 
 
 
 
 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 



18 | P a g e 72  

Specifications 

1. MP .............................. Department Specifications, 

2 .…………………………….. 

3 ............................................ 

(The soft copy of above specifications is available at departmental website 

www ----------------------------------------- ) 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing 

by the Employer shall form part of the technical specifications of this work. 

ANNEXURE - E 

(See clause 2 of Section 2  –ITB& 

Clause  10 of GCC) 
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Annexure – F 

(See clause 3 of Section 2  -ITB) 
 
 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

All the  PWD  registered  bidders  are  already  registered  on  the  new  e-procurement 

portal https://www.mpeproc.gov.in,The user id will be the contractor  Id provided to them  

from MP Online. The password for the new portal has been sent to the bidders registered 

email ID. for more details may contact  M/s.Tata  Consultancy Services Corporate  Block,  

5th floor, DB City Bhopal 462011 email id  Eproc_helpdesk@mpsedc.gov.in  helpdesk  

phone numbers are available on website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with  a  Class  III  Digital  

Certificate to establish the identity of the bidder submitting  the  bid  online.  The  bidders  

may obtain Class III Digital Certificate issued by an approved Certifying Authorit  y  

authorized by the Controller of Certifying Authorities, Government of India.  A  Class  III 

Digital Certificate is issued upon receipt of mandatory identity proofs along with an 

application. Only upon the receipt of the required documents, a Digital Certifi cate can be 

issued. For details please visit cca.gov.in 

Note: 

i. It may take up to 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest.  Those bidders  who  already  

have valid Class III Digital Certificate need not to obtain another Digital Certificate for the 

same. 

The bidders may obtain more information and the Application Form required  to  be 

submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till  submission end date. Bidder  will require digital signature while  

bid submission. 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 

 
In case of Partnership firm, majority of the partners have to authorize a specific individual 

through Authority Letter signed by majority of the partners of the firm. 

 
In case of Private Limited Company, Public Limited Company, the  Managing  Director has  

to authorize a specific individual through Authority Letter. Unless the certificate is 



20 | P a g e 72  

revoked, it will be assumed to represent adequate  authority  of  the  specific individual   to 

bid on behalf of the organization for online bids as per Information Technology Act 2000.  

This Authorized User will be required to obtain a Digital Certificate. The Digital Signature 

executed through the use of Digital Certificate of this Authorized  User  will be  binding  on  

the firm. It shall be the responsibility of Management / Partners of the concerned firm to 

inform the Certifying Authority, if the Authorized User changes, and apply  for  a  fresh  

Digital Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up  for  Operating  System,  Internet  Connectivity,  Utilities, 

Fonts, etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 

side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 

locked before the start time and date and after the end time and  date  for  the relevant  

stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and 

submit Bid of all the envelopes and documents related to the  Bid required to be uploaded  

(of all the envelopes) as per the time schedule mentioned in the key dates of the Notice 

Inviting e-Tenders after signing of the same by the Digital Signature of their authorized 

representative. 

6. Purchase of Bid Document 

The Bid Document is available free of cost for  study  and  the  interested/participating 

bidders shall purchase the Document online (through the e- payment gateway). For 

purchasing of  the bid document bidders have to pay Service Charge online  ONLY  which   

is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned  in  the  

Detailed NIT. The Bid Document shall be available for purchase to concerned  eligible 

bidders immediately after online release of the bids and up to scheduled time and date as  

set in the key dates. The payment for the cost of bid document  shall  be made  online 

through Debit/ Credit Card, Net banking or NEFT Challan through the payment gateway 

provided on the portal. 

7. Withdrawal, Substitution and Modification of Bid 

Bidder can withdrawal and modify the bid till bid submission end date. 
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JOINT VENTURE (J.V.) 

Annexure – G 
(See clause 4 of Section 2  -ITB) 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements: 
a. one of the partners shall be nominated as being Lead Partner,  and this authorization shall  

be evidenced by submitting a  power  of  attorney signed by legally  authorized signatories   
of all the partners; 

b. the bid and, in case of a successful bid, the Agreement,  shall  be signed  so  as  to  be 
legally binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and  
on behalf of any and all partners of the joint venture and the entire  execution  of  the 
contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in  
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project. All members of JV should have active participation in execution 
during the currency of the contract. This should not  be  varied/modified  subsequently 
without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding  on  
all partners; and 

g. a copy of the Joint Venture Agreement entered into by the  partners  shall  be  submitted 
with the bid. 

2. The figures for each of the partners of a joint  venture  shall  be  added  together  to 
determine the Bidder‘s compliance with the minimum qualifying  criteria required  for  the  
bid. All the partners collectively must meet the criteria specified in full.  Failure to  comply  
with this requirement will result in rejection of the joint venture‘s bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory (ies) on behalf 
of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions to Bidders‘. 

6. Furnish details of participation proposed in the joint venture as below: 

 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on contribution of each) 
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Format: H 

(See clause 12 of Section 2–ITB & 

Clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof 
of application for registration 

(if applicable, Scanned copy of proof of 

application for registration to be 

uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No.  Date   

(Scanned copy of Registration to be 
uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm (Registered under 
Partnership Act)/ Limited Company 
(Registered under the Companies Act– 
1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

14. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of  partnership firm and limited  company certified copy of  partnership  deed/ Articles 
of Association and Memorandum of Association along with registration certificate of the company 
shall have to be enclosed. 

 
Signature of Bidder with Seal 

Date:    



 

 
 

 
 

Technical Proposal shall comprise the following documents: 

S No 

 
1 Experience 

2 Annual Turnover

3 List of technical personnel for the key

4 List of Key equipments/ machines for quality control

5 List of Key equipments/ machines for construction

 

Note:  
 
1. Technical Proposal should be uploaded duly page numbered and

2. Technical Proposal uploaded otherwise will not be

(See clause 14 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

 Particulars 

Experience – Financial & Physical 

Turnover 

technical personnel for the key positions 

Key equipments/ machines for quality control labs 

Key equipments/ machines for construction work 

 
 

Technical Proposal should be uploaded duly page numbered and

Technical Proposal uploaded otherwise will not be considered. 
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Annexure – I 

(See clause 14 of Section  2 -ITB) 

 
 

Details to be 

submitted 

Format: I-1 

Format: I-2 

Format: I-3 

Format: I-4 

Format: I-5 

Technical Proposal should be uploaded duly page numbered and indexed. 
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Format: I-1 
(See clause 14 of Section 2  -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A. Financial Requirement: 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 
b) two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or 
c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years; 
To be filled in by the contractor: 

i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 
contract 

Employer's Name 
and Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
 

Agreement 
Number & 

Year 

Name of 
Work 

Date of Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

       

       

       

 
B. Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years should 

not be less than the minimum physical requirement fixed for the work. 

S No Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required  Yes/ No  

2 Earthwork    

3 Concrete work    

Note: 
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any 

one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology 

or other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 



25 | P a g e 72  

Format: I -2 

(See clause 14 of Section 2  -ITB) 
 
 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 

To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the 

above financial years to be enclosed. 
 
 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are 

to be evaluated further for bid capacity asunder: 

 
Bid Capacity = (1.5 A X B) - C 

Where 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value  of 

work executed at present price level) 

B = Proposed contract period in years. 

C = Amount of work in hand atpresent. 



 

            S. No. 

M
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u

m
 re

q
u
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m

e
n

t 

            Key Position 

            Minimum 
requirement 

            Qualification 

            Age 

            Similar work 
experience 

            Total Work 
experience 

            S. No. 

A
v

a
ila

b
le

 w
ith

 th
e
 b

id
d

e
r 

            Key Position 

            Minimum 
requirement 

            Qualification 

            Age 

            Similar work 
experience 

            Total Work 
experience 
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Format: I -4 

(See clause  14 of Section 2 -ITB) 
 
 

List of Key Equipments/ Machines for Quality Control Labs 
 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 
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Format: I -5 

(See clause  14 of Section 2 -ITB) 
 
 

List of Key Equipments/ Machines for Construction Work 
 
 

Minimum requirement Available with the bidder 
S. 

No. 
Name of Equipment/ 

Machinery 
Quantity Name of Equipment/ 

Machinery 
Quantity 
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Annexure – J 

(See clause 14 of Section  2 -ITB) 

FINANCIAL BID 

(To be Contained Envelope-C) 

NAME  OFWORK    

I/We hereby  bid for the execution  of  the above work  within the time specified at  the rate  

(in  figures)  (in  words)  percent below/ above or at par 

based on the Bill of Quantities and item wise rates given therein in all respects and in accordance 

with the specifications, designs, drawings and instructions in writing in all respects in accordance 

with such conditions so far as applicable. I/We have visited the site  of  work  and  am/ are fully  

aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 

acquainted myself/ourselves about the conditions in regard to accessibility of  site  and 

quarries/kilns, nature and the extent of ground, working  conditions  includin  g  stacking  of 

materials, installation of tools and plant conditions effecting accommodation and movement  of 

labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default  

thereof to forfeit and pay to the Governor of Madhya Pradesh  or  his  successors  in  office  the 

sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and  

item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish  performance security  
and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a  bidder,  his  bid  shall  be  

treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be  included  in  the  

percentage quoted by the bidder. 

 
Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
dated the  day of  20         

Signature of Officer by whom accepted 
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Annexure – K 

(See clause  15 of Section 2 -ITB) 
 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 

(See clause  21 of Section 2 -ITB) 
 
 

LETTER OF ACCEPTANCE (LOA) 
 
 

No.   Dated:    
 
 

 
To,  

M/s.  

(Name and address of thecontractor) 

 

Subject:    

(Name of the work as appearing in the bid for the work) 
 
 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya  Pradesh  at  your bided percentage  below/ above or at par the Bill of Quantities  

and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the  performance security/ performance guarantee of   Rs.   (in figures) 

(Rupees     in words only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the exp iry of 

defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is             

months including/ excluding rainy season, shall be reckoned from the date of signing the contract 

agreement. 

Signing the contract agreement shall be reckoned  as  intimation  to  commencement  of 
work and no separate letter for commencement  of  work  is required.  Therefore,  after  signing of 
the agreement, you are directed to contact the Engineer-in-charge for  taking the  possession  of  
site and necessary instructions to start the work. 

 

YoursFaithfully 
 
 

ExecutiveEngineer 
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Annexure – M 

(See clause 22 of Section 2  -ITB) 
 
 

PERFORMANCE SECURITY 

To 

  [name of Employer] 

  [address of Employer] 
 

WHEREAS  [name and address of Contractor] 
 

(Here in after called "the Contractor")  has  undertaken,  in  pursuance  of  Letter  of  Acceptance  
No.  dated  to execute  [name of Contract and brief 
description of Works] (here in after called "the Contract"). 

 
AND WHEREAS it has been stipulated by you in the said  Contract  that  the Contractor  

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that  we are  the  Guarantor  and  responsible  to  you   

on behalf of the  Contractor, up to a   total of  [amount  of guarantee]*     
      (in words), such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written  demand  and  
without  cavil  or argument, any sum  or  sums within the limits of  [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said  debt  from  the  contractor 

before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed thereunder or of  any  of  the  Contract  documents  which 
may be made between you and the Contractor shall in any way  release us  from  any  liabilit  y 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 
 

Signature and  Seal of the guarantor                              
Name of Bank    
Address 
Phone No. Fax No. E-mail Address, of signing Authority 
Date    

 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bid  s,  if  any  and 
denominated in Indian Rupees. 



 

 

Sr no Particulars

 A. General 
  

1 Definitions 

2 Interpretations and Documents

3 Language and Law

4 Communications 

5 Subcontracting 

6 Personnel 

7 Force Majeure 

8 Contractor's Risks

9 Liability For Accidents To Person

10 Contractor to Construct the Works

11 Discoveries 
  

12 Dispute Resolution System

 B. Time Control

13 Programme 

14 Extension of Time

15 Compensation for Delay

16 Contractor‘s quoted percentage

 C. Quality Control

17 Tests 

18 Correction of Defects noticed 
during the Defect Liability Period

 D. Cost Control 

19 Variations - Change in original

 Specifications, Designs, Drawings 
etc. 

20 Extra Items 
 

SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

Table of Clauses of GCC 
Particulars Sr no Particulars

21 Payments for Variations and / or 
 Quantities 

22 No compensation for alterations in or 
restriction of work to be carried out.

Interpretations and Documents 23 No Interest Payable 

Language and Law 24 Recovery from Contractors

 25 Tax 

26 Check Measurements 

27 Termination by Engineer in Charge

28 Payment upon Termination

Contractor's Risks 29 Performance Security 

Liability For Accidents To Person 30 Security Deposit 

Construct the Works 31 Price Adjustment 

32 Mobilization and Construction Machinery
 Advance 

Dispute Resolution System 33 Secured Advance 

Time Control 34 Payments Certificates 

 E. Finishing the Contract

Extension of Time 35 Completion Certificate

Compensation for Delay 36 Final Account 

Contractor‘s quoted percentage  F. Other Conditions of Contract

Quality Control 37 Currencies 

38 Labour 

Correction of Defects noticed 
Defect Liability Period 

39 Compliance with Labour Regulations

 40 Audit and Technical Examination

Change in original 41 Death or Permanent Invalidity of Contractor

Specifications, Designs, Drawings   

42 Jurisdiction 
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I General Conditions of Contract (GCC) 

Particulars 

Payments for Variations and / or Extra 

No compensation for alterations in or 
restriction of work to be carried out. 

Recovery from Contractors 

 

Termination by Engineer in Charge 

Payment upon Termination 

 

Mobilization and Construction Machinery 

 

E. Finishing the Contract 

Completion Certificate 

F. Other Conditions of Contract 

Compliance with Labour Regulations 

Audit and Technical Examination 

Death or Permanent Invalidity of Contractor 
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A. General 

1. DEFINITIONS 

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries  the  

same meaning wherever used. 

Contract Data: means the documents and other information which comprise of the Contract. 

Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

Contract amount: means the amount of contract worked out on the basis of  accepted  

bid. 

Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of  any  particular item  mentioned in the bid  document shall not imply  completion 

of work or any component thereof. 

Day: means the calendar day. 

Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organization which adopts this document. 

Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

Employer: means the party as defined in the Contract Data, who  employs the  Contractor  

to carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer. 

Engineer: means the person named in the Contract Data. 

Engineer in charge: means the person named in the Contract Data. 

Equipment: means the Contractor's machinery and vehicles brought temporarily  to  the  

Site for execution of work. 
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Government: means Government of Madhya Pradesh. 

In Writing: means communicated in written form and delivered against receipt. 

Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 

Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 

Start Date: means the date of signing of agreement for the work. 

Sub-Contractor: means a person or corporate body who has a Contract with the  

Contractor, duly authorized to carry out a  part  of  the construction  work  under  the 

Contract. 

Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

ever used. 

Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

Work: The expression "work" or "works" where used  in  these  conditions  shall  unless  

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 

Interpretations 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word ―agree‖, ―agreed‖ or ―agreement ‖ require the agreement to 

be recorded in writing; 

d. written‖  or  ―in  writing‖  means hand-written, type-written, printed  or electronically made, 

and resulting in a permanent record; 

Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 

3. Conditions of Contract: 
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i. Part I General Conditions of Contract and the Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

The language of the Contract and the law governing the Contract are stated  in  the  

Contract Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor  by Employer/Engineer  

shall be sent to the address or contact details given by the Contractor in [Annexure H of  

ITB]. The address and contact details  for  communication  with  the  Employer/Engineer 

shall be as per the details given in the  Contract  Data.  Communication  between parties  

that are referred to in  the conditions shall  be in writing. The notice  sent   by facsimile (fax) 

or other electronic means (email) shall also be effective on  confirmation  of  the 

transmission. The notice sent by registered post or speed post  shall  be  effective  on 

delivery or at the expiry of the normal  delivery period as undertaken by the postal  service.  

In case of any change in address for communication, the same shall  be  immediately  

notified to Engineer-in-Charge. 

5. Subcontracting 

Subcontracting shall be  permitted for contracts  of  value  more than  amount  specified in 

the Contract Data with following conditions. 

a. The Contractor may subcontract  up to 25 percent  of  the contract price with the approval    

of the Employer in writing, but will not assign the Contract. Subcontracting shall  not  alter  

the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralized registration system for contractors of the GoMP. 

6. Personnel 

The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the 
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Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor. 

If the Engineer asks the Contractor to remove a person who is a member  of  the  

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works  in  

the Contract. 

7. Force Majeure 

7.1  The term ―Force Majeure‖ means an exceptional event or circumstance: 

(a) Which is beyond a Party‘s control, 

(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than  the  Contractor‘s  Personnel,  

revolution, insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor‘s 

Personnel, 

(iv) munitions of war, explosive  materials,  ionising  radiation  or  contamination  byradio-  

activity, except as may be attributable to the Contractor‘s use  of  such  munitions, 

explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for  

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 

For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not  give  eligibility for price adjustment  to contracts which  are otherwise 

not subject to the benefit of price adjustment clause. 

The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should  the  delay caused  by  

force majeure exceed twelve months, the parties to the contract shall be at liberty to 

foreclose the contract after holding mutual discussions. 
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8. Contractor's Risks 

All risks of loss or damage to physical property and of personal  injury and death  which  

arise during and in consequence of  the performance  of the  Contract are the responsibility 

of the Contractor. 

All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents  and/or information  submitted  by  the  contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department. 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's  compensation Act,  or  any  other  

statute in force at the time of dealing with the question of the liability of employees for the 

injuries suffered by employees and to have taken steps properly to ensure against  any  

claim there under. 

10. Contractor to Construct the Works 

The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

The contractor shall supply and take upon himself the entire  responsibility  of  the  

sufficiency of  the scaffolding, timbering,  machinery,  tools  and implements,  and generally 

of  all  means used for the fulfilment of  this contract whether such means may or may not  

be approved or recommended by the Engineer. 

11. Discoveries 

Anything of historical or other interest or of  significant value unexpectedly discovered  on  

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute ResolutionSystem 

No dispute can be raised except before the Competent Authority as defined  in  Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken  as 

raising a dispute. 
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No dispute can be raised after 45 days of its first  occurrence. Any dispute raised after  

expiry of  45 days of  its first occurrence shall not  be entertained and  the  Employer  shall 

not be liable for claims arising out of such dispute. 

The Competent Authority shall decide the matter within 45 days. 

Appeal  against the order of the Competent Authority can  be preferred  within  30  days to 

the Appellate Authority as defined in the Contract Data. The  Appellate  Authority  shall 

decide the dispute within 45 days. 

Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration  Tribunal  constituted  under  Madhya  Pradesh  Madhyastham 

Adhikaran Adhiniyam, 1983. 

The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

Within the time stated in the Contract  Data, the  Contractor shall submit  to  the   Engineer 

for approval a Programme showing  the  general  methods,  arrangements,  order  and  

timing for all the activities for the construction of works. 

The program shall be supported with all the details regarding key personnel, equipment and 

machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of  equipment and machinery  being  brought to site,  

the list of key personnel  being  deployed, the  list  of machinery/equipment being  placed  

in field laboratory and the location of field laboratory along with the Programme. 

An update of the Programme shall be a  programme  showing  the  actual  progress  

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

The Contractor shall submit to the Engineer for approval an updated Programme  at  

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract  Data from the  next  payment  certificate and  continue to  withhold 

this amount until the next payment after the date on which the overdue Programme has  

been submitted. 

The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
 
 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 
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apply, in writing, to the Engineer-in-charge, on account of which he desires  such  

extension. Engineer-in-Charge shall forward the aforesaid application to the Competent 

Authority as prescribed. 

The competent authority shall grant such extension at each  such  occasion  within  a  

period of 30 days of receipt of application from contractor and shall not wait for finality of 

work.  Such  extensions shall  be  granted in accordance   with provisions   under  clause- 

15 of this agreement. 

In case the work is already in progress, the  Contractor  shall proceed with the  execution   

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

The time allowed for execution  of  the contract  shall  commence from the date  of  signing  

of the agreement. It is clarified that the need for issue of work order is dispensed with. 

In the event milestones are laid down in the Contract  Data for execution of  the works,     

the contractor shall have to ensure strict adherence to the same. 

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

In the event of delay in execution of the Works as per the timelines mentioned in the  

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 

equal to the liquidated damages leviable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 

amount. 

If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages  by  the  

Contractor in the next payment certificate. 

In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the  sum  so  retained  shall  be  adjusted  

against the liquidated damages levied. 

16. Contractor's quoted percentage 

The Contractor‘s quoted percentage rate referred to in the  "Bid  for  works"  will  be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 

C. Quality Control 

17. Tests 

The Contractor shall be responsible for: 



42 | P a g e 72 
 

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

Failure of the Contractor to establish  laboratory shall attract such penalty as is  specified 

in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

The Defect Liability Period of work in the contract shall be as per the Contract Data. 

The Contractor shall promptly rectify all defects pointed out  by the  Engineer  well  before 

the end of  the Defect Liability Period. The  Defect  Liability  Period  shall  automatically  

stand extended until the defect is rectified. 

If the Contractor has not corrected a  Defect  pertaining  to the  Defect  Liability  Period  to 

the satisfaction of  the Engineer, within the time specified  by  the  Engineer, the Engineer  

will assess the cost of having the Defect corrected, and the  cost  of  correction  of  the  

Defect shall be recovered from the Performance Security or any amount due or that may 

become due to the contractor and other available securities. 

D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

The Engineer-in-charge shall have power to  make any alterations,  omissions or additions  

to or substitutions in the original specifications, drawings,  designs and instructions,  that  

may appear to him to be necessary during the progress of  the  work  and the contractor  

shall carry out the work in accordance with any instructions which may be given to him in 

writing signed by the Engineer-in-charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract and any altered, additional  or  substituted  

work, which the contractor may be directed to  do in  the  manner above  specified, as part  

of the  work, shall be  carried  out by the contractor on  the same conditions in  all respects 

on which he agrees to do the main work. 

The time for the completion of the work shall be  adjusted  in  the  proportion  that  the 

altered, additional or substituted work bears to the  original  contract  work  and  the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

21 Payments for Variations and / or Extra Quantities 

The rates for such additional (Extra quantity), altered or substituted work /  extra  items  

under this clause shall be worked out in accordance with the following provisions in their 

respective order:- 
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a. The contractor is bound to carry out the additional (Extra quantity), work at  the  same  

rates as are specified in the contract for thework. 

b. If the item is not in the priced BOQ  and is included in the SOR of  the department, the  

rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - such 

rates will be derived from the rates for a similar class (type) of work as is provided in the 

contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be  determined  in  the  manner 

specified in the sub clause (c) above - then the rates for such composite work item  shall  

be worked out on the basis of the concerned Schedule of Rates minus/plus the  

percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule  of  Rates  and  

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for  such  part  or  parts  will  be 

determined by the Competent Authority as defined in the Contract  Data on the basis of  

the rate analysis derived out of prevailing market rates when the work was done. 

 
f. But under no circumstances, the contractor shall suspend the work on the plea ofnon- 

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

contractor shall continue to carry out the item at the rates determined by the Competent 

Authority. The decision on the final rates payable shall be arrived at through the dispute 

settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

If at any time after the commencement of  the  work,  the  Engineer-in-charge,  for  any 

reason whatsoever, not require the whole or any part of the work  as specified in the bid to  

be carried out; the Engineer-in-charge shall give notice in writing of the fact to  the  

Contractor and withdraw that whole or any part of the work. 

The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived  from  the  execution  of  

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason. 

The Engineer-in-charge may supplement the work  by  engaging  another  agency  to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
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24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit  

and / or any sums payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract  of  

the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25. Tax 

The rates quoted by the Contractor shall  be deemed  to be exclusive of  GST but inclusive  

of all other tax and other levies, duties, cess, toll, taxes  of  Central  and  State  

Governments, local bodies and authorities. 

The liability, if any, on account of quarry fees, royalties, octroy and any other  taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 

26. Check Measurements 

The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders. 

Checking of measurement by superior officer shall supersede  measurements  by 

subordinate officer(s), and the former will become the basis of the payment. 

Any over/excess payments detected, as a  result  of  such  check  measurement  or 

otherwise at any stage up  to the date of  completion  of  the defect liability period specified  

in this contract, shall be recoverable from the Contractor, as per clause 24 above. 

27. Termination by Engineer in Charge 

If the Contractor fails to carry out any obligation under the Contract, the Engineer  in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 
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c) Without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 

d) The Contractor does not maintain a valid instrument of financial security as prescribed; 

e) The Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

In any of these events or circumstances, the Engineer in Charge may,  upon  giving  14  

days‘ notice to the Contractor, terminate the Contract and expel the Contractor from  the  

Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in  

Charge may terminate the Contract immediately. 

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for 

value of the work accepted  on  final measurements, less advance  payments and  penalty  

as indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties. 

Payment on termination under clause 27. 4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of  the  

contract and less taxes due to be deducted at source as per applicable law. 

If the total amount due to the Employer exceeds any  payment due  to  the  Contractor, 

the difference shall be recovered as per clause 24 above. 

29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid  Data  

Sheet at the time of signing of the contract. The contractor shall have to ensure that such 

performance security remains valid for the period as specified in the Contract Data. 
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30. Security Deposit- 

Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data. 

The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period. 

The Security Deposit shall be refunded on completion of Defect Liability Period. 

31. Price Adjustment 

Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion  date  or 

extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price  adjustment  

clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shallapply. 

Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following  principles  and  procedures 

and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in 

the contract data. 

3. Following expression and meaning are assigned to the work done during each quarter: R 

= Total value of work during the quarter. It would include the amount of secured advance 

granted, if any, during the quarter, less the amount of secured advance recovered, if 

any during the quarter, less value of material issued by the department, if any, during 

the quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 

To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of  this or  other clauses in the contract, the unit  rates and  

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs. 

The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 



47 | P a g e 72 
 

For the purpose of clarity it is pointed out that the price adjustment  may  be  either  

positive or negative, i.e. if the price adjustment is in favour of the Employer,  the same  

shall be recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

Payment of advances shall be applicable if provided in the Contract Data. 

If applicable, the Engineer in Charge shall make interest  bearing  advance payment  to  

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and  by  a  nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor. 

The rate of interest chargeable shall be as per Contract Data. 

The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 

The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account  shall  

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

Payment of Secured Advance shall be applicable if provided in the Contract Data. 

If applicable, the Engineer shall make advance payment  against  materials intended  for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor. 

The amount of  secured advance and conditions  to be fulfilled shall  be as stipulated in  

the Contract Data. 

The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 
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(b) The Engineer shall check the Contractor‘s monthly statement and certify the  amount to  

be paid to the Contractor. 

(c) The value of work executed shall be determined, based  on the  measurements approved 

by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the  

Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit,  

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in  the  light  of  later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled  work  to be removed and taken  away  and  reconstructed or be considered as  

an admission of  the due  performance  of  the  contractor any part thereof, in any respect 

or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 
E. Finishing the Contract 

35. Completion Certificate 

A Completion Certificate in the  prescribed format in  Contract  Data  shall be issued by  

the Engineer-in-Charge after physical completion of the Work. 

After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 

 
36. Final Account 

The Contractor shall supply the Engineer with a detailed account  of  the  total  amount  

that the Contractor considers payable for works under the Contract  within  21 days  of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment  that is due  to the  Contractor within  45 days 

of receiving the Contractor‘s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 
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Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

In case the account is not received within 21 days of issue  of  Certificate of  Completion  

as provided in clause  32.1 above, the  Engineer shall  proceed  to finalise the account  

and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his  own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to  the  Engineer  a  return  in  

detail, in such form and at such intervals as  the  Engineer  may prescribe,  showing  the  

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance  of  the  Contract, the Contractor and his sub-Contractors shall  abide  

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may  be  passed  or  

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention  of  any  of  the  

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-  observance  of  the provisions stipulated  in  

the notifications/byelaws/Acts/Rules/ regulations including amendments, if any,  on  the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to  recover from  the  Contractor  any  sum 

required or estimated to be required  for  making good the loss  or damage suffered  by   

the Employer. The employees of the Contractor and the Sub-Contractor in no case shall  

be treated as the employees of the Employer at any point oftime. 
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40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made 

after payment of the final bill and if as a result  of such  audit  and  technical examination   

any sum is found to have been overpaid in respect of any work done by the  contractor  

under the contract or any work claimed by him to have been done under the contract and 

found not to, have been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from him in the 

manner prescribed in clause 24above and if it is found that the Contractor was paid less  

than what was due to him, under the contract in respect of any  work  executed  by  him  

under it, the amount of such under payment shall be duly paid by Government to the 

Contractor. 

41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or  a  proprietary  concern,  partnership  concern,  dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying  any 

damages/ compensation as provided for in clause 28.2 of the  contract  agreement.  

However, if the competent authority is satisfied about  the  competence of  the survivors,  

then the competent authority shall enter into a fresh agreement for the remaining work  

strictly on the same terms and conditions under which the contract was awarded. 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 
--- 
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Contract Data 
 
 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Executive Engineer/Assistant Engineer/Sub 

Engineer/Consultant appointed by Department 
1.16 Engineer in Charge Executive Engineer 
1.22 Stipulated period of completion ……………………….(Mention as per NIT) 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contract details of the 

Contractor 
As per Annexure H 

Address & contract details of the 
Employer/Engineer-phone, Fax, 
e-mail 

………………………. 
……………………….(Mention as per NIT) 

5 Subcontracting permitted for the 
Contract Value 

More than Rs. 100 Lakhs 

6 Technical Personnel to be provided 
by the contractor-requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD latest 
orders for deduction for Diploma/Degree 
Holder Engineers OR as may be decided by 
the Draft NIT approving authority. 

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Executive Engineer, PHED Mech. Div. Indore 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer, PHED (E/M)Zone Bhopal 

14 Period for submission of updated 
construction program 

Initial work program shall be submitted within 
a week from the date of signing the 
agreement, thereafter, updated program on 
Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to minimum 
Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. More 
than one month – Superintending Engineer 
(Full Powers). 

15 Milestones laid down for the contract Yes No 
if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
Time to establish lab Within 15days from the date of agreement. 
Penalty for not establishing field 

laboratory 
 1% of the contract value subject to minimum 
Rs. 10,000/- per month. 

18 Defect Liability Period 12 Months after physical completion of work 
21 Competent Authority for determining 

the rate 
Executive Engineer, PHED Mech. Div. Indore 
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27 Any other condition for breach of 
contract 

 Less than 15% progress achieved during the 
half of the contract period. (Reason for delay 
attributed to the contractor.) 

28 Penalty Penalty  shallinclude 
(a) Security deposit as per clause 30 of 

General Conditions of Contractand 
(b) Liquidated Damages imposed as per 

clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), ifany, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance guarantee (Security) 
shall be valid up to 

Till issue of physical Completion Certificate as 
per Clause 35.1 plus 3 months. 

30 Security Deposit to be deducted 
from each running bill 

At the rate of 5%. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 

31.1(1) Price adjustment shall be applicable As per PHED GoMP order no 3431/74/2015/2/34 
dated 30/07/2015 
(a) For Tenders up to 5.00 crores- not payable in 
any case. 
(b) For Tenders costing more than 5.00 crores not 
payable except in cases governed by  force 
Majeure. Even in the cases of Force Majeure, 
price adjustment will belimited to Cement, Steel 
and P.O.L. Head only. 

32 32.1 Mobilization and Construction 
Machinery Advance Applicable 

No Mobilization and Construction Machinery 
Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% of 
contract amount. 
2. Construction Machinery advance- Not more 
than ---% of contract amount. 

(NOTAPPLICABLE) 
 32.5 If yes, Recovery of advance 

payment. 
Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of 
the Contract Amount is executed and recovery of 
total advance shall be done on pro-rata basis and 
shall be completed by the time work equivalent to 
80% of the Contract Amount is executed. 
  In addition to the recovery of principal 
amount, recovery of interest shall  be  carried  out 
as calculated on the outstanding amount of  
principal at the close of each month. The interest 
shall be accrue from the day of  payment  of 
advance and the recovery of interest shall 
commence when 10% of the Contract Amount is 
executed and shall be completed by the time work 
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  equivalent to 80% of the Contract Amount is 
executed. 

(NOT APPLICABLE) 
33 33.1 Secured Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T 
(NOT APPLICABLE) 

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by the 
Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b) Such materials have been delivered to site,  
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
Engineer. The contractor shall store the bulk 
material in measurable stacks; 
c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has submitted with his monthly 
statement the estimated value of the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and payment thereof; 
e) Ownership of  such materials shall  be  deemed 
to vest in the Employer for which  the  contractor 
has submitted and Indemnity Bond in an  
acceptable format; and 
f) The quantity of materials are not excessive and 
shall be used within a reasonable time as 
determined by the engineer. (Notapplicable) 

(NOT APPLICABLE) 
 33.4 If yes, Recovery of Secured 

advance 
The advance shall be repaid from  each  
succeeding monthly payments to the extent 
materials [for which advance was previously paid] 
have been incorporated into the works. 

(NOT APPLICABLE) 
35 Completion Certificate- after physical 

completion of the Work 
As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of 
the work. 

As per Annexure-V 

36 Competent Authority Executive Engineer, PHED Mech. Div. Indore 
39 Salient features of some of the major 

labour laws that are applicable 
As per Annexure-W 

41 Competent Authority Executive Engineer, PHED Mech. Div. Indore 
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List of drawings – 

 
 
 

Drawings 

ANNEXURE – N 

(See clause 10 of Section 3 –  GCC) 
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Details ofMilestones 

ANNEXURE – O 

(See clause 15 of Section 3  -GCC) 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC) 
 
 

Compensation for Delay 
 
 

If the contractor fails to achieve the milestones, and the delay in  execution  of   work  is attributable 

to the contractor, the Employer shall retain an amount from the sums payable and due to the 

contractor as per following scale - 

 
i. Slippage up to 25% in financial target during the milestone under consideration 

—2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

-5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

-7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration 

-10% of the work remained unexecuted in the related time span. 
 
 

 
Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which  

are granted to the Contractor for either Employer‘s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of  0.05%  per  day  of  delay 

limited to a maximum of 10% of contract price. 

The decision of Superintending Engineer shall be final and binding upon both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC) 
 
 

 
List of Equipment for Quality Control Lab 
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ANNEXURE - R 

(See clause 31 of Section 3 -GCC) 
 
 

Price Adjustment 
 
 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 
 

Weightages* of component in the work 
 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined by the competent 

technical sanction authority. 

Adjustment for cement component 
 
 

(ii) Price adjustment for increase or decrease in the cost of  cement  procured  by  the  

contractor shall be paid in accordance with the following formula: 

VC= 0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under consid eration due to 

changes in rates for cement. 

Co= The all India wholesale price  index for  Grey cement  on  the  date   of   opening   of   Bids   

as published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of  India,  

New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 

Note: For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

 
Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 
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Vs= Increase or decrease in the cost of work during the month under consideration due to  

changes in the rates for steel. 

S0= The all  India wholesale price index  for  steel (Bars and Rods)  on the date  of  opening of  

Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for  steel  (Bars  and  Rods)  for  the  month  

under consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 

 
Adjustment of bitumen component 

(iv). Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

Center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 

The 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

(V) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 

paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
 

Vf = Increase or decrease in the cost of work during the month under 
Consideration due to changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 
at nearest center for the 15th day of month of the under 
Consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 

Note : For the application of this clause, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3  -GCC) 
 
 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

  [name of Employer] 

  [address of Employer] 

  [name of Contractor] 

In  accordance   with  the  provisions  of  the   General   Conditions  of  Contract,   clause 31 
("Mobilization    and     Construction    Machinery    Advance")    of      the above-mentioned Contract 
  [name and address of  Contractor]  (hereinafter  called  "the  Contractor") 
shall  deposit  with   [name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
  [amount of Guarantee]*  [in words]. 

We, the   [bank of financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, 
the payment to    [name of Employer] on his first demand without whatsoever 
right of obligation on our part and without his first claim to the Contractor, in the amount not 
exceeding  [amount of guarantee]*  [in words]. 

We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract  documents  which may  
be made between  [name of Employer] and the Contractor, shall in  any  
way release us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until 
same amount from the Contractor. 

[name of Employer] receives full repayment of the 
 

Yours truly, 

Signature and Seal: 
 

Name  of Bank/Financial Institution:    

Address :                                                                                 

Date :    

 
 
 
 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3  -GCC) 
 
 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

This  indenturemade the  day of  20 BETWEEN 

  (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and  assigns)  or  the  one  

part and the Employer of the other part. 

Whereas by  an agreement dated  (hereinafter called the said 

agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of  materials absolutely belonging to him and brought by him  to the site  

of the works the subject of the said  agreement  for use  in the construction of  such of  the works  

as he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor  the  sum  of  

Rupees  on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to  the  Running  

Account  Bill  for the    said works signed by the Contractor on  and the Employer has 

reserved to himself the option of making any further advance or  advances on  the  security  of  

other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum  of Rupees  on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees  so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid  

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as  security  are  absolutely  the  Contractor's  

own propriety and free from encumbrances of any kind and the contractor will not  make 

any application for or receive a further advance on the  security  of  materials  which  are 

not absolutely his own property and free from encumbrances of any kind and the 
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Contractor indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other  

materials on the security of which any further advance or advances may hereafter be  

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the  directions  of  the 

Engineer. 

(4) That the Contractor shall make at his own cost all  necessary  and  adequate  

arrangements for the proper watch, safe custody and protection against all risks of the  

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any officer 

authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace  the  same  with  

other materials of like quality or repair and make good the same required  by  the  

Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with  

the written permission of the Engineer or an officer authorized by him on that behalf. 

(6 That the advances shall be repayable  in  full  when  or  before  the  Contract  receives 

payment from the Employer of the price payable to him for the  said  works under  the 

terms and provisions of the said agreement. Provided that if any intermediate payments 

are made to the Contractor on account of work donethan on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials than  actually used  

in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect  of  each description of  materials  at  

the rates at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance  or  

observance in any respect of any of the  terms and  provisions of the  said   agreement or 

of these presents the total amount of the advance or advances that may still be owing of 

the Employer shall immediately on the happening of such default be re- payable by the 

Contractor to be the Employer together with interest thereon  at  twelve  percent  per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses  incurred  by  the  

Employer in or for the recovery thereof or the enforcement of this security or otherwise 
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by reason of the default of the Contractor and the Contractor hereby covenants and 

agrees with the Employer to reply and pay the same respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer  of the  said sum of Rupees  and any further 

sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is  hereby  agreed  and 

declared that notwithstanding anything in the said agreement and without prejudice to     

the power contained  therein  if  and  whenever  the covenant  for  payment  and 

repayment here-in-before contained shall become enforceable and the  money  owing  

shall not be paid in accordance there with the Employer may  at  any  time  thereafter  

adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof  in the completion  of  the said  

works on behalf of the contractor in accordance with the  provision  in  that  behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the value  of  work  done as if 

he had carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials  or  any part thereof  and  out of  

the moneys arising from the sale retain all the sums aforesaid  repayable or  payable to  

the Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C) Deduct all  or any part of  the moneys owing out of the security deposit or any sum  due to  

the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the  contractor  as  aforesaid  

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail  and in the event of  any dispute  

or difference arising over the construction or effect of these presents the settlement of 

which has not been here-in-before expressly provided for the same shall be  referred to  

the Employer whose decision  shall  be final  and the provision  of  the Indian  Arbitration 

Act for the time being in force shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3  -GCC) 
 
 

Physical Completion Certificate 
 
 

Name of Work: 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency: …………………........…………………………… 

Used MB no. ................................................... 
 
 

Last measurement recorded 

a. Page No. & MB No. ..................................................... 

b.  Date ............................................................................. 
 
 

Certified that the above mentioned work was physically completed on ………………. 

(date)  and taken over on ......................... (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 
 
 

Date of issue 
 

 
Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3  -GCC) 
 
 

Final Completion Certificate 
 
 

Name of Work: 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 
 
 

Last measurement recorded 

a. Page No.& M B No.------------------------- 

b. Date   
 
 

Certified that the above  mentioned work was physically completed on ......................... (date) and 

taken over on ........................ (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 
 
 

Incumbency of officers for the work 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 
 
 

Date of issue 
 
 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3  -GCC) 
 
 

Salient Features of Some Major Labour Laws Applicable 
 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case  of  

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed  the  

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days‘(say, 15 days) wages for every completed year  of  service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1914: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).  

The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides  for  certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be  provided,  by  the  Principal 

Employer by Law.  The principal  Employer is required to take  Certificate of  Registration  

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen.  The  Act  provides  for  payments  of 

annual bonus  within the prescribed range of  percentage of  wages  to employees drawing  

up to the prescribed amount of wages, calculated in the prescribed manner. The Act  does 

not apply to certain establishments. The  newly  set-up  establishments are exempted  for 

five years in certain circumstances. States may have  different  number  of  employment  

size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of  trade  

unions of workmen and Employers. The Trade Unions registered under the Act  have  

been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and  processes. 

Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who  has 

recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to  be  provided  certain  facilities  such  as  Housing,  Medical- 

Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of  1996:  -  All  the  establishments 

who carry on any building or other construction work and employs  the  prescribed 

minimum (say, 10) or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction as may 

be modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other  welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near the 
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work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval  of  plans  before  

setting up a factory, health and safety provisions,  welfare  provisions,  working  hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to  premises  employing  the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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33-  mDr okgu dk mi;ksx ftyks ds xzkfe.k {ks=ks esa uy ty ;kstuk ,oa gsa-ia- [kuu  

dk;ksZ ds losZ dk;Z gsrq mi;ksx es ykbZ tkosxhA 
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SECTION 4 

BILL OF QUANTITIES 

 
 

General Description of work: Providing Vehicle with Driver in Indore  Division 
 
 

Probable Amount of Contract: Rs 3.36 (Three Lacs Thirty Six Thousand only ) 
 
 
 

Sr.No. Description of Work Vehicle type Make Quantity 

 
 

1 

Providing Vehicle 
with Driver in 

Indore Division 

Diesel, non- A.C., 
7 seater (for e.g. 
Scorpio, bolero, 
and other s.u.v. 
sutable for rural 
area inspection 
etc..) 

Model 
registered 
in or after 
2022 

1 No. 

 
 
 
 
 

 
Executive Engineer 

Public HealthEngineering 
Mechanical Div. Indore 

 
 
 
 
 



 

SECTION 5 
AGREEMENT FORM 

Agreement 
This  agreement,made the  day of    

between  (name and address of Employer) (hereinafter called " the 
Employer) and   (name and address of contractor) 
hereinafter called "the Contractor" of the other part. 

Whereas the  Employer is  desirous   that the Contractor   execute     
  (name and identification number of  Contract)  (hereinafter  called 
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion   of   such   Works   and  the  remedying   of   any   defects   therein,   at   a   cost    of  
Rs.    

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings  as  are  
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants  with  the  Employer  to  execute 
and complete the Works and remedy any defects therein in conformity in all aspects  with  
the provisions of the contract. 

3. The Employer hereby covenants to pay the  Contractor in consideration of  the execution  
and completion of  the  Works and the remedying the  defects wherein Contract Price or  
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of  
this Agreement viz. 

i. Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv. Contract Data 

v. Bid Data 

vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed where of the parties there to have caused this Agreement to be executed 
the day and year first before written. 

The Common Seal of   was 
hereunto affixed in the presence of: 

Signed,        Sealed        and        Delivered        by        the       said           
  in the presence of : 

 
 

Binding Signature  of Employer    
 

Binding Signature  of Contractor   
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