NIT No. 04/Pro Cell/EE/PHED/2026-27/Tikamgarh Dated 11.05.2026

Government of Madhya Pradesh

Public Health Engineering Department

System tender No.- 2026_PHED_506715_1

Drilling of 10 Nos. 125/115 mm Dia 90 m deep Ordinary Tubewells by DTH
Fast Ring in Different villages of District Tikamgarh

T-1
A) Probable Amount of Contract - Rs 7.97 lakh
B) Earnest Money - Rs 15940/-
C)Cost of Bid Document - Rs 2000/-

Appendix 2.10

(Works Department Manual 1983)

For Percentage Rates Only in Works Department and Other
Department similar to Works Department



GOVERNMENT OF MADHYA PRADESH

Executive Engineer Public Health Engineering
Division Tikamgarh

Appendix 2.10
Tender Document

Office of the : Executive Engineer Public Health
Engineering Division Tikamgarh

NIT Number and Date : NIT No. 04/Pro Cell/EE/PHED/2026-
27/Tikamgarh Dated 11.05.2026

Agreement Number and Date

Name of Work | Drilling of 10 Nos. 125/115 mm Dia
90 m deep Ordinary Tubewells by DTH Fast Ring in Different villages of
District Tikamgarh

Name of the Contractor
Probable Amount of Contract

(Rs. in Figure) : Rs. 7.97 Lakhs
(Rs in Words) : Rs. Seven Lac Ninety Seven Thousand Only.
Contract Amount

(Rs. in Figure)

(Rs in Words)

Stipulated Period of Completion : 45 days (excluding rainy season)
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SECTION 1
Notice Inviting E-Tenders
Government of Madhya Pradesh

Executive Engineer Public Health Engineering
Division Tikamgarh

NIT No. 04/Pro Cel/EE/PHED/2026-27/Tikamgarh Dated 11.05.2026

Online percentage rate bids for the following works are invited from

registered contractors and firms of repute fulfilling registration criteria:

Qty. Completion
No./ Work District(s) Proba.ble Period
Tesgsznlilo Amount (months)
2026_PHED|Drilling of 10 Nos. 125/115 mm (Tikamgarh(10 Nos.|  07.97 45 days
_506715_1 |Dia 90 m deep Ordinary Lakhs (e’;‘;ﬁ]d'”g
Tubewells by DTH Fast Ring in Seasoyn)
Different villages of District
Tikamgarh

1. Interested bidders can view the NIT on website https:// mptenders.gov.in

/nicgep/app.

2. The Bid Document can be purchased only online as per key dates mentioned in
on line NIT other key dates may be seen in bid date sheet
3. Amendments to NIT, if any, would be published on website only, and not in

newspaper.
Executive Engineer

Public Health Engineering
Division Tikamgarh




Notice Inviting Tender
Government of Madhya Pradesh

Executive Engineer Public Health Engineering
Division Tikamgarh

NIT No. 04/Pro Cel/EE/PHED/2026-27/Tikamgarh Dated 11.05.2026

Online percentage rate bids for the following works are invited from registered contractors and

firms of repute fulfilling registration criteria:

No./ Name of Work Qty |Probabl| Earnest | Cost of |Category of] Period of
Syste e Money Bid Contractor |[Completion (in|
m Amount| Deposit [Document Months)
Tende of (EMD) (In (In
r No [Contract] Rupees) | Rupees)
(Rs. in
lakh)
2026_PHED [Drilling of 10 Nos. |10 Nos. | 07.97 |15940.00 2000.00 | Centralized 45 days
_506715_1 |125/115 mm Dia Lakhs YAl o | (excluding
Registration rainy season)

90 m deep in PWD
Ordinary Tubewells [Deptt. Bhopal
by DTH Fast Ring
in Different villages
of District
Tikamgarh

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on
the website.
2. Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iif) Submit a check list; and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet.
4, ELIGIBILTY FOR BIDDERS:
(a) At the time of submission of the Bid the bidder should have valid registration with the

Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who
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are not registered with the Government of Madhya Pradesh and are eligible for registration
can also submit their bids after having applied for registration with appropriate authority.
The bidder would be required to have valid registration at the time of signing of the

Contract.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
The Bid Document can be purchased only online as per key dates mentioned in
on line NIT other key dates may be seen in bid date sheet

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer
Public Health Engineering
Division Tikamgarh
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.

General Quality of Work:
The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of
workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the
Bid Data Sheet.
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in this

respect shall have to be borne by the bidder.

B. Bid Documents
CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders,Bid Data Sheet with all Annexures

3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all Annexures; and ii.

Part Il Special Conditions of Contract.



9.1

9.2

9.3

94

10.
10.1

10.2
10.3

11.

12.

Specifications
Drawings
Priced Bill of Quantities

Technical and Financial Bid

© N o o &

Letter of Acceptance

9. Agreement, and

10.Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and drawings in
the Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in
the schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
guestions on any matter that may be raised at that stage. The Employer may, at his
option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the responses

given together with any response prepared after the meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.
The Employer may, at its discretion, extend the last date for submission of bids by

publication of the same on the website.
C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required
to be uploaded as per the time schedule mentioned in the key dates of the notice
Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:



13.

14.

15.

Part 1 - This shall be known as Online Envelope A and would apply for all bids.

Online Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in

format given in the Bid Data Sheet.

i) Payment of the cost of Bid Document;

iii) Earnest Money; and

iv) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only in

works where pre-qualification conditions and/or special eligibility conditions are stipulated

in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported

by documents to demonstrate fulfillment of pre-qualification conditions .

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data

Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by the

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed

literature that are part of the Bid may be in another language provided they are

accompanied by an accurate translation of the relevant passages in English.

In such case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall

percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The

overall percentage rate would apply for all items of work.



ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid and correct.
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.
iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.
16. PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended
by mutual consent in writing.
17. EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However, other form(s) of EMD may be allowed by the Employer by mentioning it in
the Bid Data Sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working

days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.
D. Submission of Bid

18. Bids shall be submitted online only at MP Tenders website:
https://mptenders.gov.in/nicgep/app

Tenderer/Contractor are advised to follow “Instructions To Bidder for Online Bid
Submission” provided in the Annexure

Bid documents may be scanned with 100 dpi with black and white option which

helps in reducing size of the scanned document.
E. Opening and Evaluation of Bid
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19
19.1

19.2

19.3

19.4

19.5

19.6

20.

20.1

20.2

21.

22.
22.1

22.2

PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall
be checked. In cases where

Envelop ‘A’ does not contain all requisite documents, such bid shall be treated asnon-
responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified in the Bid Data Sheet. The bidder shall have
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who
are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract

award decisions may result in the rejection of his bid.
F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’

(LOA) that his bid has been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall

be in the form and for the duration ,etc. similar to performance security.
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23.

23.1

23.2

23.3

24.

Signing of Contract Agreement
The successful bidder shall have to furnish Performance security and Additional
Performance Security, if any and sign the contract agreement within 15 days of issue of
LOA.
The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.
In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other action
against the bidder.
CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:
may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and
may debar the bidder declaring ineligible, either indefinitely or for a stated period of time,
to participate in bids, if it at any time determines that the bidder has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or
in executing, a contract.
For the purposes of this provision, the terms set forth above are defined as follows:
“corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;
“fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;
“coercive practice” means impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of a
party;
“collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another
party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Executive Engineer
Public Health Engineering Division Tikamgarh

2 NIT No. As per NIT

3 Date of NIT As per NIT

4 Bid document download available from date & As per NIT

time
o Website link https://mptenders.gov.in/nicgep/app

SECTION 1 - NIT

CLAUSE
REFERCEE PARTICULARS DATA
2 Portal Fees As per service provider
3 Cost of Bid Document Rs 2000/-
Cost of Bid Document Payable at As per Website
Cost of Bid Document In favor of As per Website
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required NO
If Yes, details Annexure C
6 Special Eligibility No
(if yes, prior permission of E-in-C
required)
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB'

CLAUSE PARTICULARS
REFERCEE DATA
1 Name of the ‘Work’ Drilling of 10 Nos. 125/115 mm Dia 90 m deep
Ordinary Tubewells by DTH Fast Ring in Different
villages of District Tikamgarh
2 Specifications As per 'Annexure — E'
Procedure for participation in e- As per 'Annexure — F'
tendering
4 Whether Joint Venture is allowed Yes, for PAC more than
Rs 1 crore
If Yes, requirement for joint As per 'Annexure — G'
Venture
Pre bid meeting to be held NO
9 If Yes, Date, Time & place Place :Executive Engineer Public HealthEngineering
Division Tikamgarh As per Key Dates provided in
Annexure —A or as amended
Envelope-A containing : At the Office of the
. . . E.E P.H.E Division Tikamgarh District Tikamgarh
i. Registration number or proof
of application for registration
and organization details as
per 'Annexure H' S B
i Cost of Bid Document As per Key Dates provided in Annexure —A or as
12 i EMD amended
iv. An affidavit duly Notorised
as per 'Annexure- B'
v. Check list as per Annexure —
X
should reach in physical
form
14 Envelope-B Technical Proposal As per 'Annexure - I'
Annexure-l and Format I-1 to I-5
Envelope-C Financial Bid As per ‘Annexure - J '
15 Materials to be issued by the As per 'Annexure - K'
department
16 Period of Validity of Bid 120 Days from the date of submission of Bid

Section 2 — Bid Data Shee
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Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERCEE

17 Earnest Money Deposit Rs — 15940/-

Forms of Earnest Money Deposit i. e-FDR

EMD valid for a period of 180 Days
FDR must be drawn in favour of Executive Engineer PHE
Division Tikamgarh (M.P.)

21 Letter of Acceptance (LoA) As per 'Annexure - L'
22 Amount of Performance Security 5% of Contract Amount

Additional Performance Security, if
any

As per SCC Clause 08

Performance Security in the format

As per 'Annexure- M' / FDR As per
NIT

Performance Security in favour of

Executive Engineer PHE Division
Tikamgarh

Performance Security valid up to

Performance Guarantee (Security) for
works shall be valid upto 12 months
beyond the completion of defect liability
period (Maintenance Guarantee period).

Additional Performance Security valid
up to

Additinal Performance Guarantee
(Security) shall be wvalid upto valid
construction/execution period plus 03
months.

Original term deposit receipt of earnest money deposit, demand draft for the cost
of bid document and affidavit shall be submitted by the bidder so as to reach the office as
prescribed in Bid Data Sheet, on or before specified start time and date in key dates for
opening of technical proposal as per Key dates in Bid Data Sheet.
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Annexure — A
(See clause 1,7 of Section 1 -NIT )

CRITICAL DATE SHEET

Published Date 12.05.2026 (10.00 AM)

Bid Document Download -Start
12.05.2026 (10.00 AM)
Date

Pre bid meeting -

Bid Submission Start Date 12.05.2026 (10.00 AM)

Bid Submission End Date 26.05.2026 (17:30 PM)

Submission of Original Instruments in r/o EMD in the form of DD,FDR,
BG,Samples,etc

Bid Opening Date 28.05.2026 (11.00 PM)
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Annexure — B
(See clause 3 of Section 1 -NIT )

|| AFFIDAVIT ||
(To be contained in Envelope A)

I/we who is/ are

(status in the firm/ company) and competent for submission of the

affidavit on behalf of M/S (contractor) do solemnly affirm an oath and

state that:
I/'we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response to

notice inviting e-tender No. for (name of work)

dated issued by the (name of the department).

I/'we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:
1 That the self-certified information given in the bid document is fully true and authentic.
2 That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.

3 No close relative of the undersigned and our firm/company is working in the department.

4. | Understand that i will be liable to get prosecuted under relevant sections of the
law, if the information/documentscertificates submitted by me are found false or
forged.

OR

Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)
I/ We, above deponent do hereby certify that the facts

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of
the bid.
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IR —a1 (A4 &Rl & [fdeT 7q) Annexure — C

(See clause 5 of Section 1 -NIT )
PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial

i. experience of having successfully executed:

The bidder shall have minimum turn over, not less then 75% of probable amount of

contract mentioned in the tender , in each year separetly during previous 3 finencial years.
iii. Executed similar items of work in any one financial year during the last 3 financial years,
which should not be less than the minimum, physical requirement, if any, fixed for the
work.
iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which shall
be worked out as given in format I-2 of Annexure .
B. Physical

Physical qualifications for the work shall be as below

Sno [Particulars lQuantity Period
1 Physical qualification required Yes
2 [Drilling of 125/115 Dia 90 m deep DTH | 75% of tube wells| In every year during
Tubewells : . . : :
mentioned in previous 3 finencial
tender years.

(The NIT Approving authority shall specify all physical qualifications required).
Note: Above criteria are indicative, subject to suitable stipulations by the departments

and specific Bid.
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Annexure — D
(See clause 6 of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates S —

B. Construction of tunnel o

Note: Above criteria are indicative, subject to suitable stipulations by the departments and

specific bid.
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ANNEXURE - E
(See clause 2 of Section 2 —ITB&
Clause 10 of GCC)

Specifications

1. (Based on SOR E-in-C PHED, Bhopal w.e.f. — 01.09.2023 )

MP .. Department Specifications,

(The soft copy of above specifications is available at departmental website

WWW. )

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by

the Employer shall form part of the technical specifications of this work.
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Annexure - F
(See clause 3 of Section 2 -ITB)
Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on
the MP TENDERS Portal, using valid Digital Signature Certificates. The
instructions given below are meant to assist the bidders in registering on the
MP TENDERS Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the MP TENDERS Portal.
More information useful for submitting online bids on the MP TENDERS Portal
may be obtained at: https://mptenders.gov.in/nicgep/app
REGISTRATION
1) Bidders are required to enroll on the e-Procurement module of the Central

2)

3)

4)

5)

6)

Public Procurement Portal (URL: https://mptenders.gov.in/nicgep/app) by
clicking on the link “Online bidder Enrollment” on the MP TENDERS Portal
which is free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These would be used for any
communication from the MP TENDERS Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class Il or Class Ill Certificates with signing key
usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify /
nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the MP TENDERS Portal, to
facilitate bidders to search active tenders by several parameters. These
parameters could include Tender ID, Organization Name, Location, Date,
Value, etc. There is also an option of advanced search for tenders, wherein
the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc.
to search for a tender published on the MP TENDERS Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the MP
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is
any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the
Helpdesk.
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PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part of
the bid. Please note the number of covers in which the bid documents have
to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations
from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in
PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the
scanned document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders
can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly
submitted from the “My Space” area while submitting a bid, and need not
be uploaded again and again. This will lead to a reduction in the time
required for bid submission process.

SUBMISSION OF BIDS

1)

2)
3)

4)

5)

Bidder should log into the site well in advance for bid submission so that
they can upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee /
EMD as applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the
tender document. The original should be posted/couriered/given in person
to the concerned official, latest by the last date of bid submission or as
specified in the tender documents. The details of the DD/any other accepted
instrument, physically sent, should tally with the details available in the
scanned copy and the data entered during bid submission time. Otherwise
the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If
the price bid has been given as a standard BoQ format with the tender
document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BoQ file, open it and
complete the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder
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should save it and submit it online, without changing the filename. If the
BoQ file is found to be modified by the bidder, the bid will be rejected.

6) The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for
submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of

sensitive fields is done.Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid
openers public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

7) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

8) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

9) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries
relating to MP TENDERS Portal in general may be directed to the 24x7 MP
TENDERS Portal Helpdesk.

kokskosk
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Ridree —7 Annexure — G

(See clause 4 of Section 2 -ITB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —
Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements :
one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a
power of attorney signed by legally authorized signatories of all the partners;
the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners;
the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners
of the joint venture and the entire execution of the contract, including payment, shall be done exclusively with the partner in
charge;
all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the
contract terms, and a statement to this effect shall be included in the authorization mentioned under [c] above, as well as in
the bid and in the Agreement [in case of a successful bid];
The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, design,
construction equipment, key personnel, work execution, and financing of the project. All members of JV should have active
participation in execution during the currency of the contract. This should not be varied/modified subsequently without prior
approval of the employer;
The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and
a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.
The figures for each of the partners of a joint venture shall be added together to determine the Bidder’'s compliance with the
minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture’s bid.
The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture.
Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture
Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which shows the
requirements as indicated in the Instructions to Bidders’.
Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’
Financial
Name of the Bankers(s)
Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

Joint Venture is an arrangement in which two or more parties under an agreement for the purpose of executing a specific tasUproject and
all parties shall be jointly and severally responsible to incur all the liabilities under the task/project, if awarded.

Partner in Charge - i.e. Lead partner.

This agreement shall also mention the NIT No./System 1.D., Name of Work, Name of Joint Venture Firm, lead partner and other
partners.

The lead partner and the other partners shall have minimum 5'1% and 20% stake respectively in the Joint Venture.

The joint venture agreement should be made on Rs. 't0001 Non Judicial Stamp Paper, duly Notarized/registered. Each partner of the joint
venture shall be individually registered in the appropriate class required for participation in the tender or if eligible for registration, can
also participate after having applied for registration in appropriate class.

The joint venture agreement entered into by the partners shall be submitted originally in envelope A and should also be uploaded online
(scanned copy) with the bid.

The Earnest Money Deposit and Performance Security of the joint venture shall be drawn in favour of the concerned Executive Engineer

and on Account of the partner - i.e. Lead partner/joint venture.

8. Powerof Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp Paper, duly Notarized and should be submitted

originally in Envelope A (and uploaded online scanned copy) alongwith joint venture agreement.
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Format: H
(See clause 12 of Section 2-ITB &

clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)
S. No. Particulars Details
1. Registration number issued by Centralized (if applicable, Scanned copy of proof of]
Registration System of Govt. of M.P. or proof C . .
o . . application for registration to be
of application for registration
uploaded)
2 Valid Registration of bidder in appropriate Registration No. Date
class through Centralized Registration of (Scanned copy of Registration to be
Govt. of MP
uploaded)
3. Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4. Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm (Registered under
Partnership Act)/ Limited Company
(Registered under the Companies Act—
1956)/ Corporation/ Joint enture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. Name
11. Designation
12. Postal Address
13. Telephone Number with STD Code
14. Fax Number with STD Code
15. Mobile Number
16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles
of Association and Memorandum of Association along with registration certificate of the company
shall have to be enclosed.

Signature of Bidder with Seal

Date:
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Annexure — |
(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S No Particulars Details to be
submitted
1 Experience — Financial & Physical Format: I-1
2 | Annual Turnover Format: I-2
3 | List of technical personnel for the key positions Format: I-3
4 ] List of Key equipments/ machines for quality control labs Format: I-4
5 | List of Key equipments/ machines for construction work Format: I-5

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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uRf¥re 9 (Fd= ffor s &) ffaer 2q)
Format: 1-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A.Financial Requirement:

The bidder should have completed either of the below:

of tube wells mentioned in the tender, in every year separately during previous 3 finencial years.
To be filled in by the contractor:
i. Details of successfully completed similar works shall be furnished in the following format.
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar
work.

iii Experience certificate issued by officer having rank of Executive Engineer or above only
shall be entertained.

Agreement |Name off Date of Date of Completion Amount of ontract Employer's
Number & | Work |Work Order Name and
date Address
o e S %5 € - N @ ©
L O F = o | L ] =
S82E| 82T 5 5 3 =
3 c g 2 > >
@]
(&]

Existing commitments — (Value of ‘C’ for Bid Capacity formula)

Agreement | Name of | Date of Work | Date of | Amount of | Amount of Employer's
Number & Work Order Completion| Contract |balance work Name and
Year Address
B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial years should
not be less than the minimum physical requirement fixed for the work.

S No Particulars Actual Quantity Executed
(To be filled in by the contractor)

Year — 1 | Year-2 | Year — 3

1 IPhysicaI qualification required Yes

Note:

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any
one year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or
other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement
concrete, brick masonry, stone masonry etc.

3. Experience certificate issued by officer having rank of Executive Engineer or above only
shall be entertained.
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oRi¥re | (A= o srf @ ffder 29 ) Format: | -2
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

The bidder shall have minimum turn over, not less then 75% of probable amount of contract
mentioned in the tender , in each year separetly during previous 3 finencial years.

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed
1
2
3

Note:
i.  Annual turnover of construction should be certified by the Chartered Accountant.
i. Audited balance sheet including all related notes, and income statements for the
above financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are
to be evaluated further for bid capacity as under:
Bid Capacity=(1.5 AXB)-C

Where

A = Maximum value of civil engineering works executed in any one year during the
last five year (10% weightage per year shall be given to bring the value of
work executed at present price level)

B = Proposed contract period in years.

c = Amount of work in hand at present.

If the contract has separate construction and maintenance periods, then the contract period shall be taken as

the construction period, subject to a minimum of 1 year'
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Format: | -3

(See clause 14 of Section 2 —ITB&

Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Available with the bidder
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Minimum requirement

aoualladxa
JIOM [ejoL

aoualiadxa
YIOM JejiwiS

aby

uonesylend

juawauinbau
wnwiuliy

uonisod Aay|

‘ON 'S

29



List Of Key Equipments/ Machines For Quality Control Labs

Format: | -4
(See clause 14 of Section 2 -ITB)

Minimum requirement

Available wth the bidder

S. No.

Name of Equipment/

Machinery

Quantity

Name of Equipment/

Machinery

Quantity

30



Format: | -5
(See clause 14 of Section 2 -ITB)

List Of Key Equipments/ Machines For Construction Work

Minimum requirement Available wth the bidder
S. Name of Equipment/ Machinery Quantity Name of Equipment/ Quantity
No. Machinery

Fast Drilling Rig DTH Machine | 01 No.
Owned by the Contractor.
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Annexure - J
(See clause 14 of Section 2 -ITB)
FINANCIAL BID
(To be Contained Envelope-C)
Drilling of 10 Nos. 125/115 mm Dia 90 m deep Ordinary Tubewells by DTH Fast

Ring in Different villages of District Tikamgarh

I/'We hereby bid for the execution of the above work within the time
specified at the rate (in figures) (in words) percent
below/ above or at par based on the Bill of Quantities and item wise rates given therein in
all respects and in accordance with the specifications, designs, drawings and instructions
in writing in all respects in accordance with such conditions so far as applicable. I/We have
visited the site of work and am/ are fully aware of all the difficulties and conditions likely to
affect carrying out the work. |/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of
ground, working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the
satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and

provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums
of money mentioned in the said conditions.

Note:
i

Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security
and sign the agreement his earnest money deposit shall be forfeited.

In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated
as non-responsive.

. All duties, taxes, and other levies payable by the bidder shall be included in the

percentage quoted by the bidder but exclusive of Goods and Services Tax (GST) to be
Levied on works/ service contract.
Signature of Bidder

Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh

dated the day of 20

Signature of Officer by whom accepted
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Annexure — K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue rate) Unit Remarks
Tubewell Handpump set Free of cost No. As per Site
complete in cluding 32

1 fmm GI Pipe 30 mtr.
[UPVC Casing Pipe Free of cost mtr. As per site
2 |125/115 mm dia
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,
M/s.
(Name and address of the contractor)
Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage  below/ above or at par the Bill of Quantities and
item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. the performance security/ performance guarantee of Rs. (in figures) (Rupees

in words only). The performance

security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized /
schedule commercial bank valid up to three months after the expiry of defects liability
period.
b. Sign the contract agreement.
Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work
and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site
and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
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Annexure - M
(See clause 22 of Section 2 -ITB
PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]*
__ (in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor
Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing Authority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated
in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 |Payments for Variations and / or Extra
Quantities
1 [Definitions 22 [No compensation for alterations in or
restriction of work to be carried out.
2 Ilnterpretations and Documents 23 |No Interest Payable
3 |Language and Law 24 [Recovery from Contractors
4  |Communications 25 |[Tax
5 [Subcontracting 26 [Check Measurements
6 IPersonneI 27 [Termination by Engineer in Charge
7 |Force Majeure 28 IPayment upon Termination
8 |Contractor's Risks 29 [Performance Security
9 |Liabi|ity For Accidents To Person 30 [Security Deposit
10 |Contractor to Construct the Works| 31 IPrice Adjustment
11 [Discoveries 32 [Mobilization and Construction Machinery
lAdvance
12 |Dispute Resolution System 33 [Secured Advance
|B. Time Control 34 IPayments Certificates
13 |Programme |E. Finishing the Contract
14 |Extension of Time 35 |Comp|etion Certificate
15 |Compensation for Delay 36 |Fina| Account
16 |Contractor’s quoted percentage |F. Other Conditions of Contract
[C. Quality Control 37 |Currencies
17 [Tests 38 |Labour
18 |Correction of Defects noticed 39 [Compliance with Labour Regulations
during the Defect Liability Period
ID. Cost Control 40 [Audit and Technical Examination
19 [Variations - Change in original 41 [Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
Jetc.
20 |[Extra ltems 42 Jurisdiction
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A. General

1. DEFINITIONS

11.

1.2,
1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.
1.16.

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

Contract amount: means the amount of contract worked out on the basis of accepted bid.
Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion of
work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the Contractor
to carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.
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1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.
1.25.

1.26.

1.27.

1.28.

1.29.

2.1

Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is required to
complete the work. The stipulated period is specified in the Contract Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the Contract.
Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be construed
and taken to mean the work by virtue of contract, contracted to be executed, whether
temporary or permanent and whether original, altered, substituted or additional.
INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

provisions including the word “agree”, “agreed” or “agreement” require the agreement to

be recorded in writing;

. written” or “in writing” means hand-written, type-written, printed or electronically made,

and resulting in a permanent record;
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2.2 Documents Forming Part of Contract:

1.
2.

3

© ©® N o O b~

NIT with all amendments.

Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)

. Conditions of Contract:

Part | General Conditions of Contract and the Contract Data; with all Annexures
Part Il Special Conditions of Contract.

Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

Agreement, and

Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.
Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the expiry
of the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-Charge.
Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the

Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of

the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the

Contractor's obligations.

b. Following shall not form part of subcontracting:

Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery
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C.

6.

The sub-contractor will have to be registered in the appropriate category in the centralised
registration system for contractors of the Govt. MP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the

technical personnel as provided in the Annexure |-3 of Bid Data Sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the

Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works in

the Contract.

7. Force Majeure

7.1
(@)
(b)
(c)
(d)
(i)

(if)
(iif)

(iv)

(v)

7.2,

The term “Force Majeure” means an exceptional event or circumstance:

which is beyond a Party’s control,

which such Party could not reasonably have provided against before entering into the
Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and
which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,

riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

munitions of war, explosive materials, ionising radiation or contamination byradio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either

party shall be borne by respective parties.
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7.3

7.4

8.1

8.2

10.
10.1

10.2

10.3

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this
sub clause shall not give eligibility for price adjustment to contracts which are otherwise
not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by
force majeure exceed twelve months, the parties to the contract shall be at liberty to
foreclose the contract after holding mutual discussions.

Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility
of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall be
the responsibility of the Contractor alone, notwithstanding the fact that the designs/
drawings or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
against all action, suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any
claim there under.

Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is mentioned in
Contract Data, such work shall be carried out in accordance with the instructions and
requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally of
all means used for the fulfiiment of this contract whether such means may or may not be

approved or recommended by the Engineer.
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11.

12.

13.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract
Data in writing giving full description and grounds of dispute. It is clarified that merely
recording protest while accepting measurement and/or payment shall not be taken as
raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall
not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to
the Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham
Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order and
timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution.

The contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/equipment being placed in
field laboratory and the location of field laboratory along with the Programme.

13.3 An update of the Programme shall be a programme showing the actual progress

achieved on each activity and the effect of the progress achieved on the timing of the

remaining Works, including any changes to the sequence of the activities.
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13.4

13.5

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Programme has
been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time

15.

14.1.

14.2

14.3

15.1

15.2

15.3

15.4

15.5

If the Contractor desires an extension of time for completion of the work on the ground of
his having been unavoidably hindered in its execution or on any other grounds, he shall
apply, in writing, to the Engineer-in-charge, on account of which he desires such
extension. Engineer-in-Charge shall forward the aforesaid application to the Competent
Authority as prescribed.

The competent authority shall grant such extension at each such occasion within a period
of 30 days of receipt of application from contractor and shall not wait for finality of work.
Such extensions shall be granted in accordance with provisions under clause- 15 of this
agreement.

In case the work is already in progress, the Contractor shall proceed with the execution of
the works, including maintenance thereof, pending receipt of the decision of the

competent authority as aforesaid with all due diligence.

Compensation for delay

The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of signing
of the agreement. It is clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount
equal to the liquidated damages leviable until the Contractor makes such delays good.
However, the Engineer-in-charge shall accept bankable security in lieu of retaining such

amount.
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15.6 If the Contractor is given extension of time after liquidated damages have been paid, the

Engineer in Charge shall correct any over payment of liquidated damages by the

Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated

16.

17.
171
a.
b.
17.2

17.3

18.

contract period (including extension of time) the sum so retained shall be adjusted
against the liquidated damages levied.
Contractor's quoted percentage
The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of material
supplied by the department.
C. Quality Control
Tests
The Contractor shall be responsible for:
Carrying out the tests prescribed in specifications, and
For the correctness of the test results, whether preformed in his laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified and
having such equipments as are specified in the Contract Data.
Failure of the Contractor to establish laboratory shall attract such penalty as is specified
in the Contract Data.

Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before

the end of the Defect Liability Period. The Defect Liability Period shall automatically

stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to

19.
19.1

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer
will assess the cost of having the Defect corrected, and the cost of correction of the
Defect shall be recovered from the Performance Security or any amount due or that may
become due to the contractor and other available securities.
D.Cost Control
Variations - Change in original Specifications, Designs, and Drawings etc.
The Engineer-in-charge shall have power to make any alterations, omissions or additions
to or substitutions in the original specifications, drawings, designs and instructions, that
may appear to him to be necessary during the progress of the work and the contractor

shall carry out the work in accordance with any instructions which may be given to him in
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19.2

20.

writing signed by the Engineer-in-charge, and such alterations, omission, additions or
substitutions shall not invalidate the contract and any altered, additional or substituted
work, which the contractor may be directed to do in the manner above specified, as part of
the work, shall be carried out by the contractor on the same conditions in all respects on
which he agrees to do the main work.

The time for the completion of the work shall be adjusted in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion.

Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.

21 Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items

under this clause shall be worked out in accordance with the following provisions in
their respective order:-
The contractor is bound to carry out the additional (Extra quantity), work at the same
rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the department, the
rate shall be arrived at by applying the quoted tender percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in applicable SOR - such
rates will be derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item shall
be worked out on the basis of the concerned Schedule of Rates minus/plus the
percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of Rates and
the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined
by the Competent Authority as defined in the Contract Data on the basis of the rate

analysis derived out of prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea ofnon-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor
does not accept the rate approved by the Engineer in Charge for a particular item, the

contractor shall continue to carry out the item at the rates determined by the Competent
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22,

23.

24,

25.

Authority. The decision on the final rates payable shall be arrived at through the dispute

settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

22.3

If at any time after the commencement of the work, the Engineer-in-charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the bid
to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the
Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to

execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

(a)

(b)

(c)

Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit
and / or any sums payable under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of
the department, including the securities which become due for release.

The department shall, further have an additional right to effect recoveries as arrears of

land revenue under the M.P. Land Revenue Code.

Tax

25.1

25.2

253

The rates quoted by the Contractor shall be deemed to be inclusive of the Levies,
duties, cess, toll taxes of Central and state governments, local bodies and authorities
but exclusive of Goods and Services Tax (GST) to be Levied on works/service contract.
The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not

be payable to the contractor.
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26.

27.

28.

Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement

of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by

subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or

otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

Termination by Engineer in Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in

Charge may by notice require the Contractor to make good the failure and to remedy it

within a specified reasonable time.

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a)

b)

g)

h)

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time.

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14

days’ notice to the Contractor, terminate the Contract and expel the Contractor from the
Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in

Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.

Payment upon Termination
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28.1

28.2

28.3

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less advance payments and penalty
as indicated in the Contract Data. The amount so arrived at shall be determined by
the Engineer-in-Charge and shall be final and binding on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the

difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security as specified in the Bid Data

Sheet at the time of signing of the contract. The contractor shall have to ensure that such

performance security remains valid for the period as specified in the Contract Data.

30. Security Deposit-

30.1

30.2

Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not exceed
the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond

the completion of Defect Liability Period/ extended Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment

31.1

Applicability

Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

In the Force Majeure event the price escalation clause shall apply.

48



31.2 Procedure

1.

3.

R =

Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and procedures
and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula given in
the contract data.

Following expression and meaning are assigned to the work done during each quarter:
Total value of work during the quarter. It would include the amount of secured advance
granted, if any, during the quarter, less the amount of secured advance recovered, if any
during the quarter, less value of material issued by the department, if any, during the
quarter.

Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either

32.
32.1
32.2

32.3
324

32.5

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to the Contractor.

Mobilization and Construction Machinery Advance
Payment of advances shall be applicable if provided in the Contract Data.
If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.
The rate of interest chargeable shall be as per Contract Data.
The construction machinery advance, if applicable, shall be limited to 80% of the cost of
construction machinery and admissible only for new construction machinery.
The advance payment shall be recovered as stated in the Contract Data by deducting

proportionate amounts from payment otherwise due to the Contractor. No account shall
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be taken of the advance payment or its recovery in assessing valuations of work done,

variations, price adjustments, compensation events, or liquidated damages.

33. Secured Advance

33.1
33.2

33.3

33.4

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended for
but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been adjusted, but the
amount of the guarantee shall be progressively reduced by the amounts adjusted by the
contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in
the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:

(a)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor’'s monthly statement and certify the amount to
be paid to the Contractor.

The value of work executed shall be determined, based on the measurements approved
by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.
The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

Payment of intermediate certificate shall be regarded as payments by way of advance

against the final payment and not as payments for work actually done and completed.
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Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or
the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E.Finishing the Contract

35. Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by

the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total amount that
the Contractor considers payable for works under the Contract within 21 days of issue of
certificate of physical completion of works. The Engineer shall issue a Defects Liability
Certificate and certify any payment that is due to the Contractor within 45 days of
receiving the Contractor’s account if it is correct and complete. If the account is not
correct or complete, the Engineer shall issue within 45 days a schedule that states the
scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the
Competent Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 32.1 above, the Engineer shall proceed to finalise the account and

issue a payment certificate within 28 days.
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37.

38.

39.

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by

the Contractor on the Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non- observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part
of the Contractor, the Engineer/Employer shall have the right to deduct from any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required
or estimated to be required for making good the loss or damage suffered by the
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be

treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works

and the final bill of the contract including all supporting vouchers, abstract etc. to be made

after payment of the final bill and if as a result of such audit and technical examination any
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41.

42,

sum is found to have been overpaid in respect of any work done by the contractor under
the contract or any work claimed by him to have been done under the contract and found
not to, have been executed, the Contractor shall be liable to refund the amount of
overpayment and it shall be lawful for Government to recover the same from him in the
manner prescribed in clause 24above and if it is found that the Contractor was paid less
than what was due to him, under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by Government to the
Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same
terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 Employer Government of Madhya Pradesh
1.15 Engineer Executive Engineer/Assistant Engineer/Sub
Engineer/Consultant appointed by Department
1.16 Engineer in Charge Executive Engineer
1.22 Stipulated period of completion 45 Days (Mention as per NIT)
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contract details of the As per Annexure H
Contractor
Address & contract details of the Executive Engineer P.H.E Division Tikamgarh.
Empl_c;yer/Engineer-phone, Fax, | Email- eephedtik@gmail.com, eephedtik@nic.in
e-mai
5 Subcontracting permitted for the More than Rs. 100 Lakhs
Contract Value
6 Technical Personnel to be provided | As per Annexure-l (Format I-3)
by the contractor-requirement, &
Penalty, if required Technical Rs.30,000 for Degree holder & Rs.18,000 for Diploma holder
Personnel not employed Engineer or As per PWD latest orders for deduction for
Diploma/Degree Holder Engineers OR as may be decided
by the Draft NIT approving authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Superintending Engineer, Circle Panna,PHED.
dispute under Dispute Resolution
System
Appellate Authority for deciding Chief Engineer, Zone. Gwalior PHED.
dispute under Dispute Resolution
System
13 Period for submission of updated Initial work program shall be submitted within a week
construction program from the date of signing the agreement, thereafter,
updated program on Quarterly basis in contracts where
the contract period is more than 12 months.
Amount to be withheld for not 1% of the contract value subject to minimum Rs. 5,000/-
submitting construction program per month.
in the prescribed period
14 Competent Authority for granting Up to one month - Executive Engineer. More than one
Time Extension month — Superintending Engineer (Full Powers).
15 Milestones laid down for the contract Yes No
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment for lab As per Annexure Q
Time to establish lab Within 15days from the date of agreement.
Penalty for not establishing field 1% of the contract value subject to minimum Rs. 10,000/-
laboratory per month.
18 Defect Liability Period 06 Months after physical completion of work
21 Competent Authority for determining | Superintending Engineer, Circle.Panna.PHED
the rate
27 Any other condition for breach of Less than 15% progress achieved during the half of the
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contract

contract period. (Reason for delay attributed to the
contractor.)

28

Penalty

Penalty shall include

(a) Security deposit as per clause 30 of General
Conditions of Contract and

(b) Liquidated Damages imposed as per clause 15 or
Performance _ Security  (Guarantee) including
additional performance security (quarantee), if any,
as per clase 29 of General Conditions of contract,
whichever is higher.

29

Performance guarantee (Security)
shall be valid up to

Till issue of physical Completion Certificate as per Clause
35.1 plus 3 months.

30

Security Deposit to be deducted
from each running bill

At the rate of 5%.

Maximum limit of deduction of
Security Deposit

Up to 5% of Final Contract Amount.

31

Price Adjustment formula and
procedure to calculate

As per Annexure R and will be applied

as below (-

(a) For Tenders upto Rs 5.00 crores - not payable in any case. (b) For
Tenders costing more than Rs 5.00 crores- payable only in cases governed
by Force Majeure. Price adjustment shall only be applicable on Probable
Amount of Contract (PAC) of NIT. This clause shall not have any relation
to the contract amount. The price adjustment shall apply only in respect of
Cement, Steel and POL components.

31.1(1)

Price adjustment shall be applicable

As per PHED GoMP order no 3431/74/2015/2/34 dated
30/07/2015

(a) For Tenders up to 5.00 crores- not payable in any case.
(b) For Tenders costing more than 5.00 crores not payable
except in cases governed by force Majeure. Even in the cases
of Force Majeure, price adjustment will be limited to Cement,
Steel and P.O.L. Head only.

32

32.1 Mobilization and Construction
Machinery Advance Applicable

No Mobilization and Construction Machinery Advance
Payable.

32.2 If yes, Unconditional Bank

Guarantee. (NOT APPLICABLE)
32.3 If yes, Rate of interest 10%-annual-simple-interest:
chargeable on advances. (NOT APPLICABLE)

32.4 If yes, Type & Amount of
advance payment that can be
paid.

1 —Mobilization—advance-—Not—more—than——% of contract

contractamount:

32.5 If yes, Recovery of advance
payment.




Amountis-executed:
(NOT APPLICABLE)

33 33.1 Secured Advance Applicable No Secured Advance Payable.
33.2 If yes, Unconditional Bank i j
Guarantee. (NOT APPLICABLE)
33.2 If yes, Amount of Secured 9 i
advances. GCharge—(NOT APPLICABLE)
32.3 If yes, Conditions for secured arTFhe-materials—are-in-accordance-with-the-specificationfor
Advance. ;
33.4 If yes, Recovery of Secured
advance
(NOT APPLICABLE)
35 Completion Certificate- after physical As per Annexure-U
completion of the Work
Final Completion Certificate- after As per Annexure-V
final payment on completion of
the work.
36 Competent Authority Superintending Engineer, Circle Panna PHED
39 Salient features of some of the major As per Annexure-W
labour laws that are applicable
41 Competent Authority Chief Engineer, Zone Gwalior PHED
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ANNEXURE - N

57

(See clause 10 of Section 3 — GCC))

Drawings
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Details of Milestones

ANNEXURE - O
(See clause 15 of Section 3 -GCC)

NRRICIES
Asdd W | Bl FHATaR 3uferd Wl fa
1 Dol AW BT 25% B BRI BT 30% 11 days
2 Bl A BT 50% B DR BT 60% 22 days
3 Bl AR BT 75% B PR BT 80% 33 days
4 Bl 3fafe 31 Hfrerd 45 days
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable

to the contractor, the Employer shall retain an amount from the sums payable and due to the

contractor as per following scale -

Note:

Slippage up to 25% in financial target during the milestone under consideration

—2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration

-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration

-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone under consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any
milestone is if made good in subsequent milestones or at the time of stipulated period of
completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which
are granted to the Contractor for either Employer's default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay
limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the parties.
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab
Nil
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

Price Adjustment

The formulas for adjustment of price are as follow:

R=

Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S No. Component Percentage of component in the work
1 Cement - Pc
2 Steel - Ps
3 Bitumen - Pb
4 POL - Pf

*

Weightages of various components of the work shall be as determined by the competent

technical sanction authority.

Adjustment for cement component

(ii)

VC=
Vc=

Co=

Pc=

Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

0.85 x PC/100 x R x (C1-C0)/CO

increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.

The all India wholesale price index for Grey cement on the date of opening of Bids
as published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)

The all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of India,
New Delhi.(www.eaindustry.nic.in)

Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cement has been chosen to represent

Cement group.
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Adjustment of steel component

(iif)

Vs=
Vs=

S0=

Si

Ps=

Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:

0.85 x PS x /100 x R x (S1-S0)/S0

Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www.eaindustry.nic.in)

Percentage of steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to represent

steel group.

Adjustment of bitumen component

(iv)

Price adjustment for increase or decrease is the cost of bitumen shall be paid in

ccordance with the following formula:

Vb= 0.85x Pb / 100xRx( Bi — Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at nearest
center on the date of opening of Bids.

Bi = The official retail price of bitumen of IOC depot at nearest center for
the 15th day of the month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V)

Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall be

paid in accordance with the following formula:

Vf=  0.85x Pf/ 100 x R x ( Fi— Fo) / Fo

Vf=  Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.
Fo = The official retail price of High Speed Diesel (HSD) at the existing
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consumer pumps of IOC at nearest center on the date of opening of
Bids.

Fi=  The official retail price of HSD at the existing consumer pumps of IOC
at nearest center for the 15th day of month of the under
consideration.

Pf=  Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the Contractor") shall

deposit with [name of Employer] a bank guarantee to guarantee his proper and
faithful performance under the said Clause of the Contract in an amount of
[amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely,
the payment to [name of Employer] on his first demand without whatsoever
right of obligation on our part and without his first claim to the Contractor, in the amount not
exceeding [amount of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed the reunder or of any of the Contract documents which may
be made between [name of Employer] and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer] receives full repayment of the
same amount from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank/Financial Institution:
Address :
Date :

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the

Advance Payment, and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so

admits or implies be deemed to include his executors, administrators and assigns) or the one
part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said agreement)

the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site
of the works the subject of the said agreement for use in the construction of such of the works as
he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of
materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these presents
paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any

application for or receive a further advance on the security of materials which are not
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3)

(4)

()

(6

(7)

absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an
advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the
Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any officer
authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with
other materials of like quality or repair and make good the same required by the
Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.
That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate payments
are made to the Contractor on account of work done than on the occasion of each such
payment the Employer will be at liberty to make a recovery from the Contractor's bill for
such payment by deducting there from the value of the said materials than actually used
in the construction and in respect of which recovery has not been made previously, the
value for this purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were calculated.
That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing of
the Employer shall immediately on the happening of such default be re- payable by the
Contractor to be the Employer together with interest thereon at twelve percent per

annum from the date or respective dates of such advance or advances to the date of
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(8)

(a)

(b)

(C)

9)

(10)

repayment and with all costs, charges, damages and expenses incurred by the
Employer in or for the recovery thereof or the enforcement of this security or otherwise
by reason of the default of the Contractor and the Contractor hereby covenants and

agrees with the Employer to reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any further

sum of sums advanced as aforesaid and all costs, charges, damages and expenses
payable under these presents PROVIDED ALWAYS and it is hereby agreed and
declared that notwithstanding anything in the said agreement and without prejudice to
the power contained therein if and whenever the covenant for payment and
repayment here-in-before contained shall become enforceable and the money owing
shall not be paid in accordance there with the Employer may at any time thereafter adopt
all or any of the following courses as he may deem best:

Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of effecting
such completion and the amount due to the contractor with the value of work done as if
he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the contractor, he is to pay same to the Employer on
demand.

Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.
Deduct all or any part of the moneys owing out of the security deposit or any sum due to
the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents the settlement of
which has not been here-in-before expressly provided for the same shall be referred to
the Employer whose decision shall be final and the provision of the Indian Arbitration Act

for the time being in force shall apply to any such reference.
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Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work :

Agreement no. ........cccceeeeeeiiiiiiceneneee Date
Amount of ContractRs .....................

Name Of AGENCY & ..o e
Used MB NO. ....coovviiiiiiiiiieiie e

Last measurement recorded

a.Page No. & MB NO. ......oooviiiiiii,

D. DAle ...

Certified that the above mentioned work was physically completedon ................... (date)
and taken overon .................... (date) and that | have satisfied myself to best of my ability that

the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreementno. ............cccecceeeeen Date o
Name of AGENCY : ...vieiiiii
Used MB NO. .....oovvvviiiiiiiiiiiieeeeees

Last measurement recorded
a. Page No.& M B No.

b. Date
Certified that the above mentioned work was physically completed on ................... (date) and
takenoveron .................... (date)

Agreemented amountRs. .......................

Final Amount paid to contractor Rs.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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b)

i
d)

g)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,

when it will be paid and what deductions can be made from the wages of the workers.
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h)

)

k)

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply
to certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state).
The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed minimum

(say, 10) or more workers are covered under this Act. All such establishments are required
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P)

to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by
the Government. The Employer of the establishment is required to provide safety
measures at the building or construction work and other welfare measures, such as
canteens, first-aid facilities, ambulance, housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing

process.
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Annexure — X

b fore

(FfaerpR gRT U¥gd TEES og 9@ fore | I8 9% fore fompre—ar # Wifas
wY QT ATAST TR BT SITa)

1. Rreeq fAfder wai0 —
2. B BT 9™ —

3. MlAgTeR &1 9™ —

4. ISRIFd FfIST & fdid IooilRgd d @& ol IR <aas [Mfasr & |
IR formrdl # SifFegs Hel™= (Online Attach) fha T4 © —

. ST Hel el (8 /8))
Online Attached
(Yes/No)
1. |3.TAS

2. |fds & 9 o1 fHY ¥ TIPS bl ddl 9rad
fIgTeR &1 euer ux 7ot ufa 4

3. | Mfde®R & usike (Registration) / Uoiad &g 3mdes
B AeT (GHATA) DI IG—UATOTT BT

4. |orifsad 210 @ (ARl @& fo FuiRa urey o
(Annexure—H) 31T AT SIM&HRT (Organisational Details)

5. | ffaeT yua B BT B W

6. Envelope-B Annexure — | (1—5)

7. Envelope-C

fAfaerer & Ao 9fed sdeR
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Detailed Scope Of Work

Annexure -Y

1. A%el fAfdgrerR  foum ¥ yaford Specifications, Relevant IS Code QE[
FHI—HTI R Engineer-in-Charge RT 4 T fAQell & 31 w4 w1 &l
fehaTaa gHad & |

2. Tfder A |fafera & @1 fdaror AR & —

ATSTHAT BT | ATSTAT H YA B T [daRor | Ul Fefpy fga | Afdar
bkl Mkl ST et
SINER 1. 125 BH T gdR B 19.50 . 195.50 HI
ERIESE: Pleiide] e,
Eb‘ra‘a AN 2. 125 WA T PR &I Dl
1011 qeeH 0.15 . 150 I,
3. 115 TAH I & 99 YHR 70.30 . 703.0 HI
P TceH Td WA DI
M Ud B B AAR
Eap
4. 125 W [ JAGAL| HH W HH 9 AL |HH H DA
qsy ey TR 9 T 45 9.
PR AR H A,
5. TeIhd H 3D &Hdl Yl 1 79 10 9T
e & |
6. [SCHaRM & BN | 1 79 10 9T
7. TUSUH AT & B | 1 T A%l R 10 =TT
AhS R
8. II® fSOllgd & IIAR
wIehH ?ﬁd i 1 7 el R | 10 AT
SRS ,mzﬁ—cra SR
% T4 3 Hex el Afed |
9. dHU TUSUM T WU | 1 T 3HA W

9 B9 @ Rafqd ® @y
SR BT B |
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SECTION 3
Conditions of Contract
Part — Il Special Conditions of Contract (SCC)
1. I & MY HHID TH 16—50 /2017 /2 /34 &1 31 S[Als 2017 & AR 1 S[ATs
2017 W o] 971 Ud Aarex (GST) Wil 9% pigde W 18 URIId & &% W T | I
P I Y UR SHER Bl IH YA & AT SILTHSL HI Sl g% <Ib IR AN &l
SUD IR SRl Bl YTdH JId W SHeER Pl fhIT S| STTHEL Bl BISdx
(Exclusinve of GST) I¥ I &Y, SURY, oidl, B, T e & IdiF &bl QIR
MASIeR &1 B8R _dA I8 dH1 o fd MfdeeR gRT wRaa I« u=ard (Financial

Offer) & Sad I &1 Y= aftaferd 2 |
2. \erd AfISe AT & BT ST |

4. FRE@R & FEOAER 99Ra &R M H Uolige 8FT awd o <dd 9 S,

6.

OTHRR, Sl Q8 <1 Ud HHART HedTv IUBR H MIATAR HerT [Bar SIe |
5 IUIRT BT TS A F FaET IR I IS Sqdb B AT TR HIAT R AT 3qDb
RRIGET BICHR IGRE AE H ST FR el Srall, O famr |t Ffdgrer & arfte &= g9
qred \TEl B |

HY. WA, AP W@NL AS fHET, FACT dee wad, HIuTd & U . 4302 /3R—2220 /2016 /2 / 34
AT, fald 26.12.2018 & FFAR fA®BIHI—31 # FfderdRl gRT Aifde wg 4 EMD SHr &= & &

yIge= &1 R axd gJ wad Electronic w9 & +ft Sta3l. (e-EMD)SHr f5d S &1 uraem= fdan
ISR

33T (e-EMD) 1 &R fAfaer # 9rT o arel fAfdererl & o fw= ufoean
feaiRa @) Sl & —
o fAfagmell # ¥NT o9 9Tl MfASTeR U9 §& IdSe & THGRI THIE—UTRIRAC dicd

(https://mptenders.gov.in/nicgep/app) WX 3TT ANT—35T IME.S AR—59 B o IJIPISC
feee B & g5 BN |

e fAfagTHR RTGS/NEFT/Debit Card/Credit Card/Net Banking & #&IH & S. TH.SI (e-
EMD) @1 I3 UIed R S &R FHI IHD 916 d MGaT § 9T o & SRS gdad o |
o IR MR Yol & SWIA JAdH MISHR @1 §—STASIL (e-EMD) &1 R Bl BISHY
Ay 3 ISRl gRT ST $—2.UA.S1L(e-EMD) @1 IR UIcd & HIeud | At &Y ST, S
fr MfdTeR ® Udd R NRes §6 @ 4 8 I 8rft | I8 I8 T fhar oar © & S
—3.UA3L(e-EMD) ST &1 dTel AfdgraR fa=ft i @ & S—S.UASL(e-EMD) @1 IRT o+ m
IR T g agdl FfageRr & WWies 9@ @ # & grfl| 9%a Ffieer @ -3
(e-EMD) &1 RIRT 3 PR AP AP PR Gl ST oIl gdy e b o+ & SwRid
IO BT ST |

8. Ife fhell R | STA.SL(EMD) ST &-= &1 0 foram e & o fAfdgrar grRT S
$—3TASL(e-EMD) @ I Uidel W IO B ST dm Irerd @ TR I Afas
JIgS) ERT qRA dlid ey Al [T & 8443 Rfdal ST @ | S &1 ST oy
91T OTd & gRG gRT ATAE & JARGH F IoTd UIfeadr 0215 NS # STHT BRIs SIeaT |
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9. UTa gAaH MfdaT &R (Taf—1) Uge Ufaerd | offe/d e (More Than Fifteen Percent Below)
gF W fAfdeT @} @1 r@geiRed & (Unworkable Rates) AMT SIAT| SI@@IREG &
(Unworkable Rate) UTa &M WR Ihedd MAGdR (Ta—1) RT Mfdew &R AR 10|
fafasr IR (Tendered amount) Td TAMIR. TR AT & ava & 15 ufaerd oA fd
(amount15% below PAC) & 3fax @I IR MfRad WeRAA MRS & w4 H (Additional

performance guarantee) il STRATT |

10.FfITT aria eRIER RN UHEISR & ®U d O HRUE I, e @Ry D™ 9T
Wog HHTE & A 0 dfd 8 7T 8l THSIR & w4 ufd 9 e -uaaRde
JAISC R IS HRAT 8RN dfed YH.SLIAR HAd: HRIUAT I3 Al WReT JiFdb
T wve AeTTe & BRI H AfdeT § SooiRad i dd STHT HRAT BT |
11. 3MfIRTT WHRHA TRS T UTwY # <l Safl Rrd aRAve 7711 / IRBRAY WIRET (Earnest
Money / Performance Guarantee) @ STl & |
12. Additional performance guarantee YT 81 & IURIA B e Freamfad fdHam ST |
13. Additional performance guarantee ¥Ifd® 9 | & goiar yAT 95 (Physical Completion
Certificate) STRI 81 & U¥ATd &1 999 &I oY |
14. ARG MU & AQUTTAR  $.—148 /AT / &1 28.03.2020 & HeIUQE Iroiy= H 90T
fag H—5 & 1—® &1 AMEA JAR [fdQr ey & xS W FAdH wUY 500 /— (50.00
S ) AT 5000 IRd 9 TP eI & (T TG wud &I ferwan WAr & srearefi=
Ed gY Wfaer goa &1 0.10 URe) wrw gos wIRT BN I wE g 39 Yo A
®Is gRadH fhar smar & ar Ui oRRIfa # orgey & @99 yafeld R W) WA Yo T9IRA
BT |
15. faT FRT A AT W / SRdigd B @1 gl AfdeR AfAeT smHseT Sdf w1 8|
16. B B B A YR &1 uRaegs | Hafed <ga qr Mfdeer gRT ugad fbdr @ amd
3feFaT JUBRYT & TRIG B R AT AP & FTHY 7 8 TR ISP G / IR B
H gU I BT [ANT §RT BIS YA 81 [T ST |
17 FfSeR gRT 799 &1 e gav1 95 uRasd fuT @RS ) §RT SIRT fdHar gan
URIA AT ST STaedd 8 |
18. FfITTAR )1 &R & fharaad & SR Afe fHN faMmT 9 orgAfy &1 smavgsar il 2
W rgAfel MfdeTeR gRT ot Srefl Jem faMmT gRT g9 SrgAfadl B U @R H
YATAHT AGE B ST | = T | Al o &) | A} 39 famil g fefl 01
UHR B B IT AT BT AR BT A 8 dl I8 B /IR Afaerer gRT d&fea T o
& Sl s gfayfd T gRT MfIeTdR &1 &1 STl |
19. SHER & U WA & Wi $I ol #9891 Rl 2, Wd & W@ @1 gie &g
ShaR Bl fIBIhT ‘31 H ARAL gd, s <ad gaal B Ud AMF & 91 Haell sl
D e Ul T % UIRAT JeEC IR IS BRAT 2Rl dfed SH@! W B gRT
AT B 1 SRIUeE I3, die WrRed Jifya fum wvs dare &
Fraerd # e § IooiRea Y 9@ uRga &= 8R1T | 39T g1 aifed 89 W) Od
BRI Ul & FATUT 3 9l Uil &7 Tl BT ST 3Maedd B8R |
20. SHER BT FYA /AL, IS FAUA B I ANIAT dAlp ey Jifda! faamT aRers
TR gIRT Tod AR & FHel U R 81, AT §RT SIRT Hifcie FcAas JHmeT U5
§ e § SeaifRad ff 9@ @+ &g sdureq I3, die @y i@ faanr
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s AHHITG & BT H U BT BRI | Feam= gH1o7 o5 Hfder el 9 & faTid
H Th ¥ & 31frd qRIAT S BT AR |

21. UIAd I & Yd TS @ Adhy EAd HR zg MASeRrR & N uara ewar o [
79 BT gz B e v Wifde dwmme yua § wfafa grr ymifeg fAaRer &
MR TR faar ST |

22. AR &1 mdx farT § il oar 9%/x (PAN) SUL.U%. dom A1 Ud JaTax
(GST) & uolied BT A oifFard €1 39 waor usil &) wcnfud wrn ufoar fder 4
JooiRgd I do Gafdd srRiuTed I3, e WReY JifFe Wvs &I URdd {har Sl
fard 71

23 BHGR SUBR JAH & Jqiad Afdeer & 5@ faurT gr1 fesifed RS IHRoTH
BRI & Tl USIIT 3MaID &, Ui 9 B DI qT H "I U5 KA Y| AJdd &
qd USTRI HRIGR HT0T U TR T Sifard 7|

24, FAHY T TG, PRARA & MERO g T H USiiqd ssgivdione ¥ T gR
R suree # RIS ad AT ST | FERE T3/ SET gRT IRREAST e B
IR TR FHRRUA & R fhar SR | 98 330 /STEl gRT RIS |d Swid
Jred AT T SRR U BRI & SR SHAR §RT dhld Toddd W9 7 31H
BRIATET ® ST 81T |

25. Y—TIRI HAUT & ATAR TADRY Bl eIy HH AT D DI S ADHAl B, Ad: A&Vl FTAR
FaiRa ifEmas TevE 9 &F AT he TadUl & I ol (bl SR | U R0l
H TRy H STANT @ AT TR ARl @ a9gelt A AfieeRr | @1 SRl |

26. YT JAT BUSUR HC, VSoR UISY Ud BRAT UIRY SHAR Pl IUETS / TrE AT W
I BN SRAf, T SHeR gRT @I & &0 WX T4 3707 ARF ¥ SRR dd of Sl
STRATT |

27 B Ui gy, WRMbeIE & o gwy & By SRF, &R &1 d1es.g.
RIS Iuaerd B & R # faWrT gRT MR 3 AMGvs] & 3wy BRI BRI
BRT, FoTa oy o1eT | &g Id 81 fhar SR |

28. TARY W UG I Hd Bl B [FATIIT B TAG T B Y UHSINIR H Ieelad
feem et &1 urer ff GRAREd $RA1 BN | Y- AdE B HWR 30 AL A A¥d TR S
R IffAIRET BRIT BT agell SharR H DI SR |

29. BIAY H WK ®©Y H g8 &I feaxor ifdha fHam S |

30. TARY WA P AR SHER GRT HLF BT BICHUTH WA & I WR ol SR [T
R [HAT SR, BICHT® H #ei &7 TR W w9 Q@i 41 sif+ar ¢ |

31. B & HUhT H Gafd SUHA gRT BRI BRI dleil FIT BT %R A Farseie d 3ifed
fopam ST |

32. IRY WA WD Y W B fhar TR, 9N gRT BrRiverd REiRd dR1 Ui Toldhy
YA PR B Jd AT Ig T2 THT H A & B iR/ wdfed eriRee e i w®
TEl & O 99 WA R BRI YR T8I [HAT SIRAT | S T SRIIA R Sl AR A R
T8l © W ShaR §RT BRI HIT ST & O SS9 R §J I & ford 98 W IRl BRI U
BRI BT I T Al T R fHaT STRATT iR 7 &1 94 STell 73 Al &7 &g & fawmT
&RT I8 fhar SR |
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33. SBAR RT FARY P W HIWId SHER §RI Sl T (R TARTRIET &7 W@ & @3>
W IAT TR SRA |, [T aeor [ sainmeen # fees fhar SR, Toay &
S U @ ol Sugad B9 B RAfd # S WR BUSUR RATUAT &1 BRI ShaR gRI bl
SIRATT | 3ffde] Ul 8 WR &1 Toldd W &1 Y fhar SReT |

34, TAHY Bl TSI 90 Al ¥ If&d T Tg Feld WIgad U 8 W & YA &I dRiars]
DI SRRN | Fed STIHRI, RIS ¥a, I H yd H WiUd Toqgul & Te0s S Uil
T ST &A1, TARd W U T ST @l [UTEl Ud AAdRY Bl SIAeHdT B Seold B gd
TS TAGY TG T AT BT b Termy H 90 Hiex ¥ 3Mfdd TR adb &= [y A
W TARY H IYIFT STel SAAT UK B DI FH1E1 o U IOl ©RIG 8l Bl FraT el
o |

35. TUD BT YIAM, <Fb & WY AHAT I IUIIREAT yEer g5 (Material Consumption

statement) | B WR Bl [hAT SIRAM, S Tdd6 &1 YA U9 g6 AR R H T
PR B IWid Red g€ BT 9T TIb & A Folel 8 R B A1 SIRATT | U e
Iy g ARl fER o Rerfd § v orgey # ereiaRa T8 @ SRR |

36. UUdH AR BT TF9 U7 8 TR SHAR §RI AddHU BT IKIET dAC Td S T SUEUS
HTITAT BT UG B BT |

37. BRI {UGH & IR B arell fHAl W ged1/ geeqr vd Iqa duii+d aRvmAl & ford
ShaR JUId: IRardl 8T |

38. B TART W HRIT # AT TATADHY FMaR 124 AW BIDHIC & PIDHIC BT
0.45x0.45x0.45 e BT i AEARIT: 39 UHR I 8FTT| RoT9d Sy [ dRE T I |
R TdRd & BRUT Bl W GHR P HSA Bl 3MRIHI 7 2| 34U YHR 3fed: @id 0
ToARU R sl SR & @@= fhar S wwa 9 81 Ud R el A9 ST 8l S
A1 88 ATl /oA /FPIc A 39 UHR WRT SIRAT ST Id, Taad &= 3 4 &1 Refd
H o IR | MBS AR W DY AMHR SWEAR i 9 911 o & Rafa # ww
1000/ — (W9 T BOIR) BT 3MITUS YD THxU B MRIMUT fHar SRR |

39. IfE TP §RT BIAUT BRI I TART WA 8 BRI IUAR] T8l BT ST & A Ul
A B 9T gy & $9 JUId ANTd =g 941 BT arefavs & wHaglg widd T |

40. I AW TW AR 1gad &1 8 3fer B, (e 3 Ieoifga o= ot germad Ay B0fT |

41. =T Sfaeid Fedmy =9 AreHT |d vg B3 9 & RT3 Folqgy # dfar o3 us
B T AP AT UG | B R AdRd R ZUSU MU HR WITH 0T B BRI
SHER BT HRAT BT, FoTeT Widrd MfdeT ) R ALTH’R. & AR IR YA BT |

42. favmT g1 Q1Y SaREed B R S @ o1 fadragve # W SRl BRI A7 el R |

43. BRI H T 1l FHE AR IRT oracr o Ugad At ST Sifard 7 |

44. TARY G B GHI TG AR H <o AT sy R @1 © A1 IHDI b & BRIars]
SHAR DI WA F BT N1 UG 59 8 @I & I BT IUIRT AT BF1T| AT T 9 U8y
NdIeld 9 TRy SFUART B ST @ I SHdl Bl W YA ShaR Bl del fhar
ST |

45. M [fder § MfEITreR $1 arded @1 sifcm [ T@ el & der g Ifddn .
. arfd, e aRer, TaiferiR & QY BHiD 2880 A 8.5.2017 & GRT TSd WM
ERT |41 el oY a8 &1 USiRd RQIRALH /Fle), 91, Jecad, hed sare &
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ITAHT B ITATd AAT §RT SHER Bl SR THOT TF & MR R [AfAeT § 90T o9 & a3
BT |

46. ALMM | 99 Uolipa e & IR SUAAd S0 H USiigd YA UF 9 HrIad |
3iTetTsa MfdaT WA &1 Al & Yd sraeiidef WRd H_AT 8117 |

47. FfdeTdR g1 o & favrg 3 991 § wfag f5d ¥ Faaul (Il o8 8 ) B Fey H
I THIUT UF Bad SRIUTAT I3 A7 SGH I A9 & MR BT & 4 g |

48. TARY T4 o Afdemel # faxll MR @ facihy o W efd 3rg ov 91 ® A9
@ der (@) § | S W 1w B, ) A a6 Aawy B S Imdfed fhu ST |qa |
@1) farra 3 aut # foqrT § far T eivad ®rf X 2
(@) 50 FART

49. T T fAfdgrer o1 fAfder &1 3dl & 3wy FfdeT § 91T o9 @) U=l 9d & J Afder
9T H 9T o Wdhd 8 W T AR @ fiai e el Irg g1 R 8% U6
facia 99 & afosar 48 (3) ¥ g 91 db Tadau @i smdfed fhd o1 9o 39 'q

W fAfigTerR OB — 31 ¥ U IUI—U3 ®YF 50 /— A SR e TR AleNgSsS
PRIPY IRd PR STHBRI < fb S gaqH fasi 99 # fad Faadl & &R 3T gR
mafed fhy S & = |

50. Ife fAfdeT # ta & 3fds yu Afvferd 8 @ MASaR &1 ®fsdr—48 3@ sfsdr—49 i
A ory 81, " Afed urauEl @ 9 | e srdfed fham ST e T 9 99 YU & ford S|
ThAID! w™Y I IATF JFd 8 SHB Y YU & Ay YA 8] Wil SR |

51. T UG BT =AY &rF {STel Jearerd Je |

52. fHfdeTdR @ 3mdfed Y M drel Sifdpdd Fddul & G [HuRe 79 8q Hfdger
ERT foTdrer ‘of & fad 03 99T & SRME Ahdyded Yol fhy T IHH BT &1 fdavor
@fe @Is 81 @) gue W = yua ¥ gdrr afed usgd fhar oEr enm | sae SifaRed
AfdeeR @1 fard 03 A< 997 @ SRME T¥s Awfed o &1 gftc 8q driuTes I3
AT T WR B INABRI §RT SR JAOT U WA fHdT ST WY maeIds 8197 |

. | @vs | PR | oY | B IMM_T | FH 3MM@led fRrfed srl == o fawig ay
H| B | BT | HHD | B B | B G focig avar 2026—27 ¥ 3Irrdfed
aH | A 2023—24 | 2024—25 | 2025—26 | B Canisret
11 2 3 4 5 6 7 8 9 10 11

HRIUTT J3A
RGP
Gug SIHHITG
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SECTION 4
Bill of Quantities (BOQ)

General Description of Drilling of 10 Nos. 125/115 mm Dia 90 m deep Ordinary Tubewells
Work by DTH Fast Ring in Different villages of District Tikamgarh

Probable Amount of
Contrct

(Rs. in Figure)

(Rs. in Words)

Rs. 7.97 Lakhs
Rs. Seven Lac Ninety Seven Thousand only

‘work is narrated in Annexure - Y

SNo

Sub Head of works Qty | Unit | Rate ATI:sl;nt

2 3 4 5 6

Drilling of perfectly vertical bore hole of a diameter to receive 125 mm
nominal diameter casing pipe up to desired depth below ground level
inclusive of the labour charges for transporting, lowering and fixing of
125 mm nominal diameter M.S./U.P.V.C casing pipe inside the bore
hole including all works pertaining to drilling such as transportation
, installation and removal of drilling machine etc. complete

In all types of collapsible strata consisting of | 11550 | M 580 66990
soils,clays,sand,moorum,gravel,boulders etc.

In all types of rocks 1.50 M 745 1118

Drilling of perfectly vertical bore hole of 115 mm diameter up to desired 0
depth below ground level in all types of rocks including all works
pertaining to drilling such as transportation, installation and removal of
drilling machine etc. complete

In all types of rocks 783.00 M 707 553581

Labour charges for installation of India Mark Il Hand Pump with 30 10 each | 1315.00 13150
meter long 32 mm dia. Riser Pipe assembly and all other accessories
including transportation of Hand Pump from specified departmental
stores to site.

Construction of 76cmx76cmx40cm foundation block in 1:2:4 cement 10 each | 1250.00 12500
concrete for fixing the pedestal of Hand Pump including excavation,
cost of all materials and labour etc.complete.

Construction of cement concrete platform as per design around the 10 each | 3998.00 39980
hand pump in 1:2:4 cement concrete including
excavation,centering,shuttering,cost of all materials and labour and
curing etc.complete.

Construction of cement concrete drain as per design in 1:2:4 cement 10 m 442.00 4420
concrete including excavation,centering,shuttering,cost of all materials
and labour and curing etc.complete.

Construction of 1.2 mx1.2 mx0.2 m cement concrete wasshing 10 each | 1716.00 17160
plateform as per design in 1:2:4 cement concrete including
excavation,centering,shuttering,cost of all materials and labour and
curing etc.complete.

Construction of soakage pit of 70 cm dia and 1.0 m deep including 10 per | 1359.00 13590
excavation, brick lining at top in 1:4 cement mortar, filling of broken job
bricks etc.andcost of all materials and labour and curing etc.complete.
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10 | Conducting the yield test of tubewell by operating the pumping set 80 per | 796.00 63680
continuously for a desired time period and pumping set continuously for hour
a desired time period and a suitable time interval as per the direction of
Engineer in Charge including cost of energy, cost of installation of
suitable measuring device and hire charges of pumping set etc.
complete. Submersible pumping
setup to 1to 3 H.P.
11 | Disinfection of tube well using bleaching powder solution as per the 10 each 87 870
direction of Engineer in charge including the cost of bleaching powder
and labour etc. complete
1 Providing and fixing of well cap on top of tube well for protection 0 0
(@) | MS Cap 125 mm dia 10 each 322 3220
13 | Construction of concrete block over dry tubewells for protection of size 10 each 707 7070
0.45m x 0.45m x 0.45m in M-15 Cement Concrete mix.
Total 797329
Say Rs. 7.97 Lac

Executive Engineer

P.H.E. Division Tikamgarh
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SECTION 5

AGREEMENT FORM
Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter called " the
Employer) and (name and address of contractor)

hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called "the

Works") and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of

Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1.

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the

day and year first before written.

The Common Seal of was

hereunto affixed in the presence of:

Binding Signature of Employer
Binding Signature of Contractor

Signed, Sealed and Delivered by the said
in the presence of :
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SCHEDULE OF QUANTITY FOR
Drilling of Tubewell in Diffrent, Tikamgarh District

Particulars Qty Unit

2 3 4

Cost of Labour

=B =z

Drilling of perfectly vertical bore hole of a diameter suitable to receive 125 mm nominal
daimeter casing pipe upto desired depth below ground level inclusive of the labour
charges for transporting,lowering and fixing of 125 mm nominal diameter MS/GI/UPVC
casing pipe inside the bore hole including all works pertaining to drilling such as
transportation,installation and removal of drilling machine etc. complete

(a)

In all types of collapsible strata consinting of soils, clays, sand, moorum, gravel, | 195.50 | meter
boulders etc. below G.L. 0.0 to 11.55 Mtr

(b)

In all types of rocks 11.55 to 11.70 = 0.15 1.50 meter

Drilling of perfectly vertical bore hole of 115 mm diameter up to desired depth below | 703.00 | meter
ground lever in all types of rocks including all works pertaining to drilling such as
transportation, installation and removal of drilling machine etc. complete.

Measurement of yield of tube well by operating hand pump continuously for four hours 10 each
manually

Disinfection of tube well using bleaching powder solution as per the direction of 10 Each
Engineer incharge including the cost of bleaching powder and labour etc. complete

Labour charges for intallation of India Mark Il Hand Pump with 30 meter long 32 mm 10 Each
dia. Riser Pipe assembly and all other accessories including transportation of Hand
Pump from specified departmental stores to site.

Construction of 76cmx76cmx40cm foundation block in 1:2:4 cement concrete for fixing 10 Each
the pedestal of Hand Pump including excavation, cost of all materials and labour
etc.complete.

Construction of cement concrete platform as per design around the hand pump in 1:2:4 10 Each
cement concrete including excavation, centering, shuttering, cost of all materials and
labour and curing etc.complete.

Construction of cement concrete drain as per design in 1:2:4 cement concrete 30 M
including excavation, centering, shuttering, cost of all materials and labour and curing
etc.complete.

Construction of soakage pit of 70 cm dia and 1.0 m deep including excavation,brick 10 per
lining at top in 1:4 cement mortar, filling of broken bricks etc.andcost of all materials job
and labour and curing etc.complete.

10

Providing and fixing of well cap on top of the tube well for protection M S Cap 125 mm 10 Each
dia

11

Construction of 1.20cmx1.20cmx0.20m cements com crete washing plate for m in 10 Each
cement concrete 1:2:4 including excavation, centering, shuttering, cost of all the
materials and labour and curing etc complete.

12

Construction of concrete block over dry tubewell for protection of size 45mx45mx45m 10 Each
in m15 mix cemente mix complete work.

Executive Engineer
P.H.E. Division Tikamgarh

Signature Not Verified

Digitally signed by“ ILKYMAR LAGARKHA
Date: 2026.05.11 17:40;
Location: Madhya Pr
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