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NIT No- 03/Raisen Division/EE/PHED/2026/Raisen Dated :- 12.05.2026 
 
 
 
 

 

 

 
Government of Madhya Pradesh  

Public Health Engineering Department 
 

Appendix 2.10 
 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 
 

System Tender No. – 2026_PHED_506736_1 
 
 

Maintenance of Handpump in Block Obedullaganj having 205  Villages and 

1160 Handpumps Including Minor Spare part with labour Vehicle etc. In 

district Raisen 

Completion Time Period 365 Days 

 

A) Probable Amount of Contract - Rs 1671560.00 

B) Earnest Money  - Rs 33431/- 

C) Cost of Bid Document  - Rs 2000/- 
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GOVERNMENT OF MADHYA PRADESH 
Public Health Engineering Department 

 
Appendix 2.10 

Tender Document 
 

For Percentage Rate only in Works Departments and other Departments similar to 
Works Departments(Effective from 01/01/2014) 

 
Office of the : Executive Engineer  P.H.EDivision   

                                                                            Raisen  

 

NIT Number and Date: NITNo-03/Raisen/EE/PHED/2026-

27/RaisenDated :-12.05.2026 

 

Agreement Number and Date : ----------------------------------------------- 

Name of Work                            : Maintence of Handpump in Block 

Obedullaganj having 205  Villages and 1160 

Handpumps Including Minor Spare part, with 

labour, Vehicle etc. In district Raisen 

Completion Time Period – 365 Days 

 

Name of the Contractor : ----------------------------------------------- 

Probable Amount of Contract 

 (Rs. in Figure) : 1671560.00 

 (Rs in Words) : Rupees Sixteen lac seventy one 

thousand five hundred sixty only/- 

 

Contract Amount 

 (Rs. in Figure)  : Rs :-………………..Lakh 

  (Rs in Words) :  

 

Stipulated Period of Completion : 365 DaysIncludingrainy season,  
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SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

 

NIT No-03/Raisen Division/EE/PHED/2026RaisenDated :-12.05.2026  
 

 

Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. No./ 
System 
Tender 

No. 

Name of Work 
 

District(s) 
 

Probable 
Amount (Rs.) 

Completion 
Period (In Days) 

2026_P

HED_50

6736_1 

Maintence of Handpump in Block 

Obedullaganj  having 205 Villages and 

1160 Handpumps Including Minor 

Spare part, with labour, Vehicle etc. In 

district Raisen Completion Time Period 

– 365 Days 

Raisen 1671560.00 365 

DaysIncludingrainy 
season,   

 

1. Interested bidders can view the NIT on website  https://mptenders.gov.in 

2. The Bid Document can be purchased only online as per the Critical/Key DATES 
mentioned in the online NIT on portalhttps://mptenders.gov.in 

3. Amendments to NIT, if any, would be published on 
websitehttps://mptenders.gov.inonly, and not in newspapers. 

 

       
 Executive Engineer  

         Public Health Engineering Department                  
                                 Division Raisen 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://mptenders.gov.in/
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Notice Inviting Tender 
Government of Madhya Pradesh 

Office of the Executive Engineer 
Public Health Engineering Department  Division Raisen 

 

NIT No 03/Raisen Division/EE/PHED/2026/RaisenDated :-12.05.2026 
 
 Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 
 

S. 
No./Sys

tem 
Tender 

No.  

Name of Work District Probable 
Amount of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 

(In 
Rupees) 

Cost of 
Bid 

Docume
nt (In 

Rupees) 

Category 
of 

Contractor 

Period of 
Completion 

(in Days) 

2026_
PHED
_5067
36_1 

Maintence of Handpump 

in Block Obedullaganj 

having 205  Villages and 

1160 Handpumps 

Including Minor Spare 

part, with labour, Vehicle 

etc. In district Raisen 

Completion Time Period – 

365 Days 

Raisen 1671560.00 33431.00 2000/- Contractor 
registered 
under new 
centralized 

single 
registration 
system in 
M.P. Govt. 

365 
DaysInclud

ing rainy 

season,   

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the website https://mptenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees 
through    Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 
I. Check List ( As per Annexure-x)  

II. Pay the cost of Bid Document; 
III. Scanned copy of payment receipt of EMD. 
IV. Scanned copy of affidavit.( As per Annexure-B) 
V. PWD Ragistretion/ Proof of Application of Registration to PWD  

VI. Organization detailAnnexure-H  

VII. TENDER ACCEPTANCE LETTERAnnexure-z 
 

Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILITY FOR BIDDERS: 

(a)    At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, centralized new registration inPWD 
However, such bidders who are not registered with the Government of Madhya 
Pradesh and are eligible for registration can also submit their bids after having 
applied for registration with appropriate authority. 
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(b) The bidder would be required to have valid registration at the time of signing of 
the Contract. 

(c)    Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given in 
the Bid Data Sheet. 

6.       Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

7.   The Bid Document can be purchased only online as per the Critical/Keydates 
mentioned in the online NIT on portal https://mptenders.gov.in 

8. Amendments to NIT, if any, would be published on website 
https://mptenders.gov.in only, and not in newspapers. 

 
                    Executive Engineer  
Public Health Engineering Department                  
              Division Raisen 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‗work‘, is given in the Bid Data 

Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 

Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids wherein the bidder has participated shall stand disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by the bidder. 

 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

 1.  NIT with all amendments. 

 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 

 3.  Conditions of Contract: 

 i. Part I General Conditions of Contract and the Contract Data with all Annexures; and 

  ii. Part II Special Conditions of Contract. 
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 4.  Specifications 

 5.  Drawings 

 6.  Priced Bill of Quantities 

 7.  Technical and Financial Bid 

 8.  Letter of Acceptance 

 9.  Agreement, and 

 10.Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and drawings 

in the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9 . Pre-Bid Meeting (where applicable) 

 Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change 

in the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in writing before 
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and 
answer questions on any matter that may be raised at that stage. The Employer may, at 
his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

on the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the Critical/Key Date of 

the 
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 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 

Online Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details 

in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Scanned copy of payment receipt of EMD 

iv) Scanned copy of affidavit.( As per Annexure-B) 

v) Check list (as per Annexure-x) 

vi) Organization detail(as per Annexure-H) 

vii) TENDER ACCEPTANCE LETTER(as per Annexure-Z) 

 

 Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 

Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given in 

the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be 

self- attested and certified by the bidder. The Bidder shall be liable for forfeiture of 

his earnest money deposit, if any document / information are found false/ fake/ 

untrue before acceptance of bid. If it is found after acceptance of the bid, the 
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bidsanctioning authority may at his discretion forfeit his performance 

security/guarantee, security deposit, enlistment deposit and take any other 

suitable action. 

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contract given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

 
16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

―close for biding‖ as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the 

amount specified in the Bid Data Sheet. 

17.2  The EMD shall be through e-Payment by NEFT/RTGS/Net Banking/dabit/Cradit 

card  

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of the bidders Whose bids are not accepted will be returned online to 

their specified Bank Account. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally,  

E. Opening and Evaluation of Bid 

19      PROCEDURE 
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19.1    Envelope ‗A‘ shall be opened first online at the time and date notified and its contents 

shall be checked. In cases where 

 Envelop ‗A‘ does not contain all requisite documents, such bid shall be treated asnon-

responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‗B‘ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified in the Bid Data Sheet. The bidder shall have 

freedom to witness opening of the Envelop ‗B‘. Envelop ‗C‘ (Financial Bid) of bidders 

who are not qualified in Technical Bid (Envelop ‗B‘) shall not be opened. 

19.3  Envelope ‗C‘ (Financial Bid) shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‗C‘. 

19.4 After opening Envelop ‗C‘ all responsive bids shall be compared to determine the lowest 

evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring any 

liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct 

part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‗Letter of Acceptance‘ 

 (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 

shall be in the form and for the  duration ,etc. similar to performance security. 

23. Signing of Contract Agreement 
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23.1 The successful bidder shall have to furnish Performance security and Additional 

Performance Security, if any and sign the contract agreement within 15 days of issue of 

LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 

stand forfeited without prejudice to the right of the employer for taking any other action 

against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as follows: 

a. ―corrupt practice‖ means the offering, giving, receiving, or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party; 

b. ―fraudulent practice‖ means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

c. ―coercive practice‖ means impairing or harming, or threatening to impairor harm, directly 

or indirectly, any party or the property of the party to  influence improperly the actions of 

a party; 

d. ―collusive practice‖ means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

[End of ITB] 
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Appendix 2.10 

BID DATA SHEET  

For Jal Jeevan Mission PWS Schemes 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer PHE 
Division Raisen District Raisen 

2 NIT No. NIT No-

03/EE/PHED/2026/Raisen 

Date :-12.05.2026 

3 Date of NIT 12.05.2026 

4 Bid document download available from date & 

time 

As per NIT 

5 Website link https://mptenders.gov.in 

 

SECTION 1 - NIT  
CLAUSE 

REFERENCE 
PARTICULARS    DATA 

2 Portal Fees  As per Website link 

3 Cost of Bid Document  Rs. 2000/- As per NIT 

Cost of Bid Document Payable at As per Website link 

Cost of Bid Document In favor of As per Website link 

4 Affidavit Format  Self Attested Affidavit 
(Notarized not required) 

As per 'Annexure- B' 

5 Pre-qualifications required As per NIT 

If Yes, details Annexure C 

6 Special Eligibility 
(if yes, prior permission of E-in-C required) 

As per NIT NO 

If Yes, details As per 'Annexure -D' 

 7 Key dates As per 'Annexure -A' 

 

https://mptenders.gov.in/nicgep/app


 Page 14 
 

SECTION 2 - ITB1 

CLAUSE 
REFERENCE 

PARTICULARS    DATA 

1 Name of the ‘Work’ As per NIT 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 Whether Joint Venture is allowed Yes, for PAC more than Rs 1 crore 

If Yes, requirement for joint Venture Annexure G 

9 Pre bid meeting to be held No 

If Yes, Date, Time & place Office of the Executive  
Engineer Public Health 

Engineering Department  
DivisionRaisen 

12 Envelopes (Cover)-A containing: 
i. i.     Registration number or proof of 

application for registration 
ii. e-EMD and tender fee 
iii. Self Attested Affidavit(as per Annexure-

B) 
iv.  Tender Acceptence Letter(as per 

Annexure-Z) 
v. Organization detail(as per Annexure-H) 
vi. Check list (as per Annexure-x) 

Online 
 

 

14 Envelopes (Cover)-B Technical Proposal As per Annexure - I (Format- I-1 to 
I-5) 

15 Envelopes (Cover)-C Financial Bid As per 'Annexure - J '/ BOQ bid 
Template 

Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of tender. 

17 Earnest Money Deposit Rs  33431/- As per NIT 

Forms of Earnest Money Deposit Electronic (e-EMD) to be 
submitted through e-tender 

portal 

EMD valid for a period of Not Applicable (Online) 

FDR must be drawn in favour of Not Applicable (Online) 

                                      
1
 Section 2 – Bid Data Sheet  
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CLAUSE 
REFERENCE 

PARTICULARS    DATA 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

22 Amount of Performance Security 5% of Contract Amount 

Additional Performance Security, if any As per SCC Clauses14 

Performance Security  in the format As per 'Annexure- M' 

Performance Security in favour of Executive Engineer PHE Division 
Raisen District Raisen 

Performance Security valid up to2 Performance Guarantee (Security) 
for works shall be valid upto 3 
months beyond the completion of 
Defect Liability Period. 
Performance Guarantee 
(Security) shall be released  on 
Completion of Defect Liability 
Period. 

Additional Performance Security valid up 
to 

Additional Performance 
Guarantee (Security) shall be 
valid upto valid Execution/ 
Construction period plus 03 
months.  

Additional Performance 
Guarantee (Security) shall be 
released after construction 
/Execution work 
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Annexure – A 

(See clause 1,7  of Section 1 –NIT ) 

CRITICAL/Key Date  

S.No

. 
Description Dates Hour Mins 

  Publishing Date. 12.05.2026 18 00 

  Document Download / Sale Strat Date. 12.05.2026 18 00 

  Seek Clarification Start Date. - - - 

  Seek Clarification End Date. - - - 

  Bid Submission Start Date. 12.05.2026 18 00 

  Bid Submission Closing Date. 26.05.2026 17 30 

  Bid Opening Date 28.05.2026 11 00 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(Self Signed Declearation) 

 I/we _______________________________________________________ who 
is/ are _______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are being 
submitted in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand ..................for cost 
of bid document and other relevant documents provided by the Bank are 
authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting 
___________ 

4.  I understand that I will be liable to get prosecuted under relevant sections 
of the Law, if the information/documents/Certificates submitted by me are 
found false or forged. 

Signature with Seal of the Deponent (bidder) 

 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

Signature with Seal of the Deponent (bidder) 

Note:-Scanned copy to be uploaded with online bid, Affidavit in original is to be 
submitted at the time of agreement by successful bidder 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
A. Financial 

 Nil 
 

B. Physical 
 NIL 
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB& 

Clause 10 of GCC) 

Specifications 

dk;Z dk Lo:Ik & 

1- xzkeh.k is;ty O;oLFkk gsrq ftyk jk;lsu ds fodkl[k.M vkScsnqYykxat ds 205 xzkeksa esa LFkkfir 

yxHkx 1160 gs.MiEiksa ds la/kkj.kdk;Z ds varxZr gs.MiEiksa dk fu;fer fujh{k.k] xhzflax] 

fcxMs gs.MiEiks adk vko’;d lq/kkj dk;Z] gS.MiEiksa es vko’;drkuqlkj jkbZt ikbZi ds 

c<kus@cnyus ds dk;Z lfgr vuqcaf/kr vof/k esa lq/kkj dk;Z e; ifjogu O;; fd;k tkuk gSA 

fd;s tkus okys dk;Z dk foLr`r Lo:Ik ,oa 'krsZ fuEukuqlkj gS & 

01- lQy fufonkdkj dks vuqca/k fu"ikfnr djus ds mijkar fodkl[k.M vkScsnqYykxat ds fofHkUu 

xzkeksa esa LFkkfir gs.MiEi lacaf/kr {ks= ds lgk;d ;a=h@ mia;=h }kjk gLrkarfjr fd;s tk;sxsa] 

Bsdsnkj }kjk lHkh gs.MiEi es aLFkkfir lkexzh ;Fkk ikbZi] fyadjkM vkfn dk lR;kiu dj 

fu/kkZfjr izk:Ik esa fyf[kr :Ik ls izHkkj fy;k tk;sxkA Bsdsnkj }kjk gs.MiEiksa dk lexz :Ik ls 

vFkok js.Me psfdax djds Hkh izHkkj fy;k tk ldsxkA ;g dk;Zokgh vuqca/k ds fnukad ls 15 

fnol dh le; lhek esa iw.kZ djuk gksxhA vuqca/k dh lekfIr ds le; Bsdsnkj }kjk gs.MiEi 

okfil foHkkx dks gLrkarfjr fd;s tk;sxsa ftUgsa foHkkx }kjk lkexzh ;Fkk ikbZi] fyadjkWM vkfn 

dk lR;kiu dj izHkkj esa fy;k tk;sxkA gs.MiEiksa ds gLrkarj.k gsrq izk:Ik layXu gS ¼izk:i dza- 

01½A foHkkx }kjk Hkh gs.MiEiksa dk lexz :Ik ls vFkok js.Me psfdax dj izHkkj fy;k tk;sxkA 

02- fufonkdkj @ Bsdsnkj }kjk bl izdkj dh O;oLFkk lqfuf’pr djuk gksxh fd gs.MiEiksa ds 

fu;fer fujh{k.k ds varxZr vf/kdre ,d ekg ds le; varjky esa gs.MiEiksa dk fujh{k.k 

lqfuf’pr gks ldsaA gs.MiEiksa esa fu;fer :Ik ls izR;sd 6 ekg esa de ls de ,d ckj xzhflax 

,oa foHkkx }kjk fn;s x;s funsZ’kkuqlkj le; le; ij gs.MiEiksa esa Dyksjhus’ku dk dk;Z djuk 

gksxkA Dyksjhus’ku ds dk;Z gsrq vko’;d jlk;u foHkkx }kjk iznk; fd;s tk;sxsa rFkk xzhflax ds 

dk;Z gsrq vko’;d xzhl fc;fjax xzhl ¼vkbZ ,l 10647½  Bsdsnkj dks Loa; dz; djuk gksxkA 

foHkkxh; 'kkldh; lsodksa }kjk gs.MiEiksa dk fujh{k.k fd;s tkus ij fujhf{kr fd;s x;s gs.MiEiksa 

esa xzhflax u ik;s tkus dh fLFkfr esa ,sls fujhf{kr gs.MiEiksa dh la[;k ij :- 20@& izfr 

gs.MiEi izfrekg dh nj ls vFkZn.M vkjksfir fd;k tkosxk] ftldh olwyh Bsdsnkj ds ns;d ls 

dh tkosxhA  

03- Bsdsnkj }kjk gs.MiEiksa ds la/kkj.k dk;Z dh foHkkx }kjk fu/kkZfjr izk:Ik ¼layXu izk:Ik dz-2½ aesa 

ykWxcqd la/kkfjr djuk gksxh rFkk bls ekfld :Ik ls lgk;d ;a=h dks izLrqr djuk gksxhA 
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ftu gs.MiEiksa dh ykWxcqd Bsdsnkj }kjk izLrqr ughaa dh tkosxh] mu gs.MiEiksa ds la/kkj.k dk;Z 

dk le; ,oa la[;k ds eku ls Bsdsnkj dks Hkqxrku ugh fd;k tk;sxkA 

04- gs.MiEiksa ds la/kkj.k dk;Z gsrq vkbZ-,l-vkbZ izekf.kr lkexzh ¼jkbZtj ikbZi] fyad jkWM] gSM 

vlsEcyh] gSf.My vlsEcyh] okVj psEcj] iSfMLVy] dks NksM dj½ Bsdsnkj }kjk Lo;a dz; dj 

yxkbZ tkosxhA Bsdsnkj }kjk gS.MiEiksa ds lq/kkj dk;ksZ esa mi;ksx dh tkus okyh lkexzh layXu 

fooj.k ¼lgi= &1½ eas nf’kZr Lisf’kfQds’ku@vkbZ-,l-dksM ds vuqlkj gksuh pkfg,A Bsdsnkj 

}kjk dz; dj mi;ksx dh tkus okyh lkexzh foHkkxh; vf/kdkfj;ksa ds }kjk fujh{k.k mijkar gh 

mi;ksx esa ykbZ tkosxhA jkbZtj ikbZi] fyad jkWM] gSM vlsEcyh] gSf.My vlsEcyh] okVj psEcj] 

iSfMLVy dh gs.MiEi ds lq/kkj dk;Z esa vko’;drk dh vkSfpR;rk lacaf/kr {ks= ds izHkkjh 

mia;=h }kjk izfrikfnr djus ij ;g lkexzh foHkkx }kjk mi[k.Mh; Hk.Mkj x`g ckM+h ls iznk; 

dh tkosxh] ftls Bsdsnkj }kjk Loa; ds lk/ku ,oa O;; ij dk;ZLFky rd ys tkuk gksxkA 

mijksDrkuqlkj iznk; dh xbZ lkexzh dh iw.kZ tckcnkjh Bsdsnkj dh Loa; dh gksxhA ;fn izHkkjh 

mi;a=h }kjk ;g laKku esa fy;k tkrk gS fd gs.MiEi dh gsM vlsEcyh gsf.My vlsEcyh] okVj 

psEcj ,oa isfMLVy dks ejEer@csfYMax djds mi;ksxh cuk;k tk ldrk gS rks ,slh fLFkfr esa 

izHkkjh mi;a=h }kjk Bsdsnkj dks mDr lkexzh ds ejEer dj bUgsa mi;ksxh cukus ds funsZ’k fn;s 

tk ldsxsa ftudk ikyu Bsdsnkj dks djuk gksxkA Bsdsnkj dks foHkkx }kjk iznk; dh tkus okyh 

mijksDrkuqlkj lkexzh dk iw.kZ ys[kk tks[kk layXu izi=&3  esa n’kkZ;s x;s fooj.k ds vuqlkj 

rS;kj dj ekfld :Ik ls lgk;d ;a=h dks izLrqr djuk gksxk ftls mi;a=h@lgk;d ;a=h }kjk 

lR;kfir fd;s tkus dh dk;Zokgh dh tkosxhA 

05- fcUnq dza- 01 ds vuqlkj Bsdsnkj }kjk gs.MiEiksa dk izHkkj xzg.k djus ds mijkar gs.MiEiksa dk 

fu;fer fujh{k.k djk;k tk;sxk ,oa tks Hkh gs.MiEi fcxMs ik;s tk;sxsa mudk vko’;d lq/kkj 

dk;Z Bsdsnkj }kjk djk;k tk;sxkA gs.MiEiksa ds lq/kkj dk;Z gsrq vko’;d Vh ,.M ih dh 

O;oLFkk Bsdsnkj dks Loa; vius lalk/kuksa ls djuk gksxh] bl gsrq dksbZ Hkh i`Fkd ls Hkqxrku ugha 

fd;k tk;sxkA gs.MiEiksa dk fujh{k.k ,oa gs.MiEiksa ds fcxMs ik;s tkus ij mudk lq/kkj dk;Z 

,d lrr~ izfdz;k gksxh tks iwjs vuqca/k dky rd pysxhA  

06- gs.MiEiksa ds fcxMs gksus dh lwpuk @tkudkjh gs.MiEiksa ds fu;fer fujh{k.k djkus] foHkkxh; 

'kkldh; lsodksa dks lh/ks nwjHkk"k@ eksckbZy ij izkIr] tuizfrfuf/k;ksa ds ek/;e ls izkIr] 

bysDVªkfud ehfM;k] lekpkj i= ,oa vU; fdlh ek/;e ls Bsdsnkj@ foHkkx dks izkIr gksus ij 

bu f’kdk;rksa dk ladyu foHkkx }kjk ,d iath esa fd;k tk;sxk rFkk bl izdkj ls izkIr gksus 

okyh f’kdk;rksa ds fujkdj.k gsrq Bsdsnkj@ muds vf/kd`r izfrfuf/k dks foHkkxh; vf/kd`r 

'kkldh; lsod }kjk f’kdk;r izkIr gksus ds fnukad dks gh bZesy vFkok vU; ek/;e ls lwfpr 
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fd;k tk;sxkA Bsdsnkj }kjk f’kdk;rksa dk fujkdj.k lkekU;r% f’kdk;rsa izkIr gksus ds vuqdze esa 

djk;k tkuk gksxkA gs.MiEiksa ds lq/kkj dk;Z ds mijkar fd;s x;s lq/kkj dk;Z ds fnol dks gh 

Bsdsnkj@Bsdsnkj ds vf/kd`r izfrfuf/k }kjk foHkkxh; vf/kd`r 'kkldh; lsod dks bZesy vFkok 

vU; ek/;e ls lwpuk nsuk gksxh lkFk gh lq/kkj dk;Z laca/kh izek.k Ik= ekfld :Ik ls lgk;d 

;a=h dks izLrqr djuk gksxkA mijksDrkuqlkj izfdz;k ls Bsdsnkj }kjk fcxMs gs.MiEi dk lq/kkj 

dk;Z lwpuk izkIr gksus ds fnukad ls fdruh le;kof/k esa fd;k x;k] dh x.kuk dh tk ldsxhA 

mijksDrkuqlkj izfdz;k ls gh gs.MiEiksa ds fd;s x;s lq/kkj dk;Z dks lq/kkj dk;Z esa [kir lkexzh 

,oa vuqca/k dh vU; 'krksZ ds ikyu gsrq ekU; fd;k tk;sxkA 

07- Bsdsnkj }kjk ftl gs.MiEi dk y?kq ;k o`gn izd̀fr dk lq/kkj dk;Z fd;k tk;sxk ml gs.MiEi 

ds lq/kkj dk;Z  ds mijkar gs.MiEi dk ty uewuk ty ijh{k.k gsrq ,df=r djuk gksxk rFkk 

bl izdkj ,df=r fd;s x;s ty uewuksa dks fodkl[k.M eq[;ky; vkScsnqYYkkxat esa izHkkjh 

mi;a=h ds ikl tek djuk gksxsaA bl dk;Z gsrq i`Fkd ls dksbZ Hkh Hkqxrku ugha fd;k tk;sxkA 

08- Bsdsnkj dks lq/kkj dk;Z ls izkIr iqjkuh lkexzh dks okfil ykus gsrq vko’;d ifjogu dh 

O;oLFkk Loa; vius lalk/kuksa ls djuk gksxh] bl gsrq dksbZ vfrfjDr jkf’k dk Hkqxrku ugha fd;k 

tkosxkA  

09- gs.MiEiksa ds la/kkj.k dk;Z ls izkIr iqjkuh lkexzh dk ys[kk tks[kk Bsdsnkj dks foHkkx }kjk 

fu/kkZfjr iath layXu izi=&04 esa la/kkfjr djuk gksxk] rFkk ;g lkexzh vkScsnqYYkkxat fLFkr 

foHkkxh; mi[k.Mh; Hk.Mkj x`g esa vf/kdre ,d ekg dh le;kof/k esa okfil djuk gksxhA 

10- Bsdsnkj dks gs.MiEiks ds la/kkj.k dk;Z esa etnwjh ds dk;Z gsrq vko’;d dq’ky gs.MiEi esdsfud 

tks fQVj VªsM esa fdlh ekU;rk izkIr vkS/kksfxd izf’k{k.k laLFkku ¼vkbZ-Vh-vkbZ½ ls VªsUM ,oa 

gs.MiEi la/kkj.k dk;Z esa vuqHkoh gks Bsdsnkj dks j[kuk gksxkA vuqca/k ds le; mDr ;ksX;rk ds 

laca/k esa izek.k i= izLrqr djuk gksxk ,oa lacaf/kr O;fDr ds lkFk fd;s x;s vuqca/k dks izLrqr 

djuk gksxkA ;fn vuqcaf/kr O;fDr cnyrk gS rks rRdky vFkok vf/kdre 03 fnol esa foHkkx 

dks bldh lwpuk nsuk gksxh ,oa uohu O;fDr ls fu"ikfnr fd;s x;s vuqca/k dks foHkkx dks 

izLrqr djuk gksxkA gs.MiEiksa ds la/kkj.k dk;Z gsrq vko’;d v/kZdq’ky] ,oa vdq’ky Jfedksa dks 

j[kuk gksxk] bu Jfedksa dh vk;q 50 o"kZ ls vf/kd ugha gksuh pkfg,A gs.MiEiksa ds la/kkj.k dk;Z 

dh izd`fr] gs.MiEiksa esa yxs jkbZtj ikbZi dh ek=k ds vuqlkj gs.MiEiksa dk la/kkj.k dk;Z 

vko’;d la[;k esa dq’ky] v/kZdq’ky ,oa vdq’ky etnwjksa ds ek/;e ls djk;k tkuk gksxkA 

rkfd fdlh Hkh izdkj dh nq?kZVuk dh vk’akdk u jgsaA Bsdsnkj dks Je foHkkx ds fu;eksa dk 

ikyu djuk gksxkA 
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11- gs.MiEiksa ds la/kkj.k dk;Z esa yxk;s tkus okys dq’ky] v/kZdq’ky ,oa vdq’ky etnwjksa dk e-iz- 

Hkou ,oa lafuekZ.k deZdkj dY;k.k eaMy esa iath;u gksuk vko’;d gSA Jfedks dks mDr 

iath;u dk iath;u dkMZ dk;ZLFky ij ges’kk lkFk j[kuk vfuok;Z gksxkA    

12- gs.MiEiksa ds la/kkj.k dk;Z ds nkSjku fdlh Hkh izdkj nq?kZVuk ds fy, foHkkx dh dksbZ ftEesnkjh 

ugh gksxhA nq?kZVuk dh fLFkfr esa leLr izdkj ds nkoksa dk fu;ekuqlkj Hkqxrku Bsdsnkj dks 

Loa; djuk gksxkA 

13- gs.MiEiksa dk lq/kkj dk;Z ;fn y?kq izd̀fr dk gS rks lwpuk izkIr gksus ds 24 ?k.Vs ds vanj rFkk 

;fn lq/kkj dk;Z o`gn izd`fr dk gS rks 03 fnol ds vanj lq/kkj dk;Z djk;k tkuk gksxkA 

mijksDrkuqlkj fu/kkZfjr le;kof/k esa f’kdk;r dk fujkdj.k u gksus ij :- 200-00 ¼:- nkS lks ½ 

izfrfnu izfr fcxMs gs.MiEi ds eku ls vFkZn.M vkjksfir dj ns;d ls olwy fd;k tk;sxkA 

blds ckn Hkh vxys nks fnol vFkkZr~ y?kq izd̀fr ds lq/kkj dk;Z esa 03 fnol rFkk o`gn izd̀fr 

ds lq/kkj dk;Z esa dqy 05 fnol esa gs.MiEi dk lq/kkj dk;Z u gksus dh n’kk esa lacaf/kr gs.MiEi 

dk lq/kkj dk;Z foHkkx }kjk vius lalk/kuksa ls djk;k tk;sxk rFkk ml ij dqy gq;s etnwjh ,oa 

ifjogu O;; ds nqxuh jkf’k dh olwyh Bsdsnkj ds ns;d ls dh tkosxh tks foyac gsrq vkjksfir 

vFkZn.M ds vfrfjDr gksxhA fcxMs gs.MiEiksa dh lwpuk izkIr gksus ds mijkar gs.MiEiksa dk  

lq/kkj dk;Z fdruh le;kof/k esa gqvk gS ml le;kof/k dh x.kuk fcUnq daz- 06 esa mYysf[kr 

vuqlkj dh tk;sxhA  

14- gs.MiEiksa ds fd;s x;s lq/kkj dk;Z dk gs.MiEi ds fudV jgus okys jgokfl;ksa }kjk gLrk{kfjr 

iapukek foHkkx dks izLrqr djuk gksxkA ftlesa lq/kkj dk;Z dh frfFk vko’;d :Ik ls vafdr gks] 

bl iapukesa esa lq/kkj dk;Z dh frfFk dk vafdr gksuk vko’;d gSA lq/kkj dk;Z dk iapukek 

layXu izi= 5 vuqlkj rS;kj djk;k tkuk gksxk ;g iapukes ekfld :Ik ls lacaf/kr {ks= ds 

lgk;d ;a=h@ mia;=h dks nsuk gksxkA 

15- fufonk esa mYysf[kr gs.MiEiksa dh la[;k pkyw gs.MiEiksa dh la[;k gS ftlds lq/kkj dk;Z gsrq 

fufonkdkj }kjk fufonk izLrqr dh tkuh gS ;fn vuqca/k dky esa dksbZ gs.MiEi @gs.MiEiksa 

lq/kkj ds v;ksX; gks tkrs gS rks la[;k ,oa le; ds vuqikr esa vuqcaf/kr ykxr esa deh dh 

tkosxhA blh izdkj u;s gs.MiEi LFkkfir gks tkus ij la[;k ,oa le; ds vuqikr esa vuqcaf/kr 

ykxr esa o`f} dh tkosxhA ftu gs.MiEiksa ds uydwiksa ls gs.MiEi fudkydj uydwiksa ij flaxy 

Qsl ikoj iEi LFkkfir fd;s tkrs gS rks ,sls gs.MiEiksa dh la[;k ,oa le; ds vuqikr esa 

vuqcaf/kr ykxr esa deh dh tkosxhA 

16- vuqca/kdky esa uydwiksa esa ykbZu fxj tkus ds dkj.k can gksus okys gs.MiEiksa dh ykbZu fudkyus 

dk dk;Z Bsdsnkj dks vius lalk/kuksa ls djkuk gksxk bl gsrq dksbZ vfrfjDr jkf’k dk Hkqxrku 
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ugh gksxkA ;fn Bsdsnkj }kjk rhu ckj iz;kl djus ds mijkar Hkh gs.MiEi dh fxjh gqbZ ykbZu 

ugha fudyrh gS rks ,slh fLFkfr esa foHkkx }kjk ,d ckj gs.MiEi dh fxjh gqbZ ykbZu dks 

fudkyus dk iz;kl djk;k tk;sxkA foHkkx }kjk djk;s tkus okys iz;kl ds ckn ;fn gs.MiEi 

dh fxjh gqbZ ykbZu ugha fudyrh gS rks ,sls gs.MiEi dks lq/kkj gsrq v;ksX; ekuk tk ldsxk 

rFkk bu gs.MiEikas dh la[;k ,oa le; ds vuqikr esa vuqcaf/kr ykxr esa deh dh tkosxh] 

ysfdu ;fn foHkkx }kjk djk;s x;s iz;kl ls gs.MiEi dh fxjh gqbZ ykbZu fudy tkrh gS rks 

Bsdsnkj ds fo:} fuEukuqlkj vFkZn.M vf/kjksfir dj Bsdsnkj ls owlyh dh tkosxhA  

v-  ;fn gs.MiEiksa ds la/kkj.k gsrq vuqcaf/kr gs.MiEiksa ds 2 izfr’kr gs.MiEiksa dh la[;k rd 

gs.MiEiksa dh fxjh gqbZ ykbZu esa mijksDrkuqlkj fLFkfr fufeZr gksrh gS rks fxjh gqbZ ykbZu 

dks foHkkx }kjk fudyok;s tkus esa tks O;; gksxk ml O;; dh olwyh Bsdsnkj ds ns;d 

ls dh tkosxhA 

c-  ;fn gs.MiEiksa ds la/kkj.k gsrq vuqcaf/kr gs.MiEiksa ds 2 izfr’kr ls vf/kd rFkk 5 

izfr’kr rd gs.MiEiksa dh fxjh gqbZ ykbZu esa mijksDrkuqlkj fLFkfr fufeZr gksrh gS rks 

fxjh gqbZ ykbZu dks foHkkx }kjk fudyok;s tkus esa tks O;; gksxk rks ml O;; ,oa O;; 

ls 50 izfr’kr vf/kd dh jkf’k dh olwyh Bsdsnkj ds ns;d ls dh tkosxhA 

l-  ;fn gs.MiEiksa ds la/kkj.k gsrq vuqcaf/kr gs.MiEiksa dh la[;k ds 5 izfr’kr ls vf/kd 

gs.MiEiksa dh fxjh gqbZ ykbZu esa mijksDrkuqlkj fLFkfr fufeZr gksrh gS rks fxjh gqbZ ykbZu 

dks foHkkx }kjk fudyok;s tkus esa tks O;; gksxk rks ml O;; dh nqxuh jkf’k dh 

olwyh Bsdsnkj ds ns;d ls dh tkosxhA 

17- xzh"edky@vU; fo’ks"k dky esa uydwiksa dk ty Lrj fxjus ls ;k ty Lrj fxjus ds 

QyLo:Ik ds dkj.k uydwiksa ds gs.MiEiksa ds lapkyu gsrq mi;qDr u jg ikus dh fLFkfr esa 

gs.MiEiksa ds vLFkkbZ :Ik ls can gksus laca/kh tkudkjh Bsdsnkj dks lgk;d ;a=h@ mi;a=h dks 

nsuk gksxhA mijksDrkuqlkj vof/k esa vLFkkbZ :Ik ls can gksus okys gs.MiEiksa dh la[;k dks 

Bsdsnkj }kjk la/kkj.k fd;s tkus okys gs.MiEiksa dh la[;k ls de ugha fd;k tk;sxk] ijarq ;fn 

dksbZ gs.MiEi mijksDr dkj.k ls ,d o"kZ dh vof/k esa 4 ekg ls vf/kd dh vof/k rd can 

jgrk gS rks ,sls gs.MiEi@gs.MiEiksa dh la[;k dks Bsdsnkj }kjk la/kkj.k fd;s tkus okys 

gs.MiEiksa dh la[;k ls la[;k ,oa le; ds vuqikr es ade fd;k tkosxkA 

18- ;fn vuqcaf/kr vof/k esa uydwi ds HkjiV tkus ds dkj.k uydwi gs.MiEi ds lapkyu gsrq 

mi;qDr ugha jgrk gS rks ,sls gs.MiEiksa dh tkudkjh Bsdsnkj dks lgk;d ;a=h@mia;=h ds 

ek/;e ls dk;Zikyu ;a=h dks nsuk gksxh] ftldk lR;kiu lgk;d ;a=h }kjk fd;k tk;sxk] rFkk 
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lgk;d ;a=h }kjk ,sls gs.MiEiksa dks lapkyu gsrq mi;qDr u gksus laca/kh ekU; fd;s tkus ij 

bu gs.MiEikas dh la[;k ,oa le; ds vuqikr esa vuqcaf/kr ykxr esa deh dh tkosxhA  

19- ;fn Bsdsnkj }kjk gs.MEiksa ds la/kkj.k dk;Z ls izkIr iqjkuh lkexzh foHkkx dks okfil ugh adh 

tkrh gS rks ,slh lkefxz;ksa dh jkf’k dh olwyh layXu lgi= &2 esa nf’kZr nj fooj.k vuqlkj 

Bsdsnkj ds ns;d ls olwy dh tkosxhA  

20- Bsdsnkj dks fufonk esa mYysf[kr dk;Z ds fu"iknu esa vuqcaf/kr jkf’k ds fuEukuqlkj va’kksa dh 

o"kZokj @ekgokj x.kuk vuqlkj Hkqxrku fd;k tk;sxkA ns; jkf’k dh ekgokj x.kuk fuEukuqlkj 

dj Hkqxrku fd;k tk;sxkA   

v-  izFke =Sekl ¼vizsy] ebZ]twu½ esa izR;sd ekg esa izfro"kZ ns; jkf’kdk 11&11 izfr’krvFkkZr~ izFke 

=Seklesaizfro"kZ ns; jkf’k dkdqy 33 izfr’krA 

c-  f}rh; =Sekl ¼tqykbZ] vxLr] flracj½ esa izR;sd ekg esa izfro"kZ ns; jkf’k dk 6&6 izfr’kr 

vFkkZr~ f}rh; =Sekl esa izfro"kZ ns; jkf’k dk dqy 18 izfr’krA 

l-  rr̀h; =Sekl ¼vDVwcj uoacj] fnlacj½ esa izR;sd ekg esa izfro"kZ ns; jkf’k dk 8&8 izfr’kr 

vFkkZr~ r̀rh; =Sekl esa izfro"kZ ns; jkf’k dk dqy 24 izfr’krA 

n-  prqFkZ =Sekl ¼tuojh] Qjojh] ekpZ½ esa dze’k% izfro"kZ ns; jkf’k dk 8] 8 ,oa 9 izfr’kr vFkkZr~ 

prqFkZ =Sekl esa izfro"kZ ns; jkf’k dkdqy 25 izfr’krA 
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vuqca/k dza- ------ fnukad--------------------- 

gs.MiEiksa ds lq/kkj dk;Z ls izkIr gksus okyh iqjkuh lkexzh dk ys[kk tks[kk rS;kj 

fd;s tkus gsrq izk:Ik 

ekg ------------------------------- 

dza- xzke dk 

uke 

clkgV 

dk uke 

gs.MiEi 

dk 

yksds’ku  

gs.MiEi 

ds lq/kkj 

dk;Z dk 

fnukad  

gs.MiEi ds lq/kkj dk;Z ls izkIr gksus okyh iqjkuh lkexzh 

dk fooj.k  
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Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k 

 ekg ds izkajHk esa foxr ekg dh 'ks"k ek=k       

           

           

           

           

           

           

dqy lkexzh        

foHkkx dks okfil dh xbZ lkexzh dk fooj.k  

dza- fnukad        

        

        

        

        

        

        

dqy okfil dh xbZ ek=k       

Bsdsnkj ds fo:} 'ks"k ek=k       

Vhi & ekg ds var esa Bsdsnkj ds fo:} 'ks"k ek=k dks vxys ekg ds ys[ks tks[ks esa ekg ds izkajHk esa 'ks"k 

ek=k ds :Ik esa n’kkZ;k tkuk gksxkA 

 

Bsdsnkj vFkok muds vf/kd`r  

izfrfuf/k dk uke ,oa gLrk{kj 
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vuqca/k dza- ------ fnukad--------------------- 

gs.MiEiksa ds lq/kkj dk;Z gsrq foHkkx }kjk iznk; dh tkus okyh lkexzh ,oa mlds 

fo:} [kir lkexzh ds ys[ks tks[ks dk izk:Ik  

ekg ------------------------------- 

dza- bUMsUV dza- 
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 ekg ds izkajHk esa foxr ekg dh 'ks"k ek=k       

        

        

        

        

        

        

dqy iznk; dh xbZ ek=k       

 

dza- xzke 
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k
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e 

clkgV 

dk uke 

gs.MiEi 

dk 

yksds’ku 

gs.MiEi 

ds lq/kkj 

dk;Z dk 

fnukad 

[kir lkexzh dk fooj.k    
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dqy [kir ek=k        

Bsdsnkj ds fo:} 'ks"k ek=k       

 

 

Vhi & ekg ds var esa Bsdsnkj ds fo:} 'ks"k ek=k dks vxys ekg ds ys[ks tks[ks esa ekg ds izkajHk esa 'ks"k 

ek=k ds :Ik esa n’kkZ;k tkuk gksxkA 

 

Bsdsnkj vFkok muds vf/kd`r  

izfrfuf/k dk uke ,oa gLrk{kj 
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vuqca/k dza- ------ fnukad--------------------- 

gs.MiEiksa ds lq/kkj dk;Z  dk iapukek dk izk:Ik  

xzke ----------------------------------- esa ---------------------------------------------------- fLFkr fcxMs@ lqpk: :Ik ls dk;Z ugha dj jgs 

gS.MiEi dk vko’;d lq/kkj dk;Z Bsdsnkj ---------------------------------- }kjk vkt fnukad ------------------------------- dks 

fd;k x;kA lq/kkj dk;Z ds mijkar vkt fnukad ------------------------------------------ dh fLFkfr esa gs.MiEi lqpk: 

:Ik ls pkyw gks x;k gSA Bsdsnkj }kjk gs.MiEi ds lq/kkj dk;Z esa fuEukuqlkj lkexzh yxkbZ xbZ gS& 

dza- lkexzh dk uke Ekk=k  

   

   

   

  

xzkeoklh dk uke   xzkeoklh dk uke   xzkeoklh dk uke 

gLrk{kj        gLrk{kj        gLrk{kj 

 

 

 

xzkeoklh dk uke   xzkeoklh dk uke   xzkeoklh dk uke 

gLrk{kj        gLrk{kj        gLrk{kj 

 

 

mDr gs.MiEi dk vko’;d lq/kkj dk;Z mijksDrkuqlkj lkexzh dk mi;ksx dj gekjs }kjk vkt fnukad  

------------------------------------ dks fd;k x;kA vkt fnukad-------------------------------------------- dh fLFkfr esa gs.MiEi lqpk:  

:Ik ls fdz;k’khy gSA  

 

 

 

Bsdsnkj }kjk vf/kd`r 

izfrfuf/k  dk uke ,oa gLrk{kj 
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vuqca/k dza---------------------fnukad---------------------------- 

foHkkxh; gs.MiEiksa esa ikbZi ,oa fyad jkWM c<kus dh lwpuk nsus gsrq izi= 

dza- xzke 

d

k

 

u

k

e 

clkgV 

dk uke 

gs.MiEi 

dh 

fLFkfr 

Ekkg -------------------- 

ds iwoZ rd 

gs.MiEi es 

aLFkkfir ikbZiksa@ 

fyadjkWM dh 

la[;k 

Ekkg -------------------- 

ds nkSjku 

gs.MiEi esa 

c<k;s x;s 

ikbZiksa@ 

fyadjkM dh 

la[;k 

Ck<kus tkus ds 

mijkar gs.MiEiksa 

esa ikbZiksa @ 

fyad jkWM dh 

v/kru fLFkfr 

ikbZi  fyadjkWM ikbZi  fyadjkWM ikbZi  fyadjkWM 

          

          

          

          

          

          

          

          

          

          

          

          

          

 

 

Bsdsnkj vFkok vf/kdr̀ 

izfrfuf/k dk uke gLrk{kj ,oa fnukad   



 Page 30 
 

vuqca/k dza---------------------fnukad----------------------------------- 

foHkkxh; gs.MiEiksa dk izHkkj Bssdsnkj }kjk fy;s tkus dk izi= 

dza- xzke 

d

k

 

u

k

e 

clkgV 

dk 

uke 

gs.MiEi 

dh 

fLFkfr 

 

pkyw @ can 

gs.MiEi esa LFkkfir 

ikbZiksa dh 

la[;k 

gs.MiEi esa 

LFkkfir 

fyad 

jkWM dh 

la[;k 

vU; fooj.k  

        

        

        

        

        

        

        

        

        

        

        

        

        

 

vkt fnukad --------------------------------------------------dks ijh{k.k dj mijksDr gs.MiEiksa dk izHkkj fy;k]vkt fnukad---- 

---------------------------------ls mijksDr vuqca/k dh 'krksZ ds vuq:Ik gs.MiEiksa ds fujh{k.k ,oa la/kkj.k dk nkf;Ro 

Lohdkj djrk gwaA  

 

 

gLrkarj.k drkZ          nkf;Roxzg.kdrkZ 

uke]in ,oa          uke ,oa gLrk{kj 

gLrk{kj 

 

 

  



 Page 31 
 

Annexure – F 

(See clause 3 of Section 2 –ITB) 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the 
MP TENDERS Portal, using valid Digital Signature Certificates. The 
instructions given below are meant to assist the bidders in registering on 
the MP TENDERS Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the MP TENDERS Portal.  

More information useful for submitting online bids on the MP TENDERS Portal 
may be obtained at: https://mptenders.gov.in 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the M.P 
Public Procurement Portal URL: https://mptenders.gov.in by clicking 
on the link “Online bidder Enrollment” on the MP TENDERS Portal which 
is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose 
a unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile 
numbers as part of the registration process. These would be used for any 
communication from the MP TENDERS Portal.  

4) Upon enrolment, the bidders will be required to register their valid 
Digital Signature Certificate  (Class II or Class III Certificates with signing 
key usage) issued by any Certifying Authority recognized by CCA India 
(e.g. Sify /  nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to 
others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering 
their user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the MP TENDERS Portal, to 
facilitate bidders to search active tenders by several parameters. These 
parameters could include Tender ID, Organization Name, Location, Date, 
Value, etc. There is also an option of advanced search for tenders, 
wherein the bidders may combine a number of search parameters such 
as Organization Name, Form of Contract, Location, Date, Other keywords 
etc. to search for a tender published on the MP TENDERS Portal.  

2) Once the bidders have selected the tenders they are interested in, they 
may download the required documents / tender schedules. These 
tenders can be moved to the respective ‘My Tenders’ folder. This would 
enable the MP TENDERS Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.  
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3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the 
Helpdesk.  

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the 
tender document before submitting their bids.  

2) Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part 
of the bid. Please note the number of covers in which the bid documents 
have to be submitted, the number of documents - including the names 
and content of each of the document that need to be submitted. Any 
deviations from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted 
as indicated in the tender document / schedule and generally, they can 
be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be 
scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document.    

4) To avoid the time and effort required in uploading the same set of 
standard documents which are required to be submitted as a part of 
every bid, a provision of uploading such standard documents (e.g. PAN 
card copy, annual reports, auditor certificates etc.) has been provided to 
the bidders. Bidders can use “My Space”  or ‘’Other Important 
Documents’’ area available to them to upload such documents. These 
documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that 
they can upload the bid in time i.e. on or before the bid submission time. 
Bidder will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents 
one by one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender 
fee / EMD as applicable and enter details of the instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the 
tender document. The original should be posted/couriered/given in 
person to the concerned official, latest by the last date of bid submission 
or as specified in the tender documents. The details of the DD/any other 
accepted instrument, physically sent, should tally with the details 
available in the scanned copy and the data entered during bid 
submission time. Otherwise the uploaded bid will be rejected. 

5) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. 
If the price bid has been given as a standard BoQ format with the tender 
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document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BoQ file, open it and 
complete the white coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the 
bidder should save it and submit it online, without changing the 
filename. If the BoQ file is found to be modified by the bidder, the bid 
will be rejected.  

6) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted 
using PKI encryption techniques to ensure the secrecy of the data. The 
data entered cannot be viewed by unauthorized persons until the time 
of bid opening. The confidentiality of the bids is maintained using the 
secured Socket Layer 128 bit encryption technology. Data storage 
encryption of sensitive fields is done.Any bid document that is uploaded 

to the server is subjected to symmetric encryption using a system 

generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded 

tender documents become readable only after the tender opening by the 

authorized bid openers. 

 

7) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

8) Upon the successful and timely submission of bids (ie after Clicking 

“Freeze Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. 
and the date & time of submission of the bid with all other relevant 
details.  

9) The bid summary has to be printed and kept as an acknowledgement of 
the submission of the bid. This acknowledgement may be used as an 
entry pass for any bid opening meetings. 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries 
relating to MP TENDERS Portal in general may be directed to the 24x7 
MP TENDERS Portal Helpdesk.  

Note- For any assistance regarding the e-Procurement Portal, the help desk of 
NIC may be contacted : 

Contact No. - 0120-4001002, 0120-4200462, 01204001005, 0120-6277787 

E-Mail- support_eproc@nic.in 

**** 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply 
with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done exclusively 
with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project3. All members of JV4 should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder‘s compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteria specified in full. 
Failure to comply with this requirement will result in rejection of the joint 
venture‘s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) 
on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders‘. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an 
agreement for the purpose of executing a specific task/project and all parties 
shall be jointly and severally responsible to incur all the liabilities under the 
task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, 

Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% 

stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial 

Stamp Paper, duly Notarized/registered. Each partner of the joint venture 
shall be individually registered in the appropriate class required for 
participation in the tender or if eligible for registration, can also participate 
after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) 
with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture 
shall be drawn in favour of the concerned Executive Engineer and on 
Account of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial 
Stamp Paper, duly Notarized and should be submitted originally in Envelope 
A (and uploaded online scanned copy) alongwith joint venture agreement. 
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Format: H 
(See clause 12 of Section 2–ITB & 

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable,Scanned copy 
of proof of application for 

registration to be uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under 
theCompanies Act–1956)/ Corporation/ Joint 
venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association alongwith registration 
certificate of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – A 

Technical Proposal shall comprise the following documents: 

 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –I 

(Format: I-2) 

3 List of technical personnel for the key positions Annexure –I 

(Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I 

(Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –I 

(Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 

(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
The bidder should have: 
 
A. Financial 

 Nil 
B. Physical Requirement: 
 No pre-qualification is required , but if the NIT has the work of construction of 

intake well. Anicut, treatment plant and over head tanks.then pre qualification will 
be required. The bidder should have executed similar items of work during the 
last five financial years. which should individually not be less than 33% of the 
quantity / capacity of the items included in the BOQ.  

Execution of similar items of work during the last 05 financial years should 
not be less than the minimum physical requirement fixed for the work. 

 

S No Particulars 
 

Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 
1 

Year – 
2 

Year – 
3 

Year – 
4 

Year – 5 

1 Physical qualification required Yes 

 
Constructed RCC Over Head 
Tanks (capacity not less than 33% 
of propsed OHT) 

        

 
Note:  

1. Certificates duly signed by the employer not below the rank of Executive Engineer shall 
be enclosed for the actual quantity executed during the last 05 financial years. 

 

1. Similar works: The similarity shall be based on the physical size, complexity, 
methods technology or other characteristics of main items of work viz. earth work, 
cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc. 

2.  If interested bidder has not executed these works (Intake well, Anicut, 
Treatment Plant and Over Head Tanks), then he can submit an agreement (on 
Rs. 1000/- non judicial stamp paper duly notarized) at the time of Bid 
submission with an experienced contractor  Stating that he will assist/guide 
the bidder to design and execute this work if work is awarded. This experienced 
contractor should also have a valid registration in MPPWD centralised registration 
system at the time of agreement between the department and the qualifying bidder. 
This experienced contractor should have an experience certificate of execution of 
these works issued by an officer not below the rank of Executive Engineer.  
  The total value of the work to be executed by such experienced 
contractor(s) shall not exceed 25 percent of the Probable Amount of Contract (PAC). 
 If any bidder/contractor has constructed RCC Over Head Tanks in private sector 
in Madhya Pradesh during the last 05 years, he can also participate in the bid 
process. Such bidder/contractor should request the EE PHED of the concerned 
District where he has completed such construction works, to issue an experience 
certificate. The concerned E.E will verify the said works and issue a certificate 
stating therein the year of construction, capacity, cost and quality of work etc.  

Note :-The Experienced support contractor who is able to construct OHT will not 
be able to agree to support more than 03 over head tank to tenderer. 
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Format: I -2 
(See clause 14 of Section 2 -ITB) 

 
 

ANNUAL TURN OVER 
 

Requirement: 
 Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years; 
 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the 

 above financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above 
are to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year  

  during the  last three year (10% weightage per year shall be given to bring 
  the value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then the contract period 

shall be taken as the construction period, subject to a minimum of 1 year. 
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Format: I -3 

(See clause 14 of Section 2 –ITB& 

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

As per provisions in works department manual / circulars  
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

 

As per provisions in works department manual / circulars 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL BID 

(To be Contained in Envelope-C) 

NAME OF WORK :-Maintence of Handpump in Block Obedullaganj  having 205  Villages and 1160 

Handpumps Including Minor Spare part, with labour, Vehicle etc. In district Raisen Completion 

Time Period – 365 Days 

 I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) _______ (in words) _______________________ percent below/ above or at par based on the 

Bill of Quantities and item wise rates given therein in all respects and in accordance with the 

specifications, designs, drawings and instructions in writing in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the 

extent of ground, working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labor etc. required for the satisfactory execution 

of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words 

is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to 

accept such valid and correct rate and declines to furnish performance security and sign the 

agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 

as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder but exclusive of Goods and Service Tax (G.S.T.) to be levied on 

works/service contracts. 

Signature of Bidder 

Name of Bidder 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the 

_________ day of __________ 20______________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

As per BOQ 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________ 
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage _____ below/ above or at par 
the Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
thisletter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). 
The performance security shall be in the shape of term deposit receipt/ bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid 
is______ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 
commencement of work and no separate letter for commencement of work is 
required. Therefore, after signing of the agreement, you are directed to 
contact the Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

  Yours Faithfully 
 

      Executive Engineer 
PHE Division Raisen 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name of 
Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor, up to a total of ___________ [amount of 
guarantee]*___________ ___(in words), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of_________________[amount of guarantee] as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced 
Bids, if any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract(GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor‘s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming 

part of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of 

the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 

Exhaustion of quantity of any particular item mentioned in the bid document shall 

not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organisation which adopts this 

document. 

1.13. Drawings: means drawings including calculations and other information 

provided or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 
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to a person or body nominated by him for specified functions. The word 

Employer / Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily 

to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in 

the ContractData. 

1.23. Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with 

the Contractor, duly authorised to carry out a part of the construction work under 

the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether 

original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 
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2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word ―agree‖, ―agreed‖ or ―agreement‖ require the 

agreement to be recorded in writing; 

d. written‖ or ―in writing‖ means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i.Part I General Conditions of Contract and the Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in 

the Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective 

on delivery or at the expiry of the normal delivery period as undertaken by the 
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postal service. In case of any change in address for communication, the same 

shall be immediately notified to Engineer-in-Charge. 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract. 

7. Force Majeure 

7.1 The term ―Force Majeure‖ means an exceptional event or circumstance: 

(a) which is beyond a Party‘s control, 

(b) which such Party could not reasonably have provided against before entering 

into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. 
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 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of  the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor‘sPersonnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than theContractor‘s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination 

byradio-activity, except as may be attributable to the Contractor‘s use of such 

munitions, explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform 

any duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to 

the other partybe suspended for the period during which force majeure event 

lasts. The cost and loss sustained by either party shall be borne by respective 

parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment 

clause. 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should 

the delay caused by force majeure exceed twelve months, the parties to the 

contract shall be at liberty to foreclose the contract after holding mutual 

discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are 

the responsibility of the Contractor. 
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8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department. 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or 

his subcontractor for the works whether under the General law or under 

workman's compensation Act, or any other statute in force at the time of dealing 

with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there 

under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's 

instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 
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clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised after expiry of 45 days of its first occurrence shall not be entertained and 

the Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 

Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya 

PradeshMadhyRaisenm Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works. 

13.2 The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 

the timing of the remaining Works, including any changes to the sequence of 

the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 
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the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date onwhich the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 

 

14. Extension of Time 

14.1. The Contract is for completion of works and therefore non approval of EOT 

shall not in any way invalidate the contract. The contractor will have to 

complete the works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be 

given by the Engineer-in-charge and the Liquidated Damages shall be levied 

from the contractor in accordance with the provisions of the contract.  

14.3 In the event, the delays are not attributable to the contractor the EOT may be 

issued by the Engineer-in-charge without imposition of Liquidated Damages 

either suo-motto or on a written request of the contractor. 

It is clarified that out of the total delays in completion of works, 

the EOT shall be issued only for the part, which is not attributable to the 

contractor.  

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 

be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the 
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Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained 

shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor‘s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 

C.Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

a.Carrying out the tests prescribed in specifications, and 

b.For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 

shall automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 
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Security or any amount due or that may become due to the contractor and 

other available securities. 

D.Cost Control 

19.Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work and 

the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 

20. Extra items 

20.1All such items which are not included in the priced BOQ shall be treated as extra 

items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / 

extra items under this clause shall be worked out in accordance with the 

following provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work 

as is provided in the contract (priced BOQ) for the work. 
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d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as defined in 

the Contract Data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea 

ofnon-acceptability of rates on items falling under sub clause (a) to (d). In case 

the contractor does not accept the rate approved by the Engineer in Charge for 

a particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates 

payable shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice 

in writing of the fact to the Contractor and withdraw that whole or any part of 

the work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have 

derived from the execution of work in full or on account of any loss incurred for 

idle men and machinery due to any alteration or restriction of work for 

whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another 

agency to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded 

by any authority. 

24. Recovery from Contractors 
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 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable 

under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become 

due for release. 

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities but exclusive of Goods and Service Tax (G.S.T.) to be levied on 

works/service contracts.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, 

shall be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the 

payment. 

26.3 Any over/excess payments detected, as a result of such check measurement 

or otherwise at any stage up to the date of completion of the defect liability 

period specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

27.  Termination by Engineer in Charge 
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27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days‘ notice to the Contractor, terminate the Contract and expel the 

Contractor fromthe Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the 

Contract for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less advance 

payments and penalty as indicated in the Contract Data. The amount so 

arrived at shall be determined by the Engineer-in-Charge and shall be final 

and binding on both the parties. 

28.2 Payment on termination under clause 27. 4 above - 
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 If the Contract is terminated under clause 27.4 above, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and 

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such 

performance security and additional performance security, if any, remains valid 

for the period as specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in 

the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank 

guarantee or fixed deposit receipt assigned to the Employer, with validity up to 

3 (three) months beyond the completion of Defect Liability Period/ extended 

Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability 

Period. The Additional Performance Security shall be refunded on satisfactory 

completion of of the work. 

31.  Price Adjustment  

31.1  Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials. fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data.  

(a)  The price adjustment shall apply for the work done from  the start date given in the 

contract data upto the end of the initial intended completion date or extensions 
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granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

(B)  The Price adjustable shall be determined during each month from the formula given 

in the contract data  

(C)  Following expression and meaning are assigned to the work done during each month: 

R=  Total value of work during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of secured 

advance recovered, if any during the month. It will exclude value of works 

executed under variations for which no price adjustment shall be payable. 

31.2  To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts 

to cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall 

be the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 

either positive or negative, i.e. if the price adjustment is in favour of the 

Employer, the same shall be recovered from the sums payable to the 

Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract 

Data, in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the 

contractor. 
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32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery 

in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages. 

 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the 

advance payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor‘s monthly statement and certify the 

amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 
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(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 

E.Finishing the Contract 

35. Completion Certificate 

35.1A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 

35.2After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that 

is due to the Contractor within 45 days of receiving the Contractor‘s account if 
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it is correct and complete. If the account is not correct or complete, the 

Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory 

after it has been resubmitted, the matter shall be referred to the Competent 

Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in 

Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employedby the Contractor on the Site and such other 

information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour enactments and rules 

made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be 

issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. 

The Contractor shall keep the Employer indemnified in case any action is taken 
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against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

non- observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct 

from any money due to the Contractor including his amount of performance 

security. The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. The employees of the Contractor 

and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

40.  Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of 

the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have 

been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from him 

in the manner prescribed in clause 24above and if it is found that the Contractor 

was paid less than what was due to him, under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly 

paid by Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, 

dies during the currency of the contract or becomes permanently incapacitated, 

where the surviving partners are only minors, the contract shall be closed without 

levying any damages/ compensation as provided for in clause 28.2 of the 

contract agreement. However, if the competent authority is satisfied about the 

competenceof the survivors, then the competent authority shall enter into a fresh 
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agreement for the remaining work strictly on the same terms and conditions 

under which the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be 

applicable. 

 

--- 
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Appendix 2.10 

CONTRACT DATA 
For Jal Jeevan Mission PWS Schemes 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 

1.15 Engineer Executive Engineer/Assistant Engineer/Sub 
Engineer/Consultant appointed by Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion 365 Days including rainy season. 
 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contact details of the 
Contractor 

As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, e-
mail 

Executive Engineer P.H.E Division Raisen 

Email- eephrai@nic.in 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD latest 
orders for deduction for Diploma/Degree 
Holder Engineers OR as may be decided by the 
Draft NIT approving authority. 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Bhopal circle Bhopal 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

BhopalZoneBhopal 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted within 
a week from the date of signing the 

agreement, thereafter, updated program on 
Quarterly basis in contracts where the contract 

period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 
 

1% of the contract value subject to minimum 
Rs. 5,000/- per month. 

14 Competent Authority for granting Up to one month - Executive Engineer. More 
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GCC 
Clause 

Particulars Data 

Time Extension than one month – Superintending Engineer 
(Full Powers). 

15 Milestones laid down for the 
contract  

Yes 

if yes, details of milestones As per Annexure O 

Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field 
laboratory 

1% of the contract value subject to minimum 
Rs. 10,000/- per month. 

18 Defect Liability Period 03 Month after completion of work 

21 Competent Authority for 
determining the rate 

As given below 
 

Ø l{ke 

vf/kdkjh 

vuqcaf/kr ek=k ls vf/kd 

ds fy, 

vfrfjDr vk;Ve lCLVhV~;wV vk;Ve 

1 dk;Zikyu ;a=h 

lacaf/kr [k.M 

vuqcaf/kr dk;Z dh ek=k ls 

10% rd c<+h ek=k;saA 

& & 

2 v/kh{k.k ;a=h 

lacaf/kr e.My 

vuqcaf/kr dk;Z dh ek=k ls 

20% rd c<+h ek=k;sa 

vf/kdre :- 20-00 yk[k rd 

fdUrq dqy ykxr iz'kkldh; 

Lohdf̀r dh jkf'k ls 10% 

vf/kd u gksA 

:- 20-00 yk[k rd fdUrq dqy 

ykxr iz'kkldh; Lohdf̀r dh jkf'k 

ls 10% vf/kd u gksA 

:- 20-00 yk[k rd fdUrq dqy 

ykxr iz'kkldh; Lohdf̀r dh 

jkf'k ls 10% vf/kd u gksA 

3 eq[; vfHk;ark 

lacaf/kr ifj{ks= 

laiw.kZ vf/kdkj ¼iz'kkldh; 

Lohdf̀r dh jkf'k ls 10% 

vf/kd jkf'k dh lhek esa½ 

laiw.kZ vf/kdkj ¼iz'kkldh; Lohdf̀r 

dh jkf'k ls 10 % vf/kd jkf'k dh 

lhek esa½ 

laiw.kZ vf/kdkj ¼iz'kkldh; 

Lohdf̀r dh jkf'k ls 10% 

vf/kd jkf'k dh lhek esa½ 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during the 
half of the contract period. (Reason for delay 

attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of General 
Conditions of Contract and 
(b) Liquidated Damages imposed as per clause 
15 or Performance Security (Guarantee) 
including additional performance security 
(guarantee), if any, as per clase 29 of General 
Conditions of contract, whichever is higher. 

29 Performance Guarantee (Security) 
shall be valid up to 

Performance Guarantee (Security) for works 
shall be valid upto 3 months beyond the 
completion of Defect Liability Period. 
Performance Guarantee (Security) shall be 
released on Completion of Defect Liability 
Period. 

Additional Performance Guarantee (Security) 
shall be valid upto valid construction/execution 
period plus 03 months.Additional 
PerformanceGuarantee (Security) shall be 
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GCC 
Clause 

Particulars Data 

released after construction/Execution work  

30 Security Deposit (SD) to be 
deducted from each running bill  

At the rate of 5%. SD deducted during excution 
of works shall be refunded on completion of 
Defect Liability Period.  

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
 

31.1(1) Price adjustment shall be 
applicable  

As per Annexure-R and will be applied as below 
:- 
(a) For Tenders upto Rs 10.00 crores–not 
payable in any case. 
(b) For Tenders costing more than Rs 10.00 
crores- payable only in cases governed by 
Force Majeure. Price adjustment shall only be 
applicable on Probable Amount of Contract 
(PAC) of NIT. This clause shall not have any 
relation to the contract amount. The price 
adjustment shall apply only in respect of 
cement, steel and POL components. 

32 32.1 Mobilization and 
Construction Machinery Advance 
Applicable 

No Mobilization and Construction Machinery 
Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% of 
contract amount. 
2. Construction Machinery advance- Not more 

than ---% of contract amount. 
(NOTAPPLICABLE) 

 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% 
of the Contract Amount is executed and 
recovery of total advance shall be done on pro-
rata basis and shall be completed by the time 
work equivalent to 80% of the Contract 
Amount is executed. 
In addition to the recovery of principal amount, 
recovery of interest shall be carried out as 
calculated on the outstanding amount of 
principal at the close of each month. The 
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GCC 
Clause 

Particulars Data 

interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 80% 
of the Contract Amount is executed. 

(NOT APPLICABLE) 

33 33.1 Secured  Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T 
(NOT APPLICABLE) 

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by the 
Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to site, and 
are properly stored and protected against damage 
or deterioration to the satisfaction of the Engineer. 
The contractor shall store the bulk material in 
measurable stacks; 
c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has  submitted with his monthly 
statement the estimated value of the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and payment thereof; 
e) Ownership of such materials shall be deemed to 
vest in the Employer for which the contractor has 
submitted and Indemnity Bond in an acceptable 
format; and 
f) The quantity of materials are not excessive and 
shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 
(NOT APPLICABLE) 

 33.4  If yes, Recovery of Secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE) 

35 Completion Certificate- after 
physical completion of the Work 

As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of 
the work. 

As per Annexure-V 
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GCC 
Clause 

Particulars Data 

36 Competent Authority Superintending Engineer, PHED Bhopal Circle 
Bhopal 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, Bhopal Zone Bhopal PHED 
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       ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

 
Not Applicable  
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different 
milestones, delays which are not attributable to the Contractor shall be 
considered. The slippage on any milestone is if made good in subsequent 
milestones or at the time of stipulated period of completion, the amount retained 
as above shall be refunded. In case the work is not completed within the 
stipulated period of completion along with all such extensions which are granted 
to the Contractor for either Employer‘s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of 
delay limited to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are: 

R =  Value of work as defined in Clause 31.1 of General Conditions of 

Contract 

Adjustment for labour Component 

(i) Price Adjustment for increase or decrease in the cost due to labour shall be 

paid in accordance with the following formula. 

VL  = 0.85 xP1/100 x R (Li-Lo) / Lo 

Vt   =   increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local Labour  

Lo   =  The consumer price index for industrial workers for the State on 28 days 

preceding the date of opening of Technical bids as published by Labour 

Bureau. Ministry of Labour, Government of India  

Li   =  the consumer price index for industrial workers for the state for the month 

under consideration as published by Labour Bureau Ministry of Labour 

component of the work 

P1  = Percentage of Labour component of the work. 

Adjustment for Cement Component 

(ii) Price Adjustment for increase or decrease in the cost of cement procured by 

the contractor shall be paid in accordance with the following formula : 

Vc= 0.85x Pc/100 x R x (C1-C0)/C0  

Vc= increase or decrease  in the cost of work during the month under 

Consideration due to changes  in rates for cement.  

Co= The all India wholesale price index for pozzolana cement on 28 days 

preceding the date of opening of Technical Bids. as published by the 

Economic Advisor. DIPP.Ministry of Commerce & Industry Government of 

India.New Dehli. 

C1= The all India average  wholesale price index for cement for the month under 

consideration as published by the Economic Advisor DIPP. Ministry of 

Commerce & Industry Government of India New Delhi. 

Pc= Percentage of Cement Component of the Work 

Adjustment of Steel component 

(iii) Price Adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula. 

Vs= 0.85 x Ps x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease  in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0= The all India wholesale price index for mild steel long products / flats on 28 

days preceding the date of opening of Technical Bids. as published by the 
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Economic Advisor. DIPP.Ministry of Commerce & Industry Government of 

India. New Delhi. 

S1= The All India average wholesale price index for mild steel long products / 

flats for the month under consideration as published by the Economic 

Advisor, DIPP, Ministry of Commerce  & Industry Government of India. New 

Delhi.  

P5= Percentage  of Steel component of the work.  

Note –for the application of this clause, index of mild steel long products / flats has been 

Chosen to represent steel  group in any work only one of the indices i.e. either for 

long products or for flats shall be used as decided by the Employer / Executing 

Agency.  

Adjustment of Bitumen Component 

(iv) Price Adjustment for increase or decrease  is the cost of bitumen shall be paid in 

accordance with the following formula : 

 Vb= 0.85 x Pb / 100 XRX/(B1-B0)/Bo 

Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo= The official retail price of bitumen at the LOC depot nearest to  the work site 

on the day 28 days prior to the date opening of Technical Bids.  

B1= The official retail price of bitumen at The lOC depot nearest to the work site 

for the 15th day of the month under consideration.  

Pb= Percentage of Bitumen component of the work 

Adjustment of POL (Fuel and Lubricant) Component. 

(V) Price adjustment for increase  or decrease in cost of POL (Fuel and 

Lubricant) shall be paid in accordance with the following formula. 

Vt= 0.85 x pt/100 x R x (F1-F0)/F0 

Vt= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants.  

F0= The official retail price of High Speed diesel (HSD) at the existing consumer 

pumps of LOC nearest to the work site on the day 28 days prior to the date of 

opening of Technical bids. 

F1= The official retail price of HSD at the existing consumer pumps of LOC 

nearest to  the work site for the 15th days of month under consideration.  

Pt= Percentage of fuel and lubricants component of the work.  

Note - For the application of this clause the price of High Speed Diesel  all has been chosen 

to represent fuel and lubricants group.  

Adjustment for Plant and Machinery Spares component. 

(vi) Price Adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following formula.    

 Vp= 0.85 x P0 / 100 x R x (P1-P0) / P0  
Vp= Increase  or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares.  
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Po= The all India wholesale price index for manufacturer of machines for mining 

/ quarrying and construction on 28 days preceding the date of opening of 

Technical Bids. As published by the Economic Advisor. DIPP.Ministry of 

Commerce & industry Government of India. New Delhi.  

Pi = The all India wholesale price index for manufacturer of machines for mining 

/ quarrying and construction for the month under consideration as 

published by the Economic Advisor, DIPP Ministry of Commerce & industry 

Government of India. New Delhi.  
Pp = Percentage of plant and machinery spares component of the work.  

Note. - For the application of this clause. index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the Plant and Machinery 

Spares Group.  

Adjustment of Other Materials Component. 

(Vii) Price adjustment for increase of decrease in cost of local materials other than 

cement. Steel. Bitumen and POL procured by the contractor shall be paid in 

accordance with the following formula.  

 Vm= 0.85 x Pm / 100 x R x (M1-M0)/M0 

Vm= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than cement 

Steel. Bitumen and POL 

Mo= The all India wholesale price index (all commodities) on 28 days preceding 

the date of opening of Technical Bids. as published by the Economic Advisor. 

DIPP.Ministry of Commerce & industry Government of India. New Delhi.  

Mi= The all India wholesale price index ( All commodities) for the month under 

consideration as published by the Economic Advisor, DIPP. Ministry of 

Commerce & Industry Government of India New Delhi. 

PM= Percentage of local material component (other than Cement Steel. Bitumen 

and POL) of the work. Plant and machinery spares component of the work.  

 

The Following percentages will govern the price adjustment of the entire contract.  

 1- Labour – P1    ...................% 

 2- Cement – Pc    ...................% 

 3- Steel – Ps     ...................% 

 4- Bitumen – Pb    ...................% 

 5- POL – Pt     ...................% 

 6- Plant & Machinery Spares – Pp  ...................% 

 7-Other Materials Pm     ....................% 

 

Note – Ordinarily the 7 components shown above are components of the civil works 

However for specific works in which some components not included in the 

aforementioned 7 components. form a substantial part of the works the same can be 

provided susing percentage of different components shall be 100%  
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 
31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract__________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with ______________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of ___________________[amount of 
Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to _________________[name of Employer] on his 
first demand without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding ____________[amount of 
guarantee]*___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between __________________[name of Employer] 
and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ 

BETWEEN____________ (hereinafter called the contractor which expression shall 

where the context so admits or implies be deemed to include his executors, 

administrators and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached 

to the Running Account Bill for the said works signed by the Contractor on _________ 

and the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 
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(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 

contractor will notmake any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer 

against all claims to any materials in respect of which an advance has be made 

to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer or any officer authorized by him. In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at 

liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the 
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construction and in respect of which recovery has not been made previously, 

the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening of 

such default be re- payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and theContractor hereby covenants and agrees 

with the Employer to reply and pay thesame respectively to him accordingly. 
 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ 

and any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED ALWAYS 

and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained 

shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any 

of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 
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(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaidrepayable 

or payable to the Employer under these presents and pay over thesurplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of 

these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall 

be final and the provision of the Indian Arbitration Act for the time being in force 

shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work: 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have satisfied 

myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

 a.Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days‘(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract 

labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, 

runways is scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishmentsare exempted for five years in certain 

circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-

out becomes illegal and what are the requirements for laying off or retrenching 

the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 

ofService) Act 1979: - The Act is applicable to an establishment which employs 
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prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home 

up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and 

employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers 

near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the 

aid of power engaged in manufacturing process. 
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Annexure – X 

psd fyLV 

 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa 

vkWuykbZu izLrqr dh tkosxh½ 

 

1- flLVe fufonk Øekad  & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk 

fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s x;s gS %& 

 

Ø- nLrkost layXu ¼gS@ugha½ 

Online Attached 
(Yes/No) 

1- bZ-,e-Mh-  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq 

vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa 

(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational 

Details½ 

 

5- fufonk izi= Ø; djus dh jlhn  

6- vusDLpj I-1To I-5  

7. Envelope-C  

8 TENDER ACCEPTANCE LETTER (Annexure-Z)  

 

 

 

fufonkdkj ds lhy lfgr gLrk{kj 

 

----------------------------------------- 
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Annexure – Y 

Not Applicable  
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ANNEXURE-Z 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
To,   

   ………………………………………………………………. 

   ……………………………………………………………… 

Subject :- Acceptance of  Conditions of Tender.  

   Tender Reference No. ……………………………………… 

Name of Tender Work :- 
…………………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………… 

Dear Sir,  

I/We have downloaded/obtained the tender documents (s) for the above 
mentioned "Tender /Work" from the website (s) namely: 

https://mptenders.gov.in/nicgep/app 

as per your advertisement, given in the above mentioned website(s)  

I/ We hereby certify that I/We have read the entire terms and conditions of the tenders 
documents ( including all documents like annexure(s)schedules  , etc which form 
part. of the contract agreement and I/ We shall abide hereby by the 
terms/conditions/clauses contained there in.  

The corrigendum (s) issued from time to time by your department/ organization too 
have also been taken into consideration, while submitting this acceptance letter.  

I/We hereby unconditionally accept the tender conditions of above mentioned tenders 
documents  (s) / corrigendum (s) in its totality / entirety.  

I/We do hereby declare the our Firm has not been blacklisted/debarred by any Govt. 
Department/Public sector under taking.  

I/We certify that all information furnished by the our Firm is true & correct and in the 
event that the information found to be in correct/untrue or found violated, then 
your department /organization shall with out giving any notice or reason the refore 
or summarily reject tthebid or terminate the contract, without prejudice to any 
other rights or remedy including the forfeiture of the full said earnest money 
depositabsolutely.  

Your Faithfully, 

 (Signature of the Bidder, with Official Seal) 

 

https://mptenders.gov.in/nicgep/app
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 
 

1- l'krZ fufonk, ekU; ugha dh tkosxhA 

2- fcuk dkj.k crk, fufonk Lohd`r@vLohd`r djus dk iw.kZ vf/kdkj fufonk vkea=.k 

drkZ dks gksxkA 

3- fufonkdkjksa dk vk;dj foHkkx esa LFkk;h ys[kk uEcj (PAN) rFkk eky ,oa lsokdj 

(GST)esa iath—r gksuk Hkh vfuok;Z gSaA ftldk izek.k&i= vkosnu i= ds lkFk nsuk 

gksxkA 

4- fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d 

ls vk;dj] th ,l Vh ,oa deZpkjh dY;k.k midj lfgr vU; dj rFkk oS/kkfud 

dVks=k fu;ekuqlkj fd;k tk;sxkA 

5- fufonk ls lacaf/kr vgZrk laca/kh leLr nLrkost vkWuykbZu gh izLrqr (Online)fd;s 

tk;asaxsA foHkkx }kjk pkgs tkus ij vkWuykbZu izLrqr nLrkostksa ds ewy nLrkost 

izLrqr djus gsrq fufonkdkj ck/; jgsxkA ewy nLrkost izLrqr u dj ikus dh fLFkfr 

esa fufonkdkj dh fufonk fujLr dh tk ldsxh rFkk fu;ekuqlkj oS/kkfud dk;Zokgh 

Hkh dh tk ldsxhA 

6- 'kklu ds vkns'k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds 

vuqlkj 1 tqykbZ 2017 ls ykxw eky ,oa lsok dj (GST)lHkh odZ dkaVsªDV ij 

yxsxkA 'kklu ds bl vkns'k vuqlkj fufonkdkj dks ns;d Hkqxrku ds le; th-

,l-Vh- dh tks nj ns;d ij ykxw gks  mlds vuqlkj VSDl dk Hkqxrku i`Fkd ls 

fufonkdkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj (Exclusive of GST)'ks"k leLr 

dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk 

rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr foRrh; izLrko (Financial Offer) 

esa mDr jkf'k dk Hkqxrku lfEefyr gSA 
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7- mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk 

gksxh vU;Fkk ns;d ls jk;YVh dkVdj jktLo en esa tek dj yh tkosxh] ftls 

foHkkx lacaf/kr fufonkdkj dks okfil djus gsrq ck/; ugha gksxkA 

8- /kjksgj jkf'k (EMD) bysDVªkWfud (e-EMD) :i esa gh yh tk;sxhA 

9- fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ih- 

bZ&izksD;ksjesaV iksVZy (https://mptenders.gov.in) ij vius ykWx&bu vkbZ-Mh- ls 

ykWx&bu dj cSad vdkmaV fMVsYl QkeZ esa ntZ djsaxsA 

10- fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ- 

,e- Mh- (e-EMD)dh jkf'k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx 

ysus dh dk;Zokgh iwoZor djsaxsA 

11- foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- (e-EMD) dh 

jkf'k dks NksM+dj 'ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k 

iksVZy ds ek/;e ls okil dh tk,xh] tks fd fufonkdkj ds iksVZy ij jftLVMZ 

cSad [kkrs esa gh okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh- (e-

EMD) tek djus okys fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k 

tek dj ldsaxs ijUrq okilh fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy 

fufonkdkj dh bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k vuqca/k djus rd jksd dj j[kh 

tk,xh rFkk vuqca/k fu"ikfnr fd;s tkus ds mijkar okil dh tk,xhA 

12- bZ-,e-Mh- (EMD)jktlkr fd;s tkus dh fLFkfr esa fufonkdkj }kjk tek bZ-&bZ-,e-Mh- 

(e-EMD)dh jkf'k iksVZy ij jktlkr dh tk,xh rFkk jktlkr dh x;h jkf'k lfoZl 

izksokbZMj }kjk rqjar yksd LokLF; ;k¡f=dh foHkkx ds 8443 flfoy tek [kkrs esa 

tek dh tk,xh ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds ek/;e ls jktLo 

izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 

13- fufonkdkj dks fufonk izi= esa layXu ,usDlj&ch vuqlkj lsYQ fMDysjs'ku izLrqr 

djuk gksxkA 
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14- izkIr U;wure fufonk nj ¼,y&1½ ianzg izfr'kr ls vf/kd uhps (More Than 

Fifteen Percent Below) gksus ij fufonk nj dks vO;ogkfjd nj (Unworkable 

Rates) ekuk tkosxkA vO;ogkfjd njsa (Unworkable Rate) izkIr gksus ij lQyre 

fufonkdkj ¼,y&1½ }kjk fufonRr nj vuqlkj xf.kr fufonk jkf'k (Tendered 

Amount) ,oa ,l-vks-vkj- ij fufonk dh ykxr ls 15 izfr'kr de jkf'k 

(Amount 15% below PAC) ds varj dh jkf'k vfrfjDr ijQkjesal X;kjaVh ds :i 

esa (Additional Performance Guarantee) yh tk;sxhA Additional Performance 

Guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k tk;sxkA 

15- vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLV euh@ 

ijQkjesal X;kjaVh (Earnest Money/Performance Guarantee)yh tkrh gSA 

16- Additional Performance GuaranteeHkkSfrd :Ik ls dk;Z iw.kZrk izek.k&i= 

(Physical Completion Certificate)tkjh gksus ds i'pkr gh okil dh tk,A 

17- fufonk Lohd`fr ds mijkar fufonkdkj dks vuqca/k gsrq foHkkx }kjk i= tkjh fd;k 

tkosxk] ftldh lwpuk fufonkdkj dks ,l-,e-,l-@OgkVl,IIk@bZ&esy ls nh 

tkosxh] fufonkdkj dks i= tkjh gksus ds fnukad ds 15 fnol ds vanj vuqca/k 

fu"ikfnr dj dk;Z izkjaHk djuk gksxk vU;Fkk fcuk fdlh vU; lwpuk ds mudh 

vekur jkf'k jktlkr dj yh tkosxh rFkk fufonkdkj QeZ ,oa mlds Hkkxhnkj ¼;fn 

dksbZ gks rks½ dks vkxkeh ,d o"kZ ds fy;s laiw.kZ izns'k esa foHkkxh; dk;ksZa dh fufonk 

izfØ;k esa Hkkx ysus gsrq izfrcaf/kr fd;k tk ldsxkA fufonk vuqca/k gh dk;kZns'k 

gksxk] i`Fkd ls dksbZ dk;kZns'k tkjh ugh fd;k tkosxkA 

18- fufonk vuqca/k ds nLrkostksa ij lafonk ewY; :- 50-00 yk[k rd :i;s 1000@& 

rFkk :- 50-00 yk[k ls vf/kd ij lafonk ewY; dk 0-1 izfr'kr LVkEi 'kqYd 

izHkkfjr gksxkA ;fn 'kklu }kjk bl 'kqYd esa dksbZ ifjorZu fd;k tkrk gS rks ,slh 

ifjfLFkfr esa vuqca/k ds le; izpfyr njksa ij LVkEi 'kqYd izHkkfjr gksxkA 

19- dk;kZns'k ,oa Hkqxrku vkoaVu dh miyC/krk ij fuHkZj djsxk foyac ls gksus okys 

Hkqxrku ij dksbZ Dyse fufonkdkj }kjk ugha fd;k tk ldsxkA 
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20- Bsdsnkj dks la/kkj.k dk;Z foHkkxh; mi;a=h ds funssZ'kkuqlkj dk;Z lEiUu djuk 

gksxkA  

21- fcuk dkj.k crk, fufonk Lohd`r@vLohd`r djus dk iw.kZ vf/kdkj fufonk vkea=.k 

drkZ dks gksxkA 

22- dk;Z ij ,d izfr’kr midj e-iz- Hkou ,oa lafuekZ.k deZdkj eaMy Hkksiky dks ns; 

gksxk tks Bssdsnkj ds ns;dksa ls dkVk tk;sxkA 

23- gs.MiEiksa ds la/kkj.k dk;Z esa mi;ksx fd;s tkus okys okgu vPNh gkyr esa gksuk 

pkfg, rFkk okgu ds lHkh vko’;d nLrkost iw.kZ gksuk pkfg,A 

24- Bsdsnkj dks la/kkj.k dk;Z foHkkxh; mi;a=h ds funsZ'kkuqlkj dk;Z lEiUu djuk 

gksxkA 

25- gS.MiEiksa ds lq/kkj dk;Z gsrq vko';d rduhf'k;u ¼gS.MiEi½ ,oa Jfed dh 

O;oLFkk Bsdsnkj dks Lo;a djuk gksxhA  

26- gS.MiEiksa ds lq/kkj dk;Z gsrq vko';d Vh-,.M-ih dh O;oLFkk Bsdsnkj dks Lo;a 

djuk gksxhA  

27- gS.MiEiksa ds lq/kkj dk;Z gsrq vko';d estj ikVZl~ tSls& jkbZtj ikbi] gSM] 

gSf.My] u;k flys.Mj] okWVj psEcj bR;kfn foHkkxh; Hk.Mkj x`g vkScsnqYykxat ls 

izkIr djuk gksxkA ekbZujLis;j ikVZl~ tSls & pSu] ,Dly] lkdsV] ok;lj] vU; 

ekbZuj ikVZl~ dh O;oLFkk Bsdsnkj dks djuk gksxhA  

28- gS.MiEiksa ds la/kkj.k dk;Z gsrq Bsdsnkj ds ikl de ls de nks O;fDr;ksa dks ,slk 

gksuk vko';d gS] tks gk;j lsds.Mªh mRrh.kZ gks rFkk vkbZ-Vh-vkbZ ls fQVj xzsM gksA  

29- gS.MiEiksa ds la/kkj.k dk;Z ds nkSjku fdlh Hkh izdkj dh nq?kZVuk ds fy;s foHkkx dh 

ftEesnkjh ugh gksxhA nq?kZVuk dh fLFkfr esa leLr izdkj ds nkoksa dk fu;ekuqlkj 

Hkqxrku Bsdsnkj dks Lo;a djuk gksxkA  

30- fufonk esa gS.MiEiksa ds lq/kkj dk;Z gsrq gS.MiEiksa dh nf'kZr la[;k vuqekfur gSA ;g 

la[;k ?kV&c< ldrh gSA  
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31- Bsdsnkj dks gS.MiEiksa ds la/kkj.k dk;Z dh lwpuk izkIr gksus ds 03 fnol ds vUnj 

djuk gksxhAdk;Z le; ij lEikfnr u djusij :- 200@&izfr gS.MiEi izfrfnu 

ds eku ls 'kkfLr vf/kjksfir dj mldh olwyh ns;d ls dh tkosxhA  

32- gS.MiEiksa ds la/kkj.k dk;Z esa yxk;s tkus okys gS.MiEiksa dk Hkou lufuekZ.k 

deZdkj e.My esa thfor iath;u gksuk vko';d gSA  

33- Bsdsnkj dks Je foHkkx ds fu;eksa dk ikyu djuk vko';d gksxkA  

34- dk;Z ij 01 izfr'kr midj e/;izns'k Hkou ,oa vU; lfuekZ.k deZdkj dY;k.k 

e.My Hkksiky dks ns; gksxk] tks Bsdsnkj ds fcyksa ls dkVk tkosxkA  

35- Bsdsnkj dks izR;sd fnol lgk;d ;a=h@izHkkjh mi;a=h ls O;fDrxr@dk;kZy; esa 

mifLFkr gksdj gS.MiEiksa ds lq/kkj dk;Z gsrq gS.MiEiksa dh lwph fyf[kr esa izkIr 

djuk gksxhA  

36- gS.MiEiksa ds la/kkj.k dk;Z ds nkSjku yxkbZ x;h lkexzh ds LFkku ij gS.MiEi ls 

izkIr vuqi;ksxh@iqjkuh lkexzh@Lis;lZ ikVZl~ izHkkjh mi;a=h dks okfil djuk 

gksxhA  

37- gS.MiEiks ds la/kkj.k dk;Z gsrq foHkkx }kjk iznk; dh xbZ lkexzh dh lqj{kk dh iw.kZ 

tokcnkjh Bsdsnkj dh gksxhA  

38- dk;Z esa vko’;drkuqlkj deh@o`f} foHkkx }kjk dh tk ldrh gSA 

39- fdlh Hkh izdkj ds fookn dh fLFkfr esa U;k;ky;hu {ks= jk;lsu gksxkA  

40- xzkeh.k turk dh lqfo/kk ds fy, gS.Miai esaVsusal dk;Z gsrq xwxy QkWeZ vko';d gksxk ftl ij 

dksbZ Hkh O;fDr gS.Miai ls lacaf/kr viuh f'kdk;r ntZ djk ldrk gSA  

41- xwxy QkeZ ij vkus okyh f'kdk;r ds fy, gSMiai la/kkj.k dk;Z djus okyh daiuh dks viuk 

,d dkWy lsaVj LFkkfir djuk gksxkA (IVR-Interactive Voice Response flLVe ds lkFk ½ 

ftl ij tulkekU; dkWy dj gS.Miai eSaVusal ls lacaf/kr viuh f'kdk;r ntZ djk ldsaA  

42- xwxy QkeZ ij vkus okyh f'kdk;r dks xwxy lhV ds ek/;e ls lacaf/kr vf/kdkjh ,oa 

dEkZpkfj;ksa dks tqMuk vko';d gksxk ,oa gS.Miai esVsusal gsrq ntZ gqbZ f'kdk;r dk lh,e 

gSYiykbZu }kjk fu/kkZfjr le; lhek esa fujkdj.k djuk vfuok;Z gksxkA  

43- esaVsusl dk dk;Z djus okyh daiuh dh viuh osclkbV gksuk vfuok;Z gksxk ftl ij vko';d 

MkVk LVksj duk ,oa v|ru fMLIys djuk vfuok;Z gksxk] ftls lacaf/kr vf/kdkjh@deZpkjh dgh 

ls Hkh ,Dlsl dj ik, rFkk f'kdk;rdrkZ ntZ f'kdk;r dh fLFkfr ls voxr gks ldsaA  
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44- daiuh dks viuk IVR uacj dk eksckby ,Ik lacaf/kr vf/kdkjh dks nsuk gksxk] ftlls fd og 

vkbZohvkj flLVe ij vkus okyh f'kdk;r dks lqu ldsA 

45- gS.Miai esaVsusl dk dk;Z djus okyh daiuh dks xzkeokfl;ksa ds fy, ,d eksckbZy ,i tkjh dj 

xwxy Iys LVksj ij miyC/k djuk t#jh gksxk] ftl ij xzkeh.ktu viuh f'kdk;r ntZ djk 

ldsaA  

 

 

 

dk;Zikyu ;a=h] 

yksd LokLF; ;kaf=dh; foHkkx 

[k.M jk;lsu ¼e-iz-½ 
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Section 4 

Bill of Quantities (BOQ) 
 

Maintenance of Handpump in Block Obedullaganj having 205  Villages and 
1160 Handpumps Including Minor Spare part with labour Vehicle etc. In 

district Raisen 
Completion Time Period 365 Days 

 

PAC -   1671560.00 
In Words (Sixteen lac seventy one thousand five hundred sixty only) 
 
 

Sl. 
No. 

Item Description Quantity Units Estimated 
Rate  

in 
Rs.      P 

TOTAL 
AMOUNT  
Without 
Taxes 

in 
Rs.      P 

1 2 4 5 6 53 

1 Regular inspection, Maintenance 

Greasing, chlorination, water sample 

collection and other allied 

maintenance work i.c.All Repairing 

work of india mark II Hand pump 

including Replacement of unsevicable 

parts such as washer, cylinder, Riser 

pipe, linkrod,either one or more parts 

as case may be along with 

overhauling, minor repairing work 

and transportation etc as per approved 

specification of  handpump of 205 

villages in block Obedullaganj for 365 

days.  

1160 Per job 1253.00 1453480.00 

2 Additional work including Gressing 

chlorination, of two time (Pre-Manson 

and Post-Monson) & Collection of 

water sample, watet testing work in 

Distt. Lab 15% Extra (Chlorine and 

Water Sample Collection bottle will 

be supplied by the Department) 

1160 Per job 188.00 218080.00 

  Total Rs:- 1671560.00 
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SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) (hereinafter 
called " the Employer) and____________________________________ (name and 
address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 
___________________ _______________________ (name and identification number 
of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 
the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity 
in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed 
as part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the 

Contract. 
 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 

 
 
 Signed, Sealed and Delivered by the said ________________  

__________________________ in the presence of : 
 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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