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NIT No.-06 /EE/PHED/2026-27/GunaDated 14-05-2026 
 
 

 
 
 
 
 
 
 
 

 

Government of Madhya Pradesh  

Public Health Engineering Department 

Appendix 2.10 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 
 

Tender ID -  

         2026_PHED_ 507677_1 

  
  

 Name of work :- Major & Minor and maintenance Reparing work of 
india mark ii handpump by providind  skilled unskilled labour and vehicle 
with T AND P in Block ARON Distt GUNA  for period 12 months 
 

 
 
 

A) Probable Amount of Contract -  Rs. 8.32 Lakh 
B) Earnest Money -     Rs. 16640/- 
C) Cost of Bid Document -   Rs   2000/- 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Enggneering Department 
 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other Departments 

similar to Works Departments (Effective from 01/01/2014) 
 

Office of the    : EE PHE Division, guna 

 
NIT Number and Date                    : NIT No.- 06/EE/PHED/2026-        

27/GunaDated 14-05-2026 
 

Agreement Number and Date : ----------------------------------------------- 

Name of Work                                : Name of work :- Major & Minor 
and maintenance Reparing work of india mark ii handpump by providind  
skilled unskilled labour and vehicle with T AND P in Block ARON Distt 
GUNA  for period 12 months 
Name of the Contractor                 : ----------------------------------------------- 

Probable Amount of Contract  

 (Rs. in Figure)  : 8.32 Lakh/- 

 (Rs in Words) : Eight lakh thirty two thousand Only  

  Stipulated Period of Completion :       12 Months i/c rainy season 
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Public Health Engineering Department 

NIT No.-06/EE/PHED/2026-27/GunaDated 14-05-2026 
 

  Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

 

S. 
No. 

/Pkg/ 
Code 
 

Work 

 

District(s) 

 

Probable 

Amount  

Completion 

Period (months) 

1 

Major & Minor and 
maintenance Reparing 
work of india mark ii 

handpump by providind  
skilled unskilled labour 
and vehicle with T AND 
P in Block ARON Distt 
GUNA  for period 12 

months 

GUNA 8.32 Lakh 

12 Months 

i/c rainy 

season 

 

   1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app 

   2.  The Bid Document can be purchased only online AS PER THE CRITICAL DATES mentioned 
in the online NIT on portal https://mptenders.gov.in/nicgep/app 

   3.  Amendments to NIT, if any, would be published on website 
https://mptenders.gov.in/nicgep/app only, and not in newspapers.. 

 

 

      Executive Engineer 
                                                P.H.E. D GUNA 
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Notice Inviting Tender 

Government of Madhya Pradesh 

Office of Executive Engineer 
P.H.E. Division, Guna(M.P.) 

NIT No.-06 /EE/PHED/2026-27/GunaDated 14-05-2026 
  

 Online percentage rate bids for the following works are invited from registered contractors and firms of 

repute fulfilling registration criteria: 

   S. 
No. 

 

Name of Work District
(s) 

Probable 
Amount of 
Contract  

Earnest 
Money 
Deposit 

(EMD) (In 
Rupees) 

Cost of 
Bid 

Documen
t (In 

Rupees) 

Category of 
Contractor 

Period of 
Completion 
(in Months) 

1 Major & Minor 
and maintenance 
Reparing work of 
india mark ii 
handpump by 
providind  skilled 
unskilled labour 
and vehicle with T 
AND P in Block 
ARON Distt 
GUNA  for period 
12 months 

GUNA 8.32 Lakh 16640 /- 2000/- Centralized 
New 

Registration 
in PWD 

12 Months 

i/c rainy 

season 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the      
website https://mptenders.gov.in/nicgep/app 

 
2. Bid Document can be purchased after making online payment of portal fees through    

Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 
ii) deposit the Earnest Money Through Online Mode; 
iii) Submit a check list; and 
iv) Submit Self Signed Declaration (As Per Annexure-B).  
v) Registration number or proof of application for registration and  
vi) Organizational details in format given in the Bid Data Sheet. 
    (Details can be seen in the Bid Data Sheet.) 

4. ELIGIBILTY FOR BIDDERS: 
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(a)        At the time of submission of the Bid the bidder should have valid registration with the Government 

of Madhya Pradesh, Centralized New Registration in PWD. However, such bidders who are not 

registered with the Government of Madhya Pradesh and are eligible for registration can also 

submit their bids after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the Contract. 

(c)    Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 

the earnest money deposit. 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 

6.       Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7.        The Bid Document can be purchased only online as per Critical dates mentioned in 
online NIT. Other key dates may be seen in bid data sheet.  

8. Amendments to NIT, if any, would be published on website 
https://mptenders.gov.in/nicgep/app only, and not in newspaper 

 

 

          
         Executive Engineer 

                                                       P.H.E. Division, GUNA 
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 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 

Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids wherein the bidder has participated shall stand disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in this 

respect shall have to be borne by the bidder. 

 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

 1.  NIT with all amendments. 

 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 

 3.  Conditions of Contract: 

      i. Part I General Conditions of Contract and the Contract Data with all Annexures; and 
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    ii. Part II Special Conditions of Contract. 

 4.  Specifications 

 5.  Drawings 

 6.  Priced Bill of Quantities 

 7.  Technical and Financial Bid 

 8.  Letter of Acceptance 

 9.  Agreement, and 

 10.Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9 .  Pre-Bid Meeting (where applicable) 

 Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 

the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 

9.2      Any prospective bidder may raise his queries and/or seek clarifications in writing before or 
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
questions on any matter that may be raised at that stage. The Employer may, at his 
option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted on 

the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 

 
10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the Envelopes (Cover) and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 
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 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details 
in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Online Earnest Money; and 

iv) A Self Signed Declaration (As Per Annexure-B). 

 Part 2 – This shall be known as Online Envelope B and required to be submitted only in 
works where pre-qualification conditions and/or special eligibility conditions are stipulated 
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly 
supported by documents to demonstrate fulfillment of pre-qualification conditions. 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such 

case, for the purposes of interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self- 

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning 

authority may at his discretion forfeit his performance security/ guarantee, security 

deposit, enlistment deposit and take any other suitable action. 

 
15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contract given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 
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iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

 
16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD) 
Only through Online Mode,  in the amount specified in the Bid Data Sheet. 

17.2 The EMD shall be in the Online form Only in favour of the name given in 
the Bid Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-
responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten 
working days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has 
signed the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally. 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelopes (Cover) ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where 

 Envelopes (Cover) ‘A’ does not contain all requisite documents, such bid shall be treated 

as non-responsive, and Envelopes (Cover) B and/or C of such bid shall not be opened. 

19.2 Wherever Envelopes (Cover) ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified in the Bid Data Sheet. The bidder 

shall have freedom to witness opening of the Envelopes (Cover) ‘B’. Envelopes (Cover) 

‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid (Envelopes (Cover) 

‘B’) shall not be opened. 

19.3  Envelopes (Cover) ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelopes (Cover) ‘C’. 
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19.4 After opening Envelopes (Cover) ‘C’ all responsive bids shall be compared to determine 

the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring any 

liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct 

part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

 (LOA) that his bid has been accepted. 

 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 

shall be in the form and for the  duration ,etc. similar to performance security. 

 

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and Additional 

Performance Security, if any and sign the contract agreement within 15 days of issue of 

LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 

stand forfeited without prejudice to the right of the employer for taking any other action 

against the bidder. 
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24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, 

to participate in bids, if it at any time determines that the bidder has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or 

in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to   influence improperly the actions of 

a party; 

d. “collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

[End of ITB] 
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Bid Data Sheet  

 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer                   
P.H.E. Division, GUNA 

2 NIT No. As Per NIT 

3 Date of NIT As Per NIT 

4 Bid document download available from date & 

time 
As Per NIT 

5 Website link https://mptenders.gov.in/
nicgep/app 

 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS    DATA 

2 Portal Fees   As per Website link  

3 Cost of Bid Document  Rs.2000/- 

Cost of Bid Document Payable at As per Website link 

Cost of Bid Document In favor of As per Website link 

4 Affidavit Format  Self Signed Declaration        

As per 'Annexure- B' 

(Notarized not required) 

5 Pre-qualifications required 
As Per NIT 

If Yes, details 

6 Special Eligibility 

(if yes, prior permission of E-in-C 

required) 

As per NIT NO 

If Yes, details As per 'Annexure -D' 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

 

SECTION 2 - ITB1 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of the ‘Work’ As per NIT 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 Whether Joint Venture is allowed No 

 If Yes, requirement for joint Venture Annexure G 

9 

Pre bid meeting to be held NO 

If Yes, Date, Time & place Executive Engineer                                  
P.H.E. Division, GunaAs per 

Key Dates provided in 
Annexure –A or as amended 

12 

Envelopes (Cover)-A containing : 

i. Registration number or proof of  

ii. application for registration and 

organization details as per 

     'Annexure H'  

ii. Cost of Bid Document 

iii. e-EMD 

iv. An affidavit Self Attested as per 

'Annexure- B' 

 
Should Be submitted only 

through Online at 
http://www.mptenders.gov.in/

nicgep/app 
 

As per Key Dates provided in 
Annexure –A or as amended 

14 Envelopes (Cover)-B Technical 

Proposal 

NO 

15 
Envelopes (Cover)-C Financial Bid As per 'Annexure - J  

Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 

submission of tender 

                                      
1 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

CLAUSE 

REFERENCE  
PARTICULARS DATA 

17 

Earnest Money Deposit Rs  16640/- As per NIT 

Forms of Earnest Money Deposit  e-EMD 

EMD valid for a period of 180 days 

FDR must be drawn in favour of  Executive Engineer PHE 
Division, GUNA 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

22 

Amount of Performance Security  5% of  Contract Amount  

Additional Performance Security, if any As per SCC Clause 08 

Performance Security  in the format  As per 'Annexure- M' 

Performance Security in favour of Performance Guarantee 
(Security) shall be valid upto 

3 months beyond the 
completion period. 

Performance Security valid up to2 Additional Performance 
Guarantee (Security) shall be 

valid upto valid contract 
period plus 03 months. 
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                                                                                                                                 Annexure – A 
(See clause 1,7  of Section 1 -NIT ) 

Critical Date sheet 
  

S. 
No. 

Works 
Department 

Stage 

Bidder's Stage Start Expiry Envelopes 
Date Time Date Time 

1.  Publishing Date 14-05-2026  21-05-2026   
2.  Document 

Download/Sale- 
Online 

     

3.  Bid Submission 
- Online 

14-05-2026  21-05-2026  Mandatory Documents 
May Only Be submitted 

Online at 

http://www.mptenders.
gov.in/nicgep/app 

4. Pre Bid 
Meeting 

      

5. Bid Opening  22-05-2026     Envelope-A 

 

All Mandatory documents and e-EMD should be submitted online as prescribed in bid data sheet 
on or before the above key dates.
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                                                                                                                                Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 
(To be contained in Envelope A) 

(Self Signed Declarance) 
 I/we _______________________________________________________ who is/ 
are _______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 
 I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 
 I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 
b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department. 

OR 
 Following close relatives are working in the department: 
 Name _______________ Post ____________________ Present Posting 
___________ 
4.      I understand that I will be liable to get prosecuted under relevant sections of 

the Law, if the information/documents/certificates submitted by me are 
found false or forged. 

 
 

Signature with Seal of the Deponent (bidder) 
 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 
 Verified today _____________ (dated) at ______________ (place). 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

Note:  Scanned copy to be uploaded with online bid, Affidavit in original is to be 
submitted at the time of agreement by successful bidder. 
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 
PRE-QUALIFICATIONS CRITERIA 

 

---NIL--- 
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

 specific bid. 
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       ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

  

 

Specifications 

 

1. MP P.H.E. Department Specifications, 

2 C.P.H.E.E.O. Mannual 

3 MP.P.W.D. Specifications 

 

 

 

  

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing 

by the Employer shall form part of the technical specifications of this work. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

Instructions for Online Bid Submission 
 
 

The bidders are required to submit soft copies of their bids electronically on the MP TENDERS 
Portal, using valid Digital Signature Certificates. The instructions given below are meant to 
assist the bidders in registering on the MP TENDERS Portal, prepare their bids in accordance 
with the requirements and submitting their bids online on the MP TENDERS Portal. 

 
More information useful for submitting online bids on the MP TENDERS Portal may be obtained 
at: https://mptenders.gov.in/nicgep/app 

 
 

REGISTRATION 
 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://mptenders.gov.in/nicgep/app) by clicking on 
the link “Online bidder Enrolment” on the MP TENDERS Portal. 

 
2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

3) Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication 
from the MP TENDERS Portal. 

 
4) Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Class III Certificates with signing key usage) issued 
by any Certifying Authority recognized by CCA India (e.g. Sify / nCode / 
eMudhra etc.), with their profile. 

 
5) Only one valid DSC should be registered by a bidder. Please note that the 

bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

 
6) Bidder then logs in to the site through the secured log-in by entering their user 

ID / password and the password of the DSC / e-Token. 
 
 

SEARCHING FOR TENDER DOCUMENTS 
 

1) There are various search options built in the MP TENDERS Portal, to facilitate 
bidders to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is also 
an option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the MP 
TENDERS Portal. 

 
2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be 
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moved to the respective ‘My Tenders’ folder. This would enable the MP 
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is 
any corrigendum issued to the tender document. 

 
3) The bidder should make a note of the unique Tender ID assigned to each tender, 

in case they want to obtain any clarification / help from the Helpdesk. 
 
 

PREPARATION OF BIDS 
 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the 
number of documents - including the names and content of each of the document 
that need to be submitted. Any deviations from these may lead to rejection of the 
bid. 

 
3) Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in PDF / 
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document. 

 
4) To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g. PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” 
area while submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

 
SUBMISSION OF BIDS 

 
1) Bidder should log into the site well in advance for bid submission so that they 

can upload the bid in time i.e. on or before the bid submission time. Bidder will 
be responsible for any delay due to other issues. 

 
2) Bidder has to upload scanned self certified copies of credential/PQR documents 

against respective tender as specified in NIT. 
 

3) Bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

 
4) Bidder has to select the payment option as “online” to pay the tender fee / EMD 

as applicable. 
 

5) If bidder is opting for submission of Bank Guarantee towards EMD then bidder 
has to opt for “exemption” option on the website and upload the scanned self 
certified copy of EMD document as per NIT towards exemption from e-
submission of EMD amount. The original should be posted/couriered/given in 
person to the concerned official, latest by the last date of bid submission or as 
specified in the tender documents. The details of the Bank Guarantee, physically 
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sent, should tally with the details available in the scanned copy and the data 
entered during bid submission time. 

 
6) Bidders are requested to note that they should necessarily submit their financial 

bids in the format provided and no other format is acceptable. If the price bid has 
been given as a standard BoQ format with the tender document, then the same is 
to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete the white coloured (unprotected) 
cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, 
the bidder should save it and submit it online, without changing the file name. If 
the BoQ file is found to be modified by the bidder, the bid will be rejected. 

 
7) The server time (which is displayed on the bidders’ dashboard) will be 

considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

8) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done.Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid 
openers public keys. 

 
9) The uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 
 

10) Upon the successful and timely submission of bids (i.e. after Clicking 
“Freeze Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and 
the date & time of submission of the bid with all other relevant details. 

 
11) The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass 

for any bid opening meetings. 
 

ASSISTANCE TO BIDDERS 
 

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 

 
2) Any queries relating to the process of online bid submission or queries 

relating to MP TENDERS Portal in general may be directed to the 24x7 MP 
TENDERS Portal Helpdesk. 
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Annexure – G 

(See clause 4 of Section 2 -ITB) 
JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall 

be evidenced by submitting a power of attorney signed by legally authorized signatories 
of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project. All members of JV should have active participation in execution 
during the currency of the contract. This should not be varied/modified subsequently 
without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on 
all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 
with the bid. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for the 
bid. All the partners collectively must meet the criteria specified in full. Failure to comply 
with this requirement will result in rejection of the joint venture’s bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 
the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Bankers(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each)    
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Format: H 

(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  
of application for registration 

(if applicable,Scanned copy of proof of 

application for registration to be 

uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No. _____Date _____ 

(Scanned copy of Registration to be 
uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm (Registered under 
Partnership Act)/ Limited Company 
(Registered under theCompanies Act–
1956)/ Corporation/ Joint enture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 
of Association and Memorandum of Association alongwith registration certificate of the company 
shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelopes (Cover) – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key positions Format: I-3 

4 List of Key equipments/ machines for quality control labs Format: I-4 

5 List of Key equipments/ machines for construction work Format: I-5 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.Financial Requirement: 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of the probable 

 amount of contract during the last 3 financial years; or 
b) two similar works each costing not less than the amount equal to 30% of the probable 

 amount of contract during the last 3 financial years; or 
c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

 amount of contract in any one financial year during the last 3 financial years; 
To be filled in by the contractor: 

i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

 work. 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 
contract 

Employer's Name 
and Address 

            
            
            
            

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & 

Year 

Name of 
Work 

Date of Work 
Order 

Date of 
Completion

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

              

              

              
 

B. Physical Requirement: 

 Execution of similar items of work in any one financial year during the last 3 financial years should 

 not be less than the minimum physical requirement fixed for the work. 

S No Particulars 

 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required   Yes/ No   

2 Earthwork       

3 Concrete work       

Note:  
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any 

one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology 

or other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 
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Format: I -2 

(See clause 14 of Section 2 -ITB) 

 

ANNUAL TURN OVER 

Requirement: 

 Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 

To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2   

3   

4  

5  

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the 

 above financial years to be enclosed. 
 

 

Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are 

to be evaluated further for bid capacity as under: 

 

 Bid Capacity = (1.5 A X B) - C 

 Where 

 A = Maximum value of civil engineering works executed in any one year during the 

  last five year (10% weightage per year shall be given to bring the value of  

  work executed at present price level) 

 B = Proposed contract period in years. 

 C = Amount of work in hand at present. 
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Format: I -3 

(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List Of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available wth the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List Of Key Equipments/ Machines For Construction Work 

 

Minimum requirement Available wth the bidder 
S. 

No. 
Name of Equipment/ 

Machinery 
Quantity Name of Equipment/ 

Machinery 
Quantity 
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Annexure – J 

(See clause 15 of Section 2 -ITB) 

FINANCIAL BID 

(To be Contained Envelopes (Cover)-C) 

NAME OF WORK :-  Major & Minor and maintenance Reparing work of india 
mark ii handpump by providind  skilled unskilled labour and vehicle with T 
AND P in Block ARON Distt GUNA  for period 12 months 

 I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures) _______ (in words) _______________________ percent below/ above or at par based 
on the Bill of Quantities and item wise rates given therein in all respects and in accordance with 
the specifications, designs, drawings and instructions in writing in all respects in accordance with 
such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of 
all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature 
and the extent of ground, working conditions including stacking of materials, installation of tools 
and plant conditions effecting accommodation and movement of labour etc. required for the 
satisfactory execution of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the 
sums of money mentioned in the said conditions. 
Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 
Quantities and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and declines to 
furnish performance security and sign the agreement his earnest money deposit 
shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST) 
to be levied on works/service contract. 

 

Signature of Bidder 

Name of Bidder 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
dated the _________ day of __________ 20__ 

____________ 
 

Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material 
Rate (Issue 

rate) 
Unit Remarks 

1 

All materials like head assembly,  
handle, water chamber, pedestal, riser 
pipe, Link Road, Cylinder, etc of 
Handpump repairing will be from 
Central Store GUNA 

Free of 
Cost 

Nos. 
 

 

Note :- T/P and other minor repairing parts shall have to be arranged by the 

contractor  
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________

 

 

To, 

 M/s. ___________________________ 

 (Name and address of the contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities 

and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is ______ 

months including/ excluding rainy season, shall be reckoned from the date of signing the contract 

agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing of 
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 
site and necessary instructions to start the work. 
 

Yours Faithfully 

 

                                                                                                                    Executive Engineer 

P.H.E. Division, GUNA 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

 

PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ 
___(in words), such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of _________________[amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed thereunder or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

Signature and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

 
Conditions of Contract 

Part – I General Conditions of Contract (GCC) 
 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 08 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

 Specifications, Designs, Drawings 
etc. 

   

20 Extra Items 42 Jurisdiction 

 

 

 



37 | P a g e  
 

 

A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 

same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply completion 

of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 
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1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is required 

to complete the work. The stipulated period is specified in the Contract Data. 

1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

1.08. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

ever used. 

1.28. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to 

be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 
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i. Part I General Conditions of Contract and the Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties 

that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) 

or other electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

In case of any change in address for communication, the same shall be immediately 

notified to Engineer-in-Charge. 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter 

the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the 
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Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works in 

the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or circumstances of 

 the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination byradio-

activity, except as may be attributable to the Contractor’s use of such munitions, 

explosives, radiation or radio-activity, and      

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by 

force majeure exceed twelve months, the parties to the contract shall be at liberty to 

foreclose the contract after holding mutual discussions. 
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8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the responsibility 

of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department. 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other 

statute in force at the time of dealing with the question of the liability of employees for the 

injuries suffered by employees and to have taken steps properly to ensure against any 

claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally 

of all means used for the fulfillment of this contract whether such means may or may not 

be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute. 
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data. The Appellate Authority shall 

decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham 

Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order and 

timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. 

 The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed 

in field laboratory and the location of field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 
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apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the Competent 

Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for finality of 

work. Such extensions shall be granted in accordance with provisions under clause- 

15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing 

of the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 
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   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified 

in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically 

stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 

will assess the cost of having the Defect corrected, and the cost of correction of the 

Defect shall be recovered from the Performance Security or any amount due or that 

may become due to the contractor and other available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions 

to or substitutions in the original specifications, drawings, designs and instructions, that 

may appear to him to be necessary during the progress of the work and the contractor 

shall carry out the work in accordance with any instructions which may be given to him in 

writing signed by the Engineer-in-charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract and any altered, additional or substituted 

work, which the contractor may be directed to do in the manner above specified, as part 

of the work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

 

     20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

 

21 Payments for Variations and / or Extra Quantities 
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All extra items and extra quanitites will be sanctioned by competent authority as 

mentioned in govt of MP, PHED Bhopal order No. 1760/R-74/2014/2/34 dated 25 

June 2019:- 

l-dz- l{ke 
vf/kdkjh 

vuqcaf/kr ek=k ls vf/kd ds 
fy, 

vfrfjDr vk;Ve lCLVhV~;wV 
vk;Ve 

1 dk;Zikyu 
;a=h 

vuqcaf/kr dk;Z dh ek=k ls 
10 izfr’kr rd c<+h ek=k,aa 

& & 

2 v/kh{k.k 
;a=h 

vuqcaf/kr dk;Z dh ek=k ls 
20 izfr’kr rd c<+h 
ek=k;sa] vf/kdre #- 20-00 
yk[k rd] fdarq dqy ykxr 
iz’kkldh; Lohd̀fr dh 
jkf’k ls 10 izfr’kr ls 
vf/kd u gksA 

#- 20-00 yk[k 
rd] fdarq dqy 
ykxr iz’kkldh; 
Lohd`fr dh jkf’k 
ls 10 izfr’kr ls 
vf/kd u gksA 

#- 20-00 yk[k 
rd] fdarq dqy 
ykxr iz’kkldh; 
Lohd`fr dh jkf’k 
ls 10 izfr’kr ls 
vf/kd u gksA 

3 eq[; 
vfHk;ark 

lEiw.kZ vf/kdkj ¼iz’kkldh; 
Lohd`fr dh jkf’k ls 10 
izfr’kr vf/kd jkf’k dh 
lhek esa½ 

lEiw.kZ vf/kdkj 
¼iz’kkldh; 
Lohd`fr dh jkf’k 
ls 10 izfr’kr 
vf/kd jkf’k dh 
lhek esa½ 

lEiw.kZ vf/kdkj 
¼iz’kkldh; 
Lohd`fr dh jkf’k 
ls 10 izfr’kr 
vf/kd jkf’k dh 
lhek esa½ 

 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 

their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - such 

rates will be derived from the rates for a similar class (type) of work as is provided in the 

contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item shall 

be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be 

determined by the Competent Authority as defined in the Contract Data on the basis of 

the rate analysis derived out of prevailing market rates when the work was done. 

 



46 | P a g e  
 

 

f. But under no circumstances, the contractor shall suspend the work on the plea ofnon-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

contractor shall continue to carry out the item at the rates determined by the Competent 

Authority. The decision on the final rates payable shall be arrived at through the dispute 

settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid 

to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit 

and / or any sums payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities but exclusive of Goods and Services Tax (GST) to be levied on 

works/service contract. 



47 | P a g e  
 

 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above. 

08.  Termination by Engineer in Charge 

08.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

08.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

08.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from 

the Site. However, in the case of sub-paragraph (b) or (g) of clause 08.2, the Engineer 

in Charge may terminate the Contract immediately. 
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08.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 08. 3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less advance payments and 

penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties. 

28.2 Payment on termination under clause 08. 4 above - 

 If the Contract is terminated under clause 08.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security as specified in the Bid Data 

Sheet at the time of signing of the contract. The contractor shall have to ensure that such 

performance security remains valid for the period as specified in the Contract Data. 

 

 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not exceed 

the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 
fuels and lubricants in accordance with following principles and procedures and as per formula 
given in the contract data. 

 (a)  The price adjustment shall apply for the work done from the start date given in the contract 

data upto the end of the initial intended completion date or extensions granted by the 
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Engineer and shall not apply  to the work carried out beyond the stipulated time for reasons 

attributable to the contractor. 

 (b) The price adjustable shall be determined during each month from the formula given in the 

contract data. 

 (c)  Following expression and meaning are assigned to the work done during each month : 

  R = Total value of work during the month. It would include the amount of secured advance 

granted, if any, during the month, less the amount of secured advance recovered, if any 

during the month. It will exclude value of works executed under variations for which no price 

adjustment shall be payable. 

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and pries included in the 

contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 

costs. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 
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amount of the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to 

be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as 

an admission of the due performance of the contractor any part thereof, in any respect 

or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 
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36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 days 

of receiving the Contractor’s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 32.1 above, the Engineer shall proceed to finalise the account 

and issue a payment certificate within 28 days 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the 
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provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non- observance of the provisions stipulated in 

the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time. 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made 

after payment of the final bill and if as a result of such audit and technical examination 

any sum is found to have been overpaid in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done under the contract and 

found not to, have been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from him in the 

manner prescribed in clause 24above and if it is found that the Contractor was paid less 

than what was due to him, under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by Government to the 

Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly on the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 

--- 



53 | P a g e  
 

 

Contract Data 

 
GCC 

Clause 
Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Executive Engineer/Assistant Engineer/Sub 

Engineer/Consultant appointed by Department 
1.16 Engineer in Charge Executive Engineer 
1.22 Stipulated period of completion ……………………….(Mention as per NIT) 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contract details of the 

Contractor 
As per Annexure H 

Address & contract details of the 
Employer/Engineer-phone, Fax, e-
mail 

Executive Engineer, P.H.E. Division, ,GUNA 
E-mail:- exeGUNA@gmail.com (Mention as per 
NIT) 

5 Subcontracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be provided 
by the contractor-requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 per month for Degree holder & 
Rs.18,000 per month for Diploma holder Engineer 
or As per PWD latest orders for deduction for 
Diploma/Degree Holder Engineers OR as may 
be decided by the Draft NIT approving 
authority. 

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, Circle GUNA,PHED. 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer, Zone GUNA, PHED. 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted within 
a week from the date of signing the 
agreement, thereafter, updated program on 
Quarterly basis in contracts where the 
contract period is more than 36 months. 

Amount to be withheld for not 
submitting construction program in 
the prescribed period 

 1% of the contract value subject to minimum 
Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. More 
than one month – Superintending Engineer 
(Full Powers). 

15 Milestones laid down for the contract                     No 
if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
Time to establish lab Within 15days from the date of agreement. 
Penalty for not establishing field 
laboratory 

 1% of the contract value subject to minimum 
Rs. 10,000/- per month. 

18 Defect Liability Period 18 Months after physical completion of work 
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21 Competent Authority to sanction 
extra quantity and extra items or 
substituted items and rates for 
extra items or substituted items 

 
As per GCC clause 21 

08 Any  other condition for breach of 
contract 

 Less than 15% progress achieved during the 
half of the contract period. (Reason for delay 
attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 

General Conditions of Contract and 
(b)  Liquidated Damages imposed as per 

clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher.  

29 Performance guarantee (Security) 
shall be valid up to 

Till issue of physical Completion Certificate as 
per Clause 35.1 plus 3 months. 

30 Security Deposit to be deducted 
from each running bill 

At the rate of 5%. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be applicable  As per PHED GoMP order no 3431/74/2015/2/34 
dated 30/07/2015 
(a) For Tenders up to 5.00 crores- not payable in 
any case. 
(b) For Tenders costing more than 5.00 crores not 
payable except in cases governed by force 
Majeure. Even in the cases of Force Majeure, 
price adjustment will be limited to Cement, Steel 
and P.O.L. Head only. 

32 32.1 Mobilization and Construction 
Machinery Advance Applicable 

No Mobilization and Construction Machinery 
Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% of 
contract amount. 
2. Construction Machinery advance- Not more 
than ---% of contract amount. 

(NOT APPLICABLE) 
 32.5 If yes, Recovery of advance 

payment. 
Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of 
the Contract Amount is executed and recovery of 
total advance shall be done on pro-rata basis and 
shall be completed by the time work equivalent to 
80% of the Contract Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried out 
as calculated on the outstanding amount of 
principal at the close of each month. The interest 
shall be accrue from the day of payment of 
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advance and the recovery of interest shall 
commence when 10% of the Contract Amount is 
executed and shall be completed by the time work 
equivalent to 80% of the Contract Amount is 
executed. 

(NOT APPLICABLE) 
33 33.1 Secured  Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by the 
Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
Engineer. The contractor shall store the bulk 
material in measurable stacks; 
c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has  submitted with his monthly 
statement the estimated value of the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and payment thereof; 
e) Ownership of such materials shall be deemed 
to vest in the Employer for which the contractor 
has submitted and Indemnity Bond in an 
acceptable format; and 
f) The quantity of materials are not excessive and 
shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   
 33.4  If yes, Recovery of Secured 

advance 
The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously paid] 
have been incorporated into the works. 

(NOT APPLICABLE)                   
35 Completion Certificate- after physical 

completion of the Work 
As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of 
the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle GUNAPHED 
39 Salient features of some of the major 

labour laws that are applicable 
As per Annexure-W 

41 Competent Authority Chief  Engineer, Zone GUNA, PHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings – 
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

Details of Milestones 

 

S. No. 

 

Activity From the date of 
Agreement, or from the 

date of issue of the letter 
regarding commencement 

of work on scheme 

1 

Value of the work completed should be atleast 

20% of the contract value (excluding 

provisions for repair and operation and 

maintenance). 

Within 90 days 

2 

Value of the work completed should be atleast 

60% of the contract value (excluding 

provisions for repair and operation and 

maintenance). 

Within 180 days 

3 

Value of the work completed should be 100% 

of the contract value (excluding provisions for 

repair and operation and maintenance). 

Within 365 days 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 

to the contractor, the Employer shall retain an amount from the sums payable and due to the 

contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration  

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration 

 -10% of the work remained unexecuted in the related time span. 

 

 

Note:  For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price. 

 The decision of Superintending Engineer shall be final and binding upon both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



60 | P a g e  
 

 

ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

 

Price Adjustment 

The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement – Pc  

2 Steel – Ps  

3 Bitumen – Pb  

4 POL – Pf  

* Weightages of various components of the work shall be as determined by the competent 

technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration due to 

changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of India, 

New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 
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S0=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month 

under consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

 ccordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall be 

 paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
  consumer pumps of IOC at nearest center on the date of opening of 
  Bids. 
Fi = The official retail price of HSD at the existing consumer pumps of IOC 

  at nearest center for the 15th day of month of the under 
  consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the Contractor") 
shall deposit with ______________ [name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
___________________[amount of Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, 
the payment to _________________[name of Employer] on his first demand without whatsoever 
right of obligation on our part and without his first claim to the Contractor, in the amount not 
exceeding ____________[amount of guarantee]* ___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which may 
be made between __________________[name of Employer] and the Contractor, shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________ [name of Employer] receives full repayment of the 
same amount from the Contractor. 

  Yours truly,  

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one 

part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works 

as he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not make 

any application for or receive a further advance on the security of materials which are 

not absolutely his own property and free from encumbrances of any kind and the 
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Contractor indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any officer 

authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same required by the 

Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate payments 

are made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials than actually 

used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under these presents 

were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

of the Employer shall immediately on the happening of such default be re- payable by 

the Contractor to be the Employer together with interest thereon at twelve percent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the 

Employer in or for the recovery thereof or the enforcement of this security or otherwise 
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by reason of the default of the Contractor and the Contractor hereby covenants and 

agrees with the Employer to reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further 

sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to 

the power contained therein if and whenever the covenant for payment and 

repayment here-in-before contained shall become enforceable and the money owing 

shall not be paid in accordance there with the Employer may at any time thereafter 

adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the value of work done as if 

he had carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been here-in-before expressly provided for the same shall be referred to 

the Employer whose decision shall be final and the provision of the Indian Arbitration 

Act for the time being in force shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

Date of issue 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of Registration 

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees drawing 

up to the prescribed amount of wages, calculated in the prescribed manner. The Act does 

not apply to certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. States may have different number of employment 

size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as Housing, Medical-

Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction as may 
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be modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near the 

work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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Annexure – X 

psd fyLV 
 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa 
vkWuykbZu izLrqr dh tkosxh½ 

  
1- flLVe fufonk Øekad  & --------------------------------------------------------------- 
2- dk;Z dk uke & --------------------------------------------------------------- 
3- fufonkdkj dk uke  & ------------------------------------------------------------------- 
4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk 

fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s x;s gS %&   
 
Ø- nLrkost layXu ¼gS@ugha½ 

Online Attached 
(Yes/No) 

1- vkWuykbZu bZ-,e-Mh- tek@Hkqxrku djus dh jlhn  
2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor fufonkdkj 

dk Loizekf.kr@LogLrk{kfjr ?kks"k.kk i= ewy izfr esa (As Per 
Annexure B) 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq vkosnu 
dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa 
(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational Details½ 

 

5- fufonk izi= Ø; djus dh jlhn  
6. Envelope-C (Price Bid)  

 
 
 

fufonkdkj ds lhy lfgr gLrk{kj 
 

----------------------------------------- 
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Annexure – Y 
List of Preferred (Empanelled) Makes/Brands As on 30.07.2020 

 S. No. Item / Component Recommended makes 

1 VT and Centrifugal Pumps 
Kirloskar / Jyoti / Mather+Platt /WPIL/Becon Weir/Flowmore Ltd., Gudgaon/ 
Crompton Grieves/Falcon/ CRI/Texmo or equivalent 

2 Electric motors 
Kirloskar / Jyoti / Crompton Grieves / ABB / Marathon/BHEL/Siemens/ Bharat Bijlee 
or equivalent 

3 Power Transformers 
ABB / Crompton Greaves/ Emco / Siemens/ Shriram Switchgears/ Vardhman Electro-
Mech Pvt. Limited/ Star Delta Transformers Limited or MPPVVCL Approved Make or 
equivalent 

4 DI Pipes 
Electrosteel / Jindal / Tata / Electrotherm/ Jai Balaji Industries/ Rashmi Metaliks/ 
Shrikalahasthi pipe/ Electrosteel Steel Limited or equivalent 

5 HDPE Pipes & specials 

Reliance / Duraline / Jain Irrigation/ Sangir/ Time Technoplast/ Signet Industries/ 
ORI-Plast/ Kataria Plastics/ Kriti Industries/ The Supreme Industries/ Makknow 
Industries/ Texmo Pipes and Products/ Kisan Irrigations and Infrastructure/ Tufropes 
Pvt. Ltd. / Apollo Pipes/ Vishal pipes/ Vectus Industries/ Parixit Irrigation/ Sagar 
Polytechnic/ Nimbus Pipes/ Godavari Polymers/ Shree TNB Polymers Ltd/ VEEKAY 
PLAST/ Miraj Pipes and Fittings Pvt. Ltd/ Delight Enterprises Pvt. Ltd/ Kothari 
Agritech Pvt. Ltd/ Tijariya Polypipes Ltd/ Kisan Mouldings Limited/ Tirupati 
Structurals Limited  or equivalent 

6 
Sluice Valves / Scour Valves/ Butterfly Valve/ Non-
return Valves/ Kinetic Air Valve 

Kirloskar / IVC / VAG /IVI/ Fouress/ Sachdeva Metal Works/ Jupiter Engineering Co/ 
G.M. Engineering Pvt. Ltd/ G.M. DALUI & SONS Pvt. Ltd/ R&D Multiples (Metal Cast) 
Pvt. Ltd/ Kartar Valves Pvt. Ltd/ Shiva Industries/  R S Valve & Products/ Durga Valves 
Pvt. Ltd/ AVK Valves India Private Limited/ McWane India Private Limited/Sigma 
Flow Control India Ltd or equivalent 

7 Valve Actuators Auma / Rotork / Limitork or equivalent 

8 
Hydraulically operated Flow cum Pressure control 
valves 

VAG / Darling-Muesco / Singer or equivalent 

9 Zero Velocity Valve  Vardhman Electromech/ Flownix Valves or equivalent 

10 Single faced Sluice Gates JASH / VAG / Kirloskar or equivalent 

11 Water Hammer Control Devices Sureseal or equivalent  

12 Electro-magnetic Flow meters, 
Emerson / Krohne Marshall / Yokogawa/ Siemens/ Endress+Hauser (India)/ Itron 
India/ Nivo Controls or equivalent 

13 
Electro-magnetic Flow meters, Water Meter, Items for 
Instrumentation/ Automation 

Endress+Hauser (India)/ Itron India/ Nivo Controls or equivalent 

14 Woltman type Bulk water meters Zenner / Itron / Elster / Minol or equivalent 

15 DI / CI Fittings  & specials 
Kiswok / Electrosteel/ Kejriwal./ R.G. Industries/ Kartar Valves Pvt. Ltd/ Jindal Saw 
Ltd/ Chandranchal Enterprise Pvt. Ltd/ Truform Techo Products Ltd or equivalent 

16 Dismantling / Expansion joints Anup Engg. / LoneStar / Vedanta / Precise or equivalent 

17 
HDPE Fittings (Compression fittings, Tapping Saddles, 
Electrofusion Couplers) 

Kimplas /, George ficher / Glynwed / Frialen / Trustlene / GPS / Durafuse/ AL-Aziz 
Plastics/ AIVA Engineering Private Limited/ Lesso Buildtech Pvt. Ltd/ Bentlay Fittings 
Pvt. Ltd/ TEGA MUHENDISLIK SANAYi VE TiCARET A.S.Turkey or equivalent 

18 Float valves to control the overflow from ESRs/GSRs Shiva Industries or equivalent 

19 D.I. Double Flanged Pipe 
Sachdeva Metal works/ SRIKALAHASTHI PIPES/ Delight Enterprises Pvt. Ltd or 
equivalent 

20 Steel For Reinforcement 
TATA, RINL, SAIL/ Shri Bajrang Power And Ispat Limited or Equivalent make of 
approved as prime manufacturer by ministry of steel authority of India as annual 
report or equivalent 

Note :- 
1.  
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Annexure – Y-1 

Detailed Scope Of Work 

 

1-  िनिवदा मे स᭥मिलत कायᭅ का िबवरण  िन᳜ानुसार हSे %&  

Ø-   िनिबदा मे ᮧ᭭तािवत कायᭅ का िवबरण  

1 Major & Minor and maintenance Reparing work of india mark ii 

handpump by providind  skilled unskilled labour and vehicle 

with T AND P in Block ARON Distt GUNA  for period 12 months  
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Annexure – Y-2 

 

िनिवदा᭠तागᭅत अनमुािनत लागत  

 

Ø- योजना का नाम  अनमुािनत लागत  

 ¼ᱨ लाख म ेsa½ 

1 Major & Minor and maintenance 

Reparing work of india mark ii 

handpump by providind  skilled 

unskilled labour and vehicle with T 

AND P in Block ARON Distt GUNA  

for period 12 months  

8.32 Lakh/- 
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SECTION 3 
Conditions of Contract 

Part – II Special Condition of Contract (SSC) 
1. सशतᭅ िनिवदायᱶ मा᭠ य नहᱭ कᳱ जावेगी ।  
2. िबना करण बताय ेिनिवदा ᭭ वीकृत/अ᭭ वीकृत करन ेका पणूᭅ अिधकार िनिवदा आमंᮢ ण कताᭅ को होगा । 
3. िनिवदाकारᲂ का आयकर िवभाग मᱶ ᭭ थायी लेखा न᭥ बर (PAN) तथा माल एव ंसेवाकर (GST)  मᱶ पंजीकृत होना भी 

अिनवायᭅ ह ᱹ। िजसका ᮧमाण-पᮢ आवेदन के साथ देना होगा ।  
4. िनिवदाकार का िनयमानुसार संबंिधत कर िवभाग मᱶ पंजीयन होना आव᭫ यक ह ै । देयक से आयकर, जी एस टी एवं 

कमŊचारी क̵ याण उपकर सिहत अ̢ य कर तथा वैधािनक कटोũा िनयमानुसार िकया जायेगा ।  
5. िनिवदा से संबंिधत अहŊता संबंधी सम̾ त द̾ तावेज ऑनलाईन ही Ů̾ तुत (online)  िकये जायŐगे । िवभाग Ȫारा चाहे 

जाने पर ऑनलाईन Ů̾ तुत द̾ तावेजो ंके मूल द̾ तावेज Ů̾ तुत करने हेतु िनिवदाकार बा̡ य रहेगा। मूल द̾ तावेज Ů̾ तुत 
न कर पाने की İ̾थित मŐ िनिवदाकार की िनिवदा िनर̾ त की जा सकेगी तथा िनयमानुसार वैधािनक कायŊवाही भी की 
जा सकेगी ।  

6. शासन के आदेश ᮓमांक एफ 16-50/2017/2/34 ᳰदनांक 31 जुलाई 2017 के अनुसार 1 जलुाई 2017 से लागू माल एवे 
सेसा कर (GST) सभी वकᭅ  काᮝें᭍ ट पर लगेगा । शासन के इस आदेश अनुसार िनिवदाकार को देयक भुगतान के समय 
जी.एस.टी. कᳱ जो दर देयक पर लागू हो उसके अनुसार टै᭍ स का भुगतान पथृक से िनिवदाकार को ᳰकया जावेगा । 
जी.एस.टी. को छोड़कर Exclusive of GST) शेष सम̾ त कर, उपकर, लेवी, फी, टोल इ̝ यािद के भुगतान का 

दािय̝ व िनिवदाकार का होगा तथा यह माना जायेगा िक  िनिवदाकार Ȫारा Ů̾ तुत िव̝ तीय Ů̾ ताव (Financial 
offer) मŐ उ̋ त रािश का भुगतान सİʃिलत है ।  

7. धरोहर रािश (EMD) इले ̋  टŌ ोिनक (e-EMD)  ŝप मŐ ही ली जायेगी ।  
8. िनिवदाओ ं मŐ भाग लेने वाले िनिवदाकार अपने बœक अकाउंट की जानकारी एम.पी. ई-Ůो̋ योरमŐट पोटŊल 

(https://mptender.gov.in) पर अपने लॉग-इन आई.डी. से लॉग-इन कर बœक अकाउंट िडटे̵ स फामŊ मŐ 
दजŊ करŐ गे । 

9. िनिवदाकार RTGS/NEFT/Debit card/ Credit Card/ Net Banking के मा̡ यम से ई.-ई.एम.डी.  

(e-EMD) की रािश पोटŊल पर जमा कर सकŐ गे उसके बाद वे िनिवदा मŐ भाग लेने की कायŊवाही पूवŊवत करŐ गे ।  
10. िव̝ तीय आफर खुलने के उपरांत ̢ यूनतम िनिवदाकार की ई.-ई.एम.डी. (e-EMD) की रािश को छोड़कर शेष सभी 

िनिवदाकारो ंȪारा जमा ई.-ई.एम.डी. (e-EMD) की रािश पोटŊल के मा̡ यम से वापस की जाएगी, जो िक िनिवदाकार 

के पोटŊल पर रिज̾ टडŊ बœक खाते मŐ ही वापस होगी । यहॉं यह ̾ प̽ ट िकया जाता है िक ई.-ई.एम.डी. (e-EMD) की 
रािश जमा कर सकŐ गे पर̢ तु वापसी िनिवदाकार के रिज̾ टडŊ बœक खाते मŐ ही होगी । सफल िनिवदाकार की ई.-
ई.एम.डी. (e-EMD) जमा करने वाले िनिवदाकार िकसी भी खाते से ई.-ई.एम.डी. (e-EMD) की रािश अनुबंध 
करने तक रोक कर रखी जाएगी तथा अनुबंध िन ̽ पािदत िकये जाने के उपरांत वापस की जाएगी ।  

11. ई.एम.डी. (EMD) राजसात िकये जाने की İ̾थित मŐ  िनिवदाकार Ȫारा जमा ई.-ई.एम.डी. (e-EMD) की रािश 
पोटŊल पर राजसात की जाएगी तथा राजसात की गयी रािश सिवŊस Ůोवाईडर Ȫारा तुरंत लोक ̾ वा̾ ̠ य यांिũकी िवभाग 
के 8443 िसिवल जमा खाते मŐ जमा की जाएगी िजसे िनƗेप खाते के धारक Ȫारा चालान के मा̡ यम से राज̾ व Ůाİɑयॉं 
0215 शीषŊ मŐ जमा कराई जाएगी ।  

12. िनिवदाकार को िनिवदा Ůपũ मŐ संल̑ न एने̋ सर-बी अनुसार से̵ फ िड̋ लेरेशन Ů̾ तुत करना होगा। 
13. Ůा̪ त ̢ यूनतम िनिवदा दर (एल-1) दस  Ůितशत से अिधक नीचे (More Than ten percent Below) होने 

पर िनिवदा दर को अ̺ यवहाįरक दर (Unworkable Rates) माना जावेगा । अ̺ यवहाįरक दरŐ  

(Unworkable Rate)  Ůा̪ त होने पर सफलतम िनिवदाकार (एल-1) Ȫारा िनिवद̝ त दर अनुसार गिणत िनिवदा 



76 | P a g e  
 

 

रािश (Tendered Amount) एवं एस.ओ.आर. पर िनिवदा की लागत से 10 Ůितशत कम रािश (Amount 
15% Below) के अंतर की रािश अितįर̋ त परफारमŐस ̑ यारंटी के ŝप मŐ (Additional Performance 
Guarantee) ली जायेगी । Additional Performance Guarantee Ůा̪ त होने के उपरांत ही अनुबंध 
िन̽ पािदत िकया जायेगा । 

14. अितįर̋ त परफोरमŐस गारंटी उसी उसी Ůाŝप मŐ ली जावेगी िजसमŐ अरने̾ ट मनी/परफोरमŐस ̑ यारंटी (Earnest 
Money/Performance Guarantee) ली जाती है ।  

15. Additional Performance Guarantee भौितक ŝप से कायŊ पूणŊता Ůमाण-पũ Physical 
Completion Certificate) जारी होने के प̻ चात ही वापस की जाए ।  

16. िनिवदा ̾ वीकृित के उपरांत िनिवदाकार को अनुबंध हेतु िवभाग Ȫारा पũ जारी िकया जावेगा, िजसकी सूचना 

िनिवदाकार को एस.एम.एस./̺ हाटसए̪ प/ई-मेल से दी जावेगी, िनिवदाकार को पũ जारी होने के िदनांक के 15 िदवस 
के अंदर अनुबंध िन̽ पािदत कर कायŊ Ůारंभ करना होगा । अ̢ यथा िबना िकसी अ̢ य सूचना के उनकी अमानत रािश 
राजसात कर ली जावेगी तथा िनिवदाकार फमŊ एवं उसके भागीदार (यिद कोई हो तो) को आगामी एक वषŊ के िलये 
संपूणŊ Ůदेश मŐ िवभागीय कायŘ की िनिवदा ŮिŢया मŐ भाग लेने हेतु Ůितबंिधत िकया जा सकेगा । िनिवदा अनुबंध ही 
कायाŊदेश होगा, पृथक से कोई कायाŊदेश जारी नही ंिकया जावेगा ।  

17. भुगतान आवंटन की उपल̭ धता पर िनभŊर करेगा िवलंब से होने वाले भुगतान पर कोई ̋ लेम िनिवदाकार Ȫारा नही ं
िकया जा सकेगा । भुगतान न होने की İ̾थित मŐ भी कायŊ िनरंतर जारी रहेगा, एवं िनयत समय मŐ पूणŊ िकये जायŐगे। 

18. कायŊ हेतु िकसी भी Ůकार का पįरवहन से संबंिधत ̺ यय, तथा िनिवदाकार Ȫारा Ůयु̋ त िकसी भी सामŤी अथवा 
उपकरण के खराब होने पर अथवा मानको ंके अनुŝप न होने पर उसको बदलने/सुधार करने मŐ Šये ̺ यय का िवभाग 
Ȫारा कोई भुगतान नही ंिकया जावेगा । 

19. देयक से िनयमानुसार करो ंव अ̢ य कटौũा िकया जावेगा ।  
20. िनिवदा अंतगŊत वांिछत धरोहर रािश, एफ.डी.आर. के ŝप मŐ जो कायŊपालन यंũी, लोक ̾ वा̾ ̠  य यांिũकी िवभाग ख̜ ड 

गुना  के नाम से वंिधत (pledged) हो मा̢ य होगी ।  
21. िकसी भी Ůकार के कानूनी िववाद की İ̾थित मŐ ̢ यायालयीन Ɨेũ गुना  होगा ।  
22. िनिवदाकार को Annexure-X अनुसार द̾ तावेज अिनवायŊ ŝप से ऑनलाईन Ů̾ तुत करने होगें ।  
23. अनुबंध 1 वषŊ का होगा, तथा आव̻ यकतानुसार अनुबंध की अविध बढ़ाई एवं घटायी जा सकती है ।  
24. िनिवदा मŐ उ̵ लेİखत कायŊ िवकासख̜ ड के िविभ̢ न Ťामो ंमŐ आव̻ यकतानुसार करवायŐ जावŐगे । िजसकी सूचना फमŊ 

को संबंिधत उपख̜ ड/उपयंũी/सहायक यंũी Ȫारा Ů̝ यƗ/दूरभाष पर दी जावेगी । यह कायŊ आव̻ यकतानुसार अलग-
अलग समय पर करना होगा। संबंिधत उपख̜ ड/उपयंũी/सहायक यंũी Ȫारा सूिचत करने के तीन िदवस के अंदर फमŊ 
को कायŊ अिनवायŊ ŝप से करना होगा । फमŊ का यह िनवेदन मा̢ य नही ंहोगा िक एक साथ अिधक कायŊ उपल̭ ध 
करवाया जावे ।  

25. िविभ̢ न Ťामो ंमŐ आने वाले जाने की सामŤी पįरवहन का कोई भुगतान िवभाग Ȫारा फमŊ को पृथक से नही ं िकया 
जावेगा । िकसी भी Ůकार के दुघŊटना हेतु िवभाग िज̱ मेदार नही ंहोगा । दुघŊटना की İ̾थित मŐ सम̾ त Ůकार के दावे का 
भुगतान ठेकेदार को करना होगा ।  

26. है̜ डपंप संधारण कायŊ मŐ उपयोग की जाने वाली ̾ पेयर पाट्Ŋस िवभाग Ȫारा (के̢ ūीय/उपख̜ डीय/भ̜ डार गृह से) Ůदाय 
िकया जावेगा, तथा िनिवदाकार को संधारण वाहन , ŵिमक आव̻ यकतानुसार ̾ वयं उपल̭ ध कराते Šये िक सूचना 

(वाहन न̱ बर, वाहन चालक/ ŵिमको ंके नाम पता, मोबाईल नंबर) की सूची िवभाग मŐ देनी होगी, इसी Ůकार है̜ डपंप 
सुधार कायŊ िवभागीय है̜ डपंप कायŊ िवभागीय है̜ डपंप तकनीिशयन के सुपरिवजन तथा स̝ यापन कराना अिनवायŊ 
होगा । िनिवदाकार को आव̻ यक टू̵ स ए̜ ड ̪ लांट (T&P) की ̺ यव̾ था ̾ वयं करनी होगी ।  

27. है̜ डपंप सुधार कायŊ मŐ सहायक यंũी/उपयंũी के िनदő  शन मŐ िगरी-फसी पाईप लाइन एवं िसंगल फेस मोटरपंप को 
िनकालने हेतु सूची Ůा̪ त होने पर कायŊ करना होगा, उ̋ त कायŊ करने हेतु िनिवदाकार के पास कुशल ŵिमक एवं 

आव̻ यक टू̵ स ए̜ ड ̪ लांट (T&P)  की ̺ यव̾ था ̾ वयं करनी होगी जो संधारण है̜ डपंप सुधार (T&P) से पृथक 
होता है । इस कायŊ हेतु िनिवदाकार िकसी Ůकार का िवभाग से वाद Ůितवाद नही ंकर सकेगा ।  
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28. पूवŊ मŐ िकसी अ̢ य िनिवदा मŐ जमा की गई धरोहर रािश िकसी भी İ̾थित मŐ इस िनिवदा मŐ समायोिजत नही ंकी जावेगी 
।  

29. ठेकेदार को Ů̝ येक िदवस सहायक यंũी/Ůभारी उपयंũी से ̺ यİƅगत/कायाŊलय मŐ उपİ̾थत होकर अथवा 
मोबाईल/फोन पर चचाŊ कर आव̻ यक मजदूर कायŊ ̾ थल पर उपल̭ ध कराने होगें । 

30. िनिवदाकार Ȫारा कायाŊदेश Ůा̪ त होने से तीन िदवस के अंदर कायŊ Ůारंभ करना अिनवायŊ होगा, एवं है̜ डपंपो ंकी 
Ůा̪ त पंजीकृत िशकायतो ंकी सूची के अनुसार 03 िदवस के अ̢ दर सुधार कायŊ करके संबंिधत पंचायत के सरपंच वाडŊ 
पंच/िवभागीय है̜ डपंप मैकेिनक/̾ कूल िशƗक/Ťाम सेवक/पटवारी पंचायत सिचव अथवा सुधारे गये है̜ डपंप के 
िनकट रहने वाले रहवािसयो ंसे पंचनामा/Ůमाण-पũ Ůा̪ त कर Ů̾ तुत करना होगा । िनधाŊįरत समयाविध मŐ िशकायत 
का िनराकरण नही ं िकये जाने पर ŝपये 200/- दो सौ ŝपये Ůित है̜ डपंप Ůितिदन का अथŊद̜ ड अिधरोिपत कर 
देयक से वसूल िकया जावेगा । इसके बाद अगले दो िदनो ंअथाŊत कुल पांच िदवसो ंतक सुधार कायŊ नही ंिकये जाने की 
İ̾थित मŐ िवभाग Ȫारा अपने संसाधनो ंसे सुधार कायŊ करा िलया जावेगा, तथा कायŊ पर Šये कुल ̺ यय के दो गुने के 

बराबर रािश की वसूली ठेकेदार के देयक से की जावेगी, जो िक कायŊ मŐ िवल̱ ब हेतु अिधरोिपत अथŊद̜ ड के 
अितįर̋ त होगी ।  

31. िनिवदाकार को है̜ डपंप नलकूप ̾ ũोतो ं का ̋ लोįरनेशन (Disinfection of Bleching & other कायŊ 
िवभागीय सहायक यंũी/उपयंũी के िनदőशन मŐ होगा । आपके Ȫारा Ů̝ येक सुधारे गये है̜ डपंप नलकूप ̾ ũोतो ं का 
̋ लोįरनेशन करना अिनवायŊ है, जो तैयार िकए गए पंचनामा/Ůमाण-पũ मŐ दशाŊना होगा, िजसका पृथक से भुगतान नही ं
िकया जायेगा । 

32. िनिवदा ̾ वीकृित के उपरांत िनिवदाकार को अनुबंध हेतु िवभाग Ȫारा पũ जारी िकया जावेगा, िजसकी सूचना 
िनिवदाकार को अनुबंध हेतु िवभाग Ȫारा पũ जारी िकया जायेगा, िजसकी सूचना िनिवदाकार को पũ जारी होने के 
िदनांक से 15 िदवस के अंदर अनुबंध िन̽ पािदत कर कायŊ Ůारंभ करना होगा, अ̢ यथा िबना िकसी अ̢ य सूचना के 
उनकी अमानत रािश राजसात कर ली जावेगी, तथा िनिवदाकार फमŊ एवं उसके भागीदार (यिद कोई हो तो) को 
आगामी एक वषŊ के िलये संपूणŊ Ůदेश मŐ िवभागीय कायŘ की िनिवदा ŮिŢया मŐ भाग लेने हेतु Ůितबंिधत िकया जा 
सकेगा । िनिवदा अनुबंध ही कायाŊदेश होगा, पृथक से कोई कायाŊदेश जारी नही ंिकया जावेगा । 

33. िनिवदा Ůा̪ त होने वाले िदनांक को िक̢ ही कारणो ंसे शासकीय अवकाश घोिषत िकया जाता है, तो िनिवदायŐ आगामी 
कायाŊलयीन िदवस मŐ खोली जावेगी । 

34. यिद िकसी Ůकार की दुघŊटना व अिनयिमतत होती है तो िनिवदाकार ̾ वयं िज̱ मेदार रहेगा ।  
 

35. िनिवदाकार यह सुिनिʮत करेगा िक जल ̾ ũोत की गुणव̝ ता ̾ थानीय कारणो ंसे (जैसे-̾ ũोत मŐ Ůदूिषत पानी िमलना, 
̾ ũोत के पास कूड़े-कचरे गोबर होना आिद) Ůभािवत न हो। Ů̝ येक सुधारे गए है̜ डपंप नलकूप ̾ ũोतो ंका ̋ लोįरनेशन 
करना अिनवायŊ होगा । 

36. िजन है̜ डपंपो ंमŐ िसंगल फेस मोटरपंप ̾ थािपत है उन है̜ डपंपो ंके संधारण हेतु िसंगल फेस मोटरपंप अपने ̾ तर से 
िनकालना एवं डालना होगी इस कायŊ हेतु अलग से कोई भुगतान नही ंिकया जावेगा ।  

37. भुगतान िनधाŊरण (price Break up schedule) 
स. Ţ.  माह भुगतान हतेु िनधाᭅᳯरत ᮧितशत 
1 जनवरी  9 ᮧितशत 
2 फरवरी 9 ᮧितशत 

3 माचᭅ  9 ᮧितशत 

4 अᮧैल  11 ᮧितशत 

5 मई  11 ᮧितशत 

6 जून  11 ᮧितशत 

7 जुलाई  6 ᮧितशत 

8 अग᭭ त  6 ᮧितशत 

9 िसत᭥ बर  7 ᮧितशत 
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10 अ᭍ टूबर  7 ᮧितशत 

11 नव᭥ बर  7 ᮧितशत 

12 ᳰदस᭥ बर  7 ᮧितशत 

योग 100 ᮧितशत 
नोट :- Ů̝ येक माह भुगतान िनधाŊरण (price Break up schedule) मŐ िनधाŊįरत Ůितशत का लघु एवं वृहद् 
सुधार हेतु दो वषŊ के िलये Ůा̋ किलत धनरािश (अथाŊत् बीओक्  यू आयटम 1 एवं 2) का गुणा कर ̾ वीकृत दर लगाकर 
भुगतान िकया जावेगा ।  
उदाहरण के िलये :- माह जनवरी का भुगतान िन̱ नानुसार िकया जावेगा।  
1/2x9% X (बीओ̋ यू आयटम 1 + 2) = Rs. y  
माना ̾ वीकृत दर X Ůितशत है तब भुगतान Rs. = y x (1+x%) 

38. Ů̝ येक संधारण हेतु िनधाŊįरत Ůाŝप मŐ पंचनामा Ů̾ तुत िकया जाना अिनवायŊ है। पंचनामे के अनुसार ही ठेकेदार को 
Ů̝ येक माह एम.ए.एस. (सामŤी का मािसक खपत िववरण पũक) मŐ िवभाग से ली गयी सामŤी का ̾ प̽ ट उ̵ लेख 
िकया जाना होगा।  

39. ठेकेदार को भुगतान केवल भुगतान िनधाŊरण (price Break up schedule) के अनुसार ही िकया 
जाना है । कोई है̜ डपंप चाहे एक बार खराब हो या अिधक बार, पर̢ तु ठेकेदार को भुगतान केवल भुगतान 
िनधाŊरण (price Break up schedule) के अनुसार ही िकया जाना है । भुगतान पंचनामा के आधार 
पर नही ंिकया जाना है ।  

40. ऑनलाइन एव ऑफलाइन सम̾ त Ůकार की िशकायतो ं का  समय-सीमा मŐ िनराकरण िकया जाना ठेकेदार की 
जवाबदारी रहेगी ।  
 
41-िनिवदा कार के पास िनिवदा मŐ सİʃिलत समान कायŖ का 33 Ůितशत कायŊ पूणŊ करने का अनुभव Ůमाण 

पũ कायŊपालन यंũी ˑर से जारी िकया गया लगाना vfuok;ZZ है i 
 

42- QeZ@Bsdsnj ds ikl bZih,Q jftLVªs'ku ,oa bZ,lvkbZlh ¼deZpkjh jkT; chek fuxe½ jftLVªs'ku 
gksuk vfuok;Z gSA 

43. gS.MiEi la/kkj.k esa fufonkdkj }kjk fu;ksftr dfeZ;ksa dh lqj{kk gsrq vko';d midj.kkas dh vko';drk fufondkj 

Lo;a ds O;; ij djuk gksxhA  
44 -Bsdsnkj d ikl Lo;a ds LokfeRo ds@fdjk;sukesa ds  la/kkj.k okgu miyC/k gksuk vko';d gS  okgu ds jftLVªs'ku] 
chek] fQVusl dh v|ru izfr fufonk ds le; viyksM djuk vo';d gSA 
45- -Bsdsnkj dks la/kkj.k ds i'pkr~ {kfrxzLr lkexzh mi;a=h@gS.MiEi rduhf'k;u ds ek/;e ls lacaf/kr dsUnzh; Hk.Mkj 
x`g esa miyC/k djkuk gksxhA   
46 -fufonk Lohd̀fr dh lwpuk izkIr gkssus ij lacaf/kr fufonkdkj dks vuqcU/k djuk gksxk vU;Fkk fufonk fujLr dj 

vekur jkf'k jktlkr dh tkosxh ,oa dkyh lwph esa Mkyus gsrq izLrko izsf"kr fd;k tkosxkA   
47- -etnwjksa chek djkus dk nkf;Ro Bsdsnkj dk gksxkA  

48- Bsdsnkj dks izR;sd fnol lgk;d ;a=h@izHkkjh mi;a=h ls O;fDrxr vFkok dk;kZy; es mifLFkr gksdj ;k eksckbZy ij 
ppkZ djds vxys fnol gsrq vko';d etnwj dk;ZLFky ij miyC/k djkus gksaxsA  

49- okgu esa thih,l yxkuk vfuok;Z gksxkA 
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SECTION 4 

Bill of Quantity (BOQ) 
Handpump Reparing work Major & Minor Block -Aron 

                

S.No. Particulars    Qty Rate Unit Amount Remark 

 

        

S.No. Particulars    Qty Rate 
Un
it Amount Remark 

1 Labour only for minor repairing work of india mark 
II hand pump including replacement of 
unserviceable parts i.e. chain, handle, axle either one 
or more parts as the case may be along with 
overhauling of hand pump set and transportation etc 
as per approved  specifications inclusive of the free 
services of departmental technician (material will be 
supplied by the department) 

154 515 Job 79516 

PHED SOR 
09/2023/p.3

29 

  Total H.Pump in Block - Aron 886           

  Assuming  repairing in a month  886/12 74           

  Assuming minnor repiaring 40% repairing in a month 
(886*0.4) 

354 
        

  

  Repairing work of Handpump without H.P. Technician 200 200 642 Job 128400   

2 Labour only for major repairing work of india mark 
II hand pump including replacement of 
unserviceable parts such as washer, cylinder, riser 
pipe, link rod either one or more parts as the case 
may be along with overhauling, minor repairing 
work and transportation etc as per approved 
specification inclusive of free services of 
departmental technician (material will be supplied 
by the department). 

332 1126 Job 373381.6 

PHED SOR 
09/2023/p.3

29 

  Total H.Pump in Block - Aron 886           

  Assuming repairing in a month  74           

  Assuming major repiaring 60% repairing in a month 
(886*0.6) 

532 
        

  

  Repairing work of Handpump without H.P. Technician 200 200 1253 Job 250600   

Total  831897.6   
Say rs. 

 
 

8.32 lakh 
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SECTION 5 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  

 between ___________________ (name and address of Employer) (hereinafter called " 
the Employer) and____________________________________ (name and address of 
contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute ___________________ 
_______________________ (name and identification number of Contract) (hereinafter called 
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of 
Rs._____________________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects with 
the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i. Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract:  General and Special 

iv. Contract Data 

v. Bid Data 

vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 

 The Common Seal of ____________________________________________ was 
hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________ 
__________________________________ in the presence of : 

 

Binding Signature of Employer _________________________________________ 

Binding Signature of Contractor _________________________________________  

 

 


		2026-05-19T12:24:22+0530
	Madhya Pradesh-MP
	Dharmendra Ahirwar




