NIT No.-07 /EE/PHED/2026-27/GunaDated 14-05-2026

Government of Madhya Pradesh

Public Health Engineering Department
Appendix 2.10
(Works Department Manual 1983)

(For Percentage Rates Only in Works Department and Other
Department similar to Works Department)

Tender ID -
2026_PHED 507678 1

Name of work :- Major and Minor and maintenance Reparing work of
india mark ii handpump by providind skilled unskilled labour block bamori
Distt GUNA for period 12 months

A) Probable Amount of Contract - Rs. 5.16 Lakh
B) Earnest Money - Rs. 10320/-
C) Cost of Bid Document - Rs 2000/-
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GOVERNMENT OF MADHYA PRADESH
Public Health Enggneering Department

Appendix 2.10
Tender Document

For Percentage Rate only in Works Departments and other Departments
similar to Works Departments (Effective from 01/01/2014)

Office of the : EE PHE Division, guna

NIT Number and Date : NIT No.- 07/EE/PHED/2026.-
27/GunaDated 15-05-2026

Agreement Number and Date

Name of Work ; Name of work :- Major & Minor
and maintenance Reparing work of india mark ii handpump by providind
skilled unskilled labour block bamori Distt GUNA for period 12 months

Name of the Contractor
Probable Amount of Contract

(Rs. in Figure) : 5.16 Lakh/-
(Rs in Words)

Stipulated Period of Completion : 12 Months i/c rainy season
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SECTION 1
Notice Inviting e-Tenders
Government of Madhya Pradesh

Public Health Engineering Department
NIT No.-07/EE/PHED/2026-27/GunaDated14-05-2026

Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

S. Work District(s)| Probable Completion
/Pngg' y Amount |Period (months)
Code

Major & Minor and

maintenance Reparing

work of india mark :I

handpump by providin 12 Months

1 skilled unskilled labour| GUNA | 5.16 Lakh | i/c rainy
block bamori  Distt
season

GUNA for period 12

months

Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app

The Bid Document can be purchased only online AS PER THE CRITICAL DATES mentioned
in the online NIT on portal https://mptenders.gov.in/nicgep/app

Amendments to NIT, if  any, would be published on website
https://mptenders.gov.in/nicgep/app only, and not in newspapers..

Executive Engineer
P.H.E. D GUNA
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Notice Inviting Tender
Government of Madhya Pradesh

Office of Executive Engineer
P.H.E. Division, Guna(M.P.)

NIT No.-07 /EE/PHED/2026-27/GunaDated 14-05-2026

repute fulfilling registration criteria:

Online percentage rate bids for the following works are invited from registered contractors and firms of

S. Name of Work District] Probable | Earnest | Cost of |[Category off Period of
No. (s) |Amount of| Money Bid |Contractor | Completion
Contract Deposit |Documen (in Months)
(EMD)(In| t(In
Rupees) | Rupees)
1 IName of work :-JGUNA [5.16 Lakh 10320 /- 2000/- | Centralized |12 Months
. . New . .
?n/[::ll(l):elf;nl\c/[emor and Registration i/c rainy
1nee in PWD | season
Reparing work of]
lindia mark iif
handpump by
[providind skilled|
unskilled labour
block bamori Distt
GUNA for period 12
months
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website https://mptenders.gov.in/nicgep/app
2. Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money Through Online Mode;
iil) Submit a check list; and
iv) Submit Self Signed Declaration (As Per Annexure-B).
v) Registration number or proof of application for registration and
vi) Organizational details in format given in the Bid Data Sheet.
(Details can be seen in the Bid Data Sheet.)
4. ELIGIBILTY FOR BIDDERS:

5
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(a) At the time of submission of the Bid the bidder should have valid registration with the Government
of Madhya Pradesh, Centralized New Registration in PWD. However, such bidders who are not
registered with the Government of Madhya Pradesh and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the Contract.

(¢c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of

the earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.

6.  Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

7. The Bid Document can be purchased only online as per Critical dates mentioned in
online NIT. Other key dates may be seen in bid data sheet.

8. Amendments to NIT, if any, would be published on website
https://mptenders.gov.in/nicgep/app only, and not in newspaper

Executive Engineer
P.H.E. Division, GUNA
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2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.

General Quality of Work:
The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data and shall have to meet high standards of
workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the
Bid Data Sheet.
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in this

respect shall have to be borne by the bidder.

B. Bid Documents
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders,Bid Data Sheet with all Annexures
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all Annexures; and
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9.1

9.2

9.3

9.4

10.
10.1

10.2
10.3

11.

12.

ii. Part Il Special Conditions of Contract.
Specifications
Drawings
Priced Bill of Quantities

Technical and Financial Bid

®© N o o b

Letter of Acceptance

9. Agreement, and

10.Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and drawings in
the Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in
the schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
questions on any matter that may be raised at that stage. The Employer may, at his
option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the list of the questions raised and the

responses given together with any response prepared after the meeting will be hosted on
the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by

publication of the same on the website.
C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the Envelopes (Cover) and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their
authorized representative.

DOCUMENTS COMPRISING THE BID

The bid submitted online by the bidder shall be in the following parts:
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13.

14.

15.

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details
in format given in the Bid Data Sheet.

i) Payment of the cost of Bid Document;

ii) Online Earnest Money; and

iv) A Self Signed Declaration (As Per Annexure-B).

Part 2 — This shall be known as Online Envelope B and required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are stipulated
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly
supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid

Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by

the Bidder and the Employer shall be in English or Hindi. Supporting documents and

printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such
case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security

deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The
overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures

and words is found, lower of the two shall be taken as valid and correct.
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iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other

levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of

“close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.
17. EARNEST MONEY DEPOSIT (EMD)

171

17.2

17.3

17.4

17.5

17.6

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD)
Only through Online Mode, in the amount specified in the Bid Data Sheet.

The EMD shall be in the Online form Only in favour of the name given in
the Bid Data Sheet.

Bid not accompanied by EMD shall be liable for rejection as non-
responsive.

EMD of bidders whose bids are not accepted will be returned within ten
working days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has
signed the Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the earnest
money deposit.

D. Submission of Bid

18. The bidder is required to submit online bid duly signed digitally.

E. Opening and Evaluation of Bid

19 PROCEDURE

19.1 Envelopes (Cover) ‘A’ shall be opened first online at the time and date notified and its

contents shall be checked. In cases where

Envelopes (Cover) ‘A’ does not contain all requisite documents, such bid shall be treated

as non-responsive, and Envelopes (Cover) B and/or C of such bid shall not be opened.

19.2 Wherever Envelopes (Cover) ‘B’ (Technical Bid) is required to be submitted, the same

shall be opened online at the time and date notified in the Bid Data Sheet. The bidder

shall have freedom to witness opening of the Envelopes (Cover) ‘B’. Envelopes (Cover)

‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid (Envelopes (Cover)

‘B’) shall not be opened.

19.3 Envelopes (Cover) ‘C’ (Financial Bid) shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelopes (Cover) ‘C’.
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19.4

19.5

19.6

20.

20.1

20.2

21.

22.
22.1

222

23.
23.1

23.2

23.3

After opening Envelopes (Cover) ‘C’ all responsive bids shall be compared to determine
the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract

award decisions may result in the rejection of his bid.
F. Award of Contract

Award of Contract
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and

shall be in the form and for the duration ,etc. similar to performance security.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and Additional
Performance Security, if any and sign the contract agreement within 15 days of issue of
LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other action

against the bidder.
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24.

CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:
may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and
may debar the bidder declaring ineligible, either indefinitely or for a stated period of time,
to participate in bids, if it at any time determines that the bidder has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or
in executing, a contract.
For the purposes of this provision, the terms set forth above are defined as follows:
“corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;
“fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;
“coercive practice” means impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of
a party;
“collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another
party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Executive Engineer
P.H.E. Division, GUNA

NIT No. As Per NIT
Date of NIT As Per NIT
Bid document download available from date &
_ As Per NIT
time

5 Website link https://mptenders.gov.in/

nicgep/app

SECTION 1 -NIT

CLAUSE
REFERENCE PARTICULARS DATA
2 Portal Fees As per Website link
3 Cost of Bid Document Rs.2000/-
Cost of Bid Document Payable at As per Website link
Cost of Bid Document In favor of As per Website link
4 Affidavit Format Self Signed Declaration
As per 'Annexure- B'
(Notarized not required)
5 Pre-qualifications required
If Yes, details As Per NIT
6 Special Eligibility As per NIT NO
(if yes, prior permission of E-in-C
required)
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB'

CLAUSE
REFERENCE PARTICULARS DATA
1 Name of the ‘Work’ As per NIT
2 Specifications As per 'Annexure — E'
3 Procedure for participation in e-tendering | As per 'Annexure — F'
4 Whether Joint Venture is allowed No
If Yes, requirement for joint Venture Annexure G
Pre bid meeting to be held NO
P II ;E EE'"'S'G" Sb."l'a’l YSPel
Envelopes (Cover)-A containing :
i. Registration number or proof of Sho?tt?-oizs%,rwiirt\?g tonly
ii. application for registration and http://www.mptenders.gov.in/
organization details as per nicgep/app
12 ‘Annexure H' As per Key Dates provided in
i Cost of Bid Document Annexure —A or as amended
iii. e-EMD
iv. An affidavit Self Attested as per
'Annexure- B'
14 Envelopes (Cover)-B Technical NO
Proposal
Envelopes (Cover)-C Financial Bid As per 'Annexure - J
19 Materials to be issued by the department | As per 'Annexure - K'
16 Period of Validity of Bid 120 Days from the date of

submission of tender

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE
PARTICULARS DATA
REFERENCE
Earnest Money Deposit Rs 10320/- As per NIT
Forms of Earnest Money Deposit e-EMD
17
EMD valid for a period of 180 days
FDR must be drawn in favour of Executive Engineer PHE
Division, GUNA
21 Letter of Acceptance (LoA) As per 'Annexure -L'
Amount of Performance Security 5% of Contract Amount
Additional Performance Security, if any As per SCC Clause 08
Performance Security in the format As per 'Annexure- M'
Performance Security in favour of Performance Guarantee
22 (Security) shall be valid upto
3 months beyond the
completion period.
Performance Security valid up to? Additional Performance
Guarantee (Security) shall be
valid upto valid contract
period plus 03 months.
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Annexure — A

(See clause 1,7 of Section 1 -NIT )
Critical Date sheet

S. Works Bidder's Stage Start Expiry Envelopes
No. | Department Date Time Date Time
Stage
1. Publishing Date
2. Document
Download/Sale-
Online
3. Bid Submission Mandatory Documents
- Online May Only Be submitted
Online at
http://www.mptenders.
gov.in/nicgep/app
4. Pre Bid
Meeting
5. Bid Opening Envelope-A

All Mandatory documents and e-EMD should be submitted online as prescribed in bid data sheet
on or before the above key dates.
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Annexure - B
(See clause 3 of Section 1 -NIT )
|| AFFIDAVIT ||
(To be contained in Envelope A)
(Self Signed Declarance)

l/we who is/
are (status in the firm/ company) and competent for
submission of the affidavit on behalf of M/S (contractor) do

solemnly affirm an oath and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for
(name of work) dated issued by the
(name of the department).

I/'we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1 That the self-certified information given in the bid document is fully true and
authentic.
2  That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid

document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.

3  No close relative of the undersigned and our firm/company is working in the

department.
OR
Following close relatives are working in the department:
Name Post Present Posting
4. | understand that | will be liable to get prosecuted under relevant sections of

the Law, if the information/documents/certificates submitted by me are
found false or forged.

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Scanned copy to be uploaded with online bid, Affidavit in original is to be
submitted at the time of agreement by successful bidder.
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Annexure - C

(See clause 5 of Section 1 -NIT )
PRE-QUALIFICATIONS CRITERIA

---NIL---
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Annexure — D
(See clause 6 of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

Note: Above criteria are indicative, subject to suitable stipulations by the departments and

specific bid.
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ANNEXURE - E
(See clause 2 of Section 2 —ITB&
Clause 10 of GCC)

Specifications

1.  MP P.H.E. Department Specifications,
2 C.P.H.E.E.O. Mannual
3 MP.P.W.D. Specifications

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing

by the Employer shall form part of the technical specifications of this work.
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Annexure — F
(See clause 3 of Section 2 -ITB)

Procedure for participation in e-tendering

Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the MP TENDERS
Portal, using valid Digital Signature Certificates. The instructions given below are meant to
assist the bidders in registering on the MP TENDERS Portal, prepare their bids in accordance
with the requirements and submitting their bids online on the MP TENDERS Portal.

More information useful for submitting online bids on the MP TENDERS Portal may be obtained
at: https://mptenders.gov.in/nicgep/app

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://mptenders.gov.in/nicgep/app) by clicking on
the link “Online bidder Enrolment” on the MP TENDERS Portal.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication
from the MP TENDERS Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class III Certificates with signing key usage) issued
by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user
ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the MP TENDERS Portal, to facilitate
bidders to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is also
an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as Organization Name, Form of Contract,
Location, Date, Other keywords etc. to search for a tender published on the MP
TENDERS Portal.

2) Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
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moved to the respective ‘My Tenders’ folder. This would enable the MP
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is
any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender,
in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note
the number of covers in which the bid documents have to be submitted, the
number of documents - including the names and content of each of the document
that need to be submitted. Any deviations from these may lead to rejection of the
bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF /
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned
document.

4) To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g. PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” or ’Other Important Documents’” area available to them to upload such
documents. These documents may be directly submitted from the “My Space”
area while submitting a bid, and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e. on or before the bid submission time. Bidder will
be responsible for any delay due to other issues.

2) Bidder has to upload scanned self certified copies of credential/ PQR documents
against respective tender as specified in NIT.

3) Bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

4) Bidder has to select the payment option as “online” to pay the tender fee / EMD
as applicable.

5) If bidder is opting for submission of Bank Guarantee towards EMD then bidder
has to opt for “exemption” option on the website and upload the scanned self
certified copy of EMD document as per NIT towards exemption from e-
submission of EMD amount. The original should be posted/couriered/given in
person to the concerned official, latest by the last date of bid submission or as
specified in the tender documents. The details of the Bank Guarantee, physically
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sent, should tally with the details available in the scanned copy and the data
entered during bid submission time.

6) Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid has
been given as a standard BoQ format with the tender document, then the same is
to be downloaded and to be filled by all the bidders. Bidders are required to
download the BoQ file, open it and complete the white coloured (unprotected)
cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the file name. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.

7) The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission of
the bids by the bidders, opening of bids etc. The bidders should follow this time
during bid submission.

8) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done.Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid
openers public keys.

9) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

10)Upon the successful and timely submission of bids (i.e. after Clicking
“Freeze Bid Submission” in the portal), the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and
the date & time of submission of the bid with all other relevant details.

11) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries
relating to MP TENDERS Portal in general may be directed to the 24x7 MP
TENDERS Portal Helpdesk.

23|Page



Annexure — G
(See clause 4 of Section 2 -ITB)
JOINT VENTURE (J.V.)

If J.V. I allowed following conditions and requirements must be fulfilled —

ids submitted by a joint venture of two or more firms as partners shall comply with the
follgwing requirements :

one §f the partners shall be nominated as being Lead Partner, and this authorization shall
be evigenced by submitting a power of attorney signed by legally authorized signatories
of all the\partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be

legally binding on all partners;
the partner il\charge shall be authorized to incur liabilities and receive instructions for and
on behalf of aqy and all partners of the joint venture and the entire execution of the

contract, including payment, shall be done exclusively with the partner in charge;
all partners of theoint venture shall be liable jointly and severally for the execution of the
contract in accordagce with the contract terms, and a statement to this effect shall be
included in the authoxjzation mentioned under [c] above, as well as in the bid and in the
Agreement [in case of & successful bid];
The joint venture agreement should indicate precisely the role of all members of JV in
respect of planning, desigR, construction equipment, key personnel, work execution, and
financing of the project. All xaembers of JV should have active participation in execution
during the currency of the contract. This should not be varied/modified subsequently
without prior approval of the emyloyer;
The joint venture agreement shoild be registered, so as to be legally valid and binding on
all partners; and
. a copy of the Joint Venture Agree
with the bid.
The figures for each of the partners\of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required for the
bid. All the partners collectively must meet\the criteria specified in full. Failure to comply
with this requirement will result in rejection of\he joint venture’s bid.
The performance security of a Joint Ventureshall be in the name of the partner Lead
Partner/joint venture.
Attach the power of attorney of the partners authoxzing the Bid signatory(ies) on behalf of
the joint venture
Attach the agreement among all partners of the joint \enture [and which is legally binding
on all partners], which shows the requirements as indicgted in the Instructions to Bidders’.
Furnish details of participation proposed in the joint ventixe as below:

nt entered into by the partners shall be submitted

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS

FIRM ‘A’ (Lead Partner)

FIRM ‘C’

Financial

Name of the Bankers(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)
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Format: H
(See clause 12 of Section 2-ITB &

clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)
S. No. Particulars Details
1. Registration number issued by Centralized (if applicable,Scanned copy of proof of
Registration System of Govt. of M.P. or proof C . .
o . X application for registration to be
of application for registration
uploaded)
2 Valid Registration of bidder in appropriate Registration No. Date
class through Centralized Registration of (Scanned copy of Registration to be
Govt. of MP
uploaded)
3. Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4. Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm (Registered under
Partnership Act)/ Limited Company
(Registered under theCompanies Act—
1956)/ Corporation/ Joint enture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. Name
11. Designation
12. Postal Address
13. Telephone Number with STD Code
14. Fax Number with STD Code
15. Mobile Number
16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles
of Association and Memorandum of Association alongwith registration certificate of the company
shall have to be enclosed.

Signature of Bidder with Seal
Date:
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S-No Particulars Details to be
submitted
4 | Experience—Financial- & Physical Format1-1
2 | ArrualFurnover Eormat-2
3 | List of technical personnel for the key positions Format: I-3
4 | List of Key equipments/ machines for quality control labs Format: I-4
5 | List of Key equipments/ machines for construction work Format: I-5

26| Page



Format: 1-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A.Financial Requirement:

a) three similar works each costing not less than the amount equal to 20% of the probable
t of contract during the last 3 financial years; or
ilar works each costing not less than the amount equal to 30% of the probable
amount §f contract during the last 3 financial years; or
c) one similax work of aggregate cost not less than the amount equal to 50% of the probable
amount of cgntract in any one financial year during the last 3 financial years;
To be filled in by the contractor:
i. Details of succassfully completed similar works shall be furnished in the following format.
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Na\gc(a of Date of Date of Amount of | Employer's Name
Number & Year Work Work Order| Completion contract and Address

\

\

Existing commitments — (Value of ‘C\&or Bid Capacity formula)

Number & Work Order ompletion] Contract |balance work Name and

Agreement | Name of | Date of Wor Date of | Amount of | Amount of Employer's
Year Address

N\

N\

N\

B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial years should

not be less than the minimum physical requirement fixed far the work
S No Particulars Actual Quantity Executed
(T&filled in by the contractor)
Year -1 Year - 2 Year -3

1 IPhysicaI qualification required Yb\s/ No

2 IEarthwork \

3 IConcrete work \

Note:

1. Certificate duly signed by the employer shall be enclosed for the actual quantty executed in any
one year during the last 3 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology
or other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement
concrete, brick masonry, stone masonry etc.
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Format: | -2
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Financié\Year Payments received for contracts in progress or completed

Note:
i.  Annual turnover of constriiction should be certified by the Chartered Accountant.
ii. Audited balance sheet including all related notes, and income statements for the
above financial years to be enclosed.

Bid Gapacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are

to be evaluated further for bid capacity as under:

Bid Capacity= (1.5 AXB)-C

Where

A = Maximum value of civil engineering works xecuted in any one year during the
last five year (10% weightage per year shall be given to bring the value of
work executed at present price level)

B = Proposed contract period in years.

c = Amount of work in hand at present.

28|Page



Format: | -3
(See clause 14 of Section 2 —ITB&
Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement

Available with the bidder

S. No.

Key Position

Minimum

5 =
[ = o
£ ® o | 3
[}] _2 )] [
= = < | &
: - —
S S E
= (] (7]

experience

Total Work
experience

S. No.

Key Position

Minimum
requirement
Qualification

Age
Similar work
experience
Total Work
experience
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List Of Key Equipments/ Machines For Quality Control Labs

Format: | -4

(See clause 14 of Section 2 -ITB)

Minimum requirement

Available wth the bidder

S. No.

Name of Equipment/

Machinery

Quantity

Name of Equipment/

Machinery

Quantity
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Format: | -5
(See clause 14 of Section 2 -ITB)

List Of Key Equipments/ Machines For Construction Work

Minimum requirement Available wth the bidder
Name of Equipment/ Quantity Name of Equipment/ Quantity
Machinery Machinery
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Annexure — J
(See clause 15 of Section 2 -ITB)
FINANCIAL BID

(To be Contained Envelopes (Cover)-C)

NAME OF WORK :- Major & Minor and maintenance Reparing work of india

mark ii handpump by providind skilled unskilled labour and vehicle in Block
BAMORI Distt GUNA for period 12 months

I/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in words) percent below/ above or at par based
on the Bill of Quantities and item wise rates given therein in all respects and in accordance with
the specifications, designs, drawings and instructions in writing in all respects in accordance with
such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of
all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature
and the extent of ground, working conditions including stacking of materials, installation of tools
and plant conditions effecting accommodation and movement of labour etc. required for the
satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the
sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of
Quantities and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found lower of the two shall be taken as valid and correct
rate. If the bidder is not ready to accept such valid and correct rate and declines to
furnish performance security and sign the agreement his earnest money deposit
shall be forfeited.

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST)
to be levied on works/service contract.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
dated the day of 20

Signature of Officer by whom accepted
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure — K

(See clause 15 of Section 2 -ITB)

Sno Name of material Rate (Issue Unit Remarks
rate)

All materials like head assembly,
handle, water chamber, pedestal, riser Free of

1 pipe, Link Road, Cylinder, etc of Cost Nos.
Handpump repairing will be from
Central Store GUNA

Note

contractor

:- T/IP and other minor repairing parts shall have to be arranged by the
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,
M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage _ below/ above or at par the Bill of Quantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. the performance security/ performance guarantee of Rs. (in figures)

(Rupees in words only). The

performance security shall be in the shape of term deposit receipt/ bank guarantee of any
nationalized / schedule commercial bank valid up to three months after the expiry of
defects liability period.
b. Sign the contract agreement.
Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of
site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
P.H.E. Division, GUNA
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Annexure — M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of [amount of guarantee]®
___(in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed thereunder or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor
Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing Authority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 [Payments for Variations and / or Extra

Quantities

1 [Definitions 22 [No compensation for alterations in or
restriction of work to be carried out.

2 Ilnterpretations and Documents 23 |No Interest Payable

3 |Language and Law 24 [Recovery from Contractors

4 [Communications 25 |[Tax

5 [Subcontracting 26 [Check Measurements

6 IPersonneI 08 [Termination by Engineer in Charge

7 |Force Majeure 28 IPayment upon Termination

8 |Contractor's Risks 29 |Performance Security

9

|Liabi|ity For Accidents To Person 30 [Security Deposit

10 |Contractor to Construct the Works| 31 IPrice Adjustment

11 |Discoveries 32 [Mobilization and Construction Machinery
Advance

12 |Dispute Resolution System 33 [Secured Advance
|B. Time Control 34 IPayments Certificates

13 |Programme |E. Finishing the Contract

14 |Extension of Time 35 |Completion Certificate

15 |Compensation for Delay 36 |Fina| Account

16 |Contractor’s quoted percentage |F. Other Conditions of Contract
[C. Quality Control 37 |Currencies

17 [Tests 38 |Labour

18 [Correction of Defects noticed 39 [Compliance with Labour Regulations
during the Defect Liability Period
ID. Cost Control 40 JAudit and Technical Examination

19 [|Variations - Change in original 41 [Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
Jetc.

20 |Extra ltems 42 |Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2,
1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.
1.16.
1.17.

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

Contract amount: means the amount of contract worked out on the basis of accepted
bid.

Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion
of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the Contractor
to carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the

Site for execution of work.
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1.18. Government: means Government of Madhya Pradesh.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

1.22. Stipulated period of completion: means the period in which the Contractor is required
to complete the work. The stipulated period is specified in the Contract Data.

1.23. Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

1.26. Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

1.08. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

1.28. Variation: means any change in the work which is instructed or approved as variation
under this contract.

1.29. Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.
INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations
In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.
c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to
be recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record,
2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)

3. Conditions of Contract:
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i. Part | General Conditions of Contract and the Contract Data; with all Annexures

i. Part Il Special Conditions of Contract.
Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

Agreement, and

© ©® N o O b~

Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.
Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties
that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax)
or other electronic means (email) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal service.
In case of any change in address for communication, the same shall be immediately
notified to Engineer-in-Charge.
Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in
the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter
the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate categoryin the
centralised registration system for contractors of the GoMP.

Personnel
6.1 The Contractor shall employ for the construction work and routine maintenance the

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the
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Contractor fails to deploy required number of technical staff, recovery as specified in the

Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works in

the Contract.

7. Force Majeure

7.1
(a)
(b)
(c)
(d)
(i)

(i)
(iif)

(iv)

7.2,

7.3

7.4

The term “Force Majeure” means an exceptional event or circumstance:

which is beyond a Party’s control,

which such Party could not reasonably have provided against before entering into the
Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and
which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,

riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel,

munitions of war, explosive materials, ionising radiation or contamination byradio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon natification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either
party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this
sub clause shall not give eligibility for price adjustment to contracts which are otherwise
not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by
force majeure exceed twelve months, the parties to the contract shall be at liberty to

foreclose the contract after holding mutual discussions.
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8.2

10.
10.1

10.2

10.3

11.

12.

Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility
of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/
drawings or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
against all action, suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any
claim there under.

Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is mentioned in
Contract Data, such work shall be carried out in accordance with the instructions and
requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally
of all means used for the fulfillment of this contract whether such means may or may not
be approved or recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract

Data in writing giving full description and grounds of dispute. It is clarified that merely
recording protest while accepting measurement and/or payment shall not be taken as

raising a dispute.
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall
not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to
the Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham
Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order and
timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution.

The contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/equipment being placed
in field laboratory and the location of field laboratory along with the Programme.

13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time
14.1. If the Contractor desires an extension of time for completion of the work on the ground of

his having been unavoidably hindered in its execution or on any other grounds, he shall

42|Page



15.

16.

17.

14.2

14.3

15.1

15.2

15.3

15.4

15.5

15.6

15.7

apply, in writing, to the Engineer-in-charge, on account of which he desires such
extension. Engineer-in-Charge shall forward the aforesaid application to the Competent
Authority as prescribed.

The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for finality of
work. Such extensions shall be granted in accordance with provisions under clause-
15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the execution
of the works, including maintenance thereof, pending receipt of the decision of the

competent authority as aforesaid with all due diligence.

Compensation for delay

The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of signing
of the agreement. It is clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu of
retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be

adjusted against the liquidated damages levied.

Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be

deducted/ added from/to the net amount of the bill after deducting the cost of material

supplied by the department.

171

C. Quality Control

Tests

The Contractor shall be responsible for:
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a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and

having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified

18.

in the Contract Data.

Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before

the end of the Defect Liability Period. The Defect Liability Period shall automatically

stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to

19.
19.1

19.2

20.

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer
will assess the cost of having the Defect corrected, and the cost of correction of the
Defect shall be recovered from the Performance Security or any amount due or that
may become due to the contractor and other available securities.
D.Cost Control
Variations - Change in original Specifications, Designs, and Drawings etc.
The Engineer-in-charge shall have power to make any alterations, omissions or additions
to or substitutions in the original specifications, drawings, designs and instructions, that
may appear to him to be necessary during the progress of the work and the contractor
shall carry out the work in accordance with any instructions which may be given to him in
writing signed by the Engineer-in-charge, and such alterations, omission, additions or
substitutions shall not invalidate the contract and any altered, additional or substituted
work, which the contractor may be directed to do in the manner above specified, as part
of the work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work.
The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.

21 Payments for Variations and / or Extra Quantities
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All extra items and extra quanitites will be sanctioned by competent authority as
mentioned in govt of MP, PHED Bhopal order No. 1760/R-74/2014/2/34 dated 25

June 2019:-
AP | WA | AR A W Sd & | eifRad smeH SESICUE
SIBEAR] forg 3geH
1 | PRGN | 3ERd BRI @l 7131 | - -
REl 10 GfcIerd G d<1 ATAY
2 | efigur | oMEld BRI @ AET W | B, 2000 ORI | B, 2000 AR
RE|l 20 Ufded d@b 91| ddb, fbg fo | b, fbg &/
AER, S ad %, 20.00 | AT URIRIGRI | ARTd URIRIG R
ARG I, fbg el oNTd | Widfd @1 N7 | Wiafd o Ry
TRHT WG @ |9 10 Ulawd | | ¥ 10 Ufded 9
AR/ 10 ufawa W | & T 2 31T 7 2|
31 7 & |
3 |3 Tl SR GRmEeR | et e | wEel SR
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gfoerd e IR @1 | Wgpfa 1 R | iefa @ iy
A H) ¥ 10 yfowa |9 10 wfoea
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21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items
under this clause shall be worked out in accordance with the following provisions in
their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the same
rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the
rate shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable SOR - such
rates will be derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item shall
be worked out on the basis of the concerned Schedule of Rates minus/plus the
percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and
the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be
determined by the Competent Authority as defined in the Contract Data on the basis of

the rate analysis derived out of prevailing market rates when the work was done.

45|Page



22.

23.

24.

25.

But under no circumstances, the contractor shall suspend the work on the plea ofnon-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor
does not accept the rate approved by the Engineer in Charge for a particular item, the
contractor shall continue to carry out the item at the rates determined by the Competent
Authority. The decision on the final rates payable shall be arrived at through the dispute

settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

223

If at any time after the commencement of the work, the Engineer-in-charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the bid
to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the
Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to

execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

(a)

(b)

(c)

Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit
and / or any sums payable under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of
the department, including the securities which become due for release.

The department shall, further have an additional right to effect recoveries as arrears of

land revenue under the M.P. Land Revenue Code.

Tax

25.1

The rates quoted by the Contractor shall be deemed to be inclusive of levies,
duties, cess, toll, taxes of Central and State Governments, local bodies and
authorities but exclusive of Goods and Services Tax (GST) to be levied on

works/service contract.
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26.

08.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and

duties in respect of materials actually consumed on public work, shall be borne by the

Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not

be payable to the contractor.

Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement

of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by

subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or

otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

Termination by Engineer in Charge

08.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in

Charge may by notice require the Contractor to make good the failure and to remedy it

within a specified reasonable time.

08.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a)

b)

o))

h)

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time.

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

Any other fundamental breaches as specified in the Contract Data.

08.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14

days’ notice to the Contractor, terminate the Contract and expel the Contractor from
the Site. However, in the case of sub-paragraph (b) or (g) of clause 08.2, the Engineer

in Charge may terminate the Contract immediately.
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08.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.
28. Payment upon Termination

28.1 If the contract is terminated under clause 08. 3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less advance payments and
penalty as indicated inthe Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

28.2 Payment on termination under clause 08. 4 above -
If the Contract is terminated under clause 08.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

29. Performance Security
The Contractor shall have to submit performance security as specified in the Bid Data
Sheet at the time of signing of the contract. The contractor shall have to ensure that such

performance security remains valid for the period as specified in the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not exceed
the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond

the completion of Defect Liability Period/ extended Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.




32.

321
32.2

32.3
32.4

32.5

33.

Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost of
construction machinery and admissible only for new construction machinery.

The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall
be taken of the advance payment or its recovery in assessing valuations of work done,

variations, price adjustments, compensation events, or liquidated damages.

Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.

33.2 If applicable, the Engineer shall make advance payment against materials intended for

but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The

guarantee shall remain effective until the advance payment has been adjusted, but the
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34.

35.

amount of the guarantee shall be progressively reduced by the amounts adjusted by the

contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in

the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

(a)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

()

Payment Certificates

The payment to the contractor will be as follows for construction work:

The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the amount to
be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.
The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.
Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as
an admission of the due performance of the contractor any part thereof, in any respect
or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by

the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by the Engineer-in-Charge.
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36.

37.

38.

39.

Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a Defects
Liability Certificate and certify any payment that is due to the Contractor within 45 days
of receiving the Contractor’s account if it is correct and complete. If the account is not
correct or complete, the Engineer shall issue within 45 days a schedule that states the
scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the
Competent Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 32.1 above, the Engineer shall proceed to finalise the account

and issue a payment certificate within 28 days

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by

the Contractor on the Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken against the

Employer by the competent authority on account of contravention of any of the
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provisions of any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non- observance of the provisions stipulated in
the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer. The employees of the Contractor and the Sub-Contractor in no case shall

be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

41.

42,

Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination
any sum is found to have been overpaid in respect of any work done by the contractor
under the contract or any work claimed by him to have been done under the contract and
found not to, have been executed, the Contractor shall be liable to refund the amount of
overpayment and it shall be lawful for Government to recover the same from him in the
manner prescribed in clause 24above and if it is found that the Contractor was paid less
than what was due to him, under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by Government to the
Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for inclause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 Employer Government of Madhya Pradesh
1.15 Engineer Executive Engineer/Assistant Engineer/Sub
Engineer/Consultant appointed by Department
1.16 Engineer in Charge Executive Engineer
1.22 Stipulated period of completion | ... (Mention as per NIT)
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contract details of the As per Annexure H
Contractor
Address & contract details of the Executive Engineer, P.H.E. Division, ,GUNA
Employer/Engineer-phone, Fax, e- E-mail:- exeGUNA@gmail.com (Mention as per
mail NIT)
5 Subcontracting permitted for the More than Rs. 100 Lakhs
Contract Value
6 Technical Personnel to be provided | As per Annexure-l (Format I-3)
by the contractor-requirement, &
Penalty, if required Technical Rs.30,000 per month for Degree holder &
Personnel not employed Rs.18,000 per month for Diploma holder Engineer
or As per PWD latest orders for deduction for
Diploma/Degree Holder Engineers OR as may
be decided by the Draft NIT approving
authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Superintending Engineer, Circle GUNA,PHED.
dispute under Dispute Resolution
System
Appellate Authority for deciding Chief Engineer, Zone GUNA, PHED.
dispute under Dispute Resolution
System
13 Period for submission of updated Initial work program shall be submitted within
construction program a_week from the date of signing the
agreement, thereafter, updated program on
Quarterly basis in__contracts where the
contract period is more than 36 months.
Amount to be withheld for not 1% of the contract value subject to minimum
submitting construction program in Rs. 5,000/- per month.
the prescribed period
14 Competent Authority for granting Up to one month - Executive Engineer. More
Time Extension than one month — Superintending Engineer
(Full Powers).
15 Milestones laid down for the contract No
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment for lab As per Annexure Q
Time to establish lab Within-15days-from-the-date-ofagreement.
Penalty for not establishing field 1% of the contract-value-subjectto-minimum
laboratory Rs. 10,000/- per-month-
18 Defect Liability Period 18 Months after physical completion of work
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21

Competent Authority to sanction
extra quantity and extra items or
substituted items and rates for
extra items or substituted items

As per GCC clause 21

08 Any other condition for breach of Less than 15% progress achieved during the
contract half of the contract period. (Reason for delay
attributed to the contractor.)
28 Penalty Penalty shall include
(a) Security deposit as per clause 30 of
General Conditions of Contract and
(b) Liquidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including additional
performance security (quarantee), if any,
as per clase 29 of General Conditions of
contract, whichever is higher.
29 Performance guarantee (Security) Till issue of physical Completion Certificate as
shall be valid up to per Clause 35.1 plus 3 months.
30 Security Deposit to be deducted At the rate of 5%.
from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
34 Price-Adjustmentformula-and As-per-Annexure R
procedure-to-calculate
dated-306/074/2016
{ayForTenders—up-to-5-00-crores—not-payable-in
any case.
{b}ForTenderscosting-more-than-5-00-crores-not
payable—except—in—cases—governed—by—force
|°|a.jeu' el' Even—in 'tllllel eal_se_s el » e;| ce I'laj’ e;n el
32 32.1 Mobilization and Construction No Mobilization and Construction Machinery

Machinery Advance Applicable

Advance Payable.

32.2 If yes, Unconditional Bank In-the-formatprescribed-in-Annexure-S-
Guarantee. (NOT APPLICABLE)

32.3 If yes, Rate of interest S i i
chargeable on advances. (NOT APPLICABLE)

32.4 If yes, Type & Amount of
advance payment that can be
paid.

1 —Mobilization—advance-Not-more—than—% of

contract-amount:

than—9% of contractamount:
(NOT-APPLICABLE)

32.5 If yes, Recovery of advance
payment.

Recovery—of —Meobilization—and/or—Construction




executed:
(NOT APPLICABLE)

33 33.1 Secured Advance Applicable No Secured Advance Payable.
33.2 If yes, Unconditional Bank i i
Guarantee. (NOT APPLICABLE)
33.2 If yes, Amount of Secured 9 j j
advances. Engineerin-Charge—(NOT APPLICABLE)
32.3 If yes, Conditions for secured a)—TFhe—materials—are—in-accordance—with—the
Advance. specification-for-Works;
b)—Sueh-faierials_have-been-deliveredio S.'te
alnel are plelpellyl stelned a'l'd pls.teﬁste.el agaﬁnlnst
Engineer—The—contractor—shall-store—the—bulk
OFders, Foceipt-and-use el_matenals arekeptin-a
form appleu.eel oy tlne. E||g|||.ee| and-such .|eee|;ds
shall-be-available for |||spest|e_ A-by t.l'e E_ngmeel
d)Fhe eentllaetm_llas slub||n|tteelﬁ "I"'H' his ||_|e|||tlnly
: :
sie 'tegetllel With SHG.I' docHments—as—may—be
|ee|| HHFe d bg Itl'e eng_lnleel Ile' tl'.el. pulpe_sle of
; )
) ;““e.'SI"p of such |||ate||als_ shall-be-deemed
Ite vest II“ t_lne EI |||ple|5e|| Iel' "l."el' tEI'e elen_haetm
acceptable-formatand
I)I ||“|e Iquantlty IeI ||_|a|t_e||als are-not el;eleess_ne and
I nod by . N licable:
(NOT APPLICABLE)
33.4 If yes, Recovery of Secured The—advance—shall—be—repaid—from—each
advance sueceeding—monthly—payments—to—the—extent
ials IF hich ad ous] ]
(NOT APPLICABLE)
35 Completion Certificate- after physical As per Annexure-U
completion of the Work
Final Completion Certificate- after As per Annexure-V
final payment on completion of
the work.
36 Competent Authority Superintending Engineer, Circle GUNAPHED
39 Salient features of some of the major As per Annexure-W
labour laws that are applicable
41 Competent Authority Chief Engineer, Zone GUNA, PHED
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ANNEXURE - N
(See clause 10 of Section 3 — GCC)
Drawings

List of drawings —
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab
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ANNEXURE -R
(See clause 31 of Section 3 -GCC)

Price Adjustment

The formulas for adjustment of price are as follow:

R=

Value of work as defined i Clause 31.2(3) of General Conditions of Contract
Weightages* of component in the work
S No. Component \ Percentage of component in the work
1 Cement — Pc \
2 Steel — Ps \
3 Bitumen — Pb
4 POL - Pf \

*

techni

Adjustment for cement component

(ii)

VC= 0.85 x PC/100 x R x (C1-C0)/CO

Vce=

Co=

Pc=

Weightages of various components of the work shall be as determined by the competent

cal sanction authority.

Price adjustment for increase or degrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula:

increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.
The all India wholesale price index for Grey cement on the date of opening of Bids
as published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)
The all India average wholesale price index \for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of India,
New Delhi.(www.eaindustry.nic.in)

Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cerjent has been chosen to represent

Adjustment of steel component

(iif)

Vs=
Vs=

Cement group.

Price adjustment for increase or decrease in the cost of stgel procured by the Contractor
shall be paid in accordance with the following formula:
0.85x PS x /100 x R x (S1-S0)/SO0

Increase or decrease in the cost of work during the month \nder consideration due to

changes in the rates for steel.
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S0=

Si

Ps=

The all India\wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as publigshed by the Ministry of Industrial Development, Government of India, New
Delhi. (www.egdindustry.nic.in)

The all India ayerage wholesale price index for steel (Bars and Rods) for the month
under consideration as published by Ministry of Industrial Development, New Delhi.
(www.eaindustry.Ric.in)

Percentage of steel component of the work.

Note : For the application q§f this clause, index of Bars and Rods has been chosen to represent

steel group.

Adjustment of bitumen comppnent

(iv)

Vb= 0.85x Pb / 100xRx( Bi —

Adjustment of POL (fuel and lubricant)

(V)

Note :
represent fuel and lubricants group.

Price adjustment for intrease or decrease is the cost of bitumen shall be paid in
ccordance with the following formula:
)/ Bo

in the cost of work during the month under

Vb= Increase or decreas
consideration due to ¢hanges in rates for bitumen.

Bo = The official retail price\of bitumen at the IOC depot at nearest
center on the date of opening of Bids.

Bi=  The official retail price of\bitumen of IOC depot at nearest center for
the 15th day of the month, under consideration.

Pb = Percentage of bitumen component of the work.

mponent
Price adjustment for increase or degrease in cost of POL ( fuel and lubricant ) shall be

paid in accordance with the following formula:

Vf=  0.85x Pf/ 100 x R x ( Fi — Fo)

Vf=  Increase or decrease in the costof work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at nearest\ center on the date of opening of
Bids.

Fi=  The official retail price of HSD at the\existing consumer pumps of IOC
at nearest center for the 15th day of month of the under
consideration.

Pf=  Percentage of fuel and lubricants component of the work.

For the application of this clause, the price of\ High Speed Diesel has been chosen to
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Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work :

Agreementno. .........ccccciieiiiieeeeeee Date o
Amount of Contract Rs .....................

Name of AQENCY & ..o
Used MB NO. ...ooooeiiiiii,

Last measurement recorded

a. Page No. & MB NO. .....cooiiiiiiiiiiiie e

D. DAt ...

Certified that the above mentioned work was physically completed on ...................
(date) and taken over on .................... (date) and that | have satisfied myself to best of my

ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement no. .........cooviiiiiiiiiiinens Date ...,
Name of AQENCY & ..o
Used MB no. ...,

Last measurement recorded
a. Page No.& M B No.

b. Date
Certified that the above mentioned work was physically completed on ................... (date) and
takenoveron .................... (date)

Agreemented amount Rs. .......................

Final Amount paid to contractor Rs.

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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b)

i
d)

f)

g)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,

when it will be paid and what deductions can be made from the wages of the workers.
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h)

)

k)

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does
not apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of employment
size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such establishments

are required to pay cess at the rate not exceeding 2% of the cost of construction as may
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P)

be modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing

process.

70|Page



Annexure — X

Odh fore

(MISTHR &RT TR SXAll =g 9 forve | I8 = fore formwr—ar 4
JifTerTeT Uga @ Sira)

1. Rreeq e wHi® e

2. BT BT M et

3. MMAGIBIR BT AT e

4. SWRIG Afder & 3idfd 6«d|&dm$%ﬁmﬁwﬁﬁﬁﬁm$wa
iR forpTdl # SIS Fod (cwuew woid) B T & —

. RSNG| el (8 /78))
TAYCH  [STolqH®
FRBIg

1. | IS YA ST/ I B Bl IAIG

2. |fos & 9 91 Y T SIS B AegdT 9idd HfderhR
FT YA /TaeeeRa Bwor U3 gd ufa # ;) =Ad
[CEHT-dY 3¢

3. | MASR & Uik (credsidoids) / Uoid &g SMdas
BT A& (SKATISN) I I—YATOT BRI

4. |omfSa 2410 @ ffdeed & forr FuiRd greg #
; [GEHTIAIg+E I HRINTA SIFDRI (ereativaes FHsio)

5. | faeT yua B A DI Wg

60 | TEIFIHIEHE TAUGH SUDg
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Annexure - Y

List of Preferred (Empanelled) Makes/Brands As on 30.07.2020

SNo- ltem/ Component

3 VFand-CentrifugalPumps
2 Eleetric-motors
3 PowerTransformers
4 Bi-Ripes
5 HDPRE-Pipes-&specials

Slui AVEN V) I/C TRV Y ,/D.&t 5I,\I I ,/M n.
6

Gnetic Al

7 ValveActuaters

Hydraulically-operated-FHlow-eumPressure-control
8

valves
9 Zere-Velocity Valve
10 Singlefaced Shuice-Gates
E WaterHammerControl Devices
;__2 Elect e tic £l +,

El 4 g . El + ,\AI +, Maet, ,IO ras—f
B laste nl At +

/
14 Woltman tuoe Bulk water met: Zenner/tron/Elster f Minolerequivalent
Kiswok—/Elact taal/ Kairiwal / D G lodiictrine/ Kartar \/oly Pyt Ltd/ lindal S
15 DLLCHFitti 2 . 7 } +RG= 7 —Lte/
Ltd/Ch d hal Ent Pyt Ltd /. Truform-Tacho-RProductsltd-oragu 1 +
7 14 T 7 €

I o el E — ; - S Proci -
17
18 Eloatvalveast traol th. £] from-ESR Ilr‘cD Shivathdustries or-eg ivalent
20 SteelForReinforcement

Note :-
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Annexure — Y-1
Detailed Scope Of Work

1- [faer 7 aeafera wrd &1 faewor FErEr S %&

- fAfeer 7 yearfeaa &1 &1 faawr

1 | Major & Minor and maintenance Reparing work of india mark ii
handpump by providind skilled unskilled labour and vehicle with
T AND P in Block BAMORI Distt GUNA for period 12 months
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Annexure — Y-2

BIEREINEEGEIEEEIU]

- ST T A7 AU AT
VASKIEK KTV
1 | Major & Minor and maintenance 5.16 Lakh/-

Reparing work of india mark ii
handpump by providind skilled
unskilled labour and vehicle in Block
BAMORI Distt GUNA for period 12
months
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B b=

© N

10.

11.

12.
13.

SECTION 3
Conditions of Contract

Part — II Special Condition of Contract (SSC)
Terd e arer 7t Y Srenft |
AT For Far AiaeEr S=iga/sedFa F3 F qur Afaw HiEET sreEr F#q1 & R |
AR &1 sy AT & sl o@r 9597 (PAN) @1 a1 v qame (GST) & ostiga g o
FaTd g | FSEeRT THIO-09 STea & 979 a47 g |
e #1 fFaarEr q6fE T @anr & dofta SAT araerE 2 | 3 ¥ o, St U ¢ Ud
FHHART B0l SUBR Aed 3T TR TUT JUTS BT FHaArIIR fohar SIAT |
fafaer & Tefia sdr et Trwa cxaraet 3iTars € Udd (online) o ST | faumT grT =8
M TR AR TRd Gl & Jo Geardsl Udd & o MIAaIdbR S18 9| Jof Geards Uedd
qﬁﬁ@ﬁﬁmﬁﬁﬁaﬁmaﬁmmawmémm@lﬁaﬁ
ol |

QITE # SAT<LT FHHF TH 16-50/2017/2/34 a1 31 Fems 2017 & FqER 1 JATs 2017 & AR 91 U
a7 w2 (GST) 74T 7% Fighe 9T TREIT | ATHF F TH SAR9T ATAT HIARTHT Fl 3T AT F G077
Stom E. & ST a% qF 9T AT BT IHE AqHIE S FHT S gUE | [fEaarww A G e )

sttoa. . @ Blear Exclusive of GST) TN ¥Hd &R, IUHR, Tdl, I, TId 3G &b YT B

aIfd FfdgreR &1 I U1 g8 91 S fd [fdareRr gRT Uda facfia weara (Financial

offer) & Iaat A T YT IR © |

eRIER T (EMD) gaacifAe (e-EMD) &4 & g1 ot S |

fAfaerst & 4 A7 9 FfdeTeR SR d9% seSe @ IFGR THW. I-MERie uidd

ggé//mptender.gov.in) W 30 AM-39 SSSL. F ANT-37 IR §F HPNIC S B |
I

fAfdard R RTGS/NEFT/Debit card/ Credit Card/ Net Banking & #iegq 9 §.-5THSl.

(e-EMD) &t M Ui WR AT R qobil S §1G 9 (e & HFT o &I Hrddg! gaad He |

ol SMHR G & SWId FAaH FfaeE@R &1 5.-2. .31 (e-EMD) & I &l Bieax Iy w+t

fAfaqreR! gR1 o1 3.-3.TH. 81 (e-EMD) & M Uida & H1egd § a9y &1 oneth], S fb fAfager

F UIdd R IoReS d Trad 7 g a9y gt | I8l g8 e fohar Sran | 7 5.3 tAS (e-EMD) &1

R AT HR T W Aot AfagreR & MReS d% @rd & & grft | e Rfdeer &t -

S TA3EL (e-EMD) SH1 &+ arat FfdereR foelt off Wrd ¥ 5.-3 T3 (e-EMD) &1 i1 srgay

Ww%m@ﬂaw@aﬁ%ﬁwﬁ%wdq a1y &1 SITE |

3.3 (EMD) 399 ford o &) fRufa & fAfdeer grT 931 3.-3.tH.S (e-EMD) &t i

UId IR TSI 1 ST T ISTET 1 It AR WY Wars s gRT gid <l Wy Fifet faum

& 8443 Tfad ST Wrd § 1 HT Ut o 8T WTd & YRS GRT A4 & A9 9 Iod Wit

0215 = T ST HR1S ST |

fAfdgreR o fAfder gua ¥ Yo THRR-dl 3FAR Yot fSFIRA Ugd H=1 81|

U1 GAad Afdar @) (@d-1) @8 gfa=rd ¥ sifdes i (More Than ten percent Below) g+

R fAfder @ &1 sfaadeiRed & (Unworkable Rates) AT W@ | 3/@@siRe &

(Unworkable Rate) U 8 W Ihaad HfdaieR @d-1) gR1 Mfded &R SR Tford fAfaar
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14.

15.

16.

17.

18.

19.
20.

21.
22.

23.
24.

25.

26.

27.

AR (Tendered Amount) Td TT.31.3MR. W f[Afder & ard ¥ 10 ufawd &7 IR (Amount
15% Below) & 3R &1 I 3ifdiad WeRAY TRET & &0 # (Additional Performance

Guarantee) o St | Additional Performance Guarantee Wi 8 & JWRid gl 3faY
ferfea favam ST |

Jifafted WEHRAY TRE I I ey § & Sarft fogd 3R -/ B RAY ™R (Earnest
Money/Performance Guarantee) &t It |

Additional Performance Guarantee ifd® ®u § &1 yofar vEm-ux Physical
Completion Certificate) SRt g & U=dId gl 9109 &1 ITT |

fAfder Wiepfd & IWid RfaedR & siey gg [AUFT gRT 3 SRY foar S, fSee! g
FfIETPR 31 T0.0H.0H /GTeauw/s-Ad ¥ 4 oaifl, RidaeRr & v Ikl 81 & i & 15 fdaw
& e Y FeTfed SR 1 URY H=A1 BT | ST foT fohell 3 a1 o Sap! SHHd M
RISRT R o} At g1 RfaeeR % ud 3ud YrfieR @fe 1% 81 ) & smH s af & ol
Tt gex # faurta sl o fAfdar uftsar & yiT oF gq ufdefed foar s g | fAfder srsy gt
PTG BN, GUH A DIg BTG SIRT a! [baT SITa |

YA 3HTde & Iuasial R 1R Ha7 fadd ¥ 819 ardd YTaH R $is &id FfdgeR gRT1 8!
3T ST T | Y A 81 ) FRufa o of v PR Ikt <, e fovora g & o fosd S|
P gq fhdl W PR &1 ude I Hefitd oo, U1 FidereR gRT Wged foest off Smgelt sran
SUDHRUT o WRIF B TR YA AHDI & 3T 7 51 IR IUD! dGa-/JUR A T g3 o o1 fqumT
GRT BIg YT o] fadT ST |

A% 9 FOAMTER SR G 39 BT ohal SIa |

fAfaer siara qifed tRIg I, TH. 3R, & =0 & S HriuraH 330, die W Tiffe! faurT wus
ATl & 9 9 4fed (pledged) 8 AT BT

foddl 4t TBR & BTt fdare 1 fRufa & =rarerdi= &= T g |

fAfIE®R @1 Annexure-X TR GXITAS AR U ¥ SHHaTe TRd &3 g |
3FSY 1 Y T ST, TUT SAIBAIER SIS B 3(afd 9gTS T Uer off gepel ¢ |

fAfder o IwiRad o faepravs & A= I O SIS daR PRa Aa1 | R ga-1 vH
DI el STGUS/FWHY/FERS T GRT UAel/gRUY R & A | I8 ST HaFHATIR -
ST THT TR BT 81T | e SUGUS/IuHl/ e T3 §RT Yfd H3A & o faad o Sfax B

P B A TU J BT B | BH &1 I8 Fded 7 7Y 811 6 T Ty sifdes orf Suetsy
CRGIRIRSICH

A= Ol o 39 aTel ST &) AT URag BT Big YA [TURT GRT BH &I Ud 4 el [l
SIaT | fobeit Ht UbR o geleT g faumT foriaR =8t g | gde &f fRUfd & JHEd UhR & &rd &1
YA SHER Bl BIAT GHTT |

RUSUT YR B § IUANT Bl S drel) WIR U fIUFT gRT (b410/IUGUEIT/HUSR 76 Q) U™
foban ST, qur AfdgIeR & YR a8, 4l ARG AaR WY Iudsd BRI gd fob
(@T8 TRR, qTg ATAdh/AfH! & A1 Udl, HieTsd ar) &1 o faurT # &=t grfl, 33t ueR gusuy
FUR $1 fAuriy 8usuy o1 furi 8vsty a1 & guRfaS auT YT &1 Hfard
BN | AR oY 3aRue Tog TS Wie (T&P) & sHawiT W &1 gt |

2USUY QUR &1 # Wgrae a/3ud= & FdmH o ft-teft ursy argA vd R e dievuy &
P 8 YT U 8H W BT HAT 8N, Idd BT HRA /g MIAAPR & U HRA YiHe® Td
3TaRIH T UUS Wiie (T&P) &1 coawyT W &A1 gRTt o YYRU gusty JuR (T&P) I gy®
BT e | 39 B 2q MfaeieR ot TR &1 faunT § are ufddre 8t &= ¥ |
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28.
29.

30.

31.

32.

33.
34.

35.

36.

37.

gd # foddt 3y Afdar & o1 o1 778 eRigR i fobddt ot fRufay o 59 fAfdar & qwmaiferd 78t &t st
|

SHER DI UA® feaq eme /MY IudHl ¥ Aferra/eriad § SURd e 3ral
HISTSd/BH IR == PR SILD HoIg B Ve TR JUAH B B |

fAfdeTeR gRT Prfew U 81 § i feaq & 3ier w1 URY BT 3ifard g, Ud Rusyul @l
T Uolighd FRIGTId! &1 Yl & TR 03 fad & 3ex YUR B HPb aied Jarad & IRud ale
Ya/faunita guetu Ao e e/ Jad,/dear! Uard dfad Srydl ur T8 gusud &
e Y8 aTal YgaTRiA! & Ue=TH1/SHT1-U T R URdd 31 g | FReiia gemafy & Riera
o1 PRI 8T {5 S R T9 200/- & A 08 Ufd {UsUy ufafed @1 srfeus siftRifta &2
g Y aYd ol SITaT | S 916 SFTd & feA1 3iid oot Ui faawl do GuR Sl =g fobd o &t
AT T fAUNT GRT 3 H1eHT I GUR BRI BRI fordT SITaT, 94T R IR g4 $d 0 & &l H &

IR IR Bt GYA IHeR & ¢a® I $I wnaiht, S f Ff F faawa 3q RIT erfque &

Sfffaa it |

ffaeIdR &I gusdy qagyu Hidl &1 aak=’H (Disinfection of Bleching & other &/

fayria Tere df/Sudst & FERH & 81T | Sud gRT Ud® JUR T 3USUY Aa%y Wil &l

mm&rﬁaﬁ%ﬁhwmwdmmw-wﬁwwm, RIT gy® T YT et
|

fAfdar Wield & IR Ffaa®dR &1 s ey 8q AU gRT 0 ST fohan o, forae! gaen

fAfIeeR &I ergey 8 faumT gR1 v oI’ favar S, foraet gart fRfdeeR & o IRt 89 &

faid ¥ 15 fay & SfaR Y Fouifad R SR URY HAT I, 30T foT fonsit 3T a1 &

BT S R IS PR oA S, JU7 HfaereR B Ud I9F HiieR @fe 1% 8 an @l

ST T 9 & ford Tquf e # faurfta sl ot FAfaer ufsar & Hrm o /g wfasfa faar s

T | FAfdeT Srfee 8 HRGRT R, JUd A Dl BTG SIRT g [T ST |

fAfder o 89 ara oA @1 fbeet HRUNl I AT /e Tifvd fasan St 8, o Ffder st

St feaw o Wieht Srai |

g Tt R &t gde g s afiyad gt g df RfdereR Wy frfeR [T |

fAfaeeR a8 YR ST 6 oI Sid S Toac AT SROT S ©9-Sd § Ugia g fHe,
Hd & U™ aﬁaﬂ%wm&nﬁ)uwﬁaﬂﬁmgwwmwmmaﬁw
HA |

S gusuul # Rier By Wexuy ®ITId § 39 3USUT! & YR ¥ RiTd By Hexuy 30+ wR I
MBI Ud STaT 8171 $9 B 8 ST ¥ Big YT ol [T ST |

Y R (price Break up schedule)

q. 5.
1

AT g gt staerd

bl

SRR O wfqera
AL 9 wfqera
=

SR

O wfaera
11 wfaera

LS 11 wfdera
T 11 wfaera
SIS 6 gfdera
e 6 wfdera
ISR 7 ataera

O | 0| Q||| | W
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38.

39.

40.

10 ELECES 7 wfaera
11 BERCRS 7 afera
12 v 7 gfera
TR 100 wfaera

e - Ud® A8 YiIaH YR (price Break up schedule) # RuiRa ufa=ia &1 g & 98¢
YR B &l I8 o T TTaepiard Y=RITRT (3T T3y, 3eH 1 Td 2) & 70N X WIPpd ax THNHT
YT fobar STa |

JETERT & fordl - [TE SIaRt T YT FEHHR fabar S|

1/2x9% X (Sl 3macH 1 + 2) = Rs. y

AT Wigd & X Ufa=id g a6 YT Rs. = y x (14X%)

A% YR 7 Rufvd urey & vamm vga fasar s SifAard 81 UM & SR 8 3%aR &I
YA U8 THLTY. (@l &1 O Qud faavur ge) # faurT 9 «f Tt 9l & WOw Iwid
o S g

3Per F1 YTTarT Faa YirarT YR (price Break up schedule) @ s 8t faar
&7 8 | FIF §USYY T8 UF FIV GIT §1 T S/f9F TIY, Gv-g 3PeIV Bl YIdrT FaT YTarT
frefeur (price Break up schedule) & s/ & a1 &r=r 8 1 YT Ga-raT & TV
gv TeT fFar T 8 1

AR TF 3HHART JHd UHR P Rierd &1 JHI-GH § FRIG0T fam ST dohaRr &t
SATEERT e |

41-Ffde FR & g9 f[fder o St 9 SR &1 23 Ua=d S gQUF HRA BT 3HT JHT0T
U3 SR G5 TR ¥ SR far mar @ o var g

42. BH /THEX ® U UIUH IR U UMM (GHART Iog 491 f7mH) IRee™
BT SIfart 2 |

43 . zvsyr GuRe ¥ Afderer g g sl @ grem 2 sawae SuSRvil @ rawddr MfaTer
T @ Y R HRAT BT |
44 JHER & UG WI & AT & /fPRRIAH & FURT 9189 SUAS 89T 3Maed & 18 & IO 9,
1, fhe=g @Y ererad ufd fAfaeT @ 99T S1vars &R JMEaed ¢ |
45. THER B FIRY & YLAq IR A ST / 20eUH THAIRRE & ARdH | Hed s ISR
TE H USRS ST BT |
46 fAIfaeT Wipfr 1 o Ui BN W Fad MfASTeR $I et SRAT 8N e i R #
AT TR TSI T SRl T HTell &t  Srei 2q Ivara Ufa fasar e |
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Section 4
Bill of Quantities (BOQ)

name of Work:- Repairing and maintenance of India mark II handpump by provided skilled/unsk
Bamori Distt. GUNA for period 12Month

Rs. In Figure :- (Rs. 5.16 Lacks)

Rs. In Words :- (Rs. Sixteen Lakhs Seventy Two Thousands Only)

S.No. Particulars ‘ Qty | Rate | Unit | Amount Remark

1| Labour only for minor repairing work of india PHED SOR
mark II hand pump including replacement of 09/2023/p.329
unserviceable parts i.e. chain, handle, axle
either one or more parts as the case may be
along with overhauling of hand pump set and
transportation etc as per approved
specifications inclusive of the free services of
departmental technician (material will be

Total H.Pump in Block - Bamori 556
Assuming repairing in a month 556/12 46

Assuming minnor repiaring 40% repairing in | 222
a month (556*0.4)

Repairing work of Handpump without H.P. | 100
Technician 100 642 Job 64200

2 | Labour only for major repairing work of india PHED SOR
mark II hand pump including replacement of 09/2023/p.329
unserviceable parts such as washer, cylinder,
riser pipe, link rod either one or more parts as
the case may be along with overhauling,
minor repairing work and transportation etc
as per approved specification inclusive of free
services of departmental technician (material
will be supplied by the department).

234 | 1126 | Job 263033.6

Total H.Pump in Block - Bamori- 556

Assuming repairing in a month 46

Assuming major repiaring 60% repairing in a | 334

month (556*0.6)

Repairing work of Handpump without H.P. | 100

Technician 100 | 1253 | Job 125300

Total 515569.6
Say rs. | 5.16 lakh
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SECTION §
AGREEMENT FORM

Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter called "
the Employer) and (name and address of

contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of
Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects with
the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i. Letter of Acceptance

i. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.

The Common Seal of was
hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said
in the presence of :

Binding Signature of Employer

Binding Signature of Contractor

Signature Not Verified
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