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NIT No. 06        Dated 18.05.2026 
 

 
 
 
 
 
 

 

 
Government of Madhya Pradesh  

Public Health Engineering Department 
 

Appendix 2.10 
 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other Department 

similar to Works Department) 
 
 

System Tender No: - 2026_PHED_507786_1   
  

 
Major & Minor Repair & Maintenance Work of India Mark 
- II Handpumps for a period of 12 months including rainy 
season of Block Maihar Dist Maihar 

 

A) Probable Amount of Contract- Rs 4256000.00 /- 

B) Earnest Money -     Rs.50000/- 
C) Cost of Bid Document -     Rs 5000/- 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Engineering Department 
 
 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other Departments similar to Works 

Departments (Effective from 01/01/2014) 
 
Office of the : ExecutiveEngineer P.H. E Division Satna 

NIT Number and Date   : NIT No. 06/2026-27 dated 18.05.2026 
 

Agreement Number and Date : ----------------------------------------------- 

Name of Work : Major & Minor Repair & Maintenance 
Work of India Mark - II Handpumps for a 
period of 12 months including rainy 
season of Block Maihar Dist Maihar 

Name of the Contractor :  
Probable Amount of Contract 

 (Rs. in Figure) : 4256000.00 

 (Rs in Words) :( Forty-two lakh fifty-six thousand rupees only.) 

Contract Amount  

 (Rs. in Figure)  : -----------------------------------------------  

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion : 12 Months Including Rainy Season. 
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Appendix 2.10 
 

Tender Document (Table of Contents) 
 

Section No Particular Page 

Section 1 NIT  

Section 2  Instruction to Bidders (ITB)  

Bid Data Sheet.  

 Annexure A to M  

Section 3 Table of Clauses  

Part- 1 General Conditions of Contract (GCC)  

Contract Data  

Annexure – N to W  

Part- II Special Conditions of Contract (SCC)  

Section 4  Bill of Quantities (BOQ)  

Section 5 Agreement Form  

  Annexure X and Y  
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SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

 
NIT No. 06        Dated 18.05.2026 
Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria: -  
S.No. 

 
Work 

 
Division 
 

Probable Amount 
(Rs.) 

Completion 
Period (months) 

1 Major & Minor Repair & Maintenance Work 
of India Mark - II Handpumps for a period of 
12 months including rainy season of Block 
Maihar Dist Maihar 
 

Satna 42.56 lakh 

 

12Months Including Rainy 
Season. 

1. Interested bidders can view the NIT on website http://www.mptenders.gov.in 
2. The Bid Document can be purchased only online as per the key dates mentioned in 

the online NIT on portal www.mptenders.gov.in. 
3. Amendments to NIT, if any, would be published on website 

http://www.mptenders.gov.in only, and not in newspapers. 
 

 

 

 ExecutiveEngineer 
Public Health Engineering Department 

Satna (M.P) 
 

http://___________________/
http://___________________/
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                                                    Notice Inviting Tender 
Government of Madhya Pradesh 

  Executive Engineer  
                                                     Public Health Engineering Department 

Satna (M.P) 

 
NIT No. 06        Dated 18.05.2026 

 
 Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 
S.No.  

 
E Tender No Name of Work District Probable 

Amount of 
Contract (Rs.) 

Earnest 
Money 
Deposit 
(EMD)  

(In 
Rupees) 

Cost of 
Bid 

Document 
(In 

Rupees) 

Category of 
Contractor 

Period of 
Completion 
(in Months) 

1  

2026_PHED_507786_1

   

Major & Minor Repair 
& Maintenance Work 
of India Mark - II 
Handpumps for a 
period of 12 months 
including rainy 
season of Block 
Maihar Dist Maihar 
 

Satna 42.56lakh 

 

50000 5000/- Contractor 
registered 
under new 
centralized 
single 
registration 
system in 
M.P. Govt. 

12 
Months 
Including 
Rainy 
Season. 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the websitehttp://www.mptenders.gov.in. 

 
2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 
 
3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) Registration number or proof of application for registration under new 
centralized single registration system in M.P. Govt. 

ii) Organizational details in format given in the Bid Data Sheet. 
iii) Pay the cost of Bid Document; 
iv) Deposit the Earnest Money; 
v) Submit a check list; and 
vi) Submit an affidavit. 

  
  Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILITY FOR BIDDERS: 

(a)At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders 
who are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with 
appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 

(c)Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

 

http://___________________/
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5.Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 
Data Sheet. 

 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

 

7.    The Bid Document can be purchased only online as per key dates mentioned in 
online NIT. Other key dates may be seen in bid data sheet. 

8.   Amendments to NIT, if any, would be published on website 
http://www.mptenders.gov.in only, and not in newspaper. 

 

 

Executive Engineer   
Public Health Engineering Department 

Satna (M.P) 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://___________________/
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2.General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high 
standards of workmanship, safety and security of workmen and works. 

3.PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.ONE BID PER BIDDER 

 4.1The bidder can be an individual entity or a joint venture (if permitted as per Bid 
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 
as per the Bid Data Sheet. 

 4.2No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified. 

5.Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his 
bid, and no claim whatsoever for the same shall lie on the Government. 

6.Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
in this respect shall have to be borne by the bidder 

 

B. Bid Documents 

7.CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.NIT with all amendments. 
 2.Instructions to Bidders, Bid Data Sheet with all Annexures 
 
 3.Conditions of Contract: 
 i.Part I General Conditions of Contract and the Contract Data with all 

 Annexures; and 
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 ii.Part II Special Conditions of Contract. 
 4.Specifications 
 5.Drawings 
 6.Priced Bill of Quantities 
 7.Technical and Financial Bid 
 8.Letter of Acceptance 
 9.Agreement, and 
 10.Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 
so. 

9. Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-
bid meeting: 

9.1Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change 
in the schedule of pre-bid meeting would be communicated on the website only, and 
intimation to bidders would not be given separately. 

9.2Any prospective bidder may raise his queries and/or seek clarifications in writing before 
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and 
answer questions on any matter that may be raised at that stage. The Employer 
may, at his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be 
hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 
Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the 
Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 
publication of the same on the website. 

C.Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 
the Bid required to be uploaded as per the time schedule mentioned in the key dates 
of theNotice Inviting e-Tenders after signing of the same by the Digital Signature of 
theirauthorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 
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 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

iii) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

iv) Payment of the cost of Bid Document; 

v) Earnest Money; and 

vi) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be submitted 
only in works where pre-qualification conditions and/or special eligibility conditions 
are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-
certified sheet duly supported by documents to demonstrate fulfillment of pre-
qualificationconditions. 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the 
BidData Sheet. 

13. Language 

 The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in 
English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be 
self- attested and certified by the bidder. The Bidder shall be liable for forfeiture 
of his earnest money deposit, if any document / information are found false/ 
fake/ untrue before acceptance of bid. If it is found after acceptance of the bid, 

the bidsanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other 
suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 
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ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv.The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16.PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

17.EARNEST MONEY DEPOSIT (EMD) 

17.1The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

17.2The EMD shall paid online only. EMD of unsuccessful bidders will get refunded in 
thier accounts  

17.3Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4EMD of the successful Bidder will be discharged when the Bidder has signed the 
Agreement after furnishing the required Performance Security  

17.5EMD of the successful Bidder will be discharged when the Bidder has signed the 
Agreement after furnishing the required Performance Security. 

17.6Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D.Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 
physical form also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 

19 PROCEDURES 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases whereEnvelop ‘A’ does not contain all requisite 
documents, such bid shall be treated asnon-responsive, and Envelop B and/or C of 
such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified in the Bid Data Sheet. The bidder shall 
have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 
bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘C’. 
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19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring 
any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 
contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
 (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 
to furnish performance security of the amount in the form and for the duration, etc. 
as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
and shall be in the form and for the duration, etc. similar to performance security. 

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and Additional 
Performance Security, if any and sign the contract agreement within 15 days of 
issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer to 
the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD 
shall stand forfeited without prejudice to the right of the employer for taking any 
other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during 
the procurement and execution of contracts. In pursuance of this policy, the 
Employer: 
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i. may reject the bid for award if it determines that the bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 
time, to participate in bids, if it at any time determines that the bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impairor harm, 
directly or indirectly, any party or the property of the party toinfluence improperly the 
actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party. 

[End of ITB] 
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Bid Data Sheet  
 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive  Engineer 
Public Health Engineering 

Department  
Satna (M.P.) 

2 NIT No. NIT No. 06  
Dated 18.05.2026 

3 Date of NIT 18.05.2026 

4 Bid document download available from date 

& time 

As per NIT 

 

5 Website link http:// 

www.mptenders.gov.in 

 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs. 5000.00 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) 
As per 'Annexure- B' 

5 Pre-qualifications required No 

If Yes, details Annexure C 

6 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

1 Name of the ‘Work’ Repairing Work of India Mark II 
Hand pump for block  ………… 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 
Whether Joint Venture is allowed Yes,  for PAC more than 

Rs 1 crore 

 If Yes, requirement for joint Venture As per 'Annexure – G' 

9 
Pre bid meeting to be held Yes 

If Yes, Date, Time & place  

12 

Envelope-Acontaining : 
i. Registration number or proof of 

application for registration and 
organization details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit  dulyNotorised as per 

'Annexure- B'  
v. Check list as per Annexure –X 
 should reach in physical form 

At  the Office of the 
E.E  P.H.E Division of 

Concerned District 
 

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 to I-5 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the 
department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of Bid 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 



15 | P a g e  

 

1 Section 2 – Bid Data Sheet 

 
 
 

Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs-50000/- 

Forms of Earnest Money Deposit i. FDR/ e-FDR 
ii. Demand draft of 

scheduled commercial 
bank. 

iii. Interest bearing 
securities of post office. 

iv. e-EMD  

EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer PHE 

DivisionSatna(M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

22 Amount of Performance Security 5%of  Contract Amount 

Additional Performance Security, if 
any 

As per SCC Clause 08 

Performance Security  in the 
format 

As per 'Annexure- M' / FDR 
As per NIT 

Performance Security in favour of Executive Engineer PHE 

DivisionSatna(M.P.) 

Performance Security valid up to2 Performance Guarantee (Security) 
for works shall be valid upto 3 
months beyond the completion of 
Operation and maintance period. 
Performance Guarantee (Security) 
shall be released after completion 
of entire O&M period. 

Additional Performance Security 

valid up to 

Additinal Performance Guarantee 
(Security) shall be valid upto valid 
construction/execution period 
plus 03 months. 

 

 Original term deposit receipt of earnest money deposit, demand draft for the cost of 
bid document and affidavit shall be submitted by the bidder so as to reach the office as 
prescribed in Bid Data Sheet, at least one calendar day before specified start time and date 
in key dates for opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – A 
(See clause 1,7  of Section 1 -NIT ) 

Key Dates 
S. 

No. 
Works 

Department 
Stage 

Bidder's 
Stage 

Start Expiry Envelopes 

Date Time Date Time 

1.  Purchase of 
Tender – 

Online 

     

2.  Bid 
Submission – 

online 

     

3.  Submission of 
Envelope-A 
(Physical) 

    Online Only 
 

4. Pre Bid 
Meeting 

      

5. Opening of 
Mandatory 
Envelope A 

     Envelope-A 

6. Opening of 
Financial Bid 
Envelope-C 

Will Notified after Opening & Evaluation of Envelope- A 
Envelope-C 

 

  Original term deposit receipt of earnest money deposit including other 
documents desired in Envelope-A shall be submitted by the bidder so as to reach the office 
as prescribed in Bid Data Sheet, at least one calendar day before specified start time and 
date in key dates for opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

(To be contained in Envelope A) 

(Self signedDeclearation) 

 I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 
state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records submitted in support 
of the following information in bid documents which are being submitted in response to notice 
inviting e-tender No. ______________ for __________________________ (name of work) dated 
_______ issued by the ________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1 That the self-certified information given in the bid document is fully true and authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand ……. for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting ___________ 

4 I understand that I will be liable to get prosecuted under relevant sections of the Law, if the 
information/documents/Certificates submitted by me are found false or forged 

 

Signature with Seal of the Deponent (bidder) 

 

 I/ We, _____________________ above deponent do hereby certify that the facts mentioned 
in above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

Note:-Scanned copy to be uploaded with online bid, Affidavit in original is to be submitted at the 
time of agreement by successful bidder  
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Annexure – C 
(See clause 5 of Section 1-NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 
A. Financial 

 Nil 
 
 

B. Physical 
   

Nil  
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB& 

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR for 

water supply, sewerage, sewerage maintenance, drilling of tubewell 

etc. and other miscellaneous works in force from 01.09.2023 

2.    Bidder should follow the specifications issued by MPVVCL for 

electrical works.   

3.      Bidder should follow the specifications in given relevant I.S codes for 

work and materialsetc. 

4.   Bidder should follow the specifications as may be given in writing by 

the Engineer-in-charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-procurement 
portal https://www.mptenders.gov.in,The user id will be the contractor Id provided to 
them from MP Online. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by an approved  Certifying 
Authority authorized by the Controller of Certifying Authorities, Government of India. 
A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 
along with an application. Only upon the receipt of the required documents, a Digital 
Certificate can be issued.For details please visit cca.gov.in 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence 
the bidders are advised to obtain the certificate at the earliest. Those bidders who 
already have valid Class III Digital Certificate need not to obtain another Digital 
Certificate for the same. 

 The bidders may obtain more information and the Application Form required to be 
submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital signature 
while bid submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that user. 

 In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless the 
certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the organization for online bids as per 
Information Technology Act 2000. This Authorized User will be required to obtain a 
Digital Certificate. The Digital Signature executed through the use of Digital 
Certificate of this Authorized User will be binding on the firm. It shall be the 
responsibility of Management / Partners of the concerned firm to inform the 
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 
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3. Set Up of Bidder's Computer System: 

 In order for a bidder to operate on the e-tendering System, the Computer System of 
the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. The details are available at https://www.mptenders.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 
their side for tasks and responsibilities to participate in the bid, as all the stages of 
each bid are locked before the start time and date and after the end time and date 
for the relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms 
and submit Bid of all the envelopes and documents related to the Bid required to be 
uploaded (of all the envelopes) as per the time schedule mentioned in the key dates 
of the Notice Inviting e-Tenders after signing of the same by the Digital Signature of 
their authorized representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested/participating 
bidders shall purchase the Document online (through the e- payment gateway). For 
purchasing of the bid document bidders have to pay Service Charge online ONLY 
which is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned 
in the Detailed NIT. The Bid Document shall be available for purchase to concerned 
eligible bidders immediately after online release of the bids and up to scheduled time 
and date as set in the key dates. 

 The payment for the cost of bid document shall be made onlinethrough Debit/Credit 
Card, Net banking or NeFTChallanthrough the payment gateway provided on the 
portal. 

7. Withdrawal,Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply with 
the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire execution 
of the contract, including payment, shall be done exclusively with the partner in 
charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this effect 
shall be included in the authorization mentioned under [c] above, as well as in the 
bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project3. All members of JV4 should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure to 
comply with this requirement will result in rejection of the joint venture’s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an 
agreement for the purpose of executing a specific task/project and all parties 
shall be jointly and severally responsible to incur all the liabilities under the 
task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, Name 

of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% stake 

respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial Stamp 

Paper, duly Notarized/registered. Each partner of the joint venture shall be 
individually registered in the appropriate class required for participation in the 
tender or if eligible for registration, can also participate after having applied for 
registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) 
with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture shall 
be drawn in favour of the concerned Executive Engineer and on Account of the 
partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp 
Paper, duly Notarized and should be submitted originally in Envelope A (and 
uploaded online scanned copy) alongwith joint venture agreement. 
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Format: H 
(See clause 12 of Section 2–ITB & 

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable,Scanned copy 
of proof of application for 

registration to be uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under 
theCompanies Act–1956)/ Corporation/ Joint 
venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association alongwith registration certificate of 
the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial &Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –

I(Format: I-2) 

3 List of technical personnel for the key positions Annexure –

I(Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –

I(Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –

I(Format: I-5) 

 

Note: 

 1.Technical Proposal should be uploaded duly page numbered and indexed. 

 2.Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
The bidder should have: 
 
A. Financial 

 Nil 
 

B. Physical Requirement: 
 Nil 
 

Execution of similar items of work during the last 3 financial years should not be less 
than the minimum physical requirement fixed for the work. 

 

S No Particulars 
 

Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes 

        

 
Note:  

1. Certificates duly signed by the employer not below the rank of Executive Engineer shall be 
enclosed for the actual quantity executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 
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Format: I -2 
(See clause 14 of Section 2 -ITB) 

 
ANNUAL TURN OVER 

Requirement: 
 Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years; 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the 

 above financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 
be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year   

 during the  last three year (10% weightage per year shall be given to bring  
 the value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then the contract period shall 

be taken as the construction period, subject to a minimum of 1 year. 

---------------- Not 

Applicable------------------ 
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Format: I -3 

(See clause 14 of Section 2 –ITB& 

Clause 6 of GCC) 

List Of Technical Personnel ForThe Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

N.A 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

NA 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL BID 

(To be Contained in Envelope-C) 

NAME OF WORK __________________________________ 

 I/We hereby bid for the execution of the above work within the time specified at 
therate (in figures) _______ (in words) _______________________ percent below/ above 
or at par based on the Bill of Quantities and item wise rates given therein in all respects 
and in accordance with the specifications, designs, drawings and instructions in writing in 
all respects in accordance with such conditions so far as applicable. I/We have visited the 
site of work and am/ are fully aware of all the difficulties and conditions likely to affect 
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in 
regard to accessibility of site and quarries/kilns, nature and the extent of ground, working 
conditions including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labor etc. required for the satisfactory execution of 
contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or in 
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 
office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidderbut exclusive of Goods and Services Tax (GST) to 
be levied on works/service contract. 

Signature of Bidder 
Name of Bidder 

 
 The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__ 

____________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

--------- Nil--------- 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________ 
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage _____ below/ above or at par the 
Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
thisletter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). The 
performance security shall be in the shape of term deposit receipt/ bank guarantee 
of any nationalized / schedule commercial bank valid up to three months after the 
expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid 
is______ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement 
of work and no separate letter for commencement of work is required. Therefore, after 
signing of the agreement, you are directed to contact the Engineer-in-charge for taking the 
possession of site and necessary instructions to start the work. 

Yours Faithfully 
 

     Executive Engineer 
      Public Health Engineering Department  

        Division Satna (M.P.) 
 
 
 
 
 



35 | P a g e  

 

Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and 
brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of ___________ [amount of 
guarantee]*___________ ___(in words), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of_________________[amount of guarantee] as aforesaid without your needing 
to prove or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of 
the Contract of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No., FaxNo.E-mailAddress, of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 

the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to 

a person or body nominated by him for specified functions. The word Employer / 

Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 
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1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in 

the ContractData. 

1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, 

be construed and taken to mean the work by virtue of contract, contracted to be 

executed, whether temporary or permanent and whether original, altered, 

substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 
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d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i.Part I General Conditions of Contract and the Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means 

(email) shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-

Charge. 

 

 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 
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a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. 

If the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of  the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’sPersonnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than theContractor’s 

Personnel, 
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(iv) munitions of war, explosive materials, ionising radiation or contamination byradio-

activity, except as may be attributable to the Contractor’s use of such munitions, 

explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other 

partybe suspended for the period during which force majeure event lasts. The cost 

and loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified 

that this sub clause shall not give eligibility for price adjustment to contracts which 

are otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by the 

contractor shall be the responsibility of the Contractor alone, notwithstanding the fact 

that the designs/ drawings or other documents have been approved by the 

department. 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

10. Contractor to Construct the Works 
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10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified 

that merely recording protest while accepting measurement and/or payment shall 

not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 

Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya 

PradeshMadhyasthamAdhikaranAdhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

 

B. Time Control 

13. Programme 
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13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. 

 The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment 

being placed in field laboratory and the location of field laboratory along with the 

Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date onwhich 

the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which 

he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 
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15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated damages 

by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 

C.Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

a.Carrying out the tests prescribed in specifications, and 

b.For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 
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18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

to the satisfaction of the Engineer, within the time specified by the Engineer, the 

Engineer will assess the cost of having the Defect corrected, and the cost of 

correction of the Defect shall be recovered from the Performance Security or any 

amount due or that may become due to the contractor and other available 

securities. 

D.Cost Control 

19.Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions which 

may be given to him in writing signed by the Engineer-in-charge, and such 

alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do the main 

work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

20.1All such items which are not included in the priced BOQ shall be treated as extra 

items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 
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b. If the item is not in the priced BOQ and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR 

rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - 

such rates will be derived from the rates for a similar class (type) of work as is 

provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus 

the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates 

and the rates for the altered, or substituted work item cannot be determined in the 

manner specified in sub clause (b) to (d) above, the rate for such part or parts will 

be determined by the Competent Authority as defined in the Contract Data on the 

basis of the rate analysis derived out of prevailing market rates when the work was 

done. 

f. But under no circumstances, the contractor shall suspend the work on the plea 

ofnon-acceptability of rates on items falling under sub clause (a) to (d). In case the 

contractor does not accept the rate approved by the Engineer in Charge for a 

particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as specified 

in the bid to be carried out; the Engineer-in-charge shall give notice in writing of 

the fact to the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 
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24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable 

under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities but exclusive of Goods and Services Tax (GST) to be levied on 

works/service contract. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be 

borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall 

not be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer 

in Charge may by notice require the Contractor to make good the failure and to 

remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
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a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which 

the maximum number of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 

14 days’ notice to the Contractor, terminate the Contract and expel the Contractor 

fromthe Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 

Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less advance 

payments and penalty as indicated in the Contract Data. The amount so arrived at 

shall be determined by the Engineer-in-Charge and shall be final and binding on 

both the parties. 

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 
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28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of signing 

of the contract. The contractor shall have to ensure that such performance 

securityand additional performance security, if any, remains valid for the period as 

specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified 

in the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability 

Period.TheAdditional Performance Security shall be refunded on satisfactory 

completion of of the work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data. 
2. The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completiondate or 
extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3. Following expression and meaning are assigned to the work done during 

eachquarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 
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recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover 

the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 

the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment 

to the contractor of the amounts stated in the Contract Data, against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 
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the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated 

in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 

detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done and 

completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or be 

considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E.Finishing the Contract 

35. Completion Certificate 
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35.1A Completion Certificate in the prescribed format in Contract Data shall be issued 

by the Engineer-in-Charge after physical completion of the Work. 

35.2After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract within 

21 days of issue of certificate of physical completion of works. The Engineer shall 

issue a Defects Liability Certificate and certify any payment that is due to the 

Contractor within 45 days of receiving the Contractor’s account if it is correct and 

complete. If the account is not correct or complete, the Engineer shall issue within 

45 days a schedule that states the scope of the corrections or additions that are 

necessary. If the Account is still unsatisfactory after it has been resubmitted, the 

matter shall be referred to the Competent Authority as defined in the Contract 

Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

 

 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

timeemployedby the Contractor on the Site and such other information as the 

Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 
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39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are 

given in the Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their 

under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non- observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. The employees of the Contractor and the Sub-

Contractor in no case shall be treated as the employees of the Employer at any 

point of time. 

 

 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 

24above and if it is found that the Contractor was paid less than what was due to 

him, under the contract in respect of any work executed by him under it, the amount 

of such under payment shall be duly paid by Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 
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 If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competenceof 

the survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract 

was awarded. 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data 

 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 

1.15 Engineer Executive Engineer/Assistant 
Engineer/Sub Engineer/Consultant 
appointed by Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion (a) Construction/Executionof Work-12 
Months Including rainy season. 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contact details of the 
Contractor 

As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer P.H.E Division Satna 
(M.P.) 
Phone-07672-226286 

Fax-     07672-222902 

Email- eephedsatna@yahoo.com 

5 Subcontracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT 
approving authority. 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Circle Rewa 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Zone Jabalpur 
13 Period for submission of updated 

construction program 
Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
More than one month – Superintending 
Engineer (Full Powers). 
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15 Milestones laid down for the 
contract  

Yes 

if yes, details of milestones As per Annexure O 

Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field 
laboratory 

 1% of the contract value subject to 
minimum Rs. 10,000/- per month. 

18 Defect Liability Period ……………….Months. 

21 Competent Authority for 
determining the rate 

Superintending Engineer 
Public Health Engineering Department  

CircleRewa 

27 Any other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a)Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee 
(Security) shall be valid up to 

Performance Guarantee (Security) for works shall 
be valid upto 3 months beyond the completion of 
Operation and maintance period. Performance 
Guarantee (Security) shall be released after 
completion of entire O&M period. 
 Additinal Performance Guarantee(Security) 
shall be valid upto valid construction/execution 
period plus 03 months. 

30 Security Deposit (SD) to be 
deducted from each running bill 

At the rate of 5%.  
SD deducted during excution of works shall 
be refunded on completion of Defect Liability 
Period. SD deducted during O&M period shall 
be refunded at the time of release of 
performance guarantee. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
 

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as 
below :- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
only be applicable on Probable Amount of 
Contract (PAC) of NIT. This clause shall 
not have any relation to the contract 
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amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  

32 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction 
Machinery Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOTAPPLICABLE) 

 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 

33 33.1 Secured  Advance 
Applicable 

No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)    

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for 
secured Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has  submitted with his 
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monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)    

 33.4  If yes, Recovery of Secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)    

35 Completion Certificate- after 
physical completion of the Work 

As per Annexure-U 

 Final Completion Certificate- 
after final payment on completion 
of the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, CircleRewa 

PHED 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, ZoneJabalpurPHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S.No. 

 

Activity From the date of 
Agreement, or from 

the date of issue of the 
letter regarding 

commencement of 
work on scheme 

1 Value of the work completed should be atleast 20% of 

the contract value (excluding provisions for repair and 

and maintenance). 

Within 40days 

2 Value of the work completed should be atleast 60% of 

the contract value (excluding provisions for repair and 

operation and maintenance). 

Within 80 days 

3 Value of the work completed should be 100% of the 

contract value (excluding provisions for repair and 

operation and maintenance). 

Within 120 days 

 
Note : - In case the NIT has more tha one scheme, the milestones would 

beconsideredseperately on a per scheme basis. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The slippage 
on any milestone is if made good in subsequent milestones or at the time of 
stipulated period of completion, the amount retained as above shall be refunded. In 
case the work is not completed within the stipulated period of completion along with 
all such extensions which are granted to the Contractor for either Employer’s default 
or Force Majeure, the compensation shall be levied on the contractor at the rate of 
0.05% per day of delay limited to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon both 

the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined by 

the competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration due 

to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month 

under consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

 ccordance with the following formula: 

 Vb=0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )

 shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
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  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the 

existingconsumer pumps of IOC at nearest center on the date of 
opening ofBids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOCat nearest center for the 15th day of month of the 
underconsideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 
 chosen to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract__________________[name and address of Contractor] (hereinafter 
called "the Contractor") shall deposit with ______________ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the 
Contract in an amount of ___________________[amount of Guarantee]* 
____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as surety merely, the payment to _________________[name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding ____________[amount of 
guarantee]*___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract documents 
which may be made between __________________[name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ 

BETWEEN____________ (hereinafter called the contractor which expression shall where 

the context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of such 

of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _________________________ on the security of materials the quantities and 

other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on _________ and the 

Employer has reserved to himself the option of making any further advance or advances 

on the security of other materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 

in consideration of the sum of Rupees ___________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a 

for said the Contractor doth hereby covenant and agree with the President and declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 
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contractor will notmake any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all 

claims to any materials in respect of which an advance has be made to him as 

aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said 

materials shall remain at the site of the said works in the Contractor's custody and 

on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or any 

part thereof being stolen, destroyed or damaged or becoming deteriorated in a 

greater degree than is due to reasonable use and wear thereof the Contractor will 

forthwith replace the same with other materials of like quality or repair and make 

good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf. 

(6 That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under 

the terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the 

occasion of each such payment the Employer will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of the 

said materials than actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances that 
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may still be owing of the Employer shall immediately on the happening of such 

default be re- payable by the Contractor to be the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates of such 

advance or advances to the date of repayment and with all costs, charges, 

damages and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the 

Contractor and theContractor hereby covenants and agrees with the Employer to 

reply and pay thesame respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby 

agreed and declared that notwithstanding anything in the said agreement and 

without prejudice to the power contained therein if and whenever the covenant for 

payment and repayment here-in-before contained shall become enforceable and 

the money owing shall not be paid in accordance there with the Employer may at 

any time thereafter adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out 

of the moneys arising from the sale retain all the sums aforesaidrepayable or 

payable to the Employer under these presents and pay over thesurplus (if any) to 

the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 
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the settlement of which has not been here-in-before expressly provided for the 

same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

                                                                                             PHE DnSatna  
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

 a.Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

PHE DnSatna  
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate 

of prescribed minimum days’(say, 15 days) wages for every completed year of 

service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 10% 

or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, runways 

is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 

against female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishmentsare exempted for five years in certain circumstances. 

States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 

for laying down rules governing the conditions of employment by the Employer on 

matters provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulations of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in building and construction 

industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 

ofService) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 
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establishments who carry on any building or other construction work and employs 

the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process. 
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Annexure – X 

psdfyLV 

 

¼fufonkdkj }kjkizLrqrnLrkostksagsrqpsdfyLVA ;gpsdfyLVfyQkQk&vesaHkkSfrd :Ik ls 

rFkkvkWuykbZuizLrqr dh tkosxh½ 

 

1- flLVefufonkØekad & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDrfufonk ds varxZrmYysf[krdk;Z ds fy;sfuEukuqlkjnLrkostfufonk ds lkFk 

fu/kkZfjrfyQkQksaesavkWuykbZulayXu ¼Online Attach½ fd;sx;sgS %& 

 

Ø- nLrkost layXu ¼gS@ugha½ 

Online Attached 
(Yes/No) 

1- bZ-,e-Mh-  

2- fcM ds lkFktekfd;sx;snLrkostksa dh lR;rkckorfufonkdkj 

dk 'kiFki= ewyizfresa 

 

3- fufonkdkj ds iath;u ¼Registration½@iath;ugsrqvkosnu dk 

lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjrizk:Ikesa(Annexure–

H)viuhlaLFkkxrtkudkjh ¼Organisational Details½ 

 

5- fufonkizi= Ø; djus dh jlhn  

6. Envelope-B Annexure – I ¼1&5½  

7. Envelope-C  

 

 
 

fufonkdkj ds lhylfgrgLrk{kj 

 
--------------------------------

--------- 
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Annexure – Y 
Detailed Scope Of Work 

 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant IS Code ,oa 

le;&le; ij Engineer-in-Charge }kjk fn;s x; sfunsZ'kksa ds vuq:I dk;Z dk 

fØ;kUo;u lqfuf'pr djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %& 

Ø- fodkl[k.M 
;kstuk dk 

uke 

;kstuk dk 

;wfud dksM 

;kstuk esa izLrkfor dk;Z 

dk fooj.k 
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Annexure – Y 

 

List of Preferred (Empanelled) Makes/Brands As on 01-02-2017 

S. 
No. 

Name of Item Make /Brand Remark 

1 Pump Motors Kirloskar /Jyoti / Crompton 
Grieves / ABB/Alsthom? BHEL/ 
Siemens /Bharat Bijlee 

 

2 Power Transformers ABB/Crompton Grieves/ Emco/ 
Siemens 

 

3 DI Pipes & Specials Electrosteel / Jindal / Tata / 
Electrotherm 

 

4 HDPE Pipes & 
specials 

Reliance/Duraline/ Jain Irrigation / 
Godavari/Sangir 

 

5 Sluice Valves/Scour 
Valves 

Kirloskar/IVC/VAG/IVI/Fouress  

6 Butterfly Valve Kirloskar/IVC/VAG/IVI/Fouress  
7 Non-return Valves Kirloskar/IVC/VAG/IVI/Fouress  
8 Kinetic Air Valve Kirloskar/IVC/VAG/IVI/Fouress  
9 Single Faced Sluice 

Gates 
JASH/VAG/Kirloskar  

10 Water Hammer control 
Devices 

Sureseal or equivalent  

11 Electromaganatic 
Flow Metter, Water 
Meter, Items For 
Instrumation / 
Automation 

Endress+Hauser(India)/ITRON 
India/Nivo Controls 

 

12 Woltman type Bulk 
water meters 

Zenner/Itron/Elster/Minol  

13 DI/CI Fitting & 
specials 

Kiswok/Electrosteel/Kejriwal  

 

 



79 | P a g e  

 

SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 
 
 
 

1- 'kklu ds vkns’kØekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 

tqykbZ 2017 ls ykxw eky ,o alsokdj (GST) lHkh odZ dkaVsªDVij 18 izfr’kr dh nj ls 

yxsxkA 'kklu ds bl vkns’k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds le; th-,l-Vh- dh tks 

nj ns;d ij ykxw gk smld svuqlkj VSDl dk Hkqxrku i`Fkd ls  Bsdsnkj dk sfd;k 

tkosxkA th-,l-Vh- dks NksM+dj (Exclusive of GST)'ks"k leLr dj] midj] ysoh] Qh] 

Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk fd 

fufonkdkj }kjk izLrqr foRrh; izLrko (Financial Offer) esa mDrjkf’k dk Hkqxrku lfEefyr 

gSA 

2- fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d ls 

th,l-Vh- NksM+dj vU; lHkh dj fu;ekuqlkj ns;d ls dVkSrh fd;k tkosxkA th-,l-Vh- 

dk Hkqxrku vyx ls Bsdsnkj dks fd;k tkosxk] tks le;&le; ij fu;ekuqlkj okf.kT;dj 

foHkkx esa tek djuk gksxkA 

3- gS.MiEi lq/kkj (BOQ )dk;Z gsrq izeq[k vfHk;ark] yksdLokLF; ;kaf=dh foHkkx] Hkksiky dk 

;wfuQkbZM ,l-vks-vkj- tks fnukad 01-09-2023 ls izHkko'khy gS] ¼fufonk tkjh gksus ds 

fnukad rd leLr la”kks/kukas lfgr½ ykxw gksxkA 

4- mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk gksxh vU;Fkk 

ns;d ls jk;YVh dkV dj jktLo en esa tek dj yh tkosxh] ftls foHkkx lacaf/kr fufonkdkj 

dks okfil djus gsrq ck/; ugha gksxkA 

5- l'krZ fufonk, ekU; ugha dh tkosxhA 

6- fyQkQk&v esa fyQkQk&v esa fufonkdkjksa }kjk vkWuykbZu EMD tek djk;s tkus dk 

izko/kku gSA 

bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk esa Hkkx ysus okys fufonkdkjksa ds fy;s 

fuEu izfØ;k fu/kkZfjr dh tkrh gS %& 

• fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ih- 

bZ&izksD;ksjesaV iksVZy ¼https://www.mptenders.gov.in½ ij vius ykWx&buvkbZ-Mh- ls 

ykWx&bu dj cSad vdkmaV fMVsYl QkeZ esa ntZ djsaxsA 

• fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ-,e-Mh-¼e-

EMD½ dh jkf'k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx ysus dh 

dk;Zokgh iwoZor djsaxsA 

• foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-EMD½ dh jkf'k 

dks NksM+dj 'ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf'k iksVZy ds 

ek/;e ls okil dh tk,xh] tks fd fufonkdkj ds iksVZy ij jftLVMZ cSad [kkrs esa gh 

okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh-¼e-EMD½ tek djus okys 

fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh- ¼e-EMD½ dh jkf'k tek dj ldsaxs ijUrq 

okilh fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy fufonkdkj dh bZ-&bZ-,e-Mh-
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¼e-EMD½ dh jkf'k vuqca/k djus rd jksd dj j[kh tk,xh rFkk vuqca/k fu"ikfnr fd;s 

tkus ds mijkar okil dh tk,xhA 

• ;fn fdlh dkj.k ls bZ-,e-Mh- ¼EMD½ jktlkr djus dk fu.kZ; fy;k tkrk gS rks 

fufonkdkj }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf'k iksVZy ij jktlkr dh tk,xh rFkk 

jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk rqjar yksd LokLF; ;k¡f=dh foHkkx ds 

8443 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds 

ek/;e ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 

7- fufonkdkj dks ,usDlj ch vuqlkj 'kiFk&i= izLrqr djuk gksxkA 

8- vkbZ-lh-vkbZ-lh-vkbZ- cSad }kjk tkjh fyf[kr ¼Instrument½ ekU; ugha gksaxsA 

9-  izkIr U;wure fufonknj ¼,y&1½ दस izfr'kr ls vf/kd uhps ¼More Than Ten Percent Below½ 

gksus ij fufonk nj dks vO;ogkfjd nj ¼Unworkable Rates½ ekuk tkosxkA vO;ogkfjd njsa 

¼Unworkable Rate½ izkIr gksus ij lQyre fufonkdkj ¼,y&1½ }kjk fufonRr nj vuqlkj xf.kr 

fufonk jkf'k ¼Tendered amount½ ,oa ,l-vks-vkj- ij fufonk dh ykxr ls 10 izfr”kr de jkf”k s  

¼amount 10% below PAC½ ds varj dh jkf'k मध्यप्रदेश शासन लोक स्वास््य याांत्रिकी ववभाग 

ds आदेश क्रमाांक F.16-181/2012/2/34  ददनाांक 26-03-2026 ds vuqlkj vfrfjDr ijQkjesal XkkjaVh ds 

:Ik esa ¼Additional performance guarantee½ yh tk;sxhA 

10- vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLVeuh@ijQkjesal XkkjaVh ¼Earnest 

Money / Performance Guarantee½ yh tkrh gSA 

11- Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k tk;sxkA 

12- Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= ¼Physical 

Completion Certificate½ tkjh gksus ds i'pkr gh okil dh tk,A 

13- fcuk dkj.k crk, fufonk Lohd`r@vLohd`r djus dk iw.kZ vf/kdkj fufonk vkea=.kdrkZ dks gksxkA 

14- dk;Z gsr qfdlh Hkh izdkj dk ifjogu ls lacaf/kr O;;] rFkk fufonkdkj }kjk iz;qDr fdlh Hkh lkexzh 

vFkok midj.k ds [kjkc gksus ij vFkok ekudksa ds vuq:Ik u gksus ij mldks cnyus@lq/kkj djus esa 

gq;s O;; dk foHkkx }kjk dksbZ Hkqxrku ugha fd;k tkosxkA 

15- th-lh-lh- dafMdk 8-1 esa mfYyf[kr ^^Physical Property** ds varxZr vU; ifjlEifRr;ksa ds vykok 

;kstuk ds lHkh vOk;o ¼uohu ,oa fo|eku½ Hkh lfEefyr gksaxsA 

16- fufonkdkj ds }kjk fd;s x;s dk;Z ds ns;dks dk Hkqxrku vkoaVu miyC/k gksus ij fd;k tkosxkA 

17- ;fn fdlh fufonkdkj dks foHkkx }kjk lwphc) Make/Brand dh lkexzh miyC/k ugha gks ik jgh gS 

rks og Engineer-in-Charge dks voxr djk;sxkAEngineer-in-Charge ;fn vko”;d gks 

rks ,slh fLFkfr esa izLrko foHkkxk/;{k Lrj ij xfBr ^^rduhdhlfefr** dks izLrqr djsxkA rduhdh 

lfefr fdlh vU; Make/ Brand dks lwphc) djus ds laca/k leqfpr fu.kZ; ys ldsxhA 

18- fufonkdkj }kjk dk;Z ds fØ;kUo;u ds nkSjku ;fn fdlh foHkkx ls vuqefr dh vko';drk gksrh gS rks 

,slh vuqefr;kW fufonkdkj }kjk yh tkosxh rFkk foHkkx }kjk bu vuqefr;ksa dks izkIr djus esa ;Fkk laHko 

en~n dh tkosxhA vU; foHkkxksa ls vuqefr izkIr djus esa ;fn bu foHkkxksa }kjk fdlh Hkh izdkj dh Qhl 

;k jkf'k dh ekax dh tkrh gS] rks ;g Qhl@jkf'k fufonkdkj }kjk lacaf/kr foHkkx dks nh tkosxh 

ftldh izfriwfrZ foHkkx }kjk fufonkdkj dks dh tkosxhA 

19- e0iz0 'kklu yksd LokLF; ;kaf=dh foHkkx ea=ky; oYy HkHkou Hkksiky ds vkns'k dza0 2815 fnukad 15 

twu 2017 ds }kjk fuekZ.k dk;Z ls fHkUu Js.kh ds dk;ksZ tSls fddUlYVsUV@dUlYVsUVQeZ] jftLVhfoVh 

losZ dk;Z] bZYMVsLV] eksVj iEi fjis;fjax] fujh{k.k okgu gsrq futh okguks dks HkkMs+ ij fy;k tkuk] 

okgu@midj.k dk la/kkj.k@ejEer dk;Z] rFkk ekuo lalk/ku miyC/k djkus vkfn ds dk;Z gsrq foHkkx 
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esa ykxw viasfMDl 2-10 ij vkeaf=r dh tkus okyh fufonkvksa esa Hkkx ysus okys fufonkdkjksa dks yksd 

fuekZ.k foHkkx dh dsUnzhd`r iz.kkyh eas Bsdsnkj ds #i eas iaft;u dh vfuok;Zr% dh 'krZ dks f”kfFky 

fd;k x;k gSA 

20- ;kstuk esa fdz;kfUor leLr vo;okas ;Fkk L=ksr] uydwi] iEi gkÅl] eksVj iEi fo|qr dusD”ku vkfn 

dh fLFkfr] ikbZi ykbZu dk izdkj ]O;kl ,oa yEckbZ] mPpLrjh; Vadh@lEi dk HkkSfrd lR;kiu 

fufonkdkj dks foHkkx }kjk djk;k tk;sxkA vuqca/k lekIr gksus ds mijkar lacaf/kr fufonkdkj }kjk 

leLr vo;o dk;Zjr@mi;ksxh gkyr esa lacaf/kr xzke iapk;r@is;ty milfefr dks Engineer-in-

Charge  ds funsZ”kkuqlkj gLrkarfjr fd;s tk;sxasA 

21- gLrkarj.k ds le; fufonkdkj ds }kjk Engineer-in-Charge }kjk vuqeksfnr As built drawings 
izLrqr djuk vfuok;Z gksxkA 

 

22- dk;Zkns”k tkjh gksus ds mijkar fodkl[k.M ds varxZr xzkeh.k {ks=ksa eas LFkkfir gS.MiEi lacaf/kr {ks= ds 

lgk;d ;a=h@mi;a=h }kjk y?kq ,oa o`gn lq/kkj dk;Z gsrq fofHkUu ek/;ekas ls izkIr f”kdk;rkas dks 

iathc) djrs gq;s Bsdsnkj@izfrfuf/k dks lwph izfrfnu miyC/k djkbZ tkosxh rFkk izkIr f”kdk;rksa dk 

fujkdj.k izkFfedrk dze eas blh vuq#i djrs gq;s foHkkx }kjk iznk; dh xbZ lkexzh ,oa lq/kkj dk;Z 

fd;s x;s gS.MiEiksa dk yksds”kuokj ys[kk la/kkfjr djrs gq;s izR;sd ns;d ds lkFk dk;kZy; eas tek 

djuk vfuok;Z gksxkA 

23- ftu gS.MiEiksa dk tyLrj 150 fQV ls uhps pyk tkrk gS] ftu gS.MiEiks esa flaxy Qsl Mkys x;s gks 

mu gS.MiEiksa dh la[;k vuqca/k ls ?kVk nh tkosxh rc rd mles iqu% tyLrj lkekU; u gks tkos 150 

fQV rdA 

24- fufonkdkj }kjk dk;kZns”k@vuqca/k gksus ds ,d lIrkg ds vanj dk;Z vkjaHk djuk vfuok;Z gksxk ,oa 

gS.MiEikas dh izkIr iathdr̀ f”kdk;rkas dh lwph ds vuqlkj 48 ?k.Vs ds vanj lq/kkj dk;Z djds lacaf/k 

riapk;r ds ljiap@okMZiap@Ldwyf”k{kd@xzkelsod@iVokjh@iapk;r lfpo vFkok lq/kkjs x;s 

gS.MiEi ds fudV jgus okys jgokfl;kas ls iapukek@izek.k i= izkIr dj izLrqr djuk gksxkA gS.MiEi 

dk lq/kkj dk;Z foHkkxh; gS.MiEi eSdsfud@deZpkjh ;k mi;a=h ds le{k fd;k tkosxk] tks vafre 

ewY;kadu eki&ifLrdk eas ntZ fd;k tkosxk] ftlds fy;s mi;a=h tconkj gksxkA iapukekeas  fu/kkZfjr 

le;kof/k eas f”kdk;r dk fujkdj.k ugh fd;s tkus ij #i;s 200@& ¼nks lkS #i;s izfr gS.MiEi 

izfrfnu½ dk vFkZn.M vf/kjksfir dj ns;d ls olwy fd;k tk;sxkA blds ckn vxys nks fnuksa vFkkZr 

dqy ikp fnolkas rd lq/kkj dk;Z ugh fd;s tkus dh flFkfr eas foHkkx }kjk vius lalk/kukas ls lq/kkj 

dk;Z djk fy;k tk;sxk rFkk dk;Z ij gq;s O;; ds nksxqus ds cjkcj jkf”k dh olwyh Bsdsnkj ds ns;d ls 

dh tkosxh] tks dk;Z eas fcyEc gsrq vf/kjksfir vFkZn.M ds vfrfjDr gksxhA 

25- dk;Z 'kw: djrs gh leLr gS.MiEi dh eSfiax Bssdsnkj dks Lo;a djuh gksxh rFkk fcy cukrs le; ogh 

uEcj Mkyuk gksxkA fo/kkulHkk Øekad&xzkeiapk;r dk uke ----------------- xzke dk uke] ----------- okMZua- ------- 

okMZesa LFkkfir gS.MiEi dh la[;kA 

26- gS.MiEikas ds lq/kkj gsrq Bsdsnkj dks Jfedkas] vkStkjkas ¼Vh- ,.M ih-½ rFkk lkexzh ds ifjogu ,oa vkokxeu 

gsrq okgu dh O;oLFkk Lo;a djuh gksxhA gS.MiEi lq/kkj ¼ifjogu½ gsrq izR;sd fodkl[k.MLrj ij de 

ls de 1000 gS.MiEi eas de ls de ,d pfyr okgu ¼bZa/ku lfgr½ Vhe ds lkFk miyC/k j[kuk gksxk] 

1000 ls vf/kd gS.MiEi gksus ij mlh vuqikr eas vfrfjDr okgu yxkuk gksxkA 

27- Bsdsnkj dks gS.MiEi la/kkj.k eas n{k gS.MiEi rduhf”k;u] dq”ky Jfed ,oa vko”;drkuqlkj vdq”ky 

Jfed yxkus gksxas] yxk;s x;s Jfedksa ds fuokl ds irs mianwjHkk"k laidZ uEcj Bsdsnkj }kjk foHkkx dks 

miyC/k djkus gksxsa] fdlh Hkh Jfed dh vk;q 45 o"kZ ls vf/kd ugh gksxhA Je foHkkx esa iath;u 

vfuok;Z gksxkA 
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28- izR;sd Vhe dks layXu lwph eas n”kkZ;s vuqlkj vkStkjkas lfgr VwyfdV fufonkdkj }kjk miyC/k djk;h 

tkosxh ¼ikbi okbl] ikbi ikuk 24** ikbi ikuk 18** ikbi ikuk 12** jkMokbl] IysV@fjax ikuk] ikbi 

MkbZlsV 1-25 bap jkM MkbZ lsV vkfn tks gS.MiEi lq/kkj gsrq vko”;d gS A  

29- gS.MiEikas ds lq/kkj gsrq vko”;d lkexzh ;Fkk ikbZi] jkM ,oa vU; lkexzh fufonkdkj dks foHkkxh; 

Hk.Mkjkxkj ¼lsUVªy LVksj ;k mi[k.Mh; LVksj½ ls fu%”kqYd iznku dh tkosxhA lkexzh dk ifjogu 

Bsdsnkj }kjk Lo;a ds O;; ij djuk gksxk] iqjkuh cnyh xbZ lkexzh ¼ikbi] jkM] gsM] iSMLVy] okVj 

psEcj] lys.Mj] vij okYo] yksvj okYo] xkbM ,oa vU; lkeku½  mi[k.Mh;@dsUnzh; Hk.Mkj x`g eas 

rhu fnol eas tek djuh gksxhA iqjkuh lkexzh okil u fd;s tkus dh fLFkfr eas Hk.Mkj x`g dh nj lwph 

ds vk/kkj ij lkexzh dh ykxr dk 120 izfr”kr ds lerqY; dVkSrh dh tkosxhA iqjkuh lkexzh tks 

lq/kkjh ugh tk ldrkh ;k ftu ikbiksa@jkMksa esa pwM+h ugh fudkyh tk ldrh vFkok ftudk pwM+h 

fudkyus ij Hkh mi;ksx fd;k tkuk lEHko ugh gS ogh lkexzh okfil gksxhA 

30- y?k qlq/kkj fd;s x;s gS.MiEi ;fn ,d ekg eas iqu% can gks tkrs gS] rks mUgas Lo;a ds O;; ij lq/kkj dk;Z 

djuk gksxk] ftldk i`Fkd ls dksbZ Hkqxrku ugh fd;k tkosxkA 

31- o`gzn lq/kkj fd;s x;s gS.MiEi ;fn 2 ekg igys [kjkc gksrs gS rks mUgs Lo;a ds O;; ij lq/kkj dk;Z 

djuk gksxk] ftldk i`Fkd ls dksbZ Hkqxrku ugh fd;k tkosxkA 

32- vuqca/k dky eas lq/kkj ds nkSjku ikbZi ykbZu fxjus ds dkj.k gS.MiEi can gks ldrs gS] ,sls can gS.MiEi 

lkekU; lq/kkj Js.kh ds varxZr gh gksxsa] ikbZi ykbZu fudkyus ds loksZRre iz;kl Bsdsnkj }kjk foHkkxh; 

izfrfuf/k dh mifLFfr eas fd;s tk;sxasA nks iz;kl ds mijkar Hkh ykbZu u fudkys tk ldus dh fLFkfr eas 

uydwi@gS.MiEi ls lacaf/kr vkdMkas eas ifjorZu fd;k tk ldsxkA dk;Z ds nkSjku ykijokgh ls ikbZi 

ykbZu fxjus dh fLFfr eas lq/kkj dk;Z ij gksus okys O;; dh olwyh Bsdsnkj ls dh tkosxhA 

33- isfMLVªy dh xzkmfVax dk Hkh vk;Ve tksM+s 5 izfr'kr ds eku ls tSls fd dqy LFkkfir gS.MiEi 

x5/100(3000x5/100=150 ux) 

34- fufonk dh 'krZ ds vuqlkj gS.MiEikas ds lq/kkj dk;Z gsrq gS.MiEi rduhf'k;ukas dh O;oLFkk lafonkdkj 

}kjk Lo;a djuh gksxhA 

35- fufonkdkj@Bsdsnkj dks gS.MiEiksa ds y?kq ,oa o`gn lq/kkj dk;Z dh la[;k ds vk/kkj ij vko';drkuqlkj 
pfyr ns;d dk Hkqxrku fd;k tkosxkA fdlh Hkh ifjLFkfr esa vuqca/kf/kr le;@dk;Z rd ;fn 
fufonkdkj dk;Z can djrk gS] rks foHkkx }kjk foHkkxh; lalk/ku ls dk;Z dh vko”;drk dks ns[krs gq;s 
dk;Z djk fy;k tkosxk] rFkk vuqca/kkuqlkj olwyh dh tkosxh rFkk vuqoa/k dh 'krksZ vuqlkj vuqca/k 

fujLr djus dh dk;Zokgh dh tkosxh] ftlds fy;s fufonkdkj Lor% tckcnkjgksxkA 

36- gS.MiEi lq/kkj dk;Z ,oa lq/kkj gsrq vkus tkus ds nkSjku nq?kZVuk gksus ,oa mlds dkj.k mRiUu 

nkokas&izfrnkokas ds fujkdj.k dk lEiw.kZ nkf;Ro Bsdsnkj dk gksxkA ,sls izdj.kkas eas foHkkx dks fdlh 

izdkj ls mRrjnk;h ugh Bgjk;k tk ldsxkA 

37- gS.MiEi lq/kkj ds le; ;fn gS.MiEi ty Lrj uhps tkus ls can gksrs gS] muesa vko';drkuqlkj 
foHkkxh; deZpkjh dh mifLFkr eas okVj psEcj ds uhps 6 ehVj rd jkbZtj ikbZi c<+kus ij gS.MiEi 
dk lq/kkj dk;Z y?kq Js.kh eas ekU; gksxkA 

38- gS.MiEi lq/kkj eas ;fn vko”;drkuqlkj jkbZtj ikbZi ,oa ,e- ,l- jkM dsoy pwMh cukdj yxk;s 
tk ldrs gS] mu ikbZikas@jkMks dks fufonkdkj }kjk pwMh cukdj yxkuk gksxk] ftldk vyx ls dksbZ 
Hkqxrku ugh fd;k tkosxk] ;g dk;Z ògn lq/kkj eas lfEeyrgSA foHkkx eas dsoy vuqi;ksxh ikbZIk 
tek gksxsa] ftudh pwMh ugh fudkyh tk ldrh] ftldk vafre fu.kZ; lgk;d ;a=h@mi;a=h dk 

gksxkA 

39- fufonkdkj dks la/kkj.k okgu ds laca/k esa vkuykbu nLrkost viyksM djuk vfuok;Z gS] fufonkdkj 
dks Lo;a ds yksMj okgu vFkok vU; fdlh ds yksMj okgu ,d o’kZ ds vuqca/k ds lkFk 500@& #i;s 

ds LVkEi esa ukksVzkbTM djkdj izLrqr djuk gksxkA la/kkj.k okgu dk vkj-lh- ba';ksjsa llfgr vU; 

nLrkost Hkh viyksM djuk vfuok;Z gSA la/kkj.k fidvi okgu o"kZ 2019&20 ds iwoZ dk iathd`r 

ugh gksuk pkfg;s] rFkk eky okgd ugh la/kkj.k dk;Z esa mi;ksx gksxkA la/kkj.k okgu esa gksus okyh 



83 | P a g e  

 

VwV&QwVcSVªh] VkW;j&V~;wc vkfn ds O;; dh lEiw.kZ ftEesnkjh Bsdsnkj dh gksxh A la/kkj.k okgu esa 

th0ih0,l0 midj.k yxk gksuk vfuok;Z gSA ftldh tkudkjh vuqca/k djrs le; izLrqr djuh 
gksxhA izfrgtkj gS.MiEiij ,d la/kkj.k okgu dk mi;ksx gksuk gS (mnkgj.k dqy gS.MiEi dh 

la[;k 1200 la/kkj.k okgu dh la[;k 2 okgu gksxs)A  
40- la/kkj.k okgu eas miyC/k djk;s tkus okys pkyd ds ikl fu;ekuqlkj oS/k MªkbZfoax ykbZlsal gksuk 

vko';d gksxk rFkk okgu ds iathdj.kj ftLVªs'ku okgu esa gksuk vko';d gksxk A okgu VsDl rFkk 
fdlh Hkh izdkj dh nq?kZVuk gksus ij Bsdsnkj iw.kZ #i ls mRrjnk;h gksxk] okgu pkyd ds osru ds 

lkFk&lkFk lEkLr [kpZ Bsdsnkj dks ogu djuk gksxkA 
41- la/kkj.k okgu [kjkc gksus dh fLFfr esa mi;ksxdrkZ vf/kdkjh@deZpkjh @foHkkx dks lkekU;r% 2 ?kaVs 

eas lq/kkj dj mi;ksx gsrq la/kkj.k okgu miyC/k djkuk gksxk] 2 ?kaVs ls vf/kd okgu [kjkc jgus ij 
Bsdsnkj dks nwljk la/kkj.k okgu miyC/k djkuk vfuok;Z gksxk] vU;Fkk foHkkx }kjk ìFkd ls okgu 

dh O;oLFkk dh tkosxh ]ftldk Hkqxrku Bsdsnkj ds ns;d ls nks xquk oslwy ;ksX; gksxkA 

42- la/kkj.k dk;Z ds nkSjku okgu nqxZe LFkku esa Hkh ys tk;k tk ldsxk] okgu ds pkyd dk ;g drZO; 

gksxk] fd mi;ksxdrkZ vf/kdkjh ds vkns'kkas dk ikyu djasA 

43- la/kkj.k okgu lsYQ LVkVZ gksuk vko';d gS] okgu esa LVsiuh] pkjks ifg;k dk VkW;j&V~;wc o ekbZyks 
ehVj mRre ,oa pkyw gkyr eas gksus dh ftEesnkjh okgu iznk;drkZ@Bsdsnkj dh gksxhA 

44- la/kkj.k okgu ds LFkkuh; ;k eq[;ky; ls ckgj ds mi;ksx eas U;wure nwjh dk dksbZ ca/ku ugh jgsxkA 

45- izR;sd la/kkj.k okgu eas gS.MiEi esa ikbi dh la[;k ds vuqlkj ;k U;wure 5&5 v}Zd'qky Jfed 
vfuok;Z gksxk] ftudh la[;k dk;Z ds vuqlkj ?kVkbZ o c<+kbZ tk ldrh gSA 

46- fufonkdkj dks ysoj dk iath;u@ohek djkuk vfuok;Z gksxk] la/kkj.k dk;Z esa fdlh Hkh izdkj dh 

nq?kZVuk@tu /ku dh gkfu ,oa mlds dkj.k mRiUu nkokas&izfrnkoksa ds fujkdj.k dk lEiw.kZ nkf;Ro 
Bsdsnkj dk gksxk] ,sls izdj.kkas esa foHkkx dks fdlh Hkh izdkj ls mRrjnk;h ugh Bgjk;k tkosxkA ekg 
ds var eas ysoj ,DV ds vuqlkj ysoj Hkqxrku dk izek.k izLrqr djuk gksxk] ftlls f'kdk;r vkus 
ij tckc fn;k tk ldsA 

47- lIrkg esa fd;s x;s dk;ksZ ds fujh{k.k gsrq lgk;d ;a=h ,oa mi;a=h dks izfr lIrkg nks fnol ds 

fy, fujh{k.k okgu miyC/k djkuk vfuok;Z gksxkA 
48- Bsdsnkj dks gS.Miaiksa ds fujh{k.k ,oa lq/kkj dk;Z ds fy;s vuqcaf/kr jkf'k ds fuEukuqlkj va'kks dks 

Hkqxrku ekgokj fd;k tk;sxk % &izfro"kZ ns; jkf'k dks fuEukuqlkj ekgokj fuf'pr fd;s izfr'kr ds 

eku ls Hkqxrku fd;k tkosxkA izFke =Sekl ¼viszy] ebZ ,aotwu ½ izR;sd ekg esa 22 izfr'kr ¼izFke 

=Sekl esa dqy 33 izfr'kr½ f}rh; =Sekl ¼tqykbZ] vxLr ,ao flrEcj ½ izR;sd ekg esa 12 izfr'kr 

¼f}rh; =Sekl esa dqy 18 izfr'kr½ rr̀h; =Sekl ¼vDVwcj] uoEcj ,ao fnlEcj½ izR;sd ekg esa 16 
izfr'kr ¼r̀rh; =Sekl esa dqy 24 izfr'kr½  
prqFkZ =Sekl ¼tuojh] Qjojh ,ao ekpZ½ izR;sd ekg esa 16] 16 ,o a18 izfr’kr ¼prqFkZ =Sekl esa dqy 25 

izfr½  

49- fufonkdkj }kjk lq/kkjs x;s gS.MiEiksa ds ns;d dk Hkqxrku Åij fn; sx;s fooj.k vuqlkj fd;k tkosxkA 

;fn fdlh ekg Åij fn; sx;s izfr’kr ls vf/kd dk ns;d izLrqr fd;k tkrk gS rks fu/kkZfjr fd; sx; 

sizfr’kr ds vk/kkj ij gh ns;d dk Hkqxrku fd;k tkosxkAgS.MiEIk lq/kkjus dh la[;k izfr’kr ls de 

;kvf/kdgksldrhgSA 

50- ;fn fdlh ekg Åij of.kZr izfr’kr ls de gS.MiEiksa dk lq/kkj dk; Zfd;k tkrkgS] rks flQ Zfd; sx;s dk; Zdk 

gh Hkqxrku fd;k tkosxkA 

51- deZdkjdY;k.k midj vf/kfu;e ds vuqlkj Bsdsnkj dks Hkqxrku dh tkus okyh dqy jkf’k ls 

fu;ekuqlkj midj jkf’k dh dVkSrh ns;d ls dh tkosxhA 

52- la/kkj.k okgu ,o aJfed dk mi;ksx lgk;d ;a=h vko’;drkuqlkj vius mi[k.M ds varxZr ,d 
fodkl[k.M ls nwljsfodkl [k.M esa mi;ksx dj ldrk gS] ftld sfy; sBsdsnkj ck/; gksxkA 
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53- gS.MiEi ,oa ;kstukvkas ds la/kkj.k gsrq yxus okyh lkexzh] foHkkxh; deZpkjh dks ekWxi= ij [k.M@ 

mi[k.Mh; Hk.Mkj ls miyC/k djkbZ tk,xh] lkexzh dk ifjokgu la/kkj.k okgu ds ek/;e ls 

[k.M@mi[k.M Hk.Mkj ls dk;ZLFky rd fd;k tkosxkA izR;sd ns;d ds lkFk yksds’kuokj lkexzh dk 

ys[kk izLrqr djuk vfuok;Zgksxk la/kkj.k okgu dks lkexzh nsdj izR;sd fnol jokuk djus ,oa ys[kk 

la/kkj.k djus gsrq vyx ls ,d deZpkjh j[kuk vfuok;Z gksxk tks izR;sd fnol la/kkj.k djk;s x;s 
gS.MiEiksa dh tkudkjh ¼iapukek½ mi;a=h@lgk;d ;a=h dksmiyC/k djk;sxk ftldk lR;kiu mi;a=h 
}kjk fd;k tk;sxk] vU;Fkk ;g le>kk tk;sxk fd gS.MiEi le; vof/k esa ugh lq/kkjs tk jg sgSaA 

54- lq/kkjs x;sgS.MiEi@vU; LFkkfir gS.MiEi ds ¼okVj lsEiy½ ty uewuk ,df=r djus dk nkf;Ro 
foHkkxh; gS.MiEi rduhf’k;u@ deZpkjh dk gksxk tk sizR;sd fnol iz;ksx’kkyk esa tek djuk 
vfuok; Zgksxk ftldk vyx ls Hkqxrku ugh gksxkAfoHkkxh; gS.MiEi rduhf’k;u@deZpkjh dks 

eq[;ky;@ mi[k.Mh; LVksj@fodkl[k.Mh; LVksj ls ykus ,oaystkus dk nkf;Ro fufonkdkj dk gksxkA 

55- gS.MiEi lq/kkj dk;Zeasfufonkdkj }kjk fu;ksftr dfeZ;kas dh lqj{kk gsrq vko’;d midj.kkas dh O;oLFkk 
fufonkdkj }kjk Lo;a d sO;; ij djuh gksxhA 

56- dk;Z dk Hkqxrku vkoaVu miyC/k gksu sij fd;k tkosxkA 

57- fufonk Lohd`fr dh lwpuk ds 10 fnu ds vUnjvuqcU/k fu"ikfnr djuk vfuok;Z gksxkAle;kof/k esa 
vuqcU/k fu"ikfnr u djus dh n’kk esa fufonkdkj dh vekur jkf’k jktlkr dh tkdj vkxkeh ,d o"kZ 

rd foHkkx esa fufonk Li/kkZeas Hkkx ugh ysus fn;k tkosxkA 

58- izR;sd fufonkdkjdks ,d dEI;wVj vkijsVj tks fgUnh ,oa vxszth esa dk;Z djus esa l{ke gks miyC/k 

djkuk gksxk tks mi[k.Mh; dk;kZy; ls lh-,e- gsYiykbu esa ntZf’kdk;rksa dk fujkdj.k ,oa vU; dk;Z 
lEikfnr djsxsA baVjusV ;qDr ySiVki Hkh miyC/k djkuk gksxkA 

59- fuekZ.k dk;Z ij fu;ksftr Jfedksa@deZpkfj;ksa dks dk;ZLFky ij 'kkldh; fu;ekuqlkj lHkh lqfo/kk,W 
miyC/k djkukvko’;d gSA 

60- izeq[k vfHk;ark dk i= dza0 327@LFkk-@iz- v-@yks-Lok-;ka-fo-@2017] Hkksikyfnukad 14@09@2017 ds 

ifji= ds ifjikyu eas izlkfjr lHkh dafMdk;as ykxw gksxh] tks vuqca/k ds ’krZ gksxh A  
61- fufonkvuqca/k ds nLrkostksa ij U;wure :i;s 1000@&rFkk vf/kdre izfrHkwr jde vFkok ewY; dk   

0-20 izfr'kr LVkEi 'kqYd izHkkfjr gksxkA ;fn 'kklu }kjk bl 'kqYd esa dksbZ ifjorZu fd;k tkrk g 
Srks ,slh ifjfLFkfr e savuqca/k ds le; izpfyr njksa ij LVkEi 'kqYd izHkkfjr gksxkA 

;fn dk;Z ds fdz;kUo;u ds nkSjku fdlh Hkh uohu vk;Ve tksfd fdlh Hkh foHkkx ds ,l-vks-vkj- 

¼fnukad 30 twu 2017 dh fLFkfr eas izHkkoh½ ls fy;k tk;s rks mleas Hkh 10 izfr’kr dh dVkSrh djrs 

gq;s ml vk;Ve dk Hkqxrku fd;k tkosxkA dk;Z dks iw.kZ dju sgsrq ;fn ,sl sfdlh ukWu ,l-vks-vkj- 

vk;Ve dk fdz;kUo;u vko’;d gks ¼tks fdlh Hkh ,l-vks-vkj- eas lfEefyr u gkas½ rFkk mldh njkas 

dk vkadyu cktkj nj ls djuk iM +srks ,sls vk;Ve ds njkas dh x.kuk gsrq cktkj njk ase sadjkas dk 

lekos’k ugh fd;k tkosxkA ;gkWa ;g Li"V fd;k tkrk gS] fd Bsdsnkj }kjk fdlh Hkh fufonk e asnh 

xbZ izfr’kr njsa mijksDr vuqlkj de dh xbZ 10 izfr’kr njk saij gh ns; gksxhA fufonkdkj }kjk 

viuh njkas dk vkadyu mDrkuqlkj gh fd;k tkosa] bl gsr qlacaf/kr foHkkxkas }kjk muds ,l-vks-vkj- e 

asth-,l-Vh- ds ifjis{; eas ;fn dksbZ la’kks/ku fd;k tkrk g Srks ,sls la’kks/ku dk syksd LokLFk; ;kaf=dh 

foHkkx }kjkekU; fd; stkus laca/kh vkns’k tkjh gksus ij gh ykx wekuk tkosxkA 
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Section 4 

 
OFFICE OF EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING  

DIVISION SATNA DISTRICT SATNA 

BILL OF QUANTITIES 

 Name of Work: - Major & Minor Repair & Maintenance Work of India Mark - II Handpumps 

for a period of 12 months including rainy season of Block Maihar Dist Maihar 

USOR Ref: The E-in-c/PHE Department Bhopal w.e.f. 01.09.2023 

S.No. Item of work Unit Qty. Rate Amount Remarks 

1 Labour only for minor repairing work 

of india mark II hand pump including 

replacement of unserviceable parts i.e 

chain, handle, axle either one or more 

parts as the case may be along with 

overhauling of hand pump set and 

transportation etc as per approved 

specifications (material will be 

supplied by the department) 

Job 384  642 246528  

Usor Ref 

No-26.14 

Pg-329 

2 Labour only for major repairing work 

of india mark II hand pump including 

replacement of unserviceable parts 

such as washer, cylinder, riser pipe, 

link rod either one or more parts as the 

case may be along with overhauling, 

minor repairing work and 

transportation etc as per approved 

specification (material will be supplied 

by the department). 

Job 3200 1253 4009600 
Usor Ref 

No-26.15 

Pg-330 

    Total  4256128.00   

    Say Rs in Lakhs 42.56   

 
(Forty two lakh fifty six thousand one hundred twenty eight rupees and zero 

paisa only.) 
 
Note:-  
 

1.  For any items included in the BOQ or subsequently included in the BOQ, contractor 
has to supply the said item as per the make /brand as empanlled by the department, 
or wherever quality standards have been specified, the contractor shall engage 
supplier and abide by the specified quality standards. Information in this regard may 
be seen in Annexure–Y-2. 

2. lapkyu&la/kkj.kvof/k esao"kZokjnhtkusokyhjkf'k dk fu/kkZj.kfuEukuqlkjfd;ktkosxk %& 
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 "For every next year, the first year rates for O&M as mentioned in Bill of Quantities 
(BoQ) of NIT will be increased/decreased according to percentage change in All 
India Consumer Price Index for Industrial Workers, CPI (IW), issued by the Labour 
Bureau, Government of India. The Index on the date of completion of trial-run period 
will be treated as base for calculation of percentage point increase/decrease in O&M 
cost of next year. O&M Payment will be made quarterly." 

 

                                  Executive Engineer 
                                                                                                  Public Health Engg.Department 

                                                                                                               Division Satna (M.P) 
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SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________ 
 between ___________________ (name and address of Employer) (hereinafter 
called " the Employer) and____________________________________ (name and 
address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor 
execute__________________________________________ (name and identification 
number of Contract) (hereinafter called "the Works") and the Employer has accepted the 
Bid by the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 
 The Common Seal of ____________________________________________ was 
hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said 
__________________________________________ in the presence of: 

 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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Annexure – Z  

Date: ____________ 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

To, 
            _____________________   
            _____________________     
            _____________________     
            _____________________         
                

Sub: Acceptance of Terms & Conditions of Tender. 
             
                                   Tender Reference No: ___________________________ 

Name of Tender / Work:  

________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________ 

Dear Sir, 

 1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: https://mptenders.gov.in/nicgep/app as per your 
advertisement, given in the above mentioned website(s).  

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents (including all documents like annexure(s), schedule(s), etc..,), which form part of the 
contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 
therein.  

3. The corrigendum(s) issued from time to time by your department/ organization too have also 
been taken into consideration, while submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking.  

6. I / We certify that all information furnished by the our Firm is true & correct and in the event 
that the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract , without prejudice to any other rights or remedy including the forfeiture 
of the full said earnest money deposit absolutely. 

 

                                                                                                              Yours Faithfully, 

                                                                                    (Signature of the Bidder, with Official Seal)                                                                                                                    

https://mptenders.gov.in/nicgep/app
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