GOVERNMENT OF ODISHA
(PANCHAYATI RAJ & DRINKING WATER DEPARTMENT)

OFFICE OF THE PANCHAYAT
SAMITI,KANTAPADA,CUTTACK

E-mail # ori-kantapara@nic.in

DETAILED TENDER CALL NOTICE (DTCN)
FOR 1 nos of civil work

Bid Identification No. BID ID NO. —KTPB-01/2026-27

FY- 2026-27

Contractor Sd/-
Block Development Officer,
Kantapada,Cuttack
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SECTION-1

e-Mail ID =5/?A"antapara@n/'c. in
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI,KANTAPADA,CUTTACK
PR & DW DEPTT.,ODISHA
NOTICE INVITING TENDER

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement

TCN No:-Tender Online KTPB-01/2026-27, Letter No. 1827 Dt-11.5.2026

Office of the Panchayat Samiti Kantapada,Cuttack, invites short percentage quoted rate
tender for Upgradation and Construction of New AAHAAR KENDRA AT
SVNIRTAR,OLATPUR,KANTAPADA on behalf of Government of Odisha in single cover
system through e-procurement as per Annexure. The bid should be submitted online in the
website www.tendersodisha.gov.in by eligible class of contractors of Government of Odisha or
of equivalent class of other State Government | Railways / CPWD / MES. The bidders should

have the necessary Portal Enrolment (with his own Digital Signature Certificate). The registered
bidders of outside Odisha, can also participate in this process, after necessary Portal Enrolment,
but shall have to subsequently undergo registration with the appropriate authority of the State

Government.
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1 Cost of Bid documents/ Tender : EMD Should be Paid Electronically through payment gateway of
paper & Earnest Money designated banks such as SBI/ICICI/ HDFC Bank for all Gowt.
Deposit Departments as per office Memorandum No. 07556900012016-

6785, dt.09.05.2017 & Ltr. No. 07679600032015-17276, dt.
06.12.2017 of Works Department. A standard form is attached in
DTCN. The bidder should remit the cost of Tender Paper through
NEFT / RTGS payments using internet payment of the bank in
which the bidders holds his account by adding the account no. as
mentioned in the challan. The bidders with pending or failure
payment status shall not be able to submit their bids.

2 Additional Performance . The successful bidder who has quoted less bid price / rates less than
Security the estimated cost put to tender shall have to furnished Additional
Performance Security as stated below in shape of Term deposit
receipt/NSC/Bank Guarantee duly pledged in favour of B.D.O.,
KANTAPADA,CUTTACK within 7 days from the date of
intimation, otherwise the bid shall be cancelled with forfeiture of

EMD.

If the successful bidder fails to deposit the additional
performance security deposit within 7 days from acceptance of
his/her bid, he/she may be blacklisted as per works dept. letter
No0.13286 dtd.07.09.2017.

Additional Performance Security shall be taken on an incremental

basis from the selected bidder for low bid prices in the project

works as under.

I. where the bid price is below 0% but not below 10% of the

project cost put to bid, no additional performance guarantee/

security percentage is required.
I1. where the bid price is below 10% but not below 20% of the

project cost put to bid, the additional performance guarantee/

security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid
starting at 11% with the additional bid performance guarantee being
0.1% and this additional performance guarantee percentage shall be

applied on the bid price.
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Contractor

I1l. where the bid price is below 20% or more below of the

project cost put to bid, the additional performance guarantee

percentage shall be incremented by 0.2% for every percentage of bid
price below 20% of the project cost put to bid in addition to 1% of
the bid price and this additional performance guarantee percentage
shall be applied on the bid price.

IV. The additional performance guarantee percentage shall be
rounded off to the next lower percentage based on whether the
decimal point of the percentage of bid price is below 0.5% or next
higher percentage based on whether the decimal point of the
percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the
performance security.

V1. Justification for abnormally low bids shall be scrutinized by the
Departmental Technical Committee and recommended to the
competent authority of the Administrative Department for the
approval of the Additional Performance Security (APS). An
abnormally low bid is one in which the Bid price, in combination
with other elements of the bid, appears so low that it raises material
concerns as to the capability of the Bidder to perform the contract at
the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analysis of its
Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsibilities and any other requirements of
the bid document. If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed
to demonstrate its capability to deliver the contract at the offered
price, the Procuring Entity may reject the Bid/ Proposal. However, it

would not be advisable to fix a normative percentage below the
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estimated cost, which would automatically be considered as an
abnormally low bid.

5| Additional performance
N Bid Price security to be deposited by the
0.
successful bidder
1 Below 0% and not No Additional Performance
below 10% Security
Below 10% and not Incremented by Ol% for every
2 below 20% percentage of bid price below
10%
Incremented by 0.2% for every
3 20% or more belo percentage .Of bid price below_
’ W 20% in addition to 1% of the bid
price
3. Class of Contractor : B Class
4.  Period of completion : 240 Days
5. Mode of Submission of tender : Tender should be submitted online in
https://www.tendersodisha.gov.in
6. Period of availability of tenders on-line / Date & time  : The details are as follows:
of bidding on-line / last date of seeking clarification /
Date of opening of tender papers
Availability of Last
. Tender on-line for date & time . Date &
Procurement Bid o . Time of
) I bidding of seeking :
Officer Identification No. opening of
tender
From To e tender
clarification
1 2 3 4 5 6
B.D.O. . 15.05.2026| 01.06.2026 | 01.06.2026
KANTAPADA Ernggca%g]zee-m at04:00 |upto5.00 | upto3.00 ﬁ'gg'iolaﬁ at
CUTTACK PM PM PM '

N.B- If situation arises transparent lottery will be held among all the qualified bidders and
will be intimated later.

7. Eligibility Criteria
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Eligibility criteria for participation in the bid are given below. The bidders shall go
through these eligibility criteria before online bidding:-

I. EMD is required as per office Memorandum No. 07556900012016-6785,
dt.09.05.2017 & Ltr. No. 07679600032015-17276, dt. 06.12.2017 of Works
Department

Il.  The intending bidder shall have Valid Registration Certificate of the eligible class
as on date of submission of the bid.

I1l.  The Intending bidder shall have valid PAN, GST certificate/GSTIN.

IV.  The intending bidder shall have to fill-up No relation certificate in the prescribed
format.

V.  The bidders shall have to produce an Affidavit in support of the authenticity of the
documents with the bid.

VI.  The entire document should be uploaded in a very clear and legible manner free from
any ambiguity. Any deviation shall entail rejection of the bid summarily.

VIlI. Other details can be obtained from the DTCN available on
https://www.tendersodisha.gov.in.

Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption. He should produce an affidavit along with the tender paper to the effect that
he has not availed the exemption of EMD for 3 (Three) works during current financial
year along with photocopy of license. Similarly the S.C Contractor desires to avail price
preference and EMD concession shall have to produce the required affidavit claiming the
same. Individual registered contractors/ private limited companies /partnership firms
claiming for SC/ST concession should be registered as SC/ST.

8. The bidder is solely responsible for successful payment of Cost of bid document/tender
paper and Earnest Money & he will not be able to participate in case of failure. Department
or State Procurement Cell cannot be held responsible for failure of payment by bidder.
Annexure-I ‘Do’s and Don’ts’ published by state procurement cell should be followed for online
payment of Cost of bid document/tender paper and Earnest Money.

9. As per the Works Department Office Memorandum No. 173 dated 03.01.2026 and
subsequent clarification on this matter vidle OM No. 632 dated 09.01.2026, Government has
been pleased to abolish the extant provisions of threshold negative bid caps of 15% introduced
vide works department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1473 dt. 31.01.2023 in Annexure-1X, clause 36 of OPWD Volume-Il in the
procurement of works undertaken by the Gowvt of Odisha and its agencies to ensure the
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procurement process results in a viable and successful manner with adoption of following
incremental Additional Performance Security (APS) system.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The rates to be quoted by the contractor shall be excluding GST. The implementation of
GST rules by the Government of Odisha is to be accepted by the bidder at any point of
time.

If single tender is received in response to this notice, then tender for such work will be
cancelled at 1% instance.

Subsequent Modification/ Corrigendum/ Addendum if required shall be appeared in the
website only.

Bid documents consisting of qualification information and eligibility criteria of bidders,
plans, specifications, drawings & the schedule of quantities of the items & other details
of the work are available in website www.tendersodisha.gov.in.

The bid for the work shall remain valid for a period of 120 days from the last date of
receipt of bid. If any Bidder withdraws his bid during the validity period/ or makes any
modifications/ alternation in the terms & conditions of the bid, action as stated in the bid
security declaration form may be initiated against the bidder.

Agreement shall be drawn in standard P1 form confirming to ‘Percentage Rate Contract’
part V, para 3.5.5 of OPWD code volume I.

Those conditions that are not in agreement shall be governed by relevant clauses of
OPWD code volume I and volume 11 along with amendments thereof.

If the office happens to be closed due to subsequent declaration as holidays by
Government or Local Authority on the date of opening as specified, bids will be opened
on the immediate next working day at the same specified time and venue.

If any bidder disagrees with above stipulations and conditions above he/she may not
participate in the tender process.

The Authority reserves the right to reject any or all the tenders.

Contractor Sd/-
Block Development Officer,
Kantapada,Cuttack


http://www.tendersodisha.gov.in/

OFFICE OF THE PANCHAYAT SAMITI, KANTAPADA,
CUTTACK.

No. 1837 Date 11.05.26

“e” Procurement Notice
BID ldentification No. KTPB-01/2026-27.

Bid Documents consisting of Work, Estimated Cost, Cost of Tender Paper,
EMD, time of completion, class of contractors and the set of terms and conditions of contract and other
necessary documents can be seen in Government website i.e. www.tendersodisha.gov.in

1. Name of the Work : Upgradation & Construction of New Aahaar Kendra at
SVNIRTAR,OLATPUR,KANTAPADA.
2. No. of works : 1 nos.
3. Estimated Cost : Rs.5375055/-
4. Period of Completion 240 days.
5. Date &Time of availability : 15.05.26 at 04:00 P.M to 01.06.26 upto 05.00P.M.
of Bid documents in the
Portal
6. Last date & time for receipt : 01.06.26 up to 05:00 P.M.

of bids in the portal

7. Bids received online shall : 02.06.26 at 11:00 A.M.
be opened on
8. Name and address of the
officer inviting Bid : Block Development Officer,Kantapada,Cuttack.

Further details can be seen from the procurement portal i.e. www.tendersodisha.gov.in
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ANNEXURE

PROCUREMENT OFFICER -B.D.0.KANTAPADA,CUTTACK
(Tender ON-LINE KTPB-01/2026-27)

Approx.
Estimated
cost put Cost of
No|  Nameofwork | ‘wro | deposited | TSnder | Classof Time of
(w/0 po paper contractor completion
GST) @1%(Rs) (In Rs)
(Rs)
1 2 3 5 6 7 8
UPGRADATION AND
CONSTRUCTION OF NEW
1 | AAHAAR KENDRA AT | 5375055.00 53750/- 10,000/- B Class 240 Days
SVNIRTAR,OLATPUR.
KANTAPADA
Contractor Sd/-

Block Development Officer,
Kantapada,Cuttack




Memo No. 1828 /Dt. 11.05.2026 /

Copy submitted to The Collector & DM Cuttack/ CDO cum EO Zilla
Parishad,Cuttack/PD,DUDA,Cuttack/AddIn.E.O(Tech),Zilla Parishad,Cuttack/D.| &
PRO,Cuttack for favour of kind information and necessary action..

Block Development Officer
Kantapada, Cuttack

Memo No. 1829 /Dt._11.05.26 /

Copy to DeGM,Cuttack/District Informatics
Officer,NIC,Cuttack/SIO,NIC,Bhubaneswar with a request to display the Tender Call Notice
in the website from Dt.15.05.2026 to 01.06.2026

Block Development Officer
Kantapada,Cuttack

Memo No. 1830 /Dt 11.05.2026 /

Copy forwarded to the Director SVNIRTAR,OLATPUR/SDO,PWD (R&B) Sub
Divison,Kantapada/SDO,RD Sub Divison,Kantapada for information with a request to
kindly display the said Tender Call Notice in their Office Notice Board for wide publication.

Block Development Officer
Kantapada,Cuttack

Contractor Sd/-
Block Development Officer,
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Memo No. 1831 / Dt._11.05.2026 /

Copy to the Office Notice Board for wide Publication.

Block Development Officer
Kantapada,Cuttack

Contractor Sd/-
Block Development Officer,
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of
SVNIRTAR,OLATPUR,KANTAPADA

the Work: - ™__ UpGradation

and

Construction  of

14
.

New AAHAAR KENDRA AT

Sl. Particulars Reference to Whether furnished | Reference to
No Clause no. Yes No Page no.
01. | Cost of tender paper (Online remittance) As per TCN
02. | EMD As per TCN
03. | Copy of valid Registration Certificate D.T.C.N
Clause
No.2(A).a.v
04. | Copy of valid GST D.T.C.N
Clause
No.2(A).a.iii
05. | Copy of PAN Card D.T.C.N
Clause No.
No.2(A).a.iv
06. | Information regarding current litigation, | Schedule-C
(@) | debarring / expelling of the tender or
abandonment of the work by the tenderer
(b) | Declaration Schedule-D
(c) | Affidavits Schedule-E
(d) | Structure & Organization Schedule-A

Contractor
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Tools & Plants and machineries as per the | Schedule-B
requirement in Schedule-B. (Proof of
ownership of Tools & Plants and
machineries is to be furnished in shape of
copy of invoices / required sale deed
incase of 2" purchase / required lease
deed with owner ship documents of the

leaser.

CONTRACT DATA

A. GENERAL INFORMATIONS

SN Item Details
1 Bid Identification No. KTPB-01/2026-27
2 Name of the Work. UPGRADATION & CONSTRUCTION OF NEW
AAHAAR KENDRA AT
SVNIRTAR,OLATPUR,KANTAPADA.
3 Officer inviting tender. Block Development Officer,Kantapada,Cuttack
4 Engineer concerned with head quarters Assistant Executive Engineer,Kantapada,Cuttack
authorized as Engineer-in-charge of this
work.
5 Executive Engineer with head quarter Additional Executive Officer(Tech),Zilla Parishad
Cuttack
Accepting Authority Block Development Officer,Kantapada,Cuttack
Estimated Cost RS.53,75055/-
Intended completion period/Time period 240 DAYS
assigned for Completion
9 Last Date & time of submission of Bid 01.06.2026 at 05:00 P.M
10 Cost of Bid Document Rs.10,000/-
i) Bank draft amount As per DTCN
i) In favour of NA
iii) | Payable at NA
11 | Bid Security/ EMD
i) Amount As per DTCN
i) Pledged in favour of NA

Contractor
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iii) | Payable at NA

iv) | Type of instrument As specified in the Bid document

12 | Bid validity period 120 days after opening of Bid

13 | Minimum period of contract / agreement/ | 240 Days

lease deed of equipment and machineries.

14 | Currency of Contract Indian Rupees

SECTION- 2(A

DETAILS OF THE DOCUMENTS TO BE FURNISHED
FOR ONLINE BIDDING

@ Scanned copies of the following documents to be up-loaded in appropriate place in PDF
format in the website www.tendersodisha.gov.in failing which the tender will be
cancelled.

Vi.

Vii.

viil.

Remittance of Cost of Bid Document (Online).
Submission of EMD (Online).

GST Registration Certificate.

PAN Card.

Registration certificate.

Affidavit /Declaration regarding: Correctness of certificates / no relation certificate/
Acceptance of tender conditions / free from criminal proceedings etc ( Schedule-E
& D)

Letter of submission of tender.

Any other relevant required document, if any.

Non submission of any other documents as per clauses not relevant to the nature of
the work as per BOQ will not be consider for rejection.

(b)  Scanned Copies of the Certificates / Formats showing details of information to be
furnished as per the enclosed formats should be uploaded in appropriate place after
converting the same to PDF.
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(©)

(d)

(€)

1.

Schedule A - Structure & Organisation. (Valid email id & Mobile Nos)

Schedule B - List of plant & equipment proposed to be deployed in the work.
Schedule C - Information regarding current litigation/debarment etc.
Schedule D - Declaration.

Schedule E - Affidavit.

(The details of the Format is enclosed in the DTCN)

Uploaded documents of valid successful bidders will be verified with the original before
acceptance of offer.

DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, cannot
participate in the tender.

Cost of Bid Document will be paid on online mode by the Bidder, failing which the
bidder will be disqualified.

. The bidder shall transfer online the cost of bid paper (non-refundable) specified for

the work in the work list.

. Only those bidders who successfully remit their Cost of Tender Paper on

submission of bids would be eligible to participate in the tender/ bid process. The
bidders with pending or failure payment status shall not be able to submit their bid.
Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall
not be held responsible for such pendency or failure.

SECTION- 2(B)
INSTRUCTIONS TO BIDDERS

A. GENERAL

Definitions:
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a) “Employer” means the Office of the Panchayat Samiti, Kantapada,Cuttack of the

b)

c)

d)

9)

h)

)

k)

)

Government of Odisha represented by the Block Development Officer
Kantapada,Cuttack or his authorised representative with whom the selected
Contractor signs the contract for the services.

“Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning
through out the DTCN and Contract.

“Contract” means the contract / agreement signed by the parties along with all
attached documents listed in the DTCN (Tender Document Part-1 & I1).

“Data Sheet” means such part of the Instructions to Contractor as are used to reflect
assignment conditions and evaluation of the bid.

“Day” means a calendar day.
“Government” means the Government of Odisha.

“Instructions to Bidders (Section-2(B) of DTCN) means the document which
provides all information needed to prepare their proposals.

“TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the
Employer.

“Personnel” means professionals and support staff provided by the Contractor and
assigned to perform the services in full or in any part thereof.

“Proposal” means the Technical Proposal and the Financial Proposal (Tender
Document).

“DTCN” means the Detailed Tender Call Notice prepared by the Employer for the
selection of contractor.

“Govt”., means Govt. of Odisha or Govt. of India as the case may be.

Introduction / Selection Procedure:
The Employer named in the Data Sheet will select a contract farm to execute the work as
described in the scope of work and in the Data sheet.

Contractor Sd/-
Block Development Officer,
Kantapada,Cuttack



The Contractor shall bear all costs associated with the execution of the work on
Percentage Rate Bids. The Employer is not bound to accept any proposal, and reserves
the right to annul the selection process at any time prior to contract award without
thereby incurring any liability to the Contractor.

Location of the Project:
The place of action is at Kantapada Block,Cuttack area in the State of Odisha.

Source of Funding:
The work will be funded by Government of Odisha.

Eligibility:
5.1. A Bidder shall be deemed to have the nationality of India.

5.2.  Government-owned enterprises shall be eligible only if they can establish that
they are legally and financially autonomous and operate under commercial law.

5.3.  Registered Contractor of Odisha State PWD or equivalent class of CPWD /
Railway / MES / Central or other State Govt. and Reputed Engineering Farms.
Proof of registration is to be furnished along with the tender.

History of Litigation and Criminal Record:

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at
the time of submitting the tender, then the tender shall be summarily rejected. In
such a case, the Contractor shall submit an affidavit to the effect that the history
of litigation, criminal cases pending against him/her/partners furnished by
him/her is true.

6.2. Incase it is detected at any stage that the affidavit is false, he will abide by the
action taken by the Block Development Officer, Kantapada,Cuttack without
approaching any court whatsoever for redress. He will however, be given
suitable opportunity to offer his explanation before action is taken against him.

The Contractor has to furnish a declaration that no near relatives are working in the cadre
of an Assistant Engineer / Assistant Executive Engineer or above rank in the State of
Odisha.

Other Requirements:

8.1.  Even if the Contractor meets other criteria, his tender shall be summarily rejected
if he is found to have misled or made false representation in the form of any of
the statements submitted in proof of the eligibility and qualification
requirements.
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10.

11.

12.

8.2.  The tender shall also be summarily rejected if he has a record of performance
such as absconding from work, works not properly completed as per contract,
inordinate delays in completion, financial failure.

8.3. In addition to the above, even while executing the work, if it is found that he
produced false / fake, certificates in his tender, he will be blacklisted.

8.4  The bidders who have in last 3 financial years applied for / are undergoing
Corporate Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or
facing recovery proceeding from Financial Institutions or those are facing
Sickness and under consideration of Board for Industrial & Financial
Reconstruction (BIFR) are not eligible for qualification. Self declaration
Certificate by the bidder in the form of affidavit is to be submitted.

8.5 In the case of Government Undertaking, Co-operative Societies, Diploma or
Degree holders in Engineering and SC & ST contractors who are registered with
the Department. The rules framed by Government from time to time about
earnest money deposit, initial security deposit will apply. SC & ST contractors
desirous of availing preference of 10% on the lowest tender rate should submit
scan copy of the Affidavit for the same along with tender documents and the
original affidavit will be submitted before the date and time of opening of bid as
specified above. Otherwise they will not be entitled to avail such facility.

Original Certificates:

Original documents/certificates shall be produced as and when required to verify the
copies of statements and other information furnished along with tender. Failure to
produce original documents in time will lead to disqualification.

Cost of Tendering:

The Contractor shall bear all expenses associated with the preparation and submission of
his tender. Block Development Officer, Kantapada,Cuttack shall in no case be
responsible or liable for reimbursement of such expenses.

Site Visit:

The contractor is advised to visit and examine the site area and its surroundings and
obtain for himself all information that may be necessary for preparing the tender and
quoting rates at his cost and responsibility.

Security Deposit, GST_TDS, Income Tax, Labour cess & Work Contingency will be

deducted from the bill as per rule applicable.

13.

Royalty will be deducted or not as per the Government provision in analysis of rate.

B. TENDER DOCUMENTS
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12.

Tender Documents:

12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the
following together with all Addenda thereto, which may be issued in accordance
with Clause 2(B) 13 and Clause 2(B) 14.

Section

| Description

DTCN Part — I: General & Technical- Bid

Section-1

Notice Inviting Tender

Section-2(A)

Details of the Documents to be Furnished for Online Bidding

Section-2(B)

Instructions to Bidders

Section-2(C)

Data Sheet

Section-2(D)

Letter for Submission of Tender

Section-3 Conditions of Contract

Section-4 Special Conditions of Contract

Section-5 Scope of Work

Section-6 Technical Specifications & Design Criteria
Section-7 Payment Schedule

Schedule-Ato F

Formats for furnishing Information by the Bidder

Annexure-I Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha
Procedure for Electronic Receipt, Accounting and Reporting
Appendix - Il | of Cost of Tender Paper and Earnest Money Deposit on

submission of bids

DTCN Part — 1I: Bill of Quantity

12.2. The Contractor is expected to examine carefully all instructions, terms of reference,
tender conditions, forms, appendices to tender, addenda in the tender documents. Failure
to comply with the requirements of tender submission will be at the contractor’s own

13.

risk.

Clarification of Tender Documents:

Contractor
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14.
14.1.

14.2.

14.3.

15.

16.

The Contractor shall carefully examine the tender documents and be fully informed of all
the conditions and matters, which may in any way affect the work or the cost thereof.
Should a Contractor find any discrepancy in or omission from the specification or any
other of the tender documents or should he be in doubt as to their meaning, he should
immediately address a clarification online as per the critical dates mentioned in the
DTCN.

Amendment of Tender Documents:
At any time prior to the dead line for submission of tenders, Block Development
Officer, Kantapada,Cuttack may for any reason, whether at its own initiative or in
response to the clarifications requested by the prospective Contractor, modify the tender
documents by issuing an Addendum.

Such addenda will be notifying in the website and will be binding upon them.

In order to afford prospective Contractor reasonable time to take such addenda into
account in preparing their tenders, Block Development Officer, Kantapada,Cuttack at
his discretion, may extend the dead line for the submission of tenders, if necessary.

C. PREPARATION OF TENDER DOCUMENT

Guidelines for preparation of bids online mode has been issued by
Government in Works Department letter No.1027 dated 24.01.09 and appended at
last part of this document. The bidders are required to go through the procedure
before preparation of bids.

Language of the Documents:
All documents relating to the Tender shall be in the English language.

Documents Comprising the Tender:

(@) Detailed Tender Call Notice(DTCN)

(b)  Bill of Quantities.

(c)  All documents stipulated elsewhere in the DTCN.
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17.

18.

19.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the services to be provided and of the prices
quoted in the financial bid, which shall cover all his obligations under the contract and
all matters and things necessary for the successful accomplishment of the work.

Preparation of Proposal:

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence
exchanged by the employer & the Contractor shall be written in the language
specified in the Data Sheet.

18.2. In preparing the proposal, the Contractor is expected to examine in detail the
documents comprising the DTCN. Material deficiencies in providing the
information requested may result in rejection of a proposal.

18.3. Site Inspection by tenderer.
The tenderer shall inspect the site at his own cost and shall satisfy himself with
regard to the nature and extent of the work involved, the actual site conditions,
existing facilities and shall collect any other information which may be required
before submitting the tender. Any further data required during execution of the
work / scheme shall be ascertained by the contractor at his own cost.

Technical Proposal Format and Content:

The Contractor should have sufficient man power to execute & complete the work

within the time schedule. He should have sufficient financial background / machinery

and equipment required for execution of the work / free from litigation / have good

working record of completion of the works in time. It may be noted that the contractor

should satisfy the minimum eligible criteria for award of Contract. The Technical

Proposal shall provide the information indicated in the following paragraphs [clause

2(B) 19.1 to 2(B)19.8] using the attached Standard Forms. A page is considered to be

one printed side of A4 or letter size paper.

19.1 The Contractor has to furnish the structure & organisation details in Schedule-

‘A’

19.2 A description of the approach, methodology and work plan for performing the
assignment.

19.3 The list of the key machinery & equipment to be deployed in the work with
owner proof or agreement with the rightful owner in Schedule- ‘B’.

19.4 Copy of GST Registration Certificate.

19.5 Copy of PAN Card.

19.6  Copy of Contractor’s Registration Certificate.

19.7  General Power of Attorney if required in favour of the authorised signatory.

19.8  Other information as required.
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20.

21.

22.

23.

Bill of Quantities:

20.1.

20.2.

20.3.

20.4.

The Contractor shall quote his rates on prescribed form of the Bill of Quantities
(BoQ) already supplied in the Tender.

The offer shall be inclusive of all costs associated with the assignment including
cost of all materials to be utilized as per scope of work cost of T&P,
consumables, infrastructure backup etc. The offer shall also be inclusive of all
duties, levies, taxes of the Central and State Govt. Further it shall also include all
other expenses incidental thereto for successful accomplishment of the
assignment in conformity with the DTCN.

The contractor should make realistic assessment of the exhaustive nature of work
and the extent of expert technical and managerial inputs and resources required to
carry out the work diligently to complete the work within the stipulated time and
quote their offer accordingly.

The rate quoted by the farm shall be farm.

Tender Validity:

21.1.

21.2.

The proposal must remain valid for 120 (One hundred twenty) days from the
date of opening of Bid.

A Contractor agreeing to the request of extending the validity period of the
proposal will not be required or permitted to modify his tender, but will be
required to extend the validity of his EMD.

Authorisation, Corrections, Erasures etc. in Tender Papers:

22.1.

22.2.

22.3.

The tender document shall be digitally signed by a person duly authorized to do
so. Proof of authorization shall be furnished in the form of a certified copy of
Power of Attorney, which shall accompany the tender.

The completed tender shall be submitted without any alterations, inter-relations
or erasures except those which accord with instructions given by the Block
Development Officer, Kantapada,Cuttack.

Only one tender shall be submitted by a contractor. Submission of bids through
e-Procurement portal the system shall consider only the last bids submitted
through portal.

Earnest Money Deposit / ISD / SD / Additional Perform Security & GST
Registration:

23.1. Earnest Money Deposit:
The Earnest Money Deposit (EMD) of 1 % of Estimated cost Should be paid
Electronically through payment gateway of designated banks such as SBI/ICICI/
HDFC Bank for all Govt. Departments as per office Memorandum No.
07556900012016-6785, dt.09.05.2017 & Ltr. No. 07679600032015-17276, dt.
06.12.2017 of Works Department.
Contractor Sd/-
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23.2.

23.2.

Initial Security Deposit:

The successful Tenderers, after receipt of formal order shall have to furnish
Initial Security Deposit (ISD) equal to 1% (One percent) of the accepted value of
the tender in shape of NSC/Postal Saving Pass Book /Post Office Time Deposit
/Kishan Vikash Patra/Deposit Receipt in -Bank duly pledged in favour of the
Block Development Officer,Kantapada,Cuttack Payable at Kantapada
Block,Cuttack within 7(seven) days of receipt of intimation failing which their
tender shall be cancelled and appropriate action as deemed fit will be taken. The
bidder shall be blacklisted, if, (a) a contractor withdraws the tender during the
validity period of tender or (b) if the farm fail to furnish ISD within due time or
(c) the successful tenderer fails to sign the Agreement for whatever reason.

Security Deposit:

3% of the bill amount shall be deducted from each bill towards the security
deposit for D & C Class of Contractors where as for B and above class 5 %
deduction will be made. The security deposit of the contractor
shall be refunded only 12 (twelve) months after the date of completion of the
work date of completion of the work provided the final bill has been paid and
defects if any rectified.

23.3. Additional Performance Security:
The successful bidder who has quoted less bid price / rates less than the estimated cost put to
tender shall have to furnished Additional Performance Security as stated below in shape of Term deposit
receipt/NSC/Bank Guarantee duly pledged in favour of B.D.O.,KANTAPADA,Cuttack within 7 days
from the date of intimation, otherwise the bid shall be cancelled with forfeiture of EMD.
If the successful bidder fails to deposit the additional performance security deposit within 7 days from
acceptance of his/her bid, he/she may be blacklisted as per works dept. letter N0.13286 dtd.07.09.2017.
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Additional Performance Security shall be taken on an incremental basis from the selected bidder
for low bid prices in the project works as under.

I. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional

performance guarantee/ security percentage is required.
I1. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional

performance guarantee/ security percentage shall be incremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.

I1l. where the bid price is below 20% or more below of the project cost put to bid, the additional

performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below
20% of the project cost put to bid in addition to 1% of the bid price and this additional performance
guarantee percentage shall be applied on the bid price.

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage
based on whether the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in
combination with other elements of the bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases,
seek written clarifications from the Bidder, including detailed price analysis of its Bid price in relation to
scope, schedule, resource mobilization, allocation of risks and responsibilities and any other requirements of
the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring
Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage

below the estimated cost, which would automatically be considered as an abnormally low bid.
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24,

23.4.

23.7.

Sl Additional performance security to be

Bid Price ] )
No. deposited by the successful bidder
Below 0% and not . :
1 below 10% No Additional Performance Security
5 Below 10% and not Incremented by 0.1% for every percentage
below 20% of bid price below 10%
Incremented by 0.2% for every percentage
3 20% or more below of bid price below 20% in addition to 1%

of the bid price

GST Clearance Certificate:

Tenderers are required to submit attested copies of valid and up-to-date GST
Clearance/ GST Registration Certificates along with their tenders, failing which
their tenders will not be considered.

In consideration of the B.D.O / Government to investigate and to take into
account each tender and in consideration of the work thereby involved, the bidder
will be blacklisted in the event of such tenderer either modifying or withdrawing
his tender at his instance within the validity period.

Signing of Tenders / Bid

All tender documents will be signed digitally with Digital Signature Certificate (DSC).
The online bidder shall digitally sign on all statements, documents, certificates, uploaded
by him, owing responsibility for their correctness / authenticity as per IT Act’2000. If
any of the information furnished by the bidder is found to be false / fabricated / bogus,
the bidder is liable to be blacklisted.

24.1

24.2

24.3

If the tender is made by an individual, it shall be signed with his own Digital
Signature Certificate (DSC).

If the tender is made by a corporation / company, it shall be signed by a duly
authorized officer who shall produce with his tender satisfactory evidence of his
authorization. Such a corporation / company may be required before the contract
is executed, to furnish evidence of its corporate existence.

The tender shall contain no alterations or additions, except those to
comply with instructions issued by the Tender Inviting Officer, or as necessary to
correct errors made by the Tenderer, in which case all such corrections shall be
digitally signed.

No alteration made by the tenderer in the contract form, the conditions of the
contract, statements / formats accompanying the tender shall be recognized and in
case of any alterations made by the tenderer, the tender will be void.
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24.4

All documents furnished by the contractor along with the tender are to be
digitally signed by the bidder.

25. Clarification on an Amendment to DTCN Document:

25.1.

25.2.

26

26.1.

26.2.

Contractor may request a clarification to any clause of the DTCN documents up
to the number of days indicated in the Data Sheet before the proposal submission
date. Any request for clarification must be sent online in the portal. The
Employer will respond to this online through the same portal. Should the
Employer deem it necessary to amend the DTCN as a result of a clarification, it
shall do so following the procedure under para.2 (B) 25.2.

At any time before the submission of Proposals, the Employer may amend the
DTCN by issuing an addendum/corrigendum which shall be published in the
portal. The addendum/corrigendum shall be binding for the bidders. To give the
bidders a reasonable time to take into account the amendment into their proposals
the Employer may, if the amendment is substantial, extend the deadline for the
submission of proposals. The purpose of this is to clarify issues on any matter, a
tenderer may raise concerning the tendering of the works.

D. SUBMISSION OF TENDERS

In view of adoption of e-procurement process pursuant to Government of Odisha
in Works Department Office Memorandum No.FA-R-3/08-4657/W dated
12.03.2008, 4666/W dated 12.03.2008 & 1027/W Dt.24.01.2009 following
changes/ modification/ addendum shall be effected.

Bid Documents:

Bid documents consisting of DTCN & BOQ shall be provided in the portal.
Submission of bids will be through the e-Procurement portal. The bidders shall
prepare the documents & up load the scanned document to the portal in
appropriate place in PDF format.

Documents Comprising the Bids:

In case of submission of Bids through the e-Procurement Portal, the bidder can
submit the scanned copy of the documents in the designated locations of the
DTCN & BOQ. Submission of document shall be effected using Digital
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26.3.

26.4.

26.5.

Signature Certificate (DSC) of appropriate class and thus shall be in encrypted
form.

Bid Price: (BoQ)

Bill of Quantity in Microsoft Excel format shall be made available to the bidder.
The bidder shall down load that particular Excel sheet and fill in rates in figures
at the appropriate location. The bidder will only fill in the designated cell and
activate “less” or “excess” to indicate whether his price offer is how much excess
or less than the estimate amount. The bidder is not supposed to change or
modify the format of the excel sheet in any form.

Bid Security/EMD:
() The bidder shall remit bid security for the amount shown in Col. 5 of the
table of Notice Inviting Tender (NIT) on online mode.

(i) The EMD will be forfeited in any of the following case.

a)  If the Bidder withdraws the Bid after Bid opening during the period of

Bid validity.

b) If the Bidder does not accept the correction of the Bid Price.

c) In the case of a successful Bidder, If the Bidder fails within the

specified time limit to

i)  Sign the Agreement / contract or
i) Furnish the required ISD and Performance Security.

d) In case of submission of Bids through the e-Procurement Portal, if any
of the statements, documents, and certificates up loaded by the bidder
is found to be false/ fabricated/ bogus, the bidder will be blacklisted
and his EMD/ Bid Security shall be forfeited.

Submission of Bid:

In case of submission of bids though e-Procurement portal on the bidder shall
upload the scanned copy/copies of documents as required as per DTCN. The on
line bidder shall have to produce the original documents in support of scanned
copies & statements up-loaded in the portal on demand by the employer prior to
award of contract-failing which action as per DTCN will be initiated.

In case of submission of Bids through the e-Procurement Portal, the bidder shall
only submit single copy of the document. He is required to check the documents
uploaded with the requirement asked for in the bid. Only after satisfying that all
the documents have been uploaded, he should activate submit button. His bids
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28.

29.

shall not be considered responsive and action as per relevant clause shall be taken
if he does not provide the required documents or provided illegible document.
Clarity of the document may be ensured by taking out a sample printing.

26.6. Late Bids:
In case of submission of Bids through the e-Procurement Portal, the system shall
reject submission of any bid through portal after closure of the receipt time. For
all purpose the portal time displayed in the system shall be the time to be
followed by the bidder.

27. Modification & Withdrawal of Bid:

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify
the bid. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted
by the bidder will be removed automatically from the system and the latest bid only will
be admitted. But the bidder should avoid modification of bid at the last moment to avoid
system failure or malfunction of internet or traffic jam. If the bidder fails to submit his
modified bids with in the designated time of receipt, the bids already in the system shall
be taken for evaluation.

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is
allowed. The bidder has to click on the “withdraw” button and record the necessary
justification for the same in the space provided. In addition to this, he has to write a letter
addressed to the Officer inviting the bid and up load the scanned document to portal in
respective bid. The system shall not allow any withdrawal after expiry of the closure
time of the bid.

Bid Opening:

In case of submission of Bids through the e-Procurement Portal, the bidders who
participated in the online bidding can witness opening of the bid from any system
logging on to the portal away from opening place. The bids can only be opened by the
pre-designated officials only after the opening time mentioned in the bid.

Award of Work:
In case of submission of Bids through the e-Procurement Portal, the system shall
generate the Award of Contract letter and intimate the bidders in his e-mail.
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30.

31.

32.

E. TENDER OPENING AND EVALUATION

Tender Opening:
30.1 The B.D.O.KANTAPADA,CUTTACK, will open the tenders electronically on
the date & time mentioned in the Notice Inviting Tender (NIT).

30.2 A) A tender shall be rejected if;
i) BOQ is not enclosed.
i) Cost of tender document has not remitted online on submission of
bid.

iii) EMD not submitted.

iv) Proof of eligibility is not enclosed.

V) Copy of GST Registration, PAN, License is not enclosed.

Vi) Copy of EPF Registration/ undertaking

vii)  Affidavit is not enclosed as in Schedule-E.

viii)  Scheduled A, B, C & D in appropriate format duly signed in token
of acceptance.

iX) If the rate quoted by the bidder is less than 15% of the tendered
amount.

30.2 B) Tenderer should up load other required documents as stipulated in
the Section-2(A) of DTCN.

30.3. The Block Development Officer,Kantapada,Cuttack may prepare, for his own
record, minutes of the tender opening, including the tender opening summary
which shall be posted in the portal.

Clarification on Tenders from Tenderers:

To assist in the scrutiny, evaluation and comparison of the tenders, the Block
Development Officer,Kantapada,Cuttack may ask contractor individually for
clarification on their tenders. The request for clarification and response shall be in
writing or by mail. However, no change in the tender amount/ rate or substance shall be
sought, offered or permitted by the Block Development Officer,Kantapada,Cuttack
during the evaluation of the tenders.

Determination of Responsiveness:
32.1 Prior to the detailed evaluation of tenders, Block Development
Officer,Kantapada,Cuttack will determine whether each tender has been
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submitted in the proper form and whether it is substantially responsive to the
requirements of the tender documents.

32.2  Any tender which is not substantially responsive to the requirements of the tender
documents as mentioned in 30.2(A) will be rejected by the Block Development
Officer,Kantapada,Cuttack such a tender shall not be allowed subsequently to
be made responsive by the contractor by correcting or withdrawing the non-
conforming deviation(s) or reservation(s).

33. Proposal Evaluation:
33.1 From the time of the proposals are opened to the time, the contract is awarded,
the contractor should not contact the client on any matter related to its proposal
except any required in Clause-2(B)31.

33.2 Any effort by a bidder to influence the client in any form directly or indirectly
during the examination, evaluation, ranking of proposals, and recommendation
for award of the contract may result in the rejection of the contractor’s proposal.

33.3 Evaluation of the Bid:
33.3.1 The Evaluation Committee shall evaluate the Bids on the basis of their
responsiveness to the DTCN.

33.3.2 A Bid shall be rejected at this stage if it does not respond to required
aspects of the TCN / DTCN.

33.3.3 The bids determined to be substantially responsive will be checked by
the employer for any arithmetic error(s).

33.3.4 The Evaluation Committee will correct any computational errors. When
correcting computational errors, in case of discrepancy between a partial
amount and the total amount or between words and figures, the amount
in words will prevail.

33.3.5 If the bid price increases as a result of these corrections, the amount as
stated in the bid will be the bid price and any increase will be treated as
rebate. If the bid price decreases, the decreased amount will be treated as
bid price.

33.4  Selection of Contractor:

(@ An intelligent BOQ in MS Excel format shall be made available to the bidder
through e-procurement portal. The bidder shall download that particular excel sheet
and fill in the rates both in words and figures for all items at the appropriate
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34.

location. The bidder is not supposed to change or modify the format of the excel
sheet in any form.

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate
of each item and amount thereto. The tenderer has to mention percentage excess
over/ less than the estimated cost (in figures and words) in the prescribed format
appended to the tender document.

In the percentage rate tenders, only percentage quoted shall be considered.
Percentage quoted by the tenderer shall be accurately filled in figures and words,
so that there is no discrepancy. If any discrepancy is found in the percentage
quoted in words and figures, then the percentage quoted by the tenderer in words
shall be taken as correct. If any discrepancy is found in the percentage quoted in
percentage excess/less and total rate quoted by the tenderer then percentage will be
taken as correct. The percentage rate quoted in the tender without mentioning
excess or less and not supported with the corresponding amount will be treated as
excess. The tenderer will write percentage excess or less up to two decimal point
only. If he writes the percentage excess or less up to three or more decimal point,
the first two decimal points shall only be considered without rounding off. Where
the tenderer has omitted to quote the Percentage rates either in figures or in words,
the Officer opening the tender should record the omission.

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of
10% for individual items subject to maximum of 5% over the estimated cost. If it
exceeds this limit prior approval of competent authority is mandatory before
payment.

(d) The period of completion is fixed and cannot be altered except in case of
exceptional circumstances with the due approval from next higher authority.

Negotiations:
Negotiations will be held if required with the lowest valid tenderer. In the event of the
L1 tenderer has furnished any condition which grossly affects the tender value / contains
such conditions which make the value of the offer indefinite, he may be given an
opportunity to withdraw such condition(s) to make the tender definite. Failure to
withdraw such condition(s) may lead to rejection of the tender as in consistent / non
responsive. In such case the employer may explorer the possibility of considering the next
valid tender as L.

If L1 bidder does not turn up for agreement after finalisation of the tender, then
he shall be debarred from participation in bidding for three years and action will be
taken to black list the contractor. In case, the L2 bidder, if fulfils, other required criteria
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35.

36.

37.

38.

would be called for drawing agreement for execution of work subject to condition that
L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender
will be cancelled. (As per the Government of Odisha, Works Department Office
Memorandum No0.12366 dated 08.11.2013 on amendment to Para No. 3.5.14, Note-
I of OPWD Code Vol-I, by inclusion.)

F. AWARD OF CONTRACT

Award Criteria:

35.1. After acceptance of the bid by competent authority, the selected contractor will
be intimated about such acceptance.

35.2. The contractor is expected to commence the work on the date and at the
location specified in the Data Sheet.

Right to Accept or Reject any or all Tenders:

Not with standing Clause 2(B)35, the B.D.O.KANTAPADA,CUTTACK / Addl.
Executive Officer (Tech), ZP,CUTTACK/CDO- cum- EO, ZP,CUTTACK /SE,
PR & DW Deptt./ Govt. of Odisha reserves the right to accept or reject any tender,
annul the tendering process, reject all tenders at any time or any stage prior to the
award of contract without thereby incurring any liability to the affected bidders.

Process to be Confidential:

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information
relating to examination, clarification, evaluation and comparison of tenders and
recommendations, concerning to the award of contract shall not be disclosed to
the contractor or any other persons, officially not concerned with the process,
until the award of the contract to the successful contractor has been announced.

37.2. Any effort by any contractor to influence the Department officials in scrutiny,
clarification, evaluation and comparison of tenders, and in any decisions
concerning award of a contract, may result in the rejection of their Tender.

Notification of Award & signing of Agreement:

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to

expiry of the validity period by cable, telex or facsimile or e-mail confirmed by
registered letter. This Letter of acceptance will state the sum that the Engineer-in-
charge will pay the contractor in consideration of the execution & completion of
the works by the contractor as prescribed by the contract & the amount of
performance security and additional performance security required to be
furnished. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.
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b)

9)

The contractor after furnishing the required acceptable performance security and
additional performance security, “Letter to Proceed” or “Work Order” shall be
issued by the Engineer-in-charge with copy thereof to the procurement Officer-
Publisher. The Procurement Officer-Publisher shall up load the summary and
declare the process as complete.

In the e-Procurement Portal, the system shall generate the template of award
letter and the Officer Inviting the Bid shall mention the amount of Performance
Security and additional security required to be furnished in the letter and intimate
the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated
as closure of the Bid process and commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the
Performance security & additional Performance security (if any) in the prescribed
form & the work programme & shall sign the agreement in prescribed format,
failing which the Engineer-in-Charge shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the Bid Security absolutely. The
agreement will incorporate all agreements between the officer inviting the bid
and the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then
he shall be debarred form participation in bidding for three years and action will
be taken to blacklist the contractor. In that case, the L2 bidder, if fulfils, other
required criteria would be called for drawing agreement for execution of work
subject to the condition that L2 bidder negotiates at par with the rate quoted by
the L1 bidder otherwise the tender will be cancelled. In case a contractor is black
listed, it will be widely published and intimated to all departments of Government
and also to Govt. of India agencies working in the state.
(Amendment to Para-3.5.14 Note-1 of OPWD Code Vol.-1 by inclusion)
Following documents shall form part of the agreement
i.  The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security
including additional performance security as per sub clause 37.B.e. hereof.

ii. Standard Bid Document P.W.D. Form P-1.

iii. The letter to proceed with the work shall be issued by Engineer-in-charge
only after signing of the agreement. The notification of award will constitute
the formation of the contract subject only to the furnishing of performance
security and additional performance security in accordance with the
provisions of the agreement.
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iv. On acceptance of the composite bids by the competent authority the letter of
award will be issued by the Engineer-in-Charge of the major component of
the work on behalf of the Governor of Odisha.

3k K %k %k %k %k %k Xk %k %k %k
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SECTION- 2(C)

DATA SHEET
Ref Cl. No. Description
Name of the Work: As per DTCN
Section-5 Scope of Works: As per DTCN
2(B)1.(@) | Name of the Employer: Office of the Panchayat Samiti, Kantapada,Cuttack under
PR & DW Deptt., Govt. of Odisha, Bhubaneswar.
2(B)33.4 Method of selection: Qualifying in the Bid ( L1).
2(B)26. Single Bid System: To be submitted as detailed at Clause-2(B)26.
2(B)15. Proposals shall be submitted in the following language: English
2(B)21. Offers must remain valid for 120 (One Hundred twenty) days after the date of
opening of Bid.
2(B)25.1 Clarifications may be requested on-line till 17.00 Hrs. Of 01.06.2026
2(B)30 The tender will be opened on following date and time: Dt.11.00 Hrs. of
02.06.2026
Contractor Sd/-

Block Development Officer,
Kantapada,Cuttack




SECTION -2 (D)
LETTER FOR SUBMISSION OF TENDER

[To be filled in by the Bidder]

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection.
2) Non-submission of EMD in proper shape and other required documents as detailed
hereinafter shall make the tender liable for rejection.

Ref. No. /Dated

To
The Block Development Officer
Kantapada,Cuttack.
Sub: Tender for the Work ™ "’
Ref: Identification No. Bid Id No. KTPB-01/2026-27 published in the website
www.tendersorissa.gov.in.
Dear Sir,

With reference to the above, we are to inform you that in response to your above
referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after
having thoroughly examined the same, we hereby tender for the work to execute the work within the
stipulated time and in conformity with the relevant clauses of the DTCN along with all related statutory
rules and regulations for the amounts as quoted in the accompanying BOQ.

2) I/We have studied, acquainted and satisfied ourselves with the site and its working
conditions for the successful and timely completion of the work.

3) I/We are submitting herewith Bar Chart to complete the work in time.

4) Our offer is unconditional and is in conformity with the requirements of the DTCN. We
understand that any additional condition put by us in the tender shall make our tender liable for
rejection.

5) I/We understood that you are not bound to assign any reason in case of rejection of our
tender.

6) I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty)
days from the date of opening of the Bid. Further extension of validity will be our prerogative.

Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and
provisions of this Detailed Tender Call Notice (DTCN).

Thanking you.
Yours faithfully,

Name and Signature
of the authorised signatory

Contractor Sd/-
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3.1

3.2

3.3.

along with seal and address of the farm.

SECTION-3
CONDITIONS OF CONTRACT

Decision of Block Development Officer is Final:

The party whose tender is accepted hereinafter called the contractor is to provide
everything of every sort and kind (with the exceptions noted in the schedule attached)
which may be necessary and requisite for the due and proper execution of the several
works included in the contract according to the true intent and meaning of the
drawings and specification taken together, which are to be signed by the Block
Development Officer,Kantapada,Cuttack, herein after called the AEE and the
contractor whether the same may or may not be particularly described in the
specification or shown on the drawing provided that the same are reasonably and
obviously to be inferred there from and in case of any discrepancy between the
drawings and the specifications the Executive Engineer is to decide which shall be
followed.

Amendment of Errors during Progress of Work:

The contractor is to set out the whole of the works in conjunction with an officer to be
deputed by the Executive Engineer and during the progress of the works to amend on
the requisition of the Executive Engineer any errors which may arise therein and
provide all the necessary labour and materials for doing. The contractor is to provide
all plant labour and materials (with the exception noted in Schedule), which may be
necessary and requisite for the works. All materials and workmanship are to be the best
of their respective kinds. The contractor is to leave the works in all respects clean and
perfect at the completion thereof.

Fair Wage Clause:

The contractor shall not employ for the purpose of this contract any person who is
below the age of fourteen years, and shall pay to each labourer, for the work done by
such labourer, fair wages. Fair wages means wages whether for time or piecework,
prescribed by the State P.W.D. provided that where higher rates have been prescribed
under the minimum wages Act, 1948, wages at such higher rates should constitute fair
wages.

The Executive Engineer shall have the right to enquire into and to decide any
complaint alleging that the wages paid by the contractor to any labourer for the work
done by such labourer is less than the wages paid for similar work in the
neighbourhood.
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3.4.

3.5.

3.6.

3.7.

The Officer-in-charge of the work shall have the right to decide whether any labourer
employed by the contractor is below the age of fourteen years and to refuse to allow
any labourer whom he decides to be below the age of fourteen years, to be employed
by the contractor.

Approved Drawings & Specification of Site with Contractors Agent:

Complete copies of the drawing and specifications signed by the Executive Engineer
and the same or copies thereof are to be kept with the works in-charge of the
contractor's agent which is to be constantly kept on the ground by the contractor and to
whom instructions can be given by the Executive Engineer.

Work not to be Sublet:

The work should not be sublet. During execution of work if it is found that the work/
part of the work is sublet, the Executive Engineer may there upon by notice in
writing, rescind the contract and the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of Government. In
addition, the contractors shall not be entitled to recover or be paid for any work
thereafter actually performed under the contract.

Deviation from Approved Drawing and Specifications:

The contractor is not to vary or deviate from the drawings or specifications or execute
any extra work of any kind whatsoever unless upon the authority of the Executive
Engineer to be sufficiently shown by any order in writing, by any plan or drawing
expressly given and signed by him as an extra or variation or by any subsequent
written approval signed by him. In case of daily labour all vouchers for the same are to
be delivered to the Executive Engineer or the Officer-in-Charge at least during the
week following that in which the work may have been done and no day work shall be
allowed unless authorised by the Executive Engineer and no such authority shall be
given if the work is capable of being measured and being paid for at an agreed rate.

Rate for Extra Work.

Any authority given by the Executive Engineer, for any alterations or additions in or to
the works, is not to vitiate contract. But all additions, omissions or variations made in
carrying out the works are to be measured and valued and certified by the Executive
Engineer and added to or deducted from the amount of the contract as the case may be.
For new items the same shall be paid at the rates, in accordance with the sanctioned
schedule of rates, in force at the time, when the particular item of work was
commenced. In those cases in which rates do not exist, the Additional Executive
Officer (Technical), Zilla Parishad,Cuttack will fix the rates to be paid and his
decision shall be final.
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3.8.

3.9.

3.10.

Extension of Time:

If the contractor shall desire an extension of time for completion of the work on the
ground of his having been come across with unavoidable hindrance in its execution or
any other grounds he shall apply in writing to Executive Engineer within 30 days of
the date of the hindrance on account of which he desires such extension as aforesaid
and the authority shall if in his opinion (which shall be final) as reasonable ground be
shown thereof authorized such extension of time if any, as may in his opinion, be
necessary or proper. The authority shall at the same time inform the contractor whether
the authority claims compensation for delay, in case there is any delay in execution due
to non-availability of stock materials or land or rise in cost of materials and labour or
any reason whatsoever beyond the control of authority, the contractor is bound to
execute the work as per the terms and rates in the contract and no monetary claim on
such account will be acceptable to the authority but extension of time, proportionate to
the delay in execution may be granted by the authority considering the merit of the
case. The competent authority reserves the right to take any expert advice of any
Committee/ Secretary/ Legal Advisor while considering the application of the
contractor for extension of time and can impose any condition which shall be binding
on the contractor.

Works & Materials at Site to be Property of Government of Odisha.

All works and materials brought and left at site by the contractor or by his orders for
the purpose of forming part of the works are to be considered to be the property of the
Governor of Odisha and the same are not to be removed or taken away by the
contractor or any other person without the specific permission in writing of the
Executive Engineer but the Governor of Odisha will not be liable for any loss or
damage which may happen to or in respect of any such work or materials either by the
same being lost or stolen or injured by weather or otherwise.

Supply of Materials:

The contractor shall at his own expense provide all materials required for the work.
The materials supplied by the contractor shall conform to relevant latest editions of the
specification and codes of practices of the Bureau of Indian Standards or in their
absence to other specifications as may be specified by the Engineer-in-charge. The
contractor shall furnish necessary certificates in support of the quality of the materials
as may be required by the Engineer-in-charge.

The Engineer-in-charge shall have absolute authority to test the quality of materials at
any time through any reputed laboratory at the cost of contractor. The contractor shall
not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a
result of testing of materials.

The Executive Engineer has full power for removal from the premises of all materials
which, in his opinion, are not in accordance with the specification and in case of
default, the Executive Engineer is to be at liberty to sell such materials and to employ
other persons to remove the same without being answerable or accountable for any loss
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3.11.

3.12.

3.13.

3.14.

3.15.

or damage that may happen or arise to such materials. The Executive Engineer is also
to have full power to require other proper materials to be substituted and in case of
default, the Executive Engineer may cause the same to be supplied and all costs which
may attend such removal and substitution are to be borne by the contractor and may be
recovered from the sale proceeds of such rejected materials when necessary, the
balance, if any, being kept in deposit in the contractor’s favour.

The successful bidder is to purchase materials necessary for execution of work
contract from local SSI units & MS Enterprises having valid rate contract & ISI
mark.

Execution with Defective Workmanship & Improper Materials.

If in the opinion of the Executive Engineer any of the works have been executed with
improper materials or defective workmanship, the contractor is then required by the
Executive Engineer forthwith to re-execute the same and to substitute proper materials
and workmanship and in case of default of the contractor in so doing within a week,
the Executive Engineer is to have full power to employ other agency to re-execute the
work and the cost thereof shall be borne by the contractor.

Rectification of Defects within Guarantee Period:

Any defects, shrinkage or other faults which may appear within 12 (twelve) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Executive Engineer to be amended and
made good by the contractor at his own cost unless the Executive Engineer for reasons
to be recorded in writing shall decide that they ought to be paid for and in case of
default, the Governor of Odisha may recover from the contractor the cost of making
good the works.

Responsibility of the Contractor during Execution of Work:

From the commencement of the works to the completion of the same they are to be
under the contractor’s charge. The contractor is to be held responsible for and to make
good all injuries, damages and repairs occasioned or rendered necessary to the same by
fire or other causes and they are to hold the Governor of Odisha harmless from any
claims for injuries to persons or for structural damage to property happening from any
neglect, default, want of proper care or misconduct on the part of the contractor or of
any one of his employees during the execution of the works.

Execution of Works in the Site by Other Workmen:

The Executive Engineer is to have full powers to send workmen upon the premises to
execute fittings and other works not included in the contract for whose operations the
contractor is to afford every reasonable facility during ordinary working hours
provided that such operations shall be carried on in such a manner as not to impede the
progress of the work included in the contract but the contractor is not to be responsible
for any damage which may happen to or be occasioned by any such fittings or other
works.

Compensation for Delay:
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(a)

(b)

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the written
order to commence work is given to the contractor. The work shall throughout the
stipulated period of the contract, be carried on with all due diligence (time being
deemed to be essence of the contract on the part of the contractor) and the contractor
shall pay, as compensation, an amount equal to !/, percent of the amount of the
estimated cost, if the whole work as shown by the tender for every day that the work
remains un-commenced, or un-finished after the proper dates (The work should not be
considered finished until such date as the Executive Engineer shall certify as the date
on which the work is finished after necessary rectification of defects as pointed out by
the Executive Engineer or his authorised agents, are fully complied with by the
contractor to the Executive Engineer’s satisfaction). And further to ensure good
progress during the execution of the work, the contractor shall be bound, in all cases in
which the time allowed for any work exceeds one month, to complete one-fourth of the
whole of the work before one fourth of the whole time allowed under the contract has
elapsed, one half of the work, before the half of such time has elapsed, and three fourth
of work before three fourths of such time has elapsed, in the event of the contractor
failing to comply with the condition he shall be liable to pay as compensation an
amount equal to one-third percent on the said estimated cost of the whole work for
every day that the due quantity of work remains incomplete. Provided that the entire
amount of compensation to be paid under the provision of this clause shall not exceed
10% (Ten Percent) of the estimated cost of the work as shown in the tender.

If there are possibilities of exceeding this compensation amount as mentioned in clause
(a) 10% of the estimated cost, or in any case in which under any clause or clauses of
this contract, the contractor shall have rendered himself liable to pay compensation
amounting to the whole of his security deposit in the hands of Government (whether
paid in the sum or deducted by instalments) the Executive Engineer on behalf of the
Governor of Odisha, shall have power to adopt any of the following courses, as he may
deem best suited to the interest of the Government.

To rescind the contract (of which recession notice in writing to the contractor
under the hand of the B.D.O shall be conclusive evidence) 20% of the value of
the left over work will be realized from the contractor as penalty.

i) To employ labour paid by Deptt. of Water Resources and to supply materials to

carry out the work, or any part of the work, debiting the contractor with the cost
of the labour and the price of the materials (of the amount of which the cost and
price certificate of the Executive Engineer shall be final and conclusive against
the contractor) and crediting him with the value of the work done, in all respect
in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract; the certificate of the Executive
Engineer as to the value of the work done shall be final and conclusive against
the contractor.

iii) To measure up the work of the contractor and to take such part of the work of the

contract, as shall be unexecuted out of his hands and to give it to another
contractor to complete, in which case any expenses which may be incurred in
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3.17.

3.18.

excess of the sum which would have been paid to the original contractor if the
whole work had been executed by him (of the amount of which excess the
certificate in writing of the Executive Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from any
money due to him by Government under the contract or otherwise or from his
security deposit or the proceeds of sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer
the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials, or entered into any
engagements, or made any advance on account of with a view to the execution of
the work or the performance of the contract. And in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work there to for actually performed under
this contract, unless and until the Executive Engineer shall have certified in
writing the performance of such work and the value payable in-respect thereof
and he shall only be entitled to be paid the value so Certified.

Circumstances for Rescission of Contract:

If the contractor shall become bankrupt or compound with or make any assignment for
the benefit of his creditors or shall suspend or delay the performance of his part of the
contract (except on account of cause mentioned in Clause 3.15 or in consequence of
not having proper instructions for which the contractor shall have duly applied) the
Executive Engineer may give to the contractor or his assignee or trustee as the case
may be notice requiring the works to be proceeded with and in case of default on the
part of the contractor for a period of seven days, it shall be lawful for the Executive
Engineer to rescind the contract, if necessary, and to enter upon and take possession of
the work and to employ any other person to carry on and complete the same and to
authorise him or them to use the plant, materials and property of the contractor upon
the works and the costs and the charge incurred in any way in carrying on and
completing the said works are to be paid to the Executive Engineer by the contractor or
may be set off by the Executive Engineer against any money due or to become due to
contractor. If the assignee or trustee of the Contractor proceeds with the work, the
conditions of this contract shall be binding upon the said assignee or trustee.

Payment Certificate.

A Certificate of the B.D.O. or an award of the refer hereinafter referred to as the case
may be showing the final balance due or payable to the contractor is to be conclusive
evidence of the works having been duly completed and that the contractor is entitled to
receive payment of the final balance, but without prejudice to the liability of the
contractor under the provisions of Clause-3.11.

The B.D.O. shall make payment of work in full or part thereof those shall have been
certified, subject to availability of Letter of Credit (LoC).
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Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum
No0.12606/W dt.24.12.2012)

Contract price shall be adjusted for increase or decrease in rates and price of Labour,
Cement, Steel, Bitumen, Pipes, POL & other material component in accordance with
the following principles and procedures as per formula given below:

(@) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF
MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L)

“If during the progress of the work the price of any materials (excluding the cost of
steel, cement, bitumen & POL) incorporated in the work (not being materials
supplied from the Engineer-in-charge’s store) in accordance with clause there of
increases or decreases as a result of increase or decrease in the Average Wholesale
Price Index (all commodities), and the Contractor thereupon necessarily and
properly pays in respect of that materials incorporated in the work such increased or
decreased price, then he shall be entitled to reimbursement or liable to refund,
quarterly as the case may be, such an amount, as shall be equivalent to the plus or
minus difference of 85% in between the Average Wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the bid was received (last date of receipt) as per the
formula indicated below provided that the work has been carried out within the
stipulated time or extension thereof as are not attributable to him. If penalty is levied
for delayed completion of the work, the contractor shall not be eligible to get price
escalation on the above materials on the value of works executed during the
extended period.

This clause will be applicable to the contracts where original stipulated period
of completion is more than 18 months.

In the situation where the period of completion is initially stipulated in the
agreement as less than 18 (eighteen) months but subsequently the completion period
has been validly extended on the ground that the delay in completion is not
attributable to the contractor and in the result the total period including the extended
period stands more than 18 (eighteen) months or more, price escalation for other
materials is admissible only for the remaining period excluding 18 (eighteen)
months there from.

Formula to calculate the increase or decrease in the price of material:-
Price adjustment for increase or decrease in cost of materials other than cement,
steel, bitumen, pipes and POL procured by the contractor shall be paid in accordance

with the following formula:

Vm= 0.85 x Pm/ 100 x R x (Mi-Mo)/ Mo
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Vm = Increase or decrease in the cost of work during the quarter under
consideration due to changes in rates of materials other than cement,
steel, bitumen, pipes and POL.

R = Value of work done during the quarter under consideration excluding the

work executed under extra items if any at prevailing schedule of rate/
derived rates.

Mo = The all India wholesale Price Index (all commodities) prevailed during
the quarter of last date of receipt of bids (as published by the Economic
Adviser to Govt. of India, Ministry of Industry and Commerce, New
Delhi).

Mi= The all India wholesale price index (all commodities) for the quarter
under consideration as published by Economic Adviser, Govt. of India,
Ministry of Industry and Commerce, New Delhi. In respect of the
justified period extended for completion of the work, the index prevailing
at the time of stipulated date of completion or the prevailing index of the
period under consideration, whichever is less, shall be considered.

Pm= Percentage of material Component (other than cement, steel, bitumen,
pipes and POL) of the work, as indicated in clause — (d) below.

(A) (i) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO
VARIATION IN PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT,
BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) AFTER
SUBMISSION OF TENDER.

If after submission of the tender, the prices of steel, cement, bitumen and pipes
(not being supplied by the Department) increases / decreases beyond the price (S)
prevailing at the time of the last date for submission of tenders including
extension for the work, the contractor shall be eligible to get differential cost due
to such hike on the value of works executed during the stipulated period and
during the extended period when the reason of delay in completion of the work is
not attributable to the contractor. If penalty is levied for delayed completion of
the work, the contractor shall not be eligible to get price variation on the above
materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in prices of cement,
steel, bitumen and pipes are to be made by the Executive Engineer with prior
approval of tender accepting authority subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of different
materials from authorized dealers for the said work.

2) Differential cost will be allowed only for the works which are progressed as
per the approved work programme / revised work programme duly approved
by the Engineer-in-charge.
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b)

Recovery in case of decrease in prices of cement, steel, bitumen and pipes
shall be made by concerned Executive Engineer from the Contractor
immediately.

The increase / decrease in prices of cement, steel, Bitumen and Pipes for
reimbursement / recovery shall be determined as follows.

Adjustment towards differential cost of cement
V. = (Ci-Co) / Co x Actual quantity of cement utilised in the work during the
quarter under consideration x base price of cement as prevailing on the last
stipulated date of receipt of tender including extension, if any.
V. = Differential cost of cement i.e. amount of increase or decrease in rupees to
be paid or recovered
Ci = AIll India wholesale price index for cement for the quarter under
consideration as published by Economic Adviser, Government of India, Ministry
of Industry and Commerce, New Delhi.
Co = All India wholesale price index (as published by Economic Adviser,
Government of India, Ministry of Industry and Commerce, New Delhi) for
cement as prevailing on the last stipulated date of receipt of tender.
Adjustment towards differential cost of Steel
Vs = (Si-So) x Actual quantity of steel utilised in the work during the quarter
under consideration
Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be
paid or recovered
Si = Cost of the steel as prevailed during the period under consideration as fixed
by Steel Authority of India.
So = Base price of steel prevailing as on the last date of submission of tender
including extension, if any.
Adjustment towards differential cost of Bitumen.
Vb = (Bi-Bo) x Actual quantity of Bitumen utilised in the work during the quarter
under consideration
V) = Different cost of bitumen i.e. amount of increase or decrease in rupees to be
paid or recovered
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d)

(B)

Bi = Average Cost of Bitumen prevailed during the period under consideration as
fixed by 10CL/ BPCL/HPCL.

Bo = Base price of Bitumen as prevailing on the last stipulated date of receipt of
tender including extension, if any.

Adjustment towards differential cost of Pipes.
Vp=10.85xPp /100 x R (Pi-Po) / Po

V, = Different cost of Pipe i.e. amount of increase or decrease in rupees to be
paid or recovered during the quarter under consideration.

Pp = Percentage of pipe component of the work as indicated in the Clause - (d)

R = Value of work done during the quarter under consideration excluding the
value of work executed under extra items, if any, at prevailing schedule of rates
or derived rate.

Pi = All India Wholesale Price Index for the period under consideration as
published by Economic Advisor, Government of India, Ministry of Industry &
Commerce, New Delhi for the type of pipe under consideration.

Po = AIll India Wholesale Price Index (as published by Economic Advisor,
Government of India, Ministry of Industry & Commerce, New Delhi) as on the
last stipulated date of receipt of tender including extension, if any, for the type of
pipe under consideration.

REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF
MINIMUM WAGES BY GOVERNMENT.

If after submission of the tender, the wages of labour increases or decreases as a
direct result of the coming into force of any fresh law, or statutory rule or order
beyond the wages prevailing at the time of the last date of submission of tenders
including extensions, the contractor shall be eligible to get escalation due to such
hike on the value of works executed during the stipulated period and during the
validly extended period when the delay in completion is not attributable to the
contractor. If penalty is levied for delayed completion of the work, the contractor
shall not be eligible to get escalation on labour on the value of works executed
during the extended period.

The contractor shall within a reasonable time of his becoming aware of any
alteration in the price of any such wages of labour, give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition
together with all information relating thereto which he may be in a position to
supply. Engineer-in-Charge may call books of account and other relevant
documents from the contractor to satisfy himself about reasonability of increase
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(©)

in prices of wages and actual payment thereof. For this purpose, the labour
component of the work executed during period under consideration shall be the
percentage (as specified in table below) of the value of the work done during that
period and the increase / decrease in labour shall be considered on the cost of
minimum daily wages of any unskilled Labourer, fixed by the Government of
Odisha under Minimum Wages Act.

The compensation for escalation for labour shall be worked out as per the
formula given below:

Vi= 0.85 xP/100) X R x (Li — Lo)/Lo

Vi= Increase or decrease in the cost of work during the quarter under
consideration due to changes in rates of minimum wages.
R = Value of work done during the quarter under consideration excluding the

work executed under extra items if any at prevailing schedule of rate /
derived rates.

Lo= The Minimum Wages for labour as notified by State Government, as
prevailing on the last stipulated date of receipt of tender including
extension, if any.

Li= The minimum wages for labour as notified by State Government & as
prevailed on the last date of the quarter previous to the one under
consideration. In respect of the justified period extended, the minimum
wage prevailing on the last date of quarter previous to the quarter
pertaining to stipulated date of completion or the minimum wage
prevailing on the last date of the quarter previous to the one under
consideration, whichever is less, shall be considered.

Pi=  Percentage of labour component of the work, as indicated in the Clause

(d).

REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil &
Lubricants increases or decreases as a result of the price fixed thereof by the
Government of India and the contractor there upon necessarily and properly pays
such increased or decreased price towards Diesel, Petrol, Oil & Lubricants used
in the execution of the work, then he shall be entitled to reimbursement or liable
to refund, quarterly, as the case may be such an amount as shall be equivalent to
the plus or minus difference of 85% in between the price of P.O.L, which is
operating for the quarter under consideration and that operated for the quarter of
last date of receipt of bids as per the formula indicated below provided that the
work has been carried out within the stipulated time or extension there of as are
not attributable to him. If penalty is levied for delayed completion of the work,
the contractor shall not be eligible to get price escalation on P.O.L on the value
of works executed during the extended period.

Formula to calculate the increase or decrease in the price of P.O.L:-

Contractor Sd/-

Block Development Officer,
Kantapada,Cuttack



Vi= 0.85xPs/100 xR x (Fi— Fo) / Fo

Vs= Increase or decrease in the cost of work during the quarter under
consideration due to changes in rates for POL.

Pr=  Percentage of P.O.L component of the work, as indicated in Clause — (d)
below.

R = Value of work done during the quarter under consideration excluding the
work executed under extra items if any at prevailing schedule of rate /
derived rates.
All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed
Diesel) for the quarter under consideration as published by Economic
Adviser, Government of India, Ministry of Industry & Commerce, New
Delhi. In respect of the justified period extended, the rates prevailing at
the time of stipulated date of completion or the prevailing rates of the
period under consideration, whichever is less, shall be considered.
Fo=  All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed
Diesel) as prevailing on the last stipulated date of receipt of tender
including extension, if any.

Fi

(D) The following percentages will govern the price adjustment for the entire
contract for different types of works as applicable given in the following table.

Percentage Table

Sl Category of works % Component (cost wise)
No. Labou | P.O.L (Py) Steel + Cement+
r(P1) Bitumen+ other
materials *
1. R&B works Road works 5 5 90
(% of Bridge works 25 5 70
component) | Building works 25 - 75
2. Irrigation Structural work 20 5 75
‘é";;foﬁfn‘t’; Earth, Canal & | 25 10 65
Embankment
work
3. P.H. Work Structural work 25 5 70
Pipeline work 5 - Pipe — 70%
* other material -
25%
Sewer line 10 - Pipe — 70%
* other material -
20%

*Note: Further break up may be worked out considering the consumption of Cement,
Steel, Bitumen and Pipe in the concerned works for the period under
consideration.
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3.20.

3.21.

3.22.

3.23.

(E)  APPLICATION OF ESCALATION CLAUSE:

Q) The contractor shall for the purpose of availing reimbursement / refund of
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such
books of account and other documents as are necessary to show that the amount
of increase claimed or reduction available and shall allow inspection of the same
by a duly authorised representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a
manner as the Engineer-in-Charge may require any document and information
kept. The contractor shall within a reasonable time of 15 days of his becoming
aware of any alteration in the price of such material, wages of labour and / or
price of P.O.L give notice thereof to the Engineer-in-Charge stating that the same
IS given pursuant to this condition alongwith information relating there to which
he may be in a position to supply.

(i) The compensation for escalation shall be worked out at quarterly intervals and
shall be with respect to the cost of work done as per bills paid during the three
calendar months of the said quarter. The first such payment shall be made at the
end of three months after the month (excluding the month in which tender was
accepted) and thereafter at three months interval. At the time of completion of the
work, the last period for payment might become less than 3 months, depending
on the actual date of completion.

If at any time after the commencement of the work the Governor of Odisha shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out the Engineer-in-charge shall give notice in writing of the fact to the contractor who
shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage, which he might have derived from execution of the work in full but
which he did not derive in consequence of the full amount of the work not having been
carried out, neither shall he have any claim for compensation by reason of any
alterations having been made in the original specification, drawings, designs and
instruction which shall involve any curtailment or increase of the work as originally
contemplated.

-DELETED

Defects Liability Period:
The defect liability is 12 months from the date of formal taking over of the work by the
Engineer-in-charge.

Contractor Liable for Damage done & for Imperfection for 6 (six) months after
Certificate:

If the contractor or his work people or servants shall break, deface, injure or destroy any
part of a building or structure in which they may be working or any building, road,
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3.24.

3.25.

fence, enclosure or grass land cultivated ground continue to the premises on which the
work or any part of it is being executed or in any damage shall happen to the work
while in progress from any cause whatsoever or any imperfection become apparent in it
within six months from the date of the final certificate of its completion shall have been
given by the Engineer-in-charge, as aforesaid, the contractor shall make the same good
at his own expenses or in default the Engineer-in-charge may cause the same to be
made good by other workman and deduct the expenses of which the certificate of the
Engineer-in-charge shall be final from any sums that may be then or at any time
thereafter may become due to the contractor or from his security or the proceeds of sale
thereof or a sufficient portion thereof and the contractor shall be liable to pay of the
expenses not so recovered by the Engineer-in-charge.

Action where No Specification is mentioned:

In the case of any class or items of works for which there is no such specification as
mentioned in file, if such work shall be carried out in accordance with the detailed
standard specification of Odisha, as followed by the State PWD and in the event of
there being no specifications born in the said standard specification of Odisha for such
items of work, then in such case the said item of work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-
charge after obtaining approval from competent authority.

Payment on Intermediate Certificate to be regarded as Advance and Bill to be
submitted Monthly:

A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all works executed in the previous month and the Engineer-in-
charge and/or Assistant Engineer and/or Junior Engineer in immediate charge of the
work shall take the requisite measurements for the purpose of having the same verified,
and the claims for as admissible adjusted if possible before the expiry of ten days from
the presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid, the Engineer-in-charge and/or his Engineering subordinates shall
measure up the said work in the presence of the contractor, whose counter signature to
the measurement list will be sufficient warrant, and the Engineer-in-charge and/or
Assistant Engineer and/or his Engineering subordinates shall prepare a bill from such
list which shall be binding on the contractor in all respects. Payment shall be made to
the contractor in all respects.

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running
bill prepared and submitted by the contractor, if any, on account of works done, and
such sum or sums to be held in deposit as a further security for the due performance of
the condition of the contract provided always that the Executive Engineer may refuse to
make such monthly payments if in his opinion, the progress of the work or the conduct
of the contractor is not satisfactory or the contractor has in any other may done or
neglect to do anything as to make it appear doubtful to the authority as to whether the
works will be completed by the contractor in accordance with his contract, or has failed
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3.28

to comply with any instruction or order of Engineering personnel. All such interim
payments from time to time shall be regarded as payments by way of advance against
the final payment only and not as payments of work actually done and completed and
shall not preclude the requirement of bad, unsound and imperfect or unskilful work to
be removed and taken away and for reconstructed or re-erected, or be considered as an
admission of the due performance of the contract, of any part thereof in any respect, or
accrual of any claim not shall it conclude, determine or affect in any way the powers of
Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer under these
condition or any of them as to the final settlement of adjustment of the accounts or
otherwise or in any other way vary or affect this contract. The contractor shall submit
the final bill within one month of the date for completion of the work failing which the
Engineer-in-charge or his authorized representatives in the presence of the contractor
shall prepare the final bill. For recording final measurement of the work, the Engineer-
in-charge or his authorized representative shall serve a notice upon the contractor
stipulating therein the date fixed for recording such measurement. If the contractor fails
to attend the recording of final measurement by the Engineer-in-charge or his
authorized representative on the date as stipulated, the Engineer-in-charge may at his
discretion get the measurements recorded ex-parte or fix up another date as per his own
convenience. Such measurements and the total amount payable to the contractor as
certified by the Engineer-in-charge shall be final and binding on all parties.

Black Listing:

A Contractor may be black listed as per amendment made to Appendix XXXIV to
OPWD Code Vol.-11 on rules for black listing of Contractors vide letter N0.3365
Dt.01.03.2007 of Works Department, Odisha. As per said amendment a Contractor
may be blacklisted.

a) Misbehavior/threatening of Departmental & supervisory officers during execution
of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds
and non-adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e., any action that jeopardizes the security of
the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

(As included in Appendix — IX, Clause — 36 of OPWD Code Vol.ll vide Works
Department letter N0.1437/W dt.31.01.2023).

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for three years and action will be taken to
blacklist the contractor. In that case, the L. bidder, if fulfils, other required criteria
would be called for drawing agreement for execution of work subject to the condition
that L, bidder negotiates at par with the rate quoted by the Li bidder otherwise the
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tender will be cancelled. In case a contractor is black listed, it will be widely published
and intimated to all Departments of Government and also to Government of India
agencies working in the State.

(As included in Para 3.5.14 Note-1 of OPWD Code Vol.I vide Works Department letter
No0.12366/W dt.18.11.2013).

3.29 Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on the part of the agency to
achieve the milestone liquidated damaged will be imposed.

(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.l vide Works Department
letter N0.12366/W dt.18.11.2013).

%k k%
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4.1.

4.2,

4.3.

4.4,

4.5.

4.6.

4.7.

SECTION-4
SPECIAL CONDITIONS OF CONTRACT

Changes in Constitution of Firm:

In the case of tender by a partnership firm, any change in the constitution of the firm
shall be forth with notified by the contractor to the Additional Executive Officer,Zilla
Parishad, Cuttack for his information. In case of failure to notify the change in the
constitution within 15 days, the Additional Executive Officer(Technical),Zilla Parishad,
Cuttack may by notice in writing, rescind the contract and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of the
Governor of Odisha and the same consequence shall ensure as if the contract had been
rescinded thereof and in addition the contractor shall not be entitled to recover or be paid
for any work there for actually performed under the contract.

Engineer’s Access to Work:

The Executive Engineer is to have at all times access to the works, which are to be
entirely under his control. He may require the contractor to dismiss any person in the
contractor’s employee upon the works who may be incompetent or misconduct him-self
and the contractor is forthwith to comply with such requirements. Other supervising
officers shall have all time access to the works.

Workmen Compensation Act V111 of 1923:

The Governor of Odisha shall be entitled to recover in full from contractor any amount
that the Governor of Odisha may be liable to pay under Workman’s Compensation Act
VIII of 1923 to any workman employed in course of execution of any part of the work
covered by this contract.

Jurisdiction in the Event of Dispute:

That for the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
party to this agreement will be competent to bring a suit in regard to the matters covered
by this contract at any place outside Odisha.

Lighting & Sanitary Arrangement:
Lighting & Sanitary arrangement and supply of drinking water will be made by the
Contractor at his own cost for his labour camp.

Payment of TAXES:

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges
and Tollages where necessary & Government of Odisha shall not entertain any claim
whatsoever in this respect. Statutory deduction of Taxes as applicable shall be done from
each running bill.

The Building & Other Construction Workers Welfare Cess Act 1996.
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4.8.

4.9.

4.10.

4.11.

In accordance with the provisions under the said Act 1% (One) of the approved
agreement value will be deducted from the R/A Bill at the time of making payment to the
contractor and such amount shall be remitted in favour of The Odisha Building & Other
Construction Workers Welfare Board.

Site Clearance:

After the work is finished or completed, surplus materials and debris are to be removed
by Contractor at his own cost and preliminary works such as vats, mixing platforms,
level pillars, temporary sheds and go-downs etc. are to be dismantled and all such
materials removed from site. The site involved in the construction activities should be
cleared and dressed properly with outward slope away form the structure. After the work
is completed in all respects as per the contract, the contractor shall vacate the site within
three months from the date of completion & commissioning, by making good the
damages if any.

Works to be Carried Out:

The work to be carried out under the contract shall include all materials, labour, tools and
plants, equipment and transport which may be required in preparation of and for in the
full and entire execution and completion of the works. The description given in the
schedule of quantities/scope of work shall, unless otherwise stated, be held to include
wastage on materials, carriage & cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labours necessary in and for the full
and entire execution and completion of the work as aforesaid in accordance with good
practice and recognized principles.

Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the schedule of quantities (DTCN Part-11 Price Bid), which rates and prices shall,
except as otherwise provided, cover all his obligations under the contract and all matters
and things necessary for the proper completion and commissioning of the works.

Rates:

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the
estimated cost in the Price Bid appended to the tender document for complete work
in all respects. The estimated cost is excluding GST. The rates of item basing on
which estimated cost has been derived are excluding GST on different components
to arrive at such rates. The offer shall be inclusive of cost of all materials, labour, T&P
including the building and other construction workers welfare cess with surcharge,
tollages, royalties, packing and forwarding, transportation, insurance, loading &
unloading, storage, watch and ward, delivery of the materials to the site etc. and all other
expenses incidental thereto for successful completion, testing & commissioning of the
work.

GST as applicable on works contract shall be paid over the bill amount at the time
of Payment of Bill.
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4.12. Transportation:
The contractor shall be responsible for the transportation of all materials, tools and plant,
equipment and machinery to the work site as may be required at site.

4.13. Custody of the Materials:
The contractor shall be responsible for safe custody of the materials at site and the
Governor of Odisha will not be responsible for any loss or damage of the property at site.

4.14. Construction Schedule:
The contractor shall submit a detailed work schedule in the form of Bar Chart
along with his tender indicating the detailed break-up of the job. This will include
all operations from submission of design & drawing, procurement of materials,
construction to final testing & commissioning at site to be indicated in detail with
reference to the time period for each.

The construction schedule as submitted by the contractor shall be revised by the
Executive Engineer and approved with necessary modification if any after
acceptance of the tender. However the Engineer-in-Charge shall reserve the right to
modify the sequence of execution of different items/components/sub-items of the
project as and when found necessary & in such cases it will be obligatory on the
part of the successful bidder to abide by such changes in construction schedule/bar
chart as per direction of EIC. No claim and/or condition should either be put forth
in any manner by the successful bidder or shall be acceptable to the EIC.

4.14 (a) Progress reports — submission by the contractor

@ The contractor shall submit monthly progress report of the work in a
computerised form. The progress report shall contain the following, apart from
whatever else may be required as specified:

Q) Project information, giving the broad features of the contract.

(i) Introduction, giving a brief scope of the work under the contract, and the broad
structural or other details.

(iii)  Construction schedule of the various components of the work through a bar chart
for the next three quarters (or as may be specified), showing the milestones,
targeted tasks and upto date progress.

(iv)  Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative upto the month, with reasons for
deviations, if any, in a tabular format.

(V) Plant and machinery statement, indicating those deployed in the work, and their
working status.

(vi)  Man-power statement, indicating individually the names of all the staff deployed
in the work, along with their designations.
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4.15.

(vii)

(viii)

(ix)
)

(2)

©)

Financial statement, indicating the broad details of all the running account
payments received upto date, such as gross value of work done, advances taken,
recoveries affected, amounts withheld, net payments, details of cheque payments
received, etc.

A statement showing the extra and substituted items submitted by the contractor,
and the payments received against them, items pending for sanction /decision by
the Department, broad details of the bank guarantees, indicating clearly their
validity periods, broad details of the insurance policies taken by the contractor, if
any, the advances received and adjusted.

Progress photographs, in colour, of the various items/ components of the work
done upto date, to indicate visually the actual progress of the work.

Quality assurance and quality control tests conducted during the month, with the
results thereof.

The progress report submitted by the contractor shall be checked and certified by
the Junior Engineer and the Assistant Engineer, and has to be reviewed by the
Executive Engineer and the Superintending Engineer, over their dated signatures.

Work of unique importance and character irrespective of the value of the work,
should have videography undertaken at various stages of construction right from
the day of start of work to date of completion / occupation, covering all major
events, inspections, visits by dignitaries, etc.

Initial Security Deposit:

The tenderer whose tender is selected for acceptance shall have to deposit 1% (One
percent) of the accepted tender amount as Initial Security Deposit (ISD) within 7
(seven) days of receipt of Letter of Acceptance (LoA) and sign the agreement in the
prescribed form within 10 (ten) days of receipt of Letter of Acceptance after depositing
the ISD. The ISD shall be deposited in shape of NSC / POTD / Post Office Savings Bank
Account / KVP/ Deposit Receipt in Schedule Bank duly pledged in favour of the Block
Development Officer,Kantapada,Cuttack.. No tender shall be accepted unless required
amount of security money is deposited.

In addition to the ISD, 3% of the bill amount shall be deducted from each bill towards

the security deposit for D & C Class of Contractors where as for B and above class 5 %
deduction will be made. The earnest money deposit, the initial security deposit before

and after acceptance of tender together with the subsequent deduction from the

contractor’s bill shall form part of the security deposit equivalent to 5% for D & C and

7% for B and above class of the contract value for the due fulfilment of the contract.

The security deposit of the contractor shall be refunded only 12 (twelve) months after the
date of completion of the work provided the final bill has been paid and defects if any

rectified.

If however there is inevitable delay in payment of final bill, the earnest money deposit

and initial security deposit forming part of the security deposit may be refunded on

orders of competent authority.
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4.16.

4.17.

4.18.

4.19.

4.20.

4.21.

Monitoring of the Project:

Time is the essence of the contract. The execution of the project shall be closely
monitored to ensure that quality; cost & time of the project are not compromised in any
manner.

The contractor shall submit monthly progress reports in a format as may be prescribed by
the Engineer-in-charge. The monthly progress report shall be evaluated by the Executive
Engineer vis-a-vis the approved Bar chart & PERT Chart and any deficiency observed
thereto shall be communicated to the contractor. The contractor shall have to make up
the deficiencies within the specific time period communicated to him by the Executive
Engineer failing which the contractor shall be liable for action as per Clause -4.26.

Site Order Book:

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his
representative. The contractor shall keep this Book always at site and any special order
or instruction to be issued to the contractor shall be recorded in this Book by the
Engineer-in-charge or his representative. The contractor shall sign all orders and
instructions as token of his knowledge about the same. The site Order Book shall be the
property of the department but will remain during the period of the progress of the work
with the contractor. The safe custody of the site Order Book during this period shall be
the responsibility of the contractor. After completion of the work, the Book shall be
returned back by the contractor to the Engineer-in-charge, which will be enclosed in the
final bill.

Guarantee:

Defect liability period is 12 (twelve) months from the date of final acceptance of the
work conforming to provisions in scope of work. During this period, the contractor shall
replace the defective materials if any or rectify the defects if any at his own cost as
pointed out by the Engineer-in-charge to the satisfaction of the later.

Land:
The Department may provide land if available for construction of site office to the
contractor on payment of usual rent.

Unilateral Stoppage of Work:

Unilateral stoppage of work by the contractor without prior written permission of the
Engineer-in-charge shall be considered as breach of contract and the Governor of Odisha
reserves the right to take such actions as it may be deemed fit.

Resident Engineer:

The contractor shall engage for this work competent, qualified and authorised resident
Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident
Engineer shall represent the contractor in his absence in receiving directions from
officers of the Department, which will be binding on the contractor.
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4.23.

4.24.

4.25.

Force Majeure:

Neither the contractor nor the Executive Engineer shall be considered in default in
delayed performance of its obligation if such performance is prevented or delayed
because of work to hostilities, revolution, civil commotion, epidemic, accident, fire,
cyclone, flood, earthquake or because of any law and order proclamation, regulations or
ordinance of the Government thereof or because of any act of God or for any cause
beyond reasonable control of the party affected. Should one or both the parties be
prevented from fulfilling their contractual obligations a state of force majeure lasting
continuously for a period of 6 months, the two parties shall consult each other regarding
the future execution of the contract for mutual settlement.

Damages to Persons and Property:

The contractor shall take every precaution not to damage or injure adjoining or other
property of any persons. He shall indemnify and keep indemnified the employee against
all claims for injuries or damages to any person or any such property (including surface
or land or crops in site) which may arise out of or in consequence of any negligence or
default on the representatives and against all claim, demands proceedings damages,
costs, charges and expenses whatsoever in respect of or in relation thereto. The
Department does not take any responsibility on this account.

Attention to Urgent Works:

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be
executed and the contractor is unable and unwilling at once to carry out, the Engineer-in-
charge may by his own or through other agency carry it out, as he may consider
necessary. All expenses incurred on it shall be recoverable from the contractor or be
adjusted against any sum payable to him.

Safety Devices:

i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that
can not be safely done from the ground or solid construction except such short
period of work as can be done safely from the ladders. When a ladder is used an
extra labour shall be engaged for holding the ladder and if the ladder is used in
carrying the materials, suitable foot holds and handholds shall be provided on the
ladder.

The Engineer-in-charge will have the right to inspect the scaffolding and centring
etc. for the work and can reject partly or fully such structure if found defective in
his opinion.

i)  Working Platforms: Working platforms, gangways and stairways shall be
constructed such that they do not sag unduly or unequally. If the height of the
platforms or gangway or stairway is more than 3.25 meters above the ground or
floor level, it shall be closely guarded, have adequate width and suitably fenced.

iii) Safe means of access: Safe means of access shall be provided to all working
platform and other working places.

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh
guard, wherever required.
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Vi)

vii)

viii)

Preventing Public from Accident: No materials on any of the sites shall be so
stacked or placed as to cause danger or inconvenience to any person or public. The
contractor shall provide all necessary fencing and light to protect public from
accident and shall be bound to bear expenses of defence or any suit action or other
proceedings at law that may be brought by any persons for injury sustained owing
to neglect of the above precaution and to pay any damages and cost which may be
awarded in any such suit action or proceedings to any such person or which may
with the consent of the contractor, be paid to compromise any claim by any such
person. The contractor not to come cause blockage of traffic /disruption of the
traffic.
Demolition: Before any demolition work is commenced and also during process of
work:
a) all roads and open areas adjacent to the work site shall either be closed or
suitably protected,
b) no electric cable or apparatus which is liable to be a source of danger
shall remain electrically charged,
C) all practical steps shall be taken to prevent danger to persons employed
from the risk of fire, explosion or flooding,
d) no floor roof or other parts of the building shall be so over loaded with
debris or materials as may render it unsafe.
Personal safety equipment: AIll personal safety equipment shall be made
adequately available by the contractor for use of persons employed at the site of
work and maintained in a condition suitable for immediate use. The contractor shall
take adequate steps to ensure proper use of the equipment by persons concerned.
Precaution against fire: Suitable fire extinguishers, water and sand buckets shall
be provided at the work site to tackle situations of fire.

Rescission of Contract:

Subject to other provisions contained in this clause the Executive Engineer of the
Department may without prejudice to his any other rights or remedy against the
contractor in respect of any delay, inferior workmanship, any claims for damages and/or
any other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, recommend the accepting authority to rescind the contract in any
of the following cases:

i)

i)

If the contractor having been given by the Executive Engineer a notice in writing
to rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workmen like manner shall
omit to comply with the requirement of such notice for a period of seven days
thereafter.

If the contractor being a company shall pass a resolution on the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the
court or the creditor to appoint a receiver or a manager or which entitle to court to
make a winding up order.

If the contractor has, without reasonable cause, suspended the progress of the work
with due diligence so that in the opinion of the Executive Engineer (which shall be
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4.26.1.

final & binding) he will be unable to secure completion of the work by the date of
completion and continues to do so after a notice in writing of seven days from the
Executive Engineer.

If the contractor fails to comply with the provisions of Clause-4.15 & other relevant
clauses mentioned elsewhere in this DTCN.

If the contractor fails to complete the work within the stipulated date or items of the
work with individual date of completion, if any stipulated, on or before such date(s)
of completion and does not complete them within the period specified in a notice
given in writing in that behalf by the Executive Engineer.

When the contractor has made himself liable for action under any of the cases
aforesaid, the accepting authority shall have the powers to rescind the contract
(of which rescission notice in writing to the contractor under the hand of Executive
Engineer shall be conclusive evidence), 20% of the value of the left over work
will be realized from the contractor as Penalty.

In case of rescission of contract as per Clause-4.26 the contractor shall have no
claim to compensation for any loss sustained by him by regions of having purchased
or procured any materials or entered any engagement on account of or with a view
to execute the work / performance of the contractor.

4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders:

i)

i)

All tendered rates shall be inclusive of all taxes and levies payable under respect
statutes. However, pursuant to the Constitution (46™ Amendment) Act, 1982, if any
further tax or levy is imposed by Statute, after the last stipulated date for the receipt
of tender including extensions if any and the contractor thereupon necessarily and
properly pays such taxes/levies the contractor shall be reimbursed the amount so
paid, provided such payments, if any, is not, in the opinion of the Additional
Executive Officer (Tech), Zilla Parishad,Cuttack (whose decision shall be final
and binding on the contractor) attributable to delay in execution of work within the
control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorised representative of the Department and/ or the Engineer-in-
Charge and further shall furnish such other information/ document as the Engineer-
in-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act,
1982, give a written notice thereof to the Engineer-in-Charge that the same is given
pursuant to this condition, together with all necessary information relating thereto.

4.27(b) Other statutory Taxes such as I.T., etc, will be deducted at sources from the bills of
the contractor and deposited with concerned authority.

4.27(c)Royalty at the prevailing rate on minerals will be deducted from the bills of the
contractor and deposited with concerned authority.
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4.28 Fair Wages Clause:

(a)

(b)

(©)

(d)

(€)

(M

The contractor shall not employ for the purpose of this contract any person who
is below the age of fourteen years and shall pay to each labourer for work done
by such labourers fair wages.

Explanation—“Fair Wage” means wages, whether for time or piece work
prescribed by the State Public Works Department provided that where higher
rates have been prescribed under the minimum wages Act 1948 wages at such
higher rates should constitute fair wages.

The Executive Engineer shall have the right to enquire into and decide any
compliant alleging that the wages paid by the contractor to any labourer for the
work done by such labourer is less than the wages as per sub-paragraph-1 above.

The contractor shall, notwithstanding the provisions of any contract to contrary,
cause to be paid a fair wage to labourers indirectly engaged on the work
including any labour engaged by his sub-contractors in connection with the said
work, as if, the labourers had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement, the contractor shall
comply with or cause to be complied with all regulations made by Government in
regard to payment of wages, wage period deductions from wages, recovery of
wages not paid and deductions unauthorisedly made, maintenance of wage
register, wage cards, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other
matters of a like nature.

The Executive Engineer or Sub-Divisional Officer concerned shall have the right
to deduct, from the money due to the contractor, any such required or estimated
to be required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of the
workers non-payment of wages or of deduction made from his or their wages,
which are not justified by their terms of the contract or non-observance of the
regulations. Money so deducted should be transferred to the workers concerned.

Vis-a-vis, the Government of Odisha, the contractor shall be primarily liable for
all payments to be made under and for the observance of the regulations
aforesaid without prejudice to his right to claim indemnity from his sub-
contractor.

The regulations aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be breach of this contract.
Odisha PWD / Electricity Department Contractor’s Labour Regulations
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4.28.1.

4.28.2.

4.28.3.

4.28.4.

4.28.5.

Short title — These regulations may be called “The Odisha Public Works Department /
Electricity Department Contractor’s Regulations”.

Definitions — In these Regulations, unless otherwise expressed or indicated the following
words and expressions shall have the meaning here by assigned to them respectively,
that is to say -

) “Labour” means a worker employed by a contractor of the Odisha Public Works
Department / Electricity Department directly or indirectly through a sub-
contractor or other person, or by an agent on his behalf.

i) “Fair Wages” means wages whether for time or piece work prescribed by the
State Public Works Department provided that where higher rates have been
prescribed under the minimum wages Act, 1948 wages at such higher rates
should constitute fair wages.

iii) “Contractor” shall include every person whether a sub-contractor or headman or
agent employing labour on the work taken on contract.
iv) “Wages” shall have the same meaning as defined in the payment of Wages Act

and include time and piece rate wages, if any.

Display of Notices regarding Wages, etc.:
The contractor shall:—

a) Before he commences his work on contract display and correctly maintain and
continue to display and correctly maintain, in a clean and legible condition, in
conspicuous places on the work, notices in English and in the local Indian
language spoken by the majority of the workers, giving the rate of wage
prescribed by the State Public Works Department / Electricity Department for
the district in which the work is done.

b) Send a copy of such notices to the Engineer-in-charge of the work.

Payment of wages:
@ Wages due to every worker shall be paid to him direct.
2 All wages shall be paid in current coin or currency or in both

Fixation of wage period:

1) The contractor shall fix the wage period in respect of which the wages be
payable.

2) No wage period shall exceed one month.

3) Wages of every workman employed on the contract shall be paid before the
expiry of ten days, after the last day of the wage period in respect of which the
wages are payable.

4) When the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the day
succeeding the one on which his employment is terminated.

5) All payments of wages shall be made on a working day.
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4.28.6. Wage book and wages cards, etc.:

1)

(2)
©)

The contractor shall maintain a wage book of each worker in such form as may

be convenient, but the same shall include the following particulars-

(a) Rate of daily or monthly wages.

(b) Nature of work on which employed

(c) Total number of days worked during each wage period

(d) Total amount payable for the work during each wage period.

(e) All deductions made from the wages with an indication in each case of the
ground for which the deduction is made.

(f) Wage actually paid for each wage period.

The contractor shall also maintain a wage card for each worker employed on the
work.

The Executive Engineer may grant an exemption form the maintenance of wage
bond, wage cards to a contractor who, in his opinion — may not directly or
indirectly employ more than 100 persons on the work.

4.28.7 Fines and deduction which may be made from wages:

(i)

(i)

(i)

(iv)

The wages of a worker shall be paid to him without and deduction of any kind

except the following -

@) Fines

(b) Deductions for absence from duty, i.e., from the place of places whereby
the terms of his employment he is required to work. The amount of
deductions shall be in proportion to the period for which he was absence.

(c) Deductions for damage to or loss of good expressly entrusted to the
employed person for custody or for loss of money for which he is
required to account where such damage or loss is directly attributable to
his neglect or default.

(d) Any other deductions which the Odisha Government may from time to
time allow.

No fines shall be imposed on a worker and no deduction for damage or loss shall
be made from his wages until the worker has been given an opportunity of
showing cause against such fines or deduction.

The total amount of fines which may be imposed in any one wage period on a
works shall not exceed an amount equal to five paise in a rupee of the wages
payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instalments, or
after the expiry of 60 days from the date on which it was imposed.

4.28.8 Register of fines, etc.:
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4.28.9.

(i)

(ii)

4.28.10.

4.28.11.

4.28.12.

4.28.13.

4.28.14.

4.28.15.

The contractor shall maintain a register of fines and of all deduction for damage
or loss. Such register shall mention the reason for which fine was imposed or
deduction for damage or loss was made.

The contractor shall maintain a list in English and in the local Indian language,
clearly defining acts and omissions for which penalty of fine can be imposed. It
shall display such list and maintain it in a clean and legible condition in
conspicuous places on the work.

Preservation of register:

The wage register, the wage cards and the register of fines, deduction required to be
maintained under the regulations shall be preserved for 12 (twelve) months after
day of the last entry made in them.

Powers of Labour Welfare Officers to make investigation or enquiry:

The Labour Welfare Officers or any other persons authorized by the Government of
Odisha on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper observance of the fair wage clauses and
the provisions of these regulations. He shall investigate into any complaint regarding
default made by the contractor, sub-contractor in regard to such provisions.

Report of Labour Welfare Officers:

The Labour Welfare Officer or others authorized as aforesaid shall submit a report of
the results of his investigation or enquiry to the Executive Engineer concerned,
indicating the extent, if any, to which the default has been committed with a note that
necessary deductions from the contractor bill be made and the wages and other dues
be paid to the labourers concerned.

Appeal against the decision of Labour Welfare Officer:

Any persons aggrieved by the decision and recommendation of the Labour Welfare
Officer or other person so authorized may appeal against such decision to the Labour
Commissioner within 30 days from the date of decision forwarding simultaneously a
copy of his appeal to the Executive Engineer concerned but subject to such appeal,
the decision of the officer shall be final and binding upon the contractor.

Inspection of register:

The contractor shall also allow inspection of the wage book and wage cards to any of
his workers or to his agent at a convenient time and place after due notice is
received, or to the Labour Commissioner or any other person authorized by the
Government of Odisha on his behalf.

Submission of return:
The contractor shall submit periodical returns as may be specified from time to time.

Amendments:
The Government of Odisha may from time to time, add to or amend these
regulations and on any question as to the application, interpretation of effect of these
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regulations, the decision of the Labour Commissioner or any other person authorized
by the Government of Odisha in that behalf shall be final.

The terms and conditions of the agreement have been read by Me/Us and 1/We
certify that 1/We clearly understand them and agree to abide by them.

4.28.16 ARCHAEOLOGICAL FINDINGS
The contractor shall deliver to the Engineer-in-charge all articles of archeological
importance as and when those are found in course of execution.

Contractor
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SECTION — 05
SCOPE OF WORK

GENERAL
The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in
conformity with the technical specifications as enumerated in the subsequent clauses for the work As

per DTCN.
5.1. Location:
BLOCK : KANTAPADA,CUTTACK
District : CUTTACK
State : Odisha
Connected to :
Railway Station : Cuttack
5.2 Items of Work to be Executed (Broad Scope of works):

5.3

5.4.

5.5.

5.6.

i) As per BOQ

The above scope of works is not exhaustive but gives only an idea about the type of
work involved. Any other items/works, which have not been specifically mentioned
but required for completeness and soundness of the systems, shall be automatically
covered within the scope of work & no extra claim shall be entertained due to such
coverage.

The above works shall have to be executed in accordance with the detailed design criteria &
specifications given in Section-7 and other conditions mentioned elsewhere in the DTCN &
subsequent correspondences made if any.

Site Visit:

The tenderer before tendering shall inspect the site at his own cost in consultation with Engineer
in Charge of work and shall satisfy him with regard to the nature and extent of the work
involved, the actual site conditions, existing facilities & shall collect any other information which
may be required before submitting the tender. Any claim afterwards by the tenderer shall not be
entertained on account of the ignorance of the site conditions.

Format Language and Units:
The language of all documents shall be in English. Units of measurement in the documents, on
the drawings, and the submissions shall be in S.I/ Metric Units.

Quality of Material and Workmanship:

All the materials supplied by the contractor shall be best of their respective kinds and shall
comply with latest revisions of Indian Standards/ International Standards/ Water Supply & Public
Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & Prevention
Board, Indian Electricity Rules and other statutory requirements of Govt. of India and Govt. of
Odisha.

The contractor shall be responsible for the quality of materials and workmanship. The contractor
shall guarantee the satisfactory functioning & performance of the structure. If any modification/
replacement is necessitated during trial-run and guarantee period, the same shall be carried out
immediately free of cost.

Construction & Erection Facilities:

Water, power, accommodation and storage of materials for construction, erection and
fabrication at site shall be arranged by the contractor at his own cost. The power supply &
consumption during the construction stage shall be the responsibility of the contractor & no
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5.7.

5.8.

5.9.

extra payment shall be made on account of this. Department will be responsible for supply of
water for testing, trial running & commissioning.

Inspection & Testing:

For all materials, the contractor shall furnish Manufacturer’s test certificate with each
consignment. At site, Testing and inspection shall be carried out as per Indian
standards/International Standards in presence of Engineer-in-Charge, contractor and
manufacturer. The contractor shall detail out the codes and standards in accordance with which
the testing shall be carried out.

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his
liability for rectifying the defects which may subsequently appear or be detected during testing
and commissioning or subsequent operation. After rectification of the defects or replacement,
the equipments shall be re-tested to the satisfaction of the Department.

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be
provided by the contractor. He shall also maintain records of all the tests and furnish copies of
the same to the Department.

Whenever untested materials are used, written permission from the Engineer-in-Charge shall be
obtained. Manufacturer’s test certificates shall be furnished by the contractor for such
equipments and materials used.

The Department reserves the right to test any material at any of the reputed laboratories if
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected materials
shall have to be replaced by the contractor by approved material at his cost.

Completion Schedule:

The time is the essence of this contract. The entire job is to be completed within a time frame of
as per DTCN from the date of issue of work order by the B.D.OKANTAPADA,CUTTACK. The
tenderer shall submit a Bar Chart indicating starting and completion dates of each activity such
as submission of designs & drawings, site mobilization, procurement of materials and
equipments, transportation, execution, assembly/ erection, testing, trial running and
commissioning without which the tender shall be liable for rejection.

Payment Criteria
Since the contract is on percentage rate basis, running bills shall be prepared as per the actual
quantities of item of works executed at the accepted offered rates.

b3 3 2 3 S

Contractor Sd/-
Block Development Officer,
Kantapada,Cuttack



6.1

6.2

6.3

6.4

6.5

SECTION — 06

DEPARTMENTAL ISSUE OF MATERIALS TO CONTRACTOR

D.I pipes shall be issued to the contractor by the department.

All other materials required for the work will have to be supplied by the contractor.
The materials to be supplied by the contractor shall be of best description and quality in strict
accordance with the relevant IS specification approved by the Engineer-in-charge of the work.

As per Court Order No-07 Dated 18.12.2012 passed in WP(C) No-18565/2012 by Hon'ble
Odisha High Court, the successful bidder shall purchase materials necessary for execution of
work contract from local rate contract holders having ISI mark so that the interest of SSI Units
and M.S Enterprises is protected.

As per standing instructions of the Chief Engineer(PH) vide Letter No-9806 Dt 31.08.2013, the
DI/CI fittings, valves & specials should confirm relevant IS Specifications and should be used
after pre-delivery inspection by EPM/BIS/ISO having NABCB Certificate.

The contractor/agency after issue of work order should arrange for watching materials at their
own cost at the work site etc. till the work is completed in all respect and handed over to the
department.
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SECTION - 07
TECHNICAL SPECIFICATIONS & DESIGN CRITERIA

All the structure shall be designed conforming to state-of the art technology & practice and based on the
latest concepts & principles enumerated in the standard text books conforming to latest BIS Code.

7.1

General Conditions:

a)

b)

0)

d)

e)

9)

h)

b))

Cement shall not be less than O.P.C.-53 grade of reputed manufactures confirming to
relevant IS.

Reinforcement to confirm Fe-415 and IS specification (SAIL/TATA/Vizaqg).

As & when required, the steel/cement & other building materials will be tested by
Department at the cost of contractor to ensure proper quality as per IS specification.

Machine mix shall be used in concrete work for all structure. Design mix of concrete will
be preferred. Vibrator of appropriate type shall be used for compaction of concrete.

All the structures are to be designed as permanent type and shall have aesthetic
elevation.

Form work shall be of steel plates and frame, sound seasoned timber or any approved
materials as decided by Engineer-in-charge to be used for the centring and shuttering of
the structures.

Painting of all steel / MS structure to be done as per approved quality of enamel paint
over a coat of primer.

All electrical work / earthings including wiring of pump house to be done as per relevant
IS specification and Indian Electrical Rules. Single phase wiring shall be done for
lighting purpose & three phase wiring shall be done for running pump motors &
wherever necessary.

All the valves are to conform relevant IS specification and of reputed make.

The surplus earth and debris should be lifted after completion of work and proper
levelling of site as directed by Engineer-in-charge without any extra claim.
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7.2

k) Pumps and motors to be of reputed and approved make.

)i All the work including supply of materials to be executed as per relevant IS specification
and direction of Engineer-in-charge.

m) Foundation of all structure including supply of materials shall be designed depending on
Ground water table / subsoil condition. In no case the Depth of foundation below virgin
soil shall be less than 1.0 mtr. at respective places.

n) All equipments, accessories, auxiliaries, piping, electrical instruments, installations,
construction, buildings etc. including all mechanical, electrical & civil engineering works
covered under the scope of work of contractor shall be subject to inspection & testing by
the Department for its material, quality, workmanship and the performance. The
contractor shall arrange and carryout all such inspection, testing, trial run etc. and
demonstrate in presence of the Engineer-in-charge of the Department.

0) The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the
contractor. All responsibility of such inspection, testing, trial run, demonstration etc. and
any damage/loss that may cause directly or indirectly shall exclusively rest with the
contractor.

p) Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the
contractor of their liability for replacing / rectifying any defects, which may subsequently
appear or be detected during erection and guarantee period.

q) All equipments, sub-assembly and components, auxiliaries and accessories shall be
tested at manufacturer’s cost in accordance with relevant Indian Standards/International
Standards. The contractor shall furnish all test certificates etc. related to the quality of
all the materials to the Department along with the delivery of the materials at site
without which no payment shall be released. However, such test certificates, quality
assurance certificate shall not relieve the contractor of it's obligation to replace forth
with any instrument/materials found defective during tests at works / trial running
period/guarantee period.

r) Testing for performance of equipments shall be carried out and be checked with the
approved parameters and performance characteristic curves for the purpose of
acceptance.

Inspection and testing of other materials

For all other materials, the contractor shall furnish Manufacturer’s test certificate with each
consignment. At site, Testing and inspection shall be carried out as per Indian standards/
International Standards in presence of Engineer-in-Charge, contractor and manufacturer. The
contractor shall detail out the codes and standards in accordance with which the testing shall be
carried out.

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his
liability for rectifying the defects which may subsequently appear or be detected during testing
and commissioning or subsequent operation. After rectification of the defects or replacement,
the equipments shall be re-tested to the satisfaction of the Department.

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be
provided by the contractor. He shall also maintain records of all the tests and furnish copies of
the same to the Department.
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Whenever untested materials are used, written permission from the Engineer-in-Charge shall be
obtained. Manufacturer’s test certificates shall be furnished by the contractor for such
equipments and materials used.

The Department reserves the right to test any material at any of the reputed laboratories if
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected materials
shall have to be replaced by the contractor by approved material at his cost.
7.3 The agency has to submit Bar Chart for execution of work along with the tender.
All provisions of the technical scope of work & terms & conditions of the contract have been
read by Me/Us and I/We certify that I/We clearly understand them & agree to abide by
them.

Witness Contractor

SCHEDULE — A
STRUCTURE & ORGANISATION

1. General Information

a) Name of Applicant

b) Head Office Address

e-Mail Address:

Telephone No. Fax :

c) Regional Office Address (if any)

e-Mail Address:

Telephone No. Fax :

d) Local Office (if any)

e-Mail Address:
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Telephone No.

e) Class of contractor / farm and year of incorporation
(attach copy of certificate of registration)

f) Name and Address of Bankers
g) Main Lines of Business
h) Establishment details:

SCHEDULE - B

Fax :

Signature of the bidder

LIST OF PLANT & EQUIPMENT

Proposed to be deployed by the Applicant for use in the work

(Additional equipments if any may be added)

Sl. List of plants & Owned Leased Remarks
No. equipments Nos. Ownership Nos. Lease deed along
certificate with the ownership
furnished / certificate furnished /
not furnished not furnished
1 2 3 4 5 6 7
1. Concrete Hopper Mixer
15 cum/Hr.
2. Plate / Skid Vibrator
3. Needle Vibrator
4, Water Tanker
5. Weigh batching plant
6. Excavator (Hydraulic)
7. Water Tank
Contractor Sd/-
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Truck (10 Tonne

capacity)

9. Generator (32KW
capacity)

10. | Compressive testing
machine

11. | Slump test apparatus

12. | Theodolite

13. | Levelling instrument

14, Dewatering Pump set
from 5 to 20 HP capacity

15. | Steel shuttering plates
(600 x 1200mm) with
steel scaffoldings

16. | Transportation trolley

* Production of Ownership certificate /lease deed is Not Mandatory.

Contractor

Signature of the bidder
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SCHEDULE —C

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER
OF ABANDONMENT OF WORK BY TENDER

1. (@) Isthe applicant currently involved in any litigation relating to any contract works - Yes/No

(b) If yes, give details

2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by any
agency in India during the last 5 years - Yes/No
(b) If yes, give details

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on
any contract work in India during the last 5 years - Yes/No
(b) If yes, give details

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification
application will be summarily rejected.

Signature of the bidder
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Date:

Place:

SCHEDULE -D

DECLARATION BY THE TENDERER

I/We have visited the site and have fully been acquainted myself/ourself with the local
situation regarding materials, labour and the factors pertaining to the work before
submitting the tender.

I/We have carefully studied the conditions of the contract, specification and other
documents of this work and I/We agree to execute the same accordingly.

I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as
responsible contractor and complete the work within the prescribed time limit. I/We
shall submit detailed construction programme with target dates for various items and
stages of work keeping in view the time limit and shall accordingly arrange for necessary
labours, materials, and equipments etc., punctually. In case there are deviations from
the construction programme, I/We shall abide by the decision of the Engineer-in-charge
for revision of the programme and shall arrange for labour, materials, equipments etc

I/We shall follow all rules and regulations of the state in force with regard to
engagement of labour for the work.

The documents furnished with the tender are correct to the best of my/our knowledge
and belief and if any information found to be incorrect in future, the Department has the
liberty to take any action as deemed fit.

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms
and provisions of the said conditions and special conditions of the contract annexed
hereto or in default thereof to forfeit and pay to the Governor of Odisha the sums of
money mentioned in the said conditions and in the event of such default the transaction
effected by this tender shall cease and determine.

Signature of the Tenderer
Name/Organisation seal
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SCHEDULE — E
AFFIDAVIT

I/We certify that all information furnished is true and
agree that my / our Tender shall be rejected if I / we am / are found to have misled or made
false representation in the form of any of the Schedules of Supplementary information and / or
statements submitted in proof of the eligibility and qualification requirements or if I / We have a
record of poor performance such as absconding from work, works not properly completed as per
contract, in ordinate delays in completion, financial failure and / or has / have participated in
previous Tendering for the same work/s and had quoted unreasonable high Tender premium.
In addition I/we shall be blacklisted and the work be taken over invoking relevant clause of the
General conditions of contract and conditions of particular application.

I/We certify that no criminal cases are pending against
me/us partners at the time of submitting the Tender.

I/We accept that my / our Tender shall be rejected if
any criminal cases are pending against me/us/partners of the farm at the time of submitting the
Tender.

I/We agree that if the history of litigation, criminal cases
pending against me/us/Partners furnished by me/us is false, I / We
will attend by the action taken by the PR & DW Deptt., without approaching any court
whatsoever for redress. However, I/We shall be given suitable opportunity to offer my/our
explanation before action is taken against me/us.

I/We certify that the following addenda issued by the
B.D.O., Sadar Block, Dhenkanal have been received by me/us and incorporated in my/ our
Tender.

1. dated
2. dated
3. dated
(Add if the addenda issued are more than 3)
6. Further I/We certify that no near relatives in the cadre of an
Assistant Engineer or above are working in the Govt. Odisha.
7. 1/ We certify that the technical specification for
which I have quoted rate is as per the requirement of the DTCN.
Dated this ... ... ... ... ... ... ...dayof ... ... ... ... ... ... 20.. ..
Signature ... ... ... ... ... oot wee oes e .. . inthe capacity of ... .. ... ... ... ... duly authorized to sign the
Tender for and on behalf of
(Block Capitals)
Signature of Witness: Deponent
Name of Witness
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Sub:

ANNEXURE — 1

Guidelines/ Procedure to be followed in introduction of
e-Procurement in Government of Odisha.
Government of Odisha
Works Department
**k*

Office Memorandum
File No.FA-R-3/08 — 1027 /W, Dated 24.01.2009

Guidelines/ Procedure to be followed in introduction of e-Procurement in
Government of Odisha.

This office memorandum consists of the procedural requirement of e-Procurement and
shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all
“Works” tenders hosted in the portal.

The e-Procurement portal of the Government of Odisha is “https/
tendersorissa.gov.in”

Use of valid Digital Signature Certificate of appropriate class (class Il or Class II)
issued from a registered Certifying Authority (CA) as stipulated by Controller of
Certifying Authorities. (CCA), Government of India such as n-Code, Sify, TCS, MTNL,
e-Mudhra etc is mandatory for all users.

The DSC issued to the Department users is valid for the period of two years only. All the
Department users are responsible to revalidate their DSC prior to expiry.

For all purpose, the server time displayed in the e-procurement portal shall be the time to
be followed by all the users.

Government after careful consideration has decided to host all tenders costing 20 lakhs
or above in the e-procurement portal. This will be applicable across all Engineering
Departments such as Works Department, Department of Water Resources, Rural
Development and Housing & Urban Development Department. Government of Odisha
also welcomes hosting of tenders by any other departments, authority, corporations, local
bodies etc of the State with prior approval from Information Technology Department.

The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD

code/ Accounts Code/ Government statutes including any amendments brought from

time to time to suit to the requirement of the best national practice.

Registration in the e-procurement portal is without levy of any charges but Government
reserves the right to levy any charges for such value added services in future.

Contractors not registered with Government of Odisha, can participate in the e-
procurement after necessary enrolment in the portal but have to subsequently register
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themselves with the appropriate registering authority of the State Government before
award of the work as per prevalent registration norms of the State.

For the role management “Department”, is the Administrative Department, Organisation
or wing is the Chief Engineer or highest tender accepting authority or equivalent officer
under the Administrative Department, Division-ll is the Executive Engineer or
equivalent officer, Division is the Executive Engineer or equivalent officer and sub-
division is the Assistant Engineer or equivalent officer.

The e-procurement software assigns role for operation of the module for specific
function. The terminologies used in the Portal and their respective functions in the
software are as follows:

a. Application Administrator: (NIC and State Procurement Cell)
I. Master Management

ii. Nodal officer creation
iii. Report Generation
iv. Transfer and blocking of officers.

b. Nodal Officer: (At Organisation level not below the Executive Engineer or
equivalent rank).
I. Creation of Users
ii. Role Assignment
iii. Transfers and blocking of Officers

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any
level).
I. Publishing of Tender
ii. Publishing of Corrigendum / addendum/ cancellation of Tender
iii. Bid Clarification
iv. Uploading of pre-Bid Minutes
V. Report generation

d. Procurement Officer — Administrator: (Generally sub-ordinate officer to Officer
inviting the tender).
I. Creation of Tender
ii. Creation of corrigendum / addendum/ cancellation of Tender
iii. Report generation

e. Procurement officer — Opener: (Generally sub-ordinate officer to officer inviting
the Tender).
I. Opening of Bid
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Procurement Officer—Evaluator: (Generally sub-ordinate officer to officer inviting
the Tender).
I Evaluating Bid

Procurement Officer—Auditor: (Procurement Officer — Publisher and/or Accounts
Officer/ Finance Officer).
I To take up auditing.

NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB):

a.

The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard
formats as applicable to conventional Bids and will be finalized/ approved by the
officers competent as in the case of conventional Bids.

b. The officers competent to publish NIB in case of conventional Bids will host the
NIB in the portal. Simultaneously, a notification should also be published in the
newspapers, as per existing rules preferably, in the following format, to effect
economy:-

Government of Odisha “e” Procurement Notice
Bid Identification No:

1. Name of the Work:

2. Estimated cost Rs.

3. Period of completion:

4. Date & time of availability of bid document in the portal

5. Last date/ time for receipt of bids in the portal:

6. Name and address of the Officer inviting Bid:

Further details can be seen from the e-procurement portal
“https://tendersorissa.gov.in”

C.

All the volumes/ documents shall be uploaded in the portal by the Procurement
Officer Administrator and published by Procurement Officer Publisher (Officer
inviting tender) using their DSCs in appropriate format so that the document is
not tampered with.

The tender documents published by the Tender Inviting Officer (Procurement
Officer Publisher) in the website https://tendersorissa.gov.in will appear in the
“Latest Active Tenders”. The Bidders/ Guest Users can downloaded the Bid
documents only after the due date & time of sale. the publication of the tender
will be for specific period of time till the last date of submission of bids as
mentioned in the ‘Notice Inviting Bid’ after which the same will be removed
from the list of Latest Active tenders.

ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:
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The Procurement Officer Publisher (Officer inviting tender) shall publish any
addendum / corrigendum / cancellation of tender in the website
https://tendersorissa.gov.in, notice board and through paper publication and such
notice shall form part of the bidding documents.

The system shall generate a mail to those bidders who have already uploaded their
tenders and those bidders if they wish, can modify their tender.

PARTICIPATION IN BID

a.

PORTAL REGISTRATION: The Contractor / Bidder intending to participate in
the bid is required to register in the portal using his/ her active personal / official e-
mail ID as his/ her Login ID and attach his/ her valid Digital signature certificate
(DSC) to his/ her unique Login ID. He / she will enter relevant information as asked
for about the farm/ contractor. This is a one time activity for registering in Portal.

i. Bidders participating through Joint Venture shall declare the authorized signatory
through Memorandum of Understanding duly registered and enroll in the portal
in the name and style of the Joint Venture Company. It is mandatory that the
DSC issued in the name of the authorized signatory is used in the portal.

ii. Any third party/ company/ person under a service contract for operation of e-
procurement system in the State or his/ their subsidiaries or their parent
companies shall be ineligible to participate in the procurement processes that are
undertaken through the e-procurement system irrespective of who operates the
system.

LOGGING TO THE PORTAL.: The Contractor/ Bidder is required to type his/ her
Login ID and password. The system will again ask to select the DSC and confirm it
with the password of DSC as a second stage authentication. For each login, a user’s
DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CA stored in system database. The system
checks the unique Login ID, password & DSC combination and authenticates the
login process for use of portal.

DOWNLOADING OF BID: The bidder can download the tender of his choice and
save it in his system to undertake necessary preparatory work off-line and upload the
completed tender at his convenience before the closing date and time of submission.

CLARIFICATION ON BID: The bidder may ask question online in the e-
procurement portal using his/ her DSC; provided the gquestions are raised within the
period of seeking clarification as mentioned in tender call notice/ Bid. The officer
inviting the bid/ procurement officer- publisher will clarify queries related to the
tender.

PREPARATION OF BID:
i) The bids may consist of general arrangements drawings or typical or any other
drawing relevant to the work for which bid has been invited. Bidder may
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download these drawings and take out the print for detail study and preparation
of his bid. Any other drawings and documents pertaining to the works available
with the officer inviting the Bid will be open for inspection by the bidders.

i) The bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
document, Bid security, Declaration form, price bid etc and store in the system.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

i) The Bidder shall furnish, as part of his Bid, a bid security for the amount
mentioned under NIT/ Contract Data. The bidder shall scan all the written /
printed pages of the bid security and upload the same in portal document format
(PDF) to the system in designated piece of the technical Bid. Furnishing scanned
copy of such documents is mandatory otherwise his/ her bid shall be declared as
non-responsive and liable for rejection.

i) The EMD or Bid Security payable along with the bid is 1% of the estimated
contract value (ECV) or as mentioned in the bid document. The validity period of
the EMD or Bid Security shall be as mentioned in the bid document. Any bid not
accompanied by an acceptable Bid Security and not secured as indicated in the
bid document shall be rejected as non-responsive. The bid security shall be
retained till such time the successful bidder furnishes Initial Security Deposit
(1SD) or Performance security acceptable to the officer inviting the Bid. Failure
of the successful Bidder to comply with the requirements shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Bid
Security. The Bid security in the form of FD/ BG shall be from a Nationalized
Bank valid for a period of 45 days beyond the validity of the Bid. Bid Security in
other form is acceptable if the bid documents provides for it.

iii) The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed
tender call notice in respect of Earnest Money Deposit / Bid Security and the
Bank Draft in respect of cost of Bid are to be scanned and uploaded in portable
document format (PDF) along with the bid.

iv) The bidder shall provide the cost of bid and the Bid Security in a sealed cover
superscripting the name of the work for which the instruments are intended and
the Officer Inviting the Bid. He/ she is not required to write his/ her name on the
cover. The original FD/BG/BD shall be physically produced before the Officer
inviting the Bid or the concerned Division/ Division-11/ Chief Engineer before
the specified period mentioned in the bid; which in no case shall be less than
three days excluding the last date of submission and opening of bids (Technical
cover opening in case of Double Cover System). The bidder is also allowed to
submit the original FD/BG/BD by Registered Post/ Speed post or any other
delivery system before the last date & time of opening of tender.
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v) The officers authorized by the Procurement Officer—Publisher (Officer Inviting
Tender) shall transmit the sealed envelopes carefully to the Procurement Officer—
Publisher prior to opening of the Bid. The Procurement Officer—Publisher shall
provide signed receipt with date and time for having received the number of
sealed envelopes.

vi) The Procurement Officer—Publisher (Officer Inviting the Tender) or other
concerned officers authorized to receive the Original Bid Security and Bid Cost
on behalf of the Procurement Officer—Publisher shall not be responsible for any
postal delay and/ or non-receipt of the original copy of the bid security on or
before specified date and time. Non submission of bid security within the
designated period shall debar the bidder from participating in the on-line bidding
system and his portal registration shall be blocked. His name shall also be
informed to the registering authority for cancellation of his registration as
contractor.

vii) Contractor exempted from payment of EMD will be able to participate in the
tender directly by uploading documentary evidence towards his eligibility for
such exemption.

viii) Government of Odisha has been actively considering integrating e-
payment gateway into the portal for payment of cost of Bid and Bid Security/
Earnest Money Deposit. The process of using e-payment gateway shall be issued
separately after it is established.

15. SUBMISSION OF BID:

a. The bidder shall carefully go through the tender and prepare the required documents.
The Bid shall have a Technical Bid & a Financial Bid. The Technical Bid generally
consist of cost of Bid documents, EMD/ Bid Security, GST, PAN/ TIN, Registration
Certificate, Affidavits, Profit Loss Statement, Joint Venture Agreement. List of
similar nature works, work in hand, list of machineries, and any other information
required by OIT. the Financial Bid shall consist of the Bill of Quantities (BoQ) and
any other price related information/ undertaking including rebates.

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer —
Publisher for the Bid is the authentic BoQ. Any alteration or deletion or manipulation
in BoQ shall lead to cancellation of Bid.

c. The Bidder shall up load the scanned copy/ copies of document in support of
eligibility criteria and qualification information in prescribed format in Portable
Document Format (PDF) to the portal in the designated locations of Technical Bid.

d. The Bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BoQ) published by the officer inviting tender. the bidder
shall type rates in figure only in the rate column of respective item(s) with out
leaving any blank cell in the rate column in case of item rate tender and type
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percentage excess or less upto one decimal place only in case of percentage rate
tender.

. The bidder shall log on to the portal with his/ her DSC and move to the desired
tender for uploading the documents in appropriate place one by one simultaneously
checking the documents.

i) Bids can not be submitted after due date and time. The bids once submitted can
not be viewed, retrieved or corrected. The Bidder should ensure correctness of
the bid prior to uploading and take print out of the system generated summary of
submission to confirm successful uploading of bid. The bids can not be opened
even by the OIT or the Procurement Officer—Publisher/Opener before the due
date and time of opening.

i) Each process in the e-procurement is time stamped and the system can detect the
time of log in of each user including the Bidder.

iii) The Bidder should ensure clarity / legibility of the document uploaded by him to
the portal.

iv) The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/ tender.

v) The bidder should check the system generated confirmation statement on the
status of the submission.

vi) The Bidder should upload sufficiently ahead of the bid closure time to avoid
traffic rush and failure in the network.

vii) The tender inviting officer is not responsible for any failure, malfunction, or
breakdown of the electronic system used during the e-procurement process.

viii) The Bidder is required to up load documents related to his eligibility
criteria and qualification information and Bill of Quantities duly filled in. It is not
necessary for the part of the Bidder to up-load the drawings and other Bid
documents (after signing) while up-loading his bid. It is assumed that the bidder
has referred all the drawings and documents uploaded by the Officer inviting the
Bid.

ix) Seeking any revision of rates or backing out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer inviting the
Bid will be construed as plea to disrupt the bidding process and in such cases the
bid security shall be forfeited.

X) The bidder will not be able to submit his bid after expiry of the date and time of
submission of Bid (server time). The date & time of bid submission shall remain
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unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements,
documents, certificates, uploaded by him, owning responsibility for their correctness/
authenticity as per IT ACT 2000. If any of the information furnished by the bidder is
found to be false/ fabricated / bogus, his EMD/ Bid security shall stand forfeited and
the bidder is liable to be blacklisted.

SECURITY OF BID SUBMISSION:

a.

b.

All bid uploaded by the Bidder to the portal will be encrypted.

The encrypted Bid can only be decrypted/ opened by the authorised openers on or
after the due date and time.

RESUBMISSION AND WITHDRAWAL OF BIDS:

a.

Resubmission of bid by the bidders for any number of times before the final date and
time of submission is allowed.

Resubmission of bid shall require uploading of all documents including price bid
afresh.

If the bidder falls to submit his modified bids) within the pre-defined time of receipt,
the system shall consider only the last bid submitted.

The bidder should avoid submission of bid at the last moment to avoid system failure
or malfunction of internet or traffic jam or power failure etc.

The Bidder can withdraw his bid before the closure date and time of receipt of the
bid by uploading scanned copy of a letter addressing to the Procurement Officer—
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall
not allow any withdrawal after expiry of the closure time of the bid.

OPENING OF THE BID:

a.

Bid opening date and time is specified during tender creation or can be extended
through corrigendum. Bids can not be opened before the specified date & time.

All bid openers have to log on to the portal to decrypt the bid submitted by the
bidders.

The bidders & guest users can view the summary of opening of bids from any
system. Contractors are not required to be present during the bid opening at the
opening location if they so desire.
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In the event of the specified date of bid opening being declared a holiday for the
officer inviting the Bid, the bids will be opened at the appointed time on the next
working day.

In case bids are invited for more than one package, the order for opening of the
“Bid” shall be that in which they appear in the “Invitation for Bid”.

During bid opening, the covers containing original financial instruments towards cost
of bid and Bid Security in the form specified in the DTCN/ ITB valid for the period
stated in the Bid, received after last date of receipt of bid and before opening of the
bids shall be opened and declared. The Procurement Officer—Opener shall continue
opening of other documents if he is satisfied about the appropriateness of the cost of
Bid and the Bid security.

Combined bid security for more than one work is not acceptable.

The electronically submitted bids may be permitted to be opened by the predefined
Bid opening officer from their new location if they are transferred after the issue of
Notice Inviting Bid and before bid opening. Further action on bid documents shall be
taken by the new incumbent of the post.

EVALUATION OF BIDS:

a.

All the opened bids shall be down loaded and printed for taking up evaluation. The
Procurement Officer—Openers shall sign on each page of the documents downloaded
and furnish a certificate that the documents as available in the portal for the tender
have been down loaded.

The Procurement Officer—Evaluators shall take up evaluation of bids with respect to
the qualification information and other information furnished subject to confirmation
of the bid security by the issuing institutions.

After receipt of confirmation of the bid security, the bidder may be asked in writing
to clarify on the documents provided in the Technical Bid, if necessary, with respect
to any doubts or illegible documents. The Officer Inviting Tender may ask for any
other document of historical nature during Technical evaluation of the tender.
Provided in all such cases, furnishing of any document in no way alters the Bidder’s
price bid. Non submission of legible documents may render the bid non-responsive.

The bidders will respond in not more than 7 days of issue of the clarification letter,
failing which the bid of the bidder will be evaluated on its own merit.

Technical evaluation of all bids shall be carried out as per information furnished by
Bidders. But evaluation of bids does not exonerate bidders from checking their
original documents at later date. If the bidder is found to have misled the evaluation
through wrong information, action as per relevant clause of DTCN / ITB shall be
taken against the bidder/ contractor.
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f. The procurement Officer- Evaluators; will evaluate bids and finalize list of
responsive bidders.

g. The financial bids of the technically responsive bidders shall be opened on the due
date of opening. The Procurement Officer — Openers shall log on to the system in
sequence and open the financial bids.

I.  The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorised representative who wish to be present.

ii. At the time of opening of “Financial Bid”, bidders whose technical bids were
found responsive will be opened.

a. The responsive bidders name, bid prices, item wise rates, total amount of
each item in case of item rate tender and percentage above or less in case of
percentage rate tenders will be announced.

b. Procurement Officer-Openers shall sign on each page of the downloaded
BoQ and the comparative statement and furnish a certificate to that respect.

c. Bidder can witness principal activities and view the documents/ summary
reports for that particular work by logging on to the portal with his DSC
from any where,

20. NEGOTIATION OF BIDS:
a. For examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask the lowest bidder for clarification of his rates including
reduction of rate on negotiation and breakdown of unit rates.

21.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by
registered letter. This Letter of Acceptance will state the sum that the Engineer-in-
charge will pay the contractor in consideration of the execution & completion of the
Works by the Contractor as prescribed by the contract & the amount of performance
security and additional performance security required to be furnished. The issue of
the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

b. The Contractor after furnishing the required acceptable performance security and
additional performance security, “Letter to Proceed” or “Work Order” shall be issued
by the Engineer-in-Charge with copy thereof to the Procurement Officer—Publisher.
The Procurement Officer—Publisher shall up load the summary and declare the
process as complete.

Sd/-
24.01.2009EIC-CUM-SECRETARY TO
GOVERNMENT
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Appendix - IT
Online Receipt of Tender Paper Cost & Earnest Money Deposit

through e-Procurement Portal as per
Works Department Letter No.17276/W Dt.06.12.2017

Government of Odisha
VWorks Department
***
Office Memorandum
File N0.07556900012016-17254/W Dt.05.12.2017
Sub: Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids.

1. The State Government have formulated rules and procedures for Electronic receipt, accounting
and reporting of the receipt of Cost of Tender Paper and Earnest Money Deposit on submission
of Dbids through the e-procurement portal of Government of Odisha i.e.
"https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The
process outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple
payments like Cost of Tender Paper and Earnest Money Deposit on submission of
bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and
their Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of
the participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money
Deposit on submission of bids would be eligible to participate in the tender/bid process. The
bidders with pending or failure payment status shall not be able to submit their bid. Tender
inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held
responsible for such pendency or failure.

4. Banking arrangement:
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Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being
integrated  with  e-Procurement  portal of  Government of  Odisha
(https://tendersodisha.gov.in).

The Designated Banks participating in Electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit on submission of bids will
nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate
all e-Receipts. Each such branch will act as the Receiving branch and Focal Point
Branch notwithstanding the fact that the bidder might have debited his account in any of
the bank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost and EMD by

bidder:

a)

b)

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-
Procurement portal (https://tendersodisha.gov.in) using his/her digital signature
certificate and then search and then select the required active tender from the "Search
Active Tender" option. Now, submit button can be clicked against the selected tender so
that it comes to the "My Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have to upload
the required Prequalification /Technical/Financial bid, as mentioned in the bidding
document and in line with Works Department office memorandum no.7885,
dt.23.07.2013.

Electronic payment of tender paper cost and EMD: Then the bidders have to select
and submit the bank name as available in the payment options

A bidder shall make electronic payment using his/her internet banking enabled account
with designated Banks or their aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of

d)

designated Banks.
Online NEFT/RTGS payment using internet banking of the bank in which the bidder
holds his account, by adding the account number as mentioned in the challan as an inter
bank beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding
successful transaction by bidder the system will activate the 'Freeze Bid Submission'
button to conclude the bid submission process.

System generated acknowledgement receipt for successful bid submission: System
will generate an acknowledgement receipt for successful bid submission. The bidder
should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking
their bid status.

Settlement of Cost of Tender Paper;

a)

Cost of Tender Paper: In respect of Government receipts on account of Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement
Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with
reference to Bid Identification Number. The State Procurement Cell shall generate
Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the
designated Banks to remit the money to the State Government account under different
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heads. In respect of the cost of tender paper received through the e-procurement portal,
the remittance to the Cyber Treasury account will be made to the Head of Account 0075-
Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender
Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS
will be facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for
the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender
paper collected with reference to Bid Identification Number. The State Procurement
Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit
the money through the Odisha Treasury portal. The cost of tender papers will be credited
to the registered Bank account of the concerned State PSUs, Statutory Corporations,
Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (T1A) issues such instructions)
the tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid
as per direction received from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest
Money Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids
to respective bidders accounts as per direction received from TIA through e-procurement
system.

Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned
for various reasons.

a)

b)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-
Procurement portal will direct the Bank to transfer the EMD value from the Pooling
Account of SPC to the registered account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the
forfeited Earnest Money Deposit on submission of bid, in the State Government
Treasury under the appropriate head (8782-Cash Remittances and Adjustments between
the officers rendering accounts to the same Accounts Officer-102-P.W.Remittances-
1683-Remittances-91028-Remittances into Treasury) after taking the amount as a
revenue receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -
Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail
account to DAG (Dhenkanal) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not
allow the evaluator to edit the initiation after clicking the submit button. Forfeiture
option can be carried out in phased manner like one bidder at a time.
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Role of the Banks:

a)
b)

c)

d)

Make necessary provision / customizations at their end to enable the provision for online
payments / refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful
transactions during online payment processes and redirect them to e-Procurement
website with necessary transaction reference details enabling them to submit their bids.
The bank shall ensure transfer of funds from the pooling account to the Government
Head/current account of PSUs/ULBs within the next bank working day as per the
directions generated from e-Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry
out their role as stated below.

Refund of amount to bidders as per the XML file provided by e-Procurement system on
the next bank working day from the date of generation of the XML file and also provide
a confirmation to NIC on the same.

Role of State Procurement Cell:

a)

b)

9)
h)

Communicate requirements of Government departments/ State PSUs/ Autonomous
Bodies/ ULBs online payment requirements to National Informatics Centre / the
authorised Banks for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering process
separately bank-wise for the Government Department and the PSUs/ULBs. The SPC
shall generate bank-wise separate online challans from the Odisha Treasury portal and
make the remittance through over the counter facility or NEFT/RTGS (as and when this
functionality is available in Treasury portal) and issue instruction to the bank for
remittance of the receipt to the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in
respect of the remittance towards tender paper cost to the Tender inviting authorities for
their record.

State Procurement Cell shall monitor the progress of e-Tendering by different
Government departments / State PSUs/ Autonomous Bodies / ULBs through an MIS.
State Procurement Cell shall monitor and send monthly progress reports to the
Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as
an end of the day activity.

e-procurement system will provide a web service for payment gateway (PG) provider to
pull the encrypted refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund
and settlement status against a day

e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre :

a)
b)

c)

Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.gov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart
of Account.

NIC will provide an interface to organisations to download the electronic receipt data.
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d) Enable automatic generation of daily XML files from e-Procurement system and ensure
delivery of the same to the authorised Banks for enabling automatic refund/settlement of
funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State

Procurement Cell in order to make remittance of the tender paper cost to the State
Government account using the Odisha Treasury portal.

Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal
which will be accounted for by the Cyber Treasury and it shall submit the accounts to
A.G (O) as per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of
accounting and reconciliation of the electronic remittances made to the State
Government account.

Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB
will have an effective procedure for dealing with, public complaint for e-Receipt related
matters. In case, any mistake is detected by any of the stakeholders in reporting of
receipt of tender paper cost and EMD, either suo moto or on being brought to its notice,
the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point
Branch of the participating Banks, National Informatics Centre, Odisha and the State
Procurement Cell, Odisha will notify the contact number and address of the Help Desk
for resolution of any dispute regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper,
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest
deposit will be applicable for electronic submission of bids through e-procurement portal.
Existing provisions regulating cost of tender paper, earnest money deposit in OPWD Code and
OGFR would stand modified to the extent prescribed.

These arrangements would be made effective after signing of MoU between the designated
Banks and the State Procurement Cell, firming up of Banking arrangements and technical
integration between designated Bank and e-Procurement Portal.

This shall take effect from the date of issue of this Office Memorandum.

Accordingly, relevant existing codal/ contractual provision exist vide Office Memorandum
No.6785/W Dt.09.05.2017 of Works Department stands modified to the above extent.

This has been concurred in by the Finance Department vide their UOR No.-39-WF-I
Dt.09.11.2017.

Sd/05.12.2017
E.l.C-cum-Secretary to Govt.

[For any Technical related queries please call at Help desk numbers of State Procurement Cell (SPC),

Gouvt. of Odisha — 1800 3456 765, (0674) 2530998 / 2530996]

Contractor Sd/-
Block Development Officer,
Kantapada,Cuttack
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ANNXURE-I of Appendix - 11

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and
Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of Earnest Money Deposit on submission of
bids bids
Government I. The payment towards the cost of Tender |I. In case of tenders of Government
Departments Paper, in case Government Departments, Departments, amount towards Earnest
shall be collected in separate Pooling Money Deposit on submission of bids
accounts opened in Focal Point Branch shall be collected in a pooling account
called e-FPB of respective designated opened for this purpose at Focal Point
banks [as stated in Para 2] at Bhubaneswar Branch called e-FPB of respective
on T+1_day. designated banks at Bhubaneswar and the
banks will remit the amount to respective
bidder’s account within two working days
on receipt of instruction from TIA through
refund and settlement of e-procurement
system.
Il. With reference to the Notice Inviting
Tender/ Bid ldentification Number, the | 1lI. In case of forfeiture of Earnest Money
amount so realized is to be remitted to Deposit on submission of bids, the e-
Government Account under the Head Of Procurement portal will direct the Bank to
Account 0075-Misc. General Services- transfer the EMD value from the Pooling
800-Other Receipts-0097-Misc. Receipts- Account of SPC to the registered account
02237-Cost of Tender Paper through of the tender inviting authority within two
Odisha Treasury Portal after opening of working days of receipt of instruction from
the bid. TIA.
State PSUs I. In case of State PSUs, Statutory |l. Amount towards EMD on submission of
Statutory corporations, Autonomous Bodies and bids shall be collected in a separate pooling
Corporations, Local Bodies etc. the amount towards account of Focal Point Branch called e-
Autonomous Cost of Tender Paper, on submission of FPB of respective designated banks at
Bodies and Local bids shall be collected in separated Bhubaneswar and the banks will remit the
Bodies. pooling accounts opened in Focal Point amount to respective bidder’s account on
Branch called e-FPB of respective receipt of instruction from TIA through
designated Banks at Bhubaneswar on refund and settlement of e-procurement
T+1 days. system within two working days from
receipt of such instruction.
Il. In case of forfeiture of Earnest Money
Il. The Paper cost will be transferred to the deposit on submission of bids, the e-
respective current accounts of concerned Procurement portal will direct the Bank to
State PSUs, Statutory Corporation, transfer the EMD value from the Pooling
Autonomous Bodies and Local Bodies Account of SPC to the registered account
etc. after opening of bid. of the tender inviting authority within two
working days of receipt of instruction from
TIA.

Contractor

Signature Not Verified

Sd/- |
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	2. Introduction / Selection Procedure:
	The Employer named in the Data Sheet will select a contract farm to execute the work as described in the scope of work and in the Data sheet.
	The Contractor shall bear all costs associated with the execution of the work on Percentage Rate Bids. The Employer is not bound to accept any proposal, and reserves the right to annul the selection process at any time prior to contract award without ...
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	11.     Site Visit:
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	22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-Procurement portal the system shall consider only the last bids submitted through portal.
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	23.1. Earnest Money Deposit:
	23.2. Initial Security Deposit:
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	23.2.  Security Deposit:
	23.7. In consideration of the B.D.O / Government to investigate and to take into account each tender and in consideration of the work thereby involved, the bidder will be blacklisted in the event of such tenderer either modifying or withdrawing his te...
	24. Signing of Tenders / Bid
	All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall digitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for their correctness / authenticity as pe...
	24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate (DSC).
	24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized officer who shall produce with his tender satisfactory evidence of his authorization.  Such a corporation / company may be required before the contract is e...
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	Ref. No. ________/Dated__________
	CONDITIONS OF CONTRACT
	R = Value of work done during the quarter under consideration excluding the work executed under extra items if any at prevailing schedule of rate / derived rates.
	SECTION – 05
	5.9. Payment Criteria
	Since the contract is on percentage rate basis, running bills shall be prepared as per the actual quantities of item of works executed at the accepted offered rates.
	SECTION – 07
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