

## N.I.T.SCHEDULE

**Name of Work - Annual Repairs work Under PWD Bridge Sub Division - Seoni. Distt.-  
Seoni**

SOR of E-IN-C M.P. PWD Bhopal for Bridge & Road work w.e.f. 11/04/2025.

**P.A.C. Rs. - 16.13 Lakh**

S. N.	SOR Item/ Page .	Description	Quantity	Unit	Rate	Amount
1	18.2 /144	Carrying out catchment area traverse survey of minor stream (not traceable in toposheet) below 100 acres	9.0	Sqr.Km.	3460.00	31140.00
2	18.11 /146	Preparation of initial drawing of Bridge/ ROB/Fly Over with preparing General Arrangement drawing with dimensions etc. complete and preparation of rough estimate for all components of bridge. Including supplying four copies of coloured drawings and copy of drawing on C.D. (excluding geotechnical and structural design part.)				
		(ii) Minor Bridge	6.0	Each	2500.00	15000.00
		(iii) Major Bridge	3.0	Each	4000.00	12000.00
3	18.16 /146	Preparation of Land Acquisition proposal including collection of 7/12 and 8/A documents marking alignment on village calculation, preparation of proposal, printing,	4.50	K.m.	27486.00	123687.00
4	3.18/10	<b>Surface Drains in Soil</b>				
		Construction of unlined surface drains of average cross sectional area 0.40 sqm in soil to specified lines, grades, levels and dimensions to the requirement of clause 301 and 309. Excavated material to be used in embankment within a lead of 50 metres as per relevent clauses of section-300.	680.00	Mtr.	72.00	48960.00
5	10.47/80-81	Transport of Material (Balli, Barricades/post pipe & Other Material) by mechanical Means including Loading & Unloading both Of Ballies/ steel Barricades/post/pipe and other material from PWD store/Forest depo/ PHE Store or any other place to vehicle and supplying it to the programme ground.				
	(i)	H.C.V. (GVW upto 20 T)				
	A)	Up to 5 KM	10.000	Per Trip	4000.00	40000.00
6	10.50/81	Fixing of Steel Drop gate /Barrier i/c excavation of pits for stand and stopper post, fixing of posts on pit & filling balancing bin with sufficient weight as directed by Engineer in-charge. (i/c all material T&P and removal staking of same refilling of pits etc.)	8.000	each	500.00	4000.00
7	17.20/141	Removal and refixing of existing Pipe railing before and after rains including transportation of material from bridge to store place which is provided by the department as per under guidance	1860.000	each	200.00	372000.00
8	17.24 /142	Replacement of damaged mild steel railing	205.000	each	277.00	56785.00

## N.I.T.SCHEDULE

**Name of Work - Annual Repairs work Under PWD Bridge Sub Division - Seoni. Distt.-  
Seoni**

SOR of E-IN-C.M.P. PWD Bhopal for Bridge & Road work w.e.f. 11/04/2025.

**P.A.C. Rs. - 16.13 Lakh**

S. N.	SOR Item/ Page .	Description	Quantity	Unit	Rate	Amount
1	18.2 /144	Carrying out catchment area traverse survey of minor stream (not traceable in toposheet) below 100 acres	9.0	Sqr.Km.	3460.00	31140.00
2	18.11 /146	Preparation of initial drawing of Bridge/ ROB/Fly Over with preparing General Arrangement drawing with dimensions etc. complete and preparation of rough estimate for all components of bridge. Including supplying four copies of coloured drawings and copy of drawing on C.D. (excluding geotechnical and structural design part.)				
		(ii) Minor Bridge	6.0	Each	2500.00	15000.00
		(iii) Major Bridge	3.0	Each	4000.00	12000.00
3	18.16 /146	Preparation of Land Acquisition proposal including collection of 7/12 and 8/A documents marking alignment on village calculation, preparation of proposal, printing,	4.50	K.m.	27486.00	123687.00
4	3.18/10	<b>Surface Drains in Soil</b>				
		Construction of unlined surface drains of average cross sectional area 0.40 sqm in soil to specified lines, grades, levels and dimensions to the requirement of clause 301 and 309. Excavated material to be used in embankment within a lead of 50 metres as per relevent clauses of section-300.	680.00	Mtr.	72.00	48960.00
5	10.47/80-81	Transport of Material (Balli, Barricades/post pipe & Other Material) by mechanical Means including Loading & Unloading both Of Ballies/ steel Barricades/post/pipe and other material from PWD store/Forest depo/ PHE Store or any other place to vehicle and supplying it to the programme ground.				
	(i)	H.C.V. (GVW upto 20 T)				
	A)	Up to 5 KM	10.000	Per Trip	4000.00	40000.00
6	10.50/ 81	Fixing of Steel Drop gate /Barrier i/c excavation of pits for stand and stopper post, fixing of posts on pit & filling balancing bin with sufficient weight as directed by Engineer in-charge. (i/c all material T&P and removal staking of same refilling of pits etc.)	8.000	each	500.00	4000.00
7	17.20/141	Removal and refixing of existing Pipe railing before and after rains including transportation of material from bridge to store place which is provided by the department as per under guidance	1860.000	each	200.00	372000.00
8	17.24 /142	Replacement of damaged mild steel railing	205.000	each	277.00	56785.00