GOVERNMENT OF MADHYA PRDESH

PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

FOR

SHORT TERM MAINTENANCE CONTRACT WORKS

(STMC)

For Percentage Rate only in Public Works Department

PWD Division - _ SHAHDOL

OFFICE OF THE

Executive Engineer PWD B&R Division Shahdol

N.L.T. No. and Date

02/2026-27, Dated 20-05-2026

Agreement Number and Date

Name of Work

Short Term Maintenance of Different Roads Of Sub Division Beohari
Block Beohari ,Division Shahdol (Under STMC Scheme)

1-Jhara to Keet via Chitron Road L 10.20 Km 2- Khrraha tola to Nawa
tola approch road L- 2.40 3- Kurran toal road L- 2.00 km 4- Beohari
- Manpur Road L-8.00 Km out of total L-24.80 Km. in different
kilomters.

Name of Contractor

Probable Amount of Contract
(Rs. In Figure)
(Rs. In Words)

Rs. 164.56 Lacks
Rs. One Caror Sixty Four Lakh Fifty Six
Thousand Only

Contract Amount
(Rs. In Figure)
(Rs. In Words)

Stipulated Period of
Completion

04 Month Excluding Rainy Season
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NIT. No.-

SECTION -1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH

PUBLIC WORKS DEPARTMENT
PWD DIVISION SHAHDOL

02/e-tendering/2026

Dated 20-05-2026

Online percentage rate bids for the following works are invited from registered contractors
and Firms of repute fulfilling registration criteria:

Khrraha tola to Nawa tola approch road L- 2.40 3-
Kurran toal road L- 2.00 km 4- Beohari - Manpur
Road L-8.00 Km out of total L-24.80 Km. in
different kilomters.

District (s) Probable
S. No. .
Amount of Period of
/Pkg/ Name of Work .
Contract Completion
Code .
(Rs. in lakh)
1 Short Term Maintenance of Different Roads Of Sub | Shahdol Rs. 164.56 04 Month
Division Beohari Block Beohari ,Division Shahdol Excluding
(Under STMC Scheme) Rainy
1-Jhara to Keet via Chitron Road L 10.20 Km 2- Season

1. Interested bidders can view the detailed NIT on the website https:/mptenders.gov.in

2. The Bid Document can be purchased only online from Date 20-05-2026 10:30 AM to
Date 03-06-2026 17:30 PM.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer

PWD Division Shahdol
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NIT.No. 02/e-tendering/ 2026

Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH
PUBLIC WORKS DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. DIVISION SHAHDOL
(FIRST CALL)

Dated 20-05-2026

Online percentage rate bids for the following works are invited from registered
contractors and Firms of repute fulfilling registration criteria:

S District Probable Earnest
) (s) Amount of Money Cost of .
No. i . Category of Period of
Name of Work Contract Deposit Bid .
/Pkg/ . Contractor Completion
(Rs. in (EMD) Document
Code
lakh) (In Rs.)
1 2 3 4 5 6 7
1 Short Term Maintenance of | Shahdol 164.56 164560/- 12500/- | Centralized 04 Month
Different Roads Of Sub PWD Excluding
Division Beohari Block Beohari Resitiaton Rainy
Division  Shahdol  (Under cgistratio Season
STMC Scheme)
1-Jhara to Keet via Chitron
Road L 10.20 Km 2- Khrraha
tola to Nawa tola approch road
L-2.40 3- Kurran toal road L-
2.00 km 4- Beohari - Manpur
Road L-8.00 Km out of total L-
24.80 Km. in different
kilomters.
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost
on the website https:/mptenders.gov.in
2. Bid Document can be purchased after making online payment of portal fees.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

ii) deposit the Earnest Money; (As prescribed on tender portal)

iii) Submit a check list and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet. The above details are to be submitted

online only.
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4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with
the Government of Madhya Pradesh, PWD. However, such bidders who are not
registered with the Government of Madhya Pradesh and are eligible for registration
can also submit their bids after having applied for registration with appropriate
authority.

(b) The bidder would be required to have valid registration at the time of signing of the
Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result
in forfeiture of the earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the
Bid Data Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

7. Pre Bid meeting — A pre bid meeting will be held in the

8. The Bid Document can be purchased only Date 20-05-2026 10:30 AM to 03-06-2026
Date 17:30 PM.

9. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer
PWD Division Shahdol
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint

venture is given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If

he does so, all bids wherein the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his

bid, and no claim whatsoever for the same shall lic on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexure

3. Conditions of Contract:

1. Part I General Conditions of Contract and Contract Data with all Annexure
sand
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ii. Part II Special Conditions of Contract.
4. Specifications
5. Drawings.
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement and

10. Any other Document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in

the Bid Document. Bidder shall be solely responsible for his failure to do so.
9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The

Employer may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be
hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the

Bid Document, it shall be done by issuing amendment to the online NIT.
10. Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid

Documents by publication of the same on the website.
10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids, by
publication of the same on the website.

C. PREPARATION OF BID
11.  The bidders have to submit their bids online as per guidelines given in the portal.
12.  DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

MP-PWD(B&R) - STMC
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Part 1 — This shall be known as Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational

details in format given in the bid data sheet.
ii) Payment of the cost of Bid Document;
iii) Earnest Money and
iv) An affidavit duly notarized.
The above details are to be submitted online only.

Part 2 — This shall be known as online Envelope B and is required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet

duly supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the format prescribed format enclosed with
the Bid Data Sheet.

13. LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such

case, for the purposes of interpretation of the bid, such translation shall govern.
14. TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given
in the Bid Data Sheet.

14.2 All the document/information enclosed with the technical proposal should be
self-attested and certified by bidder. The bidder shall be liable for forfeiture of
his earnest money deposit, if any document/information are found
false/fake/untrue before acceptance of bid. If it is found after acceptance of the
bid. The bid sanctioning authority may at his description forfeit his performance
security/guarantee security deposit, enlistment deposit and take any other

suitable action.

15.  FINANCIAL BID

1. The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contact given in NIT.

The overall percentage rate would apply for all items of work.
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ii.  Percentage shall be quoted in figures as well as in words. If any difference in

figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and

other levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the bid data sheet.
16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.
17. EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However other form(s) of EMD may be allowed by the employer by mentioning it in
the bid data sheet.

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days

of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

17.6  Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.

MP-PWD(B&R) - STMC
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SUBMISSION OF BID

18. The bidder is required to submit online bid duly signed digitally.

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and Envelop B
and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who
are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine
the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the
biding process and reject all the bids at any time prior to contract award, without
incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

20.  Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any other
person not officially concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids
or contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT

21. Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

22.  Performance Security

221

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount, in the form and for the
duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to performance
security.
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23.

24.

Signing of Contract Agreement

23.1

23.2

233

The successful bidder shall have to furnish Performance security and additional
performance security, if any and sign the contract agreement within 15 days of
issue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

In the vent of failure of the successful bidder to submit Performance Security
and additional performance security, if any or sign the Contract Agreement, his
EMD shall stand forfeited without prejudice to the right of the employer for
taking action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

1.

ii.

may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive,
or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period
of time, to participate in bids, if it at any time determines that the bidder has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions
of another party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
;I:' PARTICULARS DATA
1 Office Inviting Tender E.E PWD B&R DIVISION Shahdol
2 NIT No. 02/2026-27
3 Date of NIT 20-05-2026
4 Bid document download

available from date & time

Date 20-05-2026 10:30 AM to Date 03-06-2026
17:30 PM.

5 Website link https://mptenders.gov.in
SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA
SE

2 Portal Fees As notified in E-tendering website
(also known as processing fee)

3 Cost of Bid Document Rs. 12500/-
Cost of Bid Document Payable PWD MP SHAHDOL
at
Cost of Bid Document In favor | Executive Engineer PWD (B&R) Division
of Shahdol

4 Affidavit Format As per 'Annexure- B'

5 Pre-qualifications required Yes
If Yes, details As per' Annexure- C'

(Evaluation by Chief Engineer who will
intimate reasons to disqualified bidders)

6 Special Eligibility NO
(if yes, prior permission of E-in-
C required)
If Yes, details As per 'Annexure -D'

7 Key dates As per 'Annexure -A'

MP-PWD(B&R) - STMC
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Bid Data Sheet

SECTION 2 - ITB!

ITB
A PARTICULARS

DATA

CLAUS
1 Name of the ‘Work’

Short Term Maintenance of Different Roads Of Sub
Division Beohari Block Beohari ,Division Shahdol (Under
STMC Scheme)

1-Jhara to Keet via Chitron Road L 10.20 Km 2- Khrraha
tola to Nawa tola approch road L- 2.40 3- Kurran toal road
L- 2.00 km 4- Beohari - Manpur Road L-8.00 Km out of
total L-24.80 Km. in different kilomters.

2 Specifications & SOR

As per 'Annexure — E'
in addition to as below:
(a) Incase of Roads and Bridge works:
'SPECIFICATION FOR ROAD AND BRIDGE
WORK (fifth Revision) By MORTH
(b) Stipulation of SOR for Road & Bridge w.e.f.
11.04.2025 and its amendments Issued up to date
of N.I.T.
(c) Stipulation of SOR for Electrical works (w.e.f.01-
01-2024 and its amendments Issued up to date of
N.LT.
(d) Stipulation of SOR for Building work w.e.f.
01.01.2024 and its amendments Issued up to date
of N.I.T

3 Procedure for participation in e-
tendering

As per 'Annexure — F'

Whether Joint Venture is allowed.

No,
allowed as below:

In case of Roads and Bridge works costing more than Rs.

4 Twenty five Cr.
Additional Special Condition Govt. Order of MP PWD
Order 4648/2023/19/Y0/4734 Dated 26/09/02023
If yes, requirement for Joint Venture As per 'Annexure — G'
Envelope-A containing : Online Only
i. Organizational details as per
'Annexure H' R /
ii. Cost of Bid Document s B
12 iii. EMD RS, --moooooeoee
iv. An affidavit duly notarized as Online Only

per 'Annexure- B'
should reach in physical form in the
office of :

14 Envelope-B Technical Proposal

As per 'Annexure - I' and Annexure - I (Formatl-1to I-5)

Note: The technical evaluation will be done on the basis of
financial & physical experience details submitted in
formats ( I-1) &( I-2) requiring Annual Turn Over & Bid
Capacity and requirement as regard to Key technical
personnel, key Lab equipments as per Formats I-3, [-4
Ammended by Govt. Order of MP PWD Order No. 3024
and 3044/3465147/2025/Y0/19 Dated 08.09.2025 &
construction equipment requirement as per Para 7 of
Section 3 Part II of Special Conditions of Contract SCC
respectivaly shall also be part of technical evaluation.

Envelope-C Financial Bid

As per 'Annexure - J '

15 Materials to be issued by the department

As per 'Annexure - K'

16 Period of Validity of Bid

120 Days

MP-PWD(B&R) - STMC
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Bid Data Sheet

CLAUSE PARTICULARS DATA
Earnest Money Deposit Rs. 164560/-
Forms of Earnest Money Deposit | Online payment only.
17 EMD valid for a period of -
FDR must be drawn in favour of | Executive Engineer PWD (B&R) Division
Shahdol
21 Letter of Acceptance (LOA) As per 'Annexure -L'
(A formal work order on request of contractor
may be issued.)
Amount of Performance Security 5% of Contract Amount for Road and Bridge works;
5% of the Contract Amount for building works.
Additional Performance Equal to an amount arrived at, by multiplying the
Sccurity, if any contract amount with difference of percentage
’ between percent rates (below/minus) of
successful bid and 10% percent (below/minus),
considering bid rates less than Ten percent below
PAC, to be unworkable and shall require
additional performance security (guarantee).
22

valid up to — Till stipulated time of completion
plus three months (Amended vide Govt. memo
No. 53/02/2011/Y0/19/524 Bhopal dt. 14-02-
2025)

Performance Security in the

format

As per 'Annexure- M-1'

Performance Security in favor of

E.E PWD DIVISION SHAHDOL

Performance Security valid up
to?

As provided in the Contract Data

(Amended vide Govt. memo No.

1400/1246/2018/19/Yo Bhopal dt. 06-04-18)

MP-PWD(B&R) - STMC
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Annexure — A
(See Clause 1, 7 of Section 1 —-NIT)
KEY DATES-As provided in the portal ( https://mptenders.gov.in )
Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted
by the bidder so as to reach the office as prescribed in bid data sheet, at least before the bid

opening date.
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Annexure-B
(see clause 3 of section 1 NIT)
/ /AFFIDAVID / /

(To be contained in Envlope A)
(On Non judicial stamp of Rs 50/-)

I/'We---cmm-m- e R LRI -- who is/are----------==ecemmeu
(status in the form/company) and competent for submission of the affidavit on
behalf of M/S -- (contractor)do solemnly affirm an oath and state
that:

I/'we am/are fully satisfied for the correctness of the certificates/ records
submitted in support of the following information in bid documents which are
being submitted in response to notice inviting e-tender No - -
for —---eemcemee - (name of work) dated------——----- issued by the-------------- {name of
the department).

[/we am are fully responsible for the correctness of following self-certified
information/documents and certificates:

1. That the self-certified information given in the bid document is fully true
and authentic.
2. That:
a-Term deposit receipt deposited as earnest money,demand draft for cost of
bid document and other relevant documents provided by the Bank are
authentic.
b-Information regarding financial qualification and annual tumover is

correct.
c-Information regarding various technical qualification is correct.
3. No close relative of the undersigned and our firm/company is working with
the department.
OR
Following close relatives are working in the department:
Name-—---------- Post---r==moeaeemeo Present Posting

Signature with seal of the Deponent(bidder)
[/'We, - above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and
belief.
Verified today------------- (dated)at------------ {place).
Signature with seal of the Deponent(bidder)

Note- Affidavit duly notarized in origional shall reach atleast one callender day
betore opening of the bid.

(Section 2-Annexure-B)
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Annexure — C
(See Clouse-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract during the last 5 financial years;

ii. Average annual construction turnover on the construction works not less than 50%

of the probable amount of contract during the last 5 financial years.

iii. Executed similar items of work in any one financial year during the last 5 financial
years, which should not be less than the minimum, physical requirement, if any,
fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available bid capacity which

shall be worked out as given in format [-2 of Annexure-I
B. Physical

Physical qualifications for the work shall be as below

S.no Particulars Quantity Period

1 Physical qualification required NA

2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the

departments and specific Bid.

MP-PWD(B&R) - STMC
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Annexure — D
(See Clouse-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA
The bidder should have experience of: @
A. Erection of Steel Gates & =
B. Construction of %; @ __________

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.

MP-PWD(B&R) - STMC
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Annexure — E
(See Clouse-2 of Section 2-itb&
Clause 10 of GCC)

Specifications

1. Specifications for road and bridge works revision (v) MORTH

2. Stipulation of SOR for Road & Bridge w.e.f. 11-04-2025 and its
amendments Issued up to date of N.L.T.

3. Stipulation of SOR for Electrical works (w.e.f.01-01-2024 and its
amendments Issued up to date of N.L.T.

4. Stipulation of SOR for Building work w.e.f. 01.01.2024 and its

amendments Issued up to date of N.I.T

The provisions of general / special conditions of contract, those specified elsewhere in the
bid document, as well as execution drawings and notes, or other specifications issued in

writing by the Employer shall form part of the technical specifications of this work.
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Annexure — F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering Portal:
All the Contractors registered under Centralized Registration System (CRS) of PWD or the

Contractors having applied under CRS shall be eligible for tendering in the designated

portal ( https://mptenders.gov.in ). However the Bidders registered under CRS shall also

be required to register themselves in this portal as per guidelines shown on the portal.

Digital Certificates:

The Bids submitted online should be signed electronically with a Class III Digital
Certificate to establish the identity of the Bidder submitting the Bid online.

2. Preparation and Submission of Bids:
The Bidders have to prepare their Bids and submit the Bids online as per procedure given

in the portal.

3. Purchase of bid Documents:
For purchasing the bid document, bidders are to pay online as per details given in the portal.

4. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid before the bid submission end date.
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Annexure — G
(See Clouse-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

IfJ.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply with

a.

the following requirements:

one of the partners shall be nominated as being Lead Partner, and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions
for and on behalf of any and all partners of the joint venture and the entire
execution of the contract, including payment, shall be done exclusively with the
partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution
of the contract in accordance with the contract terms, and a statement to this effect
shall be included in the authorization mentioned under [c] above, as well as in the
bid and in the Agreement [in case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of
JV in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. All members of JV should have active
participation in execution during the currency of the contract. This should not be
varied/modified subsequently without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and
binding on all partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be
submitted with the bit!.

The figures for each of the partners of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required
for the bid. All the partners collectively must meet the criteria specified in full.
Failure to comply with this requirement will result in rejection of the joint venture's
bid.

The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture

Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicated in the
Instructions to Bidders'.

Furnish details of participation ploposedin the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS

Partner)

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of
each)
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Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and
requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).
For the purpose of evaluation of technical bids, it is hereby clarified that in
addition to the conditions contained in Annexure-G of the bid document, the
partners of J.V. should satisfy the qualification criteria as below:-

a. The lead partner must have a share of minimum 51% in the J.V.

b. The other partner(s) must have a share of minimum 26% in the J.V.

c. The lead partner and the other partner must also meet 51% and 26% of the
all qualification criteria respectively except for the requirement of work
experience described in Annexure-I-1(A) (Page 27). However both the
partners must satisfy the full (100%) qualification criteria jointly. For this
purpose the qualification of individual partners shall be added (for Annual
Average Turn Over and for Bid Capacity only).

d. Following clarification / amendment is hereby done in requirement
contained in Annexure-1-1(A) for J.V.

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works

must be done by lead partner and one work to be done by other partner,

OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One)
work must be done by lead partner and 1 (One) work to be done by other

partner,

OR
iii. In case of one similar work of value more than 50% of PAC the lead
partner must satisfy the criteria. However the other partner must satisfy

the criteria in (i) above i.e. at least one work of 20% of PAC.
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Annexure - H

(See Clouse-12 of Section 2 — ITB& Clouse 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S. No. Particulars Details
1 | Registration number issued by Centralized | (if applicable scanned copy of proof of
Registration System of Govt. of M.P. or | application for registration to the
Proof of application for registration. uploaded)
2 | Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of | Date
Govt. of MP (Scanned copy of Registration to be
uploaded)
3 | Name of Organization/Individual/
Proprietary
Firm/ Partnership Firm
4 | Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm Registered under Partnership Act)/
Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint
Venture
5 | Address of Communication
6 | Telephone Number with STD Code
7 | Fax Number with STD Code
8 | Mobile Number
9 | E-mail Address for all communications
Details of Authorized Representative
10 | Name
11 | Designation
12 | Postal Address
13 | Telephone Number with STD Code
14 | Fax Number with STD Code
15 | Mobile Number
16 | E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Technical Proposal shall comprise the following documents:

Annexure —I
(See Clouse-14 of Section 2 — ITB)

Envelope - B, Technical Proposal

S. Particulars Details to be submitted

No

1 | Experience - Financial &Physical Annexure [ (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipment's/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipment's/ machines for Annexure - 1 (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Annexure — I[(Format : 1I-1)
(See Clouse-14 of Section 2 — ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:
The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5 financial
years;

Clarification

1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -| are
generally for having completed similar work in last 5 financial years. However the bidders

who have executed a part of the project during last 5 financial years, and that part covers all
the major items of road construction and the value of such executed part is more than the
qualified amount mentioned in Annexure-C and / or Annexure-| shall be considered.

2- ltis clarified that the experience of constructing bridges shall be considered as experience of
similar works, irrespective of it being work of rigid or flexible pavement.

3- Itis clarified that works completed/executed before last date of bid submission in the current
financial year shall also be considered towards works experience requirement described in
Annexure-C and Annexure-l-1 of the document. Therefore for this purpose the works
completed/executed during current financial year up to last date of Bid submission shall be

considered in this case last 5 financial year will be counted as current financial year and 4 years

backwards.

To be filled in by the contractor:
i.  Details of successfully completed similar works shall be furnished in the following format.

ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and
Order Address
I 11 111 v \Y VI
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Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement | Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
Year Order work Address
B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last Sfinancial years
should not be less than the minimum physical requirement fixed for the work

S. No. | Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year—1 | Year—2 Year—3 | Year—4 | Year—5
1 Physical qualification
required
2 Earthwork
3 Concrete work
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity

executed in anyone year during the last 5 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure — I[(Format : 1-2)
(See Clouse-14 of Section 2 — ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Payments received for contracts in progress or
Year completed

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.
ii. Audited balance sheet including all related notes, and income statements for the above
financial year to be enclosed.
Clarification:-
Provisional balance sheets for financial year 2024-25 shall be considered subject to
authentication by the C.A.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5AXB)-C
Where

= Maximum value of civil engineering works executed in anyone year during

The last five years(10% weightage per year shall be given to bring the value
of work executed at present price level)
= Proposed contract period in years.

C=  Amount of work in hand at present.
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Annexure — I[(Format : 1-3)

(See Clouse-14 of Section 2 — I'TB and clause 6 of GCC)

List of Technical Personnel for the Key Positions

Minimum requirement

Available with the bidder
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g | & 58| %8 slegl & 58 %8
. = 5 = = = S & . = = ol B = = o &
o | 'z S o sl =92 |2 £l S| o ol = .9
Z | o g1 .2 s | =g 2lz | 8| &8 8 & | =2 =
! ~ — .Lo: < < é:‘) — O . (a9} = .5 L.: < < 83 = @
E1 = = < = = = <
5 =S| 3 g x| © % 2| = 3| 3 g x| © ¥
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1 | Project
Manager
2 | Site
Engineer
3 | Plant
Engineer
4 | Quantity
Surveyor
5 | Soil &
Material
Engineer
6 | Supervisior
7
8

Note: It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid, but the pre qualification is not to be done on the basis of this criteria.
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Annexure — I[(Format : 1-4)
(See Clouse-14 of Section 2 — I'TB and clause 6 of GCC)

List Of Key Equipment's/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/
Machinery

Quantity

S.No.

Name of Equipment/
Machinery

Quantity

Revision

Machinery and Equipment Required for
Conducting Test as per MOST Specification V

Note: It is clarified that the minimum requirement is a mandatory requirement and part of

technical bid, but the pre qualification is not to be done on the basis of this criteria.
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Annexure — I[(Format : 1I-5)
(See Clouse-14 of Section 2 — ITB)

List of Key Equipment's Machines for Construction Work

Minimum requirement Available with the bidder
S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity
Equipment/
Machinery
1
Tipper Trucks -
2
Motor Grader -
3 Dozer -
4
Front end Loader -
5
Smooth Wheeled roller -
6 .
Vibratory Roller -
7 . . .
Hot mix plant with electronic control -
8 . . .
Paver finisher with electronic sensor -
9
Water tanker -
10 .
Bitumen Sprayer -
11
Tandem Roller -
12 . . . . o
Concrete mixer with Integral weigh Batching facility -
13 | Slip Form Concrete paver capable of paving in
required width of carriageway in one single
pass including all appropriate accessories such )
as, integral vibratory system and electronic
sensors ancillary equipment for applying curing
compound, joint cutting etc.
14 Concrete batching and mixing plant with automatic
control (minimum 100 cum/hour) B
15 Pnumetictyre roller -
16 Batch Mixing plant with electronic controls (series
minimum 100-120 TPH capacity as required -
Total -

Note. 1. The Bidder has to either provide evidence of owning the equipment's or of having made lease
arrangements for employing the required equipment's as listed in the table above. Bidders can also give an
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these
equipment's, prior to signing the agreement.
2. Itis clarified that the minimum requirement is a mandatory requirement and part of technical bid, but

the pre-qualification not to be done on the basis of this criteria.

MP-PWD(B&R) - STMC

Page 30 of 136




Annexure — J
(See Clouse-14 of Section 2 —ITB)

FINANCIAL BID
(To be Contained in Envelop-C)
NAME OF WORK :-
I/We hereby bid for the execution of the above work within the time specified at the
TALC@)esssssssesosssnsossssssassnns or at par based on the Bill of Quantities and item wise rates given

therein in all respects and in accordance with the specifications, designs, drawings and
instructions in writing in all respects in accordance with such conditions so far as applicable.
I/We have visited the site of work and am in are fully aware of all the difficulties and conditions
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant conditions
effecting accommodation and movement of labour etc. required for the satisfactory execution
of contract.

Should this bid be accepted, [/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions. \

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be

forfeited.

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be
treated as non-responsive. 1

L iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof .......ooiiiiiinin 20

Signature of Officer by whom accepted
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Annexure — K
(See Clouse-15 of Section 2 —ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no Name of material Rate (Issue rate) | Unit Remarks
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Annexure — L
(See Clouse-21 of Section 2 — ITB)

LETTER OF ACCEPTANCE

No. Dated ..................
To,

MYS. e _

(Name and address of the contractor)
Subject:

(Name of the work as appearing in the bid for the work)

-x0x-

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the
Governor of Madhya Pradesh at your bided percentage .............. below/ above or at par the

Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
figures) (RUPES. .ttt e in
words only). The performance security shall be in the shape of term deposit
receipt bank guarantee of any nationalized / schedule commercial bank valid
up to three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing
the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
of work and no separate letter for commencement of work is required. Therefore, after signing
of the agreement, you are directed to contact the Engineer-in-charge for taking the possession
of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer,
PWD Division
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Annexure-M
BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder")

has submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office

at (hereinafter called "the Bank") are bound unto

(name of the Executive Engineer) in the sum of

* for which payment well and truly to be made to the

said name of the Executive Engineer the Bank itself, his successors and assigns by
these presents.
SEALED with the Common Seal of the said Bank this _ day of 20
THE CONDITIONS of this obligation are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by the name of
the Executive Engineer during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance
with the Instructions to Bidders; or
We undertake to pay to the (name ofthe Executive Engineer) up to the
above amount upon receipt of his first written demand, without the (name of the
Executive Engineer) having to substantiate his demand, provided that in his demand

of (name of the Executive Engineer) will note that the amount claimed by him is due
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to him owing to the occurrence of one or any of the two conditions, specifying the
occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 **
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the (name of the Executive
Engineer), notice of which extension(s) to the Bank is hereby waived. Any demand in

respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Bid Data Sheet at reference 17.

*%

EMD should be valid for a period of Six Months of more.
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Annexure — M-1
(See Clouse-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS [name and address of
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated ...l to execute

........................................ [name of Contract and brief description of Works]
(hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank

Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and
responsible to you on behalf of the Contractor, uptoatotal of ........................... [amount
of guarantee]® ... ..ot (in words), such sum

being payable in the types and proportions of currencies in which the Contract Price is payable,
and we undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ................................L. [Amount of guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the
sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of
the Defect Liability Period.

Signature, Name and Seal of the guarantor ......................oooiiiine.n.
Name of Bank .......oooiiiii

e An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any
and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — I General Conditions of Contract

Table of Clauses GCC
Claus Particulars Clause .

e . No Particulars

No
A. General 21 Payments for Variations and / or Extra

Quantities
1 |Definitions 22 No compensation for alterations in or
- restriction

2 |Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4  |Communications 25 Tax

5 |Subcontracting 26 Check Measurements

6 |Personnel 27 Termination by Engineer in Charge

7 |[Force Majeure 28 Payment upon Termination

8 [Contractor's Risks 29 Performance Security

9 |Liability For Accidents To Person| 30 Security Deposit

10 |Contractor to Construct the Works| 31 Price Adjustment

11 [Discoveries 1 Mobilization and Construction Machinery

Advance

12 |Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 |Programme E. Finishing the Contract

14 |[Extension of Time 35 Completion Certificate

15 |Compensation for Delay 36 Final Account

16 (Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labor
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original

19 |Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.

20 |Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

1.5.

1.6

1.7.

1.8.

1.9.

Bill of Quantities: means the priced and completed Bill of Quantities forming
part of the Bid.

Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.
Completion: means completion of the work as certified by the Engineer-in-
Charge in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of
the

Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the
Contractor

to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work.
Exhaustion of quantity of any particular item mentioned in the bid document
shall not imply
completion of work or any component thereof.

10. Day: means the calendar day.

1.12.

1.13.

1.14.

1.18
1.19
1.20

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this
document.

Drawings: means drawing including calculations and other information
provided or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all
functions to a person or body nominated by him for specified functions. The
word Employer / Government / Department wherever used denote the Employer.
Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily
to

the Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
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1.21.

1.22.

1.23.

Superintending Engineer: means Superintending Engineer-in-Charge of the
Circle

concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under
the

Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning
where ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether
original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

Interpretations

In the contract, except where the context requires otherwise:

a.
b.
C.

d.

words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.
provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

written" or "in writing" means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record;

2.2 Documents Forming Part of Contract:
1.NIT with all amendments.
2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data;
with all Annexure
i1. Part II Special Conditions of Contract.

4.Specifications

5.Drawings

6.Bill of Quantities

7.Technical and Financial Bid'

8. Agreement, and

9. Any other documents), as specified.
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties
that are referred to in the conditions shall be in writing. The notice sent by facsimile
(fax) or other electronic means (email) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal
service. In case of any change in address for communication, the same shall be
immediately notified to Engineer-in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in
the Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract. Subcontracting
shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified in

the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works in

the Contract.

7. Force Majeure
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7.1 The term "Force Majeure" means an exceptional event or circumstance:

7.2.

7.3

7.4

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into
the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war, (iii)
Riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.
In the event of either party being rendered unable by force majeure to perform any duty
or discharge any responsibility arising out of the contract, the relative obligation of the
party affected by such force majeure shall upon notification to the other party be
suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.
For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.
The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by
force majeure exceed twelve months, the parties to the contract shall be at liberty to
foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility
of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the
Contractor alone.

9.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
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connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1

10.2

10.3

The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such

means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions
for

dealing with them.

12.Dispute Resolution System

121

12.2

12.3

12.4

12.5

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or

payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
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12.6

Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements,’ order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programmes how in the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of

the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.

14. Extension of Time

14.1

14.2

14.3

The contract is for completion of works and therefore non approval of EOT shall
not in any way invalidate the contract. The contractor will have to complete the
works.

In the event of delays attributable to the contractor, the EOT shall not be given
by the Engineer-in-Charge and the Liquidated Damages shall be levied from the
contractor in accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be
issued by the Engineer-in-Charge without imposition of Liquidated Damages
either suo-motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall

be issued only for the part, which is not attributable to the contractor. (Amended
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as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, Dated 23-03-
2018)

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department:.

17. Tests

17.1 The Contractor shall be responsible for:

17.2

17.3

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1

18.2

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
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automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work

19.2 The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Employer shall be conclusive as to such proportion.

20.Extra items
20.1 All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

,a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOO and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
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22,
22.1

22.2

22.3

23.

24

applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c¢) above - then the rates for such
composite work item shall be workedout on the basis of the concerned Schedule

o Rates minus/plus the percentage quoted by the contractor.

. If rates for a particular part or parts of the item is not in the Schedule of

Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified
in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency
to

execute such portion of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
AdditionalPerformance Security, if any; and/or Security Deposit and / or any
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sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become due
for release.

(c) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.

25.Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax and other levies, duties, cases, toll, taxes of Central and State
Governments, local bodies and authorities.

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes

and duties in respect of materials actually consumed on public work, shall be borne
by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by
other special orders.

26.2  Checking of measurement by superior officer shall supersede measurements
by subordinate officer(s), and the former will become the basis of the
payment.

26.3  Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability
period specified in this contract, shall be recoverable from the Contractor, as
per clause 24 above.

27. Termination by Engineer in Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the

Contractor

a. abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b. the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c. without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d. the Contractor does not maintain a valid instrument of financial security as
prescribed;

e. the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set
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up a field laboratory as specified in the Contract Data;

g. If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;
h. Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days' notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the
Contract for convenience by giving notice to the Contractor

28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for The value of the work done less Advance Payments received up
to the date of issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed as indicated in the contract
Data.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt.
2.11.15)

28.2  Payment on termination under clause 27.4 above-
If the Contract is terminated under clause 27.4 above, the Engineer shall issue
a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and
less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to .the
Contractor, the difference shall be recovered as per clause 24 above.

20. Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified

in the Contract Data.

30.Security Deposit- ,
30.1 Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
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30.2

30.3

exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security deposits shall be refunded of completion of defect liability
period. The additional performance security shall be refunded on
satisfactory completion of the work.

(As per Amended vide Govt. memo No.F-53/16/2012/19/y0/1317 dt. 28.02.15)

31.

Gov

31.2

Price Adjustment
31.1 Contract price shall be adjusted for increase or decreas

iprates and price
of labour, materials, fuels and lubricants in aceQrd nc following
principles and procedures and as per formulagiven in\the oontrdct data.

(a)  The price adjustment shall apply for ¢

(b) e determlned during each month
n the contract data.
(c) i p-and meaning are assigned to the work

e’amount of secured advance granted, if any, during the
month, less the amount of secured advance recovered, if
any during the month. It will exclude value of works
executed under variations for which no price adjustment
shall be payable.

ovt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018 and
Order No. F-53-16-2022-19-Yo-1653 Bhopal, dated 06.05.2022)

To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018

and Govt. Order No. F-53-16-2022-19-Yo0-1653 Bhopal, dated 06.05.2022)

32. Mobilization and Construction Machinery Advance

32.1
322

"

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form
and by a nationalized/ scheduled banks, in the name as stated in the Contract
Data, in amounts equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount of the
guarantee shall be progressively reduced by the amounts repaid by the
contractor.
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323
324

325

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80%
of the cost of construction machinery and admissible only for new
construction machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery
in assessing valuations of work done, variations, price adjustments,
compensation events, or liquidated damages.

33.Secured Advance

33.1

33.2

333

Payment of Secured Advance shall be applicable if provided in the
Contract Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by
the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been adjusted, but the amount of the
guarantee shall be progressively reduced by the amounts adjusted by the
contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(2)

(b)
(©)
(d)

(e)

®

(2

The Contractor shall submit to the Engineer monthly statements of the value
of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the

items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations
and

Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as
applicable

under the law.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in

the light of later information.
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(h), Payment of intermediate certificate shall be regarded as payments by way
of advance against the final payment and not as payments for work actually
done and completed.

(1) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and
reconstructed or be considered as an admission of the due performance of
the contractor any part thereof, in any respect or the occurring of any claim.

G) The payment of final bill shall be governed by the provisions of clause 36
of GCC.

E. Finishing the Contract

35.Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.
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F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.

38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.

39. Compliance with Labour Regulations
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye laws
that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to
construction industry are given in the Contract Data. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of
any Act or rules made their under, regulations or notifications including
amendments .. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions
'stipulated in the notifications/byelaws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall
have the right to deduct from any money due to the Contractor including his
~amount of performance security. The Employer/Engineer shall also have right
to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of the
Contractor and the Sub-Contractor in no case shall be treated as the employees

of the Employer at any point of time.
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40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of
the works and the final bill of the contract including all supporting vouchers,
abstract etc. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work
claimed by him to have been done under the contract and found not to, have been
executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner
prescribed in clause 24 above and if it is found that the Contractor was paid less
than what was due to him, under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by

Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same

terms and conditions under which the contract was awarded.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data Sheet

A.
GeC Particulars Data
Clause
1.14 Employer Executive Engineer P.W.D. Division -------
1.15 | Engineer Executive Engineer P.W.D. Division -------
1.16 | Engineer in Charge Executive Engineer P.W.D. Division -------
1.22 Stipulated Period of
Completion
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details As per 'Annexure-H'
of the Contractor
4 Address & contact details Executive Engineer P.W.D. Division -------
of the Employer/ Engineer email:- ------
— phone, Fax, e-mail.
5 Subcontracting permitted More than Rs. Five Crores.
for the Contract Value
Technical Personnel to be As per Para 7 of Section 3 Part II Special
provided by the contractor Condition of Contract (SCC )
6 Penalty, if required Rs thirty thousand per month for each
Technical Personnel not Graduate Engineer and
employed Rs eighteen thousand per month for each
Diploma Engineer/ITI Surveyor
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for Superintending Engineer PWD ----------
deciding dispute under
12 Dispute Resolution System
Appellate Authority for Chief Engineer PWD ----------—-
deciding dispute under
Dispute Resolution System
Period for submission of (a) Every 3 months
updated construction or
program (b) at the end of every milestone,
whichever is less
13 Amount to be withheld for @ 1 % (one) percent of contract amount,
not submitting construction subject to a maximum of Rs. 50,000/-.
program in the prescribed
period
Competent Authority for Engineer-in-Charge
14 granting Time Extension (Amended as per Govt. Order No. F-53-55-
2018-19-Yo-1154 Bhopal, Dated 23-03-2018)
Milestones laid down for YES
the contract
15 If Yes, details of As per BOQ.
Milestones complete work within the stipulated time
Liquidated damage As per BOQ and SCC
List of equipment for lab As per 'Annexure —Q
17

Time to establish lab

30 days from date of signing of the
Agreement
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GCC

Particulars Data
Clause
Penalty for not establishing 1% of Contract Amount per month,
field Laboratory subject to a maximum of Rs. 50,000/- per
month of delay
18 Defect Liability Period As below:
(A) For Road work:-

(i) For New Road (Bituminous) Construction
along with granular crust (including
strengthening): - 5 years ;

(i) For New Road (Concrete) Construction
(including strengthening): - 5 years;

(iii) For Renewal with BT layer equal to or less
than30 mm thickness: - 3Years;

(iv) For Renewal with BT layer more than 30
mm thickness : 5 years

(B) For Bridge works - 3 Years to execute,

complete and maintain works in accordance
with agreement and special conditions of
contract (SCC) after issuance of physical
completion certificate as per “Annexure-U”
(C) For Building works - 3Years
(D) For Road Maintenance — 1 Years (The
work of strengthening and renewal shall not
be treated as road maintenance work)

(E) For Building Maintenance Works — 1 Years
(Except for water proofing works and the
works in which specific guarantee period is
mentioned).

Note: In accordance with clause 18 the defect

observed in the works during the Defect Liability

Period shall be intimated by the Engineer-in-

Charge to the contractor and the contractor shall

rectify the defects promptly. In case the defects are

not removed in reasonable time, the same can be
got done by the Engineer-in-Charge by way of-

(a) deploying departmental labour and material

or

(b) engaging a contractor by issuing a work order

at contract rate/SOR rate
or

(c) sanctioning supplementary work in a existing

agreement to a contractor for zonal works or
other similar work
or
(d) inviting open tender
or

(e) combination of above
The Engineer-in-Charge shall assess the cost of
such rectification which shall be recoverable from
the contractor from his Performance Security or
any amount due or that may become due to him and
from other available securities. If this amount is not
sufficient to meet the expenses incurred on
rectification, the balance amount may be recovered
as Land Revenue Arrears as per MPLRC

(Amended vide Govt. memo No.

1400/1246/2018/19/Y 0 Bhopaldt.06-04-18)
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GCC
Clause

Particulars

Data

21

Competent Authority for
determining the rate

Superintending Engineer PWD -------—--—-

27

Any other condition for
breach of contract

Yes
If contractor fails to record progress as per

BOQ.

28

Penalty

(a) Penalty shall include forfeiture of Security
deposit as per clause 30 of General
Conditions of Contract and the percentage
to apply to the value of work not completed
representing the Employers additional cost
for completing the works which shall be 20
percent and

(b) Liquidated Damages imposed as per clause
15 or Performance Security (Guarantee)
including Additional Performance Security
(Guarantee), if any, as per clause 29 of
General Conditions of Contract, whichever
is higher
(Amended vide Govt. memo No.F-53/
16/2012/19/Y0/6842 dt. 2.11.15)

29

Performance guarantee
(Security) shall be valid up
to

The wupfront Bank Guarantee against
Performance Security shall be taken for a
period as mentioned below —

(a) Works having Performance Guarantee of 5
Years- Construction Period + 3 Years + 3
Months.

(b) Works having Performance Guarantee of 3
Years- Construction Period + 2 Years + 3
Months.

(c) Works having Performance Guarantee of 1
Years- Construction Period + 1 Years + 3
Months.

It is clarified that in case the construction
period of the work is extended beyond the
stipulated completion period, the Bank
Guarantee against PG shall have to be got
extended by the contractor for the relevant
period so as to satisfy the validity criteria
mentioned above.

(Amended vide Govt. memo No.
1400/1246/2018/19/Y o Bhopal dt. 06-04-18)

30

30.1) Security Deposit to
be deducted from each
running bill

At the rate of 5% of Gross Amount of Running
Bill

30.2) Maximum limit of
deduction of Security
Deposit

Up to 5% of the Final Contract Amount.

30.3) Refund of Security
Deposit

The total Security Deposit deducted from the
running bills shall be refunded (equivalent BG
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GCC

Particulars Data
Clause
released) only after the completion of the
Performance  Guarantee Period/Extended
Performance Guarantee period, if any
(Amended vide Govt. memo No.
1400/1246/2018/19/Y o Bhopal dt. 06-04-18)
31 Clause 31+ Price As-per-Annexure Rand-asbelow:
y batl] i . i ball ] |
Bitamen Plant & Machinery Spares;
POLand-Other Materials-components:
)-Pri "y balll Lieab]
only-in-ease-of Probable Amount-of
- PAC) in NFE |
Rs-tenCr—This-elause-shall-net-have
Clause 31 Weight ages of Perecentage of Component
Componentin-the-work -in-the-werk
W%Ws—pm Construction Rencwal Pavement Works
Govt. OrderNoF-53-55- Construction
; . Eabour 10% 10% 10% 20%
2018-19-Yo-1314bhopal component B,
: Cement 5% 0% 23% 5%
component—P.
Steet 5% 0% 2% 20%
component—P,
Bitumen 20% 30% 0% 0%
componentP,
POE 10% 10% 10% 10%
component—P;
Plant——& 5% 5% 5% 5%
Machinery
Spares
compoenent—P,
OtherMaterials 45% 45% 40% 30%
componentPa
323 Clause 32.1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance Payable
Advance Applicable
Clause 32.21f yes, Not Applicable
Unconditional Bank
Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment
33 Clause 33.1 Secured Not Applicable

Advance Applicable
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GCC
Clause

Particulars

Data

Clause 33.2 if yes,
Unconditional Bank
Guarantee

Not Applicable

Clause 33.2 if yes, Amount
of Secured Advance

Not Applicable

Clause 33.3 if yes,
Conditions for secured
advance

Not Applicable

Clause 33.4 if yes, Recovery
of Secured advance

Not Applicable

35

Completion Certificate —
after physical completion of
the Work

As per 'Annexure - U

Final Completion Certificate
— after final payment on
completion of the Work

As per 'Annexure- V'

36

Competent Authority

Superintending Engineer PWD --------

39

Salient features of some of
the major labour laws that
are applicable

As per 'Annexure-W'

41°

Competent Authority

Chief Engineer PWD ---------------

Section 3 —Contract Data
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Annexure — N
(See Clouse-10 of Section 3 — GCC)

DRAWING
List of Drawing ;-

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be
proposed & submitted by the contractor which shall be scrutinized & approved by competent
authority of department & will be issued to contractor for execution.
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Annexure — O
(See Clouse-15 of Section 3 — GCC)

DETAILS OF MILESTONES
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Annexure — P
(See Clouse-15 of Section 3 — GCC)

Compensation for Delay
If the contractor fails to achieve the milestones, and the delay in execution of work
is
attributable to the contractor/the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone unde

ii. Slippage exceeding 25% but Up to 50% in fina
under consideration 5% of the work remat
span ..

iii. Slippage exceeding 50%

span ..

iv. Slippage exce

Note: For arriving at the dates of \completton of time span related to different milestones,

delays which are not attributab¥¢ to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case
the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The

decision of Superintending Engineer shall be final and binding upon both the parties
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Annexure — Q

LIST OF EQUIPMENT FOR QUALITY CONTROL AND LAB

As per Annexure I-4 and Para 7 of SCC
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Annexure- R
PRICE ADJUSTMENT

[ Cl. 31 of Section 3- GCC ]

The formula for adjustment of prices are :

R = Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour Component

(i)

Ve =

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
the following formula.

V= 0.85 XP1/100 XR(Li— Lo ) / Lo
increase or decrease in the cost of work during the month under consideration due to changes in
rates for local Labour.

Lo=  the consumer price index for industrial workers for the State on 28days preceding the date of opening
of Technical Bids as published by Labour Bureau, wof Labour, Government of Indla

Li=  the consumer price index for industrial workers fdr the State fQ
published by Labour Bureau, Ministry of Labo

Pi1 = Percentage of Labour component of the work.

(ii) Price adjustment for increase or decrea$e in thé cosydf.cen
procured by the contractor shall be ptidN ]

Jfollowing formula:
Ve= 0.85 X P100 X R X(C1-Co)/Co
V.= increase or decrease in the cay

Co= The all India wholesale,
of Technical Bids, as pulli
Government of India, New

on 28 days preceding the date of opening
isor, DIPP, Ministry of Commerce & Industry

of openinxof Technicul Bids, as published by the Economic Advisor, DIPP, Ministry of Commerce

& Industry Gouernment of India, New Delhi.

Si= The all India avsvage wholesale price index for mild steel long products / flats for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce & Industry
Government of India, New Delhi.

Py= Percentage of steel component of the work.

Note: For the application of this clause, index of mild steel long products / flats has been Chosen to

represent steel group. In any work only one of the indices i.e. either for long products or for flats

shall be used as decided by the Employer/ Executing Agency.

Adjustment of Bitumen Component

(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the
following formula:
Vb= 0.85 X P»/ 100XRX( Bi— Bo) / Bo
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Vo= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Bo= The official retail price of bitumen at the IOC depot nearest to the work site on the day
28 days prior to the date of opening ofTechnical Bids.
Bi= The official retail price of bitumen at the IOC depot nearest to the work site for the
15" day of the month under consideration.
Py= " Percentage of bitumen component of the work.

Adjustment of POL (Fuel and Lubricant) Component
(V)  Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) shall be paid
in accordance with the following formula:
V= 0.85 X Pr/ 100 X RX (Fi— Fo) /Fo
V= Increase or decrease in the cost of work during the
due to changes in rates for fuel and lubricants.
Fo= The official retail price of High Speed Diesel #HSD) axthe exiNings
10C nearest to the work site on the day 28 qaysprior 1o
Bids.

enth under\consideration

onsuxper pumps of
The dqte ofopening & Technical

Fi=

Note : For the yppfication of this clause, index of manufacturer of machines for mining / quarrying
and construction has been chosen to represent the Plant and Machinery Spares group.

Adjustment of Other Materials Component.

( Vii) Price adjustment for increase or decrease in cost of local materials other than cement, Steel,
Bitumen and POL procured by the contractor shall be paid in accordance with the following
formula:

Vm=" 0.85X Pm/ 100XRX( Mi— Mo) / Mo
Vim= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, Steel, Bitumen and POL.
Moo= The all India wholesale price index ( all commodities ) on 28 days preceding the date
of opening of Technical Bids, as published by the Economic Advisor, DIPP, Ministry
of Commerce & Industry Government of India, New Delhi.

Mi = The all India wholesale price index( all commodities) for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce
& Industry Government of India, New Delhi.
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Pn = Percentage of local material component (other than Cement, Steel, Bitumen and POL)
of the work. Plant and Machinery spares component of the work.
(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal dated 23-
3-2018 and Govt. Order No. F-53-16-2022-19-Yo-1653 Bhopal, dated 06.05.2022)

The following percentages will govern the price adjustment for the entire conty:

S.No. Component Nature of Work \ <\

B.T.Road | B.T. igid idg\e\
Constructio | Renewal yvemexft Works
n /C\g\s cﬁ/\

1 ) 3 4 5\ A\

1 Labour component-P; 10% > % 10% <20%

Cement component -P. % &7 0% N\ 23% 15% P

Steel component -Ps 4 5%\, A%\ \12% \ 20%

2
3
4 Bitumen component-Ps [\ 20% \ 30% > 0% \ %
5
6

POL componept PN\ \| \ 10% 19% | 1% N| 10%

Plant & achin % 5‘%\/ 5% 5%

Spares componept™-P, |

7 Opher Materjafs 5%\/ % 40% 30%
component™Pm

0W aboveVOmponents of the civil works. However for

R WINCI\ Ssome cofmponents not included in the aforementioned 7
idl part of the works the same can be provided using

A\

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1314 Bhopal dated 28-
3-2018)
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Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the Contractor")
shall deposit with [name of Employer] a bank guarantee to guarantee
his proper and faithful performance under the said Clause of the Contract in an amount of

[amount of Guarantee] [in

We, the S ], as instructed by the
Contractor, agree unconditionally and irrevocably to guara i igd d not as surety merely,
the pavementto on his\first demand without
whatsoever right of obligation on our part and wi is fi i
exceeding
between
release us from ility under this guagaptée, and we hereby waive notice of any such change, addition

[name of Employer) receives full repayment of the

S{enature and Seal: - ————————————
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance
Payment, and denominated in Indian Rupees.

MP-PWD(B&R) - STMC
Page 66 of 136



Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the  day of 20 BETWEEN (hereinafter

called the contractor which expression shall where the context so admits or implies be deemed to

include his executors, administrators and assigns) or the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

the works the subject of the said ag
such of the works as he has undertaken to

the cost of materials and labour and

reed to advance to the Contractor the
on the security of materials the
quantitigs p ? W in Accounts of Secured Advance attached to
said works signed by the Contractor on

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

and in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows: That the said

sum of Rupees so advanced by the Employer to
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D the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works and
for no other purpose whatsoever.

2) That the materials details in the said Account of Secured Advances which have been offered

ythe Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the Employer
will- be at liberty to make a recovery from the Contractor's bill for such payment by
deducting there from the value of the said materials than actually used in the construction
and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts
of the advances made under these presents were calculated.

@) That if the Contractor shall at any time make any default in the performance or observance
in any respect of any of the terms and provisions of the said agreement or of these presents
the total amount of the advance or advances that may still be owipg of the Employer shall
immediately on the happening of such default be re- payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or'
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the Employer to reply and pay the same
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respectively to him accordingly

®)

(b) Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or payable to
the Employer under these presents and pay over the surplus (if any) to the Contractor.

() Deduct all or any part of the moneys owing out of the security deposit or any sum due

to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the
said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the Employer
whose decision shall be final and the provision of the Indian Arbitration Act for the time

being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

AGIeement NO ....ocoiiiiiiiieieieeieees ettt e : Date

Amount of Contract RS .....eeeeeeeeeeeeeeeeeeeeeee e,

Name of AZeNcy: ...oocoevveeerieiiieeieeeeeenne

Used MBNO..ovviviiiiiiiii

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken overon ................ooene.n. (date) and that I have satisfied myself to best of my ability that

the work has been done properly.

Date of issue
Executive Engineer,
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

AGIeeMENt INO ....eoiiiiiiiiiiiiiie et ettt ettt : Date

Amount of Contract RS .......ooieviiivooiiieieeee e,

Name of AGEeNCy: ....ccoevvveevieevieiieieeeeenne

UsedMBNO...ooovvvve

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on .............o.oeveninnns (date)

Agreement amount Rs................o
Final Amount paid to contractor Rs.................cocooviinn.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of isSu€ ........cccevn....

Executive Engineer,
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Annexure - W
(See clause 39 of Section 3 -GCC)
SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
I11. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

f} Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

2) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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1) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

1) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or Closing
down the establishment. .

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, LOA, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

D Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

m)  Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labor prohibited in building and construction industry.

n) Inter-State  Migrant Workmen's (Regulation of Employment &Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cass Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay case at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

P) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
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annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3

Conditions of Contract
Part — II Special Conditions of Contract [SCC]

Since this work is of special nature , therefore the following conditions for
execution of works and other issues shall apply, not withstanding anything to the contrary
anywhere in this contract

1. OBIJECTIVE
The primary objective of the Employer for hiring the services of the Contractor is to:

° Fill the potholes and do the patch Repair along with required maintenance on all the
roads listed in the list attached hereto, using Hot Mix Plant/Ready Mix and Cold Mix
Material & Paver Finisher and other means.

° To provide pothole free and maintained roads to the citizens and road users.
. To reduce accidents and delays because of inadequate maintenance.
2. DETAILED SCOPE OF SERVICES:

The Contractor shall provide with any available and proven process for providing seamless
and long lasting repair with all Labour, equipment, tools, materials and qualified supervision
necessary to provide professional comprehensive road maintenance Services for 1 Year Term.
The contractor shall make all the listed roads defect free as mentioned in the scope of work in
the initial two months or within extended period of maximum one month at a time.

Prior to commencement of work on any road, a joint inspection shall be done by the Contractor's
Representative and the representative of the Engineer-in-Charge. The contractor shall complete
the work of initial rectification during initial Two months or within the extended period as the
case may be. After Completion of initial rectification, a joint inspection shall again be done and
after satisfaction of the Engineer-in-Charge, the payment for the initial rectification shall be
made to the contractor.

The work of making the roads defect free shall be executed on the instructions of Engineer after
submission of work programme and approval of the same by Engineer-in-Charge. The contractor
shall attend the complaints of all the pot holes/patches/defects & other required rectifications
uploaded on the “Lok Path App” within 4 days of uploading the complaint and make all the roads
defect free.

3. Services Period :

Services will be provided throughout the year including monsoon. The Contractor will get each road
inspected regularly (minimum once in a week) by its in-house technical staff and will ensure repair
work without waiting for any reference or complaint. The contractor has to complete the entire road
with the specification as per mentioned in Scope of Work.

4. SPECIFIC RESPONSIBILITIES OF THE CONTRACTOR

4-1 The Contractor shall be responsible for arranging all equipment, machines, labour, materials,
necessary living accommodation, office facilities along with Internet facility with Data Entry
Operator with supporting staff 24X7, transportation, surveys, investigations, testing, secretarial
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services and all other input required for the purpose of the services. Department Officials may report
the patchwork to the agency in any manner like E-mail, E-message/ Portal for the purpose.
The contractor will also be responsible for the following:-

Pot holes repairs with preventive maintenance as per the requirement.
Shoulder rectification as per the norms.

Road marking rectification as per the norms.

Fixing of missing kilometre point stone and painting figuring as per norms
Rectification of signage's and metal beam crash barrier and bollard.

White wash/Color wash of bridge and culvert and trees in the R.O.W. twice in a year in the months
of October & March and as per the site requirements.

Cleaning of opening of bridges and culverts and side drains in the months of May & November
and as per the site requirements.

Jungle clearance up to toe line, pre-monsoon and post-monsoon and as per the requirement.

Rectification of side slope of embankment as per the requirement.

10- In-built up area or four laning road median/curb shall be painted twice in a year.

11- Repairs of Longitudnal Joints, Transverse Joints, Cracks repairs and Textures Repairs in Cement

Concrete Roads

4-2 Payment-

a)

Payment upon the completion of rectification of work shall be made only after satisfaction of
the Engineer-in Charge as per defined in Bill of Quantity (BOQ).

(ii) Payment shall be made on per Lane per K.M. basis every month after submission of invoice

and monthly maintenance report. Format of the report shall be finalized at the time of contract
signing, subjected to fulfillment of clause 4.1 of SCC.

MODIFICATION

Modification of the terms and conditions of this Contract, including any modification of the scope of
the Services or of the Contract Price, may only be made by written agreement between the
Parties.

It is clarified that any damage to the subject roads caused due to floods/force major shall be treated as a
case of special repair and as such the contractor under this work shall be responsible for repairs of such
damaged portions of the road and the payment will be made separately as per applicable SOR + Tender
premium.
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7. EQUIPMENTS REQUIRED FOR SERVICES

SI No

-_—

© © N o o bk~ w0 DN

-_—
©

Note: The contractor has to submit Documental proof of Owning/Leasing of Plants and Equipment.

The key Equipment to be deploved on contract work.

Name of the Equipment

Static Roller(8/10T)

Small Roller/Compactor
Bitumen/emulsion sprayer
Mechanical Broom(1250sgmperhour)
Air compressor

Grader/Backhoe loader

Water Tanker

Dewatering Pumps

Tipper/dumper Truck

Hot mix plant(6/10T/Hr capacity)
Within direct heating arrangements

Quantity
1

1

The services of the plants and equipment shall be available full time during the entire period of

maintenance.

8. Applicable Code (s) and specification:-

IRC:82-2015 Code of Practice for Maintenance of Bituminous Surface of Roads and MORT&H

Specification for 5t" Revision for Road and Bridges Works.
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SECTION 4

BILL OF QUANTITIES (BOQ)

To be added
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SUMMARY

BILL NO. DESCRIPTION AMOUNT (Rs.)
BILL NO. 1 Initial Rectification
BILL NO.2 Routine Maintenance
BILL NO.3 Emergency Provisions of Restoration
TOTAL
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DETAILED ESTIMATE

BILL NO. 1: INITIAL
RCTIFICATION

SN

ITEM

QTY

UNIT

RATE

AMOUNT

BILL-1 Initial Rectification

Bill-2 Routine Maintenance

Bill-3 Emergency Provisions of
Restoration

SUB TOTAL BILL-

GRAND TOTAL BILL (1+2+3)
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the ......eeeereereenes between Executive Engineer P.W.D. ———--—-——-———
------- (name and address of Employer) (hereinafter called " the Employer) and .......cceeeeueeeee. (name and address

of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the ---------- (name and identification number of Contract)
(hereinafter called "the Works") and the ,Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of RS....cccecreeeueaee.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in
the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as
part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying the defects wherein Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement
viz.
1. letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data v. Bid Data vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year
first before written.
The Common Seal of was hereunto affixed in the

presence of:
Signed, Sealed and Delivered by  the said

in the presence of:

Executive Engineer
PWD --- Binding Signature of Contractor
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MADHYA PRADESH ORDINANCE
NO. 3 OF 2020
THE MADHYA PRADESH FINANCE ORDINANCE, 2020 ' 5 il '

it | First published in the "Madhya Pradesh Gazette (Exln-ordln:o«)" dated lh- 28 March 2010. | =

5 R S l'mmulgalcd by the Govemnor in the sevenly ﬁm year of the Rzpubhc of Indn s
g An Ocdinance {urther to amend the Madh)'a Pradesh Rajkcshiya Uttardayitva Avam
: Budget Prabandhan Adhiniyam, 2005, snd Indian Stamp. Act. 1899 in its application to the
> Sme'o! Madhya Pradesh, . o ' - b ' G
= o s Whereas, the Stale Legislature s not in session and the Governor of Madhya Pradesh. -
e Is satisfied that drcumsiances exists which render it nocessary for him to take immediate”
A action;
! ! Now, thercfore, in exercise of the powers conlerred by clause (1) of article 213 of the
Constitution of India, the Governor: of Madhys Pradesh is pleased o p:omnlple !he
' " 7 follawing Ordinance:- :
- Short title and 1 (1} This Ordinance may be called the Madhya Pradesh Finance _'
commencement. Ondinance, 2021 : e %
' (2} It shall coma into focce fram the date of its pyl?l_iatjm in the
TR ‘ : © Madhys Pradesh Gazette. : ‘ !
nuq:;. mduh 2, Duxﬁ\gﬂwpzmddfopunﬂonufthlswm thuMadhya
’ M Nw-ﬂ of w 7 Phaduh Rajkoshiya Umrday:tva Avam- Budge! Pubandhan
to be. xmpm;yﬁy " Adhinigam, 2005 (No. 18 o7 2005) shall have eﬂeclsuhcdﬁa the
amendment specified insctﬁm 3 :
TR i3 iy s eyt
P10 Amendmentof . R inthdMadhya rrm-ﬁmmy, Ultardsyitva Avam Budget
* section9, ) Prabandhan Adhiniyam, 2005 (No. 18 of 2005), In secilan 9,
aftec sub-scction (3), the {ollowing new sub-socunn shall be
- added, namely:- '
R : : "(4) Notwilf\shndmg any {lmn or largel ‘contained _in I
s ' - c—. _ By l, — lub-socum a):l}llShlc Govcmxm-nt TRy mmmaddlhaml.
L e S i loan of Rupues 4.44‘.}.&) crore during e linanciat year coding G :-_
B : 31+ March 2020, which sall not b reckoned against any tmit =
! ur target contained i sulesection (2). - i
y
R R .
Searrwd Sy TwpSzanner
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DATED, THE 27th MARCH.,. 2020,

Governor
Madhya Pradesh.

296 (4)

i ".Cenlral At No. I 4 During the pericd otopmuonomumrdmme,tbelrdun
of 1399 to be Stamp Act, 1899 (Il of 1399) shall have effect subject 1§ the
temponnly amendment specified in sectians 5.
amended.

oo Mgndmml. of, 5. The Indian Smnp Act, 1899 (a ol 1899) shall in ﬁs app!icabon to
|~ "Schedule A tothe  the State of Madhya Pradesh be amended in the manner
+ Central Act II of hercinafter provided:
1899 in its In Schedule 1-A~(1) in article 6, for clause (gb), the following
application to the clause shall be substituced, nemely- ., :
. -State of Madhya “(gb) Work cantract, not being a deve!c;pmmt or construction
. Paadesh, agreement or a Security Bond, containing an agreement to
. secure the due performance of a contract or due discharge
of a lisbility-
(i) If contract value is upto tive hundred rupecs
fifty lakh rupees
(i} JE contract value exceeds Q.2 percenl of contract value
Eifty lakly rupees subject 1o & miaximum of five
Iajch Fipoes~
i (2) in article 38, for clause (bi the following clause shalf be
5 ,i 2 ' substituled, namely:-
o *(b) Mining lease, of any torm including an under-lease or
A, Pl -, swb-lease and any agreement to [et or sub-lel or any renewal
/' of Jease- =i
_r,'.:_lj : X 6] mc‘ueolmajorm!n'ual 2% “for the whole: amannt .
g : — bl A * payable or deuvu;ble unacr s
[l ; such Jease. L
3 (i) in case of minor _ 1.25% for the whole amount
- mineral payable or deliverable under =)
By Dl 04T such fease.”, i i
" BHOPAL v ; LAL 31 TANDOR
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SECTION 3 (Conditions of Contract)
Part - 11 Special Conditions of Contract [SCC|

Additional Special Conditions of Contract
BIDDERS ARE REQUIRED TO OFFER THEIR BIDS
EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE GOVT. TO THE CONTRACTOR SEPARATELY. -
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Additional Special Condition
(Appendix 2.10)

(A) Clause 1(f) of Annexure-G (See Clause 4 of section 2- ITB) Joint venture

(B)

has been replaced as:-

The joint venture agreement should be duly notarized as per extent rules,
so as to be legally valid and binding on all partners.

Clause 7 in Annexure-G (See Clause 4 of section 2- ITB) Joint venture is
added as mentioned under:-

In the event the JV is declared to be the Successful Bidder, the partners of :

the JV shall form a Special Purpose Vehicle (SPV) which should be:a

* company registered under the Companies Act, 2013/Partnership Firm

registered under “The Indian Partnership Act” to execute the contract. In
the SPV, one of the partners shall be the Lead Partner who shall hold
minimum 51% shares/share of interest. The said share pattern shall

continue during the contract period. All the payments shall be made to the

SPV so constituted.
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Addendum-1

1 BID DATA SHEET = follewing is added in Just R2ow of Bid data sheet

CLAUSE REFERENCE

PARTICULATS "1~ " "DATA

22

e a—

Additional performance | Till stipulated t:me of

security as per clausc - [ completion plue. three
22.2 of ITB Valid upto ! months

-

2- CONTRACT DATA - following modification is done under clause
reference 29 of contract data

[ CLAUSE REFERENCE

PARTICULATS DATA J

i’29

|
|
'
P

Performance Guerantee | Performance Guarantee !
(Sccurity) valid upto (Security) valid upte

i Three months beyond
the completion of defect
linbility period
(Maintence Guarantec
period) and Additional
performance Guarantcee
valid upto stipulated
time of completion plus
(03 months

3- SECTION 3- CONDITION OF CONTRACT

Replace Sub Clause 30.3 of clause-30 Security deposits with the following :-

30 3- The Security Deposits shall be refunded on completion of defeat
liability perod. The additions! performance sceurity shall be refended

on saticfactory completion of the work. - < y

W

e 5.0
(8.K. Kulkami)
Dcputy’Secrctary
Government of M.P.
Public Works Departinent

Pt Ngind L 2
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Government of Madhya Pradesh
Public Works Department
Mantralaya, Vallabh Bhawan, Bhopal M.P.

No. Bhopal Dated

Additional Special Condition

b

In pursuit of quality assurance in Road and Bﬁdge construction works,
minimum requirement of Key Technical personnel as per Annexure-1 Format 1-3, Kéy
Equipment for Quality Control Labs as per Format 1-4 and Plant and Machinery as per
Format 1-5 (A, B, C and D) is hereby fixed as per Formats attached below,

owning/leasing of the equipment as shown in respective column shall be mandatory.

ey

© AU e
mﬁ'ﬁ %m IT'T"_'_“:'!
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Annexure -I (Format: I-3)

2 (See Clause -14 of Section 2 - ITB and Clause-6 of GCC)
List of Key technical personnel for the key Positions

Cost of Project
S.No Type of Key: Person Rs 10 Cr. to | More than Rs| Minimum Qualification required | Minimum Experience requirement
£ UptoRs 10 Cr. )
50 Cr. 50 Cr.
1 2 3 4 5 6 7
Minimum 5 year of similar type of
Project Manager - i Graduation in Civil engineering | work experince and overall 10 year
1 3 experience of total work.
Material/ Lab Engincer 1 1 Gmduatlon/:Dlplo.ma in Civil Minimum 3 year of s.mular type of
2 engineering work experince.
Ll Techiilctin 1 1 1 ITV Diploma in Civil Engineering| Minimum 1 year ofsllmllar type of
3 work experince.
. Quantity Surveryor 1 1 Diploma in Civil engineering Mlmmumwixa;o::il::iar type of
ork experince. |
Highway Engineer 1 1 1 Graduationl.l)lplqma in Civil Minimum 3 year ofs'lmrlar type of
5 engineering !  workexperince. |
. o Minimum 3 year of similar type of
6 Bridge Engineer : . Graduation in Civil engineering work experince.
Biol e o -
P Survey Engineer/Surveryor 1 1 1 o inCivil engl e
Plant Engineer/Mechnical 1 Diploma in Mechnical .
8 Engineer engineering
" Supervisior 1 2 2 ITI /higher secondary -
Total 4 8 10

It

Note:-1 It is clarified that the above values is minimum requirement which is mendatory and part of technical bid, would be the part of pre qualification
criteria. This table may vary as per the requirement of the project.

Submission of following key Documents which need to attached is mendatory with the technical qualificatoion envelope -

Education qualification and experience certificates of similar work and wlalc‘:y

L~

MP-PWD(B&R)

-STMC
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2) Affidavit for correctiness of CV of key personnel and experience claimed by the firms. {To be submitted on non- judicial stamp paper)

I, the undersigned, on behalf of. (name of the Authority's Engineer submitting the proposal), do hereby certify that the
delails furnished in this proposal including CV of key personnel and experience claimed by the firm/firms are true and comect to the best of my knowledge and

| belief.

Managing Director/Head of the Firm/
Authorised Representative of the firm* Add:ess
*Lead Member in case of JV

3) Removal and/or replacement of Key Personnel :- In case Removal and/or replacement of key personnel can excuse themselves on valid grounds, e.g., selection
on some other assignment, health problem developed after signing of contract. etc by serving notice peroid. In such a case r.o penalty shall be levied on the Firm or
on the person concerned. The firm shall however be asked to give a replacement by an equal or better scoring person, whenzver mobilization is ordered.

-8

d

A W ImE
a‘fﬁ.ﬁ' 'W'FW Y9
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k3
annexure -1 (Format: 1-4)

» (See Clause -14 of Section 2 - ITB and Clause 6 of GCC)

List of Key Equipment For Quality Control Labs

Sl. no | Name of the Project . Number
A) GENERAL
1) Weigh Balances

a} 5 =20 by capacily Eleciionic iype — Accuracy | g i NG

b) | 300 gm capacity—Electronic Tyvpe Accuracy 0.01 gm 1 No.
_ c) Electronic 5 kg capacity Accuracy 0.5 gm . 1 No.
£ d) | Platform Balance scale-300 kg capacity P 1 No.
h e) Chemicial E;qlance 100 gm capacity-accuracy 0.001 gm -

2) Oven-¢lectrically operated, thermostatically controlled (including
thermometer), stainless steel interior
From 0°C to 220°C Sensitivity 1°C ‘ I No
3) Sieves : as per 1S:460-1962
' a) | L.S.sieves 430 mm interna! dia of sieve sets as per BIS of 1 set
required sieve sizes complete with lid and pan
b) | IS sieve 200 mm internal dia (brass frame and steel/or brass wire 2 sets
cloth mesh) consisting of sieve seis of required sieve sizes
complete with lid
43 Sieve shaker capable of aking 200 mm and 450 mm dia si¢ves- I No
electrically operated with time switch
$) | 200 tonnes compression testing machine T 1 No
6) Stopwatches 1/5 sec. accuracy I No
7 Glassware comprising beakers, pipettes. dishes, measuring 2 No. each
cylinders (100 to 1000 cc capacity) glass rods and funnels, glass
thermometers range 0°C to 100°C and metallic thermometers range
up to 300°C. -
8) Hot plates 200 mim dia (1500 watt.) I 1 No
9 Enamel trays

a) 600 mm x 450 mm x 50 mm
| b) 450 mm x 300 mm x 40 mm
¢) 300 mm x 250 mm x 40 mm ‘

e b

e Jd" Circular plaés of 250 mm tha S
10) Water Testing Kit
B) | FOR SOILS

|

| o
R:
54 |

o
MJ).@ ;
L P

'
wh il

5] Water still _ -

2) Liquid limit device with ASTM grooving tools as per 1S:2720 1 No

3) Sampling pipettes fitted with pressure and suction inlets. 10 ml.. I set
Capacity ' ' o ’ ’

MP-PWD(B&R) - STMC
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LA
EST.E) Name of the Project Number [~ 1
: 4) Compaction apparatus (Proctor) as per 1S:2720 (Part 7) complete with 1 No
collar. base plate and hammer and all other accessories
3) Modified AASHTO Compaction apparatus as per 15:2720 (Part 8) I No
1974 or Heavy Compaction
Apparatus as per IS complete with collar, base plate hammer and all
ather accessories
6) Sand pouring cylinder with conical funnel and tap and complete as per 2 Nos '
18:2720 (Part 28) 1974 including modern equipment.
7 Ennore Standard Sand ' As required
-8) Sampling tins with lids 100 mm dia x 75 mm ht. %2 kg capacity and 4 Nos
miscellaneous items like moisture tins with lid 50 grams etc.
9) Lab CBR testing equipment for conducting CBR testing, load frame “1 Set
with 3 Tonne capacity, electricglly operated with speed control as per
18:2720 (Part 16) and consisting of following:
a) | CBR moulds 150 mm dia— {75 mm ht. - 6No
b) | Tripod stands for holding dial gauge holder 4 Nos
c) | CBR plunger with settlement dial zauge holder 1 No
-d) Surcharge weight 147 mm dia 2.5 kg wt. 6 Nos
e) | Spacersdisc 148 mm dia 47.7 mm ht. With handle : 2 Nos
f) Perforated plate (Brass) ) ~ 2Nos
g Soaking tank for accommodating 6 CBR moulds ' 2 Nos
h) | Proving rings of 1000 kg. 2500 kg capacity 1 No each
i) Dial gauges 25 mm travel — 0.01 mm/division 2No
10) Standard penetration test equipment _ 1 No
11) Nuclear moisture Density meter or equivalent -
12) | Speedy moisture meter complete with chemicals 1 No
13) Unconfined Compression Test Apparatus 1 No
Q) FOR BITUMEN AND BITUMINOUS MIXES
1) Constant tempcrature bath for accommodating bltumcn test ] " INo
o ‘speeimen; clectrically. oporated;and thermostati Sk
TR SAccommodate mImmum-SixX-Specimens) = .
2) Penetrometer automatic type, including adjustable weight . 1 No i
arrangement and needles as per 15:1203-1958
3) Soxhlet extraction or centrifuge type apparatus complete with 1 No
extraction thimbles with solvent and filter paper
4) Bitumen laboratory mixer including required accessories (20 Itrs.) 1 - io

1
i L
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Sl. no | Name of the Project Number
' 5) Marshall compaction apparatus automatically operated as per 1 set
ASTM 1339-62 T complete with accessories (with 180 N Marshal
| Moulds)
0) Furol viscometer 1 No
N Ductility meter 1 No
) Softening point (Ring and ball app) 1 No
9) Distant reading thermometer =
10) Rifle box _ -1 No
11) Automatic Asphlat content Meter -1 No
12) Thin film oven test apparatus for modified binder either with PMB or
CRMB
13) Mastic Asphalt Hardness testing equipménl =
i4) Sand Equivalent test apparatus ) 1 set
15) Core cutting machine suitable for upto 150 mm dia core I set
16) .. | Thermometers i 4 Nos
D) FOR CEMENT, CEMENT CONCRETE AND MATERIALS .
1) Water still I No
2) Vicat needle apparatus for setting time with plungers as per 1 No
15:269-1967
3) Moulds )
a)158 mm x 300 mm ht. Cylinder with capping component.along with Asreq
the capping set and compound as per [S
b) Cube 150 mm, and 100 mm (cach size) As req
4) Congcrete permeability apparatus -
5) ] High frequency mortar cube vibrator for cement testing -
6) Concrete mixer power driven, 1 cu. ft. capacity - o
7 Variable frequency and amplitude vibrating table size 1 m x 1 m as per =
the relevant British Standard
8) Flakiness index test apparatus 1 Nb
9) | Aggregate impact test apparatus as per 1S:2386 (Part 4) 1963 1 No
10) | Los-Angeles abrasion test apparatus as per S:2386 (Part 4) 1963 I No
1 Flow table as per 1S:712-1973 g oo s
12) — | Equipment for slump test ' T e,
13) Equipment for determination of specific gravity or ﬁné and coarse 1 No
apgregate as per 15:2386 (Part 3) 1963
14) Compression and Flexural strength testing machine of 200 T capacity i No
| with additional dial for flexural testing
15) | Core cutting machine with 10 em dia diamond cutting edge 1 no
'16) | Needle vibrator - 2 Nos

o L
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Sl. no | Name of the Project Number @

17) Air entrainment meter

18) 0.5 Cft, 1 Cfi cylinder for checking bulk density of aggregate with As req
tamping rod

i Soundness testing apparatus for cement (Lee chattlier) i set

E} FOR CONTROL QF PROFILE AND SURFACE EVENNESS

i) Total Station I No

2) Precision automatic level with micrometer attachment | set

3) Distomat or equivalent- : 1 set

4) Theodolite — Electronically operated with computerised output I set
attachment

3) Precision staff _ = g 2 sets

6) |3 meter str-aightedgc and measuring wedge | 1 set

7) | Camber template 2 Lanc

a) Crown type cross-section 0 | set

b) Straight run cross-section : 2 sets

8) Steel tape

a) 5 m long : : g . 2 Nos
b) 10 m long '. ’ 2 Nos
¢) 20 m long | | _ 2 Nos
d) 30 m long ' ) - 2 Nos
€) 50 m long I No
9) Roughometer (Bump Integrator) 1 No. (when
required)
Note ; The iterns and their numbers listed above ‘in this Section are indicative and shall be ’5

decided by the Engineer as per requirements of the Project and modified accordingly. i
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: fafagr wus 210 (Tender Document) # Pre Qualification &1 ud

Annexure -1 (Format: I-5)

(See Clause -14 of Section 2 - ITB and Clause 6 of GCC)
(A) List of key equipments for construction of BT ROAD Works

Cost of Project (PAC) / Minimum Quantity of Machinery required Number of
S.No. Name of El‘quipl‘nemf Machiney owned
Machinery (Up to Rs.20 Cr.) / (More than Rs.20 Cr. | (More than Rs.50 Cr. & | by the contractor
Quantity upto 50Cr.) / Quantity above) / Quantity
Leased / Owned Owned Owned
1 2 3 4 5 6
1 Tippers / Dumpers. 4 6 8
2 Steel Wheel Static / Vibratory 1 1 2
Roller {Owning Compilsory)
A Motor Grader 1 1 1
(Owning Compilsory)
4 Water tanker 2 4 4
5 Excavator 1 ;2 3
) 1

i 2
6 Back Hoe (JCB) i Gt 2 2
7 Sensor Paver 1 1 1
8 Bitumen E;‘nultion browser 1 1 1
9 | Pneumatic Tyre Roller (PTR) - 1 |
11 WMM plant 1 1 1
12 Batch Type Hot Mix Plant 1 1 1

Note :- 1. The Bidder has to pmvide evidence ‘of owning / leasing of the equipments. )
2. The Machinary owned by respective bidders should not be aged more than 10 years. Calibration of machineries and plants
shall be done every year or as per the interval specified. Calibration certificate has to be submitted after évery calibration.

Vg
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fafast wus 2.10 (Tender Document) ¥ Pre Qualification Y &7 wd

Annexure -1 (Format: 1-5)

(See Clause -14 of Section 2 - ITB and Clause 6 of GCC)
(B) List of key equipments for construction of CC ROAD Works

Cost of Praject (PAC) / Minimum Quantity of Machinery required Number of
S.No. hame\;}l‘ i‘_‘“'p'?"enﬂ Machiney owned
Machinery (Up to Rs.20Cr.) / (More than Rs.20 Cr. | (More than Rs.50 Cr. & | by the contractor
Quantity upta 50Cr.) / Quantity above) / Quantity
Leased / Owned Qwned Owned
1 2 3 4 5 6
1 Tippers / Dumpers 4 6 8
5 Steel Wheel Static / 1 1 e
Vibratory Roller (Owning Compilsory) -
. o 1
3 Motor Grader (Owibns Compllsors) 1 1
4 Water tanker 2 4 4
5 Excavator . I 2 " 3
6 Back Hoe (JCB) ) : 2 2
. (Owning Compilsory) =
7 Slip Form Sensor Paver 1 ; 1 1
Py Pneumatic Tyre Roller R 1 1
(PTR)
9 | Transit Mixture : 2 4 6
10 Batch Mix Type Concrete 1 # 1 1
Plant
Note ;- 1. The Bidder has to provide evidence of owning/leasing of the equipments.
2. The Machinary owned by respective bidders should not be aged more than 10 years. Calibration of machineries and plants
shall be done every year or as per the interval specified. Calibration certificate has to be submitted after every calibration.

%
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frer wax 210 (Tender Document) # Pre Qualification &1 ¥t

Annexure -l (Format: 1-5)

(See Clause -14 of Section 2 - ITB and Clause 6 of GCC)

(C) List of key equipments for construction of Hybrid Road Works,
Road works where CC road length is more than 5 Km & costing more than Rs. 5.00 Crores

Cost of Project (PAC) / Minimum Quantity of Machinery required

. Number of
S.No. Rame of Ef‘“ ipment/ Machiney owned
Machinery (Up to Rs.20Cr.) / (More than Rs.20 Cr. | (More than Rs.50 Cr. & | by the contractor
Quantity upto 50Cr.) / Quantity above) / Quantity :
Leased / Owned Owned Owned
1 2 3 4 5 6
1 Tippers / Dumpers L] 6 8
2 . Steel Wheel Static / Vibratory 1 1 2
Roller (Owning Compilsory)
1
M 1
3 Motor Grader {Owning Campilsory) !
4 Water tanker 2 4 4
5 Excavator 1 2 3
1 )
o Back: Hoe (ICR) (Owning Compilsory) 3 .
7  |Sensor Paver btuminous layer 1 1 1
8 |Batch type Hot Mix Plant 1 1 1
9 |Bitumen/Emulsion Browser 1 1 1
10 |Transit mixers 2 4 6
11 |WMM plant 1 1 1
12 Slip Form Sensor Paver 1 1 1
13 | Pneumatic Tyre Roller (PTR) - 1 1
14 " Transit Mixture 2 4 6
15 Batch Mix Type Concrete 1 1 1
Plant

Note:- 1. The Bidder has to provide cvidence of owning/leasing of the equipments.
2. The Machinary owned by respective bidders should not be aged more than 10 years. Calibration of machineries and plants
shall be done every year or as per the interval specified. Calibration certificate has to be submitted after every calibration,

R

g

o

"{q}.ﬁi.“-:: '-‘5-'-;;“~..::i e

MP-PWD(B&R) - STMC

Page 129 of 136




=
fafaer wu 2.10 (Tender Document) ¥ Pre Qualification @t 2t
Annexure -1 (Format: I-5)
(See Clause -14 of Section 2 - ITB nad Clause 6 of GCC)
(D) List of key equipments for construction of BRIDGE Work.
Cost of Project (PAC) / Minimum Quantity of
: Machinery required Number of Machiney
. Name of Equipment/ - "
8.No. Machinery (UptoRs20Cr)/ | (Morethan Rs.20 Cr./ | Equipment owned by the
Quantity Quantity contractor
Leased / Owned Owned
1 2 3 4 5
1 Tippers / Dumpers 2 6
, |Steel Wheel Static/ Vibratory 1 ’ i
Roller (Owning Compilsory)
3 Water tanker 2 4
4 Excavator 1 3
: 1
S Ba“:k Hon (3CH) (Owning Compilsory) 1
6 Bdich Mix Concrete Plant I 1
(30 cum)
7 Concrete Pump 1 1
8 Boom Placer - 1
9 Shuttering Arrangement Minnimum 2 Span Minnimum 4 Span
) 1
rth 1
10 Earth Compactor Small (Owning Compilsory)
1 Mobile Crane 1 |
{more than 40 tonne)
Note :- 1. The Bidder has to provide evidence of owning/ leasing of the equipments.
2. The Machinary owned by respective bidders should not be aged more than 10 years, Calibration of
machineries and plants shall be done every year or as per the interval specified. Calibration certificate has to
be submitted aftér every calibration.
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Draft

Additional Special Condition

To ensure the quality and traceability of bitumen used in the works,
contractors shall procure bitumen from domestic Make-in-India Public Sector
oil refineries that manufacture Bitumen by processing crude oil. The bidder
must submit documentary evidence that the supplying refinery adheres to all
applicable national quality and safety standards.

" Contractors shall mandatorily upload digitally verifiable invoices and
quality test certificates of the procured bitumen from the concerned refinery
along with each running bill. Payment shall be released only after successful
verification of these documents through the online portal or by the concerned

authority.
T
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SECTION 3
Conditions of Contract

Part - II Special Conditions of Contract [SCC]

1)  All concrete pavement work is required to be done using
a) Slip form paver equipped with electronic sensor
b) Fully compﬁterized RMC plant of adequate capacity
¢) Mechanical arrangement for texturing

2) The firm shall have to make adequate arrangement for proper regulation of
traffic so that no traffic plies on freshly laid PQC at least for 15 days and
shall make adequate arrangement for uninterrupted movement of traffic
during the progress of work for which no extra shall be payable.

3) The list of key equipment's and key personnel provided in the document is
indicative. However, the firm shall provide additional man power and
machineries to complete the work in stipulated time frame in accordance
with relevant specifications. "

4) Pre-bid qualification:- In order to increase the participation & promote the
competition and to ensure the quality of works, the pre-qualification criteria has
been fixed as: "In case of Roads and Bridge works costing more than Rs. Two
Caror" (Amended Vide Govt. memo no 2582479/2025/19/Y0/813 dated
25.03.2025)

5) Additional Performance Security:-To discourage the bidders from quoting
the unworkable rates and, thereby ensuring the quality of works, the
Government has decided to impose additional performance guarantee which
shall be decided as under:-

"Equal to an amount arrived at, by multiplving the contract amount with
difference of percentage between percent rates (below/minus) of successful bid
and 10% percent (below/minus), considering bid rates less than Ten percent
below PAC, to be unworkable and shall require additional performance security
(guarantee), valid up to Till stipulated time of completion plus three months
(Amended vide Govt. memo No. 53/02/2011/Y0/19/524 Bhopal dated
14.02.2025)."

6) Pre-bid qualification for required key personnel, lab equipment and
plant & machinery: '

Requirement of key personal, Lab Equipment and Plant & Machinery
shall be as per Annexure -1 (Format: 1-3to1-5)1

=
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7) Procurement of Bitumen: - To ensure the quality and traceability of
bitumen used in the works, contractors shall procure bitumen from domestic
Make-in-India Public Sector oil refineries that manufacture Bitumen by
processing crude oil. The bidder must submit documentary evidence that the
supplying refinery adheres to all applicable national quality and safety
standards.

Contractors shall mandatorily upload digitally verifiable invoices and
quality test certificates of the procured bitumen from the concerned refinery
along with each running bill. Payment shall be released only after successful
verification of these documents through the online portal or by the concerned

authority.
()-
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SECTlON 3
Conditions of Contract

Part-_-l II Special Conditions of Contract [SCC]
1)

All concrete pavement work is required to be done using
a) Slip form paver equipped with electronic sensor
b) Fully computerized RMC plant of adequate capacity
¢) Mechanical arrangeinent for texturing

2 5 .
2) Ei:f?f firm shfll.l have to make adequate arrangement for proper regulation of
I¢ S0 that no traffic plies on freshly laid PQC at least for 15 days and
shall make adequate arrangement for uninterrupted movement of traffic
during the progress of work for which no extra shall be payable.

3) The list of key equipment's and key personnel provided in the document is.

indicative. However, the firm shall provide additional man power and

machineries to complete the work in stipulated time frame in accordance
with relevant specifications.

4) Pre-bid qualification:- In order to increase the participation & promote the
competition and to ensure the quality of works, the pre-qualification criteria has
been fixed as: "In case of Roads and Bridge works costing more than Rs. Two
Caror" (Amended Vide Govt. memo no 2582479/2025/19/Y0/813 dated
25.03.2025) '

5) Additional Performance Security:-To discourage the bidders from quoting
the unworkable rates and, thereby ensuring ‘the quality of works, the
Government has decided to impose additional performance guarantee which
shall be decided as under:- ' :

"Equal to an amount arrived at, by multiplying the contract amount with
difference of percentage between percent rates (below/minus) of successful bid
and 10% percent (below/minus), considering bid rates less than Ten percent

" below PAC, to be unworkable and shall require additional performance security

(guarantee), valid up to Till stipulated time of completion plus three months
(Amended vide Govt. memo No. 53/02/2011/Y0/19/524 Bhopal dated

14.02.2025)." |

6) Pre-bid qualification for required key. personnel, lab equipment and
plant & machinery:

Requirement of key personal, Lab Equipment and Plant & Machinery

shall be as per Annexure -1 (Format: I-3to I-5) I

e
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7) Procurement of Bitumen: - To epsure the quality and traceability of
bitumen used in the works, contractors shall procurc bitumen from domestic
Make-in-India Public Sector oil refineries that manufacture Bitumen by
processing ‘crude oil. The bidder must submit documentary. evidence that the
supplying refinery adheres to all applicable national quality and safety
standards.

Contractors shall mandatorily upload digitally verifiable invoices and
quality test certificates of the procured bitumen from the concerned refinery
along with each running bill. Payment shall be released only after successful
verification of these documents through the online portal or by the concerned
authority. ' :
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Signature Not Verified
Digitally signed by SALIM YHAN

Date: 2026.05.20 12:31;
Location: Madhya Pr
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