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COMPOSITE NOTICE INVITING TENDER 
 

N.I.T.  No.  04/SE/Edu M/Unit-I/PWD/2026-27 
NIT No.: 09/EE/Edu./M/C&ND/PWD/2026-27 
Name of work:Minor repairs, internal & external finishing and toilet repair works of Schools under 
Central Education District during 2026-27. 

 
Estimated Cost  For Civil Work: -   ₹ 7,23,93,269/- 

 For Electrical & other works: - ₹ 3,50,339/- 

 Total: -     ₹ 7,27,43,608/- 

Earnest Money ₹ 14,54,872/-(Infavour of Executive Engineer, CBMD M-433 (C&ND), 
PWD, Delhi) 

Performance Guarantee (i) 5% of Estimated Cost put to tender (ECPT) or Contract 
Amount whichever is higher.  

(ii) Additional Performance Guarantee (APG)if quoted bid 
amount is lesser than 80% of the ECPT as per circular no. 
DG/Mannual-2024/20 dated 27.02.2026. 
(APG = 0.80x Estimated Cost-Tendered Cost)  

Security Deposit 2.5% of tendered value 

Time Allowed 90 Days  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Assistant Engineer (P) (Civil) 
Edu M (C&ND) PWD, Delhi. 

 Assistant Engineer (P) (Elec) 
Education Division M-1 
 
 
 

Executive Engineer(Civil) 
Edu M (C&ND) PWD, Delhi. 

 Executive Engineer (Elec) 
Education Division M-1 

   
  

 
 
 

 

  
Assistant Engineer (P) 
Education, Unit-I, PWD, Delhi 
 

 

  
 

Certified that this NIT containing pages 01 to 103 amounting to Rs. 7,27,43,608/- (Rupees Seven 
Crore Twenty Seven Lakh Forty Three Thousand Six Hundred Eight Only)” is hereby approved. 
 

 
 

Superintending Engineer 
Education, Unit-I PWD, Delhi 
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“NIT approved forRs. 7,27,43,608/-(Rupees Seven Crore Twenty Seven Lakh Forty Three Thousand Six 
Hundred Eight Only)
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UNIT-I, PWD (GNCTD) 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

(Inviting Bid in Single bid system) 
The Executive Engineer, Education M (Central and New Delhi), PWD, Ring Road Bypass, Below 
Flyover, Gate No. – 9, New Delhi – 02 ID :eecndpwddelhiedm@gmail.com on behalf of President of India 
invites online Percentage RateBids from approved and eligible contractor of CPWD as well as other 
(Non-CPWD) enlisted /experienced contractor who fulfill eligibility criteria for the following work 
through e-procurement solutions: - 
S.No. NIT 

No. 
Name of work & Location Estimated 

cost put to 
tender 

Earnest 
money 

Stipulated 
period of 
completion 
of the 
work 

Last date & time 
of submission of 
bid, original 
EMD, copy of 
receipt of 
deposition of 
original EMD and 
other Document 
as specified in the 
bid document 

Date and time 
of opening bid 

1 2 3 4 5 6 7 8 

1. 
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Note: 1. The work is to be carried out in 25 Nos. running schools scattered over the Central Education 
District.The completion cost shall in no case exceed 1.10 times of contract amount of any school. 
Bidders are advised to see para-No. 3 & 12 of CPWD 6 and clause 12 of Schedule “F”.  
 
Note: 2. Work in all schools has to be started/ taken up simultaneously by deploying required manpower 
and other resources in each school from stipulated date of start of contract. 

 
1. Contractors who fulfil the following requirements shall be eligible to apply. Joint ventures are 

not accepted. 
2. Eligibility Criteria: - 

(A) For CPWD enlistment contractors: - 
Valid CPWD Registration Certificate of appropriate category as on late date of submission of 

tender.  In case the last date of submission of bids is extended, the enlistment of contractor should be 
valid on the original date of submission of bid. 

In case if the original registration order validity expired before the last date of submission of 
tender, all the link papers/circular/orders/OMs required to establish the link of validity of registration as 
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on late date of tender, must be uploaded in sequence to establish the validity of the registration as on last 
date of tender. In case of non- uploading of required documents, eligibility will not be considered.  

(B) For non-CPWD and other experience contractors.  
Non-CPWD enlisted contractor i.e. contractor enlisted in MES, BSNL & other state 
Government Department dealing with building and Roads also other experienced contractors 
who are not registered with any Govt. Department but who fulfill the following criteria shall 
also be eligible to apply.  

 
(i) Should have satisfactorily completed the works as mentioned below during the last seven years 

ending last day of the month previous to the one in which tenders invited:  
Three similar works each costing not less than Rs. 2.92 Crore, or two similar works each 
costing not less than Rs. 4.37 Crore, OR one similar work costing not less than Rs. 5.83 Crore. 
 
Similar work shall mean works of “Repair, Maintenance and Finishing work of Building”. 
 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated to the ending last day of the month 
previous to the one in which tenders are invited. This should be certified by an officer not below 
the rank of Executive Engineer/Project Manager or equivalentas per Form- C&D Page-22, 23 
 
In case of work being executed in other than Govt. organization by other experience contractor, 
then they shall also upload the TDS Certificate of the eligible similar work (Whose work 
experience is submitted) duly certified by CA (Form 26AS) along with work order and payment 
proof.  

(ii) Turn over: The bidder should have average annual financial turnover on Repair, Maintenance 
and Finishing work of Buildingshould be at least 30% of the estimated cost put to tender during 
the immediate last three consecutive financial years i.e. Rs. 2.19 Crores The value of annual 
turnover figures shall be brought to current value by enhancing the actual turnover figures at 
simple rateof 7% per annual (Scanned copy of certificate from CA with Unique Document 
Identification Number (UDIN) to be uploaded.) Form-A Page 20 

(iii) Profit/Loss: The bidder should not have incurred any loss (Profit after tax should be positive) in 
more than two years during the available last five consecutive balance sheets (Standalone 
Financial Statement duly certified and audited by the Chartered Accountant) 

(iv) Banker’s Certificate of the amount equal to 40% of ECPT: - The bidder should have 
banker’s Certificate from a commercial bank for Rs. 2.91 Crores or net worth certificate from 
CA with unique document identification number (UDIN) of minimum 10% of ECPT (Scanned 
copy of original to be uploaded) Form-B & B-1, Page-21 
 

Note:  While considering any similar work executed by applicant Firm under joint venture, the 
experience of the applicant Firm in that work shall be restricted to its share/ responsibilities as 
reflected in the Memorandum of Understanding (MoU), signed between the parties, while 
forming joint venture for that work, attested/notarized copy of which shall be submitted along 
with the technical bid. 

 
3.   The bidder is required to quote his rate in percentage above/below the estimated cost of this work.  
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4.   The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents required. 

 
5. This Information and Instructions for bidders posted on website for Pay Order shall form part of bid 

document. 
6. Earnest Money of Rs. 14,54,872/- in the form of Insurance Surety Bonds, Accounts Payee Demand 

Draft, Fixed Deposit Receipt, Bankers Cheque or Bank Guarantee (drawn in favour of Executive 
Engineer, CBMD M-433 (C&ND), PWD, Delhi payable at New Delhi shall be scanned and 
uploaded to the e-Tendering website within the period of bid submission. The original EMD should 
be deposited either in the office of Executive Engineer inviting bids or division office of any 
Executive Engineer, PWD (GNCTD) Delhi within the period of bid submission. The EMD 
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting 
EE in the NIT A part of earnest money is acceptable in the form of bank guarantee also. In such 
case, minimum 50% of earnest money or Rs. 20 Lakh, whichever is less, shall have to be deposited 
in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
Commercial bank having validity for 90 days or more from the last date of receipt of bids which is 
to be scanned and uploaded by the intending bidders. 

 
a. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 
to be complied with and other necessary documents can be seen and downloaded from 
website http://govtproucurement.delhi.gov.in free of cost. 

 
b. Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. If needed they can be imparted training on online bidding process 
as per details available on the website. 

 
c. The intending bidder must have valid class digital signature to submit the bid. 

 
d. On opening date, the contractor can login and see the bid opening process. After opening 

of bids, he will receive the comparative bid sheets. 
 

7. Contractor can upload documents in the form of JPG format and PDF format. 
8. If a tenderer does not quote any percentage above/below on the total amount of the tender or any 

section / sub head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

9. The department reserves the right to reject any prospective application without assigning any 
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too 
many bids are received satisfying the laid down criterion. 
Applicants are advised to keep visiting the mentioned web-sites from time to time (till the deadline 
for bid submission) for any updates in respect of the tender documents, if any. Failure to do so shall 
not absolve the applicant of his liabilities to submit the applications complete in all respect 
including updates thereof, if any. An incomplete application may be liable for rejection. 
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10.List of Documents to be scanned and uploaded within the period of bid submission: 
(A) For CPWD enlisted contractors  

(i) Valid CPWD Registration Certificate of appropriate composite category. 
(ii) Copy of receipt of deposition of original EMD to division office of any EE/PWD, (GNCTD) 

along with copy of EMD in favour ofExecutive Engineer, CBMD M-433 (C&ND), PWD, 
Delhi. (Annexure-A Page 17) 

(iii) PAN Card issued by Income Tax Department. 
(iv) Undertaking on structural stability & soundness as per prescribed format (Form E, P-24) 
(v) Scanned copy of undertaking as per Annexure-X Page-73. 
(vi) GST Registration Certificate of the State in which the work is to be taken up, if already obtained 

by the bidder. If the bidder has not obtained GST registration in the State in which the work is to 
be taken up, or as required by GST authorities then in such a case the bidder shall scan and 
upload following undertaking along with other bid documents.  
“If work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which 
work is to be taken up within one month from the date of receipt of award letter or before release 
of any payment by CPWD, whichever is earlier, failing which I/We shall be responsible for any 
delay in payments which will be due towards me/us on a/c of the work executed and or for any 
action taken by CPWD or GST department in this regard.”  

(vii) Current correspondence Address and E-mail ID for proper correspondence during execution 
of agreement.  

 
 
(B) For non-CPWD enlisted contractors i.e. contractors enlisted in MES, BSNL& other State 

Government Department dealing with Building and Roads and contractors not having 
enlistment in appropriate class in composite category of CPWD shall upload following 
documents: 
(i) Documents mentioned in "A" from Serial No. (ii) to (vii). 
(ii) Experience in similar nature of work during last seven years (Form C & D Page 22-23) 
(iii) Letter of transmittal as per Annexure-B Page –19. 
(iv) Affidavit as per clause 1.2.2 of CPWD 6 Page 10. 
(v) The TDS Certificate of eligible similar works (whose work experience is submitted) duly 

certified by CA (Form 26AS) along with work order and proof of order shall be uploaded (If 
Private works are shown in support of eligibility and the TDS amount should tally with actual 
amount of work done. 

(vi) Certificate of Financial Turnover from C.A.: Average Annual Financial Turnover on 
maintenanceworks should be at least 30% of the estimated cost put to tender during the 
immediate last three consecutive financial years i.e. Rs. 2.19 Crore. The value of annual turnover 
figures shall be brought to current value by enhancing the actual turnover figures at simple rate of 
7% per annum. (Scanned copy of Certificate from CA with Unique Document Identification 
Number (UDIN) to be uploaded).(Form-A Page 20) 

(vii) Banker's Certificate or Net worth Certificate (Form B & B-1 Page21) 
(viii) Statement of Profit & Loss from CA. 

 
Certified copy of all the scanned and uploaded documents as specified in CPWD-6 shall have to be 
submitted by the lowest bidder only, within a week of opening of tender, physically in the office of bid 
opening authority. 
Online financial bid submitted by intending bidders shall be opened only of those bidders, whose original 
Earnest Money Deposit deposited with any division office of PWD, Delhi and other scanned and uploaded 
documents are found in order. 
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11. The bid submitted shall become invalid and financial bid shall not be opened if: - 
(i) The bidder is found ineligible. 
(ii) The bidder does not deposit original EMD with division office of any Executive Engineer, 

PWD (GNCTD). 
(iii) The bidder does not upload all the documents (including GST Registration) as stipulated in 

the bid document including the copy of receipt for deposition of original EMD. 
(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission 

of bid and hard copies as submitted physically by the lowest bidder in the office of tender 
opening authority. 
 

The tender document consisting of plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen on the website https://govtprocurement.delhi.gov.in.  
 
 

 
Executive Engineer 

Edu M (C&ND), PWD 
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CPWD–6 FOR e-TENDERING 
Executive Engineer Edu M (Central and New Delhi), PWD (GNCTD), Ring Road Bypass, Below 
Flyover, Rajghat, New Delhi – 02. Email ID :eecndpwddelhiedm@gmail.com on behalf of President of 
India invites online Percentage Ratebids from approved and eligible contractor of CPWD as well as 
other (Non-CPWD) enlisted experienced contractor who fulfill eligibility criteria for the following work 
through e-procurement solutions for the work of Minor repairs, internal & external finishing and toilet 
repair works of Schools under Central Education District during 2026-27. 
The enlistment of the contractors should be valid on the last date of submission of bids. 
In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the original 
date of submission of bids. 
1.1. The work is estimated to cost Total Estimated Cost: Rs.7,27,43,608/-, (Civil work:   

Rs. 7,23,93,269/- + Electrical work: Rs. 3,50,339/-). This estimate, however, is given merely as a rough 
guide. 
 

1.2. Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate 
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily completed 
similar works of magnitude specified below: - 

Criteria of eligibility for submission of bid documents. 
(A) For CPWD enlistment contractors: - 
Valid CPWD Registration Certificate of appropriate category as on late date of submission of 

tender.  In case the last date of submission of bids is extended, the enlistment of contractor should be 
valid on the original date of submission of bid. 

In case if the original registration order validity expired before the last date of submission of 
tender, all the link papers/circular/orders/OMs required to establish the link of validity of registration as 
on late date of tender, must be uploaded in sequence to establish the validity of the registration as on last 
date of tender. In case of non- uploading of required documents, eligibility will not be considered.  
 

(B) ConditionsFor Non-CPWD enlisted contractor i.e. contractor enlisted in MES, BSNL & 
other state Government Department dealing with building and Roads also other experienced 
contractors who are not registered with any Govt. Department but who fulfill the following 
criteria shall also be eligible to apply.  

 
(i) Should have satisfactorily completed the works as mentioned below during the last seven years 

ending last day of the month previous to the one in which tenders invited:  
Three similar works each costing not less than Rs. 2.92 Crore, or two similar works each 
costing not less than Rs. 4.37Crore, OR one similar work costing not less than Rs. 5.83 Crore. 
 
Similar work shall mean works of “Repair, Maintenance and Finishing work of Building”. 

 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated to the ending last day of the month 
previous to the one in which tenders are invited. This should be certified by an officer not below 
the rank of Executive Engineer/Project Manager or equivalent as per Form-C Page 22. 
 
In case of work being executed in other than Govt. organization by other experience contractor, 
then they shall also upload the TDS Certificate of the eligible similar work (Whose work 
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experience is submitted) duly certified by CA (Form 26AS) along with work order and payment 
proof.  

(ii) Turn over: The bidder should have average annual financialturnover on Repair, Maintenance 
and Finishing work of Building should be at least 30% of the estimated cost put to tender during 
the immediate last three consecutive financial years i.e. Rs. 2.19 Crore The value of annual 
turnover figures shall be brought to current value by enhancing the actual turnover figures at 
simple rate of 7% per annual (Scanned copy of certificate from CA with Unique Document 
Identification Number (UDIN) to be uploaded.) 

(iii) Profit/Loss: The bidder should not have incurred any loss (Profit after tax should be positive) in 
more than two years during the available last five consecutive balancesheets (Standalone 
Financial Statement duly certified and audited by the Chartered Accountant) 

(iv) Banker’s Certificate of the amount equal to 40% of ECPT: - The bidder should have 
banker’s Certificate from a commercial bank for Rs. 2.91 Crore or net worth certificate from 
CA with unique document identification number (UDIN) of minimum 10% of ECPT (Scanned 
copy of original to be uploaded) 
 

Note:  While considering any similar work executed by applicant Firm under joint venture, the 
experience of the applicant Firm in that work shall be restricted to its share/ 
responsibilities as reflected in the Memorandum of Understanding (MoU), signed 
between the parties, while forming joint venture for that work, attested/notarized copy of 
which shall be submitted along with the technical bid. 

 
 
(v) To become eligible for issue of bid, the bidders shall have to furnish an affidavit asunder: - 
 I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 
Department, then I/we shall be debarred for bidding in CPWD& PWD(Delhi) in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned 
copy to be uploaded at the time of submission of bid). 

 
  

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which is 
available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders shall 
quote his rates as per various terms and conditions of the said form which will form part of the 
agreement. 

 
3. The time allowed for carrying out the work will be 90 Days from the date of start as defined in schedule 

'F' or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if 
any, indicated in the bid documents. 
 

(i) The site is a running school and work has to be executed keeping in mind the continuation of 
classes with minimum disturbance. The contractor may be required to work during night hours 
and on holidays to achieve the desired progress and complete the work in time. 

(ii) Work shall be carried out on urgent basis working during day or night as per availability of site. 
(iii) The work is of scattered nature and is to be carried out in in 25 nos. schools located in Central 

education district. The list of school with tentative work to be carried out is enclosed at Page No. 
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75 - 82 of NIT. However, department reserve the right of withdrawing of the work of any school 
or adding new school in the list for similar nature of work. The successful bidder shall have no 
claim what so ever on account of addition or deletion of work of schools. 

 
3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and other 
necessary documents except Standard General Conditions of Contract Form can be seen on 
website http://govtprocurement.delhi.gov.in free of cost.   

 
4. After submission of the bid the contractor can re-submit revised bid any number of times but before last 

time and date of submission of bid as notified. 
 
5. While submitting the revised bid, contractor can revise the quoted percentage any number of times, but 

before last time and date of submission of bid, as notified 
6. Earnest Money of Rs. 14,54,872/- in the form of Insurance Surety Bonds, Accounts Payee Demand 

Draft, Fixed Deposit Receipt, Bankers Cheque or Bank Guarantee (drawn in favour of Executive 
Engineer, CBMD M-433 (C&ND), PWD, Delhi payable at New Delhi shall be scanned and uploaded 
to the e-Tendering website within the period of bid submission. The original EMD should be deposited 
either in the office of Executive Engineer inviting bids or division office of any Executive Engineer, 
PWD (GNCTD) Delhi within the period of bid submission. The EMD receiving Executive Engineer 
(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder 
in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT A part of earnest money is 
acceptable in the form of bank guarantee also. In such case, minimum 50% of earnest money or Rs. 20 
Lakh, whichever is less, shall have to be deposited in shape prescribed above, and balance may be 
deposited in shape of Bank Guarantee of any Commercial bank having validity for 90 Days or more 
from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 

 
7. Bids are invited in single bid stage system. The Technical bid shall be opened first on due date and time 

as notified hereinafter. The time and date of opening of financial bid of contractors qualifying the 
technical bid shall be communicated to them at a later date. 

 
8. Copy of Enlistment Order and certificate of work experience and other documents as specified in the 

press notice shall be scanned and uploaded to the e-Tendering website within the period of bid 
submission. However, certified copy of all the scanned and uploaded documents as specified in press 
notice shall have to be submitted by the lowest bidder only within a week physically in the office of 
tender opening authority. Online bid documents submitted by intending bidders shall be opened only of 
those bidders and other documents scanned and uploaded are found in order. 

9. The technical bid submitted shall be opened at 3:30 pm on 23.06.2026 
 
10. The bid submitted shall become invalid if:- 

i. The bidder is found ineligible. 

ii. The bidder does not upload scanned copies of all the documents stipulated in the bid document.  

iii. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 
and hard copies as submitted physically by the lowest bidder in the office of bid opening authority.  

iv. If a tenderer does not quote any percentage above/below on the total amount of the tender or any 
section / sub head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

11. The contractor whose bid is accepted will be required to furnish performance guarantee at 5% 
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percentage of the Estimated Cost to put to tender (ECPT) or Contract amount whichever is higher, 
or amount as mentioned in schedule E and within the period specified in Schedule F.  This 
guarantee shall be in the form of Insurance Surety contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited along with bid shall be returned 
after receiving the aforesaid performance guarantee. If quoted bid amount is lesser than 80% of 
the ECPT then in addition to above, an Additional PG amount equivalent to the difference 
between the 80% amount of ECPT and quoted amount in the form as mentioned in NIT 
during the submission of PG. The contractor whose bid is accepted will also be required to 
furnish either copy of applicable licenses/ registrations or proof of applying for obtaining labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code 
No. If applicable and also ensure the compliance of aforesaid provisions by the subcontractors, if 
any engaged by the contractor for the said work within the period specified in Schedule F. 
 

12. The description of the work is as follows:  
Minor repairs, internal & external finishing and toilet repair works of Schools under Central 
Education District during 2026-27. 

The work is to be executed in running school building. There might be restrictions in working hours 
keeping in view smooth running of school and safety of students. The work is of scattered nature and is 
to be carried out in 25 nos. schools located in Central, education district. The list of school with 
tentative work to be carried out with estimated cost of each school is enclosed at Page No. 16 of NIT. 
However, department reserve the right of withdrawing of the work of any school or adding new school in 
the list for similar nature of work. The successful bidder shall have no claim what so ever on account of 
addition or deletion of work of schools. Intending Bidders are advised to inspect and examine the site and 
its surroundings and satisfy themselves before submitting their bids as to the nature of the ground and 
sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or affect their bid. A bidders shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent 
on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging 
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 
workers and all other services required for executing the work unless otherwise specifically provided for 
in the contract documents. Submission of a bid by a bidder implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and specifications of the work to be 
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept the lowest or 
any other bid and reserves to itself the authority to reject any or all the bids received without the 
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected. 

 
14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection. 
 
15. The competent authority on behalf of President of India reserves to himself the right of accepting the 

whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 
 
16. The contractor shall not be permitted to bid for works in the PWD Circle responsible for award and 

execution of contracts, in which his near relative is posted a Divisional Accountant or as an officer in 
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any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). He 
shall also intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazetted officer in the Central Public Works 
Department or in the Ministry of Urban Development. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor for a 
period of one year after his retirement from Government service, without the prior permission of the 
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of 
his employees is found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the contractor's 
service. 

18. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the 
date of opening of financial bid. Further 

(i)  If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender 
which is not acceptable to the department within 7 days after last date of submission of bids, then the 
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 
earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 

(ii)  If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender 
which is not acceptable to the department after expiry of 7 days after last date of submission of bids, then 
the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 100% of the 
earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be 
allowed to participate in the rebidding process of the same work. 

19. This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, 
on acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of 
start of the work, sign the contract consisting of: - 

a. The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, 
if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at 
the  time of submission of bid and acceptance thereof together with any correspondence leading 
thereto. 

b. Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 
 

20. For composite bid 
20.1.1 The Executive Engineer in charge of the major component will call bid for the work. The cost of bid 

document will be fixed with respect to the estimated cost put to tender for the composite bid. 
 

20.1.2 The bid document will include following three components: 
a.  CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard 

General Conditions of Contract for CPWD 2020 as amended/modified up to the last date of submission 
of bid, including extension, if any. 
b. General/ specific conditions, specifications and schedule of quantities applicable to major 
component of the work. 
c. Schedule A to F for minor component of the work. (SE-I/EE in charge of major component shall 
also be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major 
components), General/specific conditions, specifications and schedule of quantities applicable to minor 
component(s) of the work. 

20.1.3 The bidders must associate himself, with agencies as per NIT conditions. 
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20.1.4 The eligible bidders shall quote % age above/below for all schedule of major component as well as for all 
schedules of minor components of work. 

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major component of the work 
shall issue letter of award on behalf of the President of India. After the work is awarded, the main 
contractor will have to enter into one agreement with EE in charge of major component and has also to 
sign two or more copies of agreement depending upon number of EE’s/DDH in charge of minor 
components. One such signed set of agreement shall be handed over to EE/DDH in charge of minor 
component(s).EE of major component will operate Part A and Part B of the agreement. EE/DDH in 
charge of minor component(s) shall operate Part A along with Part C of the agreement. 

 

20.1.6 Entire work under the scope of bid including major and all minor components shall be executed under 
one agreement. 

 

20.1.7 Security Deposit will be worked out separately for each component corresponding to the estimated cost 
of the respective component of works. 

 

20.1.8 The main contractor has to associate agency(s) for specialized component(s) conforming to eligibility 
criteria as defined in the bid document and has to submit detail of such agency(s) to Engineer-in-
charge of relevant component(s) within prescribed time. Name of the agency(s) to be associated shall be 
approved by Engineer-in-charge of relevant component(s). 

 

20.1.9 In case the main contractor intends to change any of the above agency/agencies during the operation of 
the contract, he shall obtain prior approval of Engineer-in-charge of relevant specialized component(s).   
 
The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case Engineer-in-
charge is not satisfied with the performance of any agency, he can direct the contractor to change the 
agency executing such items of work and this shall be binding on the contractor. 
 

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him. Copy of such MoU shall be 
submitted to EE in charge of each relevant component as well as to EE in charge of major component. In 
case of change of associate contractor, the main agency(s) has to enter into MoU/agreement with the new 
contractor associated by him. 

 

20.1.11  Running payment for the major component shall be made by EE of major discipline to the main   
contractor. Running payment for minor components shall be made by the Engineer- in-charge of the 
discipline of minor component directly to the main contractor. The CMB shall be maintained 
independently by Engineer-in-Charge of major and minor components. 

 

20.1.12 (A). The composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
charge of major component after record of completion certificate of all other components. 
 

20.1.1.2 (B). Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in the final 
bill for composite contract. 

 
20.1.13 It will be obligatory on the part of the tenderer to sign the tender documents for all components before the 

first payment is released.    
 

Executive Engineer 
Edu M (C&ND), PWD 
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List of Schools for Painting, Toilet and both repair works 
Education Division (C&ND) 

Name of work: Minor repairs, internal & external finishing and toilet repair works of Schools under Central 
Education District during 2026-27. 

Sr. No School Name  School ID 
Estimated Cost (Rs.) 

(Civil+E&M) 
Scope of Work 

1 
GBMS Gali Bansi Koyle Wali 

2127032 2388344.00 
Painting & Toilet 

Repair 

2 GGSSS NO.1 Ram Nagar 2127018 3479334.00 Painting 

3 GGSS, Lambi Gali 2127031 951294.00 Toilet Repair 

4 
Kamla Market, Zeenat Mahal-SKV 

No.1 
2127014 2177197.00 

Painting 

5 SKV, Chashma Bldg 2127025 1386872.00 Painting 

6 SKV, Bulbuli Khana 2127021 2965663.00 Painting 

7 
SV MIDDLE Bulbuli khana , Urdu 

medium 
2127030 2935003.00 

Painting 

8 
SKV Aram Bagh Lane 

2128018 1811120.00 
Painting & Toilet 

Repair 

9 
Darya Ganj, Pataudi House-SBV 

2127003 2991928.00 
Painting & Toilet 

Repair 

10 
SKV. Darya Ganj School, Delhi 

2127016 7487811.00 
Painting & Toilet 

Repair 

11 
Jama Masjid, No,1(Hindi Medium)-

SKV 
2127024 3099813.00 

Painting & Toilet 
Repair 

12 
Jama Masjid, No,1(Urdu Medium)-

SBV 
2127002 2852928.00 

Painting 

13 Jama Masjid, No.2-SKV 2127017 2529378.00 Painting 
14 Jama Masjid, No.2-GBSS 2127006 1431210.00 Painting 

15 
Kamla Market, Zeenat Mahal-SBV 

2127004 1130143.00 
Painting & Toilet 

Repair 

16 
Paharganj-SBV 

2128001 7400657.00 
Painting & Toilet 

Repair 

17 
New Rohtak Road-GGSSS 

2128023 3528687.00 
Painting & Toilet 

Repair 

18 
New Rohtak Road, 22-B Dev Nagar- 

GBSS 
2128006 1034026.00 

Painting 

19 
Prasad Nagar-SKV (Baba Ramdev) 

2128020 5712153.00 
Painting & Toilet 

Repair 
20 Paharganj-GGSSS 2128021 1387491.00 Painting 

21 RPSV (Sindhi) new Rajinder nagar 2128032 2532933.00 Painting 

22 East Park Road-GGSSS 2128025 697612.00 Painting 

23 Karol Bagh, Ramjas Lane- GBSSS 2128014 4789131.00 Toilet Repair 

24 
Old Rajinder Nagar-SKV (Swami 

Daya Nand) 
2128019 2909222.00 

Toilet Repair 

25 Rani Jhansi Road-SBV 2128008 3133658.00 Painting 

Total (Rs.) 72743608.00   
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ANNEXURE-A 
 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 
 

(Receipt No. ………………#……………. / date ………#…………) 

Name of Work : Minor repairs, internal & external finishing and toilet repair works of Schools under 
Central Education District during 2026-27. 

 

NIT No. 04/SE/Edu M/Unit-I/PWD/2026-27 
 

1. Estimated Cost: Rs. 7,27,43,608/- 

2. Amount of Earnest Money Deposit: Rs. 14,54,872/- 

3. Last date & Time of submission of Bid :Upto 3:00 PM on 23.06.2026 

 

Name of Contractor : …………#........... 

 

1. Form of EMD ………………..#........... 

 

2. Amount of Earnest Money Deposit ………………#............ 

 
 

3. DateofsubmissionofEMD…………………….# 

 
 
 

Signature, Name and Designation of EMD 
receiving officer (EE/AE(P)/AE/AAO) alongwith Officer stamp  
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SECTION – I 

BRIEF PARTICULARS OF THE WORK  

1. Salient details of the work for which bids invited are as under:  
 
S.No. Name of Work Estimated Cost Period of 

Completion 
 
 
 

1. 

Minor repairs, internal & external 
finishing and toilet repair works of 
Schools under Central Education 
District during 2026-27. 

Total Estimated Cost :-                    
₹7,27,43,608/- 

 
(Civilwork :₹7,23,93,269/-  

+ 
Electrical work : ₹3,50,339). 
 

 
 

90 Days  

 
The sites of work are situated at Sheet Attached under jurisdiction of Executive Engineer, Education M 
(New Delhi), PWD, Delhi Email ID:eecndpwddelhiedm@gmail.com 
 
 
 
 
Work shall be executed according to General Conditions of Contract 2023 for Maintenanceworks with 
correction slips/amendments issued up to the last date of submission of tender including extension, if 
any. 
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Annexure-B 
SECTION-III 

INFORMATION REGARDING ELIGIBILITY 
LETTER OF TRANSMITTAL 

[On the letterhead paper of the bidder, or partner responsible including full postal address, telephone no., 
fax no. and E-Mail and communicable address] 

No.------------------------------- Date: ………………………. 
To,  

Executive Engineer, 
Edu M (Central and New Delhi),  
(GNCTD), Ring Road Bypass, Below Flyover, 
Rajghat, New Delhi - 02. 
.  

Name of Work: Minor repairs, internal & external finishing and toilet repair works of Schools 
under Central Education District during 2026-27. 

Sir, 
Having examined the details given in press Notice and bid document for the above work, I / We hereby 
submit the relevant information. 

1. I / We hereby certify that all the statements made and information supplied in the enclosed forms A to H 
and accompanying statement are true and correct.  

 

2. I / We have furnished all information and details necessary for eligibility and have no further pertinent 
information to supply.  

 

3. I / We submit the requisite certified Solvency Certificate and authorize the Executive Engineer Edu M 
(Central and New Delhi), PWD (GNCTD), Ring Road Bypass, Below Flyover, Rajghat, New Delhi 
– 02 to approach the Bank issuing the Solvency Certificate to confirm the correctness thereof. I/ We 
alsoauthorizeExecutive Engineer Edu M (Central and New Delhi), PWD (GNCTD), Ring Road 
Bypass, Below Flyover, Rajghat, New Delhi – 02approach individuals, employers, firms and 
corporation to verify our competence and general reputation.  

 

4. I / We submit the following certificates in support of our suitability, technical knowledge and capability 
for having successfully completed the following eligible similar works : 

S.No. Name of work Certificate from 
   

   

Certificate: 
It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that 
I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in case any information 
furnished by me/us found to be incorrect. 
Enclosures: 
Seal of bidder 

 
Date of submission     
 
SIGNATURE(S) OF BIDDER(S) 
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FORM 'A' 

FINANCIAL INFORMATION 
 

I. Details to be furnished duly supported by figures in balance sheet/ profit & loss account for the last five 
financial years duly certified by the Chartered Accountant. 

 
YEARS (Fig. in Lakh) 

Sr. No.  FY 2021-22 FY- 2022-23 FY- 2023-24 FY- 2024-25 
FY- 2025-

26 

(i) Gross Annual Turn 
Over on Repair, 
Maintenance and 
Finishing work of 
Building 

     

(ii) Profit / Loss       
       

 
 

 
 

 SIGNATURE OF BIDDER(S)  
Signature of Chartered Accountant with Seal 
 
 
 
 
 

 



21 
 

 
Correction………Nil………   
Deletion…………Nil……… 
Insertion…………Nil…….. 
Overwriting………Nil…….                                  AE (P)         EE   

 
  

FORM "B" 
 

BANKERS' CERTIFICATE FROM A SCHEDULED BANK 
 

This is to certify that to the best of our knowledge and information that M/s./ Sh………….................... 

..................................................... having marginally noted address, as a customer of our bank are/isrespectable 

and can be treated as good for any engagement upto a limit of Rs…………………………………. 

(Rupees………………………………………………………………………………..). 

 
This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 
 

(Signature) For the Bank 
NOTE 
1.  Bankers Certificates should be on letter head of the Bank, addressed to tendering authority. 
2.  In case of Partnership firm, certificate should include names of all partners as recorded with the 

Bank.  

 

 
FORM “B-1” 

 
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUTANT 

 
 

 
 “It is to certify that as per the audited balance sheet and profit & loss account during the financial year 

………., the Net Worth of M/s ………………………………. (Name & Registered Address of 

individual/firm/company), as on ……………………… (the relevant date) is Rs. ………………… after 

considering all liabilities.  It is further certified that the Net Worth of the company has not eroded by more than 

30% in the last three years ending on (the relevant date).” 

 

 
Signature of Chartered Accountant 

 
 

Name of Chartered Accountant 
 
 

Membership No. of ICAI 
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FORM 'C' 
DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN YEARS 

ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDER 
 

S. 
No. 

Name of work / 
project & 
location 

Owner or 
sponsoring 

organization 

Cost of work 
in crores of Rs. 

Date of commen- 
cement as per 

contract 

Stipulated 
date of 

completion 

Actual date          
of 

completion 

Litigation/ 
arbitration 
pending/ in 

progress with 
details # 

Name & address/ 
telephone number of 

officer to whom 
reference may be made 

for verification 

Whether 
the work 
was done 
on back 
to back 
basis 

Yes/ No 
1 2 3 4 5 6 7 8 9 10 
          
          
          
          
 

# Indicate gross amount claimed and amount awarded by the Arbitrator 
 

            SIGNATURE OF BIDDER(S) 
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FORM ‘D’ 

PERFORMANCE REPORT FOR SIMILAR WORK EXPERIENCE CERTIFICATE 
(To be issued on the letter head of Issuing Authority having latest Correspondence Address, valid E-mail ID 

and Working / Operational Contact Number failing which the Experience Certificate shall not be 
considered) 

 
No …………………..                                                                                               Date …………………… 

 
1. Name of Work/Project & Location  

2. Agency   

3. Agreement No.  

4. Estimated Cost  

5. Tendered Cost  

6. Actual Cost   

7. Date of Start  

8. Date of Completion  

 (i)  Stipulated date of completion  

 (ii)   Actual date of completion  

9 Amount of compensation levied for delayed 
completion, if any 

 

(a)  Whether case of levy of compensation for 
delay has been decided or not -   Yes/No 

 

(b)  If decided, amount of compensation levied for 
delayed completion, if any 

 

10. Amount of reduced rate items, if any  
11. Performance Report  

     (i) Quality of Work  Outstanding/ Very Good / Good /  Poor 
 (ii) Financial Soundness Outstanding/ Very Good / Good /  Poor 
 (iii)  Technical Proficiency Outstanding/ Very Good / Good /  Poor 
 (iv)   Resourcefulness Outstanding/ Very Good / Good /  Poor 
 (v)   General Behavior Outstanding/ Very Good / Good /  Poor 

12. Details of arbitration / court cases if any including amount of claim amount of award and 
present position. 
 

 
 

 
Dated:        Executive Engineer or Equivalent 

 
 

 
Note:  If quality of works considered for similar work criteria is poor the bidders shall be considered as 

disqualified. 
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FORM ‘E’ 

Undertaking on structural stability and soundness of already completed building and 

infrastructure projects. 

 I/we undertake and confirm that any building/infrastructure constructed by our firm/partnership firm/ 

company has not suffered any failure, making it unfit for intended use, either due to structural design and defects or 

due to use of sub-standard materials or execution of sub-0standard work, poor workmanship or any other reason 

during the last 25 (Twenty-Five) years. 

  I/we also undertake that in addition to above the Engineer-in-Charge shall be free to debar us forever from 

tendering in CPWD. 

 The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

 

Signature of  
Notary with seal 

Signature of  bidder or an 
Authorized person of the  

firm with stamp 
 

 

Note: Affidavit to be furnished on a ‘Non-judicial’ stamp paper of Rs. 200/- (Scanned copy 
of the notarized affidavit to be uploaded at the time of submission of bid.) 
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CPWD – 7 PWD 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special 
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the times specified in 
Schedule `F’ Viz. Schedule of quantities and in accordance in all respects with the specifications, designs, drawings 
and instructions in writing referred to in Rule- 1 on General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, such 
conditions so far as applicable. 
 
I/We agree to keep the bid open for Thirty (30) days from the date of opening ofFinancial Bid and not to make 
any modifications in its terms and conditions 
 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work 

as secrete/confidential documents and shall not communicate information derived there from to any person other 

than a person to whom I/we am/are authorized to communicate the same or use the information in any manner 

prejudicial to the safety of the state. 

 
Dated ………….     Signature of Contractor 
  
       Postal Address 
Witness : 
Address : 
Occupation : 
 

 

******   To be submitted by the contractor online before quoting the rates 
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ACCEPTANCE 

 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on 

behalf of the President of India for a sum of Rs…………… (Rupees 

………………………………………………………………………………..) 

 
The letters referred to below shall form part of this contract Agreement: - 
 
a) ……………………………. 
 
b) ……………………………. 
 
c) ……………………………. 
 
              For & on behalf of President of India 

 
 

Signature ……………………………………….. 
 
 
Dated ………………    
 
 
 
     Designation:   
 
 

Executive Engineer 
Edu M (Central and New Delhi) 
(GNCTD), Ring Road Bypass,  
Below Flyover, Rajghat,  
New Delhi - 02. 
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PROFORMA OF SCHEDULES 
SCHEDULE ‘A’ 
Schedule of Quantities -Attached on Page No. 83 to 89 (Civil work) and 101-103 (Electrical work) 
SCHEDULE 'D' 

(a) General Conditions and salient points. (e) Particular specifications. 

(b) Additional Conditions. (f) Condition for finishing work. 
(c) Special Conditions.  (g) List of Approved Make. 
(d) Special condition for cement.   
    

SCHEDULE 'E'   

Reference to General conditions of contract: - CPWD form-7, GCC-2023 for maintenance works as 
modified & corrected up to last date of submission of the 
tender i/c extension if any. 

 
NAME OF WORK 

  

Minor repairs, internal & external finishing and toilet 
repair works of Schools under Central Education 
District during 2026-27. 

Estimate cost of Work 

 
Total = ₹7,27,43,608/- 
(Civil: ₹7,23,93,269/- + Electrical ₹3,50,339/-) 
 

Earnest Money  ₹14,54,872/- 

 
Performance Guarantee 
&Additional PG 

(i) 5% (five percent) of the Estimated cost put to 
Tender (ECPT) or Contract Amount whichever 
is higher. 

(ii) Additional Performance Guarantee (APG) if 
quoted bid amount is lesser than 80% of the 
ECPT as per circular no. DG/Mannual-2024/20 
dated 27.02.2026. 

                   (APG = 0.80x Estimated Cost-Tendered Cost) 
Security Deposit 2.5% of the tendered value of Civil Component. 

2.5% of the tendered value of Electrical Component 
SCHEDULE ‘F’General Rules &Directions   
Officer Inviting Tender  Executive Engineer, Edu M (Central and New Delhi),  

(GNCTD), Ring Road Bypass, Below Flyover, Rajghat, New 
Delhi - 02. 

Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 
clauses 12.2 & 12.3. 

 
As per agreement 

Definitions: 
2(vi) Engineer-in-Charge   

   
Executive Engineer, Edu M (Central and New Delhi),  
(GNCTD), Ring Road Bypass, Below Flyover, Rajghat, New 
Delhi - 02. 

2(viii) Accepting Authority Superintending Engineer (Education-I), PWD (GNCTD), Ring 
Road Bypass, under flyover, opp. I.G Stadium, Gate No.-9, I.P. 
Estate, New Delhi-110002 
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f2(x) Percentage on cost of materials 
and labour to cover all overheads 
and profits. 

 
15% (Fifteen Percent) 

2(x)(b) Standard Schedule of Rates DSR – 2023, corrected up-to the last date prescribed for 
submission of tender for Civil work+  E&M work DSR-2025 

2(xi) Department  PWD (GNCTD) 
   
9(ii) Standard CPWD contract Form   CPWD form-7 and General Condition of Contract 2023 

(Maintenance Works), as modified & corrected up-to last date 
submission of tender i/c extension if any.  

Clause 1  
i) Time allowed for submission of 
Performance Guarantee, programme chart 
(Time and progress) and applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW welfare board or proof of applying 
there of from the date of issue of letter of 
acceptance 
 

5 days 

ii) Maximum allowable extension with late 
fee @ 0.1% per day of performance 
Guarantee amount beyond the period 
provided in (i) above in days. 

2 days 

  
Clause 2  
Authority for fixing compensation under 
clause 2 

The Superintending Engineer (Education-I), PWD (GNCTD). 
 

Whether Clause-2/2A shall be applicable Not Applicable 
  
Clause 5  
Number of days from the date of issue of 
letter acceptance for reckoning date of start. 

 
7 Days. 

 
Site:-The site for work is available 
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Milestones As per Table Given Below:- 
 

S. 
No. 

Description of Milestone (Financial) 
 

Time Allowed in days 
(from date of start) 

Amount to be withheld 
in case of non 

achievement of mile 
stone 

1 1/8th (of whole work) 1/4th (of whole work) 1.25% of the tendered 
value. 

2 3/8th (of whole work) 1/2th (of whole work) 
 

1.25% of the tendered 
value. 

3 3/4th (of whole work) 3/4th (of whole work) 1.25% of the tendered 
value. 

4 Full Full 1.25% of the tendered 
value. 

 
 
 
Time Allowed for execution of work 

 
90 Days 

 

Authority to decide:   
(i)  Extension of time                             : Superintending Engineer (Education-I), PWD (GNCTD), 

Ring Road Bypass, under flyover, opp. I.G Stadium, 
Gate No.-9, I.P. Estate, New Delhi-110002. 

(ii)  Rescheduling of Milestones : Superintending Engineer (Education-I), PWD (GNCTD), 
Ring Road Bypass, under flyover, opp. I.G Stadium, 
Gate No.-9, I.P. Estate, New Delhi-110002. 

(iii) Shifting of date of start in case of 
delay in handing over of site 

: Superintending Engineer (Education-I), PWD (GNCTD), 
Ring Road Bypass, under flyover, opp. I.G Stadium, 
Gate No.-9, I.P. Estate, New Delhi-110002. 

Clause 5 
Applicable Clause-5/Clause-5A Clause-5 
 
Clause 6 
Computerized Measurement Book 
(CMB)/Electronic Measurement Book 
(EMB) 
 

Applicable (Computerized Measurement Book) 

Clause 7 
Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such payment 
for being eligible to interim payment. 
  

₹ 150.00 lakh for Civil work 
     ₹1.20 lakh for Electrical work 
 

Clause 7A 
Whether clause 7A shall be applicable.  

Yes, No Running Account Bill shall be paid for the work till 
the applicable labour licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-charge. 
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Clause 10A 
List of testing equipment to be provided by 
the contractor at site lab of Plant 

As per site requirement and as per direction of Engineer-in-
Charge. 
 

Clause 10B(ii) Not Applicable 

Clause 10C  
Component of labour expressed as 
percentage of value of work 
 

 
 

25% of Civil component  
5% of Electrical component  

 
Clause 10CC Not Applicable 
Clause 11 
Specifications to be followed for execution of 
work 

CPWD specifications 2019 Vol. I & II with Correction slips issued 
up to date of receipt of tender and also specification attached with 
tender documents. 

Clause 12  
Type of Work:- MaintenanceWork 
 

Overall work comprises of scattered work in 25 Nos. 
schools, List of schools along with estimated cost of each 
school is enclosed at Page No. 16 of NIT. The completion 
cost shall, in no case, exceed 1.10 times the corresponding 
contract amount of each school i.e. estimated cost of a 
particular schools (+/-) enhancement/rebate. 

Clause 16 
Competent Authority for deciding reduced 
rates 

SE, Education (Unit-I), New Delhi or successor thereof upto 
5% of Contract Value. ADG (Projects)- Full Powers. 

Clause 18 
List of mandatory machinery, tools & plants 
to be deployed by the contractor at site:- 

As per requirement of site and direction of Engineer-in-
Charge. 

Clause 19 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971 before the commencement of the work and continue to have a valid 
license until the completion of the work. The contractor shall be also comply with provisions of the Inter-State 
Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 1979. 
 

Clause 19C Authority to decide penalty for each default : Executive Engineer (C) 
Clause 19D Authority to decide penalty for each default : Executive Engineer (C) 
Clause 19G Authority to decide penalty for each default : Executive Engineer (C) 
 

Clause 19 L: 
The ESI & EPF contribution on the part of employer in respect of this contract shall be paid by the contractor. 
These contributions on the part of employer paid by the contractor shall be reimbursed by the Engineer-in-Charge 
to the contractor on actual basis. The applicable and eligible amount of EPF and ESI shall be reimbursed preferably 
within 7 days but not less than 1 Month of submission of documentary proof of payment provided the same are in 
order. 
Clause 25:-  Deleted 

“Any dispute arising between parties to this 
agreement/contract shall be subject to the exclusive 
jurisdiction of Courts in Delhi only.” 
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Clause 32  
“Requirement of Technical representative and recovery rate” 

Sl. No. Minimum 
Qualification of 

technical 
representative D

is
ci

pl
in

e Designation 
(Principal 
Technical/ 
Technical 

representative) 

M
in

im
um

 
E

xp
er

ie
nc

e 

N
um

be
r 

Rate which recovery shall be made from the 
contractor in the event of not fulfilling 

provision of Clause 36(i) 

      Figure Words 

1 Graduate 
Engineer 

or 

Diploma 
Engineer 

Civil Project Manager 
Cum Planning/ 

Quality 
/Site/Billing 

Engineer 

2 
or 

5 

1 
+ 

1 

₹ 15,000/- Per 
month per 

person 

Rupees Fifteen 
thousand per 

person per month 

Assistant Engineers retired from Govt. services that are holding diploma will be treated at par with graduate 
Engineers. 
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par 
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders 
should not exceed 50% of requirement of degree engineers. 
Clause 38 
i) (a) (a)Schedule/statement for determining 

theoretical quantity of cement & bitumen on 
the basis of Delhi Schedule of Rates 2023 
printed by C.P.W.D. 
 

DSR 2023 with correction slip issued up to the date of 
receipt of tender & as per nomenclature of the items. 

ii) Variations permissible on theoretical 
Quantities:- 

 

a) Cement for works with Estimated Cost put 
to tender not more than Rs.25 lakh 

3% plus/minus. 

 For works with Estimated Cost put to tender 
more than Rs.25 lakh 

2% plus/minus. 

b) Bitumen for all works. 2.5% plus only & nil on minus side. 
c) Steel Reinforcement and structural steel 

sections for each diameter, section and 
category 

2% plus/minus. 

d) All other materials NIL 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

S.No. 
 

Description of Item 

Rates in figures and words at which recovery shall be made from the 
Contractor (Rate in Schedule ‘B’ plus 10% in case materials issued 
by Department) 

  Excess beyond 
Permissible variation 

Less use beyond permissible variation 

1. Cement in bags NIL *Rs.9000/-(Rs.Nineththousandonly)per 
tonne 

2. Steel Reinforcement NIL *Rs.75,000/-(Rs.SeventyFivethousand 
only) per tonne 

3. Structural Sections --- --- 
4. Bitumen issued free --- --- 

*Subject to acceptance of quality of work by the Competent Authority. * 
 
 

 
 
 

Executive Engineer 
Edu M (Central and New Delhi) 
(GNCTD), Ring Road Bypass,  

Below Flyover, Rajghat,  
New Delhi - 02. 
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(Guarantee Offered by Bank to CPWD In Connection withthe Execution of 
Contracts) Form of Bank Guarantee for Performance Guarantee/Security 
Deposit/Mobilization Advance. 

(CPWD,OMNo.DG/CON/311dated20.10.2020) 
 

(TobegivenonNon-JudicialStampPaperofMinimum Rs.100) 
 

1. Whereas, The Executive Engineer, PWD, Education Central and New Delhi Division, Delhi on behalf of the 
President of India (herein after called"TheGovernment") has invited bid sunder 
……………………………(NIT Number)……………dated……………..for“Minor repairs, internal & 
external finishing and toilet repair works of Schools under Central Education District during 2026-
27.” 

The Govt. has further agreed to accept irrevocable Bank Guarantee for Rs.…………. (Rs…………………….. only) 
valid upto…………………………..(date)*………..as Earnest Money Deposit from………………..(name and 
address of the contractor)……………..(hereinafter called “the contractor”) for compliance of his obligations in 
accordance with the terms and conditions of  thesaid NIT. 

OR** 

Whereas, the Executive Engineer, PWD, Education Central and New Delhi Division, Delhi on behalf of the President 
ofIndia(hereinaftercalled"TheGovernment")hasenteredintoanagreementbearingnumber……………..with……………
…(name and address of the Contractor) ............................................................................................................. (herein after 
called“the contractor”)for execution of “Minor repairs, internal & external finishing and toilet repair 
works of Schools under Central Education District during 2026-27..” 
The Government has further agreed to accept an irrevocable bank Guarantee for Rs…….(Rupees………….only) 
valid upto…….(date)……….as Performance Guarantee/Security 
Deposit/MobilizationAdvancefromthesaidcontractorforcomplianceofhisobligationsinaccordancewith the terms and 
conditions of the agreement. 

i. We,……………(indicatethenameofthebank)…………(hereinafterreferredtoas “the Bank”), hereby undertake to 
pay to the Govt. an amount not exceeding Rs…………. (Rs
 only)ondemandbytheGovt.within10daysofthedemand. 

ii. We, …………………………………(indicatethenameof thebank) ............................................... do hereby 
undertaketopaythe amount due and payable under this guarantee without any demur, merely on a demand from the 
Govt. stating that the amount claimed is reqd. to meet the recoveries due or likely to be due from the Said contractor. 
Any such demand made on the Bank shall be conclusive as regards the amount due and payable 
bytheBankunderthisGuarantee.However,ourliabilityunderthisguaranteeshallberestrictedtoanamount not exceeding 
Rs…………….….(Rupees ............................................................................................................... only) 

iii. We, ………………………………… (indicate the name of the bank), further undertake to pay the Govt. any money 
demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending before 
any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The payments made 
by us under this Bank Guarantee shall be a valid discharge of our liability for payment thereunder and the Contractor 
shall have no claim against us for making such payment. 
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2. We, …………………………………(indicate the name of the bank)…………., further agree that the Govt. shall 
have the fullest liberty without our consent and without affecting in any manner our obligationhereunder to 
varyanyofthetermsandconditionsothesaidagreementor to extendtimeof performance by the said contractor from time 
to time or to postpone for any time or from time to time any of thepowersexercisablebytheGovt. against the said 
contractor andforbear or enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by 
reasonofanysuchvariationorextensionbeinggrantedtothesaidcontractororforanyforbearanceact 
ofomissiononthepartoftheGovt.oranyindulgencebytheGovt.tothesaidContractororbyanysuch matter or thing what 
over which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

3. We, …………………………………(indicate the name of the bank) ………….,further agree that the 
Govt.asitsoptionshallbeentitledtoenforcethisGuaranteeagainsttheBankasaprincipaldebtoratthe first instance without 
proceeding against the Contractor and notwithstanding any security or other guarantee the Govt. may have in 
relation to the contractor’s liabilities. 
 

4. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
We, ………………………………… (indicate the name of the bank), undertake not to revoke this guarantee except with 
the consent of the Govt. in writing. 

5. This Bank Guarantee shall be valid upto……………….unless extended on demand by the Govt. notwithstanding 
anything mentioned above, our liability against this guarantee is restricted to Rs…………...(Rupees
 ................................................................... Only)andunlessaclaiminwritingislodgedwithuswithinthedateof 
expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 
DATE.......................... 
 

 Authorized signatory Name 
1.Signature…. 
 
Name and Address 
 
 
1.Signature…. 
 
Name of Address 

Designation Staff Code No. Bank Seal 

 
 
* 
Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days 
for two/three bid system from the date of submission of tender. 
** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or 
for performance guarantee/security deposit/mobilization advance, as the case may be. 
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GENERAL CONDITIONS 
1. The work shall be carried out as per CPWD specifications 2019 (Volume I & II), modified and corrected 

up to date of submission of bid and specifications as per additional conditions/ specification. 
2. The contractors shall quote their rates inclusive of all kind of taxes, cartage, royalties etc. complete, 

nothing extra on this account will be entertained later on. 

3.  Unless otherwise specified in the schedule of quantity, the agreement rates for all items of work are for 
all heights, depths, leads and lifts involved in the execution of work. 

4. All safety measures including cover with net etc should be provided. Nothing extra shall be paid on 
this account. 

5. Site may be available in parts or full as per situation of site conditions. 

6.  The contractor(s) shall have to made his/their own arrangement for water required for the 
workand nothing extra shall be paid for the same.Water for the work shall be as per 
CPWD specification. On request of the contractor(s), water for the work may be supplied 
by the department, if it is available with department. In case water is to be supplied by the 
department, 1% (one percent) water charge shall be recovered from the contractor on the 
gross amount of bill and in case electricity is to be supplied by the department, 0.25 % (1/4 
percent) electricity charge shall be recovered from the contractor on the gross amount of 
bill. 

7. The contractor shall make his own arrangements for obtaining electric connection required for execution 
of work and make necessary payment directly to the department concerned. In case additional load is 
required for some purpose same shall be arranged by the agency. In the absence of electric connection or 
failure of power supply, the contractor shall make his own arrangement of silent type generators. 

 
8. The contractor shall comply with proper and legal orders and directions of the local or public 

authority or Municipality and abide by their rules and regulations and pay all fees and charges of 
which he may beliable. 

 

9. Thecontractorshalltakeallprecautionsto avoid accidents byexhibitingcaution boards, redflags, red 
lights and providing necessary barriers and all other measures required from time to time. The 
contractor shall be responsible for all damages and accidents due to negligence on his part. 

10. The contractor shall give due notices to Municipality, Police and/ or other authorities that may be 
required under the law/ rules under force and obtain all requisite licenses for temporary 
obstructions/ enclosures and pay all charges which may be leviable on account of his execution of 
the work under the agreement.Nothing extra shall be payable on this account. 

11.  Other agencies working at site will also simultaneously execute the work entrusted to them and 
the contractor shall offer necessary co-operation wherever required to other agencies. 

12.  On account of security consideration, there could be some restrictions on the working hours, 
movement of vehicles for transportation of materials. The contactor shall be bound to follow all 
such restrictions and adjust the programme for execution accordingly. 

13.  The work shall be carried out in a manner complying in all respects with the requirements of 
relevant bye laws of the local bodies, labour laws, minimum wages act, workmen compensation 
act and other statutory laws enacted by Central Govt. as well as State Govt. 

14.  All malba/rubbish/silt/waste/garbage etc. generated due to any operation shall be 
disposed off by the contractor to the specified common disposal point and nothing 
extra shall be paid on this account. After the collection of full truck load of the said 
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malba (approx 4.5 cubic meters), the same shall be disposed off by the contractor to 
the authorized municipal dhalao /dumping ground With in Seven (7) days. In case of 
non-removal/disposal within seven days period from the specified common disposal 
point, a Penalty of Rs. 1,000/- (One Thousand only) per day shall be recovered from 
the contractor. 

15. No residential accommodation shall be provided to any of the staff engaged by the 
contractor. The contractor shall also not be allowed to erect any temporary set up 
for staff in the campus. 

16. No claims of the labors shall be entertained by the Department including that of 
providing employment, regularization of services etc. 

17. The contractor shall depute required engineers who shall remain present at on all 
days. Work is required to be executed during day and night without any holiday. 

18. All required register will be issued by Engineer-in-charge duly marked in chronological order but 
the contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on 
this account. 

19. Police verification of every staff deployed by the contractor shall be got done by the contractor 
compulsorily and a copy of police verification shall be provided to Engineer-in-Charge after which 
an identity card duly countersigned by Engineer-in-Charge or his representative shall be issued to 
each employee of the contractor for proper identification. The contractor shall provide uniform 
along with Badge and shoes within 15 days of start of work. In the event of non compliance 
recovery of Rs. 25/- per day per employee shall be made. The employee and labours engaged by the 
contractor under this contract shall wear neat and clean uniforms along with name badges as 
approved by Engineer-in-Charge. 

20. The Engineers and Supervisor shall carry mobile telephone(s) to enable the Engineer-in-Charge to 
have easy and quick communication. Nothing extra shall be paid to the contractor on this account 
and his quoted rates for various items under this contract will be inclusive of this 
obligationMaterialsusedshallbeinorderofpreferences as under: - 

(i) As mentioned in Nomenclature of the item. 
(ii) As per list of approved makes of materials provided in NIT. 
(iii) Direction of the Engineer-in-Charge.  

 

21. Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint 
against staffon behavior should be taken very seriously and such staff should be removed by the 
contractor immediately from the site and arrange replacement for the same failing which the 
Engineer-in-Charge has to recover as per condition 

 
22. Safety of the staff employed will be the responsibility of the contractor, CPWD will not be 

responsible for any mishap, injury/accident or death of the staff. No. claim in this regard shall be 
entertained/ accepted by the department. 

 
23. Contractor shall be fully responsible for any damages caused to govt. property or allottee’s 

property by his or his labour in carrying out the work and shall be rectified by the contractor at his 
own cost. 
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PART – B 

CIVIL WORK 
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ADDITIONAL CONDITIONS 
1.  Chases, holes & drilling works etc. shall be done using power operated tools. Dismantling of 

cement concrete slabs, floors etc. inside the quarters/building shall be done with the help of 
mechanized vibratory hammer, drills etc.The work shall be carried out in such a way that 
there should be least disturbance to the nearby/ adjoining allotters /occupants and running 
classes of the schools. The work should be completed within least possible time.The 
contractor must ensure that there should be no damaged to the supporting RCC/structural 
member of the buildings. 

2. The contractor shall depute his representative daily to the site of work. His name and 
signature shall be attested by the contractor for record in the department. Claim for idle 
labours on any account shall not be entertained. 

3. Any work carried out without the approval of the Engineer-in-charge at the site of work shall 
be rejected and will not be measured and paid for and he shall be liable to remove and made 
site good as early as possible. 

4. Contractor shall mobilize all the resources like material and labour etc. in sufficient quantity 
for execution of work in a planned manner so, that progress of work shall not suffer due to 
lack of resources. 

5. All the T&P and other machinery required for execution of work shall be deployed insuch a 
way so that the progress of work at all locations not suffered due to non-availability/ 
deployment like JCB, T&P and other machinery. 

6. The manufacturing date and batch No. of materials like paint etc. will be inscribed or printed 
on packs/containers by manufacturers are only acceptable for all the above said materials. 
Fresh material shall be brought at site as far as possible and material more than 2 (Two) 
Months old from the date of manufacturing will be rejected. 

7. The contractor shall have to get the shades of all types of paints, distemper, water proofing 
cement paint etc. approved from the Engineer-in-charge before procurement of materials. 
 

8. The paints/other material shall be issued by the Junior Engineer/Assistant Engineer to the 
contractors after breaking the seal of the containers/packing and quantity to be issued shall be 
as per the daily requirement at the site. After day’s use, balance quantity of paints etc., if any 
left, will be returned by the contractor to the Department. After use, the empty container shall 
have to be returned to the Department and shall be preserved by JE-in-charge and will not be 
disposed off till the finalization of the work. 

9. The site for the collection and stacking of the material shall be got approved from the 
Engineer- In- charge. 

10. In order that the contractor may take daily instructions regarding work, a site order book shall 
be maintained. 

11. The theoretical consumption of materials like, satna lime, distemper, paint, water proof 
cement paint etc. shall be computed, as per the consumption given in the schedule of 
Theoretical consumption of materials. If there is variation between the actual and the 
theoretical calculations action shall be taken as below:- 

A) In case the materials used are less than theoretical requirements, the cost for the 
materials used less shall be recovered from the contractor, subject to acceptance of 
quality of work acceptedby the competent authority as below:- 

i) If quoted rates of agency are above the estimated rates:- 
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Recovery shall be made at 2 times of basic rate as given in D.S.R. 2023/ market rate 
for items not available in DSR 2023 plus carriage, plus 1% W.C., plus 18% GST, plus 
15% contractor profit and over heads, plus 1% LabourCess plus contractor’s 
enhancement / abatement as per the clause 12 of the agreement. 
ii) If quoted rates of agency are below the estimated rates:- 
Recovery shall be at 2 times of basic rate as given in D.S.R. 2023/ market rate for 
items not available in DSR 2023 plus carriage, plus 1% W.C., plus 18% GST, plus 
15% contractor profit and over heads, plus 1% LabourCess. 

B) For all excess use of materials over the theoretical consumption no extra payment 
shall bemade to the contractor. 

12.  The sample of all the items shall have to be got approved by the Contractor from the Engineer-in-
charge before the supply commences and shall be without prejudice to the right of Engineer-in-
Charge to get random samples tested out of the actual lot received. 

 
13.  The contractor shall if required furnish the manufacturer’s test certificate that the material supplied 

satisfy the requirements of the relevant specifications. 
 

14.  The Engineer-in-Charge shall be at liberty to take respectivesample(s) of each itemof schedule of 
quantity in any approved laboratory as decided by him. The sample for testing shall be provided by 
the contractor. All expenditure required to be incurred for taking sample, conveyance and packing & 
testing charges etc. shall be borne by the contractor himself. In case any sample particular lot fails in 
testing the contractor shall be bound to replace the entire lot with fresh material of prescribed 
specification and the rejected lot shall be retuned to the contractor only after fresh lot is supplied. All 
testing charges shall be borne by the contractor. 

 
15. Rejected materials shall have to be removed by the contractor at his own cost immediately of the 

instructionsof doing so. 
 

16. In case of any dispute regarding rejection of quality of materials the decision of the Engineer-in-
Charge shall be final and binding upon the contractor. 

 
17. Royalty octori terminal, tax etc. at prevalent rates shall have to be paid by the contractor himself and 

the rates quoted by him shall include all taxes and duties, nothing extra shall be payable, on this 
account. 

 
18. The contractor shall have to produce the cash memo / bill to satisfy department that the material has 

been purchased from the authorized dealer and the GST tax has been paid. 
19. The contractor shall have to get the shades of all types of paints, distemper, water proofing cement 

paint etc. approved from the Engineer-in-charge before procurement of materials. 

20.  The contractor shall prepare one sample of item which shall be got approved from the Engineer-in-
charge. Only on acceptance of sample work, contractor will be allowed to commence the work and 
sample is to be preserved by the JE-in-charge of work till the whole work is completed. The quality 
of entire work should confirm to the approved samples. 

21. The contractor or his authorized representative should see the site order book every day and 
get the compliance noted by the junior Engineer/Assistant Engineer/Engineer-in-charge. 

22. The contractor will not pitch up tents for labors, material and his stores etc, except 
cement godown, paint godown if required which will be covered as per relevant 
agreement clause. 
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23. No temporary huts/structures will be constructed by the contractor at the site of work 
or at any government land within the jurisdiction of Division. Such structures, if any, 
found at the site or at Government land will be demolished and removed without any 
notice. 

24. Any damage to the building structure, fitting or any other articles etc. done by the contractor 
or his workman during the execution of the work shall be made good by the contractor at his 
own cost. 

25. The contractor shall clear the site properly after the completion of the work. 
 

26. CEMENT 
 

26.1. The contractor shall procure43 grade OPCas required in the work from reputed manufacturers 
of cement having a production capacity not less than one million tones or more per annum,such as 
ACC, Ultra Tech, J.P. Rewa, Vikram, Shri Cement, Birla Jute & cement corporation of India etc., as 
approved by the Ministry of Industry, Government of India and holding license to use ISI 
certification mark for their product The tenderers may also submit a list of names of cement 
manufacturers which they propose to use inthework. The tender accepting authority reserves right to 
accept or reject name (s) of cement manufacturer(s) which the tenderer proposes to use in the work. 
No change in the tendered rates will be accepted if the tender accepting authority does not accept the 
list of cement manufacturers, given by the tenderer fully or partially. 

 
The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name and ISI 

marking. Samples of cement arranged by the contractors shall be taken by the Engineer-in-Charge 
and got tested in accordance with provisions of relevant BIS codes. In case the test results indicate 
that the cement arranged by the contractor does not conform to the relevant BIS Codes, the same 
shall stand rejected, and it shall be removed form the site by the contractor at his own cost within a 
week’s time of written order from the Engineer-in-Charge to do so. 

26.2. The cement shall be brought at site as decided by the Engineer-in-Charge. 
26.3. The cement godown shall be maintained as per CPWD specification. 
26.4. The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge the 
cement required for testing including its transportation cost to testing laboratories. The cost of tests 
shall be borne by thecontractor. 

26.5. The actualissue and consumption of cement on workshall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be 
worked out as per procedure prescribed in clause of the contract and shall be governed by conditions 
laid therein. In case the cement consumption is less than theoretical consumption including 
permissible variation, recovery at the rate so prescribed shall be made. In case of excess 
consumption, no adjustment need to made. 

 
26.6. The Cement brought to site and the cement remaining unused after completion of work shall 

not be removed from site without written permission of Engineer-in-Charge. 
 

26.7. The damaged cement shall be removed from the site immediately by the contracto on receipt 
of anotice in writing form the Engineer-in-Charge. If he does not do so within three days of receipt 
of such notice, the Engineer-in-Charge shall get it removed at the cost of the contractor. 
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27. STEEL 

Special Condition for Steel Reinforcement 

 
(a) The agency shall procure Fe 550D grade Low Alloy Steel reinforcement TMT bars 

conforming to IS:1786 as per amendment 3, para 4.2 note 3 (Indian standard specification for 
high strength deformed steel bars and wires for concrete reinforcement) as presently 
applicable and any further amendments issued during & up to the period of 
execution/completion. The primary producers of such Low Alloy Steel reinforcement TMT 
bars shall be as per approved list given in the “Preferred makes of the materials” incorporated 
in this tender document. 

The procured steel should have following qualities: - 
i. Excellent ductility, bendability and elongation of finished product due to possible refining 
technology. 

i. Consumption of steel should be accurate as per design. 

ii. Steel should have no brittleness problem in finished product. 

iii. Steel should carry the quality of corrosion and earthquake resistance. 

iv. Quality steel with achievement of proper level of sulphur and phosphorus as per IS:1786-2008. 

 
(b) Selection Criteria of steel manufacturers 

 
The supply of reinforcement steel for all CPWD works should have following selection criteria 

of steel manufacturers: - 
Steel producers of any capacity using iron ore/ processed iron ore as the basic raw material 

adopting advanced refining technologies as given hereunder, 
(i) DRI-EAF=Direct Reduced iron- Electric arc furnace. 

or 
(ii) BF-BOF = Blast furnace - Basic 

oxygen furnace Or 
(iii) COREX-BOF=COREX-Basicoxygenfurnace 

for production of liquid steel to finish product at single/multiple locations with NABL or any 
other similarly placed accrediting Government body which operates in accordance with 
ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 conforming to IS:1786-2008 
(Amendment-1 November 2012). The checklist for incorporation any quality steel producer is 
enclosed for technical assessment is given in Annexure-1. 

Chief Engineer/CPM/PM shall approve the steel manufacturers for projects under their 
jurisdiction. 
NIT approving authority shall specify the manufacturers in the tender document. 
The contractor shall have to obtain and furnish manufacturer’s test certificates to the Engineer-
in-charge in respect of all supplies of steel brought by him to the site of work. 

(i)  Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conformto the specifications, the same shall stand rejected, and it shall be removed from 
the site of work by the contractor at his cost within a week time on written orders from the Engineer-
in-Charge to do so. 
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(ii) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as 
decided by the Engineer-in-charge 

(iii) The Steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 
prevent their distortion and corrosion and nothing extra shall bepaidonthis account. Bars onthis 
account. Bars of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

(iv) For checking nominal mass, tensile strength bend test, re-bend test etc. specimens of sufficient length 
shall be cut from each size of the bar at random and a frequency not less than that specified below:- 

 

Size of bar For consignment below 100 tonnes For consignment above 100 tonnes 

Under 10 mm dia bars 
One sample for each 25 tonnes or part 
thereof 

One sample for each 40 tonnes or 
part thereof 

10 mm to 16 mm dia 
bars 

One sample for each 35 tonnes or part 
thereof 

One sample for each 45 tonnes or 
part thereof 

Over 16 mm dia bars 
One sample for each 45 tonnes or part 
thereof 

One sample for each 50 tonnes or 
part thereof 

 
 

(v) The contractor shall supply free of charge the steel required for testing including its transportation to 
testing laboratories. The cost of test shall be borne by the contractor. 

(vi) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained 
as provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as 
per procedure prescribed in clause 42 of the contract and shall be governed by condition laid therein. 
In case the consumption is less than theoretical consumption including permissible variations, 
recovery at the rates prescribed shall be made, subject to acceptance of quality of work by competent 
authority. In case of excess consumption, no adjustment need to be made. 

(vii) The steel brought to site and the steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-Charge. 
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SPECIAL CONDITIONS 

1. All the building material like sand, aggregate etc. shall be stacked at site in a proper manner and covered with 
green cloth as per direction of Engineer-in-charge/his representatives otherwise a penalty will be imposed Rs. 
500/- per day or as decided by the local authorities like MCD. 

2. Contractor shall require to submit the daily program to the Engineer in charge or his representative. The 
Engineer in charge or their representative will give orders through site order book or through letter to carry out 
the work. The contractor shall have to carry out the work according to programme given by the Executive 
Engineer / Assistant Engineer / Junior Engineer-in-charge. The contractor shall not carry out any work without 
permission of Engineer-in-charge or his authorized representatives. The contractor shall have to adhere to this 
programme, failing which he shall be wholly responsible for any inconvenience caused to the users. No claim 
for idle labour on any account shall be entertained. The contractor shall depute his representative daily to the 
site of work. His name and Signature shall be attested by the contractor for record in the department. Any work 
carried out without such approvals, the work shall be rejected and shall not be measured and paid for. 

3. Agency to keep such semi-skilled/skilled/Highly skilled persons such that theperson who has been assigned the 
main task will ensure that the related main task is carried out in one go by the same skilled preferably so as to 
ensure minimum inconvenience and interference to the allottee. 

4. The Contractor has to upload following details by using their PAN No. as user ID on CPWD website for the 
works mentioned there in:- 

i. Address&ContactdetailsofContractor. 
ii. Numberoflabouremployedforthework 

iii. Copyoflabourlicenses. 
iv. RegistrationdetailswithEPFOESIC,BOCWWelfareBoard. 
v. ESIsmartcard 

vi. Details and mode of payment made to the labour along with details of ESI and EPF contribution paid onthepart 
of employer 

vii. ProsecutionlaunchedbyCIRM. 

5. The contractor will employ separatelabourforCivil, Electrical & Horticulture work and deposited ESI and EPF 
contribution (Vide separate ECR and challans) deducted fromtheemployee and contribution on thepart of 
employer paid by the contractor tothe concerned authorities for reimbursementof ESI & EPFO from the 
department the contractor shall submit an affidavit on stamp paper of Rs. 10 along with the duly paid challans 
stating “ I have not claimed the reimbursement of this bill from anywhere else. I shall also not claim this from 
any other office in future.” 

6. All the finished exposed surfaces including horizontal/vertical edges, must be in true line & levels and in true 
horizontal / vertical planes. All vertical edges must be in true plumb. Any undulation in surfaces and defect in 
edges shall have to be rectified to the entire satisfaction of Engineer-in-charge. Appropriate amount for defects 
as above from concerned items shall be withheld, which shall only be released after rectification of defect. 

7. During execution of major/minor repair works, all necessary safety precautions by providing appropriate screen 
for protection of windows/ doors/ glass panes/ grills/ railings must be ensured by the agency against cement 
slurry/ cement mortar/ paint splashes etc. for which nothing extra shall be payble. 
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SPEICAL CONDITION FOR FINISHING WORK 
 

1. CEMENTPLASTER 

1.1 PreparationofSurface 
The joints shall be raked out properly. Dust and loose mortar shall be brushed 

out.Efflorescence if any shall be removed by brushing and scrapping. The surface shall 
then be thoroughlywashed with water, cleanedandkept wet before plasteringis 
commenced. In case of concrete surface if a chemical retarder has been applied to the 
form work, the surface shall be roughened by wire brushing and all the resulting dust 
and loose particles cleaned off and care shall be taken that none of the retarders is left 
on the surface. 
1.2 Mortar 
The mortar of the specified mix using the type of sand described in the item shall be 

used. It shall be as specified in Subhead 3.0. For external work and under coat work, 
the fine aggregate shall conform to grading IV. For finishing coat work the fine 
aggregate conforming to grading zone V shall be used. 
1.3 ApplicationofPlaster 
Plastering shall be started from the top and worked down towards the floor. All putlog 
holes shall be properly filled in advance of the plastering as the scaffolding is being 
taken down. To ensure even thickness and a true surface, plaster about 15 × 15 cm 
shall be first applied, horizontallyand vertically, at not morethan 2 meters intervals 
overtheentire surface to serve as gauges. The surfaces of these gauged areas shall be 
truly in the plane of the finished plaster surface. The mortar shall then be laid on the 
wall, between the gauges with trowel. The mortar shall be applied in a uniform surface 
slightly more than the specified thickness. This shall be brought to a true surface, by 
working a wooden straight edge reaching across the gauges, with small upward and 
side ways movements at a time. Finally the surface shall be finished off true with 
trowel or wooden float according as a smooth or a sandy granular texture is required. 
Excessive troweling or over working the float shall be avoided. 

All corners, arrises, angles and junctions shall be truly vertical or horizontal as the case 
may be and shall be carefullyfinished. Rounding orchamferingcorners, arrises, 
provision of grooves at junctions etc. where required shall be done without any extra 
payment. Such rounding, chamfering or grooving shall be carried out with proper 
templates or battens to the sizes required. When suspending work at the end of the day, 
the plaster shall be left, cut clean to line both horizontally and vertically. When 
recommencing the plastering, the edge of the old work shall be scrapped cleanedand 
wetted with cement slurrybefore plaster is applied to the adjacent areas, to enable the 
two to properly join together. Plastering work shall be closed at the end of the day on 
the body of wall and not nearer than 15 cm to any corners or arrises. It shall not be 
closed on the body of the features such as plasters, bands and cornices, nor at the 
corners of arrises. Horizontal joints in plaster work shall not also occur on parapet tops 
and copings as these invariably lead to leakages. The plastering and finishing shall be 
completed within half an hour of adding water to the dry mortar. No portion of the 
surface shall be left out initially to be patched up later on. The plastering and finishing 
shall be completed within half an hour of adding water to the dry mortar. 
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Thickness: Where the thickness required as per description of the item is 20 mm, the 
average thickness of the plaster shall not be less than 20 mm whether the wall treated 
is of brick or stone. In the case of brick work, the minimum thickness over any portion 
of the surface shall be not less than 15 mm while in case of stone work the minimum 
thickness over the bushings shall be not less than 12 mm. 

1.4 Curing 

Curing shall be started as soon as the plaster has hardened sufficiently not to be 
damaged when watered.Water jet pump with sprinkler nozzle shall be used for 
Curing. The plaster shallbe kept wet for a period of at least 7 days. During this period, 
it shall be suitably protected from all damages at the contractor’s expense by such 
means as the Engineer-in-Charge may approve. The dates on which the plastering is 
done shall be legibly marked on the various sections plastered so that curing for the 
specified period thereafter can be watched. 

1.5 Finish 

The plaster shall be finished to a true and plumb surface and to the properdegree of 
smoothness as required. The work shall be tested frequently as the work proceeds with 
a true straight edge not less than 2.5 m long and with plumb bobs. All horizontal lines 
and surfaces shall be tested with a level and all jambs and corners with a plumb bob as 
the work proceeds. 

1.6 Precaution 

Any cracks which appear in the surface and all portions which sound hollow when 
tapped, or are found to be soft or otherwise defective, shall be cut out in rectangular 
shape and redone as directed by the Engineer-in-Charge. (i) When ceiling plaster is 
done, it shall be finished to chamfered edge at an angle at its junction with a suitable 
tool when plaster is being done. Similarly, when the wall plaster is being done, it shall 
be kept separate from the ceiling plasterby a thin straight groove not deeper than 6 mm 
drawn with any suitable method with the wall while the plaster is green. (ii) To prevent 
surface cracks appearing between junctions of column/beam and walls, 150 mm wide 
chicken wire mesh should be fixed with U nails 150 mm centre to centre before 
plastering the junction. The plastering of walls and beam/column in one vertical plane 
should be carried out in one go. For providing and fixing chicken wire mesh with U 
nails payment shall be made separately 

 
2. REPAIRSTOPLASTER 

2.1 Cutting 

The mortar of the patch, where the existing plaster has cracked, crumbled or sounds 
hollow when gently tapped on the surface, shall be removed. The patch shall be cut out 
to a square or rectangular shape at position marked on the wall as directed by the 
Engineer-in-Charge or his authorized representative. The edges shall be slightly under 
cut to provide a neat joint. 
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2.2 PreparationofSurface 

The masonry joints which become exposed after removal of old plaster shall be raked 
out to a minimum depth of 10 mm in the case of brick work and 20 mm in the case of 
stone work. The raking shall be carried out uniformly with a raking tool and not with a 
basuli, and loose mortar dusted off. The surface shall then be thoroughly washed with 
water, and kept wet till plastering is commenced. In case of concrete surfaces, the same 
shall be thoroughly scrubbed with wire brushes after the plaster had been cut out and 
pock marked. The surface shall be washed and cleaned and kept wet till plastering is 
commenced. 

2.3 ApplicationofPlaster 

Mortar of specified mix with the specified sand shall be used. The surfaceshall be 
finishedevenandflushandmatchingwith the oldsurroundingplaster. 
Allroundingsnecessaryatjunctions of walls, ceilings etc. shall be carried out in a tidy 
manner. All dismantled mortar & rubbish etc. shall be disposed off within 24 
hoursfrom its dismantlingpromptlyas directed bythe Engineer- in-Charge. 

2.4 ProtectiveMeasure 

Doors, windows, floors, articles of furniture etc. and such other parts of the building 
shall be protected from being splashed upon. Splashing and droppings, if any, shall be 
removed by the contractor at his own cost and the surface cleaned. Damages, if any, to 
furniture or fittings and fixtures shall be recoverable from the contractor. 

2.5 Curing 

Curing shall be started as soon as the plaster has hardened sufficiently not to be 
damaged when watered. Waterjetpumpwithsprinklernozzle shall beusedforCuring. 
The plastershall be kept wet for a period of at least 7 days. During this period, it shall 
be suitably protected from all damages at the contractor’s expense by such means as 
the Engineer-in-Charge may approve.The dates on which the plastering is done shall be 
legibly marked on the various sections plastered so that curing for the specified period 
thereafter can be watched. 

3. PAINTING 
Materials Paints, oils, varnishes etc. of approved brand and manufacture shall be used. 
Only ready mixed Paint (Exterior grade) as received from the manufacturer without 
any admixture shall be used. If for any reason, thinning is necessary in case of ready 
mixed Paint, the brand of thinner recommended by the manufacturer or as instructed 
by the Engineer-in-Charge shall be used. Approved Paints, oil or varnishes shall be 
brought to the site of work by the contractor in their original containers in sealed 
condition. The material shall be brought in at a time in adequate quantities to suffice 
for the whole work or at least a fortnight’s work. The materials shall be kept in the 
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joint custody of the contractor and the Engineer-in -Charge. The empties shall not be 
removed from the site of work, till the relevant item of work has been completedand 
permission obtained from the Engineer-in-Charge. 
3.1 CommencingWork 
Paintingshall not be started until the Engineer -in-Charge has 

inspectedtheitemsofworktobe painted, satisfied himself about their proper quality and 
given his approval to commence the paintingwork. Paintingofexternalsurfaceshouldnot 
be done in adverse weathercondition like 
hailstormandduststorm.Painting,excepttheprimingcoat,shallgenerallybetakeninhandafte
r practically finishing all other building work. The rooms should be thoroughly swept 
out and the entire building cleaned up, at least one day in advance of the Paint work 
being started. 

3.2 PreparationofSurface 
The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke 
splashes, mortar droppings and grease shall be thoroughly removed before painting is 
started. The prepared surface shall have received the approval of the Engineer-in-
Charge after inspection, before painting is commenced. 
3.3 Application 
Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in 
its containers, when applying also, the Paint shall be continuously stirred in the smaller 
containers so that its consistency is kept uniform. The painting shall be laid on evenly 
and smoothly by means of crossing and laying off, thelatter in the direction of the 
grains of wood. The crossing and laying off consists of covering the area over with 
Paint, brushing the surface hard for the first time over and then brushing alternately in 
opposite direction, two or three times and then finally brushing lightly in a direction at 
right angles to the same. In this process, no brush marks shall be left after the laying 
off is finished. The full process of crossing and laying off will constitute one coat. 
Where so stipulated, the painting shall be done by spraying. Spray machine used may 
be (a)high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, 
depending on the nature and location of work to be carried out. Skilled and 
experienced workmen shall be employed for this class of work. Paints used shall be 
brought to the requisite consistency by adding a suitable thinner. 
Sprayingshouldbedoneonlywhendryconditionprevails. Eachcoatshallbeallowedtodryout 
thoroughly and rubbed smooth before the next coat is applied. This should be 
facilitated by thorough ventilation. Each coat except the last coat, shall be lightly 
rubbed down with sand paper or fine pumice stone and cleaned off dust before the next 
coat is laid. 
No left over Paint shall be put back into the stock tins. When not in use, the containers 
shall bekept properly closed. 

No hair marks from the brush or clogging of Paint puddles in the corners of panels, 
angles of moldings etc. shall be left on the work. 

In painting doors and windows, the putty round the glass panes must also be painted 
but care must be taken to see that no Paint stains etc. are left on the glass. Tops of 
shutters and surfaces in similar hidden locations shall not be left out in painting. However, 
bottom edge of the shutters where the painting is not practically possible, need not be 
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done nor any deduction on this account will be done but two coats of primer of 
approved make shall be done on the bottomedge before fixing the shutters. 

Onpaintingsteel work, specialcare shall be takenwhilepainting over bolts, nuts, 
rivetsoverlapsetc. 

The additional specifications for primer and other coats of Paints shall be as according 
to the detailed CPWD specifications under the respective headings. 

3.4 BrushesandContainers 

After work, the brushes shall be completely cleaned of Paint and linseed oil by rinsing 
with turpentine. A brush in which Paint has dried up is ruined and shall on no account 
be used for painting work. The containers when not in use, shall be kept closed and 
free from air so that Paint does not thicken and also shall be kept safe from dust. When 
the Paint has been used, the containers shall be washed with turpentine and wiped dry 
with soft clean cloth, so that they are clean, and can be used again. 

3.5 Precautions 

All furnitures, fixtures, glazing, floors etc. shall be protected by covering and stains, 
smears, splashings, if any shall be removed and any damages done shall be made good 
by the contractor at his cost. 
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Minimum Quality Assurance Plan 

1. Tests which are mandatory as per CPWD specification amended up to date are to be carried out by the 
contractor. While deciding these criteria CPWD Specifications & Provisions of BIS Code and 
Standard Practices may be referred. 

2. Machinery and other Tool & Plants required to be deployed at site by the contractor as per 
requirement. A proper time schedule by which each Machinery & T&P is to be brought at site should 
be submitted by the contractor to the site staff before start of the work. 

3. Fieldlaboratoryisrequiredforthiswork.Allthetestingequipment’stobearrangedbythecontractor. 

4. MaintenanceofRegisterofTests- 

(i) All the registers of tests carried out at Construction Site or in outside laboratories, as approved by 
competent authority, shall be maintained by the contractor which shall be issued to the contractor by 
Engineer-in-charge at the time of issue of award letter. 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken by Contractor jointly with 
JE incharge of work and out of this at least 50% samples shall be taken in presence of AE in charge. If 
there is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by contractor 
in presence of AE in charge of work. All the necessary assistance shall be provided by the contractor. 
Cost of sample materials is to be borne by the contractor and he shall be responsible for safe custody 
of samples to be tested at site. 

(iii) All the test in field lab at Construction Site shall be carried out by the Engineering Staff deployed by 
the contractor in presence of JE-in-charge and at least 50% of tests in presence AE-in-charge. At least 
10% of tests shall be carried out in presence of Executive Engineer. 

(iv) All the entries in the registers will be made by the designated Engineering Staff of the contractor and 
same should be presented before JE/AE/Divisional Engineer for their review. 

(v) Contractorshallberesponsibleforsafecustodyofallthetestregisters. 

5. It is mandatory to the contractor to submit copy of all test registers, Material at Site Register and 
hindrance register along with each alternate Running Account Bill and Final Bill. These registers shall 
further be checked by AE(P)/Senior Draughtsman in Division Office and receipts of registers should 
also be acknowledged by Accounts Officer by signing the copies and register to confirm receipt in 
Division office. 

If all the test registers and hindrance register is not submitted by contractor along with each alternate 
R/A Bill & Final Bill, no payment shall be released to the contractor. 

6. MaintenanceofMaterialatSite(MAS)Register- 
(i) All the MAS Registers including Cement and Steel Registers shall be maintained 

byContractor which shall be issued to the contractor by Engineer-in-charge along with the 
award letter. 

(ii) The contractor shall get 100% test checked by JE or by AE (if there is no JE) after each entry 
of receipt of material at site in MAS register. 

(iii) The contractor shall get MAS Register test checked by JE at least twice a week and at least 
once a week byAE. If there is no JE is available then MAS registermust be checked byAE at 
least twice a week. 

(iv) Cement register shall be got reviewed by Divisional Engineer at least once in a month. 

7. Contractor will co-operate with the staff of Third-Party Quality Control, if appointed/authorized by the 
Engineer-in-Charge. Contractor will provide all the sample of the material/Items as desired by the Third 
Party Quality Control Team free of cost including packing and it’s transportionupto testing laboratory. 
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SPECIAL CONDITION FOR WATER PROOFING TREATMENT/SANITARY & WATER SUPPLY 
WORK/ ALUMINIUM WORK 

1. A sample of Armour Crete or Tape Crete proposed to be used shall be submitted to the Engineer-in-
Charge along with such test results which conform to the satisfactory performance requirements.  

2. Total quantity of aforesaid compounds required shall be arranged after obtaining the approval of Engineer-in-Charge 
in writing. Material shall be kept under double lock and key and proper account of the same to be used on the work 
shall be maintained to ensure proper consumption. 

3. The contractor shall be fully responsible for and shall guarantee proper performance of the entire 
waterproofing system for a period of 10 (Ten) years from the final completion of works. In addition, specific 10 
years written guarantee (to be furnished in a non-judicial stamp paper of value not less than Rs.100/-) in 
approved proforma shall be submitted for the performance of the system, before final payment and shall not in 
any way limit any other rights the Employer may have under the contract. Guarantee for water proofing shall 
comprise of all the items described above in particular specification. 

4. All water-proofing work shall be carried out through experienced agency as per method of working approved by the 
Engineer-in-charge. However the Contractors shall be solely responsible for waterproofing treatment until the expiry 
of the above guarantee period. 

5. Ten years guarantee in prescribed proforma attached shall be given by the contractor for the water proofing treatment.  
In addition, 10% (ten percent) of the cost of these items of water proofing under this sub head shall be retained 
as guarantee to watch the performance of the work executed.  However, half of this amount (withheld) would be 
released after five years from the date of completion of the work, if the performance of the waterproofing works 
is satisfactory. The remaining withheld amount shall be released after completion of ten years from the date of 
completion of work, if the performance of the waterproofing work is satisfactory. If any defect is noticed during the 
guarantee period, it should be rectified by the contractor withinsevendayofissuingof  notice  by the Engineer-in-Charge 
and,  if  not attended to, the same shall be got done through other agency at the risk and cost of the contractor and 
recovery shall be effected from the amount retained towards guarantee. In any case, the contractor and the specialized 
agency, during the guarantee period, shall inspect and examine the treatment once in every year and make good any 
defect observed and confirm the same in writing.  The security deposit can be released in full, if bank guarantee of 
equivalent amount, valid for the duration of guarantee period, is produced and deposited with the department. 

6. Five years guarantee in prescribed proforma attached shall be given by the contractor for the sanitary & water supply 
work. In addition, 5% (Five percent) of the cost of these items of sanitary & water supply work under this sub 
head shall be retained as guarantee to watch the performance of the work executed. The withheld amount shall 
be released after completion of five years from the date of completion of work, if the performance of the 
sanitary & water supply work is satisfactory. If any defect is noticed during the guarantee period, it should be 
rectified by the contractor within seven days of issuing of notice by the Engineer-in-Charge and, if not attended to, the 
same shall be got done through other agency at the risk and cost of the contractor and recovery shall be effected from 
the amount retained towards guarantee. In any case, the contractor and the specialized agency, during the guarantee 
period, shall inspect and examine the treatment once in every year and make good any defect observed and confirm the 
same in writing. The security deposit can be released in full, if bank guarantee of equivalent amount, valid for the 
duration of guarantee period, is produced and deposited with the department. 

7. Two years guarantee in prescribed proforma attached shall be given by the contractor for the aluminium work. 
In addition 5% (Five percent) of the cost of these items of aluminium work under this sub head shall be 
retained as guarantee to watch the performance of the work executed. The withheld amount shall be released 
after completion of two years from the date of completion of work, if the performance of the 

8. aluminium work is satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the 
contractor within seven days of issuing of notice by the Engineer-in-Charge and, if not attended to, the same shall be 
got done through other agency at the risk and cost of the contractor and recovery shall be effected from the amount 
retained towards guarantee. In any case, the contractor and the specialized agency, during the guarantee period, shall 
inspect and examine the treatment once in every year and make good any defect observed and confirm the same in 
writing. The security deposit can be released in full, if bank guarantee of equivalent amount, valid for the duration of 
guarantee period, is produced and deposited with the department. 
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LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 
 
Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work) 
and finishes approved by the Architect/ Engineer-in-Charge are listed below. However, approved equivalent 
materials and finishes of any other specialized firms may be used, in case it is established that the brands 
specified below are not available in the market and subject to approval of the alternate brand by the 
Architect/ Engineer-in-Charge, (See also conditions of contract). 
 

Sl. No. Material Preferred Make 

1. OPC, PPC  ACC, Birla, Ultratech, Ambuja. 

2. White Cement J.K. White, Birla White, Ultratech. 

3. Reinforcement bars Fe-500 TATA, SAIL, RINL, JSW, Jindal Panther. 

4. Structural Hollow Tubes/Pipes, Hot Finished Welded 
Tubes Seamless & ERW types tubes 

TATA, SAIL, RINL, JSW. 

5. Structural M.S. Section, I-Section, Channels, Angle, 
Tee & Flats etc. 

TATA,  SAIL,  RINL, Jindal (Hissar). 

6. Stainless steel pipe and fittings Jindal Stainless Steel Ltd., J-Press, Tata Steel, VSH. 

7. 
Aluminum Door, Window (Factory Made) 

Fenesta Building Systems, Encraft India Pvt. Ltd., Beautex, 
Arcuzo Décor. 

8. Aluminium Section Jindal, Hindalco, Indalco, Nalco. 

9. AnodisedAluminium Hardware (Heavy duty) Hardima, Everite, Jindal Aluminium, Hindalco. 

10. Aluminum Extruded Profiles Hindalco, Jindal, Nalco. 

11. Aluminum Composite Panels M/s Alutech Industries, Alucobond, Alpolic 

12. Block Board & Plywood, Veneer Greenlam, Century Ply, Merino, Green Ply 

13. Flush Door shutters (Decorative/ Non Decorative) 
Factory made 

Century ply board, Merino Greenply, Archid Ply  

14. Fire Check Door (Wooden) Promat, Greenlam, Mikasa. 

15. Lamination sheet (Mica) Greenlam, Marino, Century, 

16. Prelaminated HD Board (Fungus, Termite, Borer, 
Moisture Resistant.) 

Action Tesa, Century, Archidpanel, Greenlam, Merino 

17. BWP-High density fibre board – Marine grade Century, Marino, Green Ply 

18. MS Fittings Ashish, Oxford, Garg, Adarsh 

19. Aluminium Fittings Dorma, Godrej, Hettich, Hafele 

20. Brass Fittings Dorma, Godrej, Hettich, Hafele 

21. SS Fittings Dorma, Godrej, Hettich, Hafele 

22. Sliding door bolt Dorma, Godrej, Hettich, Hafele 

23. Automatic sliding door system and Fittings Ozone, Dorma, Godrej 
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24. UPVC window/ doors Fenesta, Saint-Gobain, Veka, Kommerling 

25. Synthetic Enamel paint Asian Paints (Apcolite Gloss), Berger (Luxol Hi-Gloss &Luxol 
Satin), ICI Dulux (Gloss),  

26. Water proofing cement paint Super Snowcem, Asian Paints, Berger (Durocem) 

27. Acrylic emulsion paint Asian (Apcolite All Protek), Berger (Silk Glamor), Dulux 
(Velvet Touch/Pearl Go) 

28. Premium Acrylic Emulsion Berger (Rangoli Total Care), Asian Paints (Apcolite Premium 
Emulsion), Nerolac (Beauty Gold Washable) 

29. Premium Acrylic Smooth Exterior Berger (Weather Coat Long Life), Asian Paints (Apex Ultima 
Protek),Nerolac Excel Everlast 

30. Primer for interior Berger (Walmasta Exterior Interior), Asian (True Care), Nerolac 
(Premium Primer) 

31. Acrylic exterior paint Asian Paints (Apex Ultima), ICI Dulux (Weather Shield Ultra 
clean), NEROLAC (Excel Top Guard), Berger (Weather Coat 
All Guard) 

32. Texture Exterior Paint Berger (Florentina Sand Stone), Asian (Rustic Texture), Dulux 
(Weathershield Signature) 

33. POP Snowcem Paint, Dulux, Asian Paints 

34. Wall Putty J.K. Cement, Birla white, Asian Paints 

35. Acrylic distemper Asian Paints (Tractor Uno), ICI Dulux (Duwel), Nerolac 
(Beauty Gold) 

36. Duco Paint Asian Paints, Dulux, ICI Duco Paint 

37. Powder coating Paint Asian Paints-PPG, ICI Paint. 

38. Metallic Paint Asian Paints (with Royale Play Metallics), Kansai Nerolac, 
Nippon Paint, Jotun 

39. Bituminous Paint Makphalt, STP, Asian. 

40. Thermoplastic Road Marking Paint Alcolite, Zigma Paints, Prime Roads, Asian Paints PPG. 

41. Cement Primer Asian Paint, Dulux, Berger Paint, Snowcem Paint  

42. Steel Primer – Red oxide Asian Paints, Nerolac, ICI Dulux 

43. Wood Primer Asian Paints, Nippon Paint, Dulux 

44. Wooden Flooring Vista, Greenlam (Mikasg), Action Tesa,  

45. Terrazzo Tiles (Precast), Plain, Chequerred. Nitco, Hindustan, Modern, Ultra, Unistone 

46. Glazed Vitrified Tiles, Double Charge tile, 
Polished tile. 

Kajaria, Somany, RAK 

47. Cement Concrete Tiles, Hardonite Tiles Nitco, NTC, Hindustan, KK,  Dalal, Unistone 

48. Glazed Ceramic tiles Somany, Kajaria, Rak  

49. C.C. Pavers Nitco-(Rockard), K.K., Dalal 

50. Interlocking Paver Block, Grass Paver, PrecastCC 
Slab, Kerbstone, Kerb channel. 

K.K., Nitco& Dalal tiles Ind. 

51. G.I. Metallic Tiles of False Ceiling, Gypsum 
board alongwith frame, GRG tile alongwith 

Armstrong, Saint-Gobain (Gyproc), Dexune 
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frame. 

52. Calcium Silicate False Ceiling System Along with 
supporting. 

Aerolite, Armstrong,  

53. Baffle False Ceiling-Aluminum/G.I. Armstrong, Hunter Douglas, Durlum 

54. Open cell steel ceiling Aerolite, Armstrong, Durlum 

55. Mineral Fibre Armstrong, Hunter, Douglas, Durlum 
56. G.I. Pipes Tata, Jindal (Hissar)  

57. G.I. Fittings (Malleable Cast Iron) UNIK, Sury, KS 

58. C.P. Brass Fittings Jaquar, Roca, Kohler  

59. UPVC Pipe Supreme, Prince, Finolex, Astral 

60. CPVC Pipe Supreme, Prince, Finolex, Astral 

61. PE-AL-PE Pipes & Fittings (Plyethylene/ 
Aluminum/ Polyethylene) 

Jindal, KiTEC Industries (India) Pvt. Ltd., Nexgen 

62. PVC/ Synthetic Water Tank/ Loft Tank Sintex, Sheetal, Tirupati 

63. PTMT Fittings Prayag, Shakti, Polytuf 

64. Gunmetal Valves Leader, Sant, Zoloto 

65. Ball Valves Zoloto, IBP, Leader, SANT 

66. Butterfly Valves Audco, Zoloto 

67. Self Closing Pillar Taps (Pressmatic) Jaquar, Roca, Kohler  

68. Fully Hygiene hand dryer Jaquar, Roca, Kohler 

69. SMC (Sheet Moulded Compound Panel Tank) Sintex, Amitex, Sovisy 

70. Centrifugal Cast Iron LA pipes Electro Steel, Klinga, Jai Balaji 

71. Ductile Iron pipe (DI Pipe) Jindal, Electro Steel, Tata 

72. Sanitary Fixture (Chinaware) Jaquar, Roca, Kohler, Grohe 

73. Soil, Waste & Vents Pipes & Fittings NECO, RIF, SRIF, RPMF, Hepco 

74. Stone Ware Pipe & Gully Traps Perfect, Parry, Hind, HDP 

75. RCC Pipes-(NP-2) Lakshmi, Sood & Sood Jain & Co., Jain & Co. 

76. C.I. Double Flanged Sluice Valves Kirloskar, Sant, Zoloto 

77. C.I Double Flanged Non Return Valves Kirloskar, Sant, Zoloto 

78. FRP Cover Thermodrain, Fibreone, HP, Fibre Light 

79. C.I. Double Covers with Frame Neco, RIF, SKF, Electro Steel 
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80. DI (Ductile Iron) Manhole cover & grating NECO, RBAC, Plazma, Nindi 

81. Stainless Steel Sinks Nilkanth, Cobra, Jayana, 

82. Steel Fibre Reinforced Concrete, Manhole covers 
with frame 

K.K. Manholes, Nitco& Dalal 

83. Hubless Centrifugally Cast (Spun) Iron Pipes & 
Fittings 

Neco, Hepco, SKF, RPMF 

84. Admixture Forsroc, Sika, BASF 

85. Tile Adhesive Pidilite, MYK Latticrete, Sika 

86. Adhesive Tape, Antiskid Tapes Norton, 3M Tapes 

87. APP Apex, M/s IWL India Limited, Asian Paints 

88. Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum. 

89. Bevelled Edge Mirror Saint-Gobain, Modiguard, AIS 

90. Damp Proof Material Pidilite Dr. Fixit, Sika, MYK, Fosroc 

91. Dash Fasteners Hilti, Ficher, Canon, Howorth 

92. Glass Door Closer Lock Dorma, Hardwyn, Hafele 

93. Drapery Rod, Venetian Blinds Mac, Vista, Deck. 

94. Roller Blinds Vista, Hunter Dougus, Deck. 

95. Epoxy Mortar Fosroc, MYK, Sika 

96. Welding Electrodes ADVANI-OERLIKON, MODI,  TATA 

97. Friction Stay Hinges Hafele, Hettich, Dorma. 

98. Grass Paver Unistone, Ultra, Shree, Dalal 

99. Hydraulic Door Closer/ Floor Spring Godrej, Dorma, Hafele, Hettich 

100. Injection Grouting Pidilite, Fosroc, Sika, BASF 

101. Locks, Mortice lock, Latch, Cupboard Dorma, Hettich, Hafele 

102. Ms Pipe Tata, Jindal (Hissar) 

103. Nuts, Bolts and Screws, Steel Kundan, Priya, Atul 

104. Non-Metalic Surface Hardner MC Deritop F.H. Armstrong, NITOFLOR, Fosroc 

105. Poly-SulphideSealent Pidilite, Choksey, Makphalt 

106. Polyster Powder Coating Shades Nerolac, J&N, Asian Paints. 

107. Rolling shutters Rama Rolling Shutters, Jyoti Rolling Shutters, Anand 
Industries. 

108. Fire Sealant/ Fire Smoke Seal  HILTI, 3M INDIA, Fischer 
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109. Structural Silicone Dow Corning, Wacker. 

110. Spider Fittings Dorma, Sevax. 

111. Tempered Glass Modi Float, Saint-Gobain,  

112. Clay Tiles on Roof Kenzai, Johnson. 

113. Water Proofing Compound Fosroc, Pidilite, MYK, Sunanda Specialty Coating  

114. S.S. Wire mesh Sterling Enterprises, Trimurty Welded Mesh, Tiger Brand, 
Grand Metal Corporation. 

115. Polycarbonate Sheet GE LEXAN, Danpalon, Gallina, DPI System, MPP 

116. Glass Film for interior & Exterior 3M, Shibuza, Saint-Gobain 

117. FRP Door &Chajja Rajshree, Fiber Engineer, Selected Door Co., Fiber Techno 
Products. 

118. Anti-termite chemicals- Chloropyriphos Srchloro 20 TC, Vadh, Durban-20, Piramid-20 

119. RMC ULTRATECH, ACC, LAFARGE 

120. Modular Kitchen accessories (Basket, Handle, Hinges, 
Telescopic channels etc.)  

Stallion, Hettich, Hafele 

121. G.I. Profile sheet of all patterns SAIL, Tata & Jindal (Hisar) 

122. APP water proofing Treatment Fosroc, Pidilite, Makphalt, Sika, Velosit 

123. PVC door frames & shutters Sintex, Rajshri Plastiwood, Finolex Plastics 

124. Anti-corrosive epoxy coating FOSROC, Sikka, Pidilite 

125. Float Glass Saint-Gobain, Modi, Ashai India 

126. Reinforcement cleaning agents FOSROC, Sikka, Armstrong Chemicals Private Limited 

127. Non-re-emulsifying latex bonding NITOBOND, FOSROC, Sikka Latex,  

128. Frosted decorative sparkle film LLUMAR, 3M 

129. Glazed GRC Tiles Unistone, Nitco, Hindustan Tiles 

130. Silicon Sealant Pidilite, Forsoc, Mcoy  

131. Fibre Glass sheet Koemmerling, Greenply 

132. Melamine Polish Asian Paints, Melamine Gold wudfin, Dulux, Pidilite 

133. Wood Plastic Composite Board Alstone, Century, Aluplast 

134. Hybrid Poly urea / Elastomeric water proofing material Fosroc, Pidilite, Sika, Sunanda, Mapei 

135. Furniture Items Rockworth, Godrej, Haworth, 

136. Rock Wool ROCKWOOL Asia, Roxul Rockwool, Kanuf 

137. Toughened Glass Saint-Gobain, Asahi,  

138. Polysulphide sealant FOSROC, SIKA, Pidilite, MYK, Laticrete, STP LTD 
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139. High Pressure Laminate (HPL) Greenlam, Century, Archid Ply, Merino 

140. Sunglass Film for interior & Exterior Saint-Gobain, Shibuza, 3M 

141. PVC Self adhesive decorative film Reatec, Proton, Bodaq 

142. Glass fiber wall coverings Saint-Gobain Classic, Novelio, Newmore, Nilaya. 

143. Fiber Glass Ready made door shutter & frame. Ashoo, Everdoor Composites, Fibreways Technology, 
Ashish Industries FRP. 

144. Glass Mosaic Tiles  Bisazza, Mridul, OPIO, Palladio, IT 

145. Waterproofing Compound (Crystalline)  Kryton, Penetron, MYK, Arment, Velosit, STP Ltd. 

146. Elastomeric Acrylic UV resistant liquid applied coating Pidilite, Sika, Fosroc, Mapei 

147. Moisture Resistant HDF/MDFBoard Action Tesa, Greenpanel, Century, Greenply 

148. Rock Wool Insulation  LLOYDS, ROXUL Rockwool, KANUF 

149. uPVC Door/Windows Hardware  G-U, YALE, HOPPE, HIVIK 

150. Cement Fibre Board  Lafarge, Century, NCPL, Everest 

151. Gypsum Plaster  
 

Ultratech, Ferrouscrete, Sakarni, Berg ER, JK Plasto MAX, 
Elite (90) of Gyprock 

152. Cement based Ready Mix Plaster  
 

Ultratech, MYK Arment, Saint Gobain, Ardex Endura, 
Ferrouscrete 

153. Pre-Cast GRC Jali  Birla GRC, Unistone, Dalal 

154. Polysulphide sealant  Fosroc, Sika, Pidilite, MYK, Laticrete, STP Ltd 

155. Stainless Steel  JSW, SAIL, TATA Steel, JSPL 

156. Curing Compound  Sika, Pidilite, Fosroc, BASF, MYK Arment, STP LTD 

157. Metal / Glazed- Fire rated Door System  
 

Pacific Fire Controls, Shakti-Hormann, Bhawani Fire  

158. AnodisedAluminium Hardware (Heavy 
Duty) 

Jindal Aluminium, BALCO, NALCO, INDALKO, 
HINDALCO 

159. Aluminium Structural Members –Windows, 
Glazing and Partitions 

Jindal, Hindalco, Nalco, INDALCO 

160. Acoustical Tile False ceiling  
 

Armstrong, SAINT Gobain, DEXUNE, Aerolite 

161. Tile Grout  MYK Laticrete, Pidilite, BASF, Ferrouscrete 

162. Modular Toilet Cubicles  Merino, Greenlam, Dormakaba 

163. Hardware for Fire Check Door/ panic bar/panic trim/ 
door closer/ hinges/ mortise lock / Dead Lock, etc. 

Dormakaba, Geze, Hormann, Briton, Becker FS 

164. EPDM Gasket  IGP, Crown Gasket, Osaka 

165. SS Wire Mesh  GKD, WMW, Equivalent AS Approved 
by Engineer in Charge 
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166. Deck Sheet JSW, TATA Bluescope, Interarch, JSPL, Roofclad 

167. SELF-Drilling Screws  TW Buildex&Bousted, Corroshield, Atul Faterners ltd., 
Wurth, HP 

168. Tactile  Somany, Kajaria, Orient Bell, Johnson, Asian(Agl), Restile, 
Pavit 

169. Ready Mix Plaster Birla Aerocon, Ultratech, Ramco, Weber, Laticrete 

170. LGSF Frame  Tata Blue Scope, J.S.W, Essar, Ispat Steel,  

171. Fibre Glass Sheet  Simcryl (Simba), Fibreways, Advance Fibre, ROOFCLAD 

172. FRP Chajja, Sheet & Doors, FRP Shutters, Railings, 
Covers  

Fibreways, Kutty, Jindal Stainless, Bhatt Fibreways, Wurth, 
Sika 

173. Hdpe Pipes & Fittings  Supreme, Aashirvad, Oriplast 

174. Revolving Doors  Dorma, Geze, Kone, Boonedam 

175. Glass Railing  Q RAIL, NEKI, KICH, FAÇADE ONE, ALLY DZINE 
Services Pvt. Ltd 

176. PU Based Elastomeric Water Proofing Material  Fosroc (Brassbond roof guard), Sikka (Sikalastic-562 IN), 
Mapei, Sunanda,  

177. Water Proofing Primer Fosroc (Nitoproof WB Primer), Sikka (Sikalastic-11 Primer 
W), Mapei, Sunanda 

 
Note:- 1)   Contractor has to bring samples as per above preferred brands only and Engineer in Charge 

shall approve one sample out of the samples brought by the contractor. The contractor has to use 
material of that approved sample only. No claim in this regard shall be entertained. 

 
2)  Items which are not included in the list but required at site, brand will be approved before use 

from the NIT approving authority. 
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GENERNAL CONDITIONS FOR SUPPLY OF MATERIALS 

 
1. The sample of all the items shall have to be got approved by the Contractor from the 

Engineer-in- charge beforethesupplycommencesandshallbewithout prejudicated right of 
Engineer-in- Charge to get random samples tested out of the actual lot received. 

 
2. The contractor shall, if required, furnish the manufacturer’s test certificate of the material 

supplied, satisfying the requirements of the relevant specifications. 
 

3. The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of 
schedule of quantity in any approved laboratory as decided by him. The sample for 
testing shall be provided by the contractor. All expenditure required to be incurred for 
taking sample, conveyance and packing & testing charges etc. shall be borne by the 
contractor himself. In case any sample particular lot fails in testing, the contractor shall 
be bound to replace the entire lot with fresh material of prescribed specification and the 
rejected lot shall be returned to the contractor only after fresh lot is supplied. Testing 
charges shall be borne by the contractor. 

 
4. Rejected materials shall have to be removed by the contractor at his own cost 

immediately on the instructions of doing so. 

5. In case of any dispute regarding rejection of quality of materials the decision of the 
Engineer-in- charge shall be final and binding upon the contractor. 

 
6. Royalty octroi terminal, tax etc. at prevalent rates shall have topaidbythecontractor 

himself and the rates quoted by him, shall includes these taxes / duties and nothing extra 
shall be payable on this account. 

7. The contractor shall have to produce the cash memo / billto satisfy department that the 
material has been purchased from the authorized dealer and the GST has been paid. 
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Annexure-XVIII (FORM 31) 

INDENTURE FOR SECURED ADVANCES 
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPWA Code) 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the 

execution of a certain specified quantity of work in a given time) 

THIS INDENTURE made the ………………… day of …………………..20……. 

BETWEEN ………………………… (hereinafter called the Contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) of the one part and the 

PRESIDENT OF INDIA (hereinafter called the President which expression shall where the context so admits or 

implies be deemed to include his successors in office and assigns) of the other part. 

WHEREAS by an agreement dated …………………… (hereinafter called the said agreement) the Contractor has 

agreed AND 

WHEREAS the Contractor has applied to the President that he may be allowed advances on the security of 

materials absolutely belonging to him and brought by him to the site of the works, the subject of the said 

agreement, for use in the construction of such of the works as he has undertaken to execute at rates fixed for the 

finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the President has 

agreed to advance to the Contractor the sum of Rupees …………………………………………. on the security of 

materials, the quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 

the Running Account Bill for the said works signed by the Contractor on …………………… and the President has 

reserved to himself the option of making any further advance or advances on the security of other materials brought 

by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum 

of Rupees ………………………………… on or before the execution of these presents paid to the Contractor by 

the President (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) 

as may be made to him as aforesaid, the Contractor doth hereby covenant and agree with the President and declare 

as follows: - 

(1) That the said sum of Rupees ……………………………… so advanced by the President to the Contractor as 

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the Contractor in or 

towards expediting the execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and accepted 

by the President as security are absolutely the Contractor's own property and free from encumbrances of any kind, 

and the Contractor will not make any application for or receive a further advance on the security of materials which 

are not absolutely his own property and free from encumbrances of any kind, and the Contractor indemnifies the 

President against all claims to any materials in respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security of 
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which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) 

shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the 

Divisional Officer …………………… Division (hereinafter called the Divisional Officer) and in the terms of the 

said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the said materials and that until used in construction as aforesaid, the 

said materials shall remain at the site of the said works in the Contractor's custody and on his own responsibility 

and shall at all times be open to inspection by the Divisional Officer or any officer authorised by him. In the event 

of the said materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater 

degree than is due to reasonable use and wear thereof, the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same as required by the Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said works except with the 

written permission of the Divisional Officer or an officer authorised by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the President 

of the price payable to him for the said works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work done, then on the occasion of each such 

payment the President will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting therefrom the value of the said materials then actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being determined in respect of each description 

of materials at the rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of any 

of the terms and provisions of the said agreement or of these presents, the total amount of the advance or advances 

that may still be owing to the President shall immediately on the happening of such default be repayable by the 

Contractor to the President together with interest thereon at twelve per cent per annum from the date or respective 

dates of such advance or advances to the date of repayment and with all costs, charges, damages and expenses 

incurred by the President in or for the recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor, and the Contractor hereby covenants and agrees with the President to repay and pay 

the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said sum of 

Rupees ………………………………………… and any further sum or sums advanced as aforesaid and all costs, 

charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to the powers contained 

therein, if and whenever the covenant for payment and repayment hereinbefore contained shall become enforceable 

and the money owing shall not be paid in accordance therewith, the President may at any time thereafter adopt all 

or any of the following courses as he may deem best: - 
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(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 

Contractor in accordance with the provisions in that behalf contained in the said agreement, debiting the Contractor 

with the actual cost of effecting such completion and the amount due in respect of advances under these presents 

and crediting the Contractor with the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the Contractor, he is to pay the same to the 

President on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from 

the sale retain all the sums aforesaid repayable or payable to the President under these presents and pay over the 

surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor under 

the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid, interest on the said advance 

shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement, the 

provisions of these presents shall prevail, and in the event of any dispute or difference arising over the construction 

or effect of these presents, the settlement of which has not been herein before expressly provided for, the same shall 

be finally resolved as per provisions of clause 25 of the contract. 

In witness whereof the said ………………………… and ………………………… by the order and under the 

direction of the President have hereunto set their respective hands the day and year first above. 

 

written. Signed, sealed and delivered by  .......................... the said contractor in the 

presence of 

 
Signature……………………… 
Witness Name ………………………… 
………………………….. Address ………………………. 
Signedby……………………….. 
by the order and direction of the President in the 
presence of Signature ……………………… 
Witness Name ………………………… 
………………………….. Address ………………………. 
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APPENDIX–XVII(ReferClause5) 

 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING 
EXTENSION OF TIME 

1. Name of contractor  
2. Name of work as given in the agreement  
3. Agreement no.  
4. Estimated amount put tender  
5. Date of commencement of work as per agreement  
6. Period allowed for completion of work as per agreement  
7. Date of completion stipulated in agreement  
8. Period for which extension of time, if has been given by authority in Schedule ‘F’ 

previously. 

 
 Letterno.anddate Extensiongranted 

 Months Days 

(a)1stextension…………………..    

(b)2ndextension 
…………… 

   

(c)3rdextension 
………………… 

   

(d)4thextension 
………………… 

   

(e)Totalextensionpreviouslygiven    

 
9. Reasons for which extension have been previously given (copies of the previous 

applications Should be attached) 

10. Period for which extension if applied or  

11. Hindrances on account of which extension is applied for with dates on which hindrances 
Occurred and the period for which these are likely to last (for causes under clause 5.2/ and 
5.3) . Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-
chargeand Sub Divisional Officer 

 

 
Signature of Contractor 
Dated. 
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ANNEXURE-I 
 

FORM OF BANK GUARANTEE BOND FOR EARNEST MONEY 
 

1. In consideration of the President of India (hereinafter called “The Government”) having agreed 
to exempt ______________________ (hereinafter called the said contractor(s) from the demand 
under the terms and conditions of Tender No. _______________________________ invited for 
the work of  _________________________________________________________  
(hereinafter called “The said tender”) part earnest money  for compliance of his obligations in 
accordance with the terms and conditions of the said tender, on production of a irrevocable 
Bank Guarantee for Rs.______________ (Rupees _______________________________ only), 
we ______________________________ (indicate the name of the bank) (hereinafter referred to 
as “the Bank) hereby  undertake to pay to the Government an amount not exceeding 
Rs.___________ (Rupees ____________________ only) on demand by the Government. 

 
2. We _____________________________ (indicate the name of the bank) do hereby undertake to 

pay the amounts due   and payable under this Guarantee without any demure, merely on a 
demand from the Government stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said contractor(s).  Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the bank under this Guarantee.  
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs.__________ (Rupees ___________________ only). 

 
3. We ____________________________ (indicate the name of the bank) the said bank further 

undertake to pay to the Government any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal.   

 
 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We _________________________________ (indicate the name of the Bank) further agree that 

the guarantee herein contained shall remain in full force and effect during the period that would 
be taken for the said tender and that it shall continue to be enforceable till all the dues of the 
government under or by virtue of the said tender have been fully paid and its claims satisfied or 
discharged or till Engineer-in-charge on behalf of the Government certified that the terms and 
conditions of the said tender have been fully and properly carried out by the said contractor (s) 
and accordingly discharges this guarantee. 

 
5. We __________________________________ (indicate name of the bank) further agree with 

the Government that  the government shall have the fullest liberty without our consent and 
without effecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said tender or to extend time of tender by the said contractor(s) form time to 
time or to postpone for any time or from time to time any of the powers exercisable by the 
Government against the said contractor(s) and to for bear or enforce any of the terms and 
conditions relating to the said tender and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said contractor(s) or for any for-balance, 
act of omission on the part of the Government or any indulgence by the Government to the said 
contractor(s) or by any such matter of thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

 
7. We _____________________________________ (indicate the name of the Bank) lastly 

undertake not to revoke this guarantee except with the previous consent of the Government in 
writing. 

 
 
 
 
8. This guarantee shall be valid up to ____________________ unless extended on demand by 

Government.  Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs.___________________ (Rupees ___________________ only) and unless a 
claim in writing is lodged with us within six months of the date of expiry or the extended date 
of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 
 
 
 
Date the ___________________ day of _________________ for 
_________________________________________. 
(Indicate the name of Bank) 



65 
 

Correction………Nil………   
Deletion…………Nil……… 
Insertion…………Nil…….. 
Overwriting………Nil…….                                  AE (P)         EE 
  

 

ANNEXURE-II 
 

Form of Performance Security (Guarantee) 
Bank Guarantee Bond 

 
In consideration of the President of India (hereinafter called “The Government”) having offered to 
accept the terms and conditions of the proposed agreement between…………………………….and 
……………………… (hereinafter called “the said Contractor(s)”) for the 
work…………………………………………………… (hereinafter called “the said agreement”) having 
agreed to production of an irrevocable Bank Guarantee for    Rs. ………….  Rupees 
………………………………… only) as a security/guarantee from the contractor(s) for compliance of 
his obligations in accordance with the terms and conditions in the said agreement. 
 
1.  We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake to 

pay to the Government an amount not exceeding ₹. ……………………….. 
(Rupees………………. Only) on demand by the Government. 

 
2.  We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this guarantee without any demure, merely on a demand 
from the Government stating that the amount claimed as required to meet the recoveries due or 
likely to be due from the said contractor(s). Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the bank under this Guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding ₹. 
………………….. (Rupees ……………….only)  

 
3.  We, the said bank further undertake to pay the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment thereunder and the Contractor(s) shall have no claim 
against us for making such payment.  

 
4.  We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 
taken for the performance of the said agreement and that it shall continue to be enforceable till 
all the dues of the Government under or by virtue of the said agreement have been fully paid 
and its claims satisfied or discharged or till              Engineer-in- Charge on behalf of the 
Government certified that the terms and conditions of the said  agreement have been fully and 
properly carried out by the said Contractor(s) and accordingly discharges this guarantee.  

 
5.  We, ……………………………. (indicate the name of the Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without 
affecting in any manner our obligation hereunder to vary any of the terms and conditions of the 
said agreement or to extend time of performance by the said Contractor(s) from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the Government 
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating 
to the said agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, act of 
omission on the part of the Government or any indulgence by the Government to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 
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6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

 
 
 
 
 
 
 
7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke 

this guarantee except with the previous consent of the Government in writing.  
 
8.  This guarantee shall be valid upto ………………………… unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to ₹. …………………… (Rupees ………………..) and unless a claim in writing is 
lodged with us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 
 

Dated the ………………..day of ……………………for………………….(indicate the name of the 
Bank) 
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 ANNEXURE-III 
 

FORM OF BANK GUARANTEE BOND FOR SECURITY DEPOSIT 
 

1. In consideration of the President of India (hereinafter called “The Government”) having agreed 
to exempt _______________________ (hereinafter called the said contractor(s)) from the 
demand, under the terms and conditions of the Agreement No. 
______________________________ dated_____________ made between 
_______________________ and __________________ for the work of 
______________________________ (hereinafter called “The said Agreement”) security 
deposit beyond first 2.5% of tendered value for the due fulfillment by the said contractor(s) of 
the terms & conditions contained in the said Agreements on production of a irrevocable Bank 
Guarantee for Rs.______________ (Rupees __________________________________ only), 
we _________________________________ (indicate the name of the bank) (hereinafter 
referred to as “the Bank) hereby  undertake to pay to the Government an amount not exceeding 
Rs.___________ (Rupees ____________________ only) on demand by the Government. 

 
2. We _____________________________ (indicate the name of the bank) do hereby undertake to 

pay the amounts due   and payable under this Guarantee without any demure, merely on a 
demand from the Government stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said contractor(s).  Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the bank under this Guarantee.  
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs.__________ (Rupees ___________________ only). 

 
3. We ______________________________ (indicate the name of the bank) further undertake to 

pay to the Government any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating 
thereto, our liability under this present being absolute and unequivocal.   

 
 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We _________________________________ (indicate the name of the Bank) further agree that 

the guarantee herein  contained shall remain in full force and effect during the period that would 
be taken for the performance of the said agreement and that it shall continue to be enforceable 
till all the dues of the government under or by virtue of the said agreement have been fully paid 
and its claims satisfied or discharged or till Engineer-in-charge on behalf of the Government 
certified that the terms and condition of the said agreement have been fully and properly carried 
out by the said contractor (s) and accordingly discharges this guarantee. 

 
5. We __________________________________ (indicate name of the bank) further agree with 

the Government that the government shall have the fullest liberty without our consent and 
without effecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said contractor(s) form 
time to time or to postpone for any time or from time to time any of the powers exercisable by 
the Government against the said contractor(s) and to for bear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension being granted to the said contractor(s) or for any for-
bearance, act of omission on the part of the Government or any indulgence by the Government 
to the said contractor(s) or by any such matter of thing whatsoever which under the law relating 
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to sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 
7. We _____________________________________ (indicate the name of the Bank) lastly 

undertake not to revoke this guarantee except with the previous consent of the Government in 
writing. 

 
 
8. This guarantee shall be valid up to ____________________ unless extended on demand by 

Government.  Not withstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs.___________________ (Rupees ___________________ only) and unless a 
claim in writing is lodged with us within six months of the date of expiry or the extended date 
of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 
 
 
 
Date the ___________________ day of _________________ for 
_________________________________________. 
(Indicate the name of Bank) 
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ANNEXURE-IV 
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS 

AFTER COMPLETION OF WORK IN RESPECT OF WATER PROOFING 
WORKS/SANITARY/ALUMINIUM WORK. 

The agreement made this.................... day of ................. (Two Thousand _______ only).................... 
between ....................................S/o ...............................................(hereinafter called the GUARANTOR 
of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 
 
Whereas   this   agreement   is   supplementarytoacontract(hereinafter   called   the   Contract)  
date___________ and   made   between   the   GUARANTOR   of   the  one   part   and   the 
GOVERNMENT of the other part where by the Contractor inter alia, undertook to render the buildings 
and structures in the said contract recited completely water and leak proof. 
 
And whereas the Guarantor agreed to give a guarantee to the effect that the said structures will remain 
water / leak proof for ten years from the date of completion of work. 
 
Now the Guarantor hereby guarantees that water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be ten 
years to be reckoned from the date completion of work. 
 

Provided that the Guarantor will not be responsible for leakage caused by earthquakes or structural 
defects or misuse of roof or alterations and for such purpose 
 
a) Misuse of roof shall mean by operation, which will damage roofing treatment, like chopping of 

firewood and things of the same nature, which might cause damage to the roof. 
b) Alteration shall mean construction of an additional storey or a part of roof or construction 

adjoining to existing roof, where by roofing treatment is removed in parts. 
The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defects 
being found, render the building water proof at his own cost, to the satisfaction of the Engineer-in- 
Charge and shall commence the work for such rectification within seven days from the date of issue of 
the notice from the Engineer-in-Charge calling upon him to rectify the defects, failing which the work 
shall be got done by Department through some other contractor at the GUARANTOR’S cost and risk.  
The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and 
binding. 
 

That if the Guarantor fails to execute the necessary rectification or commits breach there under then the 
Guarantor will indemnify the Principal Employer and his successors against all loss, damage, cost 
expense or otherwise which may be incurred by him by reasons of any default on the part of 
GUARANTOR in performance and observance of this supplementary agreement. As to the amount of 
loss and / or damage and / or cost incurred by the Government, the decision of the Engineer-in-Charge 
will be final and binding on the parties.  
 

In witness where of these presents has been executed by the Obligator ________________ and 
________________ by _____________________________ for and on behalf of the PRESIDENT OF 
INDIA on the day month and year first above written. 
 
Signed, sealed and delivered by (OBLIGATOR) in the presence of: 
 
 

Signed for and on behalf of THE PRESIDENT OF INDIA BY_______________________  in the 
presence of: 
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Annexure-X 
 

UNDERTAKING 
 
 

Our firm/Company is not debarred, backlisted, or banned by any Government Department, 

Public Sector Undertaking (PSU), Autonomous Body, or Local Authority in India. In case any 

declaration or information furnished by us is found to be incorrect, the department shall have 

absolute rights to cancel our bid/contract and take suitable action against us as per rule.  

 

 

SIGNATURE OF BIDDER(S) 

 
 
 
 
 

  



74 
 

Correction………Nil………   
Deletion…………Nil……… 
Insertion…………Nil…….. 
Overwriting………Nil…….                                  AE (P)         EE 
  

 

List of Schools wise break-up of  Quantities  
 

1. For 13 Nos. Schools ( Page No. 75 to 78) 
 

Sl. No. Name of Schools 
1 GBMS Gali Bansi Koyle Wali 
2 GGSSS NO.1 Ram Nagar 
3 GGSS, Lambi Gali 
4 Kamla Market, Zeenat Mahal-SKV No.1 
5 SKV, Chashma Bldg 
6 SKV, Bulbuli Khana 
7 SV MIDDLE Bulbuli khana , Urdu medium 
8 SKV Aram Bagh Lane 
9 Darya Ganj, Pataudi House-SBV 

10 SKV. Darya Ganj School, Delhi 
11 Jama Masjid, No,1(Hindi Medium)-SKV 
12 Jama Masjid, No,1(Urdu Medium)-SBV 
13 Jama Masjid, No.2-SKV 

 
2. For 12 Nos. Schools ( Page No. 79 to 82) 
 

Sl. No. Name of Schools 
14 Jama Masjid, No.2-GBSS 
15 Kamla Market, Zeenat Mahal-SBV 
16 Paharganj-SBV 
17 New Rohtak Road-GGSSS 
18 New Rohtak Road, 22-B Dev Nagar- GBSS 
19 Prasad Nagar-SKV (Baba Ramdev) 
20 Paharganj-GGSSS 
21 RPSV (Sindhi) new Rajinder nagar 
22 East Park Road-GGSSS 
23 Karol Bagh, Ramjas Lane- GBSSS 
24 Old Rajinder Nagar-SKV (Swami Daya Nand) 
25 Rani Jhansi Road-SBV 
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1. For 13 Nos. Schools ( Page No. 75 to 78) 
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2. For 12 Nos. Schools ( Page No. 79 to 82) 
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Schedule of Quantity (Civil Works) 

Name of work: Minor repairs, internal & external finishing and toilet repair works of Schools under Central Education District during 2026-27. 

SOQ 
Item 
No. 

Description of Item Total Qty  Unit  Rate (Rs.) Amount(Rs.) 

1 Excavating trenches by mechinical / manual means of required width for pipes, 
cables, etc including excavation for sockets, and dressing of sides, ramming of 
bottoms, for all depth, including getting out the excavated soil, and then returning the 
soil as required, in layers not exceeding 20 cm in depth, including consolidating each 
deposited layer by ramming, watering, etc. and disposing of surplus excavated soil as 
directed, within a lead of 50 m : 

  

  

    

1.1 All kinds of soil         

1.1.1 Pipes, cables etc. exceeding 80 mm dia. but not exceeding 300 mm dia 230.00 metre 352.15 80994.50 

2 
Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level :         

2.1 
1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural sources : 8 graded stone 
aggregate 40 mm nominal size derived from natural sources) 7.60 cum 6812.00 51771.20 

3 
Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level :         

3.1 
1:5:10 (1 cement : 5 coarse sand (zone-III) derived from natural sources : 10 graded stone 
aggregate 40 mm nominal size derived from natural sources) 8.50 cum 6518.60 55408.10 

4 

Providing and laying cement concrete in retaining walls, return walls, walls (any thickness) 
including attached pilasters, columns, piers, abutments, pillars, posts, struts, buttresses, 
string or lacing courses, parapets, coping, bed blocks, anchor blocks, plain window sills, 
fillets, sunken floor etc., up to floor five level, excluding the cost of centering, shuttering 
and finishing: 

        

4.1 
1:5:10 (1 cement : 5 coarse sand (zone-III) derived from natural sources : 10 graded stone 
aggregate 40 mm nominal size derived from natural sources). 15.00 cum 8519.20 127788.00 

5 

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 (thickness 
to be specified by the manufacturer), of approved make, in all colours, shades except 
burgundy, bottle green, black of any size as approved by Engineer-in-Charge, in skirting, 
risers of steps and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse 
sand) and jointing with grey cement slurry @ 3.3kg per sqm, including pointing in white 
cement mixed with pigment of matching shade complete. 

2873.56 sqm 1267.95 3643530.40 

6 Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board construction with frame of 1st class hard wood and 
well matched commercial 3 ply veneering with vertical grains or cross bands and face 
veneers on both faces of shutters: 

        

6.1 30 mm thick including ISI marked Stainless Steel butt hinges with necessary screws 418.08 sqm 2172.10 908111.57 

7 Providing and fixing aluminium sliding door bolts, ISI marked anodised (anodic coating not 
less than grade AC 10 as per IS : 1868), transparent or dyed to required colour or shade, 
with nuts and screws etc. complete : 

        

7.1 250x16 mm 264.00 Each 260.60 68798.40 

8 Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not less 
than grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, with 
necessary screws etc. complete : 

        

8.1 250x10 mm 264.00 Each 115.15 30399.60 

8.2 100x10 mm 216.00 Each 64.70 13975.20 

9 Providing and fixing aluminium handles, ISI marked, anodised (anodic coating not less 
than grade AC 10 as per IS : 1868) transparent or dyed to required colour or shade, with 
necessary screws etc. complete : 

        

9.1 125 mm 410.00 Each 66.25 27162.50 

9.2 100 mm 240.00 Each 59.55 14292.00 

10 Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised (anodic 
coating not less than grade AC 10 as per IS : 1868) transparent or dyed to required colour 
and shade, with necessary screws etc. complete. 

        

10.1 Single rubber stopper 34.00 Each 39.60 1346.40 

11 Providing & Fixing decorative high pressure laminated sheet of plain / wood grain in gloss / 
matt/ suede finish with high density protective surface layer and reverse side of adhesive 
bonding quality conforming to IS : 2046 Type S, including cost of adhesive of approved 
quality. 

        

11.1 1.0 mm thick 776.16 sqm 897.30 696448.37 

12 Providing and fixing 1mm thick M.S. sheet door with frame of 40x40x6 mm angle iron and 
3 mm M.S. gusset plates at the junctions and corners, all necessary fittings complete, 
including applying a priming coat of approved steel primer.         

12.1 Using flats 30x6mm for diagonal braces and central cross piece 147.68 sqm 5563.75 821654.60 
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13 Providing and fixing M.S. Tubular frames for doors, windows, ventilators and cupboard with 
rectangular/ L-Type sections, made of 1.60 mm thick M.S. Sheet, joints mitred, welded and 
grinded finish, with profiles of required size, including fixing of necessary butt hinges and 
screws and applying a priming coat of approved steel primer. 

        

13.1 Fixing with 15x3 mm lugs 10 cm long embedded in cement concrete block 15x10x10 cm of 
C.C. 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 20 mm nominal size) 180.00 kg 195.20 35136.00 

14 Steel work welded in built up sections/ framed work, including cutting, hoisting, fixing in 
position and applying a priming coat of approved steel primer using structural steel etc. as 
required. 

        

14.1 IIn gratings, frames, guard bar, ladder, railings, brackets, gates and similar works 2480.00 kg 172.60 428048.00 

15 Providing and fixing carbon steel galvanised ( minimum coating 5 micron) dash fastener of 
10 mm dia double threaded 6.8 grade (yield strength 480 N/mm2), counter sunk head, 
comprising of 10 mm dia polyamide PA 6 grade sleeve, including drilling of hole in frame , 
concrete/ masonry, etc. as per direction of Engineer-in-charge. 

        

15.1 10 x 80 mm 496.00 Each 137.65 68274.40 

16 Providing and fixing stainless steel ( Grade 304) railing made of Hollow tubes, channels, 
plates etc., including welding, grinding, buffing, polishing and making curvature (wherever 
required) and fitting the same with necessary stainless steel nuts and bolts complete, i/c 
fixing the railing with necessary accessories & stainless steel dash fasteners , stainless 
steel bolts etc., of required size, on the top of the floor or the side of waist slab with 
suitable arrangement as per approval of Engineer-in-charge, (for payment purpose only 
weight of stainless steel members shall be considered excluding fixing accessories such 
as nuts, bolts, fasteners etc.). 

825.00 kg 772.40 637230.00 

17 Kota stone slab flooring over 20 mm (average) thick base laid over and jointed with grey 
cement slurry mixed with pigment to match the shade of the slab, including rubbing and 
polishing complete with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) : 

        

17.1 25 mm thick 219.00 sqm 1948.25 426666.75 

18 

Providing and laying Ceramic glazed floor tiles of size 300x300 mm (thickness to be 
specified by the manufacturer) of 1st quality conforming to IS : 15622 of approved make in 
colours such as White, Ivory, Grey, Fume Red Brown, laid on 20 mm thick cement mortar 
1:4 (1 Cement : 4 Coarse sand), Jointing with grey cement slurry @ 3.3 kg/sqm including 
pointing the joints with white cement and matching pigment etc., complete. 

1778.00 sqm 1096.55 1949665.90 

19 Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the 
manufacturer)  with water absorption less than 0.08% and conforming to IS:15622, of 
approved brand & manufacturer, in all colours and shade, laid on 20 mm thick cement 
mortar 1:4 (1 cement: 4 coarse sand)  jointing with grey cement slurry @3.3 kg/sqm 
including grouting the  joints with white cement and matching pigments etc. The tiles must 
be cut with the zero chipping diamond cutter only .  Laying of tiles will be done with the 
notch trowel, plier, wedge, clips of required thickness, leveling system and rubber mallet 
for placing the tiles gently and easily. 

        

19.1 Double charge vitrified tile polished finish of size         

19.1.1 Size of Tile 600 x 600 mm 100.00 sqm 1453.63 145363.00 

20 Crazy ceramic tile flooring, with under layer 12 mm thick cement mortar 1:4 (1 cement: 4 
coarse sand), with joints not exceeding 5 mm, including filling the gaps with ordinary 
cement mixture & mixing with synthetic polyester fibre, triangular in shape having specific 
gravity of 1.34 to 1.40, cross section size ranging from 10 to 40 micron & length upto 6 mm 
, mixing fibre @ 125 grams per 50 kg of cement in cement mortar, including providing and 
mixing water proofing material in mortar @ 1 kg per 50 kg of cement, all complete as per 
direction of Engineer-in-charge. 

5487.00 sqm 954.15 5235421.05 

21 Making khurras 45x45 cm with average minimum thickness of 5 cm cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 graded stone aggregate of 20 mm nominal size) over P.V.C. 
sheet 1 m x1 m x 400 micron, finished with 12 mm cement plaster 1:3 (1 cement : 3 coarse 
sand) and a coat of neat cement, rounding the edges and making and finishing the outlet 
complete. 

104.00 Each 298.24 31016.96 

22 Providing and fixing on wall face unplasticised Rigid PVC rain water pipes conforming to IS 
: 13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving 10 mm 
gap for thermal expansion, (i) Single socketed pipes. 

        

22.1 110 mm dia 800.00 metre 377.40 301920.00 

23 Providing and fixing on wall face unplasticised - PVC moulded fittings/ accessories for 
unplasticised Rigid PVC rain water pipes conforming to IS : 13592 Type A, including 
jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for thermal expansion.         

23.1 Coupler         

23.1.1 110mm 53.00 each 136.15 7215.95 

23.2 Single pushfit Coupler         

23.2.1 110 mm 32.00 Each 127.60 4083.20 

23.3 Single tee with door         

23.3.1 110x110x110 mm 58.00 each 234.15 13580.70 

23.4 Single tee without door         

23.4.1 110x110x110 mm 32.00 Each 221.35 7083.20 

23.5 Bend 87.5°         

23.5.1 110mm bend 160.00 each 150.35 24056.00 
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23.6 Shoe (Plain)         

23.6.1 110 mm Shoe 49.00 Each 131.85 6460.65 

24 Providing and fixing unplasticised -PVC pipe clips of approved design to unplasticised - 
PVC rain water pipes by means of 50x50x50 mm hard wood plugs, screwed with M.S. 
screws of required length, including cutting brick work and fixing in cement mortar 1:4 (1 
cement : 4 coarse sand) and making good the wall etc. complete. 

        

24.1 110 mm  151.00 each 371.30 56066.30 

25 Providing and fixing to the inlet mouth of rain water pipe cast iron grating 15 cm diameter 
and weighing not less than 440 grams. 84.00 each 54.70 4594.80 

26 12 mm cement plaster of mix :         

26.1 1:4 (1 cement: 4 coarse sand) 3045.00 sqm 357.35 1088130.75 

27 15 mm cement plaster on rough side of single or half brick wall of mix:         

27.1 1:4 (1 cement: 4 coarse sand) 3230.00 sqm 411.75 1329952.50 

28 Distempering with 1st quality acrylic distemper (ready mixed) having VOC content less 
than 50 gram/litre, of approved manufacturer and of required shade and colour all 
complete to achieve even shade and colour : 

        

28.1 New work (two or more coats) over and including water thinnable priming coat with cement 
primer having VOC content less than  50 gram/litre 70672.38 sqm 185.65 13120327.35 

29 Finishing walls with Acrylic Smooth exterior paint of required shade :         

29.1 New work (Two or more coat applied @ 1.67 ltr/10 sqm over and including priming coat of 
exterior primer applied @ 0.90 litre/10 sqm) 15839.36 sqm 160.60 2543801.22 

30 Painting with synthetic enamel paint of approved brand and manufacture of required colour 
to give an even shade :         

30.1 Two or more coats on new work over an under coat of suitable shade with ordinary paint of 
approved brand and manufacture 2446.20 sqm 226.25 553452.75 

31 Providing and applying white cement based putty of average thickness 1 mm, of approved 
brand and manufacturer, over the plastered wall surface to prepare the surface even and 
smooth complete. 

87000.46 sqm 156.05 13576421.78 

32 Distempering with 1st quality acrylic distemper (ready mixed) having VOC (Volatile Organic 
Compound ) content less than 50 gram/ litre, of approved brand and manufacturer  
including applying additional coats wherever required to achieve even shade and colour         

32.1 Old work (one or more coats) 61767.00 sqm 62.70 3872790.90 

33 Removing dry or oil bound distemper, water proofing cement paint and the like by 
scrapping, sand papering and preparing the surface smooth including necessary repairs to 
scratches etc. complete. 

80738.61 sqm 25.15 2030576.04 

34 Painting with synthetic enamel paint of approved brand and manufacture of required colour 
to give an even shade :         

34.1 One or more coats on old work 9123.00 sqm 102.80 937844.40 

35 Finishing walls with Acrylic Smooth exterior paint of required shade :         

35.1 Old work (One or more coat applied @ 0.90 ltr/10 sqm). 9724.26 sqm 80.65 784261.57 

36 Renewing glass panes, with putty and nails wherever necessary including racking out the 
old putty: 

        

36.1 Float glass panes of nominal thickness 4 mm (weight not less than 10kg/sqm) 145.00 sqm 1090.65 158144.25 

37 Providing and fixing double scaffolding system (cup lock type) on the exterior side, up to 
seven story height made with 40 mm dia M.S. tube 1.5 m centre to centre, horizontal & 
vertical tubes joining with cup & lock system with M.S. tubes, M.S. tube challies, M.S. 
clamps and M.S. staircase system in the scaffolding for working platform etc. and 
maintaining it in a serviceable condition for the required duration as approved and 
removing it there after .The scaffolding system shall be stiffened with bracings, runners, 
connection with the building etc wherever required for inspection of work at required 
locations with essential safety features for the workmen etc. complete as per directions 
and approval of Engineer-in-charge .The elevational area of the scaffolding shall be 
measured for payment purpose .The payment will be made once irrespective of duration of 
scaffolding.  Note: - This item to be used for maintenance work judicially, necessary 
deduction for scaffolding in the existing item to be done. 

1370.00 sqm 338.25 463402.50 

38 Repair to plaster of thickness 12mm to 20 mm in patches of area 2.5 sqm and under, 
including cutting the patch in proper shape, raking out joints and preparing plastering the 
wall surface with white cement based polymer modified  self curing mortar, including 
disposal of rubbish, all complete  as per the direction of Engineer-In-Charge. 

1435.00 sqm 670.95 962813.25 

39 Cleaning and desilting of gully trap chamber, including removal of rubbish mixed with earth 
etc. and disposal of same, all as per the direction of Engineer-in-charge. 80.00 each 108.30 8664.00 

40 Cleaning of chocked sewer line by diesel running vehicle mounting hydraulic operated high 
pressure suction cum jetting sewer cleaning machine fitted with pump having 4000 litres 
suction capacity and 6000 litres water jetting tank capacity including skilled operator, 
supervising engineer etc. for cleaning and partial desilting of manholes and dechocking of 
sewer lines. Dechocking and flushing of sewer line from one manhole to another by high 
pressure jetting system of 2200 PSI for sewer line from 150mm diaupto 300mm  

1750.00 metre 340.75 596312.50 
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41 Dismantling  W.C.  Pan of all sizes including disposal of dismantled materials i/c malba all 
complete as per directions of Engineer-in-Charge. 296.00 each 134.10 39693.60 

42 Providing and laying APP (Atactic Polypropylene Polymer) modified prefabricated five 
layer, 3 mm thick water proofing membrane, black finished reinforced with glass fibre matt 
consisting of a coat of bitumen primer for bitumen membrane @ 0.40 litre/sqm by the same 
membrane manufactured of density at 25°C, 0.87 - 0.89 kg/litre and viscocity 70 - 160 cps. 
Over the primer coat the layer of membrane shall be laid using butane torch and sealing all 
joints etc., and preparing the surface complete. The vital physical and chemical parameters 
of the membrane shall be as under : Joint strength in longitudinal and transverse direction 
at 23°C as 350/300 N/5 cm. Tear strength in longitudinal and transverse direction as 
60/80N. Softening point of membrane not less than 150°C. Cold flexibility shall be upto -
2°C when tested in accordance with ASTM, D - 5147. The laying of membrane shall be got 
done through the authorised applicator of the manufacturer of membrane : 

        

42.1 3 mm thick 5487.00 sqm 537.45 2948988.15 

43 Dismantling doors, windows and clerestory windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. complete and stacking within 50 metres lead :         

43.1 Of area 3 sq. metres and below 363.00 each 367.20 133293.60 

44 Dismantling tile work in floors and roofs laid in cement mortar including stacking material 
within 50 metres lead.         

44.1 For thickness of tiles 10 mm to 25 mm 1279.00 sqm 73.40 93878.60 

45 Dismantling stone slab flooring laid in cement mortar including stacking of serviceable 
material and disposal of unserviceable material within 50 metres lead. 270.00 sqm 266.45 71941.50 

46 Dismantling of flushing cistern of all types (C.I./PVC/Vitrious China) including stacking of 
useful materials near the site and disposal of unserviceable materials within 50 metres 
lead. 

247.00 each 112.05 27676.35 

47 Dismantling old plaster or skirting raking out joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping ground within 50 metres lead. 6738.00 sqm 54.65 368231.70 

48 Disposal of building rubbish / malba / similar unserviceable, dismantled or waste materials 
by mechanical means, including loading, transporting, unloading to approved municipal 
dumping ground or as approved by Engineer-in-charge, beyond 50 m initial lead, for all 
leads including all lifts involved. 

413.00 cum 263.95 109011.35 

49 Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm sand 
cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including flush pipe, 
with manually controlled device (handle lever) conforming to IS : 7231, with all fittings and 
fixtures complete, including cutting and making good the walls and floors wherever 
required: 

        

49.1 White Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral type foot 
rests 

195.00 each 6767.40 1319643.00 

50 Providing and fixing white vitreous china pedestal type water closet (European type W.C. 
pan) with seat and lid, 10 litre low level white P.V.C. flushing cistern, including flush pipe, 
with manually controlled device (handle lever), conforming to IS : 7231, with all fittings and 
fixtures complete, including cutting and making good the walls and floors wherever 
required : 

        

50.1 W.C. pan with ISI marked white solid plastic seat and lid  42.00 each 6515.55 273653.10 

51 Providing and fixing white vitreous china flat back or wall corner type lipped front urinal 
basin of 430x260x350 mm and 340x410x265 mm sizes respectively with automatic 
flushing cistern with standard flush pipe and C.P. brass spreaders with brass unions and 
G.I clamps complete, including painting of fittings and brackets, cutting and making good 
the walls and floors wherever required : 

        

51.1 Range of two urinal basins with 5 litre white P.V.C. automatic flushing cistern  35.00 each 9612.40 336434.00 

52 Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 mm 
C.P. brass waste of standard pattern, including painting of fittings and brackets, cutting and 
making good the walls wherever require:         

52.1 White Vitreous China Wash basin size 550x400 mm with a pair of 15 mm C.P. brass pillar 
taps 

102.00 each 2301.75 234778.50 

53 Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste 
fittings complete.         

53.1 32mm dia. 172.00 each 119.55 20562.60 

54 Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved 
quality) complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. 
brass screws and washers complete. 

76.00 each 1607.95 122204.20 

55 Providing and fixing soil, waste and vent pipes :         

55.1 100 mm dia         

55.1.1 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS: 3989 300.00 metre 1180.75 354225.00 

55.1.2 Hubless  centrifugally  cast (spun)  iron  pipes  epoxy coated inside & outside IS:15905 243.00 metre 1169.30 284139.90 

55.2 75 mm diameter :         
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55.2.1 Centrifugally cast (spun) iron socketed pipe as per IS: 3989 85.00 metre 1186.00 100810.00 

55.2.2 Hubless  centrifugally  cast (spun)  iron  pipes epoxy coated inside & outside IS:15905 50.00 metre 964.25 48212.50 

56 Providing and filling the joints with spun yarn, cement slurry and cement mortar 1:2 ( 1 
cement : 2 fine sand) in S.C.I./ C.I. Pipes :         

56.1 75 mm dia pipe 51.00 each 168.20 8578.20 

56.2 100 mm dia pipe 170.00 each 198.15 33685.50 

57 Providing and fixing M.S. holder-bat clamps of approved design to Sand Cast iron/cast iron 
(spun) pipe embedded in and including cement concrete blocks 10x10x10 cm of 1:2:4 mix 
(1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size), including cost 
of cutting holes and making good the walls etc. : 

        

57.1 For 100 mm dia pipe 170.00 each 362.85 61684.50 

57.2 For 75 mm dia pipe 55.00 each 360.00 19800.00 

58 Providing and fixing bend of required degree with access door, insertion rubber washer 3 
mm thick, bolts and nuts complete.         

58.1 100 mm dia         

58.1.1 Sand cast iron S&S as per IS - 3989 64.00 each 705.20 45132.80 

58.2 75 mm dia         

58.2.1 Sand cast iron S&S as per IS- 3989 26.00 each 522.80 13592.80 

59 Providing and fixing plain bend of required degree.         

59.1 100 mm dia         

59.1.1 Sand cast iron S&S as per IS : 3989 60.00 each 570.05 34203.00 

59.1.2 Hubless  centrifugally  cast (spun)  iron  pipes epoxy coated inside & outside IS:15905 36.00 each 368.00 13248.00 

59.2 75 mm dia         

59.2.1 Sand cast iron S&S as per IS - 3989 28.00 each 390.50 10934.00 

59.2.2 Hubless  centrifugally  cast (spun)  iron  pipes epoxy coated inside & outside IS:15905 38.00 each 252.50 9595.00 

60 Providing and fixing heel rest sanitary bend         

60.1 100 mm dia         

60.1.1 Sand cast iron S&S as per IS - 3989 42.00 each 548.70 23045.40 

61 Providing and fixing single equal plain junction of required degree :         

61.1 100x100x100 mm         

61.1.1 Sand cast iron S&S as per IS - 3989 48.00 each 811.90 38971.20 

61.1.2 Hubless   centrifugally   cast (spun)   iron   epoxy coated inside & outside as per   IS:15905 26.00 each 581.45 15117.70 

62 Providing and fixing PTMT liquid soap container 109 mm wide, 125 mm high and 112 mm 
distance from wall of standard shape with bracket of the same materials with snap fittings 
of approved quality and colour, weighing not less than 105 gms. 34.00 each 168.35 5723.90 

63 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC plain & brass threaded fittings, including 
fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with 
one step CPVC solvent cement and testing of joints complete as per direction of Engineer 
in Charge. 

        

63.1 20 mm nominal  dia. Pipes.  370.00 metre 335.00 123950.00 

64 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC plain & brass threaded fittings, i/c fixing the 
pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step 
CPVC solvent cement and the cost of cutting chases and making good the same including 
testing of joints complete as per direction of Engineer in Charge. 

        

64.1 20 mm nominal  dia. Pipes.  1160.00 metre 537.60 623616.00 

65 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply including all CPVC plain & brass threaded fittings This includes 
jointing of pipes & fittings with one step CPVC solvent cement, trenching, refilling & testing 
of joints complete as per direction of Engineer in Charge. 

        

65.1 20 mm nominal  dia. Pipes.  850.00 metre 274.30 233155.00 

66 Providing and fixing unplasticized PVC connection pipe with brass unions :         

66.1 45 cm length         

66.1.1 15 mm nominal bore 260.00 each 97.75 25415.00 

67 Providing and placing on terrace (at all floor levels) polyethylene water storage tank, IS : 
12701 marked, with cover and suitable locking arrangement and making necessary holes 
for inlet, outlet and overflow pipes but without fittings and the base support for tank. 44000.00 ltr 11.00 484000.00 

68 Providing and fixing C.P. brass bib cock of approved quality conforming to IS:8931 :         
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68.1 15 mm nominal bore 209.00 each 506.80 105921.20 

69 Providing and fixing C.P. brass long body bib cock of approved quality conforming to IS 
standards and weighing not less than 690 gms.         

69.1 15 mm nominal bore 251.00 each 798.95 200536.45 

70 Providing and fixing C.P. brass angle valve for basin mixer and geyser points of approved 
quality conforming to IS:8931         

70.1 15 mm nominal bore 282.40 each 574.30 162182.32 

71 Providing and fixing C.P. Brass extension nipple (size 15mmx50mm) of approved make 
and quality as per direction of Engineer-in-charge. 54.00 each 74.80 4039.20 

72 Providing and fixing PTMT, push cock of approved quality and colour.         

72.1 15 mm nominal bore, 98 mm long, weighing not less than 75 gms 320.00 each 112.80 36096.00 

73 Providing and fixing PTMT grating of approved quality and colour.         

73.1 Circular type         

73.1.1 100 mm nominal dia 75.00 each 37.60 2820.00 

74 Providing, laying and jointing glazed stoneware pipes class SP-1 with stiff mixture of 
cement mortar in the proportion of 1:1 (1 cement : 1 fine sand) including testing of joints 
etc. complete : 

        

74.1 200 mm diamtr 100.00 metre 970.35 97035.00 

75 Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse sand : 10 graded stone 
aggregate 40 mm nominal size) all-round S.W. pipes including bed concrete as per 
standard design : 

        

75.1 200 mm diameter S.W. pipe 100.00 metre 1375.45 137545.00 

76 Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed 
with stiff mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) 
including testing of joints etc. complete :         

76.1 250 mm dia. R.C.C. pipe 130.00 metre 899.80 116974.00 

77 Constructing brick masonry manhole in cement mortar 1:4 ( 1 cement : 4 coarse sand ) 
with R.C.C. top slab with 1:1.5:3 mix (1 cement : 1.5 coarse sand (zone-III) : 3 graded 
stone aggregate 20 mm nominal size), foundation concrete 1:4:8 mix (1 cement : 4 coarse 
sand (zone-III) : 8 graded stone aggregate 40 mm nominal size), inside plastering 12 mm 
thick with cement mortar 1:3 (1 cement : 3 coarse sand) finished with floating coat of neat 
cement and making channels in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size) finished with a floating coat of neat cement 
complete as per standard design : 

        

77.1 IInside size 90x80 cm and 45 cm deep including C.I. cover with frame (light duty) 455x610 
mm internal dimensions, total weight of cover and frame to be not less than 38 kg (weight 
of cover 23 kg and weight of frame 15 kg) :         

77.1.1 With common burnt clay F.P.S. (non modular) bricks of class designation 7.5 22.00 each 12770.55 280952.10 

78 Constructing brick masonry road gully chamber 50x45x60 cm with bricks in cement mortar 
1:4 (1 cement : 4 coarse sand) including 500x450 mm pre-cast R.C.C. horizontal grating 
with frame complete as per standard design :         

78.1 With common burnt clay F.P.S. (non modular) bricks of class designation 7.5 7.00 each 5957.90 41705.30 

79 Providing and fixing aluminium work for doors, windows, ventilators and partitions with 
extruded built up standard tubular sections/ appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required 
dia and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and 
sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be 
smooth, rust free, straight, mitred and jointed mechanically wherever required including 
cleat angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel 
screws, all complete as per architectural drawings and the directions of Engineer-in-
charge. (Glazing, paneling and dash fasteners  to be paid for separately) : 

        

79.1 For fixed portion         

79.1.1 Powder coated aluminium (minimum thickness of powder coating 50 micron) 872.00 kg 530.90 462944.80 

79.2 For shutters of doors, windows & ventilators including providing and fixing hinges/ pivots 
and making provision for fixing of fittings wherever required including the cost of EPDM 
rubber / neoprene gasket required (Fittings shall be paid for separately)         

79.2.1 Powder coated aluminium (minimum thickness of powder coating 50 micron) 581.00 kg 634.45 368615.45 

80 Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions 
etc. with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings 
and the directions of engineer-in-charge . (Cost of aluminium snap beading shall be paid in 
basic item): 

        

80.1 With float glass panes of 4.0 mm thickness (weight not less than 10kg/sqm) 307.00 sqm 1176.80 361277.60 
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81 Providing and fixing stainless steel (SS 304 grade) adjustable friction windows stays of 
approved quality with necessary stainless steel screws etc. to the side hung windows as 
per direction of Engineer-in-charge complete.         

81.1 255 X 19 mm 92.00 each 387.00 35604.00 

82 Providing and laying water proofing treatment in sunken portion of WCs, bathroom etc., by 
applying cement slurry mixed with water proofing cement compound consisting of applying 
: (a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing cement 
compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 4 hours.(b) Second 
layer of slurry of cement @ 0.242 kg/sqm mixed with water proofing cement compound @ 
0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed with water curing 
for 48 hours. The rate includes preparation of surface, treatment and sealing of all joints, 
corners, junctions of pipes and masonry with polymer mixed slurry. 

308.36 sqm 617.05 190273.54 

83 Grading roof for water proofing treatment with         

83.1 Cement mortar 1:4 (1cement : 4 coarse sand) 105.50 cum 15155.60 1598915.80 

84 Chipping of unsound/weak concrete material from slabs, beams, columns etc. with manual 
Chisel and/ or by standard power driven percussion type or  of approved make  including 
tapering of all edges, making square shoulders of cavities including cleaning the exposed 
concrete surface and reinforcement with wire brushes etc. and disposal of debris for all 
lead and lifts all complete as per direction of Engineer-In-Charge 

        

84.1 25 mm average thickness 1045.00 sqm 126.75 132453.75 

85 Providing, mixing and applying bonding coat of approved adhesive on chipped portion of 
RCC as per  specifications and direction of Engineer-In-charge complete in all respect.         

85.1 SBR Polymer (@10% of cement weight) modified cementitious bond coat @ 2.2 kg 
cement per sqm of surface area mixed with specified proportion of approved polymer 1045.00 sqm 141.20 147554.00 

86 Providing, mixing and applying SBR polymer (of approved make) modified Cement mortar 
in proportion of 1:4 (1 cement: 4 graded coarse sand with polymer minimum 2% by wt. of 
cement used)  as per specifications and directions of Engineer-in-charge. Note: 
Measurement and payment: The pre-measurement of thickness shall be done just after the 
surface preparation is completed and Payment under this item shall be made only after 
proper wet curing has been done and surface has been satisfactorily evaluated by 
sounding / tapping with a blunt metal instrument and/or the 75mm size cube crushing 
strength at the end of 28 days to be not less than 30 N/Sqmm2). 

        

86.1 25 mm average thickness in 2 layers. 1045.00 sqm 587.35 613780.75 

87 Providing and fixing Scaffolding net of required width made of high density Polyethylene 
UV stabilized knitted on warp knitting machines having density 100grams/sqm and shading 
coefficient minimum 75% around the construction site/ for vertical extension as per 
requirement including fastening/tying with building/scaffolding pipes or with any other 
fixtures etc. complete as per direction of Engineer-in-Charge. (One time payment shall be 
made for providing Scaffolding net from start of work till completion of work including 
shifting if any. The Scaffolding net shall be the property of the contractor on completion of 
the work) 

2000.00 sqm 29.25 58500.00 

    Total (Rs.) 71817011.36 

  Deduct on account of GST Correction Factor @ (1-0.973 i.e. 0.027) On DSR Items i.e. Sl. No. 01 To 87 -1939059.31 

    Total (Rs.) 69877952.06 

  Add on account of cost index @ 4.03% On DSR Items i.e. Sl. No. 01 To 87 2816081.47 

    Total "A" (Rs.) 72694034.00 
88 Providing and fixing GI chicken wiremesh for plastering  / repairing of size 0.5*0.5 inch 

mesh or other suitable size wire mesh to be fixed & firmly anchored to the concrete surface 
by means of nails etc including the cost of materials, labour, tool & plants all complete as 
per directions of Engineer-in-charge. 

590.00 sqm 171.80 101362.00 

89 Credit for taking away the dismantled steel items etc. material received from site by 
execution of dismentaling / demolishing various items stacked at site band measured, 
which will be property of contractor duly weighed / measured before removing from the site 
in the presence of E-in-c or his authorised representative all complete 

-4876.52 Kg 35.00 -170678.20 

90 Credit for taking away the dismantled door shutter items etc. material received from site by 
execution of dismentaling / demolishing various items stacked at site band measured, 
which will be property of contractor duly weighed / measured before removing from the site 
in the presence of E-in-c or his authorised representative all complete 

-417.13 sqm 375.00 -156423.75 

91 Credit for taking away the dismantled PVC Flushing cistern etc. material received from site 
by execution of dismentaling / demolishing various items stacked at site band measured, 
which will be property of contractor duly weighed / measured before removing from the site 
in the presence of E-in-c or his authorised representative all complete 

-215.00 each 245.00 -52675.00 

92 Credit for taking away the dismantled polyethylene water storage tank etc. material 
received from site by execution of dismentaling / demolishing various items stacked at site 
band measured, which will be property of contractor duly weighed / measured before 
removing from the site in the presence of E-in-c or his authorised representative all 
complete 

-14900.00 ltr 1.50 -22350.00 

Total "B" (Rs.) -300765.00 

Total "A" + "B" (Rs.) 72393269.00 
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CONSENT LETTER 

 

 
I/We hereby give my/our consent to work as Electrical/Civil/Horticulture Contractor till the completion of 

work, and I/we will be responsible for necessary action to hand over the work and for rectification of defects and 

repair during the maintenance period. I/We will execute the work as per CPWD specifications and additional 

conditions of the works 

I/We will also engage a suitable engineer for the work as per conditions of the work. I further certify that the 

above particulars pertaining to me are correct. 

 
 
 
 

ContractorSignature 
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ANNEXURE-“A” 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) BANK GUARANTEE BOND 
 

1. InconsiderationofthePresidentofIndia(hereinaftercalled“theGovernment”)havingagreedunderthetermsandconditions of 
agreement No. dated made 
between and   {here in after called “the said contractor(s)”} for 
the work  (hereinaftercalled“thesaidagreement”)havingagreedtoproductionofan 
irrevocable Bank Guarantee for Rs.   (Rupees   only) as a 
security/guarantee from the contractor(s) forcomplianceofhisobligationsinaccordancewiththe terms andconditionsinthe said 
agreement, 

We  
(indicatethenameofthe Bank) 

(herein after referred to as “the Bank”) hereby undertake to pay to the Government an amount not exceeding Rs. /- 
(Rupees only) on demand by the Government. 

2. We doherebyundertaketo(indicatethenameoftheBank) 
Pay the amounts due and payable under this Guarantee without any demure, merely on a demand from the Governmentstating 
that the amount claimed is required to meet the recoveries due or likely to be due from thesaid contractor(s). Anysuch 
demand made ontheBank shall beconclusive as regards the amount due and payable by the bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. /- 
(Rupees only). 

3. We, the said bank further undertake to pay to the Government any money so demanded not withstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating there to, our 
liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the 
contractor(s) shall have no claim against us for making such payment. 

4. We further agree that the guarantee
 (indicatethenameoftheBank) 
herein contained shall remain in full force and effect during the period that would be taken for the performance of the said 
agreementandthatitshallcontinuetobeenforceabletillalltheduesoftheGovernmentunderorbyvirtueofthesaidagreement have been 
fully paid and its claims satisfied or discharged or till Engineer-in-Charge, on behalf of the Government, certifies that the 
terms and conditions of the said agreement have been fully and properly carried out by the said contractor(s) accordingly 
discharges this guarantee. 

5. We further agree with the Government that ……………………………… (indicate the name of the Bank), the Government shall 
have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said contractor(s) from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the Government against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said contractor(s) or for any forbearance, act of omission on the part of the 
Government or any indulgence by the Government to the said contractor(s) or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 
7. We lastly undertake not to(indicate the name of 

bank) revoke this guarantee except with the previous consent of the Government in writing. 
8. This guarantee shall be valid upto  unless extended on demand by Government. Not with standing anything 

mentioned above, our liability against this Guarantee is restricted to Rs. /- 
(Rupees only)and unless a claim in writing is lodged with us within Four Months of the date of 
expiry or the extended date ofexpiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 
Dated the day of  

 

 
for  

(indicate the name of the Bank) 
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PERFORMANCEGUARANTEE 

1) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% (Five Percent) of the tendered 
amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the contract 
agreement, (not withstanding and/ or without prejudice to any other provisions in the contract) within 7 days of issue of 
letterofacceptance.Thisperiodcanbefurtherextendedbythe Engineer-in-Charge uptoamaximum period of7 days on written 
request of the contractor stating the reason for delays in procuring the Bank Guarantee to the satisfaction of the Engineer-
in-Charge. 

 
This guarantee shall be in the form of Govt. securities or fixed deposit receipts or Guarantee Bonds of any Commercial 
Bank or the State Bank of India in accordance with the form annexed hereto. In case a fixed deposit receipt of any 
Commercial Bank is furnished by the contractor the Govt. as part of the performance guarantee & the Bank is unable to 
make payment against the said fixed deposit receipt, the loss caused there by shall fall on the contractor and the 
contractor shall forth with on demand furnish additional security to the Govt. to make good the deficit. 

 
2) A letter of acceptance shall be issued informing the successful tenderer of the decision of the competent authority to 

accept his tender and to submit the Performance Guarantee within 7 days in any of the prescribed form. On receipt to 
prescribed performance guarantee, necessary letter to commence the work shall be issued and site of work shall be 
handed over thereafter. In case of failure by the contract or to furnish the performance guarantee within the specified 
period, Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money absolutely. 

 
3) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 60 Days beyond that. In 

case the time for completion of work gets enlarged, the contractor shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. After recording of the completion certificate for the work 
by the competent authority, the performance guarantee shall be returned to the contractor, without any interest. 

 
4) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to which the 

President of Indiais entitled under the contract (not withstanding and/ or without prejudice toanyotherprovisionsinthe 
contract agreement) in the event of :- 

 
a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of the Performance Guarantee. 
 

(b) Failure by the contractor to pay President of India any amount due, either as agreed by the contract or determined 
under any of the clauses/ conditions of the agreement, within 30 Days of the service of notice to this effect by 
Engineer-in-Charge. 

 
In the event of the contract being determined or rescinded under provision of any of the clause/ condition of the 
agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the 
President of India. 
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AFFIDAVIT 

 
I/We have submitted a bank guarantee for the work:- 

 

(Nameofwork). 

AgreementNo.  

Dated from  

(Name of the Bank with full address)  

to the Executive Engineer  (Name of Division) withaviewtoseekexemptionfrom 

payment of security deposit/performance guarantee/guarantee money for expansion joint/Elastomeric 

Bearings/Bituminous Macadam/Dense Bituminous Macadam/Bituminous Concrete work/Bitumen Mastic work in 

cash. This bank guarantee expires on 

 

I/We undertaketokeepthevalidityofthebankguaranteeintactby getting it extended fromtimeto time at my/our own 

initiative upto a period of  months after the recorded date of completion of the work 

or as directed by the Engineer-in-Charge. 

 
I/Wealsoindemnifythegovernmentagainstanylossesarisingoutofnon-encashmentofthebankguarantee,ifany. 

 
 

Deponent 

(SignatureofContractor) 

Note:- The affidavit is to be given by the executants before a first class Magistrate. 
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GUARANTEE BOND FOR ALL TYPE OF LED FITTING, CEILING FAN AND PUMP:- 
 
 

A Guarantee bond in prescribed performa shall be submitted by the contractor which shall also be signed by the contractor to meet their 
liability/ liabilities under the guarantee bond. The sole responsibility about efficiency of equipment rest with the contractor. 5% (Five 
per cent) of the cost of respective component shall be retained as Security Deposit from each bill and the amount so deducted 
would be released after guarantee period from as detailed below from the date of completion of the entire work under the 
agreement, if the performance of the equipment’s is found satisfactory. If any defect is noticed during the guarantee period, the 
contractor shall rectify it within 15 days of receipt of intimation of defects in the work. If the defects pointed out are not attended to 
within the specified period, the same will be got done from another agency at the risk and cost of contractor.  
 
 

S. No. DESCRIPTION OF ITEMS GUARANTEE PERIOD SECURITY DEPOSIT 
1 All type LED Fixture 05 Years 5% 

 

2 Ceiling Fan 02 Years 5% 

3 Pump 02 Years 5% 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 
IN RESPECT OF  ALL TYPE LED FITTING, CEILING FAN AND PUMP:- 

 
 The agreement made this.................... day of ................. (Two Thousand ______ only) .............. between ....................................S/o 
...............................................(hereinafter called the GUARANTOR of the one part) and the President of India (hereinafter called the 
Government of the other part) 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated ...................... and made between 
the GUARANTOR OF THE ONE PART AND the Government of the other part whereby the contractor inter alia undertook to render the 
work in the said contract recited structurally stable workmanship, finishing and use of sound materials. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain structurally stable and 
guaranteed against faulty workmanship, improper slope, finishing and materials. 
 
NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any material defects, structural defects, cracks, 
hollow pockets, improper slope, faulty joints etc. for five years to be reckoned from the date after the expiry of maintenance period 
prescribed in the contract. 
 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the Engineer-in-charge calling upon 
him to rectify the defects failing which the work shall be got done by the Department by some other contractor at the Guarantor’s cost 
and risk. The decision of the Engineer-in-charge as to the cost payable by the Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all the defects, commits breach there under, then the guarantor will indemnify the principal 
and his successor against all loss, damage, cost expense or otherwise which may be incurred by him by reason of any default on the part 
of the GUARANTOR in performance and observance of this supplementary agreement. As to the amount of loss and/or damage and or 
cost incurred by the Government, the decision of the Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator....................... and ........................................ by 
................................. for and on behalf of the President of India on the day, month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of:- 
 
1. ................................................  2. ........................................... 
 
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY .............................. in the presence of:- 
 
 
1. ...............................................  2. .......................................... 
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(LISTOFAPPROVEDMAKES) 
Name of Work: Minor repairs, internal & external finishing and toilet repair works of Schools under 
Central Education District during 2026-27. 

S.No. DetailofMaterials Manufacture’sName 

1 GI/MS/PVCConduit (ISIMarked) 1. BEC 
2. AKG 
3. MK 
4. Steel Craft 

2 MCB/MCCB/ELCB/DoubleDoorDistribution
Board 

1. Legrand 
2. L&K 
3. SchneiderElectric 
4. Siemens 
5. ABB 

3 LT CablesPVC/XLPEInsulated 1. Polycab 
2. Finolex 
3. Havells 
4. RRKabel 

4 DWC/HDPEPIPE(ISIMARKED) 1. REX 
2. DURALINE 
3. Supreme 
4. Himalaya 

5 Pump 1. Kirloskar 
2. Wilo 
3. Crompton 
4. KSB 

6 NonreturnValve/Butterfly Valve 1. Kirloskar 
2. Sant 
3. Zoloto 
4. Kartar 

7 MSPipe 1. Jindal 
2. Tata 
3. JindalHissar 

8 Starter 1. Siemens 
2. L&K 
3. BCH 
4. Havells 

9 Gland 1. HEX 
2. Dowess 
3. Commet 
4. Gripwell 
5. Raychem 
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10 ElectricalPanels/FeederPillars(CPRI 
Approved) 

1. Neptune 
2. ASPL 
3. Advance 
4. RP Controls 

11 Ceiling Fan/ Exhaust Fan 
 

1. Crompton  
2. Orient  
3.  Havells  
4.  Atomberg 

 
12 LED Fitting (all type) 

 
1. Wipro  
2. Havells  
3. Philips 
4. Crompton 

 
13 Modular type Switches / Sockets / Fan 

regulators / Call Bell/GI Box 
1. Legrand (Myrius) 
2. Schneider (opal) 
3. North West (NOWA) 

   4.  Crabtree (Athena) 
   5.  MK Honeywell (Citric) 

 
14 OtherItems All otheritemsshallbeasperapprovalofEngineer 

inCharge 

Note: The firm has to ensure that equipment manufacturer comes under definition of local manufacturer 
as per Govt. of India, Policy of Public Procurement (Preference to Make in India) Order, 2017 (PPM-MII 
order 2017) issued by Department of Industrial Policy and Promotion. Only products conforming to 
above policy shall be allowed to be used in the work. 

 
 
 
 

 

Assistant Engineer (E) P 
PWD,Edu.Elect.Div.M-1(N) 

ITI Campus, Pusa 
New Delhi 

ExecutiveEngineer(E) 
PWD,Edu.Elect.Div.M-1(N) 

ITI Campus, Pusa 
New Delhi 
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GENERALTERMSANDCONDITION 

Name of work: Minor repairs, internal & external finishing and toilet repair works of Schools 
under Central Education District during 2026-27. 

1. The work will be carried out as per CPWD specification and amended up to date as per 
direction of Engineer-in-Charge. 

2. All the materials, whatsoever, to be supplied and provided by the contractor should be 
of standard and approved make as per NIT. The material to be used for work shall be 
got approved from the Engineer-in-Charge or his authorized representative before 
installation. No payment will be made for any unapproved or sub-standard/rejected 
materials used on the work. Rejected materials should be removed from the site of 
work within 48 hours, failing which the same will be liable for removal by the 
department at the risk and cost of the contractor without any liability. 

3. The electrical work shall be done strictly in close co-ordination with civil works 
wherever these are in control of this office. 

4. Any damage done to thebuilding while executingthe electrical workshouldbemade 
good to the same to satisfaction of the department. Thechases, holes etc. cutinthewalls 
and roofs should be filled within twodays. All malbashouldberemoved from 
thesiteonthesameday and dump into MCD dumping ground for which nothing will be 
paid by the department. In case of failure to do so, it will be got done by the Engineer-
in-Charge or his authorized representative at contractor’s risk and cost. 

5. All watch and ward of the materials outside installed at work will be the responsibility 
of the contractor till their handing over to the department on completion of work. 
Merely recording of measurement and running payments made to contractor will not 
mean handing over of installation. Therewillberegularhandingover /taking over of 
theinstallation. Anymissingitem shall have to be made good by the contractor. 

6. Contractor shall submit neatly prepared electrical inventory of fittings provided along 
with completion plan in triplicate (one of them on tracing cloth) and also test report of 
the electrical installation, failing which necessary recovery will be affected. 

7. Laying of the conduits, position of switches, fittings and cable routes etc. should begot 
approved from the Engineer-in-charge or his authorized representative. It will be in the 
interestof the contractor to mark the above layout at site and get it approved before 
actual execution of thework otherwise it willnot be accepted and the contractor will 
have to get it redone for which no extra payment will be made. 

8. Persons executing electrical work should have valid electrical license as required under 
I.E. Act. 

9. All inter-connections in the switch-boards shall be carried outwith suitable cables 
commensurate with the current carrying capacity. 

10. Where-ever conduits are laid without wiring, they shall be provided with fish wire and 
nothing extra shall be paid for the later. 

11. All Control switches and DB’s where-ever required will be numbered and marked with 
paint and nothing will be paid extra on this account. In case of failure to do so, it will 
be got done by the Engineer-in-Charge or his authorized representative at contractor’s 
risk and cost. 
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12. All Metal Boxes and junction boxes should be cleared and cleaned properly and 

painted before fixing the accessories. 
13. Supply items are to be got checked from Engineer-in-charge in advance, otherwise no 

payment shall be released. 
14. If any condition is put by the contractor, which is not as per CPWD 

specifications/terms and conditions of NIT, his tender is liable to be rejected. 
15. All termination of electrical cables for sizes higher than 4 sq.mm shall have to be done 

with proper thimbles/reducer uncrimping Process. Copper thimble reducer shall be 
used for copper cable and aluminum ones for Al. cables. 

16. Before cable is laid in the ground the route must be got approved from Engineer-in-
Charge. The cable trench shall be as straight as possible. 

17. ‘B’ class GI pipe/ PVC and CPVC pipes & conduit pipe shall be ISI marked only. 
Conduit accessories and fittings should confirm to relevant I.S specifications. 

18. All screws/nuts bolts should be galvanized/cadmium plated only, as the case may be. 
19. Contractor will have to abide by the instructions contained in CPWD Manual.  
20. Unless and otherwise mentioned in the tender documents, the following works shall be 

done by the contractor, and therefore their cost shall be deemed to be included in their 
tendered cost:- 
i. Foundations for equipment’s and components wherever required, including 

foundations bolts. 
ii. ii. Cutting and making good all damages caused during installation and restoring 

the same to their original finish. 
iii. iii. Sealing of all floor openings provided by him for pipes and cables, from fire 

safety point of view, after laying of the same.  
iv. Painting at site of all exposed metal surfaces of the installation other than pre-

painted items like fittings, fans, switchgear/distribution gear items, cubicle 
switchboard etc. Damages to finished surfaces of these items while handling and 
erection, shall however be rectified to the satisfaction of the Engineer-in-Charge. 

v.  Testing and commissioning of completed installation. 
vi. Storage space for all equipment’s, components and materials for the work 

21. Bad workmanship shall not be accepted.  
22. No payment will be made to the contractor on account of idle labour at site.  
23. No T&P will be issued to the contractor.  
24. The firm has to submit copy of bill of material and test certificates etc. otherwise no 

payment shall be made.  
25. The material has to be got approved from the Engineer-in-Charge before use at site. 

The firm is bound to provide the approved item.  
26. 5% Security deposit of LED cost should be withheld for 5 year from date of completion 

of agreement. 
27. The chase for conduit laying shall be made with chase cutting machine only.  
28. n all the items to be executed, dismantling of the existing materials are included in the 

scope of work. Nothing extra shall be paid on this account. 
29. The guarantee/warranty of Fansas per manufacturer and also submitted 

guarantee/warranty card at the time of handover of the equipment’s to concern 
department. 
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Schedule of Quantity (E&M Works) 
Name of work: Minor repairs, internal & external finishing and toilet repair works of Schools 
under Central Education District during 2026-27.  

S.No. 
Description of Item Total 

Qty. 
Unit Rate(Rs.) Amount(Rs.) 

  EI & WIRING         

1 

Supplying and fixing of following sizes 
of steel conduit along with accessories in 
surface/recess including painting in case 
of surface conduit, or cutting the wall 
and making good the same in case of 
recessed conduit as required. 

        

(a) 20 mm 60.00 Mtr. 254.00 15240 
(b) 25 mm 60.00 Mtr. 289.00 17340 

2 

Supplying and drawing following sizes 
of FRLS/HFFR PVC insulated copper 
conductor, single core cable in the 
existing surface/ recessed steel/ PVC 
conduit as required. 

        

(a) 3 x 1.5 sq. mm 120.00 Mtr. 104.00 12480 
(b) 3 x 4 sq. mm 201.00 Mtr. 222.00 44622 

3 

Supplying and fixing suitable size GI 
box with modular plate and cover in 
front on surface or in recess, including 
providing and fixing 6 pin 5/6 & 15/16 A 
modular socket outlet and 15/16 A 
modular switch, connections etc. as 
required. 

36 Each 659.00 23724 

4 

Rewiring for light point/ fan point/ 
exhaust fan point/ call bell point with 1.5 
sq.mm FRLS/HFFR PVC insulated 
copper conductor single core cable and 
1.5 sq.mm FRLS/HFFR PVC insulated 
copper conductor single core cable as 
earth wire in existing surface/ recessed 
steel/PVC conduit including dismantling 
as required. 

        

(a) Group C 96 Point 1064.00 102144 
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5 

Supplying, Installation, Testing & 
Commissioning of LED surface mounted 
Batten light of following body material 
and construction as per IS : 10322 with 
driver (Replaceable) as per the 
requirement with Driver efficiency 
>85%, Operating voltage AC 140 270 
Volt, frequency 50/60 hz, Operating 
temp range -5 °C to 40 °C, internal surge 
protection of 2.5 KV with Short & Open 
circuit protection, THD < 10%, P. 
F.≥0.95, IP20, CRI >80, Flicker free, 
(flicker should be below 5 %), life time 
(LED, Driver & electrical circuitry), of 
minimum 50000 Burning Hours with 
70% of initial Lumen maintained till life 
ends, CCT 3000°K / 4000°K / 5700°K 
/6500°K (As per ANSI Bin), 
SDCM(Standard Deviation Colour 
Matching) <3,  Maximum power 
consumption should not more than the 
specified rating and Fixture shall be of 
relevant BIS  standard.  Manufactures 
Word Mark/ Name Engraved/ 
Embossing/ Screen printing on housing. 
complete in  all  respect  i/c external 
connections  with  1.5  sq mm 
FRLS/HFFR,  PVC  insulated  copper 
conductor single core cable and earthing 
etc. as required with Minimum 5 year 
OEM warranty.  System lumen efficacy  
≥105 <120  lm/Watt output . LM79 & 
LM80 Test report   and  all  testing  
required  for  LED fixtures as per BIS  
shall be submitted.  Shape size and CCT 
shall be as approved by Engineer-in 
Charge as per requirement. (Thermal  
management: heat  sink  of  aluminium  
housing such that LED junction 
temperature shall not rise above 90°C). 
Powder Coated CRCA Sheet Body 
(Thickness > 0.50 mm)  

        

(a) 18-22 watt 54 Each 629.00 33966 

6 

Laying and fixing of one number PVC 
insulated and PVC sheathed / XLPE 
power cable of 1.1 KV grade of 
following size on wall surface as 
required. 
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(a) 
Upto 35 sq. mm (clamped with 1mm 
thick saddle) 22.06 Mtr. 64.00 1411.84 

7 

Laying of one number PVC insulated 
and PVC sheathed / XLPE power cable 
of 1.1 KV grade of following size in the 
existing RCC/HUME/METAL pipe as 
required. 

        

(a) Upto 35 sq. mm 23.00 Mtr. 47.00 1081 
  Total       ₹ 2,52,008.84 
  Add Cost Index @ 1%       ₹ 2,520.00 
  Total       ₹ 2,54,528.84 
  MARKET RATE         

8 

SITC of heavy duty exhaust fan of the 
following sizes having copper winding, 
900-950 RPM, single phase, suitable for 
mounting in the existing opening 
including making the hole to suit the size 
of the above fan and fixing wiremash of 
suitable size as required & making good 
the damage, i/c  connection, testing and 
commissioning etc. complete as 
required. 

        

(a) 300 mm sweep 22 Each 4046.00 89012 

9 

Supplying of following size XLPE 
insulated and PVC sheathed aluminium 
conductor armoured power cable of 1.1 
KV grade conforming to IS 7098 (Part I) 
ISI  as required. 

        

(a) 3 x 10 Sqmm 33.00 Mtr. 206.00 6798 
  Total Rs.        ₹ 3,50,339.00 

 
 

 

Assistant Engineer(E)-P 
PWD, Edu. Elect. Div. M-1 (N) 

 ExecutiveEngineer(E) 
PWD,Edu.Elect.Div.M-1(N) ITI 

Campus, Pusa, New Delhi 
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