
 
 
 
 

 

GOVERNMENT OF MAHARASHTRA 
 

PUBLIC WORKS DEPARTMENT 

PUBLIC WORKS REGION, NASHIK 

PUBLIC WORKS CIRCLE, JALGAON 

E-TENDER 
 

 

 
NAME OF WORK : Strengthning and STBT to Jalgaon Mohadi Dhanora 

Shirsoli Dapore Lamanjan Mhasawad Dahigaon Varsale 
Road MDR-39 from Km 23/200 to 26/200 (Part Mhasawad 
to Bornar) km 6/500 to 12/500 (Part Nagziri to Dapora) Tal 
& Dist Jalgaon 

 

      
TENDER NO. : B –1/ SE for the year 2026-2027 

 
AGENCY : M/S / SHRI. -------------------------------------------------------------- 

 

 
 

Estimated Cost :  Rs.2,46,54,199.00 

put to Tender 
 

 

EARNEST MONEY  :  RS.1,50,000.00 
 

 

ACCEPTED TENDER : @ % above /below/estimated rate 

 
Rs. ------------------------------ 

 

 

COST OF BLANK :  Rs. 2360.00 

Tender Form  

  

TIME LIMT :  12 (Twelve) MONTHS (CALENDER MONTH) 

including of mansoon 

 

PRETENDER             :    OFFICE OF THE SUPERINTENDING ENGINEER 

CONFERENCE  PUBLIC WORK CIRCLE, JALGAON  

    ON DATED  21/05/ 2026 AT 12.00 HOURS  

  

 

EXECUTIVE ENGINEER, 

 P.W. DIVISION  , JALGAON 

 

66/1 



 

Contractor. No. of Corrections Executive Engineer. 
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Contractor. No. of Corrections Executive Engineer. 

 

 

 

.GOVERNMENT OF MAHARASHTRA 

PUBLIC WORKS DEPARTMENT 

 

NAME OF WORK : 
 

Strengthning and STBT to Jalgaon Mohadi Dhanora 
Shirsoli Dapore Lamanjan Mhasawad Dahigaon 
Varsale Road MDR-39 from Km 23/200 to 26/200 
(Part Mhasawad to Bornar) km 6/500 to 12/500 (Part 
Nagziri to Dapora) Tal & Dist Jalgaon  

PERIOD OF DOWNLOAD 

OF BIDDING DOCUMENT 

ONLINE 

: From 18/05/2026 to 26/05/2026  Time : 17.00 
Hours 

TIME AND DATE OF PRE-

BID CONFERENCE 

: 21/05/2026  Time : 12.00 Hours 

LAST DATE AND TIME 

FOR RECIEPT OF BIDS 

: 26/05/2026  Time : 17.00 Hours 

* TIME AND DATE  OF 

OPENING TECHNICAL BIDS 

: 27/05/2026 Time : From 17.00  Hours (in 

office hours if possible) 

* TIME AND DATE  OF 

OPENING FINANCIAL BIDS 

: 27/05/2026 Time : From 17.00  Hours (in office 

hours if possible) 

PLACE OF OPENING 

OF TECHNICAL BIDS 

: Supreintending Engineer, P.W. Circle, Jalgaon 

OFFICER INVITING BIDS : Executive Engineer, P.W.  Division Jalgaon 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Contractor. No. of Corrections Executive Engineer. 

 

 

E-TENDER NOTICE NO.66/ 2026-2027 / INTERNAL NIT NO. 
 

PUBLIC WORKS DEPARTMENT 
 

Online Tenders (e-tender) in B-1 form for the following work are invited by 

the  Executive  Engineer,  Public  Works    Division  , Jalgaon  Near Collector 

Office, Jalgaon Phone  No. (0257/2227343). E-mail jalgaon.ee@mahapwd.gov.in for 

and on behalf of Government of  Maharashtra State from capable and eligible P.W.Deptt. 

Registered or Unregistered Contractor who fulfill the terms and condition mentioned in 

tender document.  Tender document can be downloaded from website 

https://mahatenders.gov.in Right to reject /  accept any or all E-tender is reserved by 

Superintending / Executive Engineer. Conditional Tender will not be accepted. 

 

SYSTEM TENDER 
NO.    

NIT NO.     dated    (Online) 

 

Pre-tender Conference, will  be held @ Jalgaon on    21/ 05/2026 at 1.00 Hrs. in 
 the office  of   the Superintending Engineer, Public Works Circle, Jalgaon 

 
 

The details can be viewed and downloaded online directly from the Government of 

Maharashtra  e-Tendering Portal  https://mahatenders.gov.in on Sub Portal of Publich 

Works Department   https://mahatenders.gov.in from 18/05/2026 to 26/05/2026  

Time : 17.00 Hours 

Sr. 

No 

. 

Name of work Estimated 

cost in 

(Rs.) 

System 

Generate

d Tender 

Time limit 

for 
completio 
n 
(Months) 

Earnest 

Money 

in (Rs.) 

Cost of 

Blank 

tender 

form (Rs.) 

Class 

of 

Regist 

ration 

1 2 3 4 5 6 7 8 

1 
 

 

 

Strengthning and STBT 
to Jalgaon Mohadi 
Dhanora Shirsoli 
Dapore Lamanjan 

Mhasawad Dahigaon 
Varsale Road MDR-39 

from Km 23/200 to 
26/200 (Part Mhasawad 
to Bornar) km 6/500 to 
12/500 (Part Nagziri to 

Dapora) Tal & Dist 
Jalgaon  

24654199/- 
 

 
 

12 
Months 

 

150000/ 
(to be paid 
via  online 
mode only 

as 
prescribed) 

 

2360/- 
 

Registered 
or 

Unregistere
d 

Contractor 
who fulfill 
the terms 

and 
conditions 
of Contract 

 

Document Tender Fee and EMD to be paid via  online mode only,  from Bidders 
own bank account, payment made from other than bidder bank account will not be 
allowed. EMD  exemption Certificate shall not allowed vide GR.No. ÃÖß‹™üß 
/06/2014 /¯ÖÏ Îú.242 / ‡´ÖÖ¸üŸÖß-2, ´ÖÓ¡ÖÖ»ÖµÖ ´ÖãÓ²Ö‡Ô ×¤ü−ÖÖÓ ú 24/2/2016. 

 
 
 
 
 

Executive Engineer, 

Public Works   Division   Jalgaon 



1 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 
 
 
 
 
 
 

DETAILS OF WORK 

DT-66/1

 
 

NAME OF WORK : Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli 
Dapore Lamanjan Mhasawad Dahigaon Varsale Road MDR-
39 from Km 23/200 to 26/200 (Part Mhasawad to Bornar) km 
6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

 

Estimated cost put to tender :-      Rs. 24654199.00 
 

 
Earnest money :-        Rs.150000.00 

( Rs. Rupees  One  Lakh Fifty Thousand    
& paise nil only) 
 
Document Tender Fee and EMD to be paid 
via  online mode only,  from Bidders own 
bank account, payment made from other 
than bidder bank account will not be 
allowed. EMD  exemption Certificate shall 

not allowed vide GR.No. ÃÖß‹™üß /06/2014 
/¯ÖÏ Îú.242 / ‡´ÖÖ ü̧ŸÖß-2, ´ÖÓ¡ÖÖ»ÖµÖ ´ÖãÓ²Ö‡Ô ×¤ü−ÖÖÓ ú 
24/2/2016.  

 
Total Security Deposit   :- Rs.247000/-  
1 % ( One  ) percent  (50 % in cash at the time of agreement 

and 50 % from R.A. bills  ).  
Time stipulated for completion      :- Twelve  (12)  Calendar months which 

will include the monsoon period. 
 
 

TO BE FILLED BY THE CONTRACTOR. 
 

 

I/WE have quoted my/our offer in percentage rate in words as well as in 

figures. I/We further undertake to enter into contract in regular “B-1” form in 

Public Works Department. 

Name & Signature of Contractor 
/ Power of Attorney holder 
with complete address. 
 

 



2 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 

GOVERNMENT OF MAHARASHTRA 
PUBLIC WORKS   DIVISION  , JALGAON  

E-TENDER NOTICE NO. 66  for 2026 -2027 

 
Sealed E-Tenders in B-1 Form for the following work invited by Executive Engineer, P. W.   Division  , 

Jalgaon Phone No. ((0257-2227343) from capable and eligible P.W.Deptt. Registered or Unregistered  Contractor 
who fulfill the terms and condition mentioned in tender document.. Tender Notice is also available on Notice 
Board of P. W.Division, Jalgaon and on our website www.mahapwd.gov.in /  

https://mahatenders.gov.in 
E- 

Tende 

r Sr. 

No. 

Name of Work Estimated 

Cost   put   to 

tender 

Earnest 

Money 
Cost  of  

Tender 

Form 

Time Limit of 

complition  of  work/ 

Reg.Class 

1 
 

Strengthning and STBT to Jalgaon 
Mohadi Dhanora Shirsoli Dapore 
Lamanjan Mhasawad Dahigaon 
Varsale Road MDR-39 from Km 23/200 
to 26/200 (Part Mhasawad to Bornar) 
km 6/500 to 12/500 (Part Nagziri to 
Dapora) Tal & Dist Jalgaon  

 

 
 

24654199/- 

 
150000/- 

(to be paid via  
online mode 

only as 
prescribed) 

 
2360/- 

12 (Twelve) months 
including mansoon/ 

Registered or Unregistered 
Contractor who fulfill the terms and 

conditions of Contract 

 

 

 

 

1.      Bidding documents may be downloaded from the eTendering portal of Public Works Department,   
Government   of   Maharashtra   i.e.   https://mahatenders.gov.in   after entering the   details, 
payment of Rs.2360/- (Rupees Two Thousand Three Hundred Sixty only) should be paid 
online using payment gateway. The fees of Bid document will be non refundable. Interested bidders 
may obtained further  information  regarding  the  work  from  the above office. 

 
2.  The  Bids will be opened as per  the Tender Schedule,  in  the  presence  of  such intending 

Bidders or his/ their authorized representatives who shall be present at that time. Those who do not 
present at the time will not have any say over tender opening procedure. 

 
3. Bid Security of the amount specified for the work in the table shall be paid via online using NEFT / 

RTGS or payment gateway mode from the authorized account in the name of the bidder only. The 

guidelines for the same are included in bid document. 

 
4. The Bids must be submitted online on http://mahatenders.gov.in or on as per NIT & Technical bid will 

be opened on as per NIT in the presence of bidders who have to attend in the office of the Bid 

opening Authority (As per NIT) 

 

5.      Others details can be seen in the bidding documents 

 



3 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

TENDERING PROCEDURE : - 
 

1.1  A. Blank Tender Forms. 
 

Tender  Forms  can  be  purchased  from  the  e-Tendering  Portal  of  Public  Works 
Department,   Government  of  Maharashtra  i.e.  on  https://mahatenders.gov.in. 
in after paying Tender Fees via online mode as per the Tender Schedule. 

 
1.1  B  PRE-TENDER CONFERENCE:    

 

     .1.i)  Pre-tender conference open  to  all  prospective  tenderers  who have downloaded 
tender form before the date of  Pre-tender Conference, will  be held Jalgaon on  
Dated 21/05/2026 at 1.00 Hrs. in  the office  of   the Superintending Engineer, 
Public Works Circle, Jalgaon wherein  prospective  Tenderers  will  have  an 
opportunity  to   obtain  clarifications  regarding  the  work  and  the  Tender 
Conditions 

1.1.ii)   The prospective  tenderers  are free  to  ask  for  any  additional  information or 
clarification online concerning the work, and the reply to the same  will  be  given by 
the Supreintending Engineer,  online writing and this clarification referred to as 
Common Setof Conditions/Deviations (C.S.D.), shall form part of tender documents 
and which will  also  be common and applicable to all tenderers. The point/points if 
any raised online by the contractor in onl ine pre-tender conference and not finding 
place in C.S.D. issued after the on l ine pre- bid conference, is/are deemed to be  
rejected.  In  such  case   the  provision  in  NIT  shall  prevail.  No  individual 
correspondence  will be made thereafter with the contractor in this regard. 

 

1.1.1  If it is not possible on line to down load the drawings , the set of drawing may be 

supplied to the bidders in "Hard Copy" by the Department, on Proof of receipt of 

payment towards cost of bidding documents as per the tender schedule 

 
1.1.2    The bid submitted by the bidder shall be unconditional. Conditional bids shall be 

summarily REJECTED. 

 
1.1.3    All bidders are cautioned that bids containing any deviation from the 

contractual terms and conditions, specifications or other requirements and 
conditional bids will be treated as non-responsive. The bidder should clearly 
mention in forwarding letter that his offer (in envelope No. 1& 2) does not contain 
any conditions, deviations from terms and conditions stipulated in the tender. 

 
1.1.4 Bidders should have valid Class-II/III Digital Signature Certificate (DSC) 

obtained from any Certifying Authorities. 

 
1.1.5    For any assistance on the use of Electronic Tendering System, the Users may 

call the below numbers: Contact Us (NIC) The 24x7 Toll Free Telephonic Help 

Desk Number 1800 3070 2232 

Mobile Number +91787807985/86 

Mobile Number +7878007972/731.2.8 



4 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 

 

1.2      Guidelines to Bidders on the operations of Electronic Tendering System of 
Public Works Department is available at E-Tendering portal of P.W. 
Department i.e. https://mahatenders.gov.in   The   bidder   shall   obtain   
clarification/help   from assistance mentioned in para 1.2.7 No grievances 
/claims will be entertained on failure of submission of online bid. 

 
A.        Pre-requisites to participate in the Bidding  processed by PWD: 

 

 

1.        Enrollment and Empanelment of Contractors on Electronic Tendering 
System: The Contractors interested in participating in the Bids of Public 
Works Department processed using the Electronic Tendering System shall 
be required to enroll on the Electronic Tendering System to obtain User ID. 

 
After submission of application for enrolment on the System, the application 
information  shall  be  verified  by  the  Authorized  Representative  of  the  
Service Provider. If the information is found to be complete, the enrolment 
submitted by the Vendor shall be approved. 

 
For participating in Limited and Restricted tenders the registered vendors have 
to apply for empanelment on the sub-portal of PWD in an appropriate class of 
registration. The empanelment will have to be approved by the respective 
officer from the PWD. Only empanelled vendors will be allowed to participate 
in such bids. 

 
The Contractors may obtain the necessary information on the process of 

enrolment and empanelment either from Helpdesk Support Team or may visit 

the information published under the link Enroll under the section E-Tendering 

Toolkit for Bidders on the Home Page of the Electronic Tendering System. 

 
2.        Obtaining a Digital Certificate : 

The Bid Data that is prepared online is required to be encrypted and the 
hash value of the Bid Data is required to be signed electronically using a 
Digital Certificate (Class — II or Class — Ill). This is required to maintain the 
security of the Bid Data and also to establish the identity of the Contractor 
transacting on the System. 

 
The Digital Certificates are issued by an approved Certifying Authority 
authorized by the  Controller  of  Certifying  Authorities  of  Government  of  
India  through  their Authorized Representatives upon receipt of documents 
required to obtain a Digital Certificate. 

 
 
 
 
 
 
 
 



5 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 
 

Bid data / information for a particular Tender may be submitted only using the 
Digital Certificate which is used to encrypt the data / information and sign the 
hash value during the Bid Preparation and Hash Submission stage. In case 
during the process of preparing and submitting a Bid for a particular Tender, 
the Contractor loses his/her Digital Signature Certificate (i.e. due to virus 
attack, hardware problem, operating system problem); he / she may not be 
able to submit the Bid online. Hence, the Users are advised to store his / 
her Digital Certificate securely and if possible, keep a backup at safe place 
under adequate security to be used in case of need. 

 
In case of online tendering, if the Digital Certificate issued to an Authorized 
User of a Partnership Firm is used for signing and submitting  a bid, it will  
be  considered equivalent to a no objection certificate / power of attorney to 
that User to submit the bid on behalf  of the Partnership Firm. The 
Partnership Firm has to authorize a specific individual via an authorization 
certificate signed by a partner of the firm (and in case the applicant is a 
partner, another partner in the same form is required to authorize) to use the 
digital certificate as per Indian Information Technology Act, 
2000. 

 

Unless the Digital Certificate is revoked, it will be assumed to represent 
adequate authority of the Authority User to bid on behalf of the Firm for the 
Tenders processed on the Electronic Tender Management System of 
Government of Maharashtra as per Indian Information Technology Act, 2000. 
The Digital Signature of this Authorized User will be binding on the Firm. It 
shall be the responsibility of Partners of the Firm to inform the Certifying 
Authority or Sub Certifying Authority, if the Authorized User changes, and 
apply for a fresh Digital Signature Certificate. The procedure for application of 
a Digital Signature Certificate will remain the same for the new Authorized 
User. 

 
The same procedure holds true for the Authorized Users in a Private / Public 
Limited Company. In this case, the Authorization Certificate will have to be 
signed by the Director of the Company or the Reporting Authority of the 
Applicant. 

 
For information on the process of application for obtaining Digital 
Certificate, the may  visit  the  section  Digital  Certificate  on  the  Home  
Page  of  the  Electronic Tendering System. 
 
 
 
 
 
 
 
 
 
 
 



6 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 
3.        Recommended Hardware and Internet Connectivity : 

To operate on the Electronic Tendering System, the Contractors are 
recommended to use Computer System with at least 1 GB of RAM and 
broadband connectivity with minimum 512 kbps bandwidth. 

 
4.        Set up of Computer System for executing the operations on the  
 Electronic Tendering System : 

To operate on the Electronic Tendering System of Government of 

Maharashtra, the Computer System of the Contractors is required be set up. 

The Contractors are required to install Utilities available under the section 

Mandatory Installation Components on the Home Page of the System. 

 
The Utilities are available for download freely from the above mentioned 

section. The Contractors are requested to refer to the E-Tendering Toolkit for 

Bidders available online on the Home Page to understand the process of 

setting up the   System,  or  alternatively,  contact  the  Helpdesk  Support  

Team  on  information  / guidance on the process of setting up the System. 
 

 

B.        Steps to be followed by Contractors to participate in the c-Tenders 

processed by PWD 

 
1.         Preparation of online Briefcase : 

All Technical Document must be Scanned & Uploaded in RAR Format. 
 

 

2.         Online viewing of Detailed Notice Inviting Tenders: 

The Bidders can view the Detailed Tender Notice along with the Time 

Schedule (Key Dates) for all the Live Tenders released by PWD on the home 

page of PWD e- Tendering Portal on  https://mahatenders.gov.in under the 

section Recent Online Tender. 

 
3.         Download of Tender Documents: 

The Pre-qualification/Main Bidding Documents are available for free 

downloading. However to participate in the online tender, the bidder must 

purchase the bidding documents via online mode by filling the cost of Tender 

Form Fee. 

 
 
 
 
 
 
 
 
 

 
 



7 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

4.         Online Bid 

For  BID SECURUTY payment, If bidder use Online Net Banking 
mode Only. 

Bidder will have to validate the BID SECURUTY payment as a last stage of 
bid preparation. If the payment is not realized with bank, in that case system 
will not be able to validate the payment and will not allow the bidder to 
complete his Bid Preparation stage resulting in nonparticipation in the 
aforesaid e-Tender. 

 
a.        Digitally signing the documents to be uploaded 

The contractor can scan the documents format viz. PDF preferably 

Avoid scanning the document in PDF format. It is mandatory to upload 

all the documents with digital signature using RAR Format. 

 
5.        Short listing of Bidders for Financial Bidding Process : 

The Tendering Authority will first open the Technical Bid documents of all 

Bidders and after scrutinizing these documents will shortlist the Bidders who 

are eligible for Financial Bidding Process. The shortlisted Bidders will be 

intimated by email. 

 
6.         Opening of the Financial Bids : 

The Bidders may remain present in the Office of the Tender Opening Authority 
at the time of opening of Financial Bids. However, the results of the Financial 
Bids of all Bidders shall be available on the PWD e-Tendering Portal 
immediately after the completion of opening process. 

 
7.         Tender Schedule (Key Dates) : 

The Bidders are strictly advised to follow the Dates and Times allocated 
to each  

stage under the column "Contractor Stage" as indicated in the Time Schedule 
in the Detailed Tender Notice for the Tender. All the online activities are time 
tracked and the Electronic Tendering System enforces time- locks that ensure 
that no activity or transaction can take place outside the Start and End Dates 
and Time of the stage as defined in the BId Schedule. 

 
At the sole discretion of the Tender Authority, the time schedule of the Tender 

stages may be extended. 

 
C.        Terms and Conditions For Online-Payments 

Cost of bidding documents & BID SECURUTY Must be Paid Online Net 

banking mode Only. 

 

 

 

 

 

 



8 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 

 
General Terms and Conditions For E-Payment 

1.        Once a User has accepted these Terms and Conditions, he/ she may register on 

Merchant's website and avail the 
Services. 

 

 

2.        Merchant's rights, obligations, undertakings shall be subject to the laws in 
force in India, as well as any directives/ procedures of Government of India, 
and nothing contained in these Terms and Conditions shall be in derogation of 
Merchant's right to comply with any law enforcement agencies request or 
requirements relating to any User's use of the website or information provided 
to or gathered by Merchant with respect to such use. Each User accepts and 
agrees that the provision of details of his/ her use of the Website to 
regulators or police or to any other third party in order to resolve disputes or 
complaints which relate to the Website shall be at the absolute discretion of 
Merchant. 

 
3.        If  any  part  of  these  Terms  and  Conditions  are  determined  to  be  invalid  

or unenforceable pursuant to applicable law including, but not limited to, the 
warranty disclaimers and liability limitations set forth herein, then the invalid or 
unenforceable provision will be deemed superseded by a valid, enforceable 
provision that most closely matches the intent of the original provision and the 
remainder of these Terms and Conditions shall continue in effect. 

 
4.        These Terms and Conditions constitute the entire agreement between the 

User and Merchant. These Terms and Conditions supersede all prior or 
contemporaneous communications and proposals, whether electronic, oral, or 
written, between the User and Merchant. A printed version of these Terms and 
Conditions and of any notice given in electronic form shall be admissible in 
judicial or administrative proceedings based upon or relating to these Terms 
and Conditions to the same extent and subject to  the  same  conditions  as  
other  business  documents  and  records  originally generated and maintained 
in printed form. 

 

 

5.        The entries in the books of Merchant and/or the Payment Gateway Service 
Providers kept in the ordinary course of business of Merchant and/or the 
Payment Gateway Service Providers with regard to transactions covered 
under these Terms and Conditions and matters therein appearing shall be 
binding on the User and shall be conclusive proof of the genuineness and 
accuracy of the transaction. 

 
 
 
 
 
 
 
 



9 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 
 

6.        Refund For Charge Back Transaction: In the event there is any claim for/ of 
charge back by the User for any reason whatsoever, such User shall 
immediately approach Merchant with his/ her claim details and claim refund 
from Merchant alone. Such refund (if any) shall be effected only by Merchant 
via payment gateway or by means of a demand draft or such other means 
as Merchant deems appropriate. No claims for refund/ charge back shall be 
made by any User to the Payment Gateway Service Provider(s) and in the 
event such claim is made it shall not be entertained. 

 
7.        In these Terms and Conditions, the term "Charge Back" shall mean, 

approved and settled credit card or net banking purchase transaction(s) which 
are at any time refused, debited or charged back to merchant account (and 
shall also include similar debits to Payment Gateway Service Provider's 
accounts, if any) by the acquiring bank or credit card company for any 
reason whatsoever, together with the bank fees, penalties and other charges 
incidental thereto. 

 
8.        Refund  for  fraudulent/duplicate  transaction(s):  The  User  shall  directly  

contact Merchant  for  any fraudulent  transaction(s)  on account  of  misuse  
of  Card/  Bank details by a fraudulent individual/party and such issues shall 
be suitably addressed by Merchant alone in line with their policies and rules. 

 
9.        Server  Slow Down/Session  Timeout:  In case the Website  or  Payment  

Gateway Service Provider's webpage, that is linked to the Website, is 
experiencing any server related issues like 'slow down' or 'failure' or 'session 
timeout', the User shall, before initiating  the  second  payment,,  check  
whether  his/her  Bank  Account  has  been debited or not and accordingly 
resort to one of the following options: 

 
i.           In case the Bank Account appears to be debited, ensure that he/ she 

does not make the payment twice and immediately thereafter contact 

Merchant via e-mail or any other mode of contact as provided by 

Merchant to confirm payment. 

 
 

ii.          In  case  the  Bank  Account  is  not  debited,  the  User  may  initiate  a  

fresh transaction to make payment. 

 
However,  the  User  agrees  that  under  no  circumstances  the  

Payment Gateway Service Provider shall be held responsible for such 

fraudulent/duplicate transactions and hence no claims should be raised 

to Payment  Gateway  Service  Provider  No  communication  received  

by  the Payment Gateway Service Provider(s) in this regard shall be 

entertained by the Payment Gateway Service Provider. 

 

 

 



10 Dy. Ex. Engineer, 

Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 

 

 

 

Limitation of Liability : 

1.        Merchant has made this Service available to the User as a matter of convenience. 

Merchant expressly disclaims any claim or liability arising out of the provision 

of this Service. The User agrees and acknowledges that he/ she shall be 

solely responsible for his/ her conduct and that Merchant reserves the right 

to terminate the rights to use of the Service immediately without giving any 

prior notice thereof. 

 
2.        Merchant and/or the Payment Gateway Service Providers shall not be liable 

for any inaccuracy, error or delay in, or omission of (a) any data, information 

or message, or (b) the  transmission or  delivery of  any such  data, 

information or message; or (c) any 

 
loss or damage arising from or occasioned by any such inaccuracy, error, 
delay or omission, non-performance or interruption in any such data, 
information or message. Under no circumstances shall the Merchant and/or 
the Payment Gateway Service Providers, its employees, directors, and its third 
party agents involved in processing, delivering or managing the Services, be 
liable for any direct, indirect, incidental, special or consequential damages, or 
any damages whatsoever, including punitive or exemplary arising  out  of  or  
in any way connected  with  the  provision  of  or  any inadequacy or 
deficiency in the provision of the Services or resulting from unauthorized 
access or alteration of transmissions of data or arising from suspension or 
termination of the Services. 

 
3.        The Merchant and the Payment Gateway Service Provider(s) assume no 

liability whatsoever for any monetary or other damage suffered by the User on 

account of: 

(I)      The delay, failure, interruption, or corruption of any data or other 

information transmitted in connection with use of the Payment Gateway 

or Services in connection thereto; and! or (ii) Any interruption or 

errors in the operation of the Payment Gateway. 

 
4.        The  User  shall  indemnify  and  hold  harmless  the  Payment  Gateway  

Service Provider(s) and Merchant and their respective officers, directors, 

agents, and employees, from any claim or demand, or actions arising out of or 

in connection with the utilization of the Services. 

 
The User agrees that Merchant or any of its employees will not be held liable 
by the User for any loss or damages arising from your use of, or reliance upon 
the information contained on the Website, or any failure to comply with these 
Terms and Conditions where such failure is due to circumstance beyond 
Merchant's reasonable control. 
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Miscellaneous Conditions : 
 

 

1.        Any waiver of any rights available to Merchant under these Terms and 

Conditions shall not mean that those rights are automatically waived. 

 
2.        The User agrees, understands and confirms that his/ her personal data 

including without  limitation  details  relating  to  debit  card/  credit  card  

transmitted  over  the Internet may be susceptible to misuse, hacking, theft 

and/ or fraud and that Merchant or the Payment Gateway Service Provider(s) 

have no control over such matters. 

 
3.        Although all reasonable care has been taken towards guarding against 

unauthorized use of any information transmitted by the User, Merchant does 
not represent or guarantee that the use of the Services provided by/ through it 
will not result in theft and/or unauthorized use of data over the Internet. 

 
4.        The  Merchant,  the  Payment  Gateway  Service  Provider(s)  and  its  

affiliates  and associates shall not be liable, at any time, for any failure of 
performance, error, omission, interruption, deletion, defect, delay in operation 
or transmission, computer virus, communications line failure, theft or 
destruction or unauthorized access to, alteration of, or use of information 
contained on the Website. 

 
5.        The User may be required to create his/ her own User ID and Password in 

order to register and/ or use the Services provided by Merchant on the 
Website. By accepting these Terms and Conditions the User agrees that his! 
her User ID and Password are very important pieces of information and it shall 
be the User's own responsibility to keep them secure and confidential. In 
furtherance hereof, the User agrees to; 

 
i.          Choose a new password, whenever required for security reasons. 

 

 

ii.          Keep his! her User ID & Password strictly confidential. 
 

 

iii.         Be responsible for any transactions made by User under such User ID and 

Password. The User is hereby informed that Merchant will never ask the User 

for the User's password in an unsolicited phone call or in an unsolicited email. 

The User is hereby required to sign out of his! her Merchant account on the 

Website and close the web browser window when the transaction(s) have 

been  completed. This is to ensure that  others cannot  access the  User's 

personal information and correspondence when the User happens to share a 

computer with someone else or is using a computer in a public place like a 

library or Internet cafe. 
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Debit/Credit Card, Bank Account Details 

1.        The User agrees that the debit/credit card details provided by him/ her for use 
of the aforesaid Service(s) must be correct and accurate and that the User 
shall not use a debit/ credit card, that is not lawfully owned by him/ her or the 
use of which is not authorized by the lawful owner thereof. The User further 
agrees and undertakes to provide correct and valid debit/credit card details. 

 
2.        The  User  may  make  his/  her  payment  (Cost  of  bidding  documents  &  

BID SECURUTY) to Merchant by using a debit/credit card or through online 
banking account. The User warrants, agrees and confirms that when he/ she 
initiates a payment transaction and/or issues an online payment instruction 
and provides his/ her card / bank details: 

 
i.           The User is fully and lawfully entitled to use such credit / debit card, 

bank account for such transactions; 

 
ii.          The  User  is  responsible  to  ensure  that  the  card/  bank  account  

details provided by him/ her are accurate; 

 
iii.         The User is authorizing debit of the nominated card/ bank account for 

the payment of Tender Fee and Earnest Money Deposit. 

 
iv.         The  User  is  responsible  to  ensure  sufficient  credit  is  available  

on  the nominated card/ bank account at the time of making the 

payment to permit the payment of the dues payable or the bill(s) 

selected by the User inclusive of the applicable Fee. 

 
Personal Information : 

 

3.        The User agrees that, to the extent required or permitted by law, Merchant 
and/ or the  Payment  Gateway  Service  Provider(s)  may  also  collect,  use  
and  disclose personal information in connection with security related or law 
enforcement investigations or in the course of cooperating with authorities or 
complying with legal requirements. 

 
4.        The User agrees that any communication sent by the User vide e-mail, shall 

imply release  of  information  therein/  therewith  to  Merchant.  The  User  
agrees  to  be contacted via e-mail on such mails initiated by him/ her. 

 
5.        In addition to the information already in the possession of Merchant and/ or 

the Payment Gateway Service Provider(s), Merchant may have collected 
similar information from the User in the past. By entering the Website the User 
consents to the  terms  of  Merchant's  information  privacy policy  and  to  our  
continued  use  of previously collected information. By submitting the User's 
personal information to us, 
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the User will be treated as having given his/her permission for the 
processing of the User's personal data as set out herein. 

 

 

6.        The User acknowledges and agrees that his/ her information 

will be managed in accordance with the laws for the time in force. 

 
Payment Gateway Disclaimer : 

The Service is provided in order to facilitate payment of Cost of 

bidding documents & BID SECURUTY online. The Merchant or the 

Payment Gateway Service Provider(s) do not make any 

representation of any kind, express or implied, as to the operation 

of the Payment Gateway other than what is specified in the 

Website for this purpose. By accepting/ agreeing to these Terms 

and Conditions, the User expressly agrees that his/ her use of the 

aforesaid online payment service is entirely at own risk and 

responsibility of the User. 
. 
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3.00 EARNEST MONEY : 
 

(i) Earnest  money of  minimum  Rs.150000/-  shall  be  paid  via  online  using 
NEFT/RTGS or payment gateway mode. 

After Tender opening, the EMD of the unsucessfull bidder will be returned to 
account provided by the bidder during the bid prepration  as given in challan 
under Beneficiary Account Number. 

(ii) Document Tender Fee and EMD to be paid via  online mode only,  from 
Bidders own bank account, payment made from other than bidder bank 
account will not be allowed. EMD  exemption Certificate shall not allowed 
vide GR.No. ÃÖß‹™üß /06/2014 /¯ÖÏ Îú.242 / ‡´ÖÖ¸üŸÖß-2, ´ÖÓ¡ÖÖ»ÖµÖ ´ÖãÓ²Ö‡Ô ×¤ü−ÖÖÓ ú 24/2/2016.. 

(iii) The amount will be refunded to the unsuccessful tenderers on deciding about 
the acceptance  or otherwise of the tender. In case of successful tenderer, it 
will be refunded on his paying initial Security Deposit and completing the 
tender documents in form B-1. 

  
4.4 Bids from- Joint Venture will not be Acceptable.  
 

 
4.4 SECURITY DEPOSIT 

 
The total Security Deposit to be paid shall be 1 % ( One  percent ) 
(Rs. 247000/-) of amount put to tender. 

 
The successful tenderer shall have to pay half of the Security Deposit preferably in the 

form of FDR/ National Saving Certificate or in the form of Bank Guarantee (In the form 

as prescribed by Govt.) from any Nationalized / Scheduled Bank in favour of Executive 

Engineer, Public Works Division  , Jalgaon within 10 days of acceptance of tender 

and the balance Security Deposit will be recovered from running account bills at the 

percentage as shown in item (d) of the memorandum in printed B-1 form or as may be 

decided by the Executive Engineer during course of execution of the work looking to the 

position and circumstances that may prevail, whose orders will be final and binding on 

the contractor.  

 

The security deposit for the due performance of the contract shall be as detailed in the 

Tender Documents elsewhere. Fifty percent of the security deposit will have to be 

deposited within  ten days (including Government holidays) of the acceptance of the 

tender and the remaining fifty percent will be recovered from the Running Bills at the 

rate as specified in the tender form, on the cost of work as per C.S.R. prevailing at the  

time of acceptance of tender. Amount of total security deposit to be paid shall be 1 % of 

the cost of work, worked out as per S.S.R. 2026-2027.  

 

Initial Security Deposit may be in F.D.R./ N.S.C./ Bank Guarantee form in format of 

Tender document for full period of completion of work and it should be extendable upto 

expiry of valid extension if any,  as directed by Engineer in Charge.  
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  4.5 A)Condition of payment of performance security deposit (as 
per Government Resolution Public Works Department No. CAT/ 
2017/Pra.Kra-8/Bldg.2/dated 03/09/2018 and  dated 26/11/2018) if 
the quoted offer by the tenderer  is below the estimated rates. 

 
In case the tenderer offers the rates lower than estimated rates, the tenderer   
will have to pay additional performance security deposit  in the form of FDR/ 
Bank Guarantee/ Demand Draft (Valid for Minimum One months from the date of 
Completion of DLP ) / Bank Guarantee drawn on Nationalized/ Schedule bank in 
favor of Executive Engineer Public Works Division  ,  Jalgaon payable at 
Jalgaon, of the amount  as described below. The original  FDR/ Bank 
Guarantee/ Demand Draft should be submit in the office of the Executive 
Engineer Public Works Division   Jalgaon in sealed envelope super scribed 
with name of work and Notice No., e-tender No., within Eight days from the date 
of opening of the tender. (i.e. Envelope  ) 
 

1) If the quoted offer by the tenderer is Less than 1% (One percent) below the 

estimated rates then the tenderer need not  submit  the additional 

performance  security deposit.  

2) If the quoted offer by tenderer  is 1% (one percent) to 10% (ten percent)  

below the estimated rates then the tenderer should submit a    FDR/ Bank 

Guarantee/ Demand Draft t for the amount of  1% (One percent) of cost put to  

tender. 
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3) If the quoted offer by tenderer  is more than  10% (Ten percent)  to 15% 
(Fifteen Percent)  below estimated rates then, the tenderer should submit a 
FDR/ Bank Guarantee/ Demand Draft for the amount of  1% (One percent) of cost 
put to  tender PLUS the amount by which the offer exceeds below 10% (Ten 
percent). (e.g. if  the quoted offer of the tenderer is 14% (Fourteen percent) 
below then the  tenderer should submit a FDR/ Bank Guarantee/ Demand Draft of 
1% (One percent) of cost put to tender plus  4% (Four percent) (14% - 10%) 
of the  cost put to tender i.e. total of 5% (Five percent) of estimated cost of 
tender. 

 
4) If the quoted offer by tenderer is more than 15% (fifteen percent) below 

estimated rates then, the tenderer should submit FDR/BG/DD for the amount 
of 2 (two) times of percentage exceed above 15% quoted offer plus amount 
of FDR/BG/DD as per condition No.3 (eg.if the quoted offer of the tenderer is 
19% (Nineteen percent) below then the tenderer should submit FDR/BG/DD 
of 1% (one percent) of cost put to tender (for upto 10% below) plus 5% (Five 
percent) (15%-10%) of the cost put to tender plus 8% (19%-15%=4%x2 = 
8%) of the cost put to tenderer i.e. total of 14% (Fourteen percent) of the cost 
put to tender. 

If the tenderer quoting offer below the estimated rates does not submit the 
FDR/ Bank Guarantee/ Demand Draft   in the office of the Executive 
Engineer Public Works Division   Jalgaon, within stipulated period or 
submits the false documents FDR/ Bank Guarantee/ Demand Draft, in such 
case Earnest Money of the tenderer shall be forfeited to the Government and 
the registration of the contractor shall be suspended for one year. 
 

A) Payment of Security Deposit by Bank Guarantee and Online Bank 
Guarantee Verification:- ( Govt. Resolution Marathi No.COM-
2020/Pra.Kra.14/Sanganak, Dt.14/01/2021)  

I) If the Contractor wishes to Deposit security deposit/ Additional performance 
Security by bank Guarantee, after tender approval it is mandatory for  
Contractor to verify the Bank Guarantee by paying verification fees of 
Rs.1000/-+ GST Through the link Provided below before isse of work order. 

https://onlinebg.emahapwd.com 

 ऑनलाईन eBG Verification �णालीम�े अ ज� करतांना � ेक Bank Guarantee 

करीता अ ज�दारास #.1000/- + GST कर अ से शु.  भरावे लागतील. कं2ाटदारास 
उपरो7 शु. Debit Card, Credit Card, Net Banking अ थवा  RTGS Bदारे शु. 
भरता येतील 

 
II)  Contractor(L-1) will have to pay necessary stamp duty as per contract value at 

prevailing rate and submit the challan of the paid stamp duty to Executive 
Engineer , PWD  , Jalgaon, while entering into the contract.  

(Ref - महसुल व वन िवभाग, महाराFG  शासन,(शासन पHरप2क Iमांक: मुJांक-2020/ 
अ नौ.I.01-2016/�.I.218/म.-1 (धोरण) िदनांक 18/03/2021) 
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4.6 In the event of failure of the tenderer to pay security deposit within 10 days 

(unless extended in writing by the Executive Engineer,) from the date of receipt of 

notice (sent by Registered Post) of acceptance of his tender, the amount  of  

earnest  money  shall  be   forfeited  to  Government  and  the acceptance of his 

tender, shall be considered withdrawn. Except that in the event of the notice of 

acceptance of the tender not being issued within 90 days (Respectively as per GR 

No.CAT-2017/Pra.Kra-8/Building-2, Dated 27/09/2018 (Marathi) days of the date of 

opening of Envelope   (financial bid). The tenderer shall have the option (to be 

intimated in writing in good time before the expiry of  90 days (Respectively as per 

GR No.CAT-2017/Pra.Kra-8/Building-2, Dated 27/09/2018 (Marathi)  days period) of 

withdrawing his tender, in which case the earnest money should be  refunded in 

full. All the tenders shall remain open for acceptance for 90 days (Respectively as 

per GR No.CAT-2017/Pra.Kra-8/Building-2, Dated 27/09/2018 (Marathi) days from 

the date fixed for opening of envelope  . (financial bid) and thereafter until it is 

withdrawn by the tenderer by notice in writing as per condition No. 2 of the 

Memorandum. 

 

4.7 Earnest  money  of  the  unsuccessful  Tenderers  will  be  refunded  on  their 
application only after an intimation of rejection of their tender is sent to them or on 
the expiry of the validity period whichever is earlier. 

 
5. The acceptance of the tender may be intimated to the contractor 

telegraphically or otherwise and either by the officer competent to accept the tender 
or any  authority in the department including Government and such intimation 
shall be deemed to be an intimation of acceptance of the tender given by the 
authority competent to accept the tender. 

6. In case there is difference between amount written in figures and words, the 
 

Lower offer will be taken as Final. 
 

 

7. Income Tax 
 

 

The Income Tax @ 2.00 % and surcharge thereon or at the rates amended from 

time to time or as intimated by the competent Income Tax authority shall 

be deducted from bill amount, whether measured bill, advance payment or 

secured advance. 

7.A) TDS OF GST  
Necessary TDS of CGST/SGST/IGST shall be deducted from bills as per prevailing 

rates of GST Department
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7.1 Goods and Service Tax 

The rate of item in Schedule- B (BOQ) of NIT are exclusive of GST. GST shall be 
payable on the accepted contract value at prevailing rate separately. Contractor 
Shall quote his rates excluding GST. 
The Goods and Service Tax @ 2%or at the rate amended from time to time or as 
intimated by the finance Department or Goods and Service Tax authority shall be 
deducted from Bill Amount whether measured advance payment of secured 
advance. 
 

 

7.2 INSURANCE (AS PER SSR 2026-2027) 

i) The  contractor shall produce the work insurance policy, the same will be 
reimbursed to the contractor. If contractor fails to produce the work insurance 
policy, Concerned Executive Engineer shall recoverd one Percent of the total 
contract amount from the first Running Account Bill. 

ii) If completion period of work is Extended, then period of work Insurance must 
be renewed/ extended as per requirement 

 
 

7.3 Royalty Charges : 

As per instructions issued vide P.W.D. Government of Maharashtra 

Resolution of Revenue and Forest Department No. Gaukhani-10/ 0220 / CR-
39/ Kh (2) dated 04.06.2021 while framing the estimates. Royalty charges for 
the items of supply of materials like rubble, metal, crushed metal, soft murum / 
hard murum, sand and soil shall be considered in the rate of respective 
items or actual and shall be recovered. 
The contractor has to pay these charges directly to Revenue Department and 
original  challans,  permission  documents  shall  be  produced  to  concerned 
Executive Engineer, If  contractor fails to produce these original documents 
the royalty charges shall be recovered from contractor’s bill. 

 
 

7.4 Building and other construction workers cess : 

Building and other construction works on @ 1% or at the rate amended from 
time to time  as intimated by the competent authority of building and other 
construction workers Welfare vide Industries & Power   Dept.No.BCA-
2009/CR-1008/Labour 7A Dated 17/06/2010 will be deducted from bill 
amount whether measured bill, advance payment or secured advance. 

7.5 Contractor shall submit a certificate to the effect that “All the payments to the Labour / 
Staff are made in bank accounts of staff lined to unique identification Number 
(AADHARCARD)” 

 

7.6 Tender Percentage for Roylty ,Testing charges and Man power   

While  preparing  D.T.P the Schedule  "B"/BOQ amount shall  be divided 
as(A) work Portion and (B) ,Roylty  harges,Testing charges and Man power 
for Dept. 

For B-1 tender  the Percentage  shall be applied to work portion. (A) only. 

For B-2 tender  the Rate of item shall be applied to work portion. (A) only. 
 In above both case the part  "B"of schedule B/BOQ will be  intact. 
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8. TENDERING PROCEDURE 
 

8.1 The  tender  shall  be  unconditional,  conditional  tender  shall  be  summarily 

rejected. 
 

 

8.2 EXAMINATION OF DRAWING AND SITE CONDITIONS : 

The  tenderers  shall  in  his  own  interest  carefully  examine  the  drawings, 
conditions of  contract and specifications etc. He shall also inspect the site 
and acquaint himself about the climate, physical and all weather conditions 
prevailing at site, the nature magnitude, special features, practicability of the 
works. All existing and required means of communications and access to site, 
availability  of  housing  and  other  facilities,  the  availability  of  labour  and 
materials, labour camp site, stores, godown etc. He shall obtain all necessary 
information as to the risk, contingencies and other circumstances which may 
affect and influence the tender. No claims on any of the above or any other 
factors  will   be   entertained  by  the  Government.  should  there  be  any 
discrepancy or doubt or obscurity to be observed by him, he shall set forth in 
writing such discrepancies, doubts,  obscurity and submit the same to the 
Executive Engineer, Public Works   Division  ,Jalgaon for 
elucidation as soon as possible. 

 
8.2a  Special Condition :- Plantation of Trees at Road side. 

Contractor Should plant 100 trees आंबा (Mango), वड (Baniyan), िपंपळ (Pipal), िचंच 
(Tamarind), िनम (Neem) of about 5 Feet Height within 15 Days from the issue of work order 
on both sides of   Road as directed by Engineer in Charge. And look after  ( conserve) trees 
is plated until the end of defect liability period (DLP) of the contract.  If Contractor fails to 
do so an amount of 50000/- Shall be deducted from his 1st Running Account Bill  

 8.2b  Contractor Should Submit original Asphalt Challan purchase from Government 
undertaking Refineries along with concerned Running Bill of Contract other wise Bill will 
not be Paid. 

8.2.c) INTIGRITY PACT 

Successful bidder shall have to submit Intigrity pact in prescribed format 
(Annexure-A) along with initial Security Deposit. 
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8.3 Manner of Submission of Tender and its Accompaniments : 

 

8.4 (A) ENVELOPE NO. 1 : ( DOCUMENTS ) 
 

All bidders shall include the following information and documents with their bids in 

"Technical Envelope" ( Formats & Related details given in Section 2):- 

 

8.4.1   Scan copies of original documents defining the constitution or legal 
status, place of registration,  and  principal  place  of  business;  
written  power  of  attorney  of  the signatory of the Bid to commit 
the Bidder; 

8.4.2  The Cost of Bidding Documents and Bid Security (EMD) will be 
paid via online mode. This payment of this shall be made only 
from the authorized bank account of the bidder and bidder shall 
upload the scanned copy of Screen shot of such payment made 
online. 

8.4.3 Scanned from original copy of valid GST registration certificate 
from Maharashtra Goods and Service Tax Department. 

8.4.4    Scanned Copy of Details from original  works tendered for and 
in hand with the value of  the work  unfinished  on the last date 
of  submission  of  tender.  The Statement from the Heads of the 
Officers under  whom  the  works  are  in  progress  should  be  
uploaded. (As per Statement No.I on page No.32) 

8.4.5    Scanned copy of detailed cost of works executed during last Five 
years with the value of the work unfinished, supported by the 
certificate issued from Head of the Officers under whome the works 
are executed should be uploaded.  

8.4.6 Scanned Copy from original  of the List of owned/Hired 
Machinery  available with the tenderer for use on this work and 
list of machinery proposed to be utilized on this work, but not 
immediately available and the manner in which it is proposed to be 
procured.  (As per Statement No.II on page No.33) 

8.4.7 Scanned Copy from original of details of work a) Three similar type 
of  work of 40% magnitude of each or b] Two similar type of work of 
50% mangnitude of each or c) One similar type of work of 80% 
magnitude of work @ price level 2026-2027 commenced and 
completed carried out by the contractor during last  Five years i.e.      
2021-2022, 2022-2023, 2023-2024,2024-2025 and 2025-2026. (As 
per Statement No.III on page No.34) 

8.4.8  Scanned from original copy of List of Technical Persons /employee 
with their qualification & experience. (As per Statement No.IV on 
page No.34) 
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8.4.9 The tenderer should enclose a scanned copy of original an affidavit 
by Notary or Before Executive Magistrate on Rs.100/- Stamp 
regarding  completeness, correctness and truthfulness of 
documents.  . as per prescribed Proforma given on page No.37. 
Any documents found fake then contractor will be solemnly 
responsible (Authority :- शासन पHरप2क Iमांक 
सीएटी/2018/�I.127/इमा-2/मं2ालय मंुबई िदनांक 28/11/2018)     

8.4.10  Scanned from original copy of Registration of firm, Partnership 
Deed and Power of Attorney, in case of a firm tendering for work. 

 

8.4.11  Reports on the financial standing of the Bidder, such as profit and 
loss statements  and auditor‟s reports for the past Five years ;  

 

8.4.12 The Distance of  hot mix plant shall be at such location that 
specified temperature of hot  mix  material  is  maintained,  and  for  
locating  hot  mix  plant  due consideration be given to road 
condition, traffic intensity, travelling time etc.  Or within 60 km. from 
the center of the Work site. Contractor shall enclosed scan copy 
of verification certificate of Concerned Deputy Engineer / 
Executive Engineer regarding plant location. (as per Page No.39) 

8.4.13  The tenderer should enclose a scanned copy of valid certificate of 
Assistant Chief Engineer  (Mech.)  stating  that  the  Modern  drum  
mix  plant,  self  propelled Mechanical paver finisher and Vibratory 
Rollers are as per the M.O.R.T. & H. specification 2001 (4th revision)   

 

8.4.12  Additional Conditions to be incorporated in Tender documents at appropriate clauses. (As 

per G.R.No. ������-2021/�.�.54/������-2/ ������ 07/12/2023) 

A) Bid Capacity 

 Bidders shall upload QR based Bid Capacity Certificate downloaded on or before two 
days of submission from Portal "bidcap.emahapwd.com". lf this bid Capacity Certificate is 
not uploaded then Tender shall be treated as non-Responsive 

B) Technical Personnel Deployment 

Bidders shall fill the relevant information of key persons and Technical Staff  available with 
him in the formats and fields specified on "bidcap.emahapwd.com" Portal. 
out of the total key persons and Technical staff available with bidder: shall Upload the staff 
he desires to deploy for this work. This statement shall be downloaded from portal 
"bidcap.emahapwd.com". Bidder shall upload this QR based statement downloaded on or 
before two days of submission. 

 If this certificate is not uploaded then tender shall be treated as non responsive. 
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8.4.14  :-  QUALIFICATION CRITERIA :  

 
To qualify for award of the contract each tenderer should satisfy following criteria : 

A) Achieved minimum financial turnover (in all class of Civil Engineering construction works 

only) of Rs.184.90  Lakh at price level of 2026-2027 during One year of last Five years 

i.e. 2021-2022, 2022-2023, 2023-2024,2024-2025 and 2025-2026.  (information to 

be given only in proforma of Statement NO.V on Page No.35  ) Annual Financial 

Turnover Shall be certified by Chartered Account. Original certificate to this effect should 

be scanned and upload. 

 
B) Satisfactorily completed as a contractor  work of a) Three similar type of work of 

40%  magnitude of each or b] Two similar type of work of 50% mangnitude of 

each or c) One similar type of work of 80% magnitude of work @ price level 

2026-2027 during last Five years  it should have been commissioned and 

completed during  last Five years i.e. 2021-2022, 2022-2023, 2023-2024,2024-

2025 and 2025-2026 (information to be given only in Statement No. III on Page 

No.34   ) 

 Note   :- i) Certificates of Similar works executed ii) Work done ii) Work in Hand and 

Quantities  of showing items specified as mentioned in the qualification criteria,  duly 

signed and issued by the concern Executive Engineer will only be considered. 

Certificates required for Qualification Criteria submitted on letter heads of contractor 

will not be considered for opening of Envelope    in the Tender. 

 

C) Contractor Shall satisfactorily executed in any one year of last Five years 2021-2022, 

2022-2023, 2023-2024,2024-2025 and 2025-2026)   following  minimum  

quantities  of  work (Information to be given in proforma of Statement No.VI on page 

No.35  ) 

Note   :- i) Certificates of Similar works executed ii) Work done ii) Work in Hand and 

Quantities  of showing items specified as mentioned in the qualification criteria,  duly 

signed and issued by the concern Executive Engineer will only be considered. 

Certificates required for Qualification Criteria submitted on letter heads of contractor 

will not be considered for opening of Envelope    in the Tender. 

i) 75/50mm MPM   2730.00 Square Metre 

ii) 20 mm OGP Carpet 3990.00 Square Metre 

iii) Dry Lean Cocnrete  198.00 Cubic  Metre 

iv) M-10 and Above  11.00 Cubic Metre 

v)  White Topping  396.00 Cubic Metre 
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d) Each contractor should further demonstrate availability of the following key and 

critical equipment’s at Sr. No. from (1) to (11) for this work and should be in his 

possession at the  time of submission of tender. If the documentary proof of 

ownership of following  machinery are not submitted in Envelope No.1, the said 

Tenderer’s envelope   will not be opened. 

To be uploaded in Envelope no. 1 

QUESTIONNAIRE ON MODERN MACHINERY :- 
 

Proforma for information regarding  availability / Procurement of machinery required for 
this work. Proof Ownership / Hire of Following Machinary should be submitted 
 

Sr.No Name of Machinery Minimum Number of units 
1 Modern Asphalt Batch Mix Plant having minimum Capacity 

of 80 TPH with SCADA 
 
 
 

OR 
Drum Mix Plant having minimum capacity of 40 to 60 or 80 
to 100 TPH with SCADA  

   Owned  / Hired  or  
Bidder shall upload the scanned copy of 
original purchase order with payment of 

minimum Rs.50 lakhs to the manufacture / 
Dealer for purchase of Batch Mix Plant 

OR  
Owned / Hired ( The plant must be within 60 
km from centre of work site . Shifting of plant 

not  allowed) 
2 Mechanical Paver Finisher 1 Number  Owned   / Hired  

3 Mechanical Bitumen Sprayer  1 Number  Owned / Hired 

4 Vibratory Road Roller   1 Number Owned / Hired  

5 Static Roller 8 to 10 Tonne / smooth wheeled Power roller. 1 Number Owned / Hired  

6 Tippers / Truck / Tractors 1 Number  Owned and 1 Number Hired  
7 Water Tanker (5000 Liters) 1 Number Owned / Hired  
8 The contractor shall use Ready Mix Concrete (RMC) from 

an ISO certified plant only. The plant must have a 
computerized batching system and the contractor must 
provide all test reports (slump test, cube test) as per IS 
456 and IS 4926 standards. 

1 Number Owned  

9 Sand screening cum washing unit electrically or  diesel 
operate of 4/6 cubmtr. per hours capacity. 

1 Number Owned / Hired 

10 Cup Lock Scaffloding  25 Number Owned / Hired 
11 Centering Plates  500 Square Metre Owned/ Hired 
12 Transit Mixer  2 Number Owned 
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(E) INFORMATION REGARDING KEY  TECHNICAL & ADMINISTRATIVE  PERSONNEL. 
 
   

Sr.No. Personal  Qualification  Contractor Packages Size 

Up to Rs.30 

Crores 

Above Rs.30 

& Upto 

Crores 

Rs.50 

Crores 

and 

above  

1 Project 

Manager  

BE Civil 5 Year Experience  

OR Di.p Civil 10 Years 

Experience  

1 No.     

2 Site Manager BE Civil 3 Year Experience  

OR Di.p Civil 5 Years 

Experience  

1 No.     

3 Quantity 

Surveyor  

BE Civil 3 Year Experience  

OR Di.p Civil 5 Years 

Experience  

1 No.     

4 Quality Control 

Engineer 

BE Civil 3 Year Experience  

OR Di.p Civil 5 Years 

Experience  

1 No.     

  Total    4     

 
Note No.1)  Financial turnover and cost of completed works of previous year shall be given 

linear weightage of 10 % per year on rupee value to bring them at 2026-2027 
price level 

 
Note  )  The necessary certificates as mentioned in qualification criteria at Sr. 

 

No. a, b, and c are required to be obtained from the officer not below 

the rank of Executive Engineer /   Divisional Accounts Officer.  in 

original only. 

 
 

Note No.3)  Signature of the officer checking / issuing requisite certificate should 

bear the name of concerned officer. 

 

Note No.4)  All these statements/form shall be filled in and signed properly and 

correctly. If these forms are found incomplete or unfilled or wrongly 

filled, contractor’s envelope   (Financial Bid) will not be opened. 

F) Availability for this work of one Project manager for this work with not less 

than 10 years Experience of similar type of work  (Information to be submitted  

in Statement No. IV on Page No.34  ) 

G) Bidders who meet minimum qualification criteria will be qualified only if their 

available bid  capacity is more than the total bid value. The available bid 

capacity will be calculated as under : 
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Assessed Available Bid Capacity = ( A x N x 2  ) – B 
 

Where 
 
 

A = Maximum value of Turnover civil Engineering works executed  during the last 

F i v e  years ( updated 2026-2027 price  level)  taking  into  account  the  

completed  as  well  as completed part portion of work in progress. 

 
 

N = Number of years prescribed for completion of the works for which bid are 

invited. 

B = Value of 2026-2027 price level of existing commitments and on going works to be 

completed during the next 12 months ( Period of completion of the works for 

which  bids is invited) 

 

Note : The statement showing the value of existing commitments and on going 

works as well as the stipulated period of completion remaining for each of the works 

listed should be countersigned by the officer not below the rank of an Executive 

Engineer /   Divisional Accounts Officer. 

 
Even though the bidder meet the above requirement criteria, they are subject to be 

disqualified if they have made - 

 

   misleading or false representation in the forms, statements and attachment 

submitted in proof of the qualification, requirement; and / or  

 

record  of  poor  performance  such  as  abandoning  the  works,  not  properly 

completing the  contract, inordinate delays in completion litigation history or financial 

failure etc. 
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8.4 (B) ENVELOPE NO. 2: TENDER: ( Financial Bid ) 

 

Refer to Section Schedule of online tendering procedure at Sr. No.1.3 
 
 

8.4(C) SUBMISSION OF TENDER : 
 

Refer to Section ‘Guidelines to Bidders on the operations of Electronic 
 

Tendering System of Public Works Department’ for details. 
 
 

8.4(D) OPENING OF TENDERS : 
 

On the date specified in the Tender Schedule, following procedure will be 

adopted for opening of the tender : 

 

1) ENVELOPE NO.1 : (Documents) 
 

First of all Envelope No. 1 of the tender will be opened online to verify its 

contents as  per requirements. If the various documents contained in this 

envelope do not meet the requirements of the Department, a note will be 

recorded  accordingly  by  the  tender   opening  authority  and  the  said 

tenderer's Envelope   (Financial Bid) will not be considered for further action, 

but the same will be recorded .  The decision of the Tender opening authority 

in this regard will be final and binding on the contractor. 

1a) Evolution Committee:-  

i) Work Above 1 Crore to  100  Crore 

1 Superintending Engineer  President 

2 Executive Engineer, / Deputy  Engineer of VQCC or 

Concern Assistant  Superintending Engineer  

Member 

3 Concerned Executive Engineer  Member 

4 Concerned Dy. Executive Engineer  Member 

5 Concerned Account Officer Member  

 

 

संबंिधत िवभागाचे लेखािधकारी सव� सिमतीचे सदZ असतील व  ांनी आिथ�क िव[ेषण पुण�पणे तपासणे 

अिनवाय� राहील 
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2) ENVELOPE   : (FINANCIAL BID) 
 

This Envelope shall be open online immediately after opening of Envelope 

No.1 only if contents of Envelope No. 1 are found to be acceptable to the 

Department  and  /  or  fulfil  the  Qualifying  Criteria.  The  tendered  rates, 

Percentage above or below the  estimated rates quoted shall sealed and 

intimated to contractor through e-mail. 

8.5. TIME LIMIT : 
 

The work is to be completed within time limit as specified in the N.I.T which 

shall be reckoned from the date of written order of commencing the work 

and shall be inclusive of monsoon period. 

8.6. TENDER RATE : 
 

No alteration in the form of tender and the schedule of tender and no 

addition in the scope of special stipulation will be permitted. Rates quoted for 

the tender shall be taken as applicable to all leads and lifts. 

8.7. TENDER UNITS : 
 

The tenderers  should  particularly  note  that  the  unit  mentioned  in  the 

Schedule “B” on which the rates are based. No change in the units shall be 

allowed. In the case of difference between the rates written in figures and in 

words the correct rate will be one, which is lower of the two. 

 

8.8. TENDER ACCEPTANCE  : 
 

Acceptance of tender will rest with the  committee of  Superintending 
Engineer, Public Works Circle,  Jalgaon who reserve the right to reject 
any or all tenders without assigning any  reasons therefore. The tenderer 
whose tender is accepted will have to enter in to a regular B-1 agreement 
within 10 days of being notified to do so. In case failure on the part of 
Tenderer to sign the agreement within the stipulated time, the earnest money 
paid by him shall stand forfeited to the Government and the offer of the 
tenderer shall  be considered as withdrawn by him. 

1a) Tender Acceptacne Committee:-  

ii) Work Above 1 Crore to  2.50  Crore 

1 Superintending Engineer  President 

2 Concerned Executive Engineer Member 

3 Concerned Account Officer Member  
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8.9 POWER OF ATTORNEY : 
 

If the tenderers are a firm or company, they should in their forwarding letter 

mentioning the names of all the partners together with the name of person 

who holds the power of attorney authorising him to conduct all transactions on 

behalf of the body, along with the tender. 

 

8.10 The tenderer may in the forwarding letter mention any points he may wish to 

make clear but right is reserved to reject the same or the whole of the 

tenders if the same become conditional tender thereby. 

 

8.11 The  contractor  or  the  firms  tendering  for  the  work  shall  inform  the 
 

Department if they appoint their authorised Agent on the work. 
 

 

8.12 Any dues arising out of contract will be recovered from the contractor as 

arrears  of  land  revenue  if  not  paid  amicable,  moreover,  recovery  of 

Government dues from the contractors will be effected from the payment 

due to the contractor from any other  Government works under execution with 

them. 

 

8.13 All pages of tender documents, specifications corrections slips etc. shall be 

initialed by  the  tenderer. The tenderer should bear full signature of the 

tenderer or his authorized power of attorney holder in the case of firm. 

 
 

8.14 VALIDITY PERIOD : 
 

The offer shall remain open for acceptance for minimum period of 90 days 

(Respectively as per GR No.CAT-2017/Pra.Kra-8/Building-2, Dated 27/09/2018 

(Marathi) from the date  of opening of Envelope   (financial bid) and 

thereafter until it is withdrawn by the contractor by notice in writing duly 

addressed to the authority. ( refer to memorandum on Page No. 51   to 53    

of B-1 form chapter ). 
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9. The contractor will have to sign the original copy of the tender papers and the  

drawings  according  to  which  the  work  is  to  be  carried  out.  The 

contractor shall also have to  give a declaration to the effect that, he has fully 

studied the plans, specifications, local conditions and availability of labour  

and   materials   and  that  he has   quoted  his  rates  with  the 

consideration to all these factors. 

 
 

10. The right is reserved to revise or amend the contract documents prior to the 

due notified for the receipt of tenders or extended date. Such deviations, 

amendments or  extensions, if any, shall be communicated in the form of 

corrigendum  by  letter  or  /  and  by  notice  in  News  Papers  as  may  be 

considered suitable. 

 
 

11. The tender submitted by the tenderer remain valid for a period of 90 days 

(Respectively as per GR No.CAT-2017/Pra.Kra-8/Building-2, Dated 27/09/2018 

(Marathi) days from the date  of opening of envelope   (financial bid). 

Tenderer also see para 2 of General Rules etc. of contract form. 

\ 

12. The contractor(s) whose tender is accepted is required to note that no 

foreign exchange will be released by the Department. 

 
 

13. The Tenderers, which do not fulfill all or any of the conditions or are 

incomplete in any respect are liable to summarily rejection. 

 
 

14. Right  to  reject  any  or  all  tenders  without  assigning  reason  therefor  is 

reserved.  The  acceptance  of  the  tender  lies  with  the  Superintending  

Engineer, Public Works Circle, Jalgaon / Executive Engineer, P.W.  

Division  , JALGAON. 

 

15 The e-tender Notice shall form part of the tender agreement. 
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16 Instruction to Contractor : 
 

 
 

1 In case the tenderer whose offer is found lowest is requested to 

negotiate and reduce the offer,  if the contractor does not respond 

within a period of 10 days  the tender accepting authority without 

issuing any reminder reserves the right to reject such tender. 

 
 

2 In case the contractor who is informed of acceptance of his tender, 

does not remit the initial Security Deposit within a period of 10 days, the  

tender  accepting  authority  reserves  the  right  to  forfeit  the Earnest 

Money Deposit without issuing any reminder to take further action 

according to the tender provision. 

 
 

3 As per Government instruction it is proposed to make payment of 

Contractors  bills through ECS / NEFT System. For this purpose 

Contractor should open  his Bank account in a bank having core 

banking facility only. 
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STATEMENT - I 
 

STATEMENT OF LIST OF WORKS IN HAND AND WORKS TENDERED 

FOR AS ON LAST DATE OF SUBMISSION OF THIS TENDER. 

NAME OF CONTRACTOR : 
(i) WORKS IN HAND 

 
Sr. 
No 
. 

Nam
e of 
work 

Agre
e 
ment 
No. 

Tendered 
Amount. 

Dat
e of 
comm 
ence
m ent. 

Stipulate 
d date of 
completio 
n. 

Valu
e 
of work 
already 
done. 

Value of 
Balance 
work  to  be 
executed in 
Next  12 
(Twelve) 
months. 

Probable 
date of 
completio 
n. 

 

R
e

m
a

rk
s

 

1 2 3 4 5 6 7 8 9 10 

           
SAMPLE FORM 

    

 

 

(ii) WORKS TENDERED FOR 
 

Sr. 
No. 

Name 
of 
work 

Name and 
Address of 

Client. 

Tendered 
Amount. 

Tim
e 
limit 

Probable date 
when decision 

is 
expected 

Other 
relevan

t 
details, if 

1 2 3 4 5 6 7 

       

 
SAMPLE FORM 

 

   
 

 
 

Note : 1) This is only a standard form. Details are to be furnished 
in this  format  in  the  form  of  type  written  statements  
which shall be Scanned enclosed in envelope No.1 duly 
singed. 

 
2) The documentary proof of work in hand/ works tendered 

for should be submitted in original only. 
 

 
 

Signature of Contractor. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

33 Dy. Ex. Engineer,  

 

 

STATEMENT  - II 
 

STATEMENT SHOWING THE DETAILS OF OWN /HIRE MACHINERY IMMEDIATELY AVAILABLE 
WITH TENDERER FOR THIS WORK. 

NAME OF CONTRACTOR : 

 
Sr. 
No 

 
Name of 
equipment 

 
No. of 
Units 

 
Kind and 

make 

 
Capacity 

 
Age and 

condition. 

 
Present 
Location 
. 

 
Remarks 

1 2 3 4 5 6 7 8 

        
 

SAMPLE FORM 
 

     

The contractor must own or Hire aforesaid machinery and be actually in his 
possession at the time of submission of tender. 
 

Sr.No Name of Machinery Minimum Number of units 
1 Modern Asphalt Batch Mix Plant having minimum Capacity 

of 80 TPH with SCADA 
 
 
 

OR 
Drum Mix Plant having minimum capacity of 40 to 60 or 80 
to 100 TPH with SCADA  

   Owned  / Hired  or  
Bidder shall upload the scanned copy of 
original purchase order with payment of 

minimum Rs.50 lakhs to the manufacture / 
Dealer for purchase of Batch Mix Plant 

OR  
Owned / Hired ( The plant must be within 60 
km from centre of work site . Shifting of plant 

not  allowed) 
2 Mechanical Paver Finisher 1 Number  Owned   / Hired  

3 Mechanical Bitumen Sprayer  1 Number  Owned / Hired 

4 Vibratory Road Roller   1 Number Owned / Hired  

5 Static Roller 8 to 10 Tonne / smooth wheeled Power roller. 1 Number Owned / Hired  

6 Tippers / Truck / Tractors 1 Number  Owned and 1 Number Hired  
7 Water Tanker (5000 Liters) 1 Number Owned / Hired  
8 The contractor shall use Ready Mix Concrete (RMC) from 

an ISO certified plant only. The plant must have a 
computerized batching system and the contractor must 
provide all test reports (slump test, cube test) as per IS 
456 and IS 4926 standards. 

1 Number Owned  

9 Sand screening cum washing unit electrically or  diesel 
operate of 4/6 cubmtr. per hours capacity. 

1 Number Owned / Hired 

10 Cup Lock Scaffloding  25 Number Owned / Hired 
11 Centering Plates  500 Square Metre Owned/ Hired 
12 Transit Mixer  2 Number Owned 

 
 
 
 
 

Note : 1) This is only a standard form.  Details are to be furnished in this 
format in  the form of type written statements which shall be 
scanned enclosed in envelope No.1 duly singed. 

2) The documentary proof of having own machinery should also be 
scanned  and  submitted  with  this  statement  in original only. 

. 

 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

34 Dy. Ex. Engineer,  

 

 

STATEMENT - III 
STATEMENT SHOWING THE DETAILS OF ONE  WORK OF SIMILAR 

TYPE AND   MAGNITUDE CARRIED OUT BY THE CONTRACTOR 
DURING LAST FIVE YEARS. 

( i.e.   2020-2021, 2021-2022,  2022-2023, 2023-2024, 2024-2025 and 2025-

2026) 
NAME OF CONTRACTOR : 

 
 
Sr. 
No 
. 

 
Name 
of 
work 

 
Name and 
address of the 
organization 
for whom the 
work was 
done. 

 
Place 
and 
countr 
y 

 
Agree 
ment 
No. 
and 
Date. 

 
Date of 
comm 
encem 
ent 

 
Tend 
ered 
cost. 

 
Total 
Cost of 
work 
done. 

 
Actual 
date of 
comple 
tion 

 
Remarks 
(Principal 
features 
in brief.) 

1 2 3 4 5 6 7 8 9 10 

          
SAMPLE FORM 

    
Note : This is only a standard form. Details are to be furnished in this 

format in the form of type written statements which shall be 
scanned enclosed in envelope  No.1 duly signed. The 
documentary proof of similar type of work done and  magnitude 
should also be scanned and submitted with statement in original 
only. 

 

STATEMENT  - IV 
STATEMENT SHOWING THE DETAILS OF TECHNICAL PERSONNEL 

AVAILABLE WITH CONTRACTOR WHICH CAN BE SPARED EXCLUSIVELY 
FOR THIS WORK. 

 

NAME OF CONTRACTOR : 
 
Sr. 
No 

 

Name of 
Person 

 

Designation
. 

 

Qualification 

 

Whether 
working 
in field or 
in office. 

 

Professional 
Experience 
of execution 
of similar 
works. 

 

Period 
for which 
the 
person is 
working 
with the  

R
e

m
a
rk

s
 

1 2 3 4 5 6 7 8 

        

 SAMPLE FORM 
 

    

 

Note : This is only a standard form.  Details are to be furnished in this format in 
the form of type written statements, which shall be scanned enclosed in 
envelope No.1 duly  signed. The documentary proof of his Technical 
persons should also be scanned and submitted with this statement in 
original only. 

 
 

Signature of Contractor. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

35 Dy. Ex. Engineer,  

 

 

STATEMENT  - V 
 

STATEMENT SHOWING WORK DONE IN ALL CLASSES OF CIVIL 
ENGINEERING CONSTRUCTION WORKS DURING LAST FIVE YEARS. 

NAME OF CONTRACTOR : 
 

              

  

Sr. 
No 

Name 
of 

work 

Amount 
put to 

tender / 
tendere 
d cost. 

Agree 
ment 
No. 

Date 
of 

comm 
encem 

ent 

Amount of work done during each of last 
Five  years 

Amount of 
work still 

remaining 
to be 

executed. 

Remarks 

2021-
22 

2022-
23 

2023-
24 

2024-
25 

2025-
26 

1 2 3 4 5 6 7 8 9 10 11 12 

                        

 
 

Out ward No. and date of certificate issuing authority: 
Note : This is only a standard form.  Details are to be furnished in this format in the 

form of type written statements, which shall be scanned enclosed in 
envelope No.1 duly signed. The documentary proof of work done with 
whom contractor executed should also be scanned and submitted with this 
statement in original only. 

STATEMENT  - VI 
 

STATEMENT SHOWING QUANTITIES OF WORK EXECUTED IN ANY ONE YEAR 
DURING LAST FIVE YEARS. 

 

NAME OF CONTRACTOR : 

 

S
r.

 
N

o
. Year    

 

R
e
m

a
rk

s
. 

1 2 3 4 5 6 
  

 

2021-2022     

 2022-2023 SAMPLE FORM  

 2023-2024     

 2024-2025     

 2025-2026     

 

Out ward No. and date of certificate issuing authority: 
 

Note : This is only a standard form.  Details are to be furnished in this format in the form of 
type written statements, which shall be scanned enclosed in envelope No.1 duly 
signed. The documentary proof of Quantity executed with whom work executed 
should  also be scanned and submitted with this statement in original only. 

 

 

 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

36 Dy. Ex. Engineer,  

 

 

 

On stamp of Rs. 100/- The agreement should be attested ( Affidavit) by 

Notary or Executive Magistrate. 

 

AGREEMENT 

An Agreement for hire of (Machinery As  per  Sta tement  No. I I )   for 

execution of asphalting road agreement made on ------------- --------------------- Two 

Thousand 

BETWEEN AND 
 
 

Whereas :- 

The  second  Party  intends  to  submit  his  tender  for  the  work  of 

government. Where in the use of (Machinery  As  per  Sta tement  No. I I )  

for asphalting  is  made  obligatory  on  the  party  of  the  intending  tenderer  for 

submission of the fleet of such requisite machinery. He intends to seek it from the 

first party on hire who is already in possession of above machinery.  The first party 

will make the machinery available to the second party at any time as per his 

requirement and as per terms and conditions entered hereinafter as under. 
 
 

The second party shall have to pay the hire charges for the use of the said  

machinery  on  his  contracted  work  on  plant  hour  basis  at  the  rate mutually 

agreed upon from time to time during the currency of the contract. 

This agreement is made for the work of ---------------------------------------- Also 

we are  submitting the papers for (Machinery  As  per  Sta tement  

No. I I )  along with the bond. 

 

 
Signed and delivered by Signature 

within named as party Party 1 

1,2 in the presence of Party 2 
 

 
1) ----------------------------------------- 
2) ----------------------------------------- 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

37 Dy. Ex. Engineer,  

 

AFFIDAVIT 

(On Rs. 100/- Stamp Paper)  

(Separate for Each Work)  

 
Name of Work :  Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli Dapore 
Lamanjan Mhasawad Dahigaon Varsale Road MDR-39 from Km 23/200 to 26/200 (Part 
Mhasawad to Bornar) km 6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

 
I………………………………………………………. age…………. Address …………….. 
………………………………. (Authorized signatory  to sign the contract), hereby submit, vide this 
affidavit in truth, that I am the owner of the contracting firm………… …………………….. / 
authorized signatory and I am submitting the documents in envelope No.1 for the purpose of 
scrutiny of the contract. I hereby agree to the conditions mentioned below :  
 

1. That I have submitted on line Tender for the work Strengthning and STBT to Jalgaon 
Mohadi Dhanora Shirsoli Dapore Lamanjan Mhasawad Dahigaon Varsale Road 
MDR-39 from Km 23/200 to 26/200 (Part Mhasawad to Bornar) km 6/500 to 12/500 
(Part Nagziri to Dapora) Tal & Dist Jalgaon  (Name of Work) on portal 
http://mahatenders.gov.in of P.W.D.  

2. That I have carefully gone through, read, thoroughly studied and understood all terms 
and conditions, specification included in the tender document (Tender Form, Detail 
Tender Notice, Conditions and Specifications common set of Deviations drawings etc.) I 
hereby accept all these conditions. I agree to abide by the terms and condition in the 
tender document and agree to execute the work as per terms and conditions, 
specifications laid down in the tender document.  

3. That I have furnished EMD (Earnest Money Deposit) from the Bank Account in the name 
of my firm only.  

4. I do hereby state on oath that the documents uploaded by in Envelope No. 1 of this 
tender are true, correct and bonafied. There are no errors and omissions in the 
uploaded documents.  

5. I do hereby the state on oath that the value of work in hand (Value of B) is accurate on 
the date of submission of this tender. If in the future it is found wrong or misleading. I am 
liable for action under Indian Penal Code, if any papers are found false/ fraudulent 
during contract period and even after the completion of contract.  

6. I am liable for action under Indian Penal Code for submission of any false/ fraudulent 
paper / information submitted in Envelope No. 1.  

7. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding my (our) competence and general 
reputation.  

8. The undersigned understand and agrees that further qualifying information may be 
requested and agrees to furnish any such information at the request of the Department ! 
Project implementing agency.  



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

38 Dy. Ex. Engineer,  

 

9. I am neither associated, nor has been associated, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specification and other 
documents for the project or being proposed as Project Manager for the Contract.  

10. I am liable for action under Indian Penal Code if during contract period and defect 
liability period, any false information, false bill of purchases supporting proof of 
purchase, proof of testing submitting by my staff, subletting company or by myself. I will 
be liable for action under Indian Penal Code.  

11. I am liable for action under Indian Penal Code if any paper are found false/ fraudulent 
during contract period and even after the completion of contract (Finalisation of Final 
Bill)  

12. I / We ………………………… hereby solemnly agree that, I/ We have willingly entered 
into the contractor with Public Works Department, Government of Maharashtra for the 
work of Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli Dapore 
Lamanjan Mhasawad Dahigaon Varsale Road MDR-39 from Km 23/200 to 26/200 
(Part Mhasawad to Bornar) km 6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist 
Jalgaon  (Name of Work) for the said work, I/ We am / are buying the required quantity 
of asphalt having stipulated specifications from the refinery of IOC / HP / BP. I / We am / 
are also aware of the fact that after receiving the said quantity of asphalt from the 
refinery, it is mandatory upon me to deposit the original copy / copies of challan of 
asphalt in the office of Executive Engineer in charge of the work or his authorized officer. 
I / we also agree that if I fail to produce sufficient documentary evidence i.e. original 
copy / copies of challan for the purchase of asphalt. I will be totally held responsible for 
this non compliance and in such a case I will be responsible for any actions which the 
department may deem fit to impose on me / us or legal proceedings as per prevailing 

law.  

 
 
Hence this Affidavit.  
Place :  
Date :          Signature of 
Contractor  
              (Signed by an Authorized Officer of the 
Firm)  

 

 
[The Bond of the above Affidavit should be submitted on a Rs. 100/- Non 

Judicial Stamp Paper and it shall be notarized along with the Tender fees's 

D.D. / Pay Order & EMD.) 
 

 

 

 
 
 

 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

39 Dy. Ex. Engineer,  

 

¯ÖÏ×ŸÖ–ÖÖ ¯Ö¡ÖÖ“ÖÖ −Ö´Öã−ÖÖ 
FOR B.T. WORK 

(ºþ.100/- Ã™òü´Ö ¯Öê̄ Ö¸ü Affidavit by Notary or Executive Magistrate) )) )) )) )    

मी खालील सही करणार ¯ÖÏ×ŸÖ–ÖÖ प
 िल�न देतो की,  ---------------------------------------
----------------------------------------------------------------- या कामासाठी माझा Drum mix 

plant / Batch mix plant अशा अंतरावर व �थाळावर आहे की,  कामा!ा जागेवर येणारे उ%&  िमि'त मालाचे 

पसरिव)ासाठी व अंितम दबाईसाठी तापमान MORT & H, New Delhi (2001)  !ा मानका¯Ö Ï माणे  व शासन 

प,रप
कात नमुद केले.ा मानका¯ÖÏ माणे  राहील.  
अथवा 

मी वरील कामासाठी वापरणार असलेला  Hot Mix type Drum mix plant / Batch mix 
plant हा कामा!ा म0ापासून 60.00 िक.मी.अतंरा!ा आत आहे.  

 
वरील अनु4मांक 1 मधील नमुद केले.ा अटीचें उ88ंघन झा.ास िनिवदा शत: Indian Contract Act, 1872 

व Indian penal code 1860 अ;ये दंडा=क / खोटे ?ित@ा?
ासाठी फौजदारी काय:वाहीस पा
 राहील.  
 

िदनांकú :-        (िल�न देणार ü) 
िठकाण :-         (-------------------------) 
 
साEीदार :- 
1)  
2)  

 
पडताळणी प2 

 
 
 

'ी./मे.-------------------------------------- यांनी सोबत!ा ?ित@ा प
ाम0े (Affidavit) नमुद केले.ा बाबीची ?OE 

पडताळणी केली असता अथवा खा
ी केली आहे व नमुद केलेली मािहती बरोबर आढळली.  सबब सदरचे हमी प
 Qाहय 

धर)ास हरकत नाही. 

 
 
िदनांक :-         संबधीत उपअिभयंता/काय:कारी अिभयंता 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

40 Dy. Ex. Engineer,  

 

Supervising control and data acquisition for  Bituminous and concrete  works 
(SCADA) 

(TO BE INCLUDED IN ENVELOPE NO. 1) 
STATEMENT NO. 2 ‘B’ SHOWING DETAILS OF DRUM MIX PLANT REQUIRED 

FOR THIS WORK 
 
  

 

1)  D R U M  M I X  P L A N T   
Available with the tenderer for this work: 
a. Name of Manufacturer : 
b. Date of Purchase : 
c. Present location : 
d. Name of work on which deployed : 
e. Name and address of Engineer - in – 
charge 
:f.  Ancitipated date of completion of : 
work on which deployed. 

 
2)   STATEMENT SHOWING DETAILS OF TRUCK / TIPPER  available 

with the tenderer FOR THIS WORK 
Details of  TRUCK / TIPPER   available with the tenderer for this work. 
1. TRUCK / TIPPER 
a. Name of Manufacturer : 
b. Date of Purchase : 
c. Present location : 
d. Name of work on which deployed : 
e. Name and address of Engineer - in – 
charg 
f.  Ancitipated date of completion of : 
work on which deployed. 

 

3)   STATEMENT SHOWING DETAILS OF MECHANICAL SPRAYER 
AVAILABLE WITH THE TENDERER REQUIRED FOR THIS WORK ( only 
owned or firm purchase order) 

Details of   MECHANICAL SPRAYER available with the tenderer for this work. 
 
1.  MECHANICAL SPRAYER: 
a. Name of Manufacturer : 
b. Date of Purchase : 
c. Present location : 
d. Name of work on which deployed : 
e. Name and address of Engineer - in - 
charge : 
f.  Ancitipated date of completion of : 

work on which deployed. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

41 Dy. Ex. Engineer,  

 

4)   STATEMENT SHOWING DETAILS OF PAVER FINISHER AVAILABLE  
WITH THE TENDERER REQUIRED FOR THIS WORK( only owned or firm 
purchase order) 

 

Details of PAVER FINISHER available with the tenderer for this work. 
 
1. PAVER FINISHER   : 
a. Name of Manufacturer : 
b. Date of Purchase :  
c. Present location :  
d. Name of work on which deployed :  
e. Name and address of Engineer - in - 
charge : 
f.  Ancitipated date of completion of : 

work on which deployed. 
 

5)   STATEMENT SHOWING DETAILS OF STATIC ROLLER AVAILABLE 
WITH THE TENDERER REQUIRED FOR THIS WORK 

 

Details of  STATIC ROLLER  available with the tenderer for this work. 
 
1. STATIC ROLLER   : 

 
a. Name of Manufacturer :  
b. Date of Purchase :  
c. Present location :  
d. Name of work on which deployed :  
e. Name and address of Engineer - in - 
charge : 
f.  Ancitipated date of completion of : 

work on which deployed. 
 

 
 

6)   STATEMENT SHOWING DETAILS OF VIBRATOR  ROLLER AVAILABLE 
WITH THE TENDERER REQUIRED FOR THIS WORK 

 

Details of  VIBRATOR  ROLLER available with the tenderer for this work. 
 

 

1.  VIBRATOR ROLLER :  
a. Name of Manufacturer :  
b. Date of Purchase :  
c. Present location :  
d. Name of work on which deployed :  
e. Name and address of Engineer - in - 
charge : 
f.  Ancitipated date of completion of : 

work on which deployed. 

 

 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

42 Dy. Ex. Engineer,  

 

  

(On Stamp paper worth Rs. 100/-) 
 

 

6.00 MODEL  FORM OF BANK  GUARANTEE BOND 

FOR  SECURITY DEPOSIT 
 

 

In consideration  of  the  Government  of  Maharashtra  (herein  after 
referred to as “The Government”) having agreed to exempt ---------------- 
------------------- (herein  after  referred  to  as  :The  Contractor”)  from 
depositing with the Government in cash the sum of Rs. ------------ 
----- (Rupees ---------------------------------------------------------------- only.) 
being the amount of security deposit payable by the Contractor to the 
Government under the terms and conditions of the agreement dated 
the     day  of _  _and  made  between  the 
Government of the one part and the Contractor of the other part (herein 
after referred to as  “the said Agreement”) for    _  as 
security for due observance and performance by the Contractor of the 
terms  and   conditions  of  the  said  Agreement,  on  the contractor 
furnishing to the Government a guarantee in the prescribed form of a 
scheduled bank in India in face those presents in the like sum of Rs. 
  _(Rupees  _ 
  only). 
BANK/LIMITED registered in  India  under     Act 
and having one of our local Head office at   _  _do 
here by:- 

 
1. GUARANTEE  TO THE GOVERNMENT :- 

 

 

(A) Due performance and observance by the Contractor of the terms and 
conditions on the part of the contractor contained in the said Agreement 
and 

 

 

(B) Due and punctual payment by the Contractor to the Government of all 
sums of money, losses, damages, cost charges, penalties and 
expenses payable to the Government by the Contractor under or in 
respect to the said Agreement. 

 
 
2. Undertake to pay to the Government on demand and without demur 

and not  withstanding any dispute or disputes raised  by the 
Contractor(s) in any suit or proceeding filed in any Court of tribunal 
relating thereto the  said  sum of  Rs.-_    (Rupees 
  _only) or such less sum may be demanded by 
the  Government  from us, our liability hereunder being absolute and 
unequivocal and agree that. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

43 Dy. Ex. Engineer,  

 

 

 
 
 

3.a) The guarantee herein contained shall remain in full force and effect 
during the subsistence of the said Agreement and that the same will 
continue to enforceable till all the dues of the Government under or by 
virtue of the said Agreement have been duly  paid  and it’s claims 
satisfied or discharged and till the Government certifies that the terms 
and  conditions  of  the  said  Agreement  have  been  fully,  properly 
carried out by the Contractor. 

 

(b)  We shall not be discharged or released from the liability under 
this guarantee by reasons of 

 

(i) Any change in the constitution of the bank of the Contractor, or 
 

(ii) Any arrangement entered into between the Government and the 
Contractor with or without our consent; 

 

(iii) Any forbearance or indulgence shown to the Contractor. 
 

(iv) Any variation in the terms and conditions contained in the said 
Agreement. 

 

(v) Any time given to the Contractor, or; 
 

(vi)  Any other conditions or circumstances under which, in law, a 
surety would be discharged. 

 

(c) Our liability herein under shall be joint and several with that of the 
Contractor as if we were principal debtors in respect of the said sum 
of Rs.__  (Rupees    _only). 

 

(d)  We shall not revoke this guarantee during its currency except 

with the previous consent in writing of the Government. 
 

IN  WITNESS  WHERE  OF  THE common seal of _  _   
    has  been  herein affixed  this 
  day of   20.  The common seal of 
  _ was pursuant to the resolution of the Board of Directors of the 
Company  dated  the     day  of   _ 

herein affixed  in  the  presence  of   who,  in  token 
thereof, have here to set their respective hands in the presence of. 

 

(1) -------------------------------------------- (2) ------------------------------ 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

44 Dy. Ex. Engineer,  

 

 

 

7.0 DECLARATION  OF THE CONTRACTOR 
 

 
 
 

I/We hereby declare that I/We have made myself/ourselves 

thoroughly conversant with the local conditions regarding all materials 

and labour on which I/We have based my/our rates for this tender.  The 

specifications, and lead of materials on this work have been carefully 

studied and understood by me/us before submitting this tender. I/We 

undertake to use only the best materials approved by the Executive 

Engineer,  Public   Works       Division  ,  Jalgaon.  or  his  duly 

authorised  assistant,  before  starting  the  work  and  to  abide  by  his 

decision. 

 

 

Signature of Contractor. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

45 Dy. Ex. Engineer,  

 

 
CHAPTER IV 

GENERAL DESCRIPTION OF WORK 
 

NAME OF WORK : Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli 
Dapore Lamanjan Mhasawad Dahigaon Varsale Road MDR-39 
from Km 23/200 to 26/200 (Part Mhasawad to Bornar) km 6/500 
to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

 
 

Provisions :-  

 
1 Clearing bushes, gutter, earthwork 

2 Widening of Extg. Road with New WBM+BT Road 

3 CD Works 

4 Road furniture, sign boards 

5 White Topping 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Signature of Contractor. 
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FORM B-1 
 

 

 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
 

 

DEPARTMENT  :  PUBLIC WORKS DEPARTMENT 

 REGION  :  PUBLIC  WORKS REGION, NASIK 

 CIRCLE : PUBLIC  WORKS CIRCLE, JALGAON  

  DIVISION  :  PUBLIC WORKS   DN  , JALGAON 
 

GENERAL   RULES   AND   DIRECTIONS   FOR   THE   GUIDANCE   OF CONTRACTORS. 
 

 

1. All works proposed to be executed by contract shall be notified in a 

form of invitation to tender pasted on a board hung up in the office of 

the Executive Engineer, and signed by the Executive Engineer. 
 

This form will state the work to be carried out as well as the date for 

submitting and  opening tenders, and the time allowed for carrying out 

the work, also the amount of the earnest money to be deposited with 

the tender and the amount of security deposit to be deposited by the 

successful tenderer, and the percentage, if any, to be deducted from 

bills. It will also state whether a refund of a quarry fees, royalties, dues 

and ground rents will be granted. Copies of the specifications, designs 

and drawings, estimated rates, scheduled rates and any other 

documents required in connection with the work shall be signed by the 

Executive Engineer for the purpose of identification and shall also be 

open  for  inspection  by  contractors  at  the  office  of  the  Executive 

Engineer during office hours. 
 

Where  the  works  are  proposed  to  be  executed  according  to  the 

specifications   recommended  by  a  contractor  and  approved  by  a 

competent authority on behalf of  the Governor of Maharashtra such 

specifications  with  designs  and  drawings  shall   form   part  of  the 

accepted tender. 
 

2. In the event of the tender  being submitted by a firm, it must be signed 

by each partner thereof, and in the event of the absence of any partner, 

it shall be signed his behalf by a person holding a power of attorney 

authorizing him to do so. 
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2(a).i) The contractor shall be pay along with the tender the sum of Rs. 

150000/- (Rupees One  Lakh  Fifty Thousand    and paise nil only) 

as and  by way of earnest  money via Online using NEFT/ RTGS OR payment 

gateway mode. 

 
 

ii) In the event of his tender being accepted, subject to the provisions of 

sub clause (iii)  below, the said amount of earnest money shall be 

appropriated towards the amount of  security deposit payable by him 

under conditions of General Conditions of Contract. 
 

iii) If, after submitting the tender, the contractor withdraws his offer, or 

modifies the same or if after the acceptance of his tender the contractor 

fails  or  neglects  to  furnish  the  balance  of  security  deposit  without 

prejudice to any other right and power of the Government here under, 

or in law Government shall be entitled to forfeit the full amount of the 

earnest money deposited by him. 
 

iv) In the event of his tender not being accepted, the amount of earnest 

money deposited  by  the  Contractor shall,  unless it  is  prior  thereto 

forfeited under the provision of sub-clause (iii) above, refunded to him 

on his passing receipt therefore. 
 

3. Receipts for payments made on account of any work, when executed 

by a firm, should also be signed by all the partners, except where the 

contractors are described in their  tender as a firm, in which case the 

receipt shall be signed in the name of firm by one of the partners or by 

some other person having authority to give official receipts for the firm. 
 

4. Any person who submits a tender shall fill up the usual printed form 

stating  at  what  percentage  above  or  below  the  rates  specified  in 

Schedule “B” (memorandum showing items of work to be carried out) 

he is willing to undertake the work. Only one rate or such percentage 

on all the estimated rates/Scheduled rates shall be named. Tenders 

which propose any alteration in the works specified in the said form  of 

invitation to tender, or in the time allowed for carrying out the work, or 
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which  contain  any  other  conditions,  of  any  sort  will  be  liable  to 

rejection. No printed form of tender shall include a tender for more than 

one works but if contractor who wish to tender two or more works, they 

shall submit separate tender for each. Tender shall  have the name 

and  number  of  the  work  to  which  they  refer,  written  outside  the 

envelope. 
 

5. The Superintending Engineer or his duly authorised Assistant shall 

open  tenders  in  the  presence  of  contractors  who  have  submitted 

tenders or their representatives who may be present at the time, and 

he will enter the amounts of the  several tenders in a comparative 

statement in a suitable form. In the event of a tender being accepted, 

the contractor shall for the purpose of identification, sign copies of the 

specifications and other documents mentioned in Rule 1.  In the event 

of  tender  being  rejected,  the  competent  officer  shall  authorise  the 

Treasury Officers Scheduled Bank concerned to refund the amount of 

earnest money deposited to the contractor making the  tender, on his 

giving a receipt for the return of the money. 
 

6. The officer competent to dispose off the tender shall have the right of 

rejecting all or any of the tender. 
 

7. No receipt for any payment alleged to have been made by contractor in 

regard to any matter relating to his tender or the contract shall be valid 

and  binding  on  Government  unless  it  is  signed  by  the  Executive 

Engineer. 
 

8. The memorandum of work to be tendered for and the schedule of 

material to be  supplied by Public Works Department and their rates 

shall be filled in and completed by the office of the Executive Engineer, 

before the tender form is issued. If a form issued to an intending 

tenderer has not been so filled in and completed, he shall request the 

said office  to have this done before he completes and delivers his 

tender. 
 

9. All works be measured net by standard measure and according to the 

rules and customs of the Public Works Department and their rates shall 

be without reference to any local custom. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

49 Dy. Ex. Engineer,  

 

 

 

10. Under  no  circumstances  shall  any  contractor  be  entitled  to  claim 

enhanced rates for items in this contract. 
 

11. Every  registered  contractor  should  produce  along  with  his  tender 

certificate  of  registration  as  approved  contractor  in  the  appropriate 

class and renewal of such registration with date of expiry. 
 

12. All corrections and additions or pasted slips should be initialed. 
 

13. The  measurements  of  work  will  be  taken  according  to  the  usual 

methods in use in  the Public Works Department and no proposals to 

adopt alternative methods will be accepted. The Executive Engineer’s, 

decision as to what is the usual method in use in the Department will be 

final. 
 

14. The  tendering  contractor  shall  furnish  a  declaration  along  with  the 

tender  showing  all   works  for  which  he  has  already  entered  into 

contract, and the value of work that  remains to be executed in each 

case on the date of submitting the tender. 
 

15. Every tenderer shall furnish along with the tender, information 

regarding the income-tax circle or ward of a district in which he is 

assessed to income  tax, the reference to the number of assessment 

year,  and a  valid Income Tax  Clearance  certificate. 
 

16. In  view  of  the  difficult  position  regarding  the  availability  of  foreign 

exchange, no foreign exchange would be released by the department 

for the purchase of plant and machinery required for the execution of 

the work contracted for (GCV/PWD/CFM/1058- 62517 dt 26.9.1959). 
 

17. The contractor will have to construct shade for storing controlled and 

valuable materials issued to him under Schedule ‘A’ of the agreement, 

at the work site, having double locking arrangement. The materials will 

be  taken  for  use  in  the  presence  of  the  departmental  person.  No 

material will be allowed to be removed from the site of works . 
 

18. The contractors shall also give a list of machinery in their possessions 

and which they propose to use on the work in the form of Statement 

No. II. 
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19. Every registered contractor should furnish along with tender a 

statement showing previous experience and technical staff employed 

by him, in the form of Statement No. IV . 
 

20. Successful tenderer  will  have  to  produce  to  the  satisfaction  of  the 

accepting authority  a valid and current licence issued in his favour 

under the provision of Contract Labour (Regulation and Abolition Act, 

1973) before starting work, failing which acceptance of the tender will 

be  liable  for   withdrawal  and  earnest  money  will  be  forfeited  to 

Government. 
 

21. The contractor shall comply with the provision of the Apprentices Act 

1961 and  rules and orders issued there under from time to time. If he 

fails to do so, his failure will be a breach of the contract and Executive 

Engineer / Superintending Engineer,  may in his discretion cancel the 

contract. The contractor shall also be liable, for any pecuniary liability 

arising on account of any violation by him of the provisions of the Act. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

51 Dy. Ex. Engineer,  

 

 

 
 

TENDER FOR THE WORKS 
 

1. I/We  hereby  tender  for  the  execution,  for  the Government  of  

Maharashtra (herein  before  and hereinafter referred to as 

‘Government’) of the work specified in the under  written memorandum 

within the time specified in such  memorandum at 

   percent below /  above the estimated rates 

 entered in  Schedule  ‘B’ (memorandum 

showing items of work to be carried out)  and  in  accordance  in  all  

respects  with  the specifications, designs, drawings and instructions in 

writing referred to in Rule 1 hereof and in clause 12 of the annexed 

conditions of the contract and agree that when materials for the work are 

provided by the Government, such materials and the rate to be paid for 

them shall be as provided in Schedule ‘A’ hereto. 

MEMORANDUM 

 
(a) General  Description :- Strengthning and STBT to Jalgaon 

Mohadi Dhanora Shirsoli Dapore Lamanjan Mhasawad Dahigaon 
Varsale Road MDR-39 from Km 23/200 to 26/200 (Part 
Mhasawad to Bornar) km 6/500 to 12/500 (Part Nagziri to 
Dapora) Tal & Dist Jalgaon  

(b) Estimated cost :-   

 Part (I) :- Rs. 24288902.00 

 Part (II) :- Rs. 365297.00 

 Total :- Rs. 24654199.00 

(c) Earnest Money :- Rs. 150000.00 

(d) SECURITY DEPOSIT 

(i) Cash ( not less than the 
amount of earnest money 

:- Rs. 123500.00 

(ii) To be deducted from 
current bills 

:- Rs. 123500.00 

 Total  :- Rs 247000.00 
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(d) This Percentage 
where no security 
deposit is taken will vary 
from 5 percent to 10 
percent according to the 
requirement of the case 
where security deposit is 
taken, see note 1 to 
clause 1 of conditions of 
contract. 

 
(e) Give  Schedule 
where  necessary 
showing dates by which 
the various items are to 
be completed. 

 

(e) Percentage,  if  any  to  be 
deducted  from  bills  so  as  to 
make up  the  total  amount 
required as  security deposit by 
the time, half the work, as 
measured by the cost is done. 
 
 
 

 
(f) Time allowed for the work 
from the date of written order 

 
 
 
 
 
 

1%  percent 
 

 
 
 
 
 
 
12 (Twelve) 
Calender month 
including Monsoon 

 

 
 
 

2. I/we  agree  that  the  offer  shall  remain  open  for  acceptance  for  a 
minimum period of 90 days (Respectively as per GR No.CAT-2017/Pra.Kra-

8/Building-2, Dated 27/9/2018 (Marathi) from the date fixed for opening the 
same and thereafter until it is withdrawn by me/us by notice in writing duly 
addressed to the  authority  opening  the  tenders  and  sent  by  registered  
post  AD  or otherwise delivered at the office of such authority, Online EMD 
payment in respect to the sum of Rs.150000/- ( in words Rupees One 
Lakh Fifty  Thousand and paise nil only) representing the earnest money 
is herewith forwarded. The amount of earnest money shall not bear interest 
and shall be liable to be forfeited to the Government, should I/ we fail to (i) 
abide by the stipulation to keep the offer open for the period mentioned 
above or (ii) Sign and complete the contract documents as required by the 
Engineer  and furnish the security deposit as specified in item (d) of the 
memorandum contained in paragraph 1 above within the time limit laid down 
in clause (1) of the annexed  General conditions of contract. The amount of 
earnest  money may be adjusted  towards the security deposit or refunded to 
me/us if so desired by me/us in writing, unless the same or any part thereof 
has been forfeited as aforesaid. 3.  I/We secured exemption from payment 
of earnest  money after executing the necessary bond in favour of the Govt., 
a true copy of which is enclosed  herewith, should any occasion for forfeiture 
of earnest money  for this work arise 
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due to failure  on my/our part  to (i) abide  by the  stipulations to 
keep   the offer  open  for  the  period  mentioned  above  or  (ii) 
sign & complete  the  contract  documents  &  furnish  security 
deposit as specified  in  item (d) of the Memorandum contained 
in  paragraph (1) above within the time limit laid down in clause 
(1) of the annexed  General Condition of contract, the amount 
payable  by  me/us  may,   at  the  option  of  the  Engineer,  be 
recovered  out of the amount deposited in lumpsum for securing 
exemption in so far as the same may extend in terms of the said 
bond & in the event of the deficiency   out of any other moneys 
which  are due to payable to me/us by  the   Government under 
any other contract or transaction of any nature  whatsoever or 
otherwise. 

 

4) Should  this tender be accepted I / We hereby  agree to abide 
by  and  fulfill all the terms, and provision of the conditions of 
contract  annexed  hereto  so  far  as  applicable,  and  in  default 
thereof  to forfeit and pay to Government the sums of  money 
mentioned in the said conditions. 

 
Receipt No.   dated 

* Amount to be Specified   
from the Scheduled Bank 

in words And figures. 
 
*Strike Out (a) if no cash 
security deposit is to be 
taken 

 
 
# Signature of 
Contractor before 
submission of tender. 

 
$ Signature of witness to 
contractor’s signature 

 
 

*Signature of the officer 
by whom accepted. 

at      in   respect  of the  sum Of 
Rs.*          is herewith forwarded 
representing the earnest money(a) the full value of which is to be 
absolutely forfeited to Government should I/We not deposit the 
full amount of security deposit specified  in the above 
memorandum, in the accordance with clause 1(A) of the said 
conditions   of   the   contract otherwise   the   said   amount   of 
Rs.         Shall be refunded. 
Contractor. # 
Address 
Dated The   day of 
  20    
(With ness) $    

Address    
 
(Occupation)    

 

The  above tender is hereby accepted by me and on behalf of 
the Governor  of Maharashtra. 
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ANNEXURE-A 

 

INTEGRITY  PACT 

 

Between 

 

Public Works  Department, Maharashtra Government 

                   having its Office at BandhkamBhawan, Fort Mumbai - 400001 
 
 

here in after referred to as 

 

"PUBLIC WORKS DEPARTMENT", 

 

And 

-------------------------------------------------------------------------------------------------------------------- 

[Insert the name of the Sale Bidder/Lead Partner of Joint Venture] 
 

 

having its Registered Office at _  

(Insert full Address) 
 
----------------------------------------------------------------------------------------------------------------------------------------- 

 

And 

 

------------------------------------------------------------------------------------------------------------------ 

[Insert the name of the Partner(s) of Joint Venture, as applicable] 
 

 

having its Registered Office at _  

(Insert full Address) 
 
 

-------------------------------------------------------------------------------------------------------------------------------------- 

hereinafter referred to as 

 

"The Bidder/Contractor" 

 

Preamble 

 

PUBLICWORKSDEPARTMENT intends to award, under  

laid-down organizational procedures, contract(s) for _  

[Insert the name of tile package] 
 

 

(Signature) _ (Signature) _  

(For & On behalf of PUBLIC WORKS DEPARTMENT) (For & On behalf of 

Bidder/ Partner(s) of 

Joint Venture/ Contractor) 
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Number  

[Insert Specification Number of the pncknge] PUBLICWORKS DEPARTMENTvalues 

full compliance with all  
relevant laws and regulations, and the principles of economical use of resources, and of fairness 

and transparency in its relations with its Bidders/ Contractors. 

 

In order to achieve these goals, PUBLICWORKSDEPARTMENT and the above named 

Bidder/Contractor enter into this agreement called 'Integrity Pact' which will form a part of 

the bid. 
 

It is hereby agreed by and between the parties as under: 

 

Section I - Commitments  of PUBLIC WORKS DEPARTMENT 
 

(1) PUBLICWORKS DEPARTMENT commits itself to take all measures necessary 

to prevent corruption and to observe the following principles: 
 

a) No employee of PUBLIC WORKS DEPARTMENT, personally or through 

family members, will in connection with the tender, or the execution of the 

contract, demand, take a promise for or accept, for him/herself or third person, 

any material or other benefit which he/she is not legally entitled to. 
 

b) PUBLICWORKSDEPARTMENT will during the tender process treat all 

Bidder(s) with equity and fairness. PUBLIC WORKS DEPARTMENT will in 

particular, before and during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential/ additional 

information through which the Bidder(s) could obtain an advantage in relation to 

the tender process or the contract execution. 

 

c) PUBLIC WORKS DEPARTMENT will exclude from evaluation of Bids its such 

employee(s) who has any personnel interest in the Companies/ Agencies 

participating in the Bidding/Tendering process 
 
(2) If Principle Secretary PWD, Maharashtra Government obtains information onthe conduct 

of any employee of PUBLIC WORKS DEPARTMENT which is a criminal offence 

under the relevant Anti- Corruption Laws of India, or if there be a substantive suspicion 

in this regard, he will inform its Chief Vigilance Officer and in addition can initiate 

disciplinary actions under its Rules. 
 

Section II-Commitments  of the Bidder/Contractor 

 

(1) The Bidder/Contractor commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles 
 

 

            (Signature) _                 (Signature) _  

(For & On behalf of PUBLIC WORKS DEPARTMENT) (For & On behalf of Bidder! 

Partner( s) of 

Joint Venture! Contractor) 
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during his participation in the tender process and during the contract execution: 
 

a) The Bidder/Contractor will not, directly or through any other person or firm, offer, 

promise or give to PUBLIC WORKS DEPARTMENT, or to any of PUBLIC WORKS 

DEPARTMENT's employees involved in the tender process or the execution of the 

contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange an advantage during the tender process or the 

execution of the contract. 
 
 

b) The  Bidder/Contractor  will  not  er.ter  into  any  illegal  agreement  or  
understanding, whether formal or informal with other Bidders/Contractors. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 

c) The Bidder/Contractor will not commit any criminal offence under the relevant Anti-

corruption Laws of India; further, the Bidder/Contractor will not use for illegitimate 

purposes or for purposes of restrictive competition or personal gain, or pass on to 

others, any information provided by PUBLIC WORKS DEPARTMENT as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 
 

d) The Bidder/Contractor of foreign origin shall disclose the name and address of the 

Agents/ representatives in India, if any, involved directly or indirectly in the Bidding. 

Similarly, the Bidder/Contractor of Indian Nationality shall furnish the name and 

address of the foreign principals, if any, involved directly or indirectly In the Bidding. 
 

e) The Bidder/Contractor will, when presenting his bid, disclose any and all payments he 

has made, or committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract and/ or with the execution 

of the contract. 
 

f) The  Bidder/Contractor   will  not  misrepresent   facts  or furnish   

false/ forged documents/ informations in order to influence the bidding process or the 

execution of the contract to the detriment of PUBLIC WORKS DEPARTMENT. 
 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
 
 
 
 

 

                        (Signature) _                             (Signature) _  

           (For & On behalf of  PUBLICWORKSDEPARTMENT) (For& On be half of Bidder/      

                            Partner(s)of                                            Joint Venture/ Contractor) 
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Section 111- Disqualification from tender process and exclusion from future contracts 

 

(1) If the Bidder, before contract award, has committed a serious transgressionthrough a violation 

of Section II or in any other form such as to put his reliability or credibility as Bidder into 

question, PUBLIC WORKS DEPARTMENT may disqualify the Bidder from the tender 

process or terminate the contract, if already signed, for such reason. 
 

 

(2) If the Bidder/Contractor has committed a serious transgression through aviolation of Section II 

such as to put his reliability or credibility into question, PUBLIC WORKS DEPARTMENT 

may after following due procedures also exclude the Bidder/Contractor from future contract 

award processes. The imposition and duration of the exclusion will be determined by the 

severity of the transgression. The severity will be determined by the circumstances of the case, 

in particular the number of transgressions, the position of the transgressors within the company 

hierarchy of the Bidder/Contractor and the amount of the damage. The exclusion will be 

imposed for a minimum of 12 months and maximum of 3 years. 
 

 

(3) If the Bidder/Contractor can prove that he has restored/recouped the damagecaused by him 

and has installed a suitable corruption prevention system, PUBLICWORKS DEPARTMENT 

may revoke the exclusion prematurely. 

 

Section IV - Liability for violation of Integrity Pact 

 

(1) If PUBLIC WORKS DEPARTMEN Thas disqualified the Bidder from the tenderprocess prior 

to the award under Section Ill, PUBLIC WORKS DEPARTMENT may forfeit the Bid 

Guarantee under the Bid. 

 

(2) If PUBLIC WORKS DEPARTMENT has terminated the contract underSection Ill, PUBLIC 

WORKS DEPARTMENT may forfeit the Contract Performance Guarantee of this contract 

besides resorting to other remedies under the contract. 
 

 

Section V- Previous Transgression 

 

(1) The Bidder shall declare in his Bid that no previous transgressions occurred in the last 3 years 

with any other Public Sector Undertaking or Government Department that could justify his 

exclusion from the tender process. 
 
 
 

 

(Signature) _ (Signature) _ 
 

(For & On be half of PUBLICWORKSDEPARTMENT) (For & On behalf of Bidder/ 
 

Partner(s) of 

Joint Venture/ Contractor) 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualifiedfrom the tender 

process or the contract, if already awarded, can be terminated for such reason. 
 

 

Section VI - Equal treatment to all Bidders/Contractors 

 

(1) PUBLIC WORKS DEPARTMENT will enter into agreements with identical conditions as this 

one with all Bidders. 

 

(2) PUBLIC WORKS DEPARTMENT will disqualify from the tender process any bidder who 

does not sign this Pact or violate its provisions. 

 

Section VII - Punitive Action against violating Bidders/Contractors 

 

If PUBLICWORKSDEPARTMENT obtains knowledge of conduct of a Bidder or aContractor or Ius 

subcontractor or of an employee or a representative or an associate of a Bidder or Contractor or his 

Subcontractor which constitutes corruption, or if PUBLIC WORKS DEPARTMENT has substantive 

suspicion in this regard, PUBLIC WORKS DEPARTMENT will inform the Chief Vigilance Officer 

(CVO). 
 

 

(*) Section VIII - Independent External Monitor/Monitors 

 

(1) PUBLIC WORKS DEPARTMENT has appointed a panel of Independent External Monitors 

(IEMs) for this Pact with the approval of Central Vigilance Commission (CVC), Government 

of India, out of which one of the !EMs has been indicated in the NIT/IFB. 

 

(2) The IEM is to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this agreement. He has right of access to all project 

documentation. The IEM may examine any complaint received by him and submit a report to 

Principle Secretary PWD, Maharashtra Government, PUBLICWORKSDEPARTMENT, at the 

earliest. He may also submit a report directly to the CVO and the CVC, in case of suspicion of 

serious irregularities attracting the provisions of the PC Act. However, for ensuring the desired 

transparency and objectivity in dealing with the complaints arising out of any tendering 

process, the matter shall be referred to the full panel of IEMs, who would examine the records, 

conduct the investigations and submit report to Principle Secretary PWD, Maharashtra 

Government, PUBLICWORKSDEPARTMENT, giving Joint findings. 
 
 
 
 

 

(Signature) _ (Signature) _  

(For & On behalf of PUBLIC WORKS DEPARTMENT) (For & On behalf of Bidder/ 

Partner(s) 
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(3) The IEM is not subject to instructions by the representatives of the parties and performs hIS 

functions neutrally and independently. He reports to the Principle Secretary PWD, 

Maharashtra Government, PUBLIC WORKS DEPARTMENT. 

 

(4) The Bidders (s) / Contractor  (s) accepts that the IEM has the right to acess without restriction 

to all documentsion of PUBLIC WORKS DEPARTMENT related to this contract including 

that provided by the ctonractor / Bidder. The Bidder / Contractor will also grant the IEM upon 

his request and demonstration of a vlid interest, understricted and unconditional acess to his 

docuemention.  The same is applicable to Sbucontration, The IEM is under contractual 

obligation to treat the information and documents of the Bidder (S)/  Contractors (s)/ 

Subcontractors(s) with confidentiality. 

 

(5) PUBLIC WORKS DEPARTMENT will provide to the !EM information as sought by him 

which could have an impact on the contractual relations  between PUBLIC WORKS 

DEPARTMENT and the Bidder/Contractor related to this contract. 

 

(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so 

inform the Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS 

DEPARTMENT and request the Principle Secretary PWD, Maharashtra Government, 

PUBLIC WORKS DEPARTMENT to discontinue or take corrective action, or to take other 

relevant action. The IEM can in this regard submit non-binding recommendations. Beyond 

this, the IEM has no right to demand from the parties that they act in a specific manner, 

refrain from action or tolerate action. However, the IEM shall give an opportunity to PUBLIC  

WORKS DEPARTMENT and the Bidder/Contractor, as deemed fit, 

to present its case before making its recommendations to PUBLIC WORKS DEPARTMENT. 

 

(7) The  IEM  will   submit   a  written   report   to  the  Principle   Secretary   PWD, Maharashtra 

Government, PUBLIC WORKS DEPARTMENT within 8 to 10 weeks from the date of 

reference or intimation to him by PUBLIC WORKS DEPARTMENT and, should the 

occasion arise, submit proposals for correcting problematic situations. 

 

(8) If the !EM has reported to the Principle Secretary PWD, MaharashtraGovernment, PUBLIC 

WORKS DEPARTMENT, a substantiated suspicion of an offence under relevant Anti- 

Corruption Laws of India, and the Principle-Secretary PWD, Maharashtra Government, 

PUBLIC WORKS DEPARTMENT has not, within the reasonable time taken visible action to 

proceed against such offence or reported it to the CVO, the Monitor may also transmit this 

Information directly to the CVC, Government of India. 

 
 

(Signature) _ (Signature)_ 
 

(For & On behalf of PUBLICWORKSDEPARTMENT)  (For & On behalf of BIdder! 
 

Partner(s) of 

[Joint Venture! Contractor) 
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(9) The word 'IEM' would include both singular and plural. 
 

(*) This Section shall be applicable for only those packages wheren the IEMs have been 

Identified in Section -I : lnvitation for Bids and/or Clause ITB 9.3 in Section - III: Bid Data 

Sheets of Conditions of Contract, Volume-I of the Bidding Documents. 

 

Section IX - Pact Duration 

 

This Pact begins when both parties have legally signed it. It expires for the Contractor after the 

closure of the contract and for all other Bidder's six month after the contract has been awarded. 

 

Section X - Other  Provisions 

 

(1) This agreement is subject to Indian Law Place of performance and jurisdiction is the 

establishment of PUBLIC WORKS DEPARTMENT. The Arbitration clause provided in the main 

tender document / contract shall not be applicable for any issue / dispute arising under Integrity 

Pact. 
 

(2) Changes and supplements as well as termination notices need to be made in writing. 
 
 

(3) If the Contractor is a partnership firm or a consortium or Joint Venture, thisagreement 

must be signed by all partners, consortium members and Joint Venture partners. 

 

(4) Nothing in this agreement shall affect the rights of the parties available under the 

General Conditions of Contract (GCC) and Special Conditions of Contract (SCC) 

 

(5) Views expressed or suggestions/ submissions made by the parties and the 

recommendations of the CVO/lEM# in respect of the violation of this agreement, shall not be 

relied on or introduced as evidence in the arbitral or judicial proceedings (arising out of the 

arbitral proceedings) by the parties in connection with the disputes/ differences arising out of the 

subject contract. 

 

# CVO slzall be applicable for packages toherem IEM are not Identified in Section 

IFBI BDS of Condition of Contract, s/olume-I, IEM shall be applicable for packages 

tohereinIEM are identified in Section IFB/BDS ojConduion of Can tract, volume-l. 
 
 

 

(Signature) _ (Signature) _  

(For & On behalf of PUBLIC WORKS DEPARTMENT) (For & On behalf of Bidder! 

Partner(s) of 

Joint Venture!  Contractor) 
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(6) Should one or several provisions of remainder of this agreement remains 

come to an agreement to their original this agreementturn out to be invalid, the 

valid. In this case, the parties will strive to intentions. 

 

 
 
 
 

(Signature) .  

(For & On behalf of PUBLIC WORKS 

DEPARTMENT) 

 

(Office Seal) 
 

(Signature) .   
 

(For & On behalf  of Bidder/  Partner(s)  
 

of Joint Venture! Contractor)  
 

  
 

(Office Seal)  
•   

 

 
 

Name., 
 

Designation' 

 

Name: 
 

Designation' 
 

Witness 1:. 
 

(Name & Address). 
 

---------------------------------------------------- 
 

---------------------------------------------------- 

 

Witness 1 : 
 

(Name & Address)  . 
---------------------------------------------------- 

 
---------------------------------------------------- 

Witness 2: 
 

(Name & Address) . 
---------------------------------------------------- 

 
---------------------------------------------------- 

 

 

Witness 2: 
 

(Name & Address). 
---------------------------------------------------- 

 
---------------------------------------------------- 
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CONDITIONS OF CONTRACT 
 
 

Security 
deposit 

 
PWD 
Resolution 
No.CAT/108 
7/ 
CR- 
94/Bldg.2 
Dt.27.09.2018. 

 

Clause 1 :- The person/persons whose tender may be 

accepted (hereinafter called the contractor, which 

expression shall unless  excluded by or repugnant to the 

contest include his heirs, executors,  administrators, and 

assigns) shall  (A) within 10 days (which may be extended 

by the Superintending Engineer concerned up to 15 days if 

the  Superintending  Engineer thinks fit  to  do  so)  of  the 

receipt by him of the notification of the acceptance of his 

tender  deposit  with  the  Executive  Engineer  in  cash  or 

Govt. Securities  endorsed to the Executive Engineer,( if 

deposited for more than 12 months) of sum sufficient which 

will  made  up the  full  security deposit  specified in  the 

tender or (B)  (Permit Government at the time of making 

any payment to him for work  done under the contract to 

deduct  such  as  will  amount  to*  One  percent  of  all 

moneys  so  payable  such deductions  to  be  held  by 

Government by way of security deposit.) Provided always 

that in the event of the contractor depositing a lumpsum by 

way of security deposit as contemplated at (A) above, then 

and in  such  case,  if  the  sum  so  deposited  shall  not 

amount to One percent of  total  estimated cost of the 

work,  it  shall  be  lawful  for  Government  at  the  time  of 

making any payment to the contractor for work done under 

the contract to make up the full amount to One percent 

by deducting a sufficient sum from every such payment at 

last aforesaid until the full amount of the security deposit is 

made  up.  All  compensation  or  other   sums  of  money 

payable by the contractor to Government under the terms 

of his contract may be deducted from or paid by sale of 

sufficient part of  his security deposit or from the interest 

arising there from, or from any sums which may be due or 

may become due by Government to the  contractor under 

any other contract  or transaction of any nature on any 

account whatsoever and in the event of his security deposit 

being reduced by reason of any such deduction or sale as 
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Compen 
sation 
For delay. 

aforesaid, the contractor shall, within ten days thereafter, 

make good in  cash or Government securities endorsed 

and aforesaid any sum or  sums  which may have been 

deducted from or raised by sale of his security deposit or 

any part thereof. The security deposit referred to,  when 

paid in cash may, at the cost of the depositor, be converted 

into interest  bearing securities provided that the depositor 

has expressly desired this in writing. 
 
 
 

The  security  deposit  will  not  be  accepted  in  forms  of 

Insurance   company  bonds  as  per  Government  orders 

contained in No.CCM/PWD/CAT/4250 Dt. 27/2/1956. If the 

amount of the security  deposit  to be paid in a lump sum 

within the period specified at (A) above  is not paid, the 

tender/contract already accepted  shall be considered as 

cancelled and legal steps taken against the contractor for 

recovery  of  the  amounts.  The  amount  of  the  security 

deposit lodged by a contractor shall be refunded along with 

the payment of  the final bill, if the date upto which the 

contractor has agreed to maintain the work in good order is 

over. If such date is not over, only 50% amount of security 

deposit shall be refunded along with the payment of the 

final bill.  In the event of the contractor failing or neglecting 

to complete rectification work within the period upto which 

the contractor has agreed to maintain  the work in good 

order , then , subject to provisions of clauses 17 and 20 

hereof  the  amount of Security  Deposit  retained  by 

Government  shall be adjusted towards  the excess cost 

incurred by the department on rectification  work . 
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Clause 2 :- The time allowed for carrying out the work as 

entered  in  the  tender  shall  be  strictly  observed  by  the 

contractor and shall be reckoned  from the date on which 

the order to commence work is given to the  contractor. 

The  work  shall  throughout  the  stipulated  period  of  the 

contract be proceeded with, with all due diligence (time 

being deemed to the essence of the contract on the part of 

the  contractor) and the  contractor shall pay  as 

compensation an amount  equal to one percent of such 

smaller amount as the Superintending  Engineer (whose 

decision in writing shall be final) may decide, of the amount 

of the estimated cost of the whole work as shown by the 

tenderer for,  everyday that the  work  remains 

uncommenced or unfinished after  the proper dates. And 

further to ensure good progress during execution  of the 

work, the Contractor shall be bound, in all cases in which 

the  time  allowed  for  any  work  exceeds  one  month  of 

complete.  
 

¼ of the work in ** ¼ of the time 

½ of the work in ** ½ of the time 

¾ of the work in ** ¾ of the time 

   full of the work in    full of the time 

 

 

 

Note:-  Contractor should complete 1/4th of the work in 1/4th time. 
After completion of 25%  of work contractor should submit his 
1st R.A.Bill. If contractor fails to achieve the progress of 25%  
of work in 1/4th time Executive Engineer should levy the fine of 
Rs.10000/- per day without any further instruction from Higher 
Office  
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Action when 
whole of 
security 
deposit is 
forfeited . 

 

In the event of the Contractor failing to comply with 

these conditions he shall be liable to pay as compensation 

an amount equal to one percent or such smaller amount as 

the  Superintending  Engineer  (whose  decision  in  writing 

shall be final) may decide of the said estimated cost of the 

whole work for every day that the due quantity of work 

remains incomplete provided always that the total amount 

of compensation  to be paid under the provisions of this 

clause shall not exceed 10 percent of the estimated cost of 

the work as shown in the tender.  Superintending Engineer 

should be the final authority in this  respect.  Irrespective of 

the fact that tender  is accepted by Chief Engineer/ 

Additional  Chief Engineer/ Superintending Engineer/ 

Executive  Engineer or  Assistant  Engineer/ Deputy 

Engineer. 
 

Clause 3:-  In any case in which under any clause of this 

contract, the contractor shall have rendered himself liable 

to  pay  compensation   amounting  to  the  whole  of  this 

security deposit whether paid in one sum or deducted by 

installment  or in the case of abandonment of the  work 

owing to serious illness or death of the contractor or any 

other  cause  the  Executive  Engineer,  on  behalf  of  the 

Governor of the Maharashtra ,  shall have power to adopt 

any of the following courses, as he may deem suited to the 

interest of the Government. 
 

a) To  rescind  the  contract  (for  which  rescission  notice  in 

writing  to  the  contractor  under  the  head  of  Executive 

Engineer shall be conclusive  evidence) and in that case 

the security deposit of the contractor shall stand forfeited 

and be absolutely at the disposal of Government. 
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b) To carry  out  the work  or any part of the work 

departmentally debiting the contractor with the cost of the 

work, expenditure incurred on tools and plant, and charges 

on  additional supervisory staff including the cost of work- 

charged establishment  employed  for  getting   the 

unexecuted part of the work completed  and crediting him 

with  the  value  of  the  work  done  departmentally  in  all 

respects in the same rates as if it had been carried out by 

the  Contractor under  the terms of  his contract.  The 

certificate of the Executive Engineer  as to  the  costs and 

other allied expenses  so incurred  and  as  to  the value 

of  the work  so  done departmentally shall   be  final  and 

conclusive against  the contractor. 
 
 
 

c) To order that the work of the contractor be measured upto 

and take such part  thereof  as  shall  be  unexecuted  out 

of his hands, and to give  it  to another contractor   to 

complete, in  which  case   all  expenses incurred on 

advertisement   for fixing a new  contracting agency, 

additional  supervisory  staff  including  the  cost  of  work- 

charged establishment  and  the cost of the work executed 

by the new contract agency  will  be debited  to the 

contractor and  the  value of the work done or executed 

through  the  new  contractor   shall   be  credited  to  the 

contractor  in all respects and in the same manner  and at 

the  same  rates  as  if  it  had  been  carried  out  by  the 

contractor under the terms of his contract. The certificate of 

the Executive  Engineer as to all the cost of the work and 

other expenses incurred as aforesaid for or in getting the 

unexecuted work done by the new   contractor  and as to 

the value of the work so  done shall be final and conclusive 

against the contractor. 
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In case the contract shall be rescinded under clause (a) 

above the contractor shall not be entitled to recover or be 

paid, any sum for any work therefore actually performed by 

him  under  this  contract  unless  and  until  the  Executive 

Engineer shall have certified in writing the performance of 

the such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount 

so certified.  In the event of either of the courses referred 

to in clause (b) or (c) being  adopted  and  the  cost  of  the 

work  executed departmentally or through a new contractor 

and  other allied expenses exceeding the value of such 

work credited to the contractors the amount of excess shall 

be deducted from any money due  to  the contractor, by 

Government under the contract otherwise  howsoever  or 

from his security deposit or the sale proceeds thereof 

provided,  however,  that  contractor  shall  have  no  claim 

against Government even if the certified value of the work 

done departmentally or through a new contractor exceeds 

the  certified  cost of  such work   and allied  expenses 

provided  always  that   whichever   of  the  three  courses 

mentioned  in  clause  (a),  (b)  or  (c)  is  adopted  by  the 

Executive Engineer, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of 

his having purchases or procured any materials, or with a 

view to the  execution of work or the performance of the 

contract. 
 
 
 

Action when the 
progress of any 
particular  portion 
of the work is 
unsatisfactory. 

Clause 4 :- If  the progress of any particular portion of the 

work unsatisfactory, the Executive Engineer, shall 

notwithstanding, that the general progress of the work is in 

accordance with the conditions mentioned in clause 2, be 

entitled to take action and of  clause 3(b) after giving the 

contractor 10 days notice in writing. The  contractor will 

have no claim for compensation, for any loss sustained by 

him owing to such action. 
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Contractor   remains 
liable   to  pay 
compensation   if 
action not taken 
under  clause  3 and 
4. 

Power  to take 
possession of or 
required  removal 
of or   sell 
contractor’s plant. 

Clause  5:-  In  any  case  in  which  any  of  the  powers 

conferred  upon the Executive Engineer by clause 3 and 4 

hereof shall have become exercisable and the same shall 

not have been exercised, the non exercise thereof shall not 

constitute a waving of any of the conditions hereof and 

such powers shall notwithstanding be exercisable in the 

event of any  future case of default by the contractor for 

which under any clause hereof he is declared  liable to pay 

compensation amounting  to  the  whole  of  his  security 

deposit and the liability of the contractor for past and future 

compensation shall remain unaffected. In the event of the 

Executive  Engineer taking action under sub-clause (a) or 

(c) of clause 3,  he may, if he so desires, take possession 

of all or any tools and plant, materials  and  stores in or 

upon  the  work  of  the  site  thereof  or  belonging  to  the 

contractor, or procured by him and intended to be used for 

the execution of  the work or any part thereof paying or 

allowing for the same in account at the contract rates, or in 

the case of contract rates  not being applicable at current 

market  rates  to  be  certified  by  the  Executive  Engineer 

whose certificate thereof shall be final. In the  alternative 

the Executive Engineer, may, after giving notice in writing 

to the contractor or his clerk of the work, foreman  or other 

authorized agent  require him to remove such tools and 

plants, materials, or stores from the premises within a time 

to be specified in such notice, and in the event  of  the 

contractor failing to comply with any such requisition, the 

Executive  Engineer may remove them at the contractor’s 

expense or sale them by auction or private sale on account 

of the contractor and at his risk in all  respects and the 

certificate of the Executive Engineer as to the expense of 

any such removal and the amount of the proceeds and 

expense of  any  such sale shall be final and conclusive 

against the contractor. 
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Extension of 
time. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Final 
certificate 

Clause 6 – If the contractor shall desire an extension of 

the  time  for  completion  of  work  on  the  ground  of  his 

having been unavoidably  hindered in its execution or on 

any other grounds he shall apply in writing to the Executive 

Engineer before expiration of the period stipulated in the 

tender or  before the expiration of 30 days form the date on 

which he was hindered as aforesaid or on which the cause 

for asking for extension occurred, whichever is earlier and 

the Executive Engineer, or in the opinion of Superintending 

Engineer, or Chief Engineer as the case may be if his 

opinion, there were reasonable grounds for granting an 

extension, grant such extension as he thinks necessary or 

proper. The decision of the  Executive Engineer in this 

matter shall be final. 
 
 
 

Clause 7:-  On the completion of the work, the contractor 

shall  be  furnished  with  a  certificate  by  the  Executive 

Engineer  (hereinafter  called  the  Engineer-in-charge)  of 

such completion but no such certificate shall be given nor 

shall have the work be considered to the completed until 

the contractor shall have removed from the premises on 

which the work shall have been executed, all scaffolding, 

surplus materials and rubbish and shall have cleaned off, 

the dirt from all wood work, doors, windows, walls, floor or 

other parts of any building in or upon which the work has 

been executed or which he may have had possession for 

the purpose of  executing the work, not until the work shall 

have been measured by the Engineer-in-charge or where 

the measurements have been taken by his  subordinates 

until they have received approval from the Engineer-in- 

charge, the said measurements being binding and 

conclusive against contractor. If the contractor shall fail to 

comply with requirements of this clause as to the removal 

of  scaffolding  surplus   materials  and  rubbish  and  the 

cleaning  of  dirt  on  or  before  the   date   fixed  for  the 

completion of the work the  Engineer-in-charge may at the 

expense of the contractor remove such scaffolding, surplus 
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materials as aforesaid except for any sum actually realised 

by the sale thereof. 
 
 
 
 

Payment on 
intermediate 
certificate to be 
regarded as 
advances. 

Clause  8  :-  No  payment  shall  be  made  for  any  work 

estimated to cost less than rupees one thousand till after 

the  whole  of  work  shall  have  been  completed  and  a 

certificate of completion given, But in the  case of work 

estimated  to  cost  more  than  rupees  one  thousand  the 

contractor shall on submitting a monthly bill therefore, be 

entitled to receive payment proportionate to the part of the 

work then approved and  passed  by  the Engineer-in- 

charge,  whose  certificate of such approval and passing of 

the sum so payable shall be final and  conclusive against 

the contractor. All such intermediate payments shall  be 

regarded as payments by way of  advance against the final 

payments only and not as payment for work actually done 

and  completed, and  shall  not preclude the Engineer-in- 

charge  from  requiring  any  bad,  unsound,  imperfect  or 

unskillful work to be removed or taken  away and 

reconstructed or reelected nor shall any such payment be 

considered as an admission of the due performance of the 

contractor  or   any  part  thereof  if  any  respect  or  the 

occurring of any claim nor shall it conclude, determine or 

affect in any other way, the powers of  the  Engineer-in- 

charges as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect 

the  contract.  The  final  bill  shall  be  submitted  by  the 

contractor  within  one  month  of  the  date  fixed  for  the 

completion of the work, otherwise the Engineer-in-charge’s 

certificate of the measurements and of the total  amount 

payable for the work shall be final and binding on all the 

parties. 
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Payment at reduced 
rates on account of 
items of work not 
accepted as 
completed, to be at 
the discretion  of the 
Engineer –in-charge 

 
 
 
 
 
 
 
 
 
 
 

Bills to be 
submitted 
monthly. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Bills to be 

submitted 

monthly 

Clause 9 :-  The rates for several items of work estimated 

to cost more than Rs.1,000/- agreed to within shall be valid 

only when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned 

specification. In cases, where the items  of work are not 

accepted as so completed by the Engineer-in-charge, he 

may  make  payment  on  account of  such  items  at  such 

reduced  rates  as  he  may  consider  reasonable  in  the 

preparation of final or on account bills. 
 
 
 

Clause 10 :- A bill shall be submitted by the Contractor in 

each month or  before the date fixed by the Engineer-in- 

charge for all work executed in  the previous month, and 

the Engineer-in-charge shall take or cause to be taken the 

requisite  measurements  for  the  purpose  of  having  the 

same  verified and the claim, so  far as it is admissible, 

shall be  adjusted,  if  possible, within  ten  days  from  the 

presentation of the bill. If the  contractor does not submit 

the bill within the time fixed as aforesaid, the Engineer-in- 

charge may depute a subordinate to measure up the said 

work in the  presence of  the  contractor  or his duly 

authorized agent whose   countersignature  to  the 

measurements  list  shall be sufficient warrant,  and 

Engineer-in-charge may prepare a bill from such list which 

shall be binding on the contractor in all respects. 
 
 
 

Clause 11:-  The contractor shall submit all bills on the 

printed forms to be had on application at the office of the 

Engineer- in-charge. The  charges to be made in the bills 

shall always be entered at the rates specified in the tender 

or in the case of any extra work ordered in pursuance of 

these conditions, and not mentioned or provided for in the 

tender at the rates hereinafter provided for such work. 
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Stores 
supplied by 
Government. 

Clause 12:-  If  the specification or estimate of the work 

provides for the use of any special description of material 

to be supplied from the  stores of the Public Works Dept. 

store or if it is required that the contractor shall use certain 

stores  to  be  provided  by  the  Engineer-in-charge  (such 

material and stores and the prices to be charged therefore 

as hereinafter mentioned being so far as practicable for the 

convenience of the contractor but not so as in any way to 

control the meaning or effect of this contract  specified in 

the  schedule  or memorandum  hereto annexed) the 

contractor shall be supplied with such materials and stores 

as may be required from time to time to be used by him for 

the purpose of the contract only, and the value of the full 

quantity of the  materials and stores so supplied shall be 

set off or deducted from any sums then due or thereafter to 

become  due  to  the  contractor  under  the   contract,  or 

otherwise, or from the security deposit or the proceeds of 

sale thereof, if the  security deposit is held in Government 

securities, the same or a sufficient portion thereof shall in 

that case be sold for the purpose. All materials supplied to 

the contractor  shall remain the  absolute property   of 

Government and shall on no account be removed from site 

of the work, and shall at all times be open for inspection by 

the Engineer-in-charge. Any such materials unused and in 

perfectly  good  condition shall be returned to the Public 

Works  Departmental  store  if  the  Engineer-in-charge  so 

requires by a notice in writing given under his hand but the 

contractor shall not be entitled to return any such materials 

except with consent of the Engineer-in-charge and he shall 

have  no  claim for compensation on account of any such 

material supplied to him as aforesaid but remaining unused 

by  him  or  for  any  wastage  in  or  damage  to  any  such 

materials. 
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Works to be 
executed in 
accordance with 
specifications, 
drawings, 
orders, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Alterations in 
specifications 
and designs not 
to invalidate 
contracts. 

 
 
 
 
 

Rates for works 
not entered in 
estimate or 
schedule of rate 
the district. 

Clause 12 (a):-  All stores of controlled materials such as 

cement, steel etc. to be supplied by Government to 

the contractor should be kept by the contractor under lock 

and  key  and  will  be  accessible  for  inspection  by  the 

Executive Engineer or his agent at all times. 
 

Clause 13:-  The contractor shall execute the whole and 

every  part   of the work  in the most  substantial and 

workmanlike manner, and both as regards materials and 

every other respect in strict accordance with specifications. 

The  contractors  shall  also   conform  exactly,  fully  and 

faithfully  to  the  designs,  drawings  and   instructions  in 

writing  relating  to  the  work  signed  by  the  Engineer-in- 

charge and lodged in his office and to which the contractor 

shall  be   entitled   to  have  access  for  the  purpose  of 

inspection at such office, or on the site of the work during 

office hours. The contractor will be entitled to receive three 

sets of contract drawings and working drawings as well as 

one certified copy of the accepted tender along with the 

work  order  free  of  cost.  Further  copies  of  the  contract 

drawings and working drawings if required by him, shall be 

supplied at the rate of Rs.100/- per set contract drawings 

and Rs.20/- per working drawing except where  otherwise 

specified. 

Clause 14:-   The Engineer-in-charge shall have power to 

make any alteration in or additions to the original 
specifications, drawings, designs and instructions that may 
appear to him  to be necessary or advisable during the 

progress of the work and the contractor shall be bound to 
carry out the work in accordance with any  instructions in 

this connection which may be given to him in writing signed 
by  the Engineer-in-charge  and such alteration  shall not 
invalidate the contract, and any additional work which the 

contractor  may be directed  to  do in the manner above 
specified as part of the work shall be carried  out by the 

contractor on the same conditions in all respects on which 
he agreed to do the main work, and at the same rates as 
are  specified  in  the  tender  for  main  work,  and  if  the 

additional and altered work includes any class of  work for 
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Extension of 
time in 
consequence of 
additions or 
alterations. 

 

 
No claim to any 
payment or 
compensation 
for alteration in 
or restriction of 
work. 

which no rate is specified in this contract, then such class 
of work shall  be  carried out at the rates entered in the 
Schedule of Rates of the   Division or at the rates 
mutually agreed upon between the
 Engineer-in-charge and contractor, whichever are 
lower. If the additional or altered work for which no rate is 
entered in the schedule of rates of   Division  is  ordered  to  
be  carried  before  the  rates  are agreed upon then the 
contractor shall within  seven  days of the date of receipt 
by him of the order to carry out the work inform the 
Engineer-in-charge of the rate which it is his intention to 
charge for such  class of work. And if the Engineer-in-
charge does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out such  
class  of  work  and  arrange  to  carry  out  in  such 

manner as he may  consider advisable  provided always 
that if the contractor shall commence  work or incur any 
expenditure in regard thereto before the rates shall  have 
been determined as lastly here in before mentioned, then 
in such case he shall only be entitled to be paid in respect 
of the  work carried out or expenditure incurred by him 
prior  to  the  date  of  the  determination  of  the  rate  as 
aforesaid according to such rate or rates as shall be fixed 
by  the  Engineer-in-charge.  In  the  event  of  dispute,  the 
decision of the Superintending Engineer of the circle will be 
final. 

Where, however, the work is to be executed according to 
the designs, drawings and specifications recommended by 
the contractor and accepted by the competent authority the 
alterations above referred to shall be within  the scope of 
such designs drawings, and specifications appended to the 
tender. 
 

The  time  limit  for  the  completion  of  the  work  shall  be 
extended in the  proportion that the increase in its cost 
occasioned by, alterations or additions bears to the cost of 
the  original  contract  work,  and  the   certificate  of  the 
Engineer-in-Charge as to such proportion shall be 
conclusive. 
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Clause 15 (1) :- If at any time after the execution of the 
contract  documents the Engineer-in-Charge shall for any 
reason what-so-ever(other  than default on the part of the 
contractor for which the Government is entitled to rescind 
the contract) desire that the whole or any part of the work 
specified in the tender should be suspended for any period 
or that the whole or part of the work should not be carried 
out at all, he shall give to the contractor a notice in writing 
of such desire and upon the receipt of  such notice the 
contractor shall forthwith suspend or stop the work wholly 
or  in  part  as  required,  after  having  due  regard  to  the 
appropriate stage at which the work should be stopped or 
suspended so as not to cause any damage or injury to the 
work already done or endanger the safety thereof, 
provided that the decision of the Engineer as to the stage 
at which the work or any  part of it could be or could have 
been  safely  stopped  or  suspended  shall  be  final  and 
conclusive  against  the  contractor.  The  contractor  shall 
have  no claim to  any payment or  compensation 
whatsoever by reason of or in  pursuance of any notice 
aforesaid,  on  account  of  any  suspension  stoppage  or 
curtailment except to the extent specified hereinafter. 

 

(2)   Where the total  suspension of    the work 
ordered  as aforesaid continued for a  continuous  period 
exceeding 90  days, the contractor shall be at liberty to 
withdraw from  the  contractual obligations  under  the 
contract so far as it pertains to the unexecuted part of the 
work by giving a 10 day’s prior  notice in writing to the 
Engineer,  within 30 days of the expiry of the said period of 
the 90 days, of  such intention and requiring the Engineer 
to record the final measurement of the work already done 
and to pay final bill. Upon giving such notice the contractor 
shall  be  deemed  to  have  been   discharged  from  his 
obligations  to  complete  the  remaining  unexecuted  work 
under his contract. On receipt of such notice the Engineer 
shall  proceed to complete the measurements and make 
such  payment  as  may  be  finally  due  to  the  contractor 
within a period of 90 days from the receipt of such notice in 
respect of the work already done by the contractor. Such 
payment shall not in any matter prejudice the right of the 
contractor  to any   further compensation under  the 
remaining provision of the this clause. 
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(3) Where  the Engineer required the contractor to 
suspend the work for a period in a excess of 30 days at 
any time or 60 days in the aggregate, the contractor shall 
be  entitled  to  apply  to  the  Engineer  within  30  days  of 
resumption of work after such suspension for payment of 
compensations to the extent of pecuniary loss suffered by 
him in respect of working machinery remained idle on the 
site or on the account of his having and to pay the salary or 
wages of labour engaged by him during the said period of 
suspension provided always that the contractor  shall not 
be entitled to any claim in respect of any such working 
machinery salary or wages for the first 30 days whether 
consecutive or in the aggregate or such suspension or in 
respect or any  suspension whatsoever occasioned 
unsatisfactory work or any other  default on his part. The 

decision of the Engineer in this regard shall be  final and 
conclusive against the contractor. 

 
 

 
No claim compe- 
nsation on acc- 
ount of loss due 
to delay in 
supply of 
material by 
Government. 

(4) In the event of................. 
 

 

(i)  Any total stoppage of work on notice from Engineer 

under Sub clause (1) in that behalf. 
 

 

(ii)  Withdrawal by the contractor from the contractual 

obligations complete the remaining unexecuted work 
under sub  clause  (2) on account  of   continued 
suspension of work for a period exceeding 90 days 

 
 
 

OR 
 

 

(III) Curtailment in the quantity of item or items originally 
tendered  on  account  of  any  alteration,  omission  or 
substitution in the  specifications, drawings, designs or 
instructions under clause (14) 1 where such curtailment 
exceeds 25% in quantity and the value of the quantity 
curtailed beyond 25 percent at the rates for the item 
specified in the tender is more than Rs. 5,000/- 

 

 

It shall be open to the contractor, within 90 days from 
the service of (i)  the notice of stoppage of work or (ii) 
the notice of withdrawal from the contractual obligations 
under the contract on account of the continued 
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suspension of work or (iii) notice under clause 14(1) 
resulting in such curtailment to produce to the Engineer 
satisfactory documentary evidence that he had 
purchased or agreed to purchase material for use in the 
contracted work, before receipt by him of the notice of 
stoppage,  suspension  or  curtailment  and  require  the 
Government to take over on payment of such material 
at  the  rates  determined  by  the  Engineer,  provided, 
however, such rates shall in no case exceed the rates at 
which the same  was acquired by the contractor. The 
government shall their after take  over the material so 
offered, provided quantities offered are not in excess of 
the requirement of the unexecuted work as specified in 
the accepted tender and are of quality and specification 
approved by the Engineer. 

7 
 
 

No claim to 
compensation 
on account of 
loss due to 
delay in supply 
of material by 
Government 

Clause  15A-  The  contractor  shall  not  be  entitled  to 
claim any compensation from Government for the loss 
suffered by him on account of delay by Government in 

the supply of materials entered in  Schedule A where 
such delay caused by 

 

(i) Difficulties relating to the supply of railway wagons. 
 

(ii) Force major. 
 

(iii) Act of God. 
 

(iv) Act of enemies of the State or any other reasonable 
cause beyond the control of Government. 

 

 
In the case of such delay in the supply of materials, 
Government  shall grant such extension of time for the 
completion of the work as shall appear to the Executive 
Engineer  to  be  reasonable  in   accordance  with  the 
circumstances of the case. The decision of the 
Executive Engineer as to the extension of time shall be 
accepted as final by the Contractor. 
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The limit for 
unforeseen 
claims. 

 
 
 

 
Action  and 
compensation 
payable  in 
case of bad 
work. 

 

 

PWD 
Resolution no. 
CAT-1087/ 
CR-94/ Bldg-2 
Dated 14-6-89 

Clause 16:- Under no circumstances whatever shall the 
contractor be entitled to any compensation from 
Government on any account unless the contractor shall 
have submitted  a claim in writing to the Engineer-in- 
charge within one month of the case of such occurring. 
 

 
 

Clause 17:-  If at any  time before the security deposit 
or any part thereof is refunded to the contractor, it shall 
appear to the Engineer-in-charge or his subordinate in 
charge of the work, that any  work has been executed 
with  unsound,  imperfect  or  unskillful  workmanship  or 
with materials of inferior quality, or that any materials or 
articles provided by him for the execution of the work 
are unsound,  or of a quality inferior to that contracted 
for, or are otherwise not in accordance with the contract, 
it shall be lawful for the Engineer-in-charge to intimate 
this fact in writing to the contractor and then 
notwithstanding  the  fact  that  the  work,  materials  or 
articles  complained of many have been inadvertently 
passed,  certified and paid for, the contractor shall be 
bound forthwith to rectify, or remove and reconstruct the 
work so specified in whole or in part, as the case may 
require or if so required, shall remove the materials or 
articles  so  specified  and  provided  other  proper  and 
suitable materials or articles at his own charge and cost 
and in the event of his failing to do so within a period to 
be specified by the  Engineer-in-charge  in the written 
intimation aforesaid the contractor shall be liable to pay 
compensation at the rate of one percent on the amount 
of the estimate for every day not exceeding 10 days, 
during which the failure so continues and in the case of 
any such failure the  Engineer-In-charge may rectify or 
remove and re-execute the work or remove, and replace 
the materials or articles complained of as the case may 
be at the risk and expense in all respects of the 
 

contractor. Should the Engineer-in-charge consider that 
any such inferior work or materials as described above 
may be accepted or   made use of it shall be within his 
discretion to accept the same at such reduced rates as 
he may fixed therefore. 
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Clause 18:- All works under or in course of execution or 

executed in pursuance of the contract shall at all times 

be  open  to  the   inspection   and  supervision  of  the 

Engineer-in-charge and his subordinates, and the 

contractor shall at all times  during the usual working 

hours, and at all other times at which reasonable notice 

of  the  intention  of  the  Engineer-in-charge  and   his 

subordinate to visit the work shall have been given to 

the  contractor,  either  himself  be  present  to  receive 

orders and instructions or have responsible agent duly 

accredited in writing  present for that purpose. Orders 

given to the contractor’s duly authorized agent shall be 

considered to have the some force and effect as  if they 

had been given to the contractor himself. 
 
 

Clause 19:- The contractor shall give not less than five 

days notice in  writing to the Engineer-in-charge or his 

subordinate in charge of the work before covering up or 

otherwise  placing beyond the reach  of  measurement 

any work in order that the same may  be measured and 

correct dimensions thereof taken before the same is so 

covered or  placed beyond the reach of measurement 

and shall not cover-up or  place beyond the reach of 

measurement any work without the consent in writing of 

the Engineer-in-charge or his subordinate in charge of 

the work, and if any work shall be covered up or placed 

beyond the reach of measurement, without such notice 

having been given consent obtained the same shall be 

uncovered at the contractor’s expenses, and in default 

thereof, no payment  or allowance shall be made for 

such work or for the materials with which the same was 

executed. 
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Contractor liable 
for damage 

done 
and for 
imperfections. 

 

 
 

PW D Resolution 

No.Sankirana-

2018/Pra-Kra-

151/Building-2 

DT.14/01/2019 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor to 
supply plant 
l a d d e r , 
scaffolding 
etc. 

Clause 20 :-   If during the period as specified in 

column as applicable in table attached from the date of 

completion as certified by the Engineer-in-charge 

pursuant to clause 7 of the contract or period as specified 

in Colum B in table attached after commissioning the 

work. Whichever is later in the opinion of the Executive 

Engineer, the said work is defective in any manner 

whatsoever, the contractor shall forthwith on receipt of 

notice in that behalf from the Executive Engineer, duly 

commence execution and completely carry out at his cost 

in every respect all the work that may be necessary for 

rectifying and setting right the defects specified therein 

including dismantling and reconstruction of unsafe 

portion strictly in accordance with and in the manner 

prescribed and under the supervision of the Executive 

Engineer. In the event of the contractor failing or 

neglecting to commence execution of the said 

rectification work within the period prescribed there for in 

the said notice, and/or to complete the same as aforesaid 

as required by the said notice, the Executive Engineer get 

the same executed and carried out departmentally or by 

any other agency at the risk on account and at the cost of 

the contractor. 

 The contractor shall forth with on demand pay to 

the Government the amount of such costs, charges and 

expenses sustained or incurred by the Government of 

which the certificate of the Executive Engineer shall be 

final and binding on the contractor. Such cost, charges 

and expenses shall be deemed to be arrears of land 

revenue and in the event of the contractor failing or 

neglecting to pay the same on demand as aforesaid 

without prejudice to any other rights and remedies of the 

Government, the same may be recovered from the 

contractor as arrears of land revenue. The Government  

shall  also be entitled to deduct the same from any amount 

which may then be payable or which may therefore 

become payable by the Government to the contractor 

either in respect of the said work or any other work 

whatsoever, or from the amount of the security deposit 

retained by Government. 
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Sr. 

No. 

Particular DLP for Column A 

DLP from date 

of completion 

Column  B  DLP 

from date of 

commissioning 

A) For Building original 

work  

1) RCC frame work 120 months ----- months 
2) Load bearing work  120 months ----- months 
3) Water proofing work  84 months ----- months 

B) For Building Repairs 1) SDR/CTR repairs 60 months ----- months 
2) Special repairs 24 months ----- months 
3) Current repairs 12 months ----- months 

C) For Road Bituminous 

works / Flexible 

pavement  

1) Construction of road as per 

design 
60 months ----- months 

2) Strengthening / Two layer 

MPM/BM 
36 months ----- months 

3) DBM layer & B.C./O.G.C. 

layer or First stage 

construction as per design 

36 months ----- months 

4) BT Renewal single layer 24 months ----- months 
5) Patches of  

MPM/BM/DBM in single 

layer & B.C./O.G.C. layer 

24 months 24 months 

D) For Road Work 

Concrete/ Rigid 

pavement- 

1) Crush Thickness 30cm & 

above as per design 
120 months ----- months 

2) Internal Road & Other 

categories road 
36 months 36 months 

3) Concrete paver block 

works 
60 months ----- months 

E) For Road Metalling 

works  Current 

repairs for road 

Road Metalling Works 12 months ----- months 

Current repairs for 

road 

12 months ----- months 

1) Pot hole filling with 

bitumen & geru lime 

painting 

12 months ----- months 

2) Board fixed as per IRC 

norms 
60 months ----- months 

3) Informatary/ Direction 

Thermoplastic paint 
36 months ----- months 

F) For Bridge and C.D. 

Works 

1) Bridge original work 240 months ----- months 
2) Slab drain and pipe culvert 120 months 120 months 
3) Concrete Built up gutter 120 months -------months 

G) For Bridge repair 

work 

1) Special repair i.e. changing 

of bearing, expansion joint 

parapet wall reconstruction, 

fitting of pipe railing 

Jacketing or abutment/pier 

60 months ----  months 

2) Bridge wearing course 60 months ----  months 
3) Epoxy Painting with 

painting & other repairs 
36 months ----  months 
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Contractor to 
supply plant, 
ladder, scaffolding 
etc. 

 
And is liable for 
damages arising 
from non 
provisions of light, 
fencing etc. 

Clause 21- The contractor shall supply at his own cost 

all material (except such special materials if any as may 

in accordance with the  contract, be supplied from the 

P.W.D.  stores),  plant,  tools,  appliances,  implements, 

ladders,  cordage,  tackle,  scaffolding  and   temporary 

works requisite or proper for the proper execution of the 

work,  whether,  in  the  original,  altered  or  substituted 

form, and whether included in the specifications or other 

documents forming part of the contract or referred to in 

these conditions or not and which may be necessary for 

the purpose of satisfying  or complying with the 

requirements  of  the  Engineer-in-charge  as  to  which 

under these conditions he is entitled to be satisfied or 

which he  is  entitled to be required together with the 

carriage therefore to and from the work. The contractor 

shall also supply without charge the requisite number of 

persons with the means and materials necessary for the 

purpose  of setting out works and counting, weighing 

and assisting in the measurement or examination at any 

time and from time  to time of the work or the failing 

which the same may be provided by  the Engineer-in- 

charge at  the expense  of  the  contractor  and   the 

expenses may be deducted from any money due to the 

contractor  under  the  contract  or  from  his   security 

deposit  or  the  proceeds of  sale  thereof,  or  of  a 

sufficient portion thereof. The contractor shall provide all 

necessary  fencing  and  lights  required  to  protect  the 

public from accident and shall also be bound to bear the 
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expenses of defence of every suit, action or other legal 

proceeding,  that  may  be  brought  by  any  person  for 

injury sustained owing to neglect of the above 

precautions, and to pay any  damages and cost which 

may be awarded in any such suit action or proceedings 

to any such person or which may with consent of the 

contractor be paid for compromising any claim by any 

such person. 
 

List of  machinery  in  contractor’s  possession  and 

which  they  propose  to  use  on  the  works  should  be 

submitted along with the tender. 
 

Clause 21 A:-   The contractor shall provide suitable 

scaffolds and working   platforms, gangways and 

stairways  and  shall comply with  the following 

regulations in connections therewith. 
 

(a) Suitable scaffolds shall be provided for workmen for all 

works that can not be safely done from a ladder or by 

other means. 
 

(b) A  scaffold  shall  not  be  constructed,  taken  down  or 

substantially altered except. 
 

(i) under the  supervision of a competent and 

responsible person; and 
 

(ii) as far as possible by competent workers possessing 

adequate experience in this kind of work. 
 

(c) All scaffolds and appliances connected therewith and 

ladders shall. 
 

(i) be of sound material. 
 

(ii) be of adequate strength having regard to the loads and 

strains to which they will be subjected, and 
 

(iii) be maintained in proper condition. 
 

(d) Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
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(e) Scaffolds  shall  not  be  over  loaded  and  so  far  as 

practicable the load shall be evenly distributed. 
 

(f) Before installing lifting gear on scaffolds, special 

precautions shall be taken to ensure the strength and 

stability of the scaffold. 
 

(g) Scaffold shall be periodically inspected by the 

competent person. 
 

(h) Before allowing a scaffold to be used by his workmen, 

the  contractor  shall,  whether  the  scaffold  has  been 

erected by his workmen or not, take steps to ensure that 

it complies fully with the regulations here-in-specified. 
 

(i) Working platform, gangways stairways shall. 
 

(i) be so constructed that no part thereof can sag unduly or 

unequally. 
 

(ii) be so constructed and maintained having regard to the 

prevailing conditions as to reduce as far as practicable 

risks of persons tripping or  slipping, and 
 

(iii) be kept free from any unnecessary obstruction. 
 

(j) in  the  case  of  working  platform,  gangway,  working 

places and stairways at a height exceeding 2 meters. 

(to be specified) 
 

(i) every  working  platform  and  every  gangway  shall  be 

closely boarded  unless other adequate measures are 

taken to ensure safety. 
 

(ii) every working platform and gangway shall have 

adequate width and 
 

(iii) every working platform, gangway, working place  and 

stairway shall be suitably fenced. 
 

(k) Every opening in the floor of a building or in working 

platform shall  except for the time and to the extent 

required to allow the excess of persons or the transport 

or shifting of materials be provided with suitable means 

to prevent the fall of persons or materials. 
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(l) When persons are employed on a roof where there is a 

danger  of  failing  from  a  height  exceeding  3  meters 

suitable precautions shall be taken to prevent the fall of 

persons or materials. ( to be prescribed). 
 

(m) Suitable precautions shall be taken to prevent persons 

being struck by articles which might fall from scaffolds 

or other working places. 
 

(n) Safe means of access shall be provided to all working 

platforms and other working places. 
 

(o) The contractor(s) will have to make payments to the 

labours as per Minimum Wages Act. 
 
 
 

Clause  21 B - The contractor shall comply with the 

following regulations as regards the Hoisting Appliances 

to be used by him :- 
 

(a) Hoisting Machine and  tackle, including their 

attachments, anchorages and support shall 
 

(i) be of good mechanical construction, sound material and 

adequate strength and free from patent defect; 
 

and 
 

(ii) be kept in good repair and in good working order. 
 

(b) Every  rope  used  in  hoisting  or lowering materials or 

as a means of suspension shall be of suitable quality 

and adequate strength and free from patent defect. 
 

(c) Hoisting  machine  and  tackle  shall  be  examined  and 

adequately tested after erection on the site and before 

use and be re-examined in  position at intervals to be 

prescribed by the Government. 
 

(d) Every chain, ring, hook, shackle, swivel and pulley block 

used, in hoisting or lowering materials or as a means of 

suspension shall be periodically examined. 
 

(e) Every crane driver or hoisting appliances operator shall 

be properly qualified. 
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(f) No person who is below the age of 21 years shall be in 

control of any hosting machine, including any scaffold 

which, or give signals to the operator. 
 

(g) In the case of every hoisting machine and of every 

chain, ring,  hook, shackle, swivel pulley block used in 

hosting or lowering or as means of suspension, the safe 

working load shall be ascertained by adequate means. 
 

(h) Every  hoisting  machine  and  all  gear  referred  to  in 

preceding  regulation shall be plainly marked with the 

safe working load 
 

(i) In the case of hoisting machine having a variable safe 

working load, each safe working, load and the 

conditions under which it is applicable shall be clearly 

indicated. 
 

(j) No part of any hoisting machine or of any gear referred 

to in  regulation(g) above shall be loaded beyond the 

safe working load except for the purpose of testing. 
 

(k) Motors, gearing transmissions, electric writing and other 

dangerous part or hoisting appliances shall be provided 

with efficient safeguards. 
 

(l) Hoisting appliances shall be provided with such means 

as will reduce  to  minimum the risk of the accidental 

descent of the load. 

(m) Adequate  precaution  shall  be  taken  to  reduce  to  a 

minimum,  the  risk  of  any  part  of  a  suspended  load 

becoming accidentally displaced. 
 
 
 

 
Measure 
for 
prevention 
of fire. 

Clause 22 – The contractor shall not set fire to any 

standing jungle,  trees,  brush-wood  or  grass without a 

written permit from the Executive Engineer. When such 

permit is given, and also in all cases when  destroying 

cut or  drag trees  brushwood,  grass etc. By fire, the 

contractor shall taken the necessary measure to prevent 

such fire spreading to or otherwise damaging 
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surrounding  property.  The  contractor  shall  make  his 

own  arrangements  for  drinking  water  for  the  labour 

employed by him. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Liability of 
contractor for 
any damage 
done in or 
outside work 
area. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Employment 
of female 
labour. 

Clause   23–  Compensation for all  damages done 

intentionally  or  unintentionally  by  contractor’s  labour 

whether in or beyond the limits of Government property 

including  any  damage  caused  by  spreading  of  fire 

mentioned  in  clause  22  shall  be  estimated  by  the 

Engineer-in-Charge  or  such  other  officer  as  he  may 

appoint  and  the  estimate  of  the  Engineer-in-Charge 

subject to the decision of the Superintending Engineer 

on appeal shall be final  and the contractor shall be 

bound to pay the amount of the assessed compensation 

on demand, failing which, the same will be  recovered 

from the contractor as damages in the manner 

prescribed in the clause 1 or deducted by the Engineer- 

in-Charge from any sums that may be due or become 

due form Government to contractor under this contract 

or otherwise. The contractor shall bear the expenses of 

defending any action  or  other  legal proceeding that 

may be brought by any persons for injury sustained by 

him  owing  to  neglect  of  precautions  to  prevent  the 

spread of fire and he shall pay any damages and cost 

that may be awarded by the court in consequences. 
 
 
 

Clause  24  -  The  employment  of  female  labours  on 

works in  neighborhood of soldier’s barracks should be 

avoided as far as possible. The contractor shall employ 

the labours with the nearest Employment Exchange. 
 

Clause  25  –  No  Work  shall  be  done  on  a  Sunday 

without  the   sanction  in  writing  of  the  Engineer-in- 

Charge. 
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Work   not   to 
sublet. 
Contract  may 
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Sum payable by 
way of 
compensation to 
be considered 
as reasonable 
compensation 
without 
reference to 
actual loss 

 
Changes in the 
constitution of 
firm to be 
notified 

Clause 26 –  The contract shall not be assigned or 

sublet without  the written approval of the Engineer-in- 

Charge and if the contractor  shall assign or sublet his 

contract, or attempt to do so or become  insolvent or 

commence any  proceedings  to get himself 

adjudicated  and insolvent or make any composition 

with  his  creditors,  or  attempt to  do  so  or  if  bribe, 

gratuity,  gift  loan,   perquisite  ,reward  or  advantage, 

pecuniary or otherwise shall either directly or indirectly 

be given, promised or offered by the Contractor or any 

of his servants or agents to any public officer or person 

in the employment of Government in any way relating to 

his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested 

in the contract, the Engineer-in-Charge may thereupon 

by notice in writing rescind the contract, and the security 

deposit of the Contractor shall thereupon stand forfeited 

and be absolutely at the disposal of Government , and 

the same consequences shall ensure as if the contract 

had  been  rescinded  under  Clause  3  thereof  and  in 

addition the Contractor shall not be entitled to recover or 

be paid for any work therefore actually performed under 

the contract. 
 
 
 

Clause 27 :-  All sums payable by a contractor by way 

of compensation under any of these conditions shall be 

considered as a reasonable compensation to be applied 

to  the  use  of  Government  without  reference  to  the 

actual  loss  or  damage  sustained,  and  whether  any 

damage has or has not been sustained. 
 
 
 

Clause 28 :-  In the case of tender by partners, any 

change in  the constitution of a firm shall be forthwith 

notified by the contractor to the Engineer-in-charge for 

his information. 
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Direction and 
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Direction and 

control of the 

Superintending 
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Clause  29  :-  All  works  to  be  executed  under  the 

contract  shall  be  executed  under  the  direction  and 

subject to the  approval in all respects of the 

Superintending  Engineer  of  the  Circle,  for  the  time 

being, who shall be entitled to direct, at  what point or 

points and in what manner they are to be commenced, 

and from time to time carried on. 
 
 
 

Clause 30 :- 
 

30.1) Except where otherwise specified in the contract 

and   subject  to the powers delegated to  him by 

Government  under the code, rules then in force, the 

decision of the Superintending Engineer of the circle, for 

the time being shall be final, conclusive, and binding on 

all parties of the contract upon all question  relating to 

the  meaning  of  the specification,  design, drawing, & 

instructions,  hereinbefore  mentioned  and  as  to  the 

quality or workmanship, or materials used on the work, 

or relating  to  the   contract, designs,  drawings, 

specifications, estimates, instructions, orders, or these 

conditions, or otherwise  concerning the works, or the 

execution, or failure to execute same  whether arising, 

during the progress of the work, or after the completion 

or abandonment thereof. 
 
 
 

30.2 The contractor may within thirty days of receipt by him of 

any  order   passed by  the  Superintending  Engineer 

concerned with the contract, Work Project provided that 
 

(a) The accepted value  of the Contract exceeds Rs. 10 

Lacks (Rs. Ten Lacks) 
 

(b)  Amount of claim is not less than Rs. 1.00 lack (Rupees 

one lack) 
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30.3 If the contractor is not satisfied with the order passed by 

the Chief  Engineer as aforesaid, the contractor may, 

within thirty days of receipt  by him of any such order, 

appeal  against  it  to  the  concerned  Secretary,  Public 

Works Department/Irrigation   Department who if 

convinced that prima facie the contractor’s claim 

rejected by Superintending  Engineer/Chief Engineer is 

not frivolous and that there is some  substance in the 

claim  of  the  contractor  as  would  merit  a  detailed 

examination and decision by the Standing Committee, 

shall put up to the Standing Committee at Government 

level for suitable decision. (vide PW circular, No. CAT- 

1086-CR-110/Bldg-2 date 7.5.86) 
 
 
 

 
Stores of 
European or 
American 
manufacture 
to be 
obtained 
from the 
Government. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Lump sums in 
estimates. 

 
 

Clause   31-   The contractor shall obtain from  the 

Departmental stores, all stores and articles of European or 

American manufacture which may be required for the work, 

or any part thereof or in  making up any articles required 

therefore or in connection therewith unless he has 

obtained permission in writing from, the Engineer-in-charge 

to obtain such stores and articles elsewhere. The value of 

such  stores  and  articles  as  may  be  supplied  to  the 

contractor by the Engineer-in-Charge will be debited to the 

contractor  in  his  account  at   the  rates  shown  in  the 

schedule, in Form A attached to the contract, and if they 

are not entered in the said schedule, they shall be debited 

to him at cost price which for the purpose of this contract 

shall  include  the  cost  of  carriage  and  other  expenses 

whatsoever, which shall have  been  incurred in obtaining 

delivery of the same at the stores aforesaid 
 
 
 

Clause 32 :-   When the estimate on which a tender is 

made includes  lump sums in respect of part of the work, 

the contractor shall be entitled to payment in respect of the 

items of work involved or the part of the work in question at 

the same rates as are payable under this contract for each 
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item, or if the part of work in question is not in the opinion 

of the  Engineer-in-Charge capable of measurement, the 

Engineer-in-Charge  may  as his discretion pay the lump 

sum  amount  entered  in  the  estimate  and  certificate  in 

writing  of  the Engineer-in-charge  shall  be   final   and 

conclusive against the contractor with regard to any sum or 

sums payable  to him under the provision of this clause. 
 

Clause 33 :-  In the case of any class of work for which 

there is no such specification as is mentioned in rule 1 of 

form B-1, such work shall be carried out in accordance with 

the    Divisional  specifications,  and  in  the  event  of  

there being no   Divisional specifications, then in such 

case the work shall be carried out in all respects in 

accordance with all instructions and requirement of the 

Engineer-in-charge. 
 

Clause  34 :- The expression “works” or “work”  where 

used in these conditions, shall unless there be something 

in the subject or context repugnant to such constructions, 

be construct, to mean the work or works contracted to be 

executed  under  or  in  virtue  of  the  contract,   whether 

temporary  or  permanent  and  whether  original,  altered, 

substituted or additional. 
 
 
 

Clause 35 :-  The percentage referred to in the tender 

shall be deducted from/ added to the gross amount of the 

bill before deducting the value of any stock issued. 
 
 
 

Clause 36 :-  All quarry fees, royalties, octori dues and 

ground rent, for stacking materials, if any, should be paid 

by the contractor.  Royalty charges including surcharge on 

all Minor minerals shall be reimbursed separately on 

production of proof to that effect. 
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Compensation 
under  Workmen’s 
Compensation 
Act 

Clause 37:- The Contractor shall be responsible for and shall pay 

any compensation to his workmen payable under the Workmen’s 

Compensation  act, 1923 ( VIII of 1923 ), (hereinafter called the said 

Act ) for injuries caused to the workmen, if such compensation is 

payable / paid by the Government as principal under sub-section 

(1) of Section 

12 of the said act on behalf of the Contractor, it shall be 

recoverable by the Government from the Contractor under sub-

section  (2) of the said  section. Such compensation shall be 

recovered in the manner laid down  in  Clause 1 above. 
 

Clause   37(A):-  The Contractor shall be responsible for and 

shall pay the expenses of providing medical aid to any workman who 

may suffer a bodily injury as a result of an accident. If such 

expenses are incurred by Government the same shall be 

recoverable from the Contractor forthwith and be deducted without 

prejudice to any other remedy of the Government from any amount 

due or that may become due to the Contractor. 
 

Clause 37 (B):-  the contractor shall provide all necessary 

personal safety equipment and first aid apparatus available for the 

use of the persons employed on the site and shall maintain the 

same in condition suitable for immediate use at any time shall 

comply with the following regulations in connection therewith. 
 

a) The workers shall be required to use the equipments so  

provided  by  the  Contractor and the  Contractor shall take 

adequate steps  to  ensure proper use of the equipment by 

those concerned. 
 

b) When work is carried on in proximity to any place where  

there  is  a  risk  of  drowning  all  necessary equipment shall 

be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

c)      Adequate provision shall be made for prompt first aid treatment   

of all injuries likely to be sustained during the course of the work. 
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(Govt. Circular No. 
PWD CAT- 
6076/3336/(400)/ 
Bldg-2. 
Dated16-08-1985 
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Clause 37 (C) :-  The Contractor shall duly comply with the provisions of “The 

Apprentices Act, 1961” (III of 1961). The rules made there under and the orders that 

may be issued from time to time under the said Act and  the  said Rules and  on  

his  failure  or neglect  to  do  so,  he  shall  be subjected to all the 

liabilities and penalties provided by said Act and said Rules. 
 

Clause 38 :- 1) Quantities in respect of the several items shown in the  

tender are approximate and no revision in the tendered rates shall be 
permitted in respect of any of the items so long as, subject to  any  special 
provision contained in the specifications prescribing a different  percentage 
of permissible variation, the quantity of the item does not exceed the 
tender quantity by more than 25 percent and so long as  the value of the 
excess quantity beyond this limit, at the rate of the item specified in the 
tender, is not more than Rs. 5,000/- 
2) The Contractor shall if ordered in writing by the Engineer,   to do   so   
also  carry  out  any  quantities  in  excess  of  the  limit mentioned  above 
in sub clause (i) hereof on the same condition as and in accordance with 
the specifications in the tender and at the rates (i) derived from the rates 
entered in current schedule of rates and in the absence of such rates (ii) at 
the rates prevailing in the market. The  said rates being increased or 
decreased as the case may be, by the percentage which the total 
tendered amount bears to the estimated cost of the works  as  p u t  t o  
t e nd er ,   based upon the current schedule of rates  applicable to the year 
i n  w h i c h  t e n d e r s  w e r e  i n v i t e d .   
 
(3) Claims arising out of reduction in the tendered quantity of any item  
beyond 25% will be governed by the provisions of  clause  15  only  when  
the  amount  of  such  reduction beyond 25 percent at the  rate of the item 
specified in the tender is more that Rs.5000/- 
(Ref:1) 1) Govt. Circular संिकण:-2004/?.4.-85/रWे-1 िदनांक 11/06/2004, 3/8/2018   

2) Govt. Circular CAT/2017 ?4-85/इमा-2 िदनांक 22/10/2018 
 

Clause  39  :-  The  contractor  shall  employ  any  

famine, convict or other labour of a particular kind or class 

if ordered in writing to do so by the Engineer-in-Charge . 
 
 

Clause 40 :-   No compensation shall be allowed for 

any delay  caused  in  the  starting  of  the  work  on  

account  of acquisition of land or in  the case of 

clearance works, on account of any delay in according to 

sanction of estimates.  



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

94 Dy. Ex. Engineer,  

 

 

Claim for 
compensation 
for  delay in 
execution of 
work. 

 
 
 
 
 

 
Entering upon or 
commencing any 
portion of work 

 

 
 
 
 
 
 
 
 

Minimum age 
of persons 
employed, 
the 
employment 
of donkeys 
and/ or other 
animals and 
the payment 
of fair wages. 

Clause  41:-  No compensation  shall be allowed for any 

delay  in  the  execution  of  the  work  on  account  of  water 

standing  in  borrow  pits  or  compartments.  The  rates  are 

inclusive for hard or cracked soil, excavation  in mud, sub 

soil, water standing in borrow pits and no claim for an extra 

rate shall be  entertained, unless otherwise expressly 

specified. 
 

Clause  42  :-  The  contractor  shall  not  enter  upon  or 

commence  any  portion  of  work  except  with  the  written 

authority and instructions of  Engineer-in-Charge or of his 

subordinate in charge of the work. Failing such authority, the 

contractor shall have no claim to ask for measurements of or 

payments for work. 
 

Clause 43 :- 
 
 

 
(i) No contractor shall employ any person who is under 

the age of 18 years. 
 

(ii) No contractor shall employ donkeys or other animals 

with breaching of string or thin rope. The breaching 

must be at least three inches wide and should be of 

tape ( Newer ). 
 

(iii) No animal suffering from sores, lameness or 

emaciation or which is immature shall be employed 

on the work. 
 

(iv) The Engineer-in-Charge or his Agent is authorized to 

remove from  the work, any person or animal found 

working which does not satisfy these conditions 

and  no  responsibility  shall   be  accepted  by  the 

Government for any delay caused in the completion 

of the work by such removal. 
 

(v) The  contractor shall pay fair and reasonable wages 

to  the  workmen  employed by him in the contract 

undertaken  by  him.  In  the  event  of  any  dispute 
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arising between the contractor and his workmen on 

the grounds  that the wages paid are not fair and 

reasonable,  the  dispute  shall  be  referred  without 

delay to the Executive Engineer, who  shall decide 

the same. The decision of the Executive Engineer 

shall be conclusive and binding on the contractor but 

such decision shall not in any way affect the 

conditions in the contract regarding the payment to 

be  made  by  the  Government  at  the  sanctioned 

tender rates. 
 

(vi) Contractor shall provide drinking water facilities to 

the workers.  Similar amenities shall be provided to 

the workers engaged on large work in urban areas. 
 

(vii) Contractor to take precaution against accidents 

which take place on account of labour using loose 

garments while working near machinery. 
 

Clause 44 :- Payment to contractors shall be made by 

cheque drawn on any treasury within the   

Division convenient to them provided  the  amount exceeds 

Rs.10. Amounts not exceeding Rs.10 will be paid in cash. 
 

Clause 45:-  Any contractor who does not accept these 

conditions shall not be allowed to tender for works. 
 

Clause 46:-  If Government declares a state of scarcity or 

famine to exist in any village situated within 10 miles of the 

work, the contractor shall employ  upon such parts of the 

work,  as  are  suitable  for  unskilled  labour,  any  person 

certified  to  him  by  the  Executive  Engineer,  or  be  any 

person to whom the Executive  Engineer may have 

delegated  this duty in writing to be in need of relief and 

shall be bound to pay to such person wages not below the 

minimum which Government may have fixed in this behalf. 

Any  disputes  which  may  arise  in  connection  with  the 

Implementation  of  this  clause  shall  be  decided  by  the 

Executive  Engineer  whose  decision  shall  be  final  and 

binding on the contractor. 
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Maharashtra Act 
XIX of 1985, 
Clause regarding 
Turnover tax 
vide P. W. D. 
Circular No. 
CAT-1086/ CR- 
330 –Bldg-2 
Dated 10th, June 
1987. 

 

Clause 47 :-  The price quoted by the contractors shall not 

in any case exceed the control price, if any, fixed by Govt. 

or  reasonable  price  which  it  is  permissible  for  him  to 

charge  a private purchaser  for the  same  class and 

description, the controlled price or  the  price permissible 

under  the   provisions of  Hoarding  and Profiteering 

Prevention  Ordinance,  1948  as  amended  from  time  to 

time. If the price quoted exceeds the controlled price or the 

price permissible  under Hoarding  and Profiteering 

Prevention  Ordinance, the  contractor    will  specifically 

mention this fact in his tender along  with the reasons for 

quoting such higher prices. The purchaser at his discretion 

will in such case exercise the right of revising the price at 

any stage so as to conform with the controlled price 
 

permissible under Hoarding & Profiteering Ordinance. This 

discretion will be exercised without prejudice to any other 

action that may be taken against the contractor. 
 
 
 

Clause 47(A) :- “  The Rates of Items In Schedule “B” /(BOQ) of 

NIT are exclusive of Taxes, in respect of sale by transfer of 

property in goods involved in the execution of a Works Contract 

under the provision of Rule 51 of the Maharashtra Goods and 

Services Act .2017 

 

Clause 48 :-  GST shall be payable on the accepted contract 

value at prevailing rates separately on producing proper GST 

tax invoice.Contractor shall quote his rates excluding GST. 

Amount of GST @2% i.e.1% C.G.S.T.+ 1% S.G.S.T. will be 

deducted at source (TDS) after the enforcement of Section 51 of 

Maharashtra Goods and Services Act .2017 
 
 
 

Clause 49 :-  In case of materials that may remain surplus 

with the contractor from those issued for the work 

contracted for, the date of ascertainment of the materials 

being surplus  will  be taken as the date of sale for the 

purpose of sales tax and the sales tax will be recovered on 

such sale. 
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Clause 50 :-  The contractor shall employ the unskilled 

labour to be employed by him on the said work only from 

locally available Labours and shall give preference enrolled 

under  Maharashtra  Government  and  Self   Employment 

Departments Scheme. 
 
 
 

Provided, however, that if the required unskilled labour are 

not available locally, the contractor shall in the first instance 

employ  such  number  of   persons  as  is  available  and 

thereafter may with previous permission, in  writing of the 

Executive Engineer-in-Charge of the said work, obtained 

the   rest  of  requirements  of  unskilled  the  labour  from 

outside the above scheme. 
 
 
 

Clause 51 :- Wages to be paid to the skilled and unskilled 

labourers  engaged by the contractor. 
 
 
 

The contractor shall pay the labourers skilled and unskilled 

according to the wages prescribed by the Minimum Wages 

Act of 1948 applicable to the area in which the work of the 

Contractor is in progress. 
 
 
 

1) The Contractor shall comply with the provisions of 

the Apprentices Act, 1961, and the rules and orders 

issued there under from time to time. If he fails to do 

so, his failure will be a breach of the contract and the 

Superintending Engineer, may in his discretion may 

cancel  the  contract.  The  contractor  shall  also  be 

liable,  for  any   pecuniary  liability  arising  out  on 

account of any violation by him  of the provision of 

the Act. (Vide Government Circular No.  CST-1086/ 

CR-243  Ka-  Building-2/  Mantralaya,  Bombay  400 

032, dated 11 Sept. 1987) 
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The contractor shall pay the labourers skilled and unskilled 

according to the wages prescribed by the Minimum Wages 

act of the 1948 applicable to the area in which the work is 

in progress. 
 
 
 

Clause 52 :-  All amounts whatsoever which the contractor 

is  liable  to  pay  to  the  Government  in  connection  with 

execution  of  the  work  including  the  amount  payable  in 

respect  of  (i)  materials/  and  or  stores  supplied/issued 

hereunder by the  Government  to  contractor (ii) hire 

charges in  respect of heavy plant, machinery and 

equipment  given or hire  by the Government   to  the 

contractor for execution by him of the work and/or which 

advances  have  been  given  by  the  Government  to  the 

contractor  shall  be  deemed  to  be  arrears  of  the  Land 

Revenue and the Government may without  prejudice to 

any other rights and remedies of the Government recover 

the same from the contractor as arrears of Land Revenue. 
 
 
 

Government 
Circular No. CAT 
1284(120) 
Building-2, 
Mantralaya, 
Bombay 400032. 
Dated 14-8-85 

Clause 53 :-  The contractor shall duly comply with all the 

provisions of  the Contract Labour ( Regulation and Abolition) 

Act, 1970 (37 of 1970)  and the Maharashtra Contract Labour 

(Regulation and abolition) Rules, 1971 as amended from time to 

time  and  all  other  relevant  statues  and  statutory  provisions 

concerning  payment of  wages particularly to workmen 

employed by the contractor and working on the site of the work. 

In  particular  the  contractor  shall  pay  wages  to  each  worker 

employed by him on the site of the work at the rates prescribed 

under the Maharashtra Contract  labour (Regulation and 

Abolition) Rules, 1971. If the contractor fails or neglects to pay 

wages  at  the  said  rates  or  makes  short  payments  and  the 

Government  makes  such  payment  of  wages  in  full  or  part 

thereof less paid by the  Contractor as the case may be, the 

amount so paid by the Government  to  such workers shall be 

deemed to be arrears of Land Revenue and the  Government 

shall  be  entitled  to  recover  the  same  as  such  from  the 
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contractor or deduct same from  the amount  payable  by the 

Government to the contractor hereunder or from any other 

amount/s payable to him by the Government. 
 
 
 
 

Education 

Department 

No. TSA/ 

5170/ T 

/5689, dated 

7.7.1992) 

Education 

 

 

 

 ( Government of 

Maharashtra 

P.W.D. Resolution 

No. CAT / 1086 / 

CR-243 / K / 

Bldg.32 Dt. 

11.8.1987) 

Clause 54 :-   The Contractor shall engage apprentices 

such as  brick  layer carpenter, wiremen, plumber, as well 

as blacksmith  recommended by the State Apprenticeship 

Advisor  Director  of  Technical  Education,  Dhobi  Talao, 

Mumbai-  400  001  In  the  construction  work.   (As  per 

Government of Maharashtra, Education Department 

No.TSA/5170/T/56689, dated, 7.7.72) 
 
 
 

Clause  55 :- CONDITIONS FOR MALARIA ERADICATION 

ANTI MALARIAL AND OTHER HEALTH MEASURES 

(a) The anti-malaria and other health measures shall be as   

directed  by  the Joint Director ( Malaria and Filaria) of 

Health Services, Pune. 

 

(b) The contractor shall see that mosquitozgenic conditions 

are not created so as keep vector population to minimum 

level. 
 

c) The Contractor shall carry out anti –malaria measures in 

the area  as per guidelines prescribed under National 

Malaria Eradication  Programme and as directed by the 

Joint Director (Malaria and Filaria) of Health Services, 

Pune. 

 

d) In case of default in caring out prescribed anti-malaria 

measures resulting in increase in malaria incidence, 

contractor shall be liable to pay to Government the 

amount spent by the Government on anti-malaria 

measures to control the situation in addition to fine.
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e) RELATION WITH PUBLIC AUTHORITIES. 
 

The  contractor  shall  make  sufficient  arrangements  for 

draining away the sewerage water as well as water coming from 

the bathing and washing places and shall dispose off this water 

in such a way as not to cause any nuisance. He shall also keep 

the premises clean by employing sufficient number of 

sweepers. The  contractor  shall comply with rules, regulations, 

bye-laws and directions given from time to time by any local or 

public authority in connection with this work and shall pay fees 

or charges which are liable on him without  any extra cost to 

Government. 
 

Clause 56 :- 
 

The Contractor shall comply with all the provision so the Appren tices Act, 
1961 and the rules and Orders issued there under from time to time.   If he fails 
to do so, his failure will be a breach of the from time to time.  If the fails to do 
so, his  failure will be a breach of the Contract and the Superintending Engineer 
may, in his discretion, canal the Contract.  The Contractor shall also be liable for 
an pecuniary liability arising on account of any violation by him of the provision of 
the Act (vide Government Circular No. CST-1086/CR-243 Ka- Building-2/ 
Mantralaya, Bombay 400 032, dated 11 Sept. 1987) 

 
Clause 57 :- (For costing more than One crore) 

To  ensure  the  specified  quality  of  work  which  will  also  include  necessary 
surveys, temporary   works   etc.,   the   contractor   shall   prepare   a   quality 
assurance  plan  and  get  the  same  approved  from  the  Engineer-in-Charge 
within one month from the date of work order. For this, contractor shall submit an  
organization chart of his technical personnel to be deployed on the work along  
with   their  qualifications,  job  descriptions  defining  the  functions  of reporting,  
supervising,  inspecting  and  approving.  The  contractor  shall  also submit  a  list  
of  tools,  equipments  and  the  machinery  and  instrumentation which he 
proposes to use for the construction and for testing in the field and / or in the 
laboratory and monitoring. The contractor shall modify / supplement the 
organization chart and the  list of machinery, equipment etc.  as per the 
direction of the Superintending  Engineer  and shall deploy the personnel and 
equipment on the field as per the  approved chart and list respectively. The 
contractor   shall submit written   method statements detailing his   exact 
proposals of execution of the work  in accordance with the specifications. He will 
have to get these approved from the  Engineer-in-Charge. The quality of the  
work  shall  be  properly  documented through  certificate,  records, check- lists 
and log books of results etc. Such records shall be  compiled from the 
beginning of the work and be  continuously updated and  supplemented and this  
will  be  the  responsibility  of  the  contractor.  The  forms  should  be  got 
approved from the Engineer-in-Charge. 
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 Where the work is to be done on lump sum basis on contractor’s design the 

contractor  shall  also  prepare  and  submit  a  maintenance  manual  giving 

procedure  for  maintenance,  with  the  periodicity  of  maintenance  of  works 

including inspections, tools and equipments to be used, means of 

accessibility for all parts of the structure. He shall also include in the manual, the   

specifications  for  maintenance  work  that  would  be  appropriate  for  his design 

and  technique of construction. This manual shall be submitted within the 

contract period. 

 

 

 Clause  58 :- (कं2ाटदाराने शासकीय िवमािनधीपाशी कं2ाटकामाचा िवमा उतरवावा 
aणून करारनाcात समािवF करावयाdा अटीचे �ाeप) 

कं
ाटदारावर सोपिवले.ा कं
ाटकामांचा िवमा कं
ाटदारांनी िवमा 
संचालनालय, महारा]̂ रा_ गृह िनमा:ण भवर, 264 पिहला मजला, कलानगर समोर वांaे (पूव:) 
मंुबई-400 051 (दुरbनी 4. 262360403/ 262360690 व फॅd 4मांक 26592461/262360403) या 
काया:लयापाशी कं
ाटा!ा संपूण: रकमेस व कं
ाटा!ा पूण: कालावधीसाठी  िवमासंचालनाने 

िनिeत केले.ा (उदाहरणाथ: कं
ाटदारा!ा संपूण: जोfखिमीचे िवमाप
 उभारणी जोखीम िवमा 
प
 इOादी) िवमाप
ाखाली उतरिवणे सgीचे आहे.  तसेच कं
ाटी काम पूण: कर)ासाठी 
िनयुg कर)ात येत असले.ा सव: कामगांराचा िवमा कामगार नुकसान भरपाई 

िवमाप
ाखाली उतरिवणे अ िनवाय: आहे.  िवमा संचालनायालया!ा hितरीg अi िवमा 
कंपiांकडून घेतलेली िवमाप
े fjकारली जाणार नाहीत. 

जर कोणOाही कं
ाटदाराने उपरोg पkदतीने िवमाप
 न घेता परlर िवमा 
कंपनीकडून िवमाप
 घेत.ास शासकीय िवमा िनधीचे कळिवलेली िवमाहmाची रnम 

कं
ाटदारास कं
ाटकामापोटी देय असले.ा रकमेतून वसूल कoन िवमा संचालनयाकडे 

पाठिव)ात येईल.  िवमा जोखीम इतर िवमा कंपiांबरोबर िवभाग)ाचे िवमा संचालक यांचे 

अ िधकार अ ंतीम राहतील. 
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(Draft of proposed condition relating to Insurance of 

Contract works) 
 
 

 
Contractor shall take out necessary Insurance Policy / Policies  

(viz. Contractor's All Risks Insurance Policy, etc. as decided  by  the  

Directorate  of  Insurance)  so  as  to  provide adequate insurance cover for 

execution of the awarded contract work  for  total  contract  value  and  

complete  contract  period compulsorily from the "Directorate of  

Insurance,  Maharashtra State, Mumbai" only.  Its postal address for 

correspondence is " 264, MHADA, First Floor, Opp. Kalanagar, Bandra (E), 

Mumbai- 400 051". (Telephone Nos 022-  265 90 403 / 265 90 690 and 

Fax  No  is  022-  265  92  461  /  265  90  403). Similarly  all workmen's   

appointed   to complete the contract   work   are required to 

insure  under workmen's compensation Insurance Policy  Insurance  

Policy/  policies  taken  out  from  any  other company will not be 

accepted.  If any Contractor has not taken out insurance policy from  

the Directorate of Insurance, Maharashtra State, Mumbai" or has  

effected Insurance  with any Insurance Company, the same will not be 

accepted and 1% of the tender amount or such amount of premium 

calculated by the Government Insurance Fund will be recovered directly 

from the amount payable to the Contractor for the executed contract work

 and paid to the Directorate of Insurance Fund, 

Maharashtra State,  Mumbai. The Director of Insurance reserves the 

right to distribute the risks of insurance among the other insurers.
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PRICE VARIATION CLAUSE 

 If during the operative Period of the Contract as defined in condition (i) below, there 

shall be any variation in the Consumer Price Index (New Series) for Industrial Workers for 

Nahsik Center as per the Labour Gazette published by the Commissioner of Labour, 

Government of Maharashtra and/or in the Whole-sale Price Index for all commodities 

prepared by the Office of Economic Adviser, Ministry of Industry, Government of India or in 

the price of petrol / oil, and lubricants and major construction materials like bitumen, cement, 

steel, various types of metal pipes etc.,  then subject to the other conditions mentioned below, 

price adjustment on account of  

1.    Labour component  

ii) Material component  

iii) Petrol, Oil and Lubricants Component 

iv) Bitumen Component 

v) HYSD & Mild. Steel Component 

vi) Cement Component 

vii) C.I. and D.I. Pipes Component 

 Calculated as per the formula hereinafter appearing, shall be made. Apart from these, 

no other adjustments shall be made to the contract price for any reasons whatsoever. 

Component percentage as given below are as of the total cost of work put to tender. Total of 

Labour, Material & POL components shall be 100 and other components shall be as per 

actuals. 

1. Labour Component - K1 06.00% 

2. Material Component - K2 44.00% 

3. POL Component - K3 50.00% 

 Total….. 100.00% 

4. Bitumen Component – VG-30 grade   Rs. ------------ Per MT 

5. Bitumen Component – VG-10 grade   Rs. ------------ Per MT 

6. TMT Steel from other plant Rs. ------------ Per MT 

7. Structural Steel                                   Rs.  

8. Cement  Rs. ------------ Per MT 

9. IS NP2 Class of 600 mm. dia pipe Rs.  

10. IS NP2 Class of 900 mm. dia. Pipe       Rs.  

11. IS NP2 Class of 1000 mm. dia. Pipe        Rs.  

Note :- If Cement, HYSD & Mild. Steel, Bitumen, C.I. and D.I. Pipes are supplied on Schedule “A” 

then respective component shall not be considered. Also if particular component is not relevant same 

shall be deleted. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

104 Dy. Ex. Engineer,  

 

 

1) FORMULA FOR LABOUR COMPONENT : 

 V1 =  0.85  P   [ K1  x L1 - L0] 

[100         L0 ] 

Where, 

V1 =   Amount of price variation in Rupees to be allowed for Labour component. 

P   =   Cost of work done during the quarter under consideration minus the cost of Cement, HYSD & 

Mild. Steel, Bitumen, C.I. and D.I. Pipes calculated at the basic star rates  as applicable  for the 

tender, consumed during the quarter under consideration. 

 Kind of Material Star Rate  

1. Bitumen Component – VG-30 grade   Rs.52330/- M.T.  

2. Bitumen Component – VG-10 grade   Rs.             /- M.T. 

3. TMT Steel from other plant Rs.        /- M.T. 

4. Structural Steel                                   Rs.             /- M.T. 

5. Cement  Rs.   6000 /- M.T. 

6. IS NP3 Class of 600 mm. dia pipe Rs.  

7. IS NP2 Class of 900 mm. dia. Pipe       Rs.  

8. IS NP2 Class of 1000 mm. dia. Pipe    Rs.  

  

K1 =   Percentage of Labour Component as indicated above. 

L0 =     Basic Consumer Price Index for Mumbai center shall be average consumer price index 

for the quarter preceding the month in which the last date  prescribed for receipt of 

tender falls. 

L1  =    Average Consumer Price Index  for Mumbai center for the quarter under consideration. 

 

2) FORMULA FOR MATERIALS COMPONENT   

V2 =  0.85  P   [ K2  x M1 - M0] 

[100         M0 ] 

Where, 

V2 =   Amount of price variation in Rupees to be allowed for Materials component. 

P   =   Same as worked out for Labour component.  

K2 =   Percentage of Materials Component as indicated above. 

M0 =    Basic wholesale Price Index shall be average wholesale price index for the quarter 

preceding the month in which the last date  prescribed for receipt of tender falls. 

M1  =    Average wholesale Price Index  during  the quarter under consideration. 
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3) FORMULA FOR PETROL, OIL AND LUBRICANT COMPONENT :-  

 V3 =  0.85  P   [ K3  x P1 - P0] 

[100        P0  ] 

Where, 

V3 =   Amount of price variation in Rupees to be allowed for POL component. 

P   =   Same as worked out for Labour component.  

K3 =   Percentage of Petrol, Oil & Lubricant Component. 

P0  =    Average price of HSD at Mumbai during the quarter preceding the month in which the 

last date  prescribed for receipt of tender falls. 

P1  =    Average price of HSD at Mumbai  during  the quarter under consideration. 

4) FORMULA FOR BITUMEN COMPONENT :- 

 V4 =  QB ( B1 – B0)           

Where, 

V4    =   Amount of price variation in Rupees to be allowed for Bitumen component 

QB  =   Quantity of Bitumen (Grade 30/40 & Grade 60/70) in metric tonnes used in the 

permanent works and approved enabling works during the quarter under consideration 

B1    =   Current, average ex-refinery price per metric tonne  of Bitumen (Grade 30/40 & Grade 

60/70) under consideration excluding taxes during the quarter under consideration. 

B0    =   Basic rate of Bitumen in rupees per metric ton as considered for working out value of 

P. or average ex-refinery price in rupees per metric ton excluding taxes of Bitumen for 

the grade of bitumen under consideration prevailing quarter preceding the month in 

which the last date prescribe for receipt of  tender; falls, whichever is higher. 

5) FORMULA FOR HYSD AND MILD STEEL COMPONENT :- 

 V5 =  S0 (SI1 - SI0) 

          ----------------  x T 

               SI0  

Where, 

V5    =   Amount of price variation in Rupees to be allowed for H.Y.S.D. Steel component. 

S0  =   Basic rate of H.Y.S.D. Steel in rupees per metric tonne as considered for working out 

value of P  

SI1    =   Average Steel Index as per RBI Bulletin during the quarter under consideration. 

SI0    =   Average of Steel Index as per RBI Bulletin for the quarter preceding the month in 

which the last date prescribed for receipt of tender falls.  

T      =   Tonnage of steel used in the permanent works for the quarter under consideration.  
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6) FORMULA FOR CEMENT COMPONENT :- 

 V6 =  C0 (CI1 - CI0) 

          ----------------  x T 

      Cl0  

Where, 

V6    =   Amount of price escalation in Rupees to be allowed for Cement component. 

C0  =   Basic rate of cement in rupees per metric tonne as considered for working out value of 

P.  

CI1   =   Average of cement Index published in the RBI Bulletin for the quarter under 

consideration. 

CI0   =   Average of cement  Index published in the RBI Bulletin for the quarter preceding the 

month in which to the last date prescribed for receipt of tender falls.  

T      =   Tonnage of cement used in the permanent works for the quarter under consideration.  

7) FORMULA FOR C.I./ D.I. PIPE COMPONENT :- 

 V7 =  Qd (D1 - D0)          

Where, 

V7    =   Amount of price escalation in rupees to be allowed for C.I./D.I. pipe component. 

D0  =   Pig Iron basic price in rupees per tonne considered for working out value of P 

D1   =   Average Pig Iron price in rupees per tonne during the quarter under consideration 

(published by IISCO) 

Qd   =   Tonnage of C.I./D.I. pipes used in the works during the quarter under consideration.  

The following conditions shall prevail :  

i) The operative period of the Contract shall mean the period commencing from the date of work 

order issued to the Contractor and ending on the date on which the time allowed for the completion 

of the works specified in the Contract for work expires, taking into consideration the extension of 

time, if any, for completion of the work granted by the Engineer under the relevant clause of the 

Conditions of Contract in cases other than those where such extension is necessitated on account of 

default of the Contractor. The decision of the Engineer as regards the operative period of the 

Contract shall be final and binding on the Contractor. Where any compensation for liquidated 

damages is levied on the Contractor on account of delay in completion or inadequate progress 

under the relevant Contract provisions, the price adjustment amount for the balance of work from 

the date of levy of such compensation shall be worked out by pegging the indices, L1, M1, C1, P1, 

B1, S11 and C11 to the levels corresponding to the date from which such compensation is levied. 

ii) This price variation clause shall be applicable to all contracts in B1/B2 & C from but shall 

not apply to piece works. The price variation shall be determined during each quarter as 

per formula given above in this clause. 

iii) The price variation under this Clause shall not be payable for the extra items required to be 

executed during the completion of the work and also on the excess quantities of items 

payable under the provisions of Clause 38/37 of the contract from B1/B2 respectively. 

Since the rates payable for extra items or the extra quantities under Clause 38/37 are to be 
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fixed as per current DSR or as mutually agreed to yearly revision till completion of such 

work. In other words, when the completion/ execution of extra items as well as extra 

quantities under Clause 38/37 of the contract from B1/B2 extends beyond the operative 

date of the DSR then rates payable for the same beyond the date shall be revised with 

reference to the current DSR prevalent at that time on year to year basis or revised in 

accordance with mutual agreement thereon, as provided for in the Contract, whichever is 

less. 

iv) This clause is operative both ways, i.e. if the price variation as calculated above is on the 

plus side, payment on account of the price variation shall be allowed to the contractor and 

if it is on the negative side, the Government shall be entitled to recover the same from the 

Contractor and the amount shall be deductible from any amounts due and payable under 

the contract. 

v) To the extent that full compensation for any rise or fall in costs to the Contractor is not 

entirely covered by the provision of this or other clauses in the contract, the unit rate and 

prices included in the contract shall be deemed to include amounts to cover the contingency of 

such other actual rise or fall in costs. 
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As Per Govt G.R.P.W.Department Circular Vide  No.   Dt. 27.3.2019 the following 

Conditions are included in the tender document. 

1. Instructions for purchase of Bitumen. 

1.1 The bitumen shall be purchased from the Government refineries viz. Hindustan 

Petroleum Corporation Limited (HPCL)/ Bharat Petroleum Corporation Limited (BPCL)/ 

Indian Oil Corporation (IOCL), OR any Private Sector Refinery,  OR any other Bitumen 

producing Refinery who maintain the required Viscosity Grade of the bitumen as per 

prescribed Norms and Specifications of MOST.  

1.2 Contractor should follow the following procedure for use of bulk bitumen which is 

obtained from Indian oil refineries or other Bitumen producing refineries. 

(1) Contractor shall  procure bulk bitumen from Public sector refinery / Indian refineries in 

private sector  / local authorized suppliers / Authorized supplier - contractors of Private, 

Semi government and Foreign Refineries in India / Local manufacturer. 

 (2) Contractors and if it is required, the field officers as per the requirement of work can 

procure VG-30 grade bulk Bitumen as below. 

Sr.No Quantity of Bulk Bitumen to 

be procured 

Source of Supply of Bulk Bitumen 

1 Upto 500 MT  

(For the works in which  

requirement of bitumen is less 

than 500 MT)  

1. Local Bitumen suppliers 

2. Authorized Contractors or Suppliers of 

Private Sector / Public Sector  Oil refineries 

3. Contractor / supplier who maintain large 

stock of bitumen. 

2 More than 500 MT  

(For the works in which  

requirement of bitumen is more 

than 500 MT) 

1. Direct purchase from Public Sector oil 

refineries  

2. Direct purchase from Private Sector oil 

refineries  

3. Contractors / suppliers who procures 

bulk bitumen from oil refineries and 

maintains stock of bitumen for the purpose 

of sale. 

4. Supplier who imports foreign bitumen 

to supply public refineries. 

3 Only for experimental basis 

1500 Km. Per Public Works 

Region. 

1. Suppliers / Dealers of foreign refineries 

importing directly bulk bitumen of Grade 

VG-30 in India from foreign refineries. 

 

Note – Permission has been granted to use VG-30 grade bulk bitumen procured from foreign 

refineries for the road works under P.W.D. Government of Maharashtra on experimental basis 

for the period from 01/04/2019 to 31/3/2020.  

(3) Following stipulations are binding on the Supplier / Contractor for the use of 

Viscosity Grade Bulk Bitumen procured from private sector or any other oil refinery . 

(A)  Viscosity Grade of Bulk Bitumen used for the work shall be conforming to the norms 

of Indian Standard bureau I.S. 73:2013. 

(B)  Contractor shall submit Bill invoices containing CRC (Consignee receipt certificate) 

and GST, in triplicate. It is binding on all the refineries to mention the name of work 

on consignee receipt certificate/ Bills. 

(C) Contractor shall submit the manufacturers laboratory report of Bitumen of concerned 

batch. This bitumen shall be re verified  in contractors owned laboratory and report 

shall be submitted to the department. 
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(D)  All the necessary reports, certificates, purchase orders / Bills tax invoices shall be 

submitted. 

(E) For the works costing more than Rs.5.00 Crores,   it is mandatory for the concerned 

works contractor to arrange following tests carrying  facilities on the work site  

 (i) Penetration test 

 (ii) Softening test 

 (iii) Seperation Test 

 (iv) Elastic Recovery test 

 (v) Adultration test. 

1.3.2 Instruction Regarding recovery or payment of Price escalation due to increase or 

decrease in rate of bulk bitumen. 

 Following instructions shall be followed for payments of price escalation of bitumen 

used in the work procured from private sector or any other refineries. 

(i) Escalation De-escalation regarding bitumen shall be carried out by considering the 

lowest rate of Public Sector Refinery on the date of acceptance of tender and 

the rate of actual purchase of bitumen as per the purchase order of bitumen. The 

rate of actual purchase of bitumen will be considered as the Star Rate. 

(ii) If due to increase in rate of bitumen contractor/entrepreneur is liable for the refund of 

escalation amount,  then the escalation amount shall be carried out by considering 

the lowest rate of  Public Sector OR Private Sector refineries.   (Pl. refer Govt. 

Resolution No. CAT/2017 Case No. 08/Buld-2 Dt 27.9.2018 for the  price 

variation) 

(iii)If due to decrease in rate of bitumen contractor/entrepreneur is liable for the recovery 

of excess amount,  then the recovery amount shall be carried out by considering 

the highest rate of  Public Sector OR Private Sector refineries. 

 

2. Instruction regarding procurement of Cement. 

 

2.1 The contractor can purchase the cement from any manufacturer or manufacturer's 

authorized distributors.  

2.2 Instructions regarding the payment of price escalation due to increase in rate 

and recovery due to decrease in rate of cement. 

Escalation / Recovery amount shall be calculated by considering the difference of 

Star Rate mentioned in the tender and the actual rate of purchase of cement on the 

date of purchase. (Pl. refer Govt. Resolution No. CAT/2017 Case No. 08/Buld-2 Dt 

27.9.2018 for the  price variation) 

 

3. Instruction for purchase of Steel. 

3.1 The contractor can purchase the Steel from any main manufacturer (SAIL, TATA 

Steel, ISPAT and other main manufacturer as directed by the Government) or 

manufacturer's authorized distributors.  
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3.2 Instructions regarding the payment of price escalation due to increase in rate 

and recovery due to decrease in rate of Steel.. 

Escalation / Recovery amount shall be calculated by considering the difference of 

Star Rate mentioned in the tender and the actual rate of purchase of Steel on the date 

of purchase,  and actual quantity used by the contractor on the concerned work  (Pl. 

refer Govt. Resolution No. CAT/2017 Case No. 08/Buld-2 Dt 27.9.2018 for the  

price variation)  

 

4. Responsibility regarding the quality and quantity test check of construction 

material. (Bitumen, steel, cement)  

Following procedure shall be adopted for the verifications of the bills of private 

suppliers of the Steel, Cement, Bitumen and bitumen procured form the private sector 

refineries and authorized suppliers of Bitumen.  

i) It is binding on the contractor to submit Invoices / Bills of construction 

material /Bitumen (With GST number) procured from Private Sector 

Refineries / Public Sector Refineries or authorized Private Importers 

dealers.  

ii) Contractor shall be fully responsible for the authenticity of the invoices / Bills 

submitted by themselves regarding the purchase of steel, cement and 

bitumen as mentioned above para no. 1.3.1,   3 (C) and 3 (D). 

iii) The Public Works Department / Government officers will be responsible only 

for quality and quantity check of various building material used for the 

work. (Steel Cement Bitumen etc.) Executive Engineers, Deputy Engineers 

, Sectional Engineers of the department will not be held responsible for the 

authenticity / genuineness of Invoice/Bills regarding the purchase of 

material submitted by the contractor along with bill. In future if the 

invoices/Bills regarding the procurement of material  submitted by the 

contractor is found forged / fake or bogus, then  it is binding on the 

concerned Executive Engineer to register criminal offence / FIR against the 

concerned contractor. If the invoices are found forged / fake or bogus after 

finalization of agreement then in such case Executive Engineer is 

responsible for filing the Criminal offence / FIR against the contractor as 

per Indian Penal Code.  

iv) Executive Engineer is empowered to verify the  Invoices /Bill / Vouchers 

submitted by the contractors regarding the purchase of material and in case of 

any doubt the Executive Engineers shall execute field level enquiry of such 

documents. After due verification of Invoices regarding purchase of 

construction  material if Executive Engineer found forged / fake or bogus, 

documents then it will be  the responsibility of Executive Engineer to file 

Criminal offence against such contractor.   
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(V) Test of steel Cement and other building material. 

 Field officers will be responsible for carrying out various quality control test of 

steel/cement / other construction material as per the norms of  Indian Standard Bureau for the 

material procured by contractor.  

 On the basis of Consumption of Steel/ Cement,  required quality control test as per 

frequency of Tests chart  required tests shall be carried out. 

 30% quality control tests shall be carried out  in the laboratories of Public Works 

Department and remaining 70%  tests shall be carried out in field laboratory installed by the 

contractor at work site. 

 If field laboratory is not available then such tests shall be carried out from the 

laboratory of Engineering Colleges or any other Government laboratory.  

(VI)  If the contractor is found guilty in case of forged /Fake Bills /Invoices regarding the 

purchase of material then criminal action shall be taken against such contractor and as 

per the Law Of Contract such contractor shall be black listed forever for works in the 

Public Works Department and will be debarred from tendering process of the 

department. 

 (VII) If Grade testing facility of bitumen is not available with the field officer, then it shall 

be made available immediately. Facility of Grade test of bitumen must be available 

with all Sub-Division  s under P.W.Department. The necessary equipments shall be 

procured within the period of 3 months.  For this procurement 1% quality control 

charges shall be utilized.   

(VII)  Contractors shall have facility of various bitumen test / quality control test and having 

modern machinaries and equipment are only eligible for competitive bidding process. 

This type of condition shall be included in future tender. 

(VIII)     For the works costing Rs. 5.00 Crore and above - The contractors who acquired 

the required tests equipments for carrying out various bitumen tests, and advanced 

machinery will only be liable to execute the work.   

(IX)  Contractor shall submit Bills/ Invoices of the utilized Bitumen and other construction 

material in quadruplicate (4 Copies) on the Fifth Day of the next month to the 

concerned Sub-Division  . One copy out of four will be duly signed by Executive 

Engineer and returned to the contractor for their Tax and Audit purpose. If contractor 

fails to submit such invoices then he will be solely responsible for the delay in 

payment.   

(X) Bills of works executed by the contractor are based on the measurement of the the 

completed works and accordingly payment is to be done. Therefore, the entry of 

purchase of Bitumen by the contractor shall not be recorded in the Measurement Book. 

Such practice shall be stopped.  Contractor shall submit the abstract of utilized material 

in prescribed format (Consumption Statement). The Executive Engineer & the 

Division  al Accounts Officer will check such Consumption Statements after due 

verification. Contractor shall submit invoices as per consumption statement and 

certificate mentioning the submitted invoices are true and bonafied and not forged or 

fake. Executive Engineer and Division  al Accountant will be attested by the Executive 

Engineer and the Division  al Accounts Officer.  If such certificate submitted by the 

contractor is found forged/Fake then Criminal action will be conducted against such 

contractor.   
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5.      Instructions regarding utilization of  bitumen (V.G.30 Grade Bitumen as per 

Indian Standard) procured directly from the foreign manufacturing refineries. 

 Permission has been granted to use VG 30 grade bitumen procured from foreign 

refineries for the road works under P.W.Department on experimental basis for the 

period from 01/4/2019 to 31/03/2020 for fixed length of 1500 km for each Public 

Works Region. The works on which bitumen procured form foreign refineries is 

utilized will be under supervision for 2 years for the checking the Performance. the 

findings will be recorded carefully. The quality of such works  works will be Tri Party 

such as I.I.T, V.J.I.T, V.N.I.T etc.  during defect liability period.  

  Following conditions shall be fulfilled for bitumen procured from foreign 

refineries. 

(1) Bitumen shall be conforming  to Indian Standard bureau code IS 73:2013 

(2) Refineries shall submit CRC/Bill Invoice in Triplicate with Test Report of Bitumen of 

concerned bitumen batch. Also inferences of such tests carried out by the foreign 

refineries in their owned laboratories as per Indian Standard shall also be submitted to 

the department. 

(3) Such Foreign refineries shall have their owned laboratory in India. Contractor shall 

submit test reports carried out in foreign refinery owned laboratory in India after 

availability of bitumen in India. 

(4) The rate of VG-30 grade bitumen of foreign refinery and the rate of Indian Public 

Sector refinery on the same date in India, out of which only lowest rate shall be taken 

for  calculating the  price variation. In case of Negative escalation the highest rate of 

above mentioned rates shall be preferred. 

Foreign Refineries bitumen shall be used after obtaining satisfactory test results 
from Government approved laboratory. Before utilization of such foreign 
bitumen on the work, the contractor shall submit the undertaking that He will 
be liable  for maintaining the Quality of the works as per the prescribed norms 
and to carry out the required tests of bitumen satisfactory as the the Indian 

Standards. If quality of such work is not maintained by the contractor OR 
required tests results of bitumen are not found satisfactory, then such works 
will be repaired / rectified by the contractor at his own cost. If he denies then  
the work will be rectified at the Risk & Cost of the contractor. Recovery of 

such expenses will be made from the contractors as "Arrears of Land 
Revenue". 
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CONDITIONS FOR  PROCUREMENT  OF  MATERIALS 
 

1) The contractor shall make his own arrangement for supply of materials 

including  bitumen 60/70 grade, 30/40 grade, 80/100 grade & emulsion  

and  RCC  pipes,  collars.  The  contractor  shall  be  responsible  for  all 

transportation and storage of the materials at site and shall  bear all the 

related costs. The Engineer shall be  entitled at any time, to inspect or 

examine  all  such  materials.  The  contractor  shall  provide  reasonable 

assistance for such inspection or examination as may be required. 
 

 

2) The contractor shall keep an accurate record of use of materials like 

bitumen 60/70 grade, 30/40 Grade, 80/100 Grade bitumen, cement and 

steel used in the works in a manner prescribed by the Engineer and as 

per I.R.C. specifications. 
 

 

3) After receiving the bitumen the authorized challan/gate pass should be 

obtained from  the refinery mentioning the quantity of bitumen, grade of 

bitumen, date and time of delivery etc. and it should be handed over to 

Department for each consignment. 
 

 

4) While transportation by Bouzer, transport  pass  should  be  obtained 
from the Corporation / Municipality through which the Bouzer is passed 
and  the  same   shall  be  handed  over  to  the  authorized  person  of 
Department. 

 
5) If there is any doubt regarding the materials received the same should 

be got tested  from the Govt. laboratory at the cost of the contractor, 
and if the results are sub standard, the materials or the work executed 
with such materials will be rejected. 

 
(6)  The day-today record of the receipt/utility/balance of materials should 

be kept by the  contractor at plant site/site of work/store and the same 
will be checked by the  Engineer-in-Charge or authorized Engineer at 
any time. 

 
(5) The testing charges shall be borne by the contractor. 
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8.0 Additional General Conditions and Specification 
 

 

8.1   Condition  for  Payment  of  Bituminous works : 
 

In  respect  of  bituminous  work,  20%  (Twenty percent) payment on 

bituminous items in a particular kilometer will be withheld till completion 

of agreement  items of side beams, built up drains, site clearance, road 

side furniture, C.D. works  and other items in that kilometer as per the 

instructions of the Engineer-in-Charge. 

 
After completion of these items in the particular kilometer the withheld 

amount will be finally released. 

 
8.2 CONTRACTOR  TO TAKE  PHOTOGRAPHS 

The  contractor  would  have  to  take  coloured  photographs  at  various 

stages/facilities of the work including interesting and novel features of 

the  work  as  directed  by the  Engineer-in-charge. The photographs 

should be of acceptable quality and shall be taken by a professional 

competent  photographer with camera having facility to record the date 

of  photographs  taken  in  the  prints  and  negatives.  The contractor 

should  supply two coloured prints of each of the photograph taken to 

the standard  postcard size in albums of acceptable quality.  Also the 

negative in 35 mm. size shall be supplied for each photograph.  Failure 

to do so will entitle the Government to recover an amount of Rs.20/- per 

photograph per print. The number of  photographs however be limited 

to 10 photographs per kilometer length. 

8.3   Special Condition for Hot Mix Aspalt Works 
 

(II) CLAUSE NO. 901 OF MINISTRY’S SPECIFICATIONS 4th REVISION 
2001 

 

(a) The responsibility for the quality of the entire construction work is on 

the   contractor.   For  this  purpose,  he  is  required  to  have  his  own 

independent and adequate set-up. 
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(b) The Engineer for satisfying himself  about the quality of  the 

materials and work will  also have tests conducted by quality control units 

or by any  other agency, generally to thefrequency set out

 in the specifications. For test to be done by the 

Engineer, the contractor is to render  all necessary co-operation  and

 assistance  including the provision of labour assistance in 

packing and dispatching samples etc. 

 
 

(c) For the work of embankment, sub grade and pavement, construction of 

subsequent  layer of the same or other material over the finished layer 

shall be done only after obtaining approval from the Engineer. 

 
 

Bitumen content & gradation of the various bituminous overlays taken at 

plant site shall be considered as representative of the mix. 

 
 

(d) The  contractor  shall  be  responsible  for  rectifying/replacing  any  work 

falling short of quality requirements as directed by the Engineer. 

(II) GUIDELINES ON QUALITY CONTROL OPERATIONS: 

The onus of achieving quality of work will be on the Contractor who will take  

actions as stipulated in Section 900 of Ministry's Specifications for Road and 

Bridge Works, 4th Revision, August, 2001 edition. 

1 Supervising control and data acquisition for Bituminous item & W.B.M 

  Engineer In charge shall allocate unique identification number to the 

work of this contract.  For  all  Bituminous  items  under  this  contract,  the  

contractor  shall  provide  web-based Supervisory Control and Data Acquisition 

(SCADA) arrangements for the following 

(A)  DRUM MIX TYPE 

  (i) Temperature of metal before mixing. 

  (ii) Temperature of bitumen before mixing. 

  (iii) Temperature of mix material. 

 (B) MIX TRANSPORTATION 

  (i) Vehicle tracking system (VTS) for all vehicles transporting and laying 

bituminous mix. 
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(C) ROLLERS / COMPACTORS / PAVER 

  (i) Roller / Compactors shall be intelligent. The intelligent compaction 

system shal have complaction  analyzer. The compaction analyzer system 

shall be inbuilt provided by the original manufacturetr of Compactor. In no 

case retro-fitted system shall be accepted. The Compactor shall be fitted  with 

VSAT ( Very small Aperture Terminal ) . The Data ( Compaction Analyzer) 

in the computer on the  intelligent compactor, including graphic displays shall 

be replicated on the PWD user Terminal on real time basis ( time lag noyt ore 

than 15 seconds) 

(D) GIS MAP 

  Displaying locations of Hot mix Plants, Tippers used for hot mix material 

transportation, Roller, paver and Sprayer on GIS map. 

 

(E) Communicate the Data which is beyond the set parameters by SMS and e-

mail to the representative  of Engineer In charge for all above A B C D & E. 

 

2 THE OFFER OF THE CONTRACTOR SHALL INCLUDE: 

  (1) The cost of procuring, establishing, running, operating & maintaining 

SCADA including all Censors, Vehicle  Tracking System (VTS) and any other 

instrumentation, automation required to acquire the desired data,  mentioned 

at (A), (B), (C), (D) (E), (F), above . And cost of SCADA for all other locations, 

places specified in this contract. 

2) Web connectivity to all locations where data is being acquired, transmitted, 

processed, stored and retrieved  with minimum speed of 1 MPBS and 100 % 

availability. The contactor shall provide the web application in  such a manner 

that it shall first update the above data in real time on PWD’s works 

monitoring e-governance web application automatically. 

(3) Web-based application including Computer Software, Hardware etc. to 

transmit, process, store and retrieve the data in the forms and formats as 

prescribed by the Engineer Incharge. 

(4) Arrangement for security of data, Disaster recovery arrangements shall be 

as per I.T. Industry practice, during the construction period and upto defect 

liability period.(DLP). Handing over the data on the Web Server after DLP in 

Electronic form as instructed by Engineer Incharge. 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 Dy. Ex. Engineer, 

 

 

117 

 

 

 

 

 

 

(5) Calibration of all SCADA related attachments /accessories as per the 

specification.:-  Web based application to monitor the schedule of Calibration 

of all SCADA related attachment/accessories. The invalidity  of calibration shall 

lead to non-acceptance of work or measurement and the Contractor shall not 

be paid for such non-accepted work or measurements 

(6) Submission of printed and authenticated reports to the Engineer Incharge as 

and when required. 

 (7) Point (1) to (6) above shall be arranged and maintained during contract 

period and defect liability period. 

(8) Cost includes rectification, fine tuning, corrections, additions & alterations 

to the system to the satisfaction of Engineer Incharge. 

(9) All data generated as per this special condition of contract shall be 

the property of PWD. 

 

3.    The  Contractor  shall  make  all  necessary  arrangement  required  under  

Clause-19  above (Supervising control and data acquisition for 

Bituminous and WBM item) well in advance before starting of  the 

related items of work. All necessary arrangements so made shall be 

offered for inspection to Engineer Incharge one month prior to the start of 

the related items of work. Changes if any, after his inspection suggested 

by the Engineer Incharge shall be carried out at no extra cost and within 

the period of Three days.  A fresh request for inspection, of Engineer 

Incharge after such rectifications shall be requested by the Contractor 

and final approval to the SCADA arrangements as specified in Clause-19 

shall be obtained. 

 
 

(III) CLAUSES IN THE CONDITIONS  OF CONTRACT. 
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118(a) All materials and workmanship shall be of the 

respective type described in the  contract  and in accordance with the 

Engineer’s instructions and shall be subjected from time to time to such 

tests as the Engineer may direct at  the  place of  manufacture  or  

fabrication, or on  the  site. All samples shall be supplied by the contractor. 

 

 

 

 
 

(b) No work is to be covered up or put out of view without the approval of 

the Engineer for his examination and measurements. 

 
 

(c) During the progress of the works, the Engineer shall have the power to 

order the removal from the site of any unsuitable material, substitution 

 

of  proper  suitable  material  and  the  removal  and  proper  reelection 

notwithstanding any previous test or interim payment, therefore, and of 

any work   which in respect of materials or workmanship is not in the 

opinion of the Engineer in accordance with the contract. 

 
 
 

(IV) GUIDELINES ON QUALITY CONTROL OPERATIONS 
 

The onus of achieving quality of work will be on the contractor who will 

take actions  as stipulated in section 900 of Ministry’s specifications for 

Road and Bridge works (4th revision, 2001) 

 
 

MINISTRY’S SPECIFICATIONS FOR ROAD AND BRIDGE W ORKS 

(4TH  REVISION  2001) 

Ministry’s specifications for Road and Bridge works (4th  revision, 2001) 
 

will form part of contract documents and the contractor will be legally 

bound  to  the  various  stipulations  made  therein  unless specifically 

relaxed  or  waived  wholly  or  partly  through  a  special  clause  in  the 

contract documents. 

 
 

(V) CONTRACTOR’S  FACILITIES : 
 

According  to  the  contract  (see  para  1.3  above)  the  contractor  is 
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119responsible  for  the quality of the entire construction work, and for 

this purpose, he is required to have his own independent and adequate 

set up. To meet this requirement :- 

 
 

(a) The list of equipments to be procured and the facilities to be provided 

shall  be  got approved  by  the  Engineer.  The  equipment  shall  

be maintained in a workable condition to the satisfaction of the Engineer. 

 

 

 

 
(b) Sampling  and  testing  procedures  shall  be  in  accordance  with  the 

relevant  standards of BIS (previously called ISI) or IRC. Frequency of 

testing shall be as laid down in the Ministry’s specification for Road and 

Bridge  work (4th  revision, 2001). In the  absence  of  relevant  Indian 

standards  sampling and testing procedures shall  be  as approved by 

the Engineer. 

 
(c) The  laboratory should  be  manned  by qualified  Engineer assisted  by 

Materials Inspector/Technicians, and the set up should be got approved 

by the Engineer. 

 
(d) The contractor should prepare printed proforma for recording readings 

and  results   of   each  type  of  test,  after  getting  the  formats  of  the 

proforma approved from the Engineer. He should keep a daily record of 

all the tests conducted by him.  Two copies of the test results should be 

submitted to the Engineer for his examination  and   approval, of which 

one copy will be returned to the contractor for being kept at site of work. 

 

(e) The materials Engineer of the contractor should keep close liaison with 

the quality control units of the Engineer and keep later informed of the 

sampling and testing  programme so that the Engineer’s representative 

could be present during this activity, if considered necessary. 

 
(VI) DAY-TO-D AY QU ALITY CONTROL OPERATION :- 

 

 

The day-to-day controls to be exercised by the Contractor and the 
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120Engineer are enumerated in the following paragraphs. 
 
 

 
9) ALIGNMENT AND LEVEL CONTROL 

 

(a) The  contractor should  locate  the  center-line of  the  road from  the 

pegs, pillars or reference points fixed during the location survey and 

from  the  information furnished in the contract drawings. Any 

discrepancy between the reference points on the ground and those 

on the drawings should immediately be brought to the notice of the 

Engineer for reconciliation. 

 
(b) Based  on  the  approved  center-line,  the  contractor  should  set  up 

batter pegs  (to  delineate  the  limits,  of  embankment/cutting)  and 

cleaning stakes (to   delineate limits of cleaning and grubbing) and 

have these got checked and approved by the Engineer. 

 
(c) The contractor should check the reduced levels of bench marks set 

up along the  alignment. Any discrepancy in the reduced levels of 

those at  site and as indicated in the drawings should immediately 

be  brought  to  the  notice  of  the  Engineer  for  reconciliation.  The 

contractor should re-establish  those bench  marks which are found 

missing  at  site,  and  should  establish  additional bench  marks  as 

needed, for ensuring effective level control. 

 (d) The contractor shall be responsible for the true and proper setting 

out of the  works in relation to the original survey points, lines and 

levels of reference given by Engineer in writing. If at any time during 

the progress of the works, any error   shall appear or arise in the 

position, levels, dimensions or alignment of any  part  of the works, 

the contractor on being requested to do so by the Engineer, shall at 

his  own  cost  rectify the  error  to  the  satisfaction  of  the  Engineer 

unless such error is based on incorrect data suppliedin writing by 

the Engineer. 

 

 

 

 

(e) The contractor shall carefully protect and prepare all bench marks, 
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121reference pillars and pegs used in setting out the works till 

final take over by the Engineer. 

 
 

(f) i) The  contractor should  arrange  to  obtain  approval  to  each  and 

every  activity  of the work prior to its commencement. Unless  and 

until the proceeding activity has been approved by the concerned 

Deputy  Engineer, in writing no next activity should be commenced 

by  the  contractor.  Any  work  done  without  prior  approval  of  the 

concerned  Deputy Engineer,  would  be  regarded  as  unauthorized 

and would be summarily rejected. 

 
 

ii) The  contractor  should  maintain an “Event register” at  site 

incorporating therein detailed daily activities carried out on that day 

along with the details of  machinery  employed on the  work, 

machinery in  working order, bitumen consumed on that day, record 

of accidents if any, record of visit of higher officers and so on.  This 

event register should be got initialed  by the Deputy Engineer every 

day. 

 

 

 

 
 

ii) The frequency of testing of various items shall be as per section 
 

901 of M.O.R.T. & H. specifications.  In case the required number of 

tests  are   not  carried  out  by  the  agency  the  work  may  not  be 

accepted by the  Executive  Engineer and if inadvertently accepted 

the shortfall in frequency will be recovered of three times or rates 

prescribed by vigilance & quality circle, Nashik schedule of testting 

charges effective from 1.8.2015 at the following rates :- 
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GOVERNMENT OF MAHARASHTRA 

Vigilance & Quality Control Circle 
Schedule of Testing charges for construction  material used for  

Government  Works for the Year 2023-24 

Effective from  1/ 07/2023 and valid Upto 30/06/2024   

Sr. 

No. 
Name of Test Test Rate in Rs. 

1 2 3 4 

  BASIC TEST OF CEMENT.     

1 Standard Consistancy,  Fineness, Specific Gravity,  Setting 

Time ( Initial & Final ), Compressive  Strength, Soundness. 

1 Test 3960.00 

  BASIC TEST OF AGGREGATE.     

2 Water Absorption, Specific Gravity,Impact Value, Crushing 

Value.  

1 Test 2730.00 

3 Sieve Analysis. 1 Test 725.00 

4 Abrasion Value. 1 Test 1230.00 

5 Flakiness Index & Elongation Index. 1 Test 895.00 

6 Stripping Value. (for Bituminous Work) 1 Test 780.00 

7 Soundness.     1 Test 2620.00 

  MIX DESIGN.     

8 GSB Mix Design./Cement Treated Sub Base ( CTSB) 1 Test 17065.00 

9 Wet Mix Macadam  Mix Design. 1 Test 17065.00 

  FINE AGGREGATE.     

10 Fineness Modulus ( Sieve Analysis ),Silt & Clay Content  1 Test 1450.00 

11 Chloride  & Sulphate Content.  1 Test 835.00 

12 Silt Factor. 1 Test 895.00 

  BRICKS     

13 Water Absorption (Set of 5 Bricks), Compressive  Strength( Set 

of 5 Bricks), Efflorescence 

 (Set of 5 Bricks). 

1 Test 2285.00 

  FLOORING TILES (MOSSAIC / CEMENT)     

14 Flexural test ( Set of 6 Tiles), Water Absorption ( Set of 6 

Tiles).Resistance to wear ( Set of 6 Tiles). 

1 Test 2620.00 

15 Flooring of Natural Stone (Kota,Marble, Granite,Tandur.etc.) 

Water absorption, Specific gravity 

1 Test 1450.00 

  CERAMIC TILES / VITRIFIED TILES     
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16 Water Absorption, Modulus of Rupture (Set of 6 Tiles) 1 Test 1675.00 

  MANGLORE TILES     

17 Water Absorption (Set of 6 Tiles), Flexural test (Set of  6 

Tiles). 

1 Test 1560.00 

18 Permeability. 1 Test 1005 

  CONCRETE     

19 Compressive Strength OF C.C. Cube (Set of 3 cubes). 1 Test 725.00 

20 Concrete Mix Design (With all Tests on  basic materials)  1 Test 14445.00 

21 Flexural strength of Beam.    1 Test 780.00 

22 Permeability Test. 1 Test 1615.00 

23 Concrete mix design by Accelerated curing method. (By 

Accelerated curing method) 

1 Mix 

Design 

17065.00 

24 Taking of core samples in concrete pavement. (Excluding Dead 

Journey Charges) 

1 Test 3015.00 

25 Dead Journey Charges. Per Km 18.00 

   CONCRETE PAVING BLOCKS     

26 Compressive Strength , Water Absorption,(Set of 8 Blocks) 1 Test 2620.00 

  MORTOR     

27 Compressive Strength.( Set of 3 Cubes) 1 Test 725.00 

  STONE/ RUBBLE     

28  Crushing Value/Compressive Strength,  Water Absorption & 

Specific Gravity,  

1 Test 2120.00 

  SOIL / MURUM     

29 Sieve Analysis. 1 Test 725.00 

30 Liquid limit & plastic Limit. 1 Test 1230.00 

31 Compaction Test (  Proctor Density ). 1 Test 1955.00 

32 C.B.R. Test ( Lab ) With compaction test. 1 Test 7250.00 

33 C.B.R. Test ( Field Determination Test) Excluding 

Transportation.As per IS 2720 Part XXXI 

1 Test 2730.00 

34 Dead Journey Charges of inspection Vehical Per Km 18.00 

35 Dead Journey Charges of Truck/Tipper Per Km 65.00 

36 Sulphate & Chloride Contents. 1 Test 835.00 

37 Mechanical Analysis.   1 Test 2340.00 

38 Plate Load Bearing Test.(Excluding Transportation) 1 Test 32785.00 

39 Free Swell Test for Soil. 1 Test 950.00 

  BITUMEN     

40 Penetration, Softening Point, Flash & Fire Point, Specific 1 Test 3290.00 
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Gravity 

41 Viscosity. 1 Test 2005.00 

42 Ducility / Elastic Recovery 1 Test 950.00 

43 Extraction Test.(Bituminous mix) 1 Test 1675.00 

44 Extraction &Sieve Analysis of Bituminous mix ( for 

BM/DBM/AC) (2 samples of extraction for one sieve analysis 

including extraction) 

1 Test 4125.00 

45 Marshall Stability & Flow measurement ( Set of 3 moulds)  

  

1 Test 1170.00 

46 Job Mix Design with all Tests on aggregate (Excluding 

bitumen) for DBM/SDBC/AC/SMA (Stone Mastic Ashphalt)  

( Testing of Bitumen shall be seperately Charged) 

1 Mix 

Design  

17065.00 

47 B. M. Mix Design with all Tests on aggregate  (Excluding 

bitumen ) ( Testing of Bitumen shall be seperately Charged) 

1 Mix  

Design 

7865.00 

48 Mastic Hardness No.    1 Test 725.00 

49 Thin film oven test & test on residue  of modified bitumen. 1 Test 3290.00 

50  Seperation test for modified bitumen. 1 Test 1170.00 

51 Density of Bituminous Core. 1 Test 665.00 

52 Taking of core samples in bituminous flexible pavement. 

(Excluding Dead Journey Charges) 

1 Test 3015.00 

53 Dead Journey Charges. Per Km 18.00 

  BITUMINOUS EMULSION     

54 % Residue Test By Evaporation / Sieve Test 1 Test 665.00 

55 Partical Charge Test 1 Test 445.00 

  HOLLOW / SOLID /AAC BLOCKS     

56 Density Test . (Set of 3 Blocks ),Compressive Strength. (Set of 

3 Blocks ),Water Absorption Test   ( Set of 3 Blocks ) 

1 Test 2065.00 

  WATER     

57 PH Value, Sulphate &  Chloride Content. 1 Test 1170.00 

  WOOD     

58 Density, Moisture Content. 1 Test 1115.00 

  FLUSH DOOR     

59 Knife Test, Adhesion Test, End Immersion Test. 1 Test 2845.00 

  PLYWOOD     

60 Determination of Resistance to dry heat,Determination of  

Moisture Content,Determination of Density,Thickness of 

Plywood. 

1 Test 3570.00 

61 Test for Glue Adhesion 1 Test 555.00 
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  PARTICAL BOARD     

62 Determination of  Moisture Content,Determination of Density 1 Test 1675.00 

  ALUMINIUM SECTION     

63 Thickness, Mass Per Running meter, 1 Test 725.00 

  G.I. PIPES     

64 Weight per running meter,Diameter of pipe & wall thickness of 

pipe, 

1 Test 275.00 

  P.V.C. PIPES (NONPLASTISIZED)     

65 Weight per running meter,Diameter of pipe & wall thickness of 

pipe 

1 Test 280.00 

  STEEL ANTI CORROSIVE TEST     

66 Resistance to applied Voltage. ( 1 Hr. Test )  

(Set of 2 Bars) 

1 Test 1170.00 

67 Resistance to applied Voltage.( 30 Days Test ) 

( Set of 2 Bars ) 

1 Test 3290.00 

68 Thickness of Coating. (Set of 2 Bars)   1 Test 615.00 

69 Chemical Resistance Test.( Set of 8 Bars ) 1 Test 2510.00 

70 Hardness of Coating Test .    1 Test 335.00 

71 Salt Spray Test ( 4 Cycles ) ( Set of 2 Bars ) 1 Test  1560.00 

  STEEL BAR TESTING     

72 Upto 16 mm  (Set of 3 Bars) 1 Test  1340.00 

73 Above 16 mm (Set of 3 Bars) 1 Test  1675.00 

(Tensile strength, %, Elongation, Yield Stress,Weight-Per 

Meter, Bend / Rebend Test, Proof Stress.) 

  

74 Nitrol Solution Test. (Set of 3 Bars) 1 Test 4070.00 

  PAINT / THERMO-PLASTIC PAINT     

75 Glass bead contents & grading analysis. 1 Test 4070.00 

76 Reflectance &  yellowness index. 1 Test 1170.00 

77 Flowability.(Percentage residue). 1 Test 1170.00 

78 Softening Point. (Ring & ball method). 1 Test 1060.00 

79 Drying Time. 1 Test 835.00 

  ROAD SIGN BOARD      

80 Retro Reflective Test. 1 Test 4185.00 

  ROUGHNESS INDEX / ROAD UN-EVENNESS 

TEST 

    

81 Road Surface Single Lane.(3.70 to 5.50 m) Per Km 780.00 

82 Road Surface 1.5 Lane to Two Lane.                         (5.50 to 

7.00 m) 

Per Km 1560.00 

83 Each Additional Lane. Per Km 780.00 
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84 Dead Journey Charges. Per Km 18.00 

  OVERLAY DESIGN     

85 Benkelman Beam Test (Excluding Dead Journey Charges) Per Km 14830.00 

  NON -DESTRUCTIVE TEST     

86 Rebound Hammer Test. 1 Point 280.00 

87 Ultrasonic Pulse Velocity 1 Point 390.00 

Important  Note:The above rates are applicable for all Division & 
Subdivision under P.W.D.  in Maharashtra  and for other Govertment / 
Private Organization the rates shall be twice as mentioned in SSR. 
 

(10) SHOULDERS :- 
 

(a) Checking for the quality of shoulder materials including gradation 
shall be done. 

 
(b) Field compaction shall be checked at site on the compacted 

layer. 
 

(c) Checking for the cross fall shall be done. 
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(11) BITUMINOUS CONSTRUCTION – GENERAL :- 
 

(a) Manufacturer’s  test  certificate  for  quality  of  bitumen  will  be 

acceptable  to  the  Engineer.  However,  where  the  quality is  in 

doubt, the Engineer  may   call for tests to be conducted by the 

Contractor for verification. 

 
 

(b) The base on which bituminous courses are to be laid must be dry 

and free of dust and other deleterious matters. 

 
 
 
 

(c) Mineral  aggregates  to  be  used  should  be  checked  for  their 

specification requirements and got approved by the Engineer. 

 
(12) BITUMINOUS SPRAYED WORK :- 

 

 

(a) Temperature of binder in the boiler and rate of spray at site shall 

be checked.  Spraying shall be uniform and shall be carried out 

with the help of either  self  propelled or towed bitumen pressure 

sprayer spraying nozzles arrangements. 

 
(b) Rate  and  uniformity of  spread  of  chippings should  be  checked 

and controlled. 

 
(c) Adequate embedment of the chippings by rolling shall be 

ensured. 

 
(13) HOT MIXED AND HOT LAID BITUMINOUS CONSTRUCTIONS :- 

 

 

(a) Job mix formula  (JMF) satisfying  specification requirements 

should  be worked  out  based on laboratory  tests  and got 

approved by the Engineer.  The Engineer will have independent 

tests made before approving the JMF. 
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(b) The  plant  should  be  checked  for  capability  to  produce  mix 

conforming  to  the JMF. If  necessary,  trial  stretches  should  be 

laid and checked approximately. 

 
(c) Control  should  be  exercised  on  temperature  of  binder  in  the 

boiler,  aggregate in the dryer and mix at the time of laying and 

rolling. 

 
(d) Tests for stability flow, unit weight etc. of mix collected from the 

discharge   point of the plant, extraction test for binder content 

and aggregate  gradation  should be performed to check on the 

quality of mix discharged from the plant. 

 
(e) Thickness and density of the compacted mix should be checked 

by taking core samples. 
 

 

14) PAVEMENT COURSES- GENERAL CONTROLS :- 
 

(a) The base on which the pavement layer is to be placed should be 

checked for levels and regularity, and should be in a condition to 

receive the pavement  layer. 

 
 

(b) Each  layer  should  be  checked  for  thickness,  levels,  cross  fall 

(camber), regularity and strength before next layer is permitted to 

be laid. 

 
(15) SEQUENCE OF WORK : 

 
The following consequence shall be followed during execution. 

 
The Sequence of execution of work shall be as per the bar chart attached with this 
tender. 
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(17)  CONDITION FOR  TRAFFIC S AFETY : 
TRAFFIC S AFETY MEASURES TO BE TAKEN BY THE 
CONTRACTOR AT HIS OWN COST DURING IMPROVEMENT OF 
ROADS WHERE TRAFFIC CAN BE P ASSED OVER PART WIDTH. 
ITEM  : 

 
Providing Traffic Safety Measures on road during IMPROVEMENT of 
existing  road   comprising  of  Traffic  Sign  Boards  and  devices  as  per 
detailed  design drawing and specifications and as directed by 
Engineer-in-Charge. 

 
SPECIFICATIONS : 

 
The  item  includes providing  traffic  safety arrangements  required  for 
traffic control near the stretch of road where improvement work is being 
taken  up,  before  actual  start  of  improvement  work  of  road. The 
contractor will have to provide the traffic safety arrangements as per 
detailed  drawing. The traffic safety arrangement will have to be got 
approved  from Engineer-in-Charge by the contractor before taking any 
construction activities for improvement of road. 

 
The  Engineer-in-Charge  shall  get  himself  satisfied  about  the  traffic 
safety   arrangement provided on the work site before allowing 
Contractor to commence the improvement activity and a certificate to 
that effect shall be recorded in the Measurement Book. 

 
(a) The Sign No. 1  SPEED LIMIT (20) shall be placed at a distance of 120 

metre away from the point where the transition of carriage way begins. 
The Sign Board shall be   circle of size 60 centimeter diameter having 
white background and red border and  the numerals shall be in black 
colour as per IRC 67-2001 (1st revision). Distance  between sign no.1 
and sign   shall be minimum 20 metre. 

 
(b) The sign  , cautionary board indicating. “NARROW  ROAD AHEAD” shall 

be  placed at a distance of 80m. away from the point of transition of 
carriageway. The sign board shall be of an equilateral triangle of size 
90 cm. having white coloured background. Retro-reflective border in red 
colour and non reflective symbol in black colour as per IRC 67.2001(1st 
revision ). 
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 (c) The sign No.3 sign board indicating "MEN AT W ORK" shall be placed at 
a distance of 40 m. away from the point of transition of carriageway. The 
sign board shall be of an equilateral triangle of size 90 cm. having white  
coloured background.   Retro-reflective border in  red  colour and non 
reflective symbol in black colour as per IRC. 67. 2001 (1st revision 
). 

 
(d) The  Sign  No.  4  displaying  the  message  “  GO  SLOW ,  W ORK  IN 

PROGRESS”  shall be placed at the point of transition of carriageway. 
The size of sign board shall  be 1.0 metre x 1.0 metre having red back 
ground and retro reflective messages in white colour. 

 
(e) Sand  filled  plastic  cones  mounted  with  retro  reflective  arrow  hazard 

marker sign   shall be placed as indicated in the drawing. Plastic cone 
shall  be 73 centimeter in height  having  39 centimeter. square/ 
hexagonal base. Sand filled plastic  cones  shall be placed along the 
road length where work is in progress as shown in the drawing. 

 

 

(f) Retro-reflective strong Inviolable Stand Type Barrier shall be placed at 
either ends of  the widening area upto the edge of the formation.  The 
barricades shall not be removed unless the permission is given by the 
responsible officer of the rank not less than Sectional Engineer. The 
barricade shall have two plates of size 1.30 metre x 0.20 metre painted 
black and shall have white retro reflective strips and mounted on  Angle 
Iron Stand of 1.0 metre height. 

 

 

(g) Yellow light flashers shall be kept lit from sunset to sunrise, 2 numbers. 
along   transition line of traffic and 3 numbers at barriers on both sides 
as indicated in the drawing. 

 

 

(h) The signs, lights, barricades and other traffic control devices shall be 
well  maintained,  till such time that the traffic is commissioned on the 
widened road. The  size, shape and colour of all the sign and caution 
boards  shall  be  as  mentioned   above  as  per  detailed  drawings  in 
accordance with the relevant I. R. C. specifications and as per Ministry 
of Road Transport and Highway’s specifications. 

 
i) The provision of item of traffic safety measures as per drawing No. 1, 

shall  be obligatory  to  the contractor  and  no separate payment, 
whatsoever will be made for the same. 
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(18) Additional tender condition for Traffic Safety : 
 

Not withstanding whether it as per the rules of the traffic authorities or 
otherwise  the   agency  should  ensure  that  their  vehicles  the  term 
includes all construction  machinery, towed or self driven are equipped 
with the following to emphasize traffic safety. 

 
1) Reflectors 4 Nos. 
2) Tail lamps 2 Nos. 
3) One of the following slogans 
4) •Ö»¤üß  ú¸üŸÖß  úÖ´Ö  Ö¸üÖ²Ö, ÆüÖ ê¿Ö ´Ö ê †Ö†Öê »ÖÖ™ü ÃÖÖÆü²Ö. 
5) ¤üÖºþ“ÖÖ ‹ ú“Ö ¯µÖÖ»ÖÖ  úÖ¸ü Ö ŸÖã´Ö“µÖÖ −ÖÖ¿ÖÖ»ÖÖ. 
6) −Ö úÖê ´Ö¸ü Ö, −Ö úÖ ê †¯ÖÓ ÖŸÖÖ, ¾Ö ê ÖÖ¾Ö¸ü ŸÖÖ²ÖÖ ¯ÖÖôûÖ ¤ü ÖŸÖÖ. 
7) Drink and drive you won't survive 
8) ÃÖ´ÖµÖ ´Öã»µÖ¾ÖÖ−Ö Æî ü »Öê× ú−Ö •Öß¾Ö−Ö †´Öã»µÖ Æîü. 
9) ¾ÖÖÆü−Ö ¾µÖ¾ÖÛÃ£ÖŸÖßŸÖ •Öß¾Ö−ÖÃÖã¸ü× ÖŸÖ. 
10) ‹ ú —Ö¯Ö úß ‹ ú †¯Ö‘ÖÖŸÖ. 
11) •Öê£Ö ê »Ö Ö ×¾Ö“Ö»ÖßŸÖ ŸÖ ê£Ö ê †¯Ö‘ÖÖŸÖ ×−ÖÛ¿“ÖŸÖ. 
12) †Ö¯Ö úß ³Öæ»Ö ¤ã üÃÖ¸üÖ ê  úß ¯Ö¸ê ü¿ÖÖ−Öß. 
13) †Ö¾Ö¸üÖ ¾Ö ê ÖÖ»ÖÖ ÃÖÖ¾Ö¸üÖ ×•Ö¾ÖÖ»ÖÖ. 
14) ´Ö−ÖÖ“ÖÖ ²Ö Î ê ú ˆ¢Ö¸ü ²Ö Î ê  ú. 
15) Live and Let live 
16) A Cat has 9 lives you have only 1 
17) ¬Öã´Ö Ï¯ÖÖ−Ö ´Öª¯ÖÖ−Ö †ÖµÖãÂµÖÖ“Öß ¬Ö ãôû¬ÖÖ Ö. 
 

In absence of the above requirement and failure of the agency to 
fulfill them  in  a reasonable time, the Executive Engineer, in charge of 
the  work  will  get  it   done   from  the  Mechanical  wing  of  the  P.W . 
Department and would recover the  cost  from the amount due to the 
agency at following rates. 

 

1) Reflector Rs. 25/- Per No. 
2) Tail Lamp Rs. 175/- Per No. 
3) Slogan Rs.  75/- Per No. 

 

The  decision  of  the  Executive  Engineer  will  be  binding  and 
conclusive in this matter. 
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19) CONDITION FOR CARRYING  ROUGHNESS  INDEX 
 

Clause : 
 

The contractor shall be responsible to measure the roughness of road at 
three  different stage of work. The values of roughness so measured 
shall  not  exceed  the  values  given  below  for  various  types  of  road 
surfaces under  standard  conditions  of  carrying  out  the  test  and  as 
specified below. 

 
 

1) W .B.M. 8000 mm/Km. 
 
 
 

The contractor shall submit these results after carrying the above test. 
This is incidental to work.  No separate payment will be made for this if 
item is not provided in the tender. 

 
(20) GENERAL CONDITION AND SPECIFICATIONS 

 

20.1  These are to apply as additional specifications and conditions, unless 
otherwise already provided for contradictorily elsewhere in this contract. 

 
20.2  CONTRACTOR TO STUDY SITE CONDITIONS :- 

 
The contractor shall be deemed to have carefully examined the work 
and  site conditions  including  labour,  the  general  and  the  special 
conditions,   specifications, schedules and drawings and shall be 
deemed to  have  visited the site of the work and to have fully informed 
himself  regarding the local conditions  and  carried  out  his  own 
investigations to arrive  at rates quoted in the tender. In this regard, he 
will  be  given necessary   information  to  the  best  of  knowledge  of 
Department but without any guarantee about it. 

 
If he shall have any doubt as to the meaning of any portion of these 
general conditions or the special conditions, or the scope of work or the 
specifications  and drawings, or any  other matter concerning the 
contract, he shall in good time,  before submitting his tender, set forth 
the particulars  thereof and submit them to  the  Executive Engineer In 
Charge of the work in writing in order that such doubts may be clarified 
authoritatively before tendering. Once a  tender is submitted, the matter 
will be decided according to tender conditions in the  absence of such 
authentic pre-clarification. 
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20.3.  DECLAR ATION OF THE CONTRACTOR :- 

 
The contractor should sign the declaration form on page No. ------------ 

 

20.4. INDEMNITY :- 
 

The contractor shall indemnity the Government against all actions, suits 
claims  and   demands  brought  or  made  against  him  in  respect  of 
anything done or  committed  to be done by the contractor in execution of 
or in connection with the work of this contract and against any loss or 
damage to the Government in  consequence of any action or suit being 
brought against the Contractor for anything  done or  committed to be 
done in the execution of the work of this contract. 

 
20.5.  DEFINITIONS :- Unless excluded by or repugnant to the context. 

 

(a) The expression, Government as used in the tender papers shall mean 
the Public W orks Department of the Government of Maharashtra. 

 
(b) The expression Chief  Engineer as used  any where in the tender 

papers shall   mean Chief Engineer of the Government of 
Maharashtra who is designated as such. 

 
(c) The  expression  Superintending  Engineer  as  used  in  the  tender 

papers  shall   mean  an  officer  of  Superintending  Engineer’s  rank  (by 
whatever designation he  may be known) under whose control the work 
lies for the time being. 

 

(d) The expression Engineer or Engineer-in-Charge as  used  in  the 
tender papers  shall  mean  the  Executive  Engineer-in-Charge  of  the 
work for the time being. 

 

(e) The expression Contractor  as used in the tender papers shall mean 
the successful  tenderer whose tender has been accepted, and  who 
has been authorised to proceed with the work. 

 

(f) The  expression  Contract used  in  the tender papers  shall mean  the 
deed  of   contract together with  its original accompaniment and those 
latter incorporated in it by mutual consent. 

 
 

(g) The expression  Plant  as used in the tender papers shall mean every 
temporary  and  necessary or considered necessary by the Engineer to 
execute,  construct,   complete  and  maintain  the  works  and  used  in 
altered, modified, substituted and  additional  work ordered in the time 
and  the  manner  herein  provided  and  all   temporary  materials  and 
special  and  other  articles  of  application  of  every sort, kind  and 
description whatsoever intended or used thereof. 
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(h) Drawings shall mean the drawing referred to in the specifications and 
any   modifications of such  drawings  approved  in  writing by Engineer 
and  such  other   drawings as may from  time  to  time  be furnished  or 
approved in writing by the Engineer. 

 

(i) Engineer’s  representative  shall  mean  an  assistant  of  the  Engineer 
notified in writing to the contractor by the Engineer. 

 

(j) Provisional sum or  Provisional lumpsum shall  mean lumpsum 
included by  Government in tender documents and shall represent the 
estimated value of work for which details are not available at the time of 
issue of tender. 

 

(k) Provisional items shall mean items for which approximate quantities 
have been included in the tender documents. 

 

(l) The Site shall mean the lands and / or other places, on under, in or 
through which  the work is to be executed under the contract including 
any other lands or places   which  may be allotted  by Government or 
used for the purpose of contract. 

 
(m) The Work shall mean the works to be executed in accordance with the 

contract or   part(s) thereof as the case may be and  shall include all 
extra  or additional, altered or  substituted  works  as  required  for 
performance of the contract. 

(n)  The  Contract sum shall mean the sum for which the tender is accepted. 

(o) The Accepting Authority shall mean the officer competent to accept 
the tender. 

 
(p) The Day shall mean a day of 24 hours from  midnight to midnight 

irrespective of the number of hours worked in any day in that week. 
 
 
 

(q)  Temporary  Works  shall  mean  all  temporary  works  of  every  kind 
required  in or about the execution, completion, or maintenance of the 
works. 

 
(r) Urgent works shall mean any measure  which, in the opinion of  the 

Engineer-in-Charge,  become  necessary  during  the  progress  of  the 
works  to   obviate  any  risk  or  accident  or  failure  or  which  become 
necessary for security of the work or the persons working, thereon. 
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W here the context  so requires, words  importing the singular only 
also include the plural and vice versa. 

 
Heading  and  marginal notes, if any, to the general conditions shall 
not be  deemed to form part thereof or be taken into consideration in 
the  Interpretation thereof of the contract. 

 
W herever  there  is  mention  of  Schedule  of  rates  of  the    Division  or 
simply D. S. R. in this tender, it will be taken to mean as the Schedule 
of  the  rate  prepared  on   the  basis  of  ministry data  book  of  the   
Division in whose jurisdiction the work lies. 

 
 
 

20.6.  ERRORS, OMISSIONS  AND  DISCREPANCIES :- 
 

a) In case of errors, omissions and/or disagreement between written and 
scaled dimension on the drawing or between drawings and 
specifications etc. the following order of preference shall apply. 

 
i) Between  actual  scaled  and  written  dimensions  or  descriptions  on  a 

drawing the later shall be adopted. 
 

ii) Between the written or shown description or dimensions in the drawing 
and corresponding one in the specifications, the later shall apply. 

 
iii) Between  the  quantities  shown  in  schedule  of  quantities  and  those 

arrived at from the drawings, the later shall be preferred. 
 

iv) Between the written description of the item in the schedule of quantities 
and the   detailed description  in  specification of the  same items, later 
shall be adopted. 

 

 
 

b) In case of discrepancy between percentage rate quoted in figure and 
words,  the  lowest  of  the  two  will  be  considered  for  acceptance  of 
tender. 

 
c) In  all  cases  of  omissions  and  or  doubts  or  discrepancies  in  the 

dimensions  or   description  of  any  items  or  specification,  a  reference 
shall be made  to the   Executive  Engineer, Public Works   Division   
, JALGAON whose elucidation, elaboration or decision shall be 
considered as authentic.   The contractor shall be held responsible for 
any errors that may occur in the work  through lack of such reference 
and precaution. 
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d) The  special  provision  in  detailed  specifications  and  wording  of  any 
items shall  gain precedence over corresponding contradictory provision 
(if any) in the standard specifications of Public W orks Department Hand 
Book where reference to such specifications is given without 
reproducing the details in contract. 

 
20.7  PROGR AMME OF WORK :- 

 
The works is required to be completed within a period (12 Month) 
mention in original tender notice. The tentative programme may be as 
per the bar-chart attached in tender document. 

 
a)  METHODOLOGY OF  CONSTRUCTION  AND CONSTRUCTION 

EQUIPMENTS :- 
 

Contractor shall furnish at least 15 days in advance his programme of 
commencement of item of work, the details actual methods that would 
be adopted by the contractor for the execution of various items of work 
such as well sinking,   cast-in-situ, superstructure for bridge work and 
earth work, W .B.M, Black topping  items etc. for road works supported 
by necessary detailed  drawing  and  sketches  including  those  of  the 
plant and machinery that would be used, their locations,  arrangement 
for conveying and handling materials etc. and obtain prior approval of 
Engineer-in-Charge  well in advance  of such item  of work. The 
Engineer-in-Charge reserves the right to suggest modifications or make 
complete   changes  in  the  method  proposed  by  contractor,  whether 
accepted previously or not any stage of the work, to obtain the desired 
accuracy, quantity and progress of  the work which shall be binding on 
the contractor, and no claim on account of such  change in  method of 
execution will be entertained by Government so long as  specifications 
of the items remain unaltered. The sole responsibility for the safety and 
adequacy of the methods adopted by the contractor, will however, rest 
on the contractor, irrespective of any approval given by the Engineer. 
In case of slippage from the approved work programme at any stage, 
the contractor shall furnish revised programme to make up the slippage 
within  the  stipulated  time   schedule  and  obtain  the  approval  of  the 
Engineer to the revised programme. 

 
b ) CONSTRUCTION  EQUIPMENT :- 

 

The contractor shall be required to give a trial run of the equipments for 
establishing  their capability to achieve the laid down specifications and 
tolerance to the  satisfaction  of the Engineer before commencement of 
the  work. All equipments   provided  shall be of proven efficiency and 
shall be operated and maintained at all times, in a manner acceptable 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 Dy. Ex. Engineer, 
 

 

137
 

to the Engineer and no equipment or personnel will be removed from 
site without permission of the Engineer. 

 
c) PROGRESS  SCHEDULE :- 

 
The contractor shall furnish within the period stipulated  in  writing  by 
Engineer-in-Charge a detailed programme schedule  using  C.  P.  M  / 
PERT  technique in quadruplicate indicating the date of actual start, the 
monthly   progress  expected  to be  achieved and the anticipated 
completion date of each major item of work to be done by him, also 
indicating  dates of procurement and setting up of materials, plant and 
machinery. The schedule is to be such as is practicable of achievement 
towards the  completion of  whole  work  in  the  time  limit, and  of  the 
particular items, if any, on the due dates  specified in the contract and 
shall have the approval of the Engineer-in-Charge. No revised schedule 
shall be operative without such acceptance in writing. The Engineer  is 
further empowered to ask for more detailed schedule or schedules say; 
weekly for any item or items, in any case of urgency of work as will be 
directed by him and the  contractor shall supply the same as and when 
asked for. 

 
The contractor shall furnish sufficient plant, equipment and labour as 
may be  necessary to maintain the progress as scheduled. The working 
and shift hours  restricted to one shift a day for operations to be done 
under the Government  supervision shall be such as may be approved 
by the Engineer-in-Charge. They  shall   not be varied without the prior 
approval of the Engineer. Night work which   requires supervision shall 
not be permitted except  when  specifically  allowed  by Engineer each 
time,  if  requested  by  the  contractor.  The  contractor  shall provide 
necessary  lighting  arrangement  etc.  for  night  work  as  directed  by 
Engineer without extra cost. 

 
Further,  the  contractor  shall  submit  the  progress  report  of  work  in 
prescribed   forms  and  charts etc.  at  periodical  intervals,  as may be 
specified by the  Engineer-in-Charge. Schedule shall be in the form of 
progress charts, forms,   progress  statement and/or reports as may be 
approved by the Engineer. 

 

 
 

The  contractor  shall  maintain  profarmas,  charts,  details  regarding 
machinery,   equipments,  labour, materials,  personnel etc. as may be 
specified by the Engineer  and submit periodic returns thereof as may 
be specified by the Engineer-in-Charge. 
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20.8  AGENT AND WORK ORDER BOOK :- 
 

The contractor shall himself manage the work or engage an authorised 
all time  agent  on the work capable of managing and guiding the work 
and understanding the specification and contract conditions. 

 
A  qualified and experienced, Engineer  shall  be provided by  the 
contractor as  his agent for technical matter in case the  Engineer-in- 
Charge  considers  this  is  essential  for  the  work  and  so  directs  the 
contractor.  He  will  take  orders  as  will  be  given  by  the  Executive 
Engineer or his  representative  and  shall be  responsible  for carrying 
them out. This agent shall not be changed without prior intimation to the 
Executive  Engineer  and  his  representative  on  the   work  site. The 
contractor  shall  supply  to  the  Engineer-in-Charge,  the  details  of  all 
supervisory  and  other  staff  employed  by  the  contractor  and  notify 
changes  when made, and satisfy the Engineer-in-Charge regarding the 
quantity and  sufficiency, of the staff, thus employed. The engineer will 
have the unquestionable  right to ask for  changes in the quality and 
numbers of  contractor’s  supervisory  staff  and  to order  removal  from 
work of any of such staff. The contractor shall  comply with such order 
and effect replacement to the satisfaction of the Engineer. 

 
A work  order book shall be  maintained  on  site and  it  shall be  the 
property of   Government and the contractor shall promptly sign orders 
given  therein  by  Executive   Engineer  or  his  representative  and  his 
superior  officers,  and  comply   with  them.  The  compliance  shall  be 
reported by the contractor to the engineer in good time so that it can be 
checked. The blank work order book with machine numbered pages will 
be provided by the Department free of charge for this   purpose.   The 
contractor will be allowed to copy out instructions therein from time to 
time. 

 
20.9.  SETTING OUT :- 

 
i) ROAD WORKS :- 

 
a) The contractor shall establish  working bench marks in the area soon 

after taking  possession of the site. The reference Bench mark for the 
area  shall be  as  indicated   in  the Contract  Documents. The  working 
bench mark/s shall be at the rate of four per Km. and also at or near all 
drainage structures, over bridges and  underpasses. The working bench 
mark/s shall  be got approved  from Engineer.  Checks  must be made 
on these bench marks once every month and adjustment  if  any got 
approved  from  Engineer  and  recorded.  An  up-to-date  record  of  all 
bench marks including approved adjustment, if any shall be maintained 
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by the contractor and also a copy supplied to  the Engineer for his 
record. 

 
b) The lines and levels of formation, side slopes, drainage, carriageways 

and shoulders shall be carefully set and frequently checked, care being 
taken  to ensure that   correct gradients and cross sections are 
everywhere obtained. 

 
c) In order to facilitate  the setting out of the works, the center line of the 

carriage way   or   highway  must be  accurately  established  by  the 
contractor  and approved by  the Engineer. It must then be accurately 
referenced in  a manner  satisfactory to the  Engineer, at every 50 m. 
intervals in plain and rolling  terrain  and  20m. intervals in  hilly terrain 
and at all curve points as directed by the  Engineer, with marker pegs 
and chainage boards set in or near the fence line, and a  schedule of 
reference dimensions shall be prepared and supplied by the contractor 
to  the Engineer. These  markers  shall be  maintained until the  works 
reach finished formation level and are accepted by the Engineer. 

 
d) On reaching the formation level stage, the center line shall again be set 

out by the   contractor and  when approved by the Engineer, shall be 
accurately  referenced  in   a  manner  satisfactory  to  the  Engineer  by 
marker pegs set at the outer limits of the formation. 

 
 
 

e) No reference peg or marker shall be removed or withdraw without the 
approval of  the  Engineer and no earthwork or structural work shall be 
commenced until the center line has been referenced. 

 
f) The  contractor will be  the  sole  responsible  party for safeguarding all 

survey   monuments,  bench  marks,  beacons  etc.  The  Engineer  will 
provide the contractor with the data necessary for the setting out of the 
center  line.  All  dimensions  and   levels  shown  on  the  drawings  or 
mentioned in documents forming part of or   issued under the contract 
shall be verified by the contractor on the site and he shall  immediately 
inform  the  Engineer of  any apparent errors or discrepancies in  such 
dimensions or levels. The contractor shall after or in connection 
with   the setting out of the center  line, survey the terrain along the road 
and shall   submit to the Engineer for his approval, a profile along the 
road  centerline  and   cross  sections  at  intervals  as  required  by  the 
Engineer. 

 
g) After obtaining approval of the Engineer, work on item of earthwork can 

commence  and the profile and cross sections shall form the basis for 
measurement and payment. The contractor is responsible for checking 
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that all  the basic traverse points are in place at the commencement of 
the contract  and if any are missing, or appear to have been disturbed, 
the contractor shall make arrangements in reestablishing these points. 

 
A Surve y File containing the necessary data will be made available for 
this purpose.  If in the opinion of the Engineer, design, modifications of 
the centerline or grade are  advisable, the Engineer will issue detailed 
instructions  to  the  contractor  and  the   contractor  shall  perform  the 
modification in the field, as required and modify the   ground levels on 
the cross sections accordingly as many times as required. There will 
be  no  separate  payment  for  any  survey  work  performed  by   the 
contractor. The  cost of  these  services shall be  considered as being 
included in the cost of the items of work in the Bill of Quantities. 

 
h) The works of setting out shall be deemed to be part of general works, 

preparatory to the execution of work and no separate payment shall be 
made for the same. 

 
ll) FOR BRIDGE WORKS 

 
Immediately on receipt of the work order, the contractor shall at his own 
expense, clean the site and take up a provisional and final setting out 
and lining out of the work under the supervision of his responsible 
representative  and  shall  provide  necessary  materials,  labour,  tools, 
instruments etc. required for the same. 

 
One  tentative  abutment  location  will  be  indicated  by  Engineer-in- 
Charge and  the center line of the bridge shall be defined by him. The 
contractor will then have   to  fix up the location of the other abutment. 
The abutment location will then be verified by the Department and may 
be adjusted. 
Once  the  final  location  of  abutments  is  so  finalised,  it  will  be  the 
Contractor’s   responsibility  to line out and locate the remaining 
foundations. 

 
The Contractor shall be responsible for true and proper setting out of 
the works  and  for the correctness of the positions, levels, dimensions 
and arrangements of all parts of works, and for providing all necessary 
instruments, appliances and labour in  connection therewith at his own 
cost. 

 
Officers may assist  the Contractor in proper setting out. Government 
instruments  may be allowed to be used for setting out work for which 
no cost shall be recovered from the Contractor. If at any time during the 
progress of work, any errors arise in regard to levels or dimensions or 
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alignment  of  any  part  of  the  work,  rectification  thereof,  on  being 
required to do so, will be carried out by the Contractor at his own  cost, 
unless such errors are  based on incorrect data, supplied in writing, by 
the  Engineer  or  his  authorised representative in which case the 
expenses of the rectification shall be refunded by Government. 

 
The checking of any setting out or checking of levels by the Engineer or 
his authorised representative shall not in any way relieve the Contractor 
of his  responsibility for the  correctness thereof. The Contractor shall 
carefully protect  and  preserve  all bench  marks,  site  rails,  pegs  and 
other things used in setting out of works. 

 
RESPONSIBILITIES FOR LEVEL AND ALIGNMENT :- 

 
The  contractor  shall  be  entirely  and  exclusively  responsible  for  the 
horizontal  and   vertical alignment, the levels and correctness of every 
part of the work and  shall rectify effectually any errors or imperfections 
therein. Such rectification shall be  carried out by the contractor at his 
own cost, when instruction are issued to that effect by the Engineer-in- 
Charge. 

 
 
 

20.10.  LEVELING INSTRUMENTS :- 
 

If  measurement  of  items  of  the  work  are  based  on  volumetric 
measurements,  calculated  from levels taken before and after 
construction of the item, a sufficient number of leveling instruments, 
staves, tapes  etc. will have to be kept available by the contractor at 
the site of work for this   purpose. Lack of such leveling instruments, 
staves,  tapes, etc. in required  numbers maycause  delay in 
measurement of the work. The  contractor will have therefore to keep 
sufficient number of these  instruments  readily  available at the work 
site. 

 
20.11.  AUTHORITIES OF THE ENGINEER-IN-CHARGE’S 

REPRESENTATIVE 
 

The duties  of  the  representative  of  the Engineer-in-Charge are  to 
watch and supervise the work and to test examine any material to be 
used or workmanship employed in connection with the works. 

 
The Engineer-in-Charge may from time to time, in writing delegate to 
his  representative any powers and authorities vested in the Engineer- 
in-Charge  and  shall  furnish  to  the  contractor,  a  copy  of  all  such 
delegation  of  powers  and   authorities.  Any  written  instruction  or 
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approval given by the representative of the Engineer-in-Charge to the 
contractor   within  the terms of  such delegations  (but not otherwise) 
shall bind the contractor  and the department as though it had been 
given by the Engineer-in-Charge, provided always as follows. 

 
Failure of the representative of he Engineer-in-Charge to disapprove 
any work or  materials shall not prejudice, the power of the Engineer- 
in-Charge  thereafter  to   disapprove  such  work  or  materials  and  so 
order the pulling down, removal or breaking up thereof. 

 
20.12 CO-ORDINATION :- 

 
W hen several agencies for different sub-works of the project are to 
work simultaneously  on  the  project  site,  there  must  be  full  co- 
ordination and  co-operation between different contractors to ensure 
timely completion of the whole project smoothly. The schedule dates 
for completion specified in each  contract shall therefore, be strictly 
adhered  to  by  each  contractor.  Each   contractor  may  make  his 
independent arrangement for water, power, access housing, etc. if he 
so desires. On the other hand, the contractors are at liberty to mutual 
agree in this behalf and make joint arrangement with the approval of 
the Engineer. No single 

 
Contractor shall take or cause to be taken any steps or action that may 
cause destruction,  discontent,  or  disturbance of  work, labour or 
arrangement etc. of  the other Contractor in the project localities. Any 
action  by   any   Contractor  which  the  Engineer  in  his  unquestioned 
discretion  may  consider  infringement  of  the  above  code,  would  be 
considered as a breach of Contract  Conditions and shall be dealt with 
as such. 

 
In  case  of  any dispute,  disagreement between  the  Contractors,  the 
Engineer’s decision regarding the co-ordination,  co-operation and 
facilities to  be  provided  by  any of  the contractor  shall be final and 
binding on  the  contractor concerned and such a decision or decisions 
shall not vitiate any  contract nor absolve the  Contractor(s) of his/their 
obligation under the contract, nor consider for the grant for any claim or 
compensation. 

 
20.13  ASSIST ANCE  IN  PROCURING  PRIORITIES,  PERMITS  ETC. :- 

 
The Engineer-in-Charge, on written request by the contractor, will if in 
his opinion, the request is reasonable and in the interest of work and its 
progress, assist the   contractor in securing, the priorities for deliveries 
transport permits for controlled materials, permits for quarries and other 
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similar permits etc. where such are needed. The Government, will not 
however be  responsible for the non availability of such facility or delay 
in this behalf and no claims on account of such failures or delays shall 
be allowed by the Government. 

 
The  Contractor  shall  have  to  make  his  arrangement  for  machinery 
required for  the work. However, such machinery conveniently available 
with the Department may be spared as per rules in force on recovery of 
necessary security deposit and rent   with agreement in the prescribed 
form. Such an agreement  shall  be independent of  this  contract  and 
the non  supply of such machinery shall not form a ground for any claim 
or extension of time limit for this work. 

 
21 QUARRIES:- 

 
a) No. P.W .D. quarries are available with this Department. The 

Contractor(s) shall have to arrange the same himself/themselves. 
 

b) The quarrying operation shall be carried out by the Contractor with 
proper equipment such as compressors. Jack hammers, drill bits, 

 
explosives etc. and sufficient number of workmen shall be employed 
so as to get required out turn. 

 
c) The contractor shall carry out the works in the quarries in conformity 

with all the rules and regulations already laid down from time to time 
by Govt. Any cost incurred by Government due to non compliance of 
any rules or regulations or due  to damages by the Contractor shall 
be the responsibility of the Contractor. 

 
The  Engineer-in-Charge  or  his  representative  shall  be  given  full 
facilities by  the Contractor for inspection at all times of the working of 
the quarry, records   maintained, the stocks of the explosives and 
detonators  etc.  so  as  to  enable  him  to  check  that  the  working 
records and storage are all in accordance with   the relevant rules. 
The Engineer-in-Charge or his representative shall at any  time   be 
allowed to inspect the work, building, and equipment. 

 
d) The Contractor shall maintain at his own cost the books, registers 

etc.  required to be  maintained  under  the relevant rules and 
regulations and as directed by the Engineer-in-Charge. These books 
shall be  open  for inspection at all times by the Engineer-in-Charge 
or his representative  and the Contractor shall furnish the copies or 
extracts of books or registers as and when required. 
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e) All  quarrying  operations  shall  be  carried  out  by  the  Contractor  in 
organised and  expeditious manner, systematically and with proper 
planning. The Contractor  shall  engage licensed blaster and adopt 
electric  blasting  and/or any other  approved  method  which  would 
ensure complete safety to all the men engaged in the quarry and its 
surroundings. The Contractor shall  himself  provide suitable 
magazines  and  arrange  to  procure  and  store  explosives  etc.  as 
required  under  the  rules  at  his  own  cost.  The  designs  and  the 
location of the magazine shall be got approved in advance from the 
Chief  Inspector of Explosives and the rules and regulations in this 
connection as  laid down by the Chief Inspector of Explosives from 
as modified from time shall be strictly adhered to by the Contractor. 
It  is  generally   experienced that it takes time  to  obtain  the 
necessary licence  for blasting  and  licence  for  storage of  blasting 
materials  from  the  concerned  authorities.  The   Contractor  must 
therefore take timely advance action for procuring all such licenses 
so that the work progress may not be hampered. 

 
 
 

f) The approaches to the quarrying place from the existing public roads 
shall have to  be arranged by the Contractor at his own cost, and the 
approaches shall be  maintained by the Contractor at his own cost till 
the work is over. 

 
g) The quarrying operations shall be carried out by the Contractor to the 

entire satisfaction of the Engineer-in-Charge and the development of 
the quarry shall be  made efficiently so as to avoid wastage of stones. 
Only such stones as are of the   required quality shall be used on the 
work. Any stone which in the opinion of the Engineer-in-Charge is not in 
accordance with the specifications or of required quality will be rejected 
at any time, at the quarry or at the site of work. The rejected  stones 
shall not be used on  the  work and such  rejected materials shall be 
removed to the place shown,  at the Contractor’s cost. 

 
h) Since all stones quarried from Government quarry (if made available) 

by the Contractor including the excavated over burden are the property 
of the Govt., no  stones or earth shall be supplied by the Contractor to 
any other agencies or works or allowed to be taken away for any other 
work. All such surplus quarried materials  not   required for work under 
this contract shall be the property of the Govt. and shall be handed over 
by  the  Contractor  to  Government,  free  of  cost  at  quarry  site  duly 
heaped at the spots indicated by the Engineer-in-Charge. Leaving off a 
quarry face  or opening as a new quarry face shall be done only on the 
approval of the Engineer-in-Charge. 
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i) Quarrying permission will have to be directly obtained by the Contractor 
from  the  Collector  of  the  District  concerned  for  which  purpose  the 
department will render   necessary assistance. All quarry fees, royalty 
charges, octroi duties, ground rent for  stacking materials etc. if any to 
be paid, shall be paid directly by the Contractor as per rules in force. 

 
j) The contractor will be permitted to erect at this own risk and cost at the 

quarry site  if  suitable  vacant  space  Govt.  area  is  available  for  the 
purpose, his own structures for stores, offices, etc. at places approved 
by the Engineer-in-Charge. On completion of the work, contractor shall 
remove  all the structures erected by him  and restore   the site to its 
original condition. 

 
k) The contractor shall not use any land in the quarry either for cultivation or 

for any  other purpose except, that required for breaking or stacking or 
transporting stones. 

 
22. COLLECTION OF MATERIALS :- 

 
(i) W here  suitable  and  approved  P.  W .  Deptt’s  quarries  exist,  the 

contractor or  piece worker will be allowed, if otherwise there is no 
objection to obtain the   materials, to the extent required for the work 
from the quarry. He will be  however,  liable to pay compensation, if 
any damage is caused to the quarry  either  deliberately or through 
negligence  or for  wastage  of  materials by  himself  or his  staff  or 
labour. The contractor shall pay necessary royalty in  advance and 
claim  refund  according  to  rules,  if  admissible,  and  shall  submit 
detailed accounts of materials from quarries as directed. 

 
ii) W here no suitable P. W . Deptt’s quarries exists or when the quantity 

of  the material required cannot be  obtained from  a P. W . 
Department’s quarry, the contractor or piece-worker shall make his 
own   arrangements to obtain the materials from existing or a new 
quarry in  Government waste land, private land or land belonging to 
other  states  or  talukas  etc.  After  opening  the  quarry  but  before 
starting collection, the quarry shall be got approved by the Engineer- 
in-Charge  or  his  representatives.  The   contractor  or  piece  worker 
shall  pay  all  royalty  charges,  compensation  etc.  No claims  or 
responsibility on account of any of obstructions caused to  execution 
of the work by difficulties arising out of private owners of land, will be 
entertained. 

 
iii) The  rates  in  the  tender  include  all  incidental  charges  such  as 

opening of a  new quarry, opening out a new portion in an existing 
quarry, removing top soil and the unsuitable materials, dewatering a 
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quarry, cost of blasting powder and fuse, lift, lead, repairs to existing 
cart tracks,  making new cart tracks, control charges, central / state 
Government or municipal taxes, local board cuss etc. 

 
iv) The rates in the tender are for the delivery of the approved material 

on  road side,   properly  stacked  at  the  places  specified  by  the 
Engineer-in-Charge  and  are   inclusive  of  conveyance  charges  in 
respect of the leads and lifts. No  claim  on  account of changes in 
lead will be entertained, 

 
v) No material shall be removed from the land within the road boundary 

or from the   land touching it, without the written permission of the 
Engineer-in-Charge  or   his  authorised  agent.  If  any  materials  is 
unauthorisely obtained  from  such   places,  the  contractor or piece 
worker  shall  have  to  make  good  the damages   and  pay  such 
compensation, in  addition,  as  may be  decided  by  the   Executive 
Engineer and will have to stop further collection. 

 
vi) Any material that falls on any P.W .D. Road from the cart etc. during 

conveyance   shall  be  immediately  picked  up  and  removed  by  the 
contractor or piece worker, failing which, it will be got removed 

 
departmentally at his cost.  No heap shall be left prior to stacking even 
temporarily   on  the road surface or in any way so as to cause any 
obstruction or danger to the traffic.  The contractor or the piece worker 
shall be liable to pay for any claims or compensation etc. arising  out of 
any accident, etc. Any such materials causing  obstruction or danger 
etc. will be got removed departmentally at his cost and no  claims for 
any loss or damage to the material, thus removed, will be entertained. 
The   contractor shall also be responsible for the damage or accident 
etc. arising  out  of  any material that falls on the road or track, not in 
charge of the Deptt. and  shall attend to any complaint which may be 
received. 

 
vii) The materials shall not be  stacked  in place  where it is liable  to be 

damaged or  lost due to traffic passing over or to be washed away by 
rain or floods, to be  buried  under the land slide etc. or slip down an 
embankment or hill side etc.  No  claims for any loss due to these and 
similar causes will be entertained. 

 
viii) Before  stacking,  the  materials  shall be  free  from all  earth,  rubbish 

vegetable   matter and other extraneous substance and in the case of 
metal,  screened  to  gauge,  if  so  directed  when  ready. It shall  be 
collected/stacked  entirely clear of the road way, on ground which has 
been cleaned of vegetation and leveled. On high banks, ghat roads 
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etc. where it may not be practicable to stack it entirely clear of the road 
way, it may  be stacked with permission of the Engineer-in-Charge, on 
beams in such a way as  to  cause minimum danger and obstruction to 
the traffic or as may be directed by him. 

 
ix) The size of the stacks for materials other than rubble shall be 1m x 1m 

x 0.5m  or   such  other size  as  may be  directed  by the  Engineer-in- 
Charge and all but one   stack in furlong (200 meter) shall be of the 
same uniform size and shall be uniformly distributed over whole length. 
One stack (at the end) in each furlong may be of length different from 
the rest in order to adjust total quantity to be required, but its width and 
height will be the same as those of the rest. 

 
Quality control tests shall be carried out as per frequency of test given 

as  per   clause  No.  901  (Ministry  specifications  4th    revisions  2001). 
Failing to do so,  Engineer in charge is empowered to accept or reject 
the work done. 

 
x) The Sub   Divisional Officer shall supply the contractor with statement 

showing 200  M wise quantities that will be required and the order in 
which  the  collection  is  to be  done.  No  materials  in  excess  of 
requirements in  that 200  M shall be   stacked. Any excess quantity 
shall be removed at the expense of the contractor or  piece worker to 
where  it  is  required  before  the  material  in  that  200  M  is   finally 
measured. 

 
xi) In stacking materials the deposition shall commence at the end of the 

kilometer  farthest from the quarry and be carried continuously to the 
other  end  (unless  otherwise  directed  by  the  Executive  Engineer). 
Stacking in a 200 M shall be   completed before it is started in 
another,  unless  directed  otherwise,  in  writing by the Executive 
Engineer. Measurements of the materials  stacked in a 200 M will not 
be recorded until the full quantity required has been  stacked unless 
otherwise authorised by Engineer in writing. Collecting and  spreading 
shall  not  be  carried  out  at  the  same  time  in  one  and  the  same 
kilometer  or  in  two adjoining  kilometers  except  with  the  written 
permission of the Executive Engineer. 

 
xii) Unless  otherwise  directed,  the  materials  shall  be  collected  in  the 

following  order  according  to  availability  of  space:- (1) Rubble (if 
included  in tender)  (2)  Metal (3)  Soft murum and  (4) Hard murum. 
Hard murum  shall be stacked on the side opposite to that on which 
soft  murum  has  been  stacked.  Similarly  metal  collected  for  petty 
repairs shall be stacked on the side  opposite to metal for new layer, 
where metal for two layers has to be stacked as in  the case of new 
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roads,  the metal for each layer shall be stacked on the opposite sides 
of the road. 

 
xiii) All road material shall be examined and measured before it is spread. 

The  labour  for  measurements  (and  check  measurements  wherever 
carried  out)  shall  be  supplied  by  the  contractor  or  piece  worker. 
Immediately after the measurements are recorded, the stacks shall be 
marked by the contractor or piece  worker by white wash or otherwise 
as may be directed by the Executive Engineer   to prevent from any 
possibility of the same material being measured and  recorded   over 
again and to prevent any unauthorised tamping with the stacks. 

 
If the contractor or the piece worker fails to attend measurements of 
materials  after  receiving the notice from the Sub   Divisional Officer or 
his subordinate stating  the date and time of the intention to measure 
the  work,  the  same  shall  be measured never-the-less and no 
complaint in this respect will be entertained later on. If the contractor 

or piece worker fails to supply sufficient labour or the materials required 
at the time  of  measurements or check measurements after due notice 
has been given to him, the expenses incurred on account of employing 
departmental  labour  or  material   etc.   shall  be  charged  against  his 
account. 

 
xiv) No deduction will be made for voids. 

 
23 TEMPORARY QU ARTERS AND SITE OFFICE:- 

 
(I) The contractor shall at his own expense maintain sufficient 

experienced supervisory staff etc. required for the work and shall make 
his  own arrangements  for   providing   housing  for  them  with all 
necessary  arrangements,  including  fire  preventive  measures  etc.  as 
directed by the Engineer-in-Charge. 

 

 

(ii) The contractor shall provide, furnish,  maintain and remove on 
completion of the work, a suitable office on the work site for the use of 
Executive   Engineer’s  representative.  The  covered  area  exclusive  of 
verandah should not be less than 40 Square meters.  It may have brick 
walls and asbestos or corrugated iron  roof.  Paved floor should be 45 
cms above ground level. He should provide a  basket  type or suitable 
latrine, urinals and keep them clean daily. This will be  supposed to be 
included in his rate. 
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24 TREASURE-TROVE:- 
 

 

In the event of discovery by the contractor or his employees, during the 
progress  of   the  work of any treasure, fossils, minerals or any other 
articles  of  value  or interest, the contractor  shall  give immediate 
intimation thereof to the Engineer-in-Charge and forthwith hand over to 
the Engineer,  such treasure or  things  which shall be the property of 
Government. 

 

 

25 PATENTED DEVICE:- 
 

 

W henever the contractor desires to  use any  designed devices, 
materials or process covered by the letter of patent or copy right, the 
right for such  use shall be secured by suitable legal arrangement and 
agreement with patent   owner and the copy of their agreement shall be 
filed with the Engineer-in-Charge if so desired by the later. 

 
 
 

26 EXPLOSIVES:- 
 

 

The  contractor  shall  at  his  own  expense  construct  and  maintain 
proper  magazines, if such are required for the storage of explosives 
for use in   connection   with the work, such magazine being situated, 
constructed  and   maintained  in accordance  with  the  Government 
Rules   applicable  in  that  behalf.  The  contractor  shall  at  his  own 
expense obtain  such license  or  licenses  as may be  necessary for 
storing and using explosives. Notwithstanding that the location etc. or 
storage of explosives are approved by the Engineer, the Government, 
shall not be incurring any responsibility whatever in  connection with 
storage  and  use  of  explosives  on  the  site  or  any  accident   or 
occurrence  what-so-ever in connection, therewith, all operations in or 
for which  explosives are being employed at the risk of the contractor 
and upon his sole  responsibility and  the contractor hereby gives to 
Government an absolute indemnity in respect thereof. 

 
27 DAM AGE BY FLOODS OR ACCIDENTS 

 

 

The contractor shall take all precautions against damage by floods or 
like or from  other accidents etc. No compensation will be allowed to 
the Contractor on this account or for correcting and repairing any such 
damage to the work during construction. The contractor shall be liable 
to  make good at his cost, any plant  or   materials belonging to  the 
Government, lost  or damaged  by floods  or  from   any  other  cause 
which is in his charge. 
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28 POLICE PROTECTION 
 

 

For  the  Special  Projection  of  camp  and  the  contractor’s  work,  the 
Dep't. will  help  the contractor as far as possible to arrange for such 
protection  with  the concerned  authorities,  if  so  required  by  the 
contractor in writing. The full cost of such protection shall be borne by 
the contractor. 

 
 
 

29 TRAFFIC REGULATION FOR ROAD WORKS :- 
 

 

a) Unless separately provided for in the contract, the contractor shall have 
to make all necessary arrangements for regulating traffic, day and night 
during  the  period  of construction  to  the  entire  satisfaction  of  the 
Engineer. This includes the construction and maintenance of diversions 
if necessary. The contractor shall have   to   provide necessary caution 
boards, barricades, flags, lights and  watchmen etc.  so   as to comply 
with the latest Motor Vehicles rules and regulations for traffic safety and 
he shall be responsible for all claims from accidents which may arise 
due to  his   negligence whether in regulating the traffic or in stacking 
materials on the roads, or due to any other reasons. 

 
 
 

b) The contractor shall at all times carry out the work on the road in a 
manner creating least interferences  to the  flow  of traffic, while 
consistent with the  satisfactory execution of the same. For all works, 
involving  improvements  to  the  existing  road,  the  contractor shall,  in 
accordance with the  directives of the Engineer-in-Charge, provide and 
maintain, during the execution of work a passage for traffic, either along 
or  part  of  the  existing  carriageway  under  improvement  or  along  a 
temporary diversion constructed close to the road. 

 

 

c) TRAFFIC REGULATION FOR BRIDGES AND C.D.WORKS 
 

 

It  is  to  be  clearly understood  that  whatever work  carried  out by the 
Contractor for construction of diversion road including earthwork, W . B. 
M. Bituminous surface  dressing, R.C.C pipe drains etc. will be paid for 
only once. If the items of temp,  diversion are included in the contract 
and if due to flow of traffic, due to floods or due to any other cause, this 
diversion  road  and/or  the  R.C.C.  drain  gets  damaged  it   shall  be 
repaired  and  maintained by  the  contractor  in good condition  till 
completion of the whole work at his own expense. 
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Traffic safety and control shall be as per clause no. 112.4 of M.O.R.T. 
& H. specifications for Roads and bridges (4th Revision 2001) 

 
 
 

30 SUPERVISION AND INSPECTION OF WORKS AND QUALITY 

CONTROL 
 

a) SUPERVISION 
 

 

The contractor shall either himself supervise the execution of the works 
or  shall  appoint  the  competent  agent  approved  by the  Engineer-in- 
Charge, to act on his behalf. If in the opinion of the Engineer-in-Charge, 
the contractor has himself no   sufficient knowledge and experience of 
receiving instructions or cannot give his full  attention to the works, the 
contractor shall at his own expenses employ as his  accredited agent a 
qualified Engineer approved by the Engineer-in-Charge. 

 

Orders given to the contractor’s agent shall be considered to have the 
same force  as  if these had been given to the contractor himself. If the 
contractor fails to appoint suitable agent as directed by the Engineer-in- 
Charge, the Engineer-in-Charge shall   have full power to suspend the 
execution of the work until such date a suitable  agent  is appointed and 
the contractor shall be responsible for the delay so caused to the works 
and the contractor shall not be entitled for any compensation on this 
behalf. 

 
b) INSPECTION: 

 

The contractor shall inform the Engineer-in-Charge in writing when any 
portion of the  work is ready for inspection giving him sufficient notice to 
enable him to inspect the same without affecting the further progress of 
the work. The work shall not be  considered to have been completed in 
accordance with the terms of the contract until  the Engineer-in-Charge 
shall have  certified  in  writing to that effect. Approval  of   materials or 
workmanship or approval of part of the work  during the progress  of 
execution shall not bind  the  Engineer-in-Charge or in any way affect 
him even  to   reject the work which is alleged to be completed and to 
suspend the issue of his certificate of completion till such alteration and 
modifications or reconstruction have   been effected at the cost of the 
contractor as shall enable him to certify that work  has been completed 
to his satisfaction. 

 
The  contractor shall provide  at his cost necessary ladders and such 
arrangements   as  to  provide  necessary  facilities  and  assistance  for 
proper inspection of all parts of the work at his own cost. 
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31) INITIAL MEASUREMENTS  FOR  RECORD 
 

W here, for proper measurement of the work, it is necessary to have an 
initial set of levels or other measurements taken,  the same as recorded 
in the authorised field  book, or measurement book of Government by 
the Engineer-in-Charge or his  authorised representative will be signed 
by the contractor who  will be entitled to  have a true copy of the same 
made at his cost. Any failure on the part of the  contractor to get such 
levels etc. recorded before starting the work will render him   liable to 
accept the decision of the Engineer-in-Charge as to the basis of taking 
measurement. Like-wise the contractor will not cover any work  which 
will render its  subsequent measurements difficult or impossible without 
first getting the same jointly   measured by himself and the authorised 
representative  of  the  Executive   Engineer.  The record of such 
measurements  on  the Government side will be  signed  by  the 
Contractor and he will  be entitled to have a true copy of the same 
made at his cost. 

 
32) SAMPLES AND TESTING OF MATERIALS : 

 
i) All materials to be used on work shall be got approved in advance from 

the Engineer-in-Charge and shall pass the test and/or analysis required 
by him which will be :- 

 

 
 

a) As specified in the specification for the items concerned and/or 

b) I.S.I. Specifications (whichever and wherever applicable) 

c) Such recognised specifications acceptable to Engineer-in-Charge 
as equivalent thereto or in absence of such authorised 
specification. 

 
d) Such  requirement, test and/or analysis  as  may be specified by 

the Engineer-in-Charge in order of precedence given above. 
 

ii) The contractor shall at his risk and cost make all arrangements 
and/or  shall  provide  for  all  such  facilities  as  the  Engineer-in- 
Charge may require for  collecting, preparing required number of 
samples for tests or analysis at such  time and to such place or 
places as may be directed by the Engineer and  bear all charges 
and cost of testing. Such samples shall also be deposited  with 
the Engineer-in-Charge. 
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iii) The contractor shall if and when required, submit at his cost the 
samples of materials to be tested or analysed and if, so directed, 
shall not make use of   or  incorporate in the works any materials 
represented by the samples until   the  required tests or analysis 
have  been  made  and  the  materials,  finally   accepted  by  the 
Engineer- in-Charge. 

 
Iv) The contractor shall not be eligible for any claim or compensation 

either arising  out of any delay in  the  work or due  to any 
corrective measures  required to be taken on account of and as a 
result of the testing of materials. 

 
v) The contractor or his authorised representative will be allowed to 

remain present in  the departmental  laboratory  while testing 
samples furnished  by  him. However the results of all the tests 
carried  out  in  the  departmental  laboratory in  the  presence  or 
absence of the  contractor or his authorised representative will be 
binding on the contractor. 

 
vi) The contractor shall at his own cost set up laboratory to carry out 

the routine  tests of materials which are to be used on the  work. 
The tests will have to  be  carried out either in his field laboratory 
or in an approved laboratory. In case tests are carried out in field 
laboratory, at least 20% tests should be   carried out in nearest 
quality control laboratory of the Department. 

 
 
 

vii) In  case  of  materials  procured  by  the  contractor,  testing  as 
required by   the  codes and specifications shall be  arranged  by 
him  at  his  own cost.  Testing shall be done in the presence of 
authorised representative of the Engineer-in-Charge at the 
nearest approved laboratory. If additional testing  other than as 
required by specification is ordered, the testing charges, shall be 
borne by the  Department,  if the test results are satisfactory and 
by the contractor if the same are not satisfactory. 

 
 

viii) In case of materials supplied by the Government, if the contractor 
demands certain testing, the charges thereof shall be paid by the 
contractor  if the testing results are satisfactory and the 
Department if the same are not satisfactory. 
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ix) Quality control tests  shall be  carried  out as per frequency of  tests 
given in  clause No. 901.  Failing  to  do  so,  Engineer  in  charge  is 
empowered to accept or reject the work done.  If quality control tests 
are   conducted   by the department, then recovery of testing charges 
will  be  made  at   penal  rate  i.e.  five  times  of  specified  rates  by 
Government laboratory, from the running bill payable to the 
contractor. 

 
 

33. MISCELLANEOUS 

a) Rate shall be inclusive of S. T., General tax and other taxes, etc. 

b) For  providing  electric  wiring  or  water  lines  etc.  recesses  shall  be 
provided if   necessary through walls, slabs, beams etc and later on 
refilled up with bricks or   stone chipping, cement mortar without any 
extra cost. 

 
c) In case if it becomes necessary for the due fulfillment of contract for 

the contractor  to occupy land outside Dep't. limits, the contractor will 
have to make his own arrangements with the land owners and to pay 
such rents if any, are payable as mutually agreed between them. 

 
 

The Department will offer the Contractor all the reasonable assistance 
to enable  him  to obtain Govt. land for such purpose on usual terms 
and conditions as per rules of Government, if such land is available. 

 
The special provision in detailed specifications or wording of any item 
shall gain   precedence over corresponding contradictory provision (if 
any)  in  the  standard  specifications or P.W .D.  Hand Book where 
reference  to  such  specifications  is  given  without  reproducing  the 
details in contract. 

 
d) Suitable separating barricades and enclosures shall be  provided  to 

separate  material  brought  by  contractor  and  material  issued  by 
government  to  contractor under Schedule ‘A’. Same is applicable for 
the material obtained from different sources of supply. 

 
e) The stacking and storage of construction material at site shall be in 

such a manner as to prevent deterioration or infusion of foreign matter 
and to ensure the  preservation of their quality, properties and fitness 
for the work.  Suitable precautions shall be taken by the Contractor to 
protect the material against atmospheric actions, fire and other 
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hazards. The  materials  likely to  be  carried  away by  wind  shall be 
stored in  suitable stores or with suitable barricades and where there is 
likely-hood of  subsidence  of soil, such heavy materials shall be stored 
on approved platforms. 

 
f) For  Road  and  Bridge  works  the  contractor  shall  in  addition  to  the 

specification   cited  here,  comply  with  requirements  of  relevant  I.R.C. 
Code in practice. 

 
g) The contractor shall be responsible for making good the damages done 

to the existing property or work during construction by his men. 
 

h) If it is found necessary from safety point of view to test any part of the 
structure, the test shall be carried out by the Contractor with the help of 
the deptt. at his own cost. 

 
i) Defective work is liable to be rejected at any stage.  The contractor, on 

no account   can refuse  to rectify the defects merely on reasons that 
further work has been carried out.  No extra payment shall be made for 
rectification. 

 
j) In  the  schedule  ‘B’  the  work  has  been  divided  into  sections  but 

notwithstanding this, every part of it shall be deemed supplementary to 
and complementary of every other part. 

 
k) General directions or detailed description of work, materials and items 

coverage  of rates given in  the specification are not  necessarily 
repeated in the Bill of Quantities.  Reference is, however, drawn to the 
appropriate   section  clause (s) of  the General specifications in 
accordance with which, the work is to be carried out. 

 
 
 

l) In the absence of specific direction to the contrary, the rates and prices 
inserted in the  items are to be considered as the full inclusive rates 
and prices for the finished work described there under and are to cover 
all labour, materials, wastage, temporary work, plant, overhead charges 
and profiles,  as  well   as  the  general  liabilities, obligations and  risks 
arising out of the General conditions of contract. 

 
m) The quantities set down against the item in the Schedule ‘B’ are only 

estimated  quantities of each kind of work included in the Contract and 
are not to be taken as a guarantee that the quantities scheduled will be 
carried out or required or that they will not be exceeded. 
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n) All  measurements  will  be  made  in  accordance  with  the  methods 
indicated in the  specifications and read in conjunction with the General 
Conditions of Contract. 

 
o) The details shown on drawings and all other information pertaining to 

the  work  shall   be treated as indicative and  provisional only and are 
liable to variation as found necessary, while preparing working drawing 
which  will  be  supplied  by  the  Government  during  execution. The 
contractor shall not, on  account of  such variation be entitled  to any 
increase  over   the  ones  quoted  in  the  tender  which  are  on  quantity 
basis. 

 
p) The recoveries if any due from contractor will be effected as arrears of 

land revenue through the Collector of the District. 
 

q) Clause 101 to 107 of Specifications of Road and Bridges work adhered 
herewith  will be  applicable  to  works  as  per  Schedule  ’B’  unless 
specified  otherwise in the detailed specifications of the relevant items. 

 
r) All materials used in the construction shall conform to the requirement of  

Specification  clause under section 1000” Materials for Structures of 

Specification of  Road and Bridge work, M.O.R.T. & H. New Delhi, (4th 

Revision 2001) 
 

s) Extraneous  materials  and  steps  to  minimise  dust  nuisance  during 
construction  shall be as per clause 111 of M.O.R.T. & H. specification 

(4
th  

revision 2001) 
 

34 PROTECTION   OF   UNDERGROUND   TELEPHONE   CABLE   AND 

AERI AL  TELEPHONE  WIRES   AND  POLES,  TRANSMISSION 

TOWERS, ELECTRICITY C ABLES AND WATER SUPPLY  LINES :- 
 

During the execution of work, it is likely that the contractor may meet 
with  telephone cables, electrical cables, water supply  lines, etc. It 
will, therefore be the responsibility  of the contractor to protect them 
carefully. All  such  cases Should  be  brought  to  the  notice  of  the 
Engineer-in-Charge   and   also  of  the  concerned  Department  by  the 
contractor.   Any  damage what-so-ever done to these cables  and pipe 
lines by the contractor shall be made good by him at his cost. 
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35 MEDICAL AND SANITARY ARR ANGEMENTS TO BE PROVIDED 
FOR  LABOUR EMPLOYED  IN  THE CONSTRUCTION BY THE 
CONTRACTOR 

 

a) The contractor shall provide adequate supply of potable water for the 
use of laboures on work and in camps. 

 
b) The contractor shall construct trench or semi permanent latrines for the 

use of the  Laboures. Separate latrines shall be provided for men and 
women. 

 
c) The contractor shall build sufficient number of huts on a suitable plot of 

land for use of the Labourers  according to the following specifications 
:- 

 
1. Huts of Bamboos and Grass may be constructed. 

 
2. A good site not liable to submergence shall be selected on high ground 

remote  from   jungle  but  well  provided  with  trees,  shall  be  chosen 
wherever it is available. The   neighborhood of tank,  jungle, grass or 
woods  should be particularly avoided. Camps should not  be 
established close to large cuttings of earth work. 

 
3. The lines of huts shall have open spaces of at least ten yards between 

rows. W hen   a good  natural  site  cannot  be  procured,  particular 
attention should be given to the drainage. 

 
4. There should be no over crowding.  Floor space at the rate of 10 Sqm. 

per head  shall be provided.  Care should be taken to see that the huts 
are kept clean and in good order. 

 
5. The  Contractor must find  his own  land and  if  he  wants  Government 

land, he should apply for it and pay assessment for it, if made available 
by government. 

 
6. The  contractor  shall  construct  sufficient  number  of  bathing  places. 

W ashing places should also be provided for the purpose of washing 
clothes. 

 
7. The  Contractor  shall  make sufficient arrangements for draining away 

the surface   and sludge water as well as water from the bathing and 
washing places and shall  dispose off this waste water in such way as 
not to cause any nuisance. 
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8) The  contractor  shall  engage  a  Medical  Officer  with  a traveling 
dispensary for a Camp containing 500 or more persons if there is no 
Govt. or other private dispensary situated within 8 kilometers from the 
Camp. In case of  emergency the contractor shall arrange at his cost 
for transport for quick medical help to his sick worker. 

 

 

9) The  Contractor  shall  provide  the  necessary  staff  for  effecting  a 
satisfactory  drainage  system  and  cleanliness  of  the  camp  to  the 
satisfaction of the  Engineer. At least one sweeper per 200 persons 
should be engaged. 

 

 

10) The  Assistant  Director  of  Public  Health  shall  be  consulted  before 
opening a  labour camp and his instructions on matters such as water 
supply,  sanitary   conveniences,  the  camp  site,  accommodation  and 
food supply shall be followed by the Contractor. 

 

 

11) The contractor shall make arrangement for all antimalarial measures 
to be  provided  for the labour employed on the work.  The antimalarial 
measures shall be  provided as directed by the Assistant Director of 
Public Health. 

 
36 SAFETY CODE:- 

 

 

1) Suitable  scaffolds shall be  provided  for workmen for all  works  that 
cannot  safely  be  done  from  the  ground  or  from  solid  construction 
except such short period   work as can be done safely from ladders. 
W hen ladder is used, an extra mazdoor  shall be engaged for holding 
the ladder and if the ladder is used for carrying   materials as well, 
suitable footholds and handholds shall be provided on the ladder and 
the  ladder  shall  be  given  an  inclination  not  steeper  than  1:4  (1. 
horizontal and 4 vertical). 

 

 

2) Scaffolding or staging more  than 3.25m above  the ground or floors 
swung or  suspended  from  an  overhead  support  or  erected  with 
stationary supports, shall   have guard rail properly attached, bolted, 
braced and otherwise  assured at  least   1m high above the floor or 
platform of such scaffolding or staging and extending along the entire 
length of the outside  ends thereof with only such openings as may be 
necessary for the  delivery of materials. Such scaffolding or  staging 
shall be   so   fastened  as  to prevent it from swaying from the building 
or the structure. 
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3) W orking platform, gangways, and stairways shall be so 
constructed that they do not sag unduly or is more than 3.25m 
above ground level or floor level. It shall be closely boarded and 
should have adequate  width  and should be suitably fenced as 
described in 2 above. 

 
4) Every opening in floor of  the  building or in a  working platform 

shall  be provided  with  suitable  protection  to  prevent  fall  of 
persons or materials  by  providing suitable fencing or railing with 
minimum height of 1m. 

 
5) Safe means of access shall be provided to all working platforms 

and other   working places. Every ladder shall be securely fixed. 
No portable single  ladder  shall be over 9m in length. W  idth 
between side rails of ladder shall in no case be less than 30 cms 
for ladders  up to and including 3m in length.  For longer ladders 
this width shall be increased at least 6mm for each additional 30 
cms. of length. Uniform steps spacing shall not exceed 30 cms. 

 
6) Adequate  precautions  shall  be  taken  to  prevent  danger  from 

electrical   equipments. No materials on any of the site shall be 
stacked or placed as  to  cause danger or in convenience to any 
person or the public. The   contractor shall provide all necessary 
fencing and lights to protect public  from  accidents and shall be 
bound to bear expense of defence of every suit,  action or other 
proceedings of law that may be brought by any person for  injury 
sustained owing to neglect of the above precaution and to pay 
any damages and costs which may be awarded in any such suit, 
action or  proceedings to any such person or which may with the 
consent of the  contractor to be paid to compromise any claim by 
any such person. 

 
 
 

37. SCOPE OF RATES FOR DIFFERENT ITEMS OF WORK :- 
 

For item rate contracts, the contract unit rates for different items of 
work  shall  be  for  payment  in  full  for  completing  the  work  to  the 
requirements of the   specifications including full compensation for all 
the operations detailed in the  relevant section of these specifications 
under “Rates”. In the absence of any  direction to the contrary, the 
rates are to be considered as fully inclusive of rate  for  finished work 
covering  all  labour materials, wastage, temporary work, plant, 
equipment,  overhead  charges  and  profit  as  well  as  the  general 
liabilities, obligations and risks arising out of the general conditions of 
contract. 
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The  item  rates  quoted  by  the  contractor  shall,  unless  otherwise 
specified, also include compliance with / supply of the following:- 

 
i) General  works  such as setting out,  clearance  of  site  before 

setting out and  clearance of works after completion. 
 

ii) A detailed programme for the construction and completion of the 
works  (using  CPM  /  PERT  techniques)  giving,  in  addition  to 
construction activities detailed network activities for the 
submission  and  approval  of  materials,  procurement  of  critical 
materials and equipments. 

 
Fabrication of special products/equipments and their installations 
and testing and for all activities of the Employer that are likely to 
effect the progress of   work, etc. including up-dating of all such 
activities on the basis of the  decisions taken at the periodic site 
review meetings or as directed by the Engineer in charge. 

 
iii) Samples of various materials proposed to be used on the work 

for conducting tests there on as required as per the provisions of 
the contract. 

 
iv) Design of mixes as per the relevant clauses of the specifications 

giving   proportions  of  ingredients,  sources  of  aggregates  and 
binder along with   accompanying trial mixes as per the relevant 
clauses of these specifications   to be submitted to the Engineer 
for his approval before use in the works: 

 
v) Detailed  designs,  calculations  and  drawings  for  all  temporary 

works  (such as  form work, staging, centering, specialised 
constructional handling and launching equipment and the like); 

 
vi) Detailed  drawings  for  templates, support  and  end  anchorage, 

details for   pre stressing cable profiles, bar bending and cutting 

schedules  for   reinforcement,  materials  lists  for  fabrication  of 

structural steel etc. 
 

vii) Mill test reports for all mild and high tensile steel and cast steel 

as per the relevant provisions of the specifications:. 
 

viii) Testing of various finished items and materials including bitumen, 

cement, concrete, bearings as required under these 

specifications and furnishing test reports/certificates. 
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ix) 
 

Inspection reports in respect of form work, staging, reinforcement 

and other items of work as per the relevant specifications. 

 

x) 
 

Any other data which may be required as per these specifications 

 or the  conditions of  contract  or any other annexure/schedules 

 forming part of the contract. 

xi) Any other item of work which is not specifically provided in the 

 bill of  quantities but which is necessary for complying with the 

 provisions of the contract. 

 

xii) 
 

All temporary works, form work and false works. 

 Portion of road works beyond the limits and or any other work
may be got   constructed by the employer directly through other
agencies. Accordingly, other agencies employed by the Employer
may be working in the vicinity of  the work being executed by the 
contractor.  The  contractor  shall  liaise  with  such  agencies  and
adjust his construction programme for the completion of the work 
accordingly and  no  claim  or  compensation due  to  any reason 
whatsoever will be entertained on this account. The Employer will
be   indemnified  by  the  contractor  for  any  claims  from  other
agencies on this account. 

 

38 
  

P AYMENTS:- 

 

a) 
  

RUNNING BILLS:- 

   

Two payments in a month  will be  granted by the  Engineer-in-
Charge if  the  progress is satisfactory. Contractor should submit
bills to the Engineer-in-Charge in appropriate forms. 

 

 

b)    FINAL BILL:- 
 

The contractor  should submit  final  bill within one month  after 
completion of the work and the same will be paid within 3 months if it 
is in order.  Disputed items and claims if any shall be excluded from 
the final bill and settled separately later on. 

 
39. HANDING OVER OF WORK:- 

 

 

All the work and materials before finally taken over by Government, 
will be the   entire liability of the contractor for guarding, maintaining 
and making good any damages of any magnitude. Interim payments 
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made for such work will not alter this position. The handing over by 
the   contractor  and  taking  over  by  the  Executive  Engineer  or  his 
authorised  representative will be always in writing of which copies will 
go to the Executive Engineer or his authorised representative and the 
contractor. It  is, however,   understood  that before  taking over such 
work Government will not put it into regular use as distinct from casual 
or incidental one, except as specifically  mentioned elsewhere in this 
contract, or as mutually agreed to. 

 

 

40 CLAIMS 
 

 

Bills for extra work or for any claim shall be paid separately apart from 
the interim  bills for the main work. The payment of bills for the main 
work shall not be withheld for want of decision on the extras or claims 
not covered in the appendices. 

 

 

Claims for extra work shall be registered within 30 days of occurrence 
of  the   event.   However  bills  for  these  claims  including  supporting 
data/details may be submitted subsequently. 

 

 

41 MAINTEN ANCE 

41.2 On completion of the work in all respects, necessary certificate will be 
issued by the   concerned Executive Engineer and the defect liability 
period will be counted from the date of issue of such certificates. 

 
41.3 All damages during execution shall be made good by the contractor at 

his cost.  He  will be responsible for any damages to the road surface 
including B.T. surface in   rainy seasons and during construction and 
guaranteed  maintenance  period  and  no  separate  payment  will  be 
made for restoring such damages. 

41.4  Defective work is liable to be rejected at any stage.  The contractor on 
no account  can refuse to rectify the defects merely on reasons that 
further work has carried out No. extra payment shall be made for such 
rectification. 

 

41.5  The  agency has  to  be  commence  the  rectification  work  as  soon  as 
possible and  in  any case no later than 3 days of its communication by 
the concerned E.E. / D.E. /  J.E. and complete the same within 7 days 
maximum in case the agency fails to  start the rectification work within 
above specified period, the department will levy a compensation of Rs. 
5000.00 per day till the time commences the rectification work. 

 
41.6  Alternatively  the  rectification  work  will  be  taken  up  in  hand  by  the 

department   after 3 days  at the risk and cost of the agency and  all 
expenses including any incidentals will be recovered from its immediate 
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forthcoming bill.  
 

41.7  The agency will have to make all necessary arrangements for smooth 
flow of traffic  till the time the rectification work is completed or also this 
will be done by the department at the risk and cost of agency. 

 
41.8  The contractors liability  of maintaining the road to the required 

specifications  will commence right from the date of work order till the 
expiry of  defect liability period.  The  liability  also  extends  to  the  un 
tackled length. 

 
 

42) Additional condition to be incorporated in the tenders for work 
primarily of bituminous nature : 

 
1) W here more than one bituminous layer is provided, the 

B.C./SDBC/OGC  will  be  considered  as  acceptable  if  the  cumulative 
roughness index is not more than the following values - 

 
a) O.G. premix bituminous carpet  - 3500 mm / km. 

b) B.B.M. -  4500 mm / km. 

c) W .B.M. -  8000 mm/ km 

Similarly,  when  only  one  bituminous  overlay is  provided  as  renewal 
coat only  (S.D.B.C. / O.G.C.) the cumulative roughness index shall not 
be  than  3000  mm   km. In  case  renewal  by  B.C.  the  cumulative 
roughness index shall not be more  than 2500 mm / km. (The relevant 
condition will apply.) 

 
The  roughness  index measurements shall be  carried  out by "Towed 
fifth wheel bump integrator" by the contractor at his own cost. 

 
2) The agency will be responsible for the maintenance of the entire stretch 

of the road  included in the scope of work right from the day on which 
the  work order  is issued   for  the  work,  till the  end of  defect  liability 
period. 

 
3) W here the use of vibratory roller and sensor paver is envisaged for the 

work, the   agency must produce the relevant papers to prove that the 
sensor paver and vibratory  roller is owned by them. More production of 
hire agreement / purchase order will not suffice. 
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4) The  sensor  paver  shall  be  equipped  with  attachment  like  balancing 
beam etc. to achieve the longitudinal control on the bituminous layer. 

 
5) The agency must submit a proof of owning mechanical sprayer. (Towed 

type / truck mounted type.) 
 

6) All items  of tack  coat, prime coat and  bituminous overlays of 
penetration type like B.U.S.G., B.B.M. etc. and liquid seal coat must be 
carried out  by  pressure sprayers only. The pressure sprayer may be a 
mechanical sprayer with towing arrangement or truck mounted type. 

 
7) The  RCC  pipes  required  for  the  work  shall  be  procured  from  the 

MSSIDC only. The payment towards providing and fixing N2/NP3/NP4 
pipes  will  be  released  only  after  the  Contractor  submits  the  bills  of 
MSSIDC to authenticate that the  pipes  have been purchased from the 
MSSIDC. No payment towards the item of providing and laying of the 
pipe  will  be  released  in   absence  of  the  submission  of requisite 
documents. 

 
8) Steps to be taken to plug the Loop holes in the supply of good quality 

retro reflective sign Boards. 
 

A) Signboard manufacturer should be authorized converter of any 
reflective sheeting manufacturer or his sole distributor (Presently there 
are 3   standard   companies namely 3m/  Nikkalite/ Kiwalite)  The  sign 
board  manufacturer   should  produce  converter  certificate  on  demand 
insist for it. 

 
B) Sign board manufacturer should given warrantee certificate of every job 

undertaken. The warrantee certificate should be from Reflective 
sheeting manufacturer or  his  sole distributor and not from signboard 
manufacturer.  Insist for such warrantee certificate, the warrantee shall 
be for 7 years for high intensity grade and for 5 year Engineering grade 
shering. 

 
 

C) The  signboard  manufacturer  should  put  his  lable  behind  the  board 
stating clearly the year of make and time of the converter. 

 
D) In case of  ever a slightest doubt avail the facility of  testing by retro 

checker being made available by 3m free of cost. 
 

E) †¾Ö¸ü ÃÖ×“Ö¾Ö ÃÖÖ.²ÖÖÓ. ×¾Ö³ÖÖ Ö ´ÖÓ¡ÖÖ»ÖµÖ, ´ÖãÓ²Ö‡Ô µÖÖÓ“Öê ¯Ö¡Ö •ÖÖ. Îú. ÃÖÓ úß ÖÔ-10/09/¯ÖÏ Îú-22 ‡´ÖÖ¸üŸÖß-2/×¤ü−ÖÖÓ ú 
30/10/2009 ´Ö¬µÖê ×¤ü»Öê»µÖÖ ÃÖã“Ö−Öê−ÖãÃÖÖ¸ü ‡´ÖÖ ü̧ŸÖ ¾Ö ‡ŸÖ¸ü ²ÖÖÓ¬Ö úÖ´ÖÖ¾Ö¸ü ˆ¯Ö ú ü̧ †×¬Ö úÖ×−ÖµÖ´Ö-1996 
†ÓŸÖ ÖÔŸÖ ²ÖÖÓ¬Ö úÖ´ÖÖ“µÖÖ ‹ æú Ö ´Öã»µÖÖ−ÖãÃÖÖ¸ü 1.00% ˆ¯Ö ú¸ü ¾ÖÃÖæ»Ö  ú¸ü µÖÖŸÖ µÖê‡Ô»Ö.
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INSURANCE OF CONTRACT WORKS :- 
 

Contractor shall  take  out  necessary Insurance  Policy Policies  (viz. 
Contractors'   All Risks Insurance Policy,  Erection  All Risks Insurance 
Policy etc. as decided by the Directorate of Insurance) so as to provide 
adequate insurance cover  for execution of the awarded contract work 
for total contract value and complete  contract period compulsorily from 
the "Directorate of Insurance, Maharashtra State,  Mumbai" only. Its 
postal address for correspondence is "264, MHADA, First floor,  Opp. 
Kalanagar, Bandra (E), Mumbai- 400 051", (Telephone Nos 262360403/ 
262360690 and Fax Nos 26592461 / 262360403). Similarly all 
workmens' appointed to   complete the contract work are required to 
insure under workmen's compensation  Insurance Policy. Insurance 
Policy / Policies taken  out  from  any  other  Company  will  not  be  
accepted. If any 
Contractor has  effected  Insurance  with  any Insurance  Company,  the 
same will not   be accepted and the amount of premium calculated by 
the  Government  Insurance   Fund  will  be  recovered  directly from  the 
amount payable on the Contractor for the  executed contract work and 
paid to the Directorate of Insurance Fund, Maharashtra  State, Mumbai. 
The Director of Insurance reserves the right to distribute the risks  of 
insurance among the other insurers. 
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बांधकामा सािह ाdा एकूण चाचfांपैकी शासकीय �योगशाळेत करावयाdा चाचfांची टhेवारी व 

वारंवाHरताबाबत  

(शासन पHरप2क Iमांक-संकीण�-2004/�I-109/रा.म.-2 मं2ालय, मंुबई िदनांक 22 माच� 2005) 

 

†.  काय:कारी अिभयंता, साव:जिनक बांधकाम िवभाग यांनी तपासून ?मािणत केलेली Eेि
य ?योगशाळा (साईट लॅबरॉटरी) 
_ा कामावर आहे.  Oा कामावरील प,रिश] अ मधील नमुद केले.ा बांधकाम सािहOा!ा एकुण 70% चाच)ा Eेि
य 

?योगशाळेतून व 30% चाच)ा दEता व गुण िनयं
ण मंडळा!ा ?योगशाळेतून कर)ात याhात.  प,रिश] अ. म0े 

समािव] नसले.ा अi सव: बांधकाम सािहOा!ा एकूण 50% चाच)ा Eेि
य ?योगशाळेतून व 50%  चाच)ा दEता व 

गुणिनयं
ण मंडळा!ा ?योगशाळू◌ेतून कर)ात याhात. 
 

²Ö. _ा कामावर Eेि
य ?योगशाळा नसेल, Oा कामासाठी!ा बांधकाम सािहOा!ा 100% चाच)ा दEता व गुणिनयं
ण 

मंडळा!ा ?योगशाळेतून कर)ात याhात. 
 
 ×¾Ö¿ÖêÂÖ †™ü :- (Special Condition)   

 ú. बांधकाम सािहOा!ा चाच)ांची वारंवा,रता (िstेuी) पाळ)ाबाबत. 
 

 सोबत िदले.ा प,रिश]ानुसार सव: सािहOां!ा चाचण् ◌ंयाची िकामन वांरवा,रता (िstेuी) सोबत जोडले.ा ?प
ात 

नमुद कर)ात आलेली असून ही वारंवारीता नमुद करतांना खालील ?माणे पkदत अवलंबवावी. 
 

1. MORT & H SPECIFICATIONS चा संदभ: दे)ात आला आहे.  Oा बाबीमधील सािहOां!ा चाच)ांसाठी MORT & H 

SPECIFICATIONS म0े नमुद केलेली ?चिलत िकमान वांरवा,रता दे)ात यावी 
 

2. िनिवदेतील _ा बाबीसंाठी P.W.D. चा संदभ: देयात आला आहे.  Oा बाबीमधील सािहOां!ा चाच)ांसाठी P.W.D. 

Specification म0े नमुद केलेली ?चिलत िकमान वांरवा,रता दे)ात यावी.  
 

 

3. . _ा बाबीसंाठी / सािहOांसाठी वरील 1 व 2 म0े नमुद िविनदwशात वारंवारीता िदलेली नाही.  अशा संबधीत 

आय.एस.कोड, चा वापर कर)ात यावा व Oा ?माणे िकमान वारंवा,रतेचा उxेख कर)ात यावा.. 
 

4. सव: चाच)ांसाठी िकमान वारंवा,रता वाढिव)ास ?Oवाय नाही 
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Roads 

Testing Frequency 
Sr. 
no. 

Item/Material 
Description 

Test Frequency as per 
MORTH-2013 

1 Earthwork 

(H.M./S.M/Soil) 

1) Gradation One Test per 400 Cu.m 

2) Atterberg Limit One Test per 400 Cu.m 

3)   Moisture   content   prior   to 
Compaction 

 

 
One Test per 400 Cu.m 

 
4) Density of Compacted layer 

One  Test  per  1000 
Sq.m/layer 

 

 
5) Proctor Test 

 

Each type of Soil/ Two test 
per 3000.00 cu.m 

 

 
6) CBR 

As required / One test per 
3000.00 cu.m 

2 H.M./S.M 1) Gradation One Test per 400 Cu.m 

2) Atterberg Limit One Test per 400 Cu.m 

3) Moisture content prior  to 
Compaction 

 

 

One Test per 400 Cu.m 
 
4) Density of Compacted layer 

One  Test  per  1000 
Sq.m/layer 

 

 

5) Proctor Test 
Each type of Soil/ One test 
per 3000.00 cu.m 

 

 

6) CBR 
As required / One test per 
3000.00 cu.m 

3 WBM aggregates 1) Basic test on aggregates One Test per 1000 Cu.m 

2) Gradation One Test per 250 Cu.m 

3) Combined Flakiness & 
elongation 

 

 
One Test per 500 Cu.m 

4)  Atterberg  Limit  of  Sceening 
material 

 

 
One Test per 50 Cu.m 

4 WMM/GSB 1) Job Mix One 

2) Basic test on aggregates One Test per 1000 Cu.m 

3) Gradation One Test per 200 Cu.m 
4)   Moisture   content   prior   to 
compaction 

 

5)  Combined  Flakiness  & 
elongation of Single metal 

 

 
One Test per 500 Cu.m 

5) Atterberg Limit One Test per 200 Cu.m 
 

 

6) Density of Compacted layer 
One  set  of  three  Test  per 
1000 Sq.m/layer 

5 primer/Tack coat 1) Quality of Binder 1 per Bouzer 

2) Rate of Spread Three test/day 
6 Single/Two  coat 

Surface Dressing 

 

 
1) Quality of Binder 

 

 
1 per Bouzer 

 

2) Basic test on aggregates One Test per 200 Cu.m/per 
souce 1 test 
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QUALITY CONTROL — MATERIAL 

TESTING CHARGES 
 
 

  3) Gradation Two test /Day 

  4) Combined Flakiness & 
elongation of Single metal 

One Test per 200 Cu.m/per 
source 1 test 

7 Open/close  graded 
premix surfacing 

 

 
1) Quality of Binder 

 

 
1 per Bouzer 

 

 
2) Basic test on aggregates 

One Test per 200 Cu.m/per 
souce 1 test 

3) Gradation Two test /Day 
 

4)  Combined  Flakiness  & 
elongation of Single metal 

 

One Test per 200 Cu.m/per 
souce 1 test 

 

 
 

5) Binder content 

 

 
 

Two test /Day is more 
8  

 

B.M/D.B.M/B.C/SDBC 

 

 

1) Quality of Binder 

 

 

1 per  Bouzer 
 

 
2) Basic test on aggregates 

One Test per 350 Cu.m of 
eachr souce 

3) Gradation One Test per 100 Cu.m 
4)  Combined  Flakiness  & 
elongation of Single metal 

 
 

One Test per 350 Cu.m 
5) Binder content  

 
 
Two Test/Day 

 

 

6) Density of Compacted layer 

 

 

One Test per 700 Sq.m 
 

 
 
 
 

9 

 
Job mix- 
,B.M/D.B.M/B.C, 

/SDBC close graded 
carpet 

 

 
 
 
 

Mix Design 

 

 
 
 
 

One 
 

 
 
 
 
Mandatory Testing of Material and Penalty Clause  

 It is mandatory on the part of contractor to carry out all the required tests of various 
construction materials as mentioned in Schedule ‘B’ of the tender. Applicable testing 
charges will be reimbursement to the contractor on produce valid proof of document. If 
the contractor fails to submit required test result of the various construction materials as 
mentioned in the items of Schedule B, he will be liable to deposit the amount at penal 
rate of five times of the amount of particular test which he has not carried out. 
Contractor will be informed by the Engineer in charge through letter. On receipt of letter, 
contractor will have to either deposit the said amount or to carry out the required test 
within ten days. If he again fails to carry out the required tests in stipulated time limit, 
the said tests will be carried out by the department and total expenditure incurred on 
the testing charges plus five times amount of testing charges will be recovered from the 
contractor’s bill.  
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s this recovery is only due to the negligence on the part of contractor to carry out work as per 
Tender conditions and Executive Engineer’s decision will be final and binding on the 
contractor and it can not be challenged by the contractor by way of Appeal, Arbitration 
or in the court of law.  

1. VSI Creushed Sand / Artificially manufactured sand / find aggregates hereinafter 
referred for as “Crushed Sand” shall be as defined under Cl. 3.1.2 of IS 383-2016 

2. The properties of “Crushed Sand” shall confirm to the provisions of IS 383-2016. 

3. The “Crushed Sand” shall be free of dust and other Deleterious material.  

4. The “Crushed Sand” shall be manufactured using “Automatic Vertical Shaft impactor” 
type Crusher only.  

5. The quantity of Microfines (Particles below 75 microns) in “Crushed Sand” shall not be 
more than 7%.  

6. The contractor shall intimate the Engineer in charge regarding the source of supply of 
Crushed Sand. The source of supply of “Crushed Sand” shall be got approved by the 
Executive Engineer (Engineer in charge) prior to the start of work.  

7. Each load of crushed sand whenever brought on site shall be tested for “Fineness 
modulus”. Fineness modulus shall be within permissible limits. If it doesn’t fall within 
acceptable limits, it shall be rejected.  

8. The test of Compressive strength of concrete / Mortar using “Crushed Sand” shall be 
carried out in presence of Department’s Engineer as given below.  

 a) 100% Cube testing in presence of Junior / Asstt./ Sectional Engineer.  

 b) 25% cube testing in the presence of Sub-Divisional Engineer.  

 c) 5% Cube testing in the presence of Executive Engineer (Engineer in charge) 
  

 

9. The flakiness index and elongation index tests shall be within permissible limits.  

10. The Concrete mix design for each grade of concrete using “Crushed Sand” shall be 
carried out only in Government Quality Control laboratory and the same Mix Design 
shall be adopted.  

11. As far as possible freshly produced “Crushed Sand” shall be used stored “Crushed 
Sand” shall not be used.  

12. For plastering purpose, if the use of crushed sand is proposed it shall be used within 
addition of super plasticisors at the rate of 100 ml. / Bag of Cement without extra cost to 
Government. Separate permission shall be taken for use in plastering from concerned 
Executive Engineer.  

13. The following tests shall be carried out for the use of “Crushed Sand”.  
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 a) Sieve analysis.  

 b) Specific gravity.  

 c)  Water absorption.  

 d) Bulk density.  

 e) Alkali aggregate reaction.  

 f)  Soundness  

 g) Deleterious Material.  

 h) Organic impurities.  

 i)  Micro Fines content.  

 j)  Test for silt and clay.  

 k)  Fineness Modulus test.  

14. Necessary Bond regarding the use of “Crushed Sand” shall be submitted by the 
contractor clearly stating that, if any defects are observed during execution and defect 
liability period, the same shall be rectified at his own risk and cost.  

15. Grading zone II mentioned under Clause 6.3 table 9 of fine aggregates is IS 383:2016 
shall only be used for concreting.  

16. Reversible Drum Type / Batch mix plant (Pan type) concrete mixer shall be used for 
concrete.  

17. Crushed Sand shall not be used for prestressed concrete works 
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Bridge  -Testing frequency 

 

Sr. 
No. 

Item/Material 
Description 

 

Test 
 

Frequency as per VQC Circular 

 

1 
 

Founding strata 
1) Safe Beraing Capacity  

One for Foundation & change in 
Strata 

 

 
2 

 

 
Concrete 

1) Mix Design  

Per Source/one per 500 m
3
of 

concrete or  per change in season 

  2) Concrete cube 
compressive strength 

 

1) set - 0-5  m
3-    

- 1 set 

2) set - 6-15  m3  - 2 set 

3) set - 16-30  m
3  

-3 set 

3) set - 31-50  m
3    

-4 set 

4)  51m3   and  above  one  set  for  
each additional 50 m3 

3) Admixture Confirming to 
IS 9103 

 

1 per source  per lot. 

 
 

3 

 
 

Crushed metal 

A) Impact value,Crushing 
value,Water 
absorption,specific gravity ( 
Basic tests ) 

 

B) Gradation 

C) Combined Flakiness & 
elongation of Single metal 

One test per   Source 
 
 
 
 
One test per   100 m3

 

One test per   Source 

 

 
4 

 

 
Ce

men
t 

 
Finess,Consistancy,Setting 
Time, Compressive strength, 
Specific gravity 

 

 

One  Test  per  50.0  M.Tfor  each  
1000 bags 

 

 

5 

 

 

Steel 
reinforcement 

Yield Stress,Ultimate 
tensile 
stress,Elongation,Wt.  per 
running metre 

 
One  for  10  M.T.  and  one  for  
each diameter used 

6 Sand Finess Modulus,Silt 
Content 

One test per   Source 

 
 

7 

 
Masonry Stone 

Crushing value,Water 
absorption,specific gravity 

 
 
One test per   Source 

 

8 
Cement 

Mortar for 
 

Compressive test  

Per Day Two Set 

 

9 
 

W
at

PH Value, Sulphate & 
Chloride Content. 

 

1 per source 

 

10 
 

Structural steel 
Weigth/running 
meter,thickness. 

 

1 per source  each section 

 

11 
RCC Hume 

pipe 
Cul

Load Test  

for each Dia of pipe/consignment 

12 Bea
ring 

Horizontal/Vertical load One Per Bridge 
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EFFECT LIABILITY PERIOD PLATE ( 
D. L. P. PLATE ) 

 
4.5CM 7.50 CM 

 
 
 

DLP UPTO 15 CM 
30-5-05 

 
STRETCH 15 CM 

 

 
 
 

 

CONTR ACTOR 
60CM 

 
& PHONE 15 CM 

 
PROVISION 

 

 

15 CM 
 

 
 

START COMPLETE 

 
G.L. 15 CM G.L. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

C.C. 1:4:8 C.C. 1:4:8 
 
 

 
SECTIONAL ELEVATION SIDE VIEW 

 

 

दोष िनवारण कालावधी (Defect Liablility Period)  zटे!ा नमुiा?माण  े 7.50 समेी जाडीचा दगडी फरशी!ा zटे्स कामा!ा 
सुoवातील!ा व शवेट!ा दो{ी िठकाणी रोवाhात व Oावर नमुiाबरोबर �कुम मािहती वॉटर?ुफ  ऑईल प}टन  ेिलह)ात यावी. 
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Drawing No. 1 
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Drawing No. 2 
 
 
 

 

 

 
 

 
 
 
 

 

 

 

 

 

 

 

 
 
 

 
 

 
 

NOTE : ALL 

DIMENSIONS 

IN METRES 

 

\ CROSS BRACING OF M.S.ANGLE 

OF SIZE 50 x 50 x 5 MM 

 
 

0.05 
 
 
 

 
 
 
 

 

0.75 
 
 
 

 
0.60.6 

 
 
 

C.C 1:4:8 BLOCK OF SIZE  60 x 60 x 75 CM 
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NAME OF WORK :  Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli 
Dapore Lamanjan Mhasawad Dahigaon Varsale Road MDR-
39 from Km 23/200 to 26/200 (Part Mhasawad to Bornar) km 
6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

 
 

SCHEDULE " A" 
 

Schedule showing  (Approximately)  the  material  to  be  supplied  from  
the Public  Works  Disivision, Stores  Jalgaon  for  work  to  be  executed and  preliminery 

and ancillary works & Rates at which they are to be charges for the work. 
 

Sr. 
No. 

Particulars Qty. Rates at which the materials 
will be charges to the 

contractor 

Unit Place of 
Delivery 

In figure In words 

 

 
 
 
 
 

----------------------  NIL   ------------------------ 
 
 
 
 
 
 

CONDITIONS : 

6  The controlled materials will be supplied according to the next mentioned in Schedule 

"A". The steel will be supplied in length as available. The department does not take 

the responsibility of any delay caused in arranging the supply. 
 

 
Signature of No. of Executive Engineer 

Contractor Corrections Public Works   Disivision  
Jalgaon 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Signature of Contractor. 
No. of Corrections Executive Engineer, 

P. W. Division  , Jalgaon. 

 Dy. Ex. Engineer, 

 

 

176

 

 

NAME OF WORK :  Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli 
Dapore Lamanjan Mhasawad Dahigaon Varsale Road MDR-
39 from Km 23/200 to 26/200 (Part Mhasawad to Bornar) km 
6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

 
SCHEDULE -B 

Memorandum showing items of work to be carried out 
 

Item No. Quantities 
Estimated 
but may 
be more 
or  less 

Item of 
work 

Estimated Rate Unit Total 
Amount 

According 
to 

estimated 
quantities 

In Figures 

Rs. Ps. 

In Words 

Rs.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 
 
 

Note – Contractor should Quote his rate only 
“A” Part on Schedule “B”(BOQ) 

 

----------------------------- As per Separate Sheet attached--------------------------------- 



Dy.Exeuctive Engineer 

Signature of Contractor         No. of Correction      Executive Engineer 
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Name of work :- Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli Dapore Lamanjan Mhasawad Dahigaon Varsale Road MDR-
39 from Km 23/200 to 26/200 (Part Mhasawad to Bornar) km 6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

SCHEDULE - "B" 
Quantities Description of Item Estimated Rate Unit Amount 

In figures In words 

1 _2_ 3 4 5 6_ 

2808.000 1 ) Labour  charges  for  removing  grass,  thorney  shrubs,  Jungli  
shrub,  Kubabul  and  alike  grass along roadside making the 
ground clean by showel and phavaras etc. complete. 

7.00 Rupees Seven Only   One 
Square 
Metre 

19,656.00 

507.000 2 ) Excavation for catch / side water gutter in all sorts of soils to the 
specified section including stacking the excavated stuff in a 
regular bund and disposing of unsuitable or excess stuff as 
directed all sorts of soils.  

119.00 Rupees One Hundred Nineteen Only  One Cubic 
Metre 

60,333.00 

1109.780 3 ) Excavation for roadway in earth, soil of all sorts, sand, gravel or 
soft murum including dressing section to the required grade, 
camber and side slopes and conveying the excavated materials 
with all lifts upto a lead of 50m. and spreading for embankment 
or stacking as directed.  

119.00 Rupees One Hundred Nineteen Only  One Cubic 
Metre 

1,32,063.82 

129.020 4 ) Supplying hard murum/ kankar at the road site, including 
conveying and stacking complete. 

638.32 Rupees Six Hundred ThirtyEight 
Paise ThirtyTwo Only  

One Cubic 
Metre 

82,356.05 

240.000 5 ) Spreading hard murum/ soft murrum/ gravel or kankar for side 
width complete 

79.00 Rupees SeventyNine Only  One Cubic 
Metre 

18,960.00 

2400.000 6 ) Compacting the hard murum side widths including laying in 
layers on each side with vibratory roller including artificial 
watering etc. complete. 

21.00 Rupees TwentyOne Only   One 
Square 
Metre 

50,400.00 
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489.600 7 ) Construction of granular sub-base by providing close graded 

Material, mixing in a mechanical mix plant at OMC, carriage of 
mixed Material to work site, spreading in uniform layers with 
motor grader/ Paver on prepared surface and compacting with 
vibratory roller to achieve the desired density, complete as per 
clause 401 -- Plant Mix Method and Grading - I Material 

2403.04 Rupees Two Thousand Four 
Hundred Three Paise Four Only  

One Cubic 
Metre 

11,76,528.38 

244.800 8 ) Providing, laying, spreading and compacting stone aggregates of 
specific sizes to water bound macadam specification including 
spreading in uniform thickness, hand packing to proper grade 
and camber, applying and brooming requisite type of screening/ 
binding Materials to fill up the interstices of coarse aggregate, 
watering and compacting with Vibratory roller. to the required 
density. By Mechanical Means - Grading I  (Using Screening 
Type A (13.2) mm Aggregate) 

2633.30 Rupees Two Thousand Six Hundred 
ThirtyThree Paise Thirty Only  

One Cubic 
Metre 

6,44,631.84 

210.000 9 ) Providing, laying, spreading and compacting stone aggregates of 
specific sizes to water bound macadam specification including 
spreading in uniform thickness, hand packing to proper grade 
and camber, applying and brooming requisite type of screening/ 
binding Materials to fill up the interstices of coarse aggregate, 
watering and compacting with vibratory roller to the required 
density. By Mechanical Means - Grading II  (Using Screening 
Type B (11.2 mm) Aggregate) 

2589.20 Rupees Two Thousand Five Hundred 
EightyNine Paise Twenty Only  

One Cubic 
Metre 

5,43,732.00 

2800.000 10 ) Providing and constructing 75 mm. thick Modified  Penetration 
Macadam (MPM) road surface including all materials, preparing 
the existing road surface, spreading 40 mm. stone metal layers 
100% crusher broken metal with conical crusher plant heating 
and spraying the  bitumen of specified grade @ 2 Kg/sqm, 
spreading 12 mm.size chips compacting with three wheel static 
roller having weight 8 to 10 MT. to achive the desired degree of 
compaction as per Technical Specification Clause 506 etc. 
complete.  Including picking of existing WBM surface. (VG-30 
bulk bitumen rates are considered to arrive at rates) 

336.09 Rupees Three Hundred ThirtySix 
Paise Nine Only  

 One 
Square 
Metre 

9,41,052.00 
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6300.000 11 ) Providing and constructing 50 mm. thick  Modified  Penetration 

Macadam (MPM) road surface including all materials, preparing 
the existing road surface, spreading 40mm. stone layers metal 
100%  crusher broken metal with conical crusher palnt, heating 
and spraying the bitumen of specified grade @ 1.75 kg / sqm, 
spreading 12mm.size chips compacting with Static roller having 
weight 8 to 10 MT. to achive the desired degree of compaction 
as per Technical Specification Clause 506 etc.complete, 
including applying tack coat at the rate of 0.30 Kg Sqm.on 
existing bitumen surface. (VG-30 bulk bitumen rates are 
considered to arrive at rates) 

266.62 Rupees Two Hundred SixtySix Paise 
SixtyTwo Only  

 One 
Square 
Metre 

16,79,706.00 

4500.000 12 ) Providing and applying tack coat on the prepared surface heating 
by fames in Boiler and spraying bitumen with sprayer on Dry / 
Hungry B.T. surface 3 kg/10 sqm. (VG-30 bulk bitumen rates are 
considered to arrive at rates) 

22.96 Rupees TwentyTwo Paise NinetySix 
Only  

 One 
Square 
Metre 

1,03,320.00 

13300.000 13 ) Open Graded Premix Surfacing- Providing and Laying OGC 20 
mm thickness composed of 13.2 mm to 5.6 mm aggregates 
premixed with bituminous binder transported to site with VTS , 
laid over a previously prepared surface, finished to the required 
grade, level, alignment, and rolling to achieve the desired 
compaction but excluding prime / tack and Seal coat. For 
Bitumen of specified grade--USING drum mix type hot mix plant 
with SCADA, Paver and Vibratory roller ( Over MPM Surface) 
(VG-30 bulk bitumen rates are considered to arrive at rates) 

210.52 Rupees Two Hundred Ten Paise 
FiftyTwo Only  

 One 
Square 
Metre 

27,99,916.00 

13300.000 14 ) Providing bituminous Type A liquid seal coat on bituminous 
surface including supplying all materials and bitumen of specified 
grade  preparing existing road surface, heating and applying 
bitumen @ 0.98 KgSqm. by mechanical means, spreading chips 
and rolling, by static roller having weight 8 to 10 MT. etc. 
complete. (VG-30 bulk bitumen rates are considered to arrive at 
rates) 

84.06 Rupees EightyFour Paise Six Only   One 
Square 
Metre 

11,17,998.00 
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660.000 15 ) Construction of dry lean cement concrete Sub- base over a  

prepared sub-grade  with coarse and fine aggregate ( natural 
sand/ VSI grade finely washed crushed sand) conforming to IS: 
383, the size of coarse aggregate not exceeding 25 mm, , 
cement content not to be less than 150 kg/ cum, optimum 
moisture content to be determined during trial length 
construction, concrete strength not to be less than 10 Mpa at 7 
days, mixed in a batching plant/ Weigh batch mixer, transported 
to site with all leads and lifts, laid with a paver with electronic 
sensor /by suitable means as approved by  Engineer-in-charge , 
compacting with  vibratory roller, finishing,  curing and  including 
preparation of sub-grade surface if required etc. complete.  with 
fully automatic micro processor based PLC with SCADA enabled 
reversible Drum Type mixer/ concrete Batch mix plant (Pan 
mixer) etc. complete. 

4073.98 Rupees Four Thousand 
SeventyThree Paise NinetyEight 

Only  

One Cubic 
Metre 

26,88,826.80 

1320.000 16 ) Providing and laying White Topping as per IRC-SP 76-2015 over 
bituminous surface (Existing bituminous surface preparation to 
be done if necessary either by milling or levelling course with 
BM/DLC to correct surface profile and to be paid separately) with 
unreinforced M-40 grade Pavement Quality Concrete using 
Ordinary Portland Cement (OPC 43/OPC 53-Grade) at 
357kg/cum and 105 kgs of Fly Ash (Replacement of Fly Ash to 
the extent of 15% and Fine aggregate by 10%) coarse 
aggregate, fine aggregate and Admixture confirming to IS 9130-
1999 (R-2004) polymeric synthetic fibre as per ASTM (1116) 
such as polyester / polyethylene / polypropylene / Glass fibre at 
1.20 kg/cum, mixed in batching and mixing plant or weigh 
batcher as per approved mix design to achieve minimum flexural 
strength or modulus of rupture of concrete 4.50 MPa at 28 days 
limiting maximum water cement ratio to 0.40, transported to site, 
laid with mechanical paver finisher, spread, vibrated, compacted 
and finished in a continuous operation to the lines and grades as 
per drawing, texture finishing of surface, spraying two layers of 
curing compound, curing with water sprayed on hessian cloth 
covered over concrete surface, groove cutting grid 1m x 1m to a 
depth of 1/3 of the Thickness and of width 3-5 mm as per design 

7852.20 Rupees Seven Thousand Eight 
Hundred FiftyTwo Paise Twenty Only  

One Cubic 
Metre 

1,03,64,904.00 
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including cost of all material, side form work, sealing joints labour 
and HOM of machineries etc. complete as per specifications.. 

440.000 17 ) Providing and fixing in position TMT FE 500, 25mm dia dowel 
bars precoated with anticorrosive epoxy paint of required Dia. 60 
cms. Long and at 30.00 cm. C/C and wherever directed  
including handling, straightening, necessary cutting supported by 
TMT FE 500, chairs with proper alignment by using properly 
designed assembly of Bulkheads lubricating half length with 
bituminous paint as directed etc. complete. 

394.00 Rupees Three Hundred NinetyFour 
Only  

One 
Number 

1,73,360.00 

4000.000 18 ) Providing and fixing in position TMT FE 500, tie bars precoated 
with anticorrosive epoxy paint of 12 mm dia. 70 cms.long and at 
30.00 cm. C/C  and wherever directed including handling, 
straightening wrapping with paper of approved quality for half 
length, necessary cutting, handling, straightening , supported by 
assembly of TMT FE 500, chairs with proper alignment etc. 
complete. 

306.00 Rupees Three Hundred Six Only  One 
Number 

12,24,000.00 

2.770 19 ) Providing  dry/  trap/  granite/  quartzite/  gneiss  rubble  stone  
soling  15  cm  to  20  cm  thick including hand packing and 
compacting etc. complete. 

1801.95 Rupees One Thousand Eight 
Hundred One Paise NinetyFive Only  

One Cubic 
Metre 

4,991.40 

13.180 20 ) Providing and laying in situ / ready mix cement concrete of M-10 
proportion with trap/ granite/ quartzite/ gneiss metal in foundation 
including necessary form work, compacting and curing etc. 
complete. (with reversible drum type mixer with SCADA with fine 
agreegates of required specifications (Natural sand / VSI sand 
finely washed etc ) 

6475.98 Rupees Six Thousand Four Hundred 
SeventyFive Paise NinetyEight Only  

One Cubic 
Meter 

85,353.42 

15.940 21 ) Providing cast in situ / ready mix M20 grade cement concrete for 
head walls of CD work / retaining walls etc. including necessary 
form work, compaction, finishing and curing etc. complete. (with 
reversible drum type mixer/ concrete batch mix plant (pan mixer)  
with SCADA 

10163.29 Rupees Ten Thousand One Hundred 
SixtyThree Paise TwentyNine Only  

One Cubic 
Meter 

1,62,002.84 

10.000 22 ) Providing and laying cement concrete pipe of IS 458:2003 NP-3 
class of 1200mm diameter in proper line, level and slope  etc. 
complete. 

11794.99 Rupees Eleven Thousand Seven 
Hundred NinetyFour Paise 

NinetyNine Only  

One 
Running 

Metre 

1,17,949.90 
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6.990 23 ) Providing and laying in situ / ready mix M-20 cement concrete of 

trap /granite /quartzite /gneiss metal for approach slab / Rigid 
pavement including compacting, finishing, curing etc. complete. 
(excluding reinforcement) (with reversible drum type mixer/ 
concrete batch mix plant (pan mixer)  with SCADA with fine 
agreegates of required specifications (Natural sand / VSI sand 
finely washed etc ), cement 6.40 bags/cumt) 

7641.29 Rupees Seven Thousand Six 
Hundred FourtyOne Paise 

TwentyNine Only  

One Cubic 
Meter 

53,412.62 

16.970 24 ) Providing selected hard murum filling including laying in layers of 
15 to 20cmwith watering and compacting etc. complete. 

901.95 Rupees Nine Hundred One Paise 
NinetyFive Only  

One Cubic 
Meter 

15,306.09 

8.000 25 ) Providing and fixing _______ metre stones as per I.R.C. 
standard including fixing in standard size ______ block including 
curing, painting lettering etc. complete. 

1027.00 Rupees One Thousand 
TwentySeven Only  

One 
Number 

8,216.00 

2.000 26 ) Providing and fixing board displaying information, such as 'Name 
of work, Tender cost, Name of Contractor, Work completion and 
liability period etc', having rectangular shape of 1.20m x 0.90m 
size made out 18 gauge (1.25mm) thick mild steel sheet painted 
with one coat of Zinc chromate stoving primer and two coats of 
enamel paint on front side and grey stove enamel on back side 
and border / messages / symbols etc. with approved colour 
shade paint complete, on M.S.angle of size 35 x 35 x 3 mm 
frame with properly cross braced M.S. angles of size 
35mmx35mmx3mm duly painted including Two M.S. angle iron 
posts of size 65 mm x 65 mm x 6 mm, 3.65 m long painted with 
alternate black and white bands of 25 cm width including all 
fixtures etc.and fixing the boards in 1:4:8 concrete block of size 
60 cm x 60 cm x 75 cm including, excavation, refilling, 
transportation, and labour etc complete. Spec. No. As directed by 
Engineer in Charge          

9963.00 Rupees Nine Thousand Nine 
Hundred SixtyThree Only  

One 
Number 

19,926.00 

  Work Portion "A" Total Rs. 2,42,88,902.16 

304.860 27 ) Royalty Charges for Other Minerals 216.18 Rupees Two Hundred Sixteen Paise 
Eighteen Only  

One Cubic 
Meter 

65,904.63 
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947.140 28 ) Royalty Charges for Sand 237.37 Rupees Two Hundred ThirtySeven 

Paise ThirtySeven Only  
One Cubic 

Meter 
2,24,822.62 

1.000 29 ) Providing Quality Control Testing Charges 0.00 0 One 
Number. 

  

2.000 a Penetration, Softening Point, Flash & Fire Point, Specific Gravity 3290.00 Rupees Three Thousand Two 
Hundred Ninety Only  

One 
Number. 

6,580.00 

2.000 b Viscosity. 2005.00 Rupees Two Thousand Five Only  One 
Number. 

4,010.00 

2.000 c Ducility / Elastic Recovery 950.00 Rupees Nine Hundred Fifty Only  One 
Number. 

1,900.00 

4.000 d Extraction Test.(Bituminous mix) 1675.00 Rupees One Thousand Six Hundred 
SeventyFive Only  

One 
Number. 

6,700.00 

2.000 e Water Absorption, Specific Gravity,Impact Value, Crushing 
Value.  

2730.00 Rupees Two Thousand Seven 
Hundred Thirty Only  

One 
Number. 

5,460.00 

2.000 f Sieve Analysis. 725.00 Rupees Seven Hundred TwentyFive 
Only  

One 
Number. 

1,450.00 

2.000 g Flakiness Index & Elongation Index. 895.00 Rupees Eight Hundred NinetyFive 
Only  

One 
Number. 

1,790.00 

2.000 h Stripping Value. (for Bituminous Work) 780.00 Rupees Seven Hundred Eighty Only  One 
Number. 

1,560.00 

5.000 i Standard Consistancy,  Fineness, Specific Gravity,  Setting Time 
( Initial & Final ), Compressive  Strength, Soundness. 

3960.00 Rupees Three Thousand Nine 
Hundred Sixty Only  

One 
Number. 

19,800.00 

3.000 j Fineness Modulus ( Sieve Analysis ),Silt & Clay Content  1450.00 Rupees One Thousand Four 
Hundred Fifty Only  

One 
Number. 

4,350.00 

9.000 k Compressive Strength OF C.C. Cube (Set of 3 cubes). 725.00 Rupees Seven Hundred TwentyFive 
Only  

One 
Number. 

6,525.00 

1.000 l Concrete Mix Design (With all Tests on  basic materials)  14445.00 Rupees Fourteen Thousand Four 
Hundred FourtyFive Only  

One 
Number. 

14,445.00 

  Testing + Royalty Charges 
 "B" 

Total Rs. 3,65,297.25 

  Total Amount Put to Tender "A + 
B" 

Total Rs. 2,46,54,199.41 

  Say Rs. 2,46,54,199.00 
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Name of work :-  Strengthning and STBT to Jalgaon Mohadi Dhanora Shirsoli Dapore Lamanjan Mhasawad Dahigaon Varsale Road MDR-39 from Km 23/200 to 26/200 (Part Mhasawad 
to Bornar) km 6/500 to 12/500 (Part Nagziri to Dapora) Tal & Dist Jalgaon  

SCHEDULE “C” 
STANDARD SPECIFICATION 

Item 
No. 

Item of work Reference to the Standard 
Specification book  Page No. 

Additional Specifications if any. 

_1_ 2 3 4 

1 Labour  charges  for  removing  grass,  thorney  shrubs,  Jungli  shrub,  Kubabul  and  
alike  grass along roadside making the ground clean by showel and phavaras etc. 
complete. 

As directed by 
Engineer in charge. 

As directed by Engineer in charge. 

2 Excavation for catch / side water gutter in all sorts of soils to the specified section 
including stacking the excavated stuff in a regular bund and disposing of unsuitable or 
excess stuff as directed all sorts of soils.  

MORTH 309 As directed by Engineer in charge. 

3 Excavation for roadway in earth, soil of all sorts, sand, gravel or soft murum including 
dressing section to the required grade, camber and side slopes and conveying the 
excavated materials with all lifts upto a lead of 50m. and spreading for embankment or 
stacking as directed.  

MORTH 301 As directed by Engineer in charge. 

4 Supplying hard murum/ kankar at the road site, including conveying and stacking 
complete. 

0.00 As directed by Engineer in charge. 

5 Spreading hard murum/ soft murrum/ gravel or kankar for side width complete 0.00 As directed by Engineer in charge. 

6 Compacting the hard murum side widths including laying in layers on each side with 
vibratory roller including artificial watering etc. complete. 

0.00 As directed by Engineer in charge. 
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7 Construction of granular sub-base by providing close graded Material, mixing in a 

mechanical mix plant at OMC, carriage of mixed Material to work site, spreading in 
uniform layers with motor grader/ Paver on prepared surface and compacting with 
vibratory roller to achieve the desired density, complete as per clause 401 -- Plant Mix 
Method and Grading - I Material 

MORTH 401 As directed by Engineer in charge. 

8 Providing, laying, spreading and compacting stone aggregates of specific sizes to water 
bound macadam specification including spreading in uniform thickness, hand packing to 
proper grade and camber, applying and brooming requisite type of screening/ binding 
Materials to fill up the interstices of coarse aggregate, watering and compacting with 
Vibratory roller. to the required density. By Mechanical Means - Grading I  (Using 
Screening Type A (13.2) mm Aggregate) 

MORTH 404 As directed by Engineer in charge. 

9 Providing, laying, spreading and compacting stone aggregates of specific sizes to water 
bound macadam specification including spreading in uniform thickness, hand packing to 
proper grade and camber, applying and brooming requisite type of screening/ binding 
Materials to fill up the interstices of coarse aggregate, watering and compacting with 
vibratory roller to the required density. By Mechanical Means - Grading II  (Using 
Screening Type B (11.2 mm) Aggregate) 

MORTH 404 As directed by Engineer in charge. 

10 Providing and constructing 75 mm. thick Modified  Penetration Macadam (MPM) road 
surface including all materials, preparing the existing road surface, spreading 40 mm. 
stone metal layers 100% crusher broken metal with conical crusher plant heating and 
spraying the  bitumen of specified grade @ 2 Kg/sqm, spreading 12 mm.size chips 
compacting with three wheel static roller having weight 8 to 10 MT. to achive the desired 
degree of compaction as per Technical Specification Clause 506 etc. complete.  
Including picking of existing WBM surface. (VG-30 bulk bitumen rates are considered to 
arrive at rates) 

IRC-SP-20, 2002 Clause No. 
8.7.3 

As directed by Engineer in charge. 

11 Providing and constructing 50 mm. thick  Modified  Penetration Macadam (MPM) road 
surface including all materials, preparing the existing road surface, spreading 40mm. 
stone layers metal 100%  crusher broken metal with conical crusher palnt, heating and 
spraying the bitumen of specified grade @ 1.75 kg / sqm, spreading 12mm.size chips 
compacting with Static roller having weight 8 to 10 MT. to achive the desired degree of 
compaction as per Technical Specification Clause 506 etc.complete, including applying 
tack coat at the rate of 0.30 Kg Sqm.on existing bitumen surface. (VG-30 bulk bitumen 
rates are considered to arrive at rates) 

IRC-SP-20, 2002 Clause No. 
8.7.3 

As directed by Engineer in charge. 
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12 Providing and applying tack coat on the prepared surface heating by fames in Boiler and 

spraying bitumen with sprayer on Dry / Hungry B.T. surface 3 kg/10 sqm. (VG-30 bulk 
bitumen rates are considered to arrive at rates) 

MORTH 503 As directed by Engineer in charge. 

13 Open Graded Premix Surfacing- Providing and Laying OGC 20 mm thickness composed 
of 13.2 mm to 5.6 mm aggregates premixed with bituminous binder transported to site 
with VTS , laid over a previously prepared surface, finished to the required grade, level, 
alignment, and rolling to achieve the desired compaction but excluding prime / tack and 
Seal coat. For Bitumen of specified grade--USING drum mix type hot mix plant with 
SCADA, Paver and Vibratory roller ( Over MPM Surface) (VG-30 bulk bitumen rates are 
considered to arrive at rates) 

MORTH 510 As directed by Engineer in charge. 

14 Providing bituminous Type A liquid seal coat on bituminous surface including supplying 
all materials and bitumen of specified grade  preparing existing road surface, heating and 
applying bitumen @ 0.98 KgSqm. by mechanical means, spreading chips and rolling, by 
static roller having weight 8 to 10 MT. etc. complete. (VG-30 bulk bitumen rates are 
considered to arrive at rates) 

MORTH 511 As directed by Engineer in charge. 
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15 Construction of dry lean cement concrete Sub- base over a  prepared sub-grade  with 

coarse and fine aggregate ( natural sand/ VSI grade finely washed crushed sand) 
conforming to IS: 383, the size of coarse aggregate not exceeding 25 mm, , cement 
content not to be less than 150 kg/ cum, optimum moisture content to be determined 
during trial length construction, concrete strength not to be less than 10 Mpa at 7 days, 
mixed in a batching plant/ Weigh batch mixer, transported to site with all leads and lifts, 
laid with a paver with electronic sensor /by suitable means as approved by  Engineer-in-
charge , compacting with  vibratory roller, finishing,  curing and  including preparation of 
sub-grade surface if required etc. complete.  with fully automatic micro processor based 
PLC with SCADA enabled reversible Drum Type mixer/ concrete Batch mix plant (Pan 
mixer) etc. complete. 

MORTH 601 As directed by Engineer in charge. 

16 Providing and laying White Topping as per IRC-SP 76-2015 over bituminous surface 
(Existing bituminous surface preparation to be done if necessary either by milling or 
levelling course with BM/DLC to correct surface profile and to be paid separately) with 
unreinforced M-40 grade Pavement Quality Concrete using Ordinary Portland Cement 
(OPC 43/OPC 53-Grade) at 357kg/cum and 105 kgs of Fly Ash (Replacement of Fly Ash 
to the extent of 15% and Fine aggregate by 10%) coarse aggregate, fine aggregate and 
Admixture confirming to IS 9130-1999 (R-2004) polymeric synthetic fibre as per ASTM 
(1116) such as polyester / polyethylene / polypropylene / Glass fibre at 1.20 kg/cum, 
mixed in batching and mixing plant or weigh batcher as per approved mix design to 
achieve minimum flexural strength or modulus of rupture of concrete 4.50 MPa at 28 
days limiting maximum water cement ratio to 0.40, transported to site, laid with 
mechanical paver finisher, spread, vibrated, compacted and finished in a continuous 
operation to the lines and grades as per drawing, texture finishing of surface, spraying 
two layers of curing compound, curing with water sprayed on hessian cloth covered over 
concrete surface, groove cutting grid 1m x 1m to a depth of 1/3 of the Thickness and of 
width 3-5 mm as per design including cost of all material, side form work, sealing joints 
labour and HOM of machineries etc. complete as per specifications.. 

As directed by Engineer-in-
chargeAND IRC:SP 76-2008 

As directed by Engineer in charge. 
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17 Providing and fixing in position TMT FE 500, 25mm dia dowel bars precoated with 

anticorrosive epoxy paint of required Dia. 60 cms. Long and at 30.00 cm. C/C and 
wherever directed  including handling, straightening, necessary cutting supported by 
TMT FE 500, chairs with proper alignment by using properly designed assembly of 
Bulkheads lubricating half length with bituminous paint as directed etc. complete. 

MORTH 602.6.5 As directed by Engineer in charge. 

18 Providing and fixing in position TMT FE 500, tie bars precoated with anticorrosive epoxy 
paint of 12 mm dia. 70 cms.long and at 30.00 cm. C/C  and wherever directed including 
handling, straightening wrapping with paper of approved quality for half length, necessary 
cutting, handling, straightening , supported by assembly of TMT FE 500, chairs with 
proper alignment etc. complete. 

MORTH 602.6.4.2 As directed by Engineer in charge. 

19 Providing  dry/  trap/  granite/  quartzite/  gneiss  rubble  stone  soling  15  cm  to  20  cm  
thick including hand packing and compacting etc. complete. 

Bd.A. 12 Page 
One Number 264 

As directed by Engineer in charge. 

20 Providing and laying in situ / ready mix cement concrete of M-10 proportion with trap/ 
granite/ quartzite/ gneiss metal in foundation including necessary form work, compacting 
and curing etc. complete. (with reversible drum type mixer with SCADA with fine 
agreegates of required specifications (Natural sand / VSI sand finely washed etc ) 

CD.-3 Page.No. 160 As directed by Engineer in charge. 

21 Providing cast in situ / ready mix M20 grade cement concrete for head walls of CD work / 
retaining walls etc. including necessary form work, compaction, finishing and curing etc. 
complete. (with reversible drum type mixer/ concrete batch mix plant (pan mixer)  with 
SCADA 

CD 8 Page 163 As directed by Engineer in charge. 

22 Providing and laying cement concrete pipe of IS 458:2003 NP-3 class of 1200mm 
diameter in proper line, level and slope  etc. complete. 

CD.7 Page.No. 162 As directed by Engineer in charge. 

23 Providing and laying in situ / ready mix M-20 cement concrete of trap /granite /quartzite 
/gneiss metal for approach slab / Rigid pavement including compacting, finishing, curing 
etc. complete. (excluding reinforcement) (with reversible drum type mixer/ concrete batch 
mix plant (pan mixer)  with SCADA with fine agreegates of required specifications 
(Natural sand / VSI sand finely washed etc ), cement 6.40 bags/cumt) 

CD.15 Page.No. 168 and B.7. 
Page No. 38 

As directed by Engineer in charge. 
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24 Providing selected hard murum filling including laying in layers of 15 to 20cmwith 

watering and compacting etc. complete. 
CD.14 Page.No. 167 As directed by Engineer in charge. 

25 Providing and fixing _______ metre stones as per I.R.C. standard including fixing in 
standard size ______ block including curing, painting lettering etc. complete. 

MORTH 805 As directed by Engineer in charge. 

26 Providing and fixing board displaying information, such as 'Name of work, Tender cost, 
Name of Contractor, Work completion and liability period etc', having rectangular shape 
of 1.20m x 0.90m size made out 18 gauge (1.25mm) thick mild steel sheet painted with 
one coat of Zinc chromate stoving primer and two coats of enamel paint on front side and 
grey stove enamel on back side and border / messages / symbols etc. with approved 
colour shade paint complete, on M.S.angle of size 35 x 35 x 3 mm frame with properly 
cross braced M.S. angles of size 35mmx35mmx3mm duly painted including Two M.S. 
angle iron posts of size 65 mm x 65 mm x 6 mm, 3.65 m long painted with alternate black 
and white bands of 25 cm width including all fixtures etc.and fixing the boards in 1:4:8 
concrete block of size 60 cm x 60 cm x 75 cm including, excavation, refilling, 
transportation, and labour etc complete. Spec. No. As directed by Engineer in Charge         

MORTH 801 As directed by Engineer in charge. 

27 Royalty Charges for Other Minerals 0.00 As directed by Engineer in charge. 

28 Royalty Charges for Sand 0.00 As directed by Engineer in charge. 

29 Providing Quality Control Testing Charges 0.00 As directed by Engineer in charge. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Dy.Exeuctive Engineer 

Signature of Contractor         No. of Correction      Executive Engineer 

                     P.W.    Division Jalgaon 

190

BAR CHART 

          

Sr.No. item  12 months 

          

          

1 Excavation Gutter       

          

2 Strethening  OF work       

          

3 White Topping       

          

4 Mist Item        
 


