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            (T-01) 
SECTION I 

 
Office of the Dy. Director (Const.) 

List of Important Dates of Bids for Construction of Roads under R.K.U.M.P.  

 

1.Name of WorkAs per Attached BOQ   

 
2. Completion Period for construction:     As per NIT . 

3. Date of Issue of Notice Inviting Bid :     47/15.04.2026   

4. Period and Places of Availability of Bidding Documents: From:  07.05.2026 Till 03.00 PM. 

        On line on http://etender.up.nic.in  

5. Time, and Date of Pre-bid meeting,    

 

6. Deadline for Receiving Bids online only,   Date 07.05.2026 Time – 03:00 PM 

 

7. Time and Date for opening Technical Bid/Bids online, Date 07.05.2026 Time :- 05:00 PM 

 

8. Time and Date of opening Financial Bids online  To be notified after Tech. evaluation 

9.  Last Date of Bid Validity       90 Days 

10. Officer inviting Bids     DDC BAREILLY 

11. Estimated Cost      As per Tender Notice 

12. Bid Security       As per Tender Notice 

13. Cost of Bid Document     As per Tender Notice    

  

 
 

 Dy Director(Const.) 
   R.K.U.M.P BAREILLY 

 

 

 

 

 

 

 



 

Office of the Deputy Director (Construction) R.K.U.M.P.U.P. BAREILLY     

Notice Inviting Tenders 

No--639 Dated:01.08.2025 

 
1TheDy. Director(Const.).onbehalfofDirector, Rajya Krishi Utpadan Mandi Parishad ofUttarPradeshinvitesthe 

percentageratebidsfromthe eligibleandapprovedContractorsregisteredwithUPPWD,classA,B,C andD asthe case maybe.The 
Biddermay submitbids for any or all of the works. 
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SLNo DISTRICT Nameof
Work 

Estimated 
cost(Rs.) 

BidSecu- 
rity(Rs.) 

Costof 
Bid 

Document 

Timeof 
Completio 

n 

Address 
oftheD.D.C 

Executingthework 

AddressofJ.D.C 

1 2 3 4 5 6 7 8 9 

1         

    AS Per 
Tender 
Notice 

    

         

         

         

         

         

 

 
3 Timeallowedforcompletionofeachworkisasmentionedincolumnno.7,includingrainyseason. 

4 Thebidsshallremainvalidforacceptanceforaperiodof90(ninety)daysfromthelastdateofsubmissionofbids. Bids once 
submittedcannot be withdrawn. 

5 Bidsaretobesubmittedonlineonly. 
6 IncaseofanydiscrepancybetweenthedownloadedbiddocumentandthatavailablewiththeconcernedExecutive Engineerthe bid 

documentavailablein the office would be consideredauthentic. 

7 Bids mustbe deliveredto the office of the theDy.Director(Const.)executingthe work,theDy.Director(Const.) 
mentionedin columns8 & 9 of the tablecorrespondingto the respectivework on or before ----------- 



Noonon…………………….andthebidswillbeopenedonthenextworkingday,thatis,on------------------ at ----------0 
,inthe officeof the theDy.Director (Const.) mentionedincolumns8,in the presenceofthe bidderswhowishto attend. 
Iftheofficehappenstobeclosedonthedateofreceiptoropeningofthebidsasspecified,thebidswillbe receivedand openedon the next 
working day, respectively,at the same time and venue, and validity of bid will be consideredfrom the original date. 

8 Bidsmustbe accompaniedwithsecurityof the amountspecifiedfor the work in the table.Bid securitywillhave to be in any one 
of theformsFixedDepositReceiptof a scheduledcommercialbank,NSC,Post officesavingBankissuedin favourofconcerned Dy. 
Director (Const.) Mandi Parishad Bareilly. 

9 A biddershallnotbepermittedtobidfor worksintheDivision/ Circleresponsibleforawardandexecutionofcontracts in which his or 
his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as Divisional Accountant or as an 
officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive) bidder shall also 
submit an affidavit clearly mentioning the names and designation of relatives working in any capacityin the Division/ Circle 
responsiblefor award and executionof work. 

 
10 No Engineerof gazettedrankor otherGazettedofficeremployedin Engineeringor Administrativedutiesin an 

EngineeringDepartmentof the State/ CentralGovernmentis allowedto work as a Contractorfor a periodof twoyears after his 
retirement from Governmentservice, without Governmentpermission.This contract is liable to be cancelled if 
eithertheContractororanyofhisemployeesisfoundatanytimetobesuchapersonwhohadnotobtainedthe permissionof the 
Governmentas aforesaidbefore submissionof the tenderor engagementin the Contractor’sservice. 

 
11 Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 

specifications,drawings,the schedule of quantitiesof the various classesof work to be done and the set of terms& 
conditionsofcontractto be compliedwithby the Contractorcanbe seenin the officeof theDy.Director(Const.) 
mentionedincolumn8ofthetablecorrespondingtotherespectiveworkbetweenhoursof-----------and-----------on any working 
day between……………………….and ……………………... 

 
12 Anybidderwhoishavingcriminalrecordisnotallowedtoparticipateinthe biddingprocess. 

 
13 AnybidderwhoisregisteredwiththestateBarCouncilisnotallowedtoparticipateinthebiddingprocess. 

 
14 For works costing more than Rs. 10.00 lacs each bidder is required to furnish in the form of an affidavit in the prescribed 

proforma ( Annexure –I ) all information’srequired for evaluation of the bidding capacity of the bidder Each bidder is 
required to satisfy himselfabout his bidding capacity before submitting his bid. Bidding capacity will be evaluated as 
mentionedinsection3.Bidsofbidderwhodonotpossesstherequiredbiddingcapacityshallnotbeacceptedinany case. 

 
15 Biddermustsubmitallinformation’s/documentsonprescribedproforma(T-4,T-5,T-6)witheachbid. 

 

 
Dy.Director(Const.) 

R.K.U.M.P Bareilly 

Forandonbehalf ofDirector,MandiParishadofUP 
 
 

 

ThisisCertifythatIhave checkedtheBidDocumentanditiscorrectinallrespect. 
 

 
Dy.Director(Const.) 

………………………… 
…………………………. 

 
Date: 
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InstructionstoBidders 
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15 BidValidity 34 CorruptorFraudulentPractices 
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17 AlternativeProposalsbyBidders   

18 FormatandSigningofBid   

19 SealingandMarkingofBids   



 
 
 
 
 

1. ScopeofBid 

InstructionstoBidders(ITB) 
A. General 

1.1 The Employeras definedin the Appendixto ITBinvitesbidsfor the constructionof Worksas describedin these 
documentsandreferredtoas“theworks”.The nameandidentificationnumberoftheworksis providedin the Appendix to 
ITB.Thebiddersmay submitbidsfor any or allof the worksdetailedin the table givenin the NoticeInvitingTender. Bid for each 
work should be submittedseparately. 

 
1.2 ThesuccessfulBidderwillbeexpectedtocompletetheWorksby theIntendedCompletionDatespecifiedinthe Contract. 

 
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender, bidding/ 

tendering,etc.) are synonymous. 
 

2. EligibleBidders 
2.1 For works costing less than or equal to Rs. 10.00 Lacs invitationfor bids is open to all categoryof registeredcontractors (bidders). 
2.2 For workscostingmorethanRs. 10.00Lacs invitationfor bidsis opento bidderstoregisteredcontractorsofcategoryA/B/ C an who 

qualify in their bidding capacity. 
2.3 ForBiddersshallnotbeundera declarationofineligibilityforcorruptandfraudulentpracticesby theCentralGovernment, 

theStateGovernmentor anypublicundertaking,autonomousbody,authorityby whatevernamecalledunderthe Centralor the State 
Government. 

2.4 Any biddershavingcriminalrecordis not allowedto paricipatein the biddingprocess.Any personwho is having criminal cases 
against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti social activity are 
strictlyprohibitedtoparticipateinthebiddingprocess.If itisestablishedthatanybidderhascriminalrecord,hisbidshall be 
automaticallycancelled. 

2.5 The bidder has to producedcharacter certificate,Solvencycertificate,self decorationaffidavit ( on the prescribedperforma which is 
attachedwith the bid document) etc., issuedby the competentauthorityin originalwith bid document. 

2.6 Any bidderwhoisanAdvocateandRegisteredwithany StateBarCouncilShallnotbe allowedtoparticipateinthe bidding. If it is 
establishedthat the contractoris registeredwith the state bar council,his bid shall be automaticallycancelled. 

3. Qualificationofthe Bidder(Forworkscostingmorethan10.00Lacs) 
 

3.1 AllbiddersshallprovideinSection3,FormsofBidandQualificationinformation,apreliminarydescriptionofthe proposedwork 
methodand schedule,includingdrawingsand charts, as necessary. 

 
3.2 AllbiddersshallincludethefollowinginformationanddocumentswiththeirbidsinSection3,Qualification Informationunless 

otherwisestated in the Appendixto ITB: 

(a) copiesof originaldocumentsdefiningtheconstitutionor legalstatus,placeof registration,andprincipalplaceofbusiness; written 
powerof attorney of the signatoryof the Bid to committhe Bidder; 

(b) totalmonetaryvalueofcivilconstructionworksperformedforeachofthelastfiveyears; 

(c) experienceinworksofasimilarnatureandsizeforeachofthelastfiveyears,anddetailsofworksinprogressor contractuallycommittedwith 
certificatesfrom the concernedofficer of the rank ofExecutiveEngineer or equivalent; 

(d) evidenceofownershipofmajoritemsofconstructionequipmentnamedinClause4.4B(b)(i)ofITBorevidenceof arrangementof 
possessingthem on hire/lease/buyingas definedtherein. 

(e) detailsofthetechnicalpersonnelproposedtobeemployedfortheContracthavingthequalificationsdefinedinClause4.4B 
(b)(ii)ofITBfor theconstruction. 

(f) reportsonthefinancialstandingoftheBidder,suchas profitandlossstatementsandauditor'sreportsforthepastthreeyears; 
 
 

(g) an undertakingthat the bidderwillbeableto investa minimumof cashupto the percentage(definedin the AppendixtoITB) of the 
contract price of works,during the implementationof the works; 

(h) evidenceof accessto line(s) of creditand availabilityof otherfinancialresources/facilities(10 percent of the contractvalue) 
certifiedby banker (the certificatebeing not more than 3 months old.) 
(i) authoritytoseekreferencesfromtheBidder'sbankers; 



(j) informationregardingany litigationor arbitrationduring the last five years in which the Bidder is involved,the parties 
concerned,the disputedamount,and the matter; 

(k) Proposal for subcontracting the components of the works for construction/ Upgradationaggregating not more than 25% of the 
contract price: - and 

(l) theproposedmethodologyandprogrammeof construction,backedwithequipmentandmaterialplanninganddeployment, duly 
supportedwith broadcalculationsand Quality ManagementPlanproposedto be adopted,justifyingtheir capabilityof executionand 
completionofthe work as per technicalspecificationsand within the stipulatedperiod of completion.. 

 
 
 

3.3 Bidsfromjointventurearenotallowed. 
 

3.4 AToqualifyforawardoftheContract,eachbiddershouldhavein thelastfiveyears: 

a) Achievedinanyoneyearaminimumfinancialturnover(inallcasesofcivilengineeringconstructionworksonly) volumeof 
constructionworkof at leastthe amountequalto the estimatedcostof works(excludingmaintenancecostfor five years )for 
whichbid has beeninvited.The turnoverwill be indexedat the rate of 8 percentfor a year. 

b) Satisfactorilycompleted,asprimeContractor,atleastonesimilarworkequalinvaluetoone-thirdof theestimatedcost of 
work(excludingmaintenancecostforfiveyears)forwhichthe bid is invited,or suchhigheramountasmaybe specifiedin the 
Appendix to ITB. 

3.4 B(a)Eachbiddermustproduce: 

(i) Thecurrentincome-taxclearancecertificate; 

(ii) Anaffidavitthatthe informationfurnishedwiththebiddocumentsiscorrectinallrespects;and 

(iii) Such othercertificatesas definedin the Appendixto ITB. Failure to producethe certificatesshallmake the bid non-
responsive. 

(b) Eachbiddermustdemonstrate: 

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to 
ITB; 

(ii) Availabilityfor constructionworkof technicalpersonnelasstatedintheAppendixtoITB. 

(iii) Liquidassetsand/orcreditfacilities,netofothercontractualcommitmentsandexclusiveofanyadvance paymentswhich 
may be made underthe Contract,of not less than the amountspecifiedin the Appendixto ITB; 

 
(c) Thebiddermustnothavein hisemployment: 

(i) Thenearrelations(definedasfirstbloodrelations,andtheirspouses,ofthebidderorthebidder’sspouse)of persons listed in the 
Appendixto ITB. 

(ii) WithoutGovernmentpermission,any personwho retired as gazettedofficer withinthe last two yearsof the rank and 
from the departmentslisted in the Appendixto ITB. 

 
3.4.CTo qualify for a package of contractsmade up of this and other contractsfor which bids are invited in the Notice Inviting 

Tender,the bidder must demonstratehavingexperienceand resourcessufficientto meetthe aggregateof the qualifying criteria for 
the individualcontracts. 

 
 

3.5 Subcontractorsexperienceandresourcesshallnotbetakenintoaccountindeterminingthebidderscompliancewiththe qualifyingcriteria 
except to the extent stated in 4.4 A above 

 
3.6 Bidderswhomeettheminimumqualificationcriteriawillbequalifiedonlyiftheiravailablebidcapacityforconstruction work is equal to 

or more than the total bid value.The availablebid capacity will be calculatedas under: 

AssessedAvailableBidcapacity=( A*N*M-B) 

where 

A =  Maximumvalueof civilengineeringworksexecutedin any one year during the lastfiveyears(updatedto the price levelof 
the lastyear at the rate of 8 percenta year)takinginto accountthe completedas well as worksin progress. 



N =  Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited(periodupto6monthstobe taken as half-
yearand more than 6 monthsas one year). 

M=Mistaken2.5 

B =  Value,at the currentprice level,of existingcommitmentsand on-goingworksto be completedduringtheperiod of 
completionof the works for which bids areinvited. 

 
Note:The statementsshowingthe valueof existingcommitmentsand on-goingworksas well as the stipulatedperiodof 

completionremainingforeachoftheworkslistedshouldbe countersignedby the Engineerin charge,notbelowthe rank of an 
ExecutiveEngineeror equivalent. 

 
3.7 Eventhoughthebiddersmeettheabovequalifyingcriteria,theyaresubjecttobedisqualifiediftheyhave: 

(i) Made misleadingor false representationsin the forms,statements,affidavitsand attachmentssubmittedin proof of the 
qualificationrequirements;and/or 

(ii) Recordof poor performancesuch as abandoningthe works,not properlycompletingthe contract,inordinatedelays in 
completion,litigationhistory,or financialfailures etc. 

(iii) participatedin the previousbiddingfor the same work and had quoted unreasonablyhigh or low bid prices and could not 
furnishrational justificationfor it to the Employer. 

 
4. OneBidperBidder 

 
4.1 EachBiddershallsubmitonly one Bidforone work.ABidderwhosubmitsmorethanone Bidwillcausethe proposalswith the 

Bidder's participationto be disqualified. 

 
5. Costof Bidding 

 
5.1 TheBiddershallbearallcostsassociatedwiththe preparationandsubmissionof hisBid,andtheEmployerwill,inno case, be 

responsibleor liable for those costs. 

 
6. SiteVisit 

 
6.1 TheBidder,at hisowncost,responsibilityandrisk,is encouragedtovisit,examineandfamily arisehimselfwiththeSite 

ofWorksandits surroundingsincludingsourceofearth,water,roadaggregatesetc.andobtainall informationthatmay 
benecessaryforpreparingtheBidandenteringintoacontractforconstructionoftheWorks.Thecostsofvisitingthe Site shall be at the 
Bidder'sown expense.He may contactthe personwhosecontactdetailsare given in the Appendixto ITB. 

 

B. BiddingDocuments 
7. ContentofBiddingDocuments 

 
7.1 The set ofbiddingdocumentscomprisesthedocumentslistedbelowandaddendaissuedin accordancewithClause10 of ITB. 1 Notice 

Inviting Tender 

2.InstructionstoBidders 

3 QualificationInformation 

4 ConditionsofContract 

5 Specifications&Drawings 

6 BillofQuantities 

7 FormofBid 

8 FormofAcceptance,Formof Agreement 
 

7.2 Onesetofthebiddingdocumentswillbeissuedtothebidderagainstthepayment. 



7.3 The bidder is expectedto examinecarefully all instructions,conditionsof contract,contractdata, forms,terms and specifications,bill 
of quantities, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid Documentsshall be at the 
bidder’sown risk. 

 
8 ClarificationofBiddingDocuments. 

 
8.1 A prospectivebidderrequiringany clarificationof the biddingdocumentmay notify the employerin writing or by cable (“cable” 

includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. The Employerwill 
respondtoanyrequestforclarificationreceivedearlierthan10Dayspriortothedeadlineforsubmissionofbid.Copiesof the 
employer’sresponsewill be forwardedto all purchasersofthe biddingdocuments,includingadescriptionof the enquiry, but without 
identifyingit’s source 

 
9. Amendmentof BiddingDocuments 
9.1 Beforethedeadlineforsubmissionofbids,theEmployermaymodifythebiddingdocumentsbyissuingaddenda. 

 
9.2 Anyaddendumthusissuedshallbepartof thebiddingdocumentsandshallbe communicatedinwritingbyregistered post or by cable 

to all purchasersof the bidding documents.Prospectivebidders shall acknowledgereceipt of each addendum by cable to the 
Employer. 

 

 

C. Preparationof Bids 
 

10. LanguageofBid 

10.1 AlldocumentsrelatingtotheBidshallbeinthelanguagespecifiedinEnglish. 

11. DocumentsComprisingthe Bid 
 

11.1 TheBidsubmittedbytheBiddershallbein sealedenvelop. 
 

 
12. BidPrices 

 
12.1 TheContractshallbe for the wholeWorks,as describedin contract,basedon the pricedBillof Quantitiessubmittedby the Bidder. 

 
12.2 TheBiddershalladoptthePercentageRateMethod. 

PercentageRateMethodrequiresthe biddertoquotea percentageabove/ below/atparof the scheduleofratesspecified in Bill of 
Quantity. 

 
 

12.3 Allduties, taxes,royaltiesand other leviespayableby the Contractorunderthe Contract,or for any other cause, shallbe included 
in the rates, prices,and total Bid price submittedby the Bidder. 

 
12.4 TheratesandpricesquotedbytheBiddershallbefixedforthedurationoftheContractandshallnotbesubjectto adjustment. 

 
13. CurrenciesofBid 

 
13.1 TheunitratesandthepricesshallbequotedbythebidderentirelyinIndianRupees. 

 
14. BidValidity 

 
14.1 Bidsshallremainvalidfora periodofninetydaysafterthedeadlinedateforbidsubmissionspecifiedinbiddocument. A bid valid for a 

shorterperiod shall be rejectedby the Employeras non-responsive. 
 

14.2 In exceptionalcircumstances,prior to expiry of the originaltime limit, the Employermay requestthat the bidders may extend 
the period of validity for a specifiedadditionalperiod.The request and the bidders’ responsesshall be made in 
writingorbycable.AbiddermayrefusetherequestwithoutforfeitinghisEarnestMoney. 



15. EarnestMoney 
15.1 TheBiddershallfurnish,aspartoftheBid,EarnestMoney,intheamountspecifiedinthe biddocument. 

 
15.2 TheEarnestMoneyshall,attheBidder’soption,beintheformof FixedDepositReceiptofa scheduledcommercial 

bank,NSC,PostofficesavingBankissuedinfvourof thenamegiveninthe AppendixtoITB.TheFixedDeposit 
Receiptshallbevalidforsixmonthsormoreafterthelastdateof receiptofbids.Otherformsof EarnestMoney acceptableto the 
Employerare stated in the bid document. 

15.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the bid document shall be 
rejectedby the Employeras non-responsive. 

 
15.4 TheEarnestMoneyofunsuccessfulbidderswillbereturnedwithin28daysoftheendoftheBidvalidityperiod. 

 
15.5 The EarnestMoney ofthe successfulBidder will be dischargedwhen the Bidderhas signedthe Agreementand furnished the 

requiredPerformanceSecurity. 
15.6 TheEarnestMoneymaybeforfeited: 

 
a) iftheBidderwithdrawstheBidafterbidopeningduringtheperiodofBidvalidity; 

b) inthecaseofasuccessfulBidder,iftheBidderfailswithinthespecifiedtimelimitto 

i. signtheAgreement;and/or 
ii. FurnishtherequiredPerformanceSecurity. 

 
16. FormatandSigningofBid 

 
16.1 The Biddershallsubmitoneset ofthebidcomprisingof the documentsasdescribedin biddocument. 
16.2 TheBidshallbetypedorwritteninindelibleinkandshallbesignedbyapersonorpersonsdulyauthorizedtosignon behalf of the Bidder.All 

pagesof the Bid shall be signedby the personor personssigningthe Bid. 
16.3 The Bid shall containno overwriting,alterationsor additions,exceptthose to comply withinstructionsissuedby the 

Employer,orasnecessarytocorrecterrorsmadebytheBidder,inwhichcasesuchcorrectionsshallbemadebyscoring out the 
cancelledportion,writing the correctionand initiatingand dating it by the personor personssigning the Bid. 

 

D. SubmissionofBids 

 
17. Allbidstobesubmittedon-lineonly.AsperguidelineenvisagedinG.ONo,8/2017/836/23-07-17-176(SA)/06,dated08June2017. 

(Appendix-1 ) 

17.1 Alluploaded technical bids shallbe openedby the department and later on biddershave to submit the hard copies of the 
relevantdocuments.FailingonwhichitshallbeopenfortheMandiParishadauthoritiestoproceedonleagalcourseofaction likeblack 
listing the bidder and lodging F.I.R . for the fraud lands as per G.O No. 1/2018/3070/78-2-2018/42I.T./2017(22, dated 03-
01-2018 (Appendix-II) 

 
17.2 TheBiddershallplacehisbidinonesealedenvelopes. 

 
18. DeadlineforSubmissionofBids 

 
18.1 CompleteBids must be receivedby the Employerat the address specifiedin the bid documentnot later than the date and 

timeindicatedin the bid document.In theeventof the specifieddate forthe submissionof bidsbeingdeclareda holiday for the 
Employer,the Bids will be receivedup to the specifiedtime on the next workingday. 

 
18.2 TheEmployermayextendthedeadlinefor submissionofbidsbyissuinganamendment. 

 

 
19. LateBids 

 
19.1 AnyBidreceivedbytheEmployerafterthedeadlineprescribedinbiddocumentwillbereturnedunopenedtothe Bidder. 



 
 

 
E. BidOpeningandEvaluation 

 
20. BidOpening 

 
20.1  Astheprocedureofbiddingis“twoenvelopsystem“soIstTechnicalbidsshallbeopenedlateronFinancialBidsof Technically 

qualified bidders shall be liable to be opened. 
20.2 The list of testimonials/ Certificates in support of technical qualification may be verified by the employer from issuing 

authoritiesconfidentially.InthesamewayfinancialinstrumentsubmittedasE.M.D.etc.mayalsobeverifiedfromthesenior 
authorities of the bank. 

 
 

21. ClarificationofBidsandContactingtheEmployer 
 

21.1 NoBiddershallcontacttheEmployeronanymatterrelatingtoitsbidfromthetimeofthebidopeningtothetimethe contractis awarded. 
21.2 Anyattemptby thebidderto influencetheEmployer’sbidevaluation,bidcomparisonor contractawarddecisionmay result in the 

rejectionof his bid. 
 
 
 

22. CorrectionofErrors 
 

22.1 BidsdeterminedtobesubstantiallyresponsivewillbecheckedbytheEmployerforanyarithmeticerrors.Errorswillbe correctedby the 
Employeras follows: 
a) Wherethereisadiscrepancybetweentheratesinfiguresandin words,therateinwordswillgovern;and 
b) Wherethere is a discrepancybetweenthe unitrateandthe line itemtotalresultingfrommultiplyingthe unit rateby the quantity,the 

unit rate as quoted will govern. 
 

22.2 Theamountstatedin theBidwillbe adjustedby theEmployerinaccordancewiththe aboveprocedureforthecorrection of errorsand 
shall be consideredas bindingupon the Bidder.Ifthe Bidderdoes not acceptthe correctedamount,the Bid will be rejected,and 
the Earnestmoney shall be forfeited. 

 
23. EvaluationandComparisonofBids 

 
23.1 The Employerwillevaluateandcompareonlythebidsdeterminedtobe substantiallyresponsive. 

 
23.2 In evaluatingthe bids, the Employerwill determinefor each Bid the evaluatedBid price by adjustingthe Bid price by making 

correction,if any, for errors. 
 

23.3  Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost ofwork to be 
performedunder the contract,the Employermay requirethe Bidderto producedetailedpriceanalysesfor any or all items of the 
Billof Quantities,to demonstratetheinternalconsistencyof thosepriceswiththe constructionmethodsand schedule 
proposed.After evaluation of the price analyses, the Employer may require that the amount of the performance security set 
forth in bid documentincreased at the expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. The amount of the increased performance 
security shall be decided at the sole discretion of the Employer, which shall be final, binding and conclusiveon the bidder. 



24. PricePreference 
 

24.1 Therewillbenopricepreferencetoanybidder. 

 

F. AwardofContract 
25. AwardCriteria 
25.1 The Employer will award the Contract to the Bidder whose Bid has been determined:i.to be substantially responsive tothe 

bidding documentsand who has offeredthe lowestevaluatedBid price. 

ii.To be withinthe availablebidcapacityadjustedto accountfor his bidpricewhichis evaluatedthe lowestin any of the work 
(applicablefor work costingmore than Rs. 10.00 Lac. ) 

26. Employer’sRightto AcceptanyBidandtoRejectanyorallBids 

26.1 Notwithstandingthe above Clause, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding 
processandrejectallbids,atanytimepriortotheawardofContract,withouttherebyincurringanyliabilitytothe affectedBidder or 
bidders or any obligationto inform the affectedBidder or bidders of the groundsfor the Employer’s action. 

27. NotificationofAwardandSigningofAgreement. 
27.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration ofthe Bid validity 

periodbycable,telexorfacsimileconfirmedbyregisteredletter.Thisletter(hereinafterandinthePartIGeneral Conditions of Contract 
called the “Letter of Acceptance”)will state the sum that the Employer will pay to the Contractor in 
considerationoftheexecution, completionbytheContractorasprescribedbytheContract(hereinafter andinthe Contractcalledthe 
“ContractPrice”). 

27.2. Thenotificationof awardwillconstitutetheformationoftheContract. 
27.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed bythe 
Employerand the successfulBidderafter the performancesecurity is furnished. 

 
28 Corruptor FraudulentPractices 

 
The Employerrequiresthe bidders/Contractors to strictlyobservethe lawsagainstfraud and corruptionin force in India, 

namely,Preventionof CorruptionAct, 1988. 



 
AppendixtoInvitationToBidders(ITB) 

. 
 

InstructionstoBidders Clause 
Reference 

(1.1) TheEmployerisDIRECTOR,R.K.U.M.P.U.P. 
Representedby: Dy.Director(const.)R.K.U.M.P..Bareilly)  
TheWorksisConstructionoffollowingroadwithalliedworksas Shownbelow 
…………………………………….. 

 
(2.1) TheStateisUttarPradesh 

 
(3.1) EligibleBiddersare:Contractorsregisteredwith–PublicWorksDepartmentinclass 

‘A/B/C/Das the case may be. 
 
 

(4.4. B) (b)(i) The keyequipmentsfor road works and field testing laboratory Road/Building 
Works are: FOR ROAD WORKS 

 
NameoftheEquipment Quantity 

Cost of works between 
Rs.10.00to40.00Lacs 

1. TarBoiler 

2. Mixture 

3. ConcreteMixture 

4. WaterTanker 

5. DieselRoadRoller 

(8-10 Ton Capacity) 

6. VibratoryRoller 

7. Tractor 

8. Truck 

9. Hotmixplantwithsensorpaver 

9. Aircompressor 

10. MechanicalBroom 

11. BitumenDistributor/mechanicalsprayer 

12. Tipper 

13. J.C.B. 

14. Pockland 
15. Vibrator(PinandSurface) 
16. ShutteringandScaffolding 

 
ForfieldtestingLaboratory: 

 
All equipmentshould beprovidedat site lab and central lab as per SP-20- 2002 I.MORTH / UPP.W.D. 



 
 

 
…………………………………. PhNo 

OfficeofDy.Director(Const.)R.K.U.M.P…… 
:Dy.Director(Const.) Designation 

Thecontactpersonis: (7.1) 

 
(4.4B)(b)(ii) TheNumberofTechnicalpersonnel,QualificationsandExperiencewillbeas follows: 

A. TheTechnicalPersonnelare: 
Technical 
Personnel 

Number Experience 
inRoadWorks Between10to40Lacs 

A.DegreeHolder in
 Civil 
Engineering 
B.Diplomaholder in
 civil 
engineering 

-- 
 
 

01 
 

 
As per requirement of site 
bidder has to arrange 

Minimum2 years of 
Experience 

 
Minimum2 years of 
Experience 

C.OthersSpecify 
 

 
To ensure employment of Technical Personnel, the contractor would require giving the 
proof of paymentof their salaries/Wages by Cheque/ DemandDraft. 
B. Forfieldtestinglaboratory: 

 

 
(4.4 B) (c) (i)  The biddermust produce an affidavitstating that the near relationsofthe following 

departmentalofficers are not in his employment: 
J.E’s,A.E.’s,D.D.C’s,J.D.C.’s,andany 
otherstaff. 

 
(4.4 B) (c) (ii)  The biddermustproducean affidavitstatingthe namesof retiredgazettedofficer(if any) in his 

employmentwho retired within the last two years with the following ranks from the 
departmentslisted below: 
U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, 
Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in- 
Chief) 
In case there is no such person in his employment,his affidavit should clearly state this 
fact. 

 

(11.1) Languageofthebidis:English 
 

(13.2.) BidsmustbesubmittedonlyinPercentageRateMethod 
 

(13.2)  Schedule of Rate applicablefor PercentageRate Methodis: As mentionedin the bill of 
quantitiesfor percentagerate bids 

(16.1) TheamountofEarnestMoneyshallbeRs.…………………………………………… 
…………………… 

(16.2) RTGS : 
Dy.Director(Const.),R.K.U.M.P.B a r e i l l y  

 
(16.2) OtheracceptableformsofBidSecuritypledgedinfavorof:Dy.Director(Const.), 

R.K.U.M.P  Bareilly NationalsavingscertificateissuedbyP&T Deptt., 
PostOfficeSavingaccountPassbook. 

 
(16.3) ExemptionfromEarnestMoneyisgrantedto:NONE 

 
(20.1) TheEmployer'saddressforthe purposeofBidsubmissionis 

Office ofDy.Director(Const.)R.K.U.M.P. 
Bareilly………………... Ph No ………………………. 



Time _03.00 PM 

 Date : . 

 

 
(20.1) Thedeadlineforsubmissionof bidsshallbe: 

 

(22.1)&(22.6) Thedate,timeandplaceforopeningoftheBidis: 
 

Date: 
……………………….Time: 
05.00PM 
Place:OfficeofDY.Director(Const.)R.K.U.M.P.Bareilly 

 
 
 
 
 
 

 
SignatureofEmployer/AuthorizedSignatory 

Date: 



 
 
 
 
 
 
 
 
 

SECTION-3 



 
NotesonFormofQualificationInformation 

The information to be filled in by bidders in the following pages will be used for purposes of post- 
qualificationas providedfor in Clause4 of the Instructionsto Bidders.This informationwill not be incorporated in the 
Contract. Attach additionalpages as necessary. 

Work performed as prime Contractor (in the same name and style) on construction 
worksofa similarnatureandvolumeoverthelastfiveyears.Attachcertificate from the 
Engineer-in-charge 

1.31 

Qualification Information 

(Applicableforbidscostingmore thanRs.10.00Lacs) 

 
( Followinginformation’sshallbe furnishedby the contractoron a non-judicialstamppaperof Rs. 
100/- only.) 

 

 
1.IndividualBidders 

 
1.1 Constitutionorlegal status of 

Bidder 
 

Place of registration: 

Principalplace ofbusiness: 

Power ofattorneyofsignatory of 
Bid 

[attachcopy] 
 
 

 
 

 

 
 

 
 

 
[Attach] 

1.2 Totalannualvolumeofcivil
 engineering 
construction work executed 
andpaymentsreceivedinthe 
last five years preceding the 
year in which bids are invited. 
(Attach certificate from 
 Chartered 
Accountant) 

(Rs.Inlakhs) 

 

 
Project
Name 

Name 
ofEmploy
er 

Description
ofwork 

Valueof
contract 

Contrac
tNo. 

DateofI
ssueof
WorkOr
der 

StipulatedD
ateofCompl
etion 

ActualDate 
ofCompleti
on 

Remarks
explainin
greasonsf
orDelay, 
ifany 

         

 
1.3.2InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhichareyettobecompleted)ason the date of this bid. 



 
(A) Existingcommitmentsandon-goingconstructionworks: 

 
Descriptionof 
Work 

Place 
& 
State 

Contract 
No&Date 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs. In 
lakhs) 

Stipulated 
period of 
completion 

Value  of 
works 
remainingto 
be completed 
(Rs. Lakhs) 
* 

Anticipated 
Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 
 
 

 
*Enclosecertificate(s)fromEngineer(s)-in-chargeforvalueofworkremainingtobe completed. 

 
 
 

(B) Worksforwhichbidsalreadysubmitted: 
 

Descriptionof 
Work 

Place 
& 
State 

Name & 
Address of 
Employer 

Estimated 
Value of 
Works 
(Rs.Lakhs) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

Remarks, if 
any 

(1) (2) (3) (4) (5) (6) (7) 
       



 
1.4 Qualificationsoftechnicalpersonnelproposedfor the Contract.Refer also to Clause 4.2(e)ofthe InstructionstoBidders and 
Clause 9.1 of Part-1 GeneralConditionsof Contract. 

 
Position Name Qualification Yearsof experience 

Road 
Works 

Building 
Works 

Other 

      

 
 
 

1.5 Financialreports for the last five years: balance sheets,profit and loss statements,auditors' reports, etc. List below and attach 
copies of required. 

 

 

 
 
 
 

1.7 Evidence         

 

 
 
 
 
 
 

 
1.8 Name,address,and telephone,telex,and facsimilenumbersofbanks that may provide referencesifcontactedby the 
Employer. 

 
 

1.9 InformationoncurrentlitigationinwhichtheBidderisinvolved. 

 
NameofOtherparty(s) Causeofdispute Litigationwhere 

(Court/arbitration) 
Amountinvolved 

    

 
1.10 ProposedProgramme(workmethodand schedule).Descriptions,drawings,and charts as necessary,to complywith the 
requirementsof the bidding documents. 



 
 
 
 
 
 
 
 
 
 
 

 
SECTION-4 



 
General Conditions of Contract for 

Construction workuptovalueofRs.40.00Lacs 

A. General 
 

1. Definitions 
1.1 Terms,whichare definedin the ContractData,are not alsodefinedin the Conditionsof Contractbutkeeptheir defined 

meanings.Capitalinitials are used to identify defined terms. 
 

BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpartoftheBid. 
 

 
TheCompletionDateis thedateofcompletionoftheWorksascertifiedbytheEngineer,inthebiddocument. 

 
The Contractis the Contractbetweenthe Employer(ExecutiveEngineer/ AssistantEngineer)and the Contractorto executeand 
completeworks. 

 
The Contractorisa person or corporatebody whose Bid to carry out the Works has been acceptedbythe Employer. The 

Contractor'sBid is the completedbidding documentsubmittedby the Contractorto the Employer. 

TheContractPriceis thepricestatedinthe Letterof Acceptanceandthereafteras adjustedinaccordancewiththe provisionsof the Contract. 
 

Daysarecalendardays;monthsarecalendarmonths. 
 

ADefectisanypartoftheWorksnotcompletedinaccordancewiththeContract. 
 

TheDefectsLiabilityCertificateisthecertificateissuedbyEngineer,aftertheDefectLiabilityPeriodhasendedandupon correctionof Defectsby 
the Contractor. 

 
The DefectsLiabilityPeriodis one yearcalculatedfrom the CompletionDate in 
case of building works/Service. 

 
Drawingsincludecalculationsandotherinformationprovidedorapprovedbythe EngineerfortheexecutionoftheContract. 

 
TheEmployer ( DeputyDirector-Const ruc ti on)isthepartyasdefinedintheContractData,whoemploystheContractor to carryoutthe 
Works, including routine maintenance,.The Employermay delegate any or all functions to a person or body nominatedby him for 
specifiedfunctions. 

 
The Engineer (Assistant Engineer ) is the person named in the ContractData (or any other competent person appointed by the 
Employerand notifiedto the Contractor,to act in replacementof the Engineer)who is responsiblefor supervisingthe executionof the 
Works and administeringthe Contract. 

 
Equipmentis the Contractor'smachineryand vehiclesbrought temporarilyto the Site toconstructthe Works. The 

Initial ContractPrice is the ContractPrice listed in the Employer'sLetter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended 
CompletionDate is specifiedin the Contract.The IntendedCompletionDatemaybe revisedonly by the competentauthorityS.E / 
E.E.byissuinganextensionoftime. 

 
Materialsareallsupplies,includingconsumables,usedbytheContractorforincorporationintheWorks. 
Plantisanyintegralpartofthe Worksthatshallhaveamechanical,electrical,electronic,chemical,orbiologicalfunction. 



 

 
TheSiteistheareadefinedassuchintheContract. 

 
Site InvestigationReportsare thosethat wereincludedin the biddingdocumentsandare reportsaboutthe surfaceandsubsurface conditionsat 
the Site. 

 
SpecificationmeanstheSpecificationoftheWorksincludedintheContractandanymodificationoradditionmadeorapproved by the Engineer. 

 
TheStartDateisgivenintheContractData.ItisthedatewhentheContractorshallcommenceexecutionoftheWorks.Itdoes not 
necessarilycoincide with any of the Site PossessionDates. 

 
TemporaryWorksare worksdesigned,constructed,installed,andremovedby the Contractorthatare neededforconstructionor installationof 
the Works. 

 
AVariationisaninstructiongivenbythecompetentauthority,whichvariestheWorks. 

 
TheWorks,asdefinedintheContract,arewhattheContractrequirestheContractorto construct. 

 
2. Interpretation 

 
2.1 In interpretingthese Conditionsof Contract,singularalso meansplural, male also means femaleor neuter,and the other way 
around.Headingshaveno significance.Wordshavetheirnormalmeaningunderthe languageof the Contractunless specificallydefined.The 
competentauthority will provideinstructionsclarifyingqueries about these Conditionsof Contract. 

 
2.2 IfsectionalcompletionisspecifiedintheContract,referencesintheConditionsofContracttotheWorks,the CompletionDate,and the 
IntendedCompletionDate apply to any Sectionof the Works (other than referencesto the Completion Date and 
IntendedCompletionDate for the whole of the Works). 

 
2.3 Thedocumentsformingthe Contractshallbeinterpretedin thefollowingorderofpriority: 

1. Agreement, 
2. NoticetoProceedwiththeWork, 
3. LetterofAcceptance, 
4. GeneralConditionsofContractPartI, 
5. Specifications, 
6. Drawings, 
7. BillofQuantities 

 
3. LanguageandLaw 

 
3.1 ThelanguageoftheContractandthelawgoverningtheContractarestatedin theContract. 

 
4. Employer'sDecisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the 
ContractorintherolerepresentingtheEmployer.However,if the Engineeris requiredunderthe rulesandregulationsandorders of the 
Employerto obtainapprovalof some other authoritiesfor specificactions,he will so obtainthe approval. 

 
4.2 ExceptasexpresslystatedintheContract,theEngineershallnothaveanyauthoritytorelievetheContractorofanyof his 
obligationsunder the contract. 

 
 
 

5. Delegation 
 

5.1 TheEngineer,withtheapprovalof theEmployer,maydelegateanyof hisdutiesandresponsibilitiestootherpeople, after notifyingthe 
Contractor,and may cancel any delegationafter notifying the Contractor. 

 
6. Communications 



6.1 All Certificate, notices or instructions to be given to the contractor byEmployer /Engineer shall besent on the address or 
contactdetailsgiven bythe contractorin Section6-Form of Bid. The address and contactdetails for communicationwith the 
Employer/Engineershallbe as perthe detailsgiven in biddocument.Communicationsbetweenpartiesthatare referred to in the 
conditionsshall be in writing. The Notice sent by Facsimile(fax) or other electronicmeans shall be effectiveon confirmationof 
the transmission.The Noticesent by Registeredpost or Speedpostshall be effectiveon deliveryor at the expiry of the 
normaldeliveryperiod as undertakenby the postal service. 

 
7. Personnel 

 

 
7.1  The Contractor shall employ for the construction work the technical personnel named in the Appendixor other technical 

personsapprovedby the Engineer.The Engineerwill approveany proposedreplacementof technicalpersonnelonly if 
theirrelevantqualificationsandabilitiesare substantiallyequalto or betterthanthoseof the personnelstatedin the Contract Data. 

 
7.2 IftheEngineeraskstheContractortoremoveapersonwhoisamemberoftheContractor'sstafforworkforce,stating the reasons,the 

Contractorshallensurethatthepersonleavesthe Site withinsevendaysandhasnofurtherconnection with the Worksin the Contract. 
7.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department ofthe State 

Government and has either not completed two years after the date of retirement or has not obtained State Government’s 
permissionto employmentwith the Contractor. 

 
 

 
8. Employer'sandContractor'sRisks 

 

 
8.1 The Employercarriesthe riskswhichthisContractstatesare Employer'srisks,andthe Contractorcarriesthe risksthat this 
Contractstates are Contractor'srisks. 

 
9. Employer'sRisks 

 

 
9.1 TheEmployeris responsiblefor the exceptedriskswhichare(a)insofaras theydirectlyaffectthe executionof the Worksinthe 
Employer’scountry,therisksof war,invasion,actof foreignenemies,rebellion,revolution,insurrectionormilitary or usurped power, civil 
war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and contaminationfrom any 
nuclear fuel or nuclear waste or radioactive toxic explosive,or (b) a cause due solely to the design of the Works,other than the 
Contractor’sdesign. 

 
10. Contractor'sRisks 

 
10.1 Allrisksoflossofordamagetophysicalpropertyandofpersonalinjuryanddeathwhichariseduringandin consequenceof the 
performanceof the Contractare the responsibilityof the Contractor. 

 
 

11. Site InvestigationReports 
 

11.1 TheContractor,inpreparingtheBid,mayrelyonhisownsitevisitbeforesubmittingthebid. 
 

 
12. ContractortoConstructthe Works 

 
12.1 TheContractorshallconstruct,theWorksinaccordancewiththeSpecificationsandDrawings. 
12.2 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of 

machinery required to ensure the quality of works as per specifications.The contactor shall deploy the equipment and 
machineryas given in Contract. 

 
13. TheWorkstoBeCompletedbytheIntendedCompletionDate 
13.1 TheContractormaycommenceexecutionof theWorksontheStartDateandshallcarryoutthe Worksinaccordance 

withtheProgrammesubmittedby theContractor,asupdatedwiththeapprovalof theEngineer,andcompletethemby the 
IntendedCompletionDate. 



 
14. Approvalbythe Engineer 

 
14.1 TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposedTemporaryWorksto the Engineer,who is to 

approve them. 
 

14.2 The ContractorshallberesponsiblefordesignofTemporaryWorks. 
 

14.3 TheEngineer'sapprovalshallnotaltertheContractor'sresponsibilityfordesignoftheTemporaryWorks. 
 

14.4 TheContractorshallobtainapprovalofthirdpartiestothedesignoftheTemporaryWorks,whererequired. 
 

14.5 All Drawings prepared by the Contractor for the executionof the temporary or permanent Works, are subject to prior 
approval by the Engineerbeforetheir use. 

 
15. Safety 

 
15.1 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite. 

 
16. Discoveries 

 
16.1 Anythingof historicalor other interest or of significantvalueunexpectedlydiscoveredon the Site shall be the property of the 

Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealingwith them. 

 
17 PossessionoftheSite 

 
17.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction 

programme.Atthe start of the work,the employershallhandoverthe possessionof at-least75% of the site. 
18. AccesstotheSite 

 
18.1 TheContractorshallallowaccesstotheSiteandtoanyplacewhereworkinconnectionwiththeContractisbeing carriedout, or is 

intendedto be carriedout to the engineerand any person/persons/agency authorizedby: 
a. TheEngineer 
b. TheEmployer 
c. GovernmentofUttarPradesh. 

 
19. Instructions 

 
19.1 TheContractorshallcarryoutallinstructionsoftheEngineer,whichcomplywiththeapplicablelawswheretheSiteis located. 

 
20. DisputeRedressalSystem 

 
20.1 If any dispute or differenceof any kind what-so-evershall arises in connectionwith or arising out of this Contractor the executionof 

Worksor maintenanceof the Works there under, whether before its commencementorduring the progressof Worksor afterthe 
termination,abandonmentor breachoftheContract,it shall,inthe firstinstance,be referredfor settlement to the competent authority, 
described along with their powers in the Contract, above the rank of the Engineer, The competent authorityshall,withina periodof 
forty-fivedaysafterbeing requestedin writingby the Contractorto do so, conveyhis decisionto 
theContractor.Suchdecisioninrespectofeverymatterso referredshall,subjectto reviewashereinafter 
provided,befinalandbindingupontheContractor.IncasetheWorksisalreadyin progress,theContractorshallproceed with the execution 
ofthe Works, including maintenance thereof, pending receipt of the decision ofthe competent authority as aforesaid,with all due 
diligence. 

20.2 Eitherparty will have the right of appeal,against the decisionof the competentauthority,to the arbitrationif the amount 
appealedexceedsrupeesone lakh. 

 
21 ProcedureforResolutionofDisputes 

 
21.1 The CompetentAuthoritymentionedasmentionedbelowshallgivea decisionin writingwithin45 daysof receiptof a 

notificationof a dispute. 



21.2  Eitherparty may refer a decisionof the CompetentAuthority to Arbitrationwithin28 days of the CompetentAuthority's written 

decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute to 

Arbitrationwithin the above 28 days, the CompetentAuthority'sdecisionwill be final and binding. 

 
21.3  Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 40 lacs and below shall be referred to a sole 

Arbitrator.The soleArbitratorwouldbe appointedby the agreementbetweenthe parties;failingsuchagreementwithin15 days of the 

referenceto arbitration,by the appointingauthority,namely the Chief Engineer,MandiParishad,U.P.. 

 
21.4 Arbitrationproceedingsshallbeheldataplacedecidebythe arbitratorandthe languageof thearbitrationproceedingsand that of all 

documentsand communicationsbetweenthe parties shall be English. 

 
21.5 Subjectas aforesaidthe provisionof the Arbitrationalacts 1940 or any statuarymodificationor reenactmentthereof and the rules 

made there under and for the time being enforce shall apply to the arbitrationproceedingunder the clause . The sole arbitratorto be 

appointedby the chief engineershall be of the status given below 

 
1. forclaimsoramountindisputedofnotoverRs.20000/-incaseofworkorderandincaseof contractacceptedby 

an Dy. Director (Const.) 

 
AnD.D.C.R.K.U.M.P….. 

 
2. forclaimsoramountsin disputedofoverRs.20000/-butnotoverRs.200000/-. 

 
J.D.C.R.K.U.M.P.U.P.. 

 
3. for claimsor amountsin disputedaggregatingto morethanRs.200000/-but notmore than Rs. 

4000000/- 

 
ChiefEngineerofR.K.U.M.P.UP 

 
B. TIMECONTROL 

22. Programme 
 

22.1 WithinthetimestatedintheContract,theContractorshallsubmittotheEngineerforapprovalaProgramme 
showingthegeneralmethods,arrangements,order,andtimingforalltheactivitiesintheWorks,alongwithmonthlycash flow forecastsfor 
the constructionof works. 

 
22.2 TheContractorshallsubmitthelistofequipmentandmachineryasrequiredbeingbroughttosite,the listofkey personnel being 

deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 
laboratoryalongwiththeProgramme.TheEngineershallcausethesedetailstobeverifiedat eachappropriatestageof the programme. 

22.3 Anupdateof the Programmeshallbe a programmeshowingtheactualprogressachievedoneachactivityandtheeffect of the 
progressachievedon the timingof the remainingWorks,includingany changesto the sequenceof the activities. 

 
22.4 TheContractorshallsubmitto theEngineerforapprovalanupdatedProgrammeatintervalsof60Daysnolongerthan 

theperiodstatedintheContract.If theContractordoesnotsubmitanupdatedProgrammewithinthisperiod,the Engineer may 
withhold the amount stated in the Contract from the next payment certificate and continue to withhold this amount until the 
next paymentafter the date on which the overdue Programmehas been submitted. 

 
22.5 TheEngineer'sapprovalof the Programmeshallnot alter the Contractor'sobligations.The Contractormay revisethe 

Programmeand submitittotheEngineeragain at anytime. A revised Programmeshall show the effect ofVariationsand 
Compensation Events. 



 
23 ExtensionoftheIntendedCompletionDate 

 
23.1 The competent authority shall extend the IntendedCompletionDate if a CompensationEvent occurs or a Variation is issued 

whichmakesitimpossibleforCompletionto beachievedby theIntendedCompletionDatewithouttheContractortaking steps to 
acceleratethe remainingWorks,which would cause the Contractorto incur additionalcost. 

 
23.2 TheEngineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days of the 

Contractorasking the Engineer for a decision upon the effect of a CompensationEvent or Variation and submittingfull supporting 
information.Ifthe Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be consideredin 
assessingthe new IntendedCompletionDate. 

 
 

 
24. DelaysOrderedandworkprogressbytheengineer 

 
24.1 ThecompetentauthoritymayinstructtheContractortodelaythestartorprogressofanyactivitywithintheWorks. 

Delay/delaystotallingmore than 30 days will require prior written approval of the Employer. 
 

24.2. (a)Milestonestobeachievedduringthecontractperiod 
 

(1) 1/8thof the value ofentirecontractworkup to 1/4th of the period 
allowed for completionof construction 

(2) 3/8thof the value of entire contractwork up to ½ of the 
period allowed for completionof construction 

(3) 3/4thofthevalueofentirecontractworkupto¾thofthe 
periodallowedforcompletionofconstruction 

 
 
 

 
(b) Amountof liquidateddamages for For Whole of work 

delay in completionof works 1 percentof the Initial 
ContractPrice, rounded 
off to the nearest 
thousand,per week. 

 
(c) Maximum limit of liquidateddamagesfor 10 per cent of the Initial 
delay in completion of work. ContractPrice rounded 

offtothenearestthousand. 



 
C. QualityControl 
25 IdentifyingDefects 

 
25.1 The Engineershallcheckthe Contractor'sworkand notify the Contractorof any Defectsthatare found.Suchchecking 
shallnotaffecttheContractor'sresponsibilities.TheEngineermayinstructtheContractortosearchfora Defectandtouncover and test any 
work that the Engineerconsidersmay have a Defect. 

 
26. Tests 

 
26.1 For Carrying out mandatory tests as prescribed in the specification.The Contractor shall establish field laboratory at the 

location decided by Engineer. The field laboratory will have minimum equipments as specified in the Contract Data.The 
contractorshall be solely responsiblefor : 

a. CarryingoutthemandatorytestsprescribedintheSpecifications,and 
b. Forthecorrectnessof thetestresults,whetherpreformedinhislaboratoryorelsewhere. 

 
26.2 If the Engineer instructs the Contractor to carry out atest not specified in the Specification/Rural Roads Manual to check 

whetherany work has a Defectand the testshowsthat it does,the Contractorshall pay for the test andany samples. 
 

27. CorrectionofDefectsnoticedduringthe DefectLiabilityPeriod. 
27.1.TheEngineershallgivenoticeto the Contractorof anyDefectsbeforetheendoftheDefectsLiabilityPeriod,whichbegins at 

Completionof work.The Defects LiabilityPeriodshallbe extendedfor as long as Defectsremainto be corrected. 
 

27.2 Every time noticeof Defect/Defectsis given,the Contractorshallcorrectthe notifiedDefect/Defectswithin the durationof time 
specifiedby the Engineer’snotice. 

 
 

28. UncorrectedDefects 
 

28.1 If the Contractorhasnot correcteda Defectpertainingto the DefectLiabilityPeriodas per conditionof contractand of these 
Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer 
will assess the cost of having the Defect corrected, and the Contractor will paythis amount, on correction of the Defect. 

 

 
D. CostControl 

29. BillofQuantities 
29.1 The Bill of Quantitiesshall containitemsfor the construction,installation,testing,and commissioning,worksto be done by the 

Contractor. 

 
29.2 TheBillof Quantitiesis usedto calculatethe ContractPrice.TheContractorispaidforthe quantityof the workdoneat the rate in the 

Bill of Quantitiesfor each item for the constructionof roads. 
 

30. Variations 
 

30.1 The competentauthority shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to 
order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the 
Works.SuchVariationsshallformpartof the Contractandthe Contractorshallcarrythemoutandincludethem in updated 
Programmesproduced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation,shall not be taken into account. 

 
31. PaymentsforVariations 

 

 
31.1 If rates for variationitemsare specifiedin Bill of Quantity,the contactorshall carry out such work at the same rate.This shall 

apply for variationto any extent on either side. 



 

 
31.2 Ifthe rates for Variationare not specifiedin the Bill ofQuantities,the Engineershallderive the rate from similaritemsin the Bill 

of Quantities. 
 
 

31.3 Iftheratefor Variationitem cannotbe determinedin themannerspecifiedasabove,the Contractorshall,within14 days of the issue 
of orderof variationwork,informthe Engineerthe rate whichhe proposesto claim, supportedby analysisof therates.The 
Engineershallassessthequotationanddeterminetheratebasedonprevailingmarketrateswithinone monthof 
thesubmissionoftheclaimbytheContractor.Asfaraspossible,therateanalysisshallbebasedonthe standarddata book and the 
currentscheduleof ratesof the districtPWD.The decisionof the competentauthorityon the rate so determinedshall be final and 
binding on the Contractor. 

 
 

32. CashFlowForecasts 
 

32.1 Whenthe Programmeis updated,the ContractorshallprovidetheEngineerwithan updatedcashflowforecast. 
 

33. PaymentCertificates 
 

33.1 Thepaymenttothecontractorwillbeasfollowsforconstructionwork: 
 

TheContractorshallsubmitto theEngineerfortnightly/monthlystatementsof thevalueof theworkexecutedlessthe 
cumulativeamountcertifiedpreviouslysupportedwith detailedmeasurementof the itemsof work executedin measurement books 
authorisedby UP. P.W.D. . 
(b) The Engineershallcheckthe Contractor'sfortnightly/monthlystatementwithin14 days andcertifythe amountto be paid to the 
Contractor. 

 
(c) Thevalueofworkexecutedshallbedetermined,basedonmeasurementsbytheEngineer. 
(d) ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBillofQuantitiescompleted. 

 
(e) Thevalueofworkexecutedshallalsoincludethe valuationofVariationsandCompensationEvents. 

 
(f) The Engineer may exclude any item certified in a previous certificateor reduce the proportionof any item previously 
certifiedin any certificatein the light of later information. 

 
(g) The Paymentoffinalbillshallbegovernedby theprovisionsof contract. 

 
34. Payments 

 
34.1 Payments shall be adjusted for deductions for advance payments security deposit, and any other recoveries interms of the 

Contractand taxes at source,as applicableunderthe law. The Engineershall pay the Contractorthe amountshe had 
certifiedwithin15 days of the date of each certificate. 

 
34.3Itemsof theWorksforwhichnorateorpricehasbeenenteredintheBillof Quantities,willnotbepaidforbythe Employerand shall be 

deemedcoveredby other rates and prices in the Contract. 
 
 

35. CompensationEvents 
 

35.1 ThefollowingshallbeCompensationEventsunlesstheyarecausedbytheContractor: 
 

a) TheEngineerordersadelayor delaysexceedingatotalof30days. 
b) The effectson theContractorof anyofthe Employer'sRisks. 

 
35.2 If a CompensationEvent would prevent the Works being completed before the Intended Completion Date, the Intended 
CompletionDateshallbe extended.Thecompetentauthorityshalldecidewhetherandby howmuchtheIntendedCompletion Date shall be 
extended. 



 
36. Tax 

 
36.1 Theratesquotedby theContractorshallbedeemedtobe inclusiveof thesalesandotherlevies,duties,royalties,cess, toll, taxes of 

Central and State Governments,local bodies and authorities that the Contractor will have to pay for the performanceof this 
Contract.The Employerwill perform such duties in regard tothe deductionofsuch taxes at sourceas per applicablelaw. Taxes 
shallbe paid extra as per rule on itemsmentionedin bill of Quantity. 

 
 

37. SecurityDeposit/RetentionandReleaseofPerformanceSecurityandSecurityDeposit/Retention. 
 

 
37.1 Onthe completionof thewholeoftheconstructionWorkhalfthe totalamountretainedasSecurityDepositisrepaidto the 

contractorafter the defect liability period has passed and the Engineer has certified that all defects notified by the Engineerto 
the contractorbefore the end of his period have been corrected. 

 
38. LiquidatedDamages 

 
38.1 TheContractorshallpay liquidateddamagesto theEmployerattherateperweekorpartthereofstatedinclause24 for 

theperiodthattheCompletionDateislaterthantheIntendedCompletionDate.Liquidateddamagesatthesamerate shall be withheld if 
the Contractor fails to achieve the milestones prescribed in the same clause. However, in case the Contractor achieves the 
next milestone the amount of the liquidated damages already withheld shall be restored to the Contractorby adjustmentin the 
next paymentcertificate.The total amount of liquidateddamagesshall not exceed the amount defined in the Contract.The 
Employermay deduct liquidated damages from payments due to the Contractor. Paymentof liquidateddamagesshall not affect 
the Contractor'sother liabilities. 

 
38.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any 

overpaymentof liquidateddamagesby the Contractorby adjustingthe next paymentcertificate. 
 
 

39. CostofRepairs 
 

39.1 Lossor damageto the Worksor Materialsto be incorporatedin the Worksbetweenthe StartDate andthe end of the 
DefectsCorrectionperiodsshallbe remediedbythe Contractorathiscostif thelossordamagearisesfromthe Contractor'sacts or 
omissions. 

 

E. FinishingtheContract 

40. CompletionofConstruction. 
40.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and the 

Engineerwill do so upon decidingthat the works is completed. 
 

41. TakingOver 
 

41.1 TheEmployershalltakeoverthe workswithinsevendaysoftheEngineerissuingacertificateofcompletionof works. 
 

42. FinalAccount 
 

42.1 The contractorshallsupply the Engineerwith adetailedaccount of the total amountthat the Contractorconsiderspayable for 
works underthe contractwithin 21 days of issue of certificateof completionof constructionof works.The Engineer shallissuea 
defectliabilitycertificateandcertifyanypaymentthatisduetothecorrectandcomplete.Iftheaccountis not corrector complete,the 
engineershallissue within 42 days a schedulethat states the scope of the correctionsor 
additionsthatarenecessary.Iftheaccountisstillunsatisfactoryafterithasbeenresubmitted,theEngineershalldecide on the 
amountpayableto the contractorandissuea paymentcertificatewithin 28 daysof receivingthe Contractor’s revisedaccount.The 
paymentof final bill for constructionof works will be made within 14 days thereafter. 

42.2 In case the account is not received within 21 days of issue of Certificate of Completionas provided above. I above, the 
engineer shall proceed tofinalise the account and issue apayment certificate within 28 days. The payment of final bill for 
construction of works will be made within 60 days thereafter. 



 
43. OperatingandMaintenanceManuals 

 
43.1 If "as built" Drawingsand/oroperatingandmaintenancemanualsare required,the Contractorshall supply them by the dates 

stated in the Contract. 
 

43.2 Ifthe Contractordoesnot supplythe Drawingsand/ormanualsby the datesstatedin the Contract,or they do notreceive the 
Engineer'sapproval,theEngineershallwithholdthe amountstatedin the Contractfrom paymentsdueto the Contractor. 

 
44. Termination 

 
44.1 The Employermayterminatethe ContractiftheContractorcausesafundamentalbreachofthe Contract. 

 
44.2 FundamentalbreachesofContractshallinclude,butshallnotbelimitedto,thefollowing: 

 
a) theContractorstopsworkfor28dayswhenno stoppageofworkisshownonthecurrentProgrammeandthestoppage has not been 

authorizedby the Engineer; 
b) theContractorisdeclaredasbankruptorgoesinto liquidationotherthanforapprovedreconstructionor amalgamation; 
c) theEngineergivesNoticethatfailuretocorrectaparticularDefectisafundamentalbreachofContractandthe Contractorfails to 

correct it within a reasonableperiod of time determinedby the Engineer; 
d) theContractordoesnotmaintainaSecurity,whichisrequired; 
e) theContractorhasdelayedthecompletionoftheWorksbythenumberofdaysforwhichthemaximumamountof 

liquidateddamagescan be paid, as definedabove. 
f)  
g) if the Contractor,in the judgementofthe Employer,hasengagedin the corruptorfraudulentpracticeincompetingforor in 

executing the Contract.For the purpose of this clause, “corruptpractise”means the offering,giving, receiving,or solicitingof 
any thing of value to influencethe actionof a public officialin the procurementprocessor in Contract execution. “Fraudulent 
Practice” means a misrepresentationoffacts in order to influence a procurement process or the executionof a contractto the 
detrimentof the Employerand includescollusivepracticeamongBidders(priorto or after bid submission) designed to establish 
bid process at artificial non-competitivelevels and to deprive the Employer of the benefitsof free and open competition. 

h) if theContractorhasnotcompletedatleastthirtypercentof thevalueofconstructionWorkrequiredtobecompleted after half of the 
completionperiodhas elapsed; 

i) if theContractorfailstosetup afieldlaboratorywiththeprescribedequipment,withintheperiodspecifiedinthe Contract Data; and 
j) anyotherfundamentalbreachesasspecifiedinthe ContractData. 
k) ifthe Contractor fails todeploy machinery and equipmentor personnelas specified in the contract Data at the appropriate time. 

 
44.3 Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience. 

 
44.4 If theContractis terminated,the Contractorshallstopworkimmediately,makethe Sitesafeandsecure,andleavethe Site as soon as 

reasonablypossible. 
 

45. PaymentuponTermination 
 

45.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a 
certificate for the value of the work done and Materials ordered less liquidated damages, if any less advance payments 
receivedup to the dateof the issueof the certificateandlessthepercentageto apply to thevalueof the worknot completed,as 
indicated in the Contract Data. If the total amount due to the Employerexceeds any payment due to the Contractor,the 
difference shall be recoveredfrom the security deposit.Ifany amount is still left un-recoveredit will be a debt payable to the 
Employer. 

 
45.2 IftheContractisterminatedattheEmployer'sconvenience,theEngineershallissueacertificateforthevalueof the 

workdone,thereasonablecostof removalof Equipment,repatriationof the Contractor'spersonnelemployedsolelyon the 
Works,and the Contractor'scosts of protectingand securing the Works and less advancepaymentsreceivedup to the 
dateofthecertificate,lessotherrecoveriesdueintermsoftheContract,andlesstaxesduetobedeductedatsourceas per applicablelaw. 

 
46. Property 



46.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the 
Employerfor use for completingbalanceconstruction work if the Contractis terminatedbecauseof the Contractor's default,till 
the Worksis completedafter whichit willbe transferredto the Contractorand credit, if any,givenfor itsuse. 

 

F. OtherConditionsofContract 

47. Labour 
 

47.1 The Contractorshall,unlessotherwiseprovidedin the Contract,makehis ownarrangementsfor the engagementof all staff and 
labour,local or other, and for their payment,housing,feedingand transport. 

 
47.2 The Contractorshall,if requiredby the Engineer,deliverto the Engineera returnin detail,in suchformandat such intervalsas the 
Engineermay prescribe,showing the staff and the numbersof the several classesof labour from time to time employedby the 
Contractoron the Site and such other informationas the Engineermay require. 

 
48. COMPLIANCEWITHLABOURREGULATIONS 

 
48.1 During continuance of the Contract, the Contractor and his sub Contractorsshall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local 
authorityandany other labourlaw (includingrules),regulations,bye lawsthat maybe passedor notificationthatmaybe issued under 
any labour law in future either by the State or the Central Governmentor the local authority.Salient features of some of the major 
labour laws that are applicable to constructionindustry are given in Appendix to General Condition of Contract.The 
Contractorshall keep the Employerindemnifiedin case any action is taken against the Employerby the 
competentauthorityonaccountofcontraventionofanyoftheprovisionsofanyActorrulesmadethereunder,regulations or 
notificationsincluding amendments.If the Employer is caused to pay or reimburse,such amounts as may be necessary to cause or 
observe, or for non-observanceof the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
includingamendments,if any, on the part of the Contractor,the Engineer/Employer shall have the right todeductany money due to 
the Contractorincluding his amount of performancesecurity.The Employer/Engineer shall also have right to recover from the 
Contractorany sum requiredor estimatedto be requiredformakinggood the lossor damagesufferedby the Employer. 

 
The employeesofthe Contractorand the Sub-Contractorin no case shallbe treatedas the employeesof the Employerat any point of 
time. 

 
49 Criminalsareprohibitedfrom bidding 

aAnybiddershavingcriminalrecordisnotallowedtoparicipateinthebiddingprocess.Anypersonwhoishaving 
criminalcasesagainsthimorinvolvedintheorganisedcrimeorgangsteractivitiesorMafiaorGoondaorAnti social activity are 
strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal record,his bid shall 
be automaticallycancelled. 

 
b.Thebidderhastoproducedcharactercertificate,Solvencycertificate,selfdeclarationaffidavit(ontheprescribed 

proformawhichareattachedwiththebid document) etc.,issuedby thecompetentauthorityin originalwithbid document. 
 

50 Any bidderwhoisanAdvocateandRegisteredwithany StateBarCouncilShallnotbe allowedtoparticipatein the bidding. If it is 
establishedthat the contractoris registeredwith the state bar council,his bid shall be automaticallycancelled. 



 
AppendixGeneralConditionofContract 

 
SALIENTFEATURESOF SOME MAJOR LABOURLAWS APPLICABLETO ESTABLISHMENTS ENGAGED 

IN BUILDINGAND OTHERCONSTRUCTION WORK. 
 

a) WorkmenCompensationAct 1923: - The Act provides for compensation in case of injury by 
accident arisingout of and duringthe course of employment. 

 
b) PaymentofGratuityAct1972:-GratuityispayabletoanemployeeundertheActonsatisfactionof certain 
conditionsonseparationifanemployeehascompletedtheprescribedminimumyears(say,fiveyears)of 
serviceormoreorondeaththerateofprescribedminimumdays’(say,15days)wagesforeverycompletedyear of service.The Act is 
applicable to all establishments employing the prescribed minimum number (say, 10) or more employees. 

 
c) EmployeesP.F.andMiscellaneousProvisionAct1952:TheActProvidesformonthlycontributions bythe 
Employerplusworkersattherateprescribed(say,10%or 8.33%).Thebenefitspayableunderthe Act are: 

 
i. Pensionor family pensionon retirementor death as the case may 
be. ii. Depositlinked insuranceonthedeath inharness of the worker. 
iii. PaymentofP.F.accumulationonretirement/deathetc. 

 
d) MaternityBenefitAct1951:- TheActprovidesforleaveandsomeotherbenefitstowomenemployeesin case of 
confinementor miscarriageetc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 
provided by the Contractorto contract labour and in case the Contractor fails to provide, the same are required to be 
provided,by the PrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificateofRegistration 
andtheContractorisrequiredtotakelicensefromthedesignatedOfficer.TheActisapplicabletotheestablishments 
orContractorofPrincipal Employerif they employprescribedminimum(say 20) or more contractlabour. 

 
f) MinimumWagesAct1948:- TheEmployeris topaynotlessthanthe MinimumWagesfixedby appropriate 
Government as per provisions of the Act if the employment is a scheduled employment.Construction of buildings,roads, 
runwaysare scheduledemployment. 

 
g) PaymentofWagesAct1936:-Itlaysdownastobywhatdatethewagesaretobepaid,whenitwillbe paidand what 
deductionscan be made from the wagesof the workers. 

 
h) EqualRemunerationAct 1979: - The Act providesfor paymentof equal wagesfor work of equal nature to 
maleandfemaleworkersandfornotmakingdiscriminationagainstfemaleemployeesinthemattersof transfers,trainingand 
promotionsetc. 

 
i) Paymentof Bonus Act 1965: - The Act is applicableto all establishmentsemployingprescribedminimum (say,20) 
ormoreworkmen.TheActprovidesforpaymentsofannualbonuswithintheprescribedrangeof percentageofwagesto 
employeesdrawinguptotheprescribedamountofwages,calculatedintheprescribed manner.TheActdoesnotapplyto 
certainestablishments.Thenewlyset-upestablishments areexempted forfive yearsincertaincircumstances.Statesmay have 
differentnumber of employmentsize. 

 
j) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedureforresolutionof 
industrialdisputes,inwhatsituationsastrikeorlock-outbecomesillegalandwhataretherequirementsforlaying off or retrenching 
the employeesor closing down the establishment. 

 
k) Industrial Employment(Standing Orders) Act 1946: - It is applicable to all establishmentsemploying prescribed 
minimum(say,100,or50).TheActprovidesforlayingdownrulesgoverningtheconditionsof employmentbythe Employeron 
mattersprovidedin the Act and get thesecertifiedby the designatedAuthority. 



 
l) TradeUnionsAct1926:-TheActlaysdowntheprocedureforregistrationoftradeunionsofworkmen and 
Employers.TheTradeUnionsregisteredundertheActhavebeengivencertainimmunitiesfromciviland criminal liabilities. 

 
m) ChildLabour(Prohibition & Regulation)Act 1986:- The Act prohibitsemploymentof childrenbelow14 
yearsofage in certainoccupationsand processesand providesfor regulationsofemploymentofchildrenin all other 
occupationsand processes.Employmentof child labour is prohibitedin building and constructionindustry. 

n) Inter-StateMigrant Workmen’s(Regulationof Employment& Conditionsof Service) Act 1979: - The Act is applicableto 
an establishmentwhichemploysprescribedminimum(say,five) ormore inter-statemigrantworkmenthrough an intermediary (who 
has recruited workmen in one state for employment in the establishmentsituated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be provided certain facilitiessuch as 
Housing,Medical-Aid,Travellingexpensesfrom home up to the establishmentand back etc. 

 
o) The Building and Other Constructionworkers (Regulationof Employmentand ConditionsofService) Act 1996 and the 
CessAct of 1996:- All the establishmentswho carry on anybuildingorotherconstructionworkand employsthe 
prescribedminimum(say,10)ormoreworkersarecoveredunderthisAct.Allsuchestablishmentsarerequiredtopaycess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government.The Employer of the 
establishmentisrequiredtoprovidesafetymeasuresat thebuildingorconstructionworkandotherwelfaremeasures,such as canteens, 
first-aid facilities, ambulance, housing accommodationsfor workers near the work place etc.The Employer to whom the Act 
applies has to obtaina registrationcertificatefrom the RegisteringOfficerappointedby the Government. 

 
p) FactoriesAct1948:-The Actlaysdowntheprocedureforapprovalofplansbeforesettingup a factory, 

health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designatedauthorities.It is 
applicableto premisesemployingtheprescribedminimum(say,10)persons ormorewithaidof poweror 
anotherprescribedminimum(say,20) ormorepersonswithout the aid of power engagedin 
manufacturingprocess. 

q) ArbitrationandConciliationAct,1996:-The Actlaysdown 
the procedure for appointment ofArbitrator, Arbitration andconciliation, Jurisdiction of 
ArbitralTribunals,RecourseagainstArbitralaward appeals. 



 
 
 
 
 

 
SECTION–5 

 
Specifications& Drawings 

 
 

 
Shallbeattachedaspernatureofwork. 



NotesonFormofBid 
TheBiddershallfillinandsubmitthisBidformwiththeBid. 

SECTION-6 

Formof Bid 
 

 [Date] 
 

 
To [name of Employer] DIRECTOR,MANDIPARISHADOF UTTAR PRADESH represented by Dy.Director,R.K.U.M.P Bareilly  

 
Address[insertaddress] 

 

DescriptionoftheWorks  
 

 
1. I/ We offer toexecute the works describedabove and remedy any defectstherein in conformitywith theConditionsofContract, 
specifications,drawings,Bill of Quantitiesand Addendafor 

 
 

a) Forpercentagerate…………………..percentagebelow/percentageabove/atparwiththerateenteredinthebillof quantity. 
 

2. WeundertaketocommencetheworksonreceivingtheNoticetoProceedwithworkinaccordancewiththecontract documents. 
 

3. This Bid andyour writtenacceptanceofitshallconstituteabindingContractbetweenus. Weunderstandthatyouare notbound to acceptthe 
lowest or any Bid you receive. 

 
WeherebyconfirmthatthisBidcomplieswiththeBidvalidityandEarnestmoneyrequiredbythebiddingdocumentsand bidding capacity 
specifiedin the bid document(applicablefor works costingmore than Rs. 10.00 lacs) 

AuthorizedSignature:  
 

NameandTitleof Signatory:  
 

Nameof Bidder:    

AuthorizedAddressofcommunication:  
 

 _ 
 

_ 
 

TelephoneNo(s):(Office):    

 
MobileNo.: 

 

 
Facsimile(FAX)No.:   

 ElectronicMail 

Identification( E-MailID):    

 

) 



SECTION- 7 

BillofQuantitiesPreamble 

 
1. The Bill of Quantities shall be read in conjunction with the details Instructions to bid documents, 

Conditions of Contract, Specifications and Drawings. 

 
2.1Fortheconstructionofworks,thequantitiesgivenintheBillofQuantitiesareestimated,andare 

giventoprovideacommonbasisforbidding.Thebasisofpaymentwillbetheactualquantitiesofwork 

orderedandcarriedout,asmeasuredby theContractorandverifiedby theEngineerandvaluedattherates 

andpricestenderedin the Billof Quantitiesin thecaseofitemratetenders. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, 

erection,maintenance,insurance,profit,taxesandduties,togetherwithallgeneralrisks,liabilitiesandobligationsset out 

in the Contract. 

 
1. ArithmeticerrorswillbecorrectedbytheEmployer. 



Billof Quantities ForPercentageratebids 
 
 

 
SR 
No. 

Descriptionofitem(with 
brief specificationand 
referenceto book of 

specification) 

Unit Quantity RateIn % above or 
below(Tobe 

filled by 
contractor 

Fig. Word 

       

      

      

      

      

      

 
 
 

 
Signatureofthecontractor 



Rs....................(Rs ...................................................... ) 

LETTEROFACCEPTANCE 

SECTION-8 

LetterofAcceptanceand Other Forms 
Deputy Director (Consruction)  
Rajya KrishiUtpadanMandiParishad, 

Bareilly 
NO..................... DATED .................. 

To, 
 

M/s....................................... 
.................................................... 
........................................... 

 
ThisistonotifyyouthatonbehalfoftheEmployer,theDy.Director (Const.), 
R.K.U.M.P.Bareilly hasacceptedyourBiddated .................................................... forexecutionof 
the District-………………………..for the ContractPrice of Rs.......................(Rs
 ............................................................... only) is hereby accepted by our Agency. 

YouareherebyrequestedtofurnishPerformanceSecurity,intheformdetailedinCl.32of 

ITBforanamountof within10daysofthe 

receiptofthisletterofacceptancevalidupto45daysfromthedateofexpiryofDefectsLiability 

Period(i.e. 

ITBwillbetaken. 

)andsignthecontract,failingwhichactionasstatedinCl.32.3of 
 
 

Yoursfaithfully, 

 
 
 

 
No.&Datedas above. 

Dy.Director (Const.) 
R.K.U.M.P Bareilly. 

CopytoA.ER.K.U.M.P.………………..forinformation&necessaryaction. 
 
 

 

Dy.Director (Const.) 
R.K.U.M.P Bareilly 

upto................... 



NotesonStandardFormofAgreement 
The Agreementshould incorporateanycorrectionsor modificationsto the Bid resultingfrom correctionsof errors 

(Instructionsto Bidders,Clause26). 

(b)StandardFormofAgreement 
 

StandardForm:Agreement 

 
Agreement 

 
Thisagreement,madethe ......dayof..................of2005.betweenDy.Director (Const.), 

R.K.U.M.P.B a r e i l l y  

(hereinaftercalled“theEmployer”)oftheonepart,and 

............................................. 

.................................... 

..................................... 

 
[nameandaddressofContractor](hereinaftercalled“theContractor”oftheotherpart). 

WhereastheEmployerisdesirousthattheContractorexecutetheWorkof ........................................................................... District- 

……………….(hereinaftercalled“the Works”)andtheEmployerhasacceptedtheBidby theContractorforthe 

executionandcompletionofsuchWorksandtheremedyingofanydefectsthereinatacostofRupees...................(Rs only) 

NOWTHISAGREEMENTWITNESSETHasfollows: 
 

1. InthisAgreement,wordsandexpressionsshallhavethesamemeaningsasarerespectivelyassignedtothemin theConditionsof 
Contracthereinafterreferredto,andtheyshallbedeemedtoformandbereadandconstruedas part of this Agreement. 

 
2. Inconsiderationof the paymentsto be madeby the Employerto the Contractoras hereinaftermentioned,the 

ContractorherebycovenantswiththeEmployertoexecuteandcompletetheWorksandremedyanydefects thereininconformityin 
allaspectswiththe provisionsof theContract. 

 
3. TheEmployerherebycovenantstopaytheContractorinconsiderationoftheexecutionandcompletionofthe 

WorksandtheremedyingthedefectswhereintheContractPriceorsuchothersumasmaybecomepayableunder 
theprovisionsoftheContractatthetimesandinthemannerprescribedby theContract. 

 
4. ThefollowingdocumentsshallbedeemedtoformandbereadandconstruedaspartofthisAgreement,viz: 

i) LetterofAcceptance; 
ii) Noticetoproceedwiththeworks; 
iii) Contractor’sBid; 
iv) ContractData; 
v) SpecialConditionsofcontractandGeneralConditionsofContract; 
vi) Specifications; 
vii) Drawings; 
viii) BillofQuantities;and 



......................................... 

............................................. 

.............................................. 

ix) AnyotherdocumentlistedintheContractDataasformingpartofthecontract. 
 

InwitnesswhereofthepartiestheretohavecausedthisAgreementto beexecutedthe dayandyearfirstbeforewritten. The 

CommonSeal of 

 
Dy.Director (Const.) 
R.K.U.M.P.. Bareilly 

 
was hereunto affixed in the presence 
of:Signed,Sealedand Deliveredby the saidTo, 

 

 
 

inthepresenceof: AssistantEngineer 
 
 
 

 
BindingSignatureofEmployerauthorisedrepresentative 

 

 
Dy.Director (Const.) 
R.K.U.M.P Bareilly. 

 
 
 

BindingSignatureofContractor 
......................................... 

 

 
............................................. 
.............................................. 
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