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Office of the Dy.Director (Elec. /Mech.) 

          Rajya Krishi Utpadan Mandi Parishad U.P 
                            NAVEEN  (F&V)  MANDI  YARD  SAHIBABAD, (GHAZIABAD) 

 

            Tender No.…........................................... 3150 ......................................................................... 

            New Market Yard Construction Scheme at NMY…..................................... Achnnera ............... 

            District................................................................ Agra  ……………....................................... 

            Name Of Work:-  Supply,  Installation, Commissioning, Testing of  01 No.  16 M Galvanized LED  

                                       High Mast Light,  Cabling etc and repairing 45 nos. led lights  at NMY Achhnera. 

 

            Earnest MoneyRs. ........................  66,000.00  .............................................................................. 

 

            Time Of Completion…............................  03 (Months)  ....................................................................... 

 

            Cost Of Tender Rs.…....   1,600.00   ........(With GST)....................................................................... 

 

            Date Of Tendering…..... 04.06.2026.................................................................................................... 

 

            Earnest Money…………………………..FDR.No.  ………………………Rs.  ………….................... 

 

        fo’ks”k vko’;d ‘krsZ%&¼fufonk nkrkvksa }kjk fuEu ‘krksZa dk iw.kZr;k ikyu vfuok;Z gS½ 

izR;sd fufonknkrk fo’ks”k rkSj ij d`Ik;k uksV djsa fd muds }kjk nh xbZ fufonk ;fn fuEu fdlh Hkh ‘krksaZ ds  

fo#} dh tkrh gS rks VsUMj vLohd`r dj fn;k tk;sxkA bl izirz ij fufonknkrk }kjk gLrk{kj djuk vfuok;Z  

gSA  

 

dqVs’ku@fufonk ds lkFk ekaxh xbZ iwjh vfxze /kujkf’k ekax x;s #i esa ;fn ugha izkIr gksrh gS rks VsUMj@dqVs’ku 

vLohdkj dj fn;s tk;saxsA  

 

dsoy os gh VsUMj ;k dqVs’ku ekU; gksxs tks foHkkxh; ek=zk;ksa LislhfQds’ku rFkk ‘krksZa ij fn;s tk;saxsA buds 

lkFk fufonknkrk ;fn dksbZ ‘krZ nsrs gSa ;k foHkkxh; LislhfQds’ku esa la’kks/ku djds VsUMj@dqVs’ku nsaxs rks 

vLohd`r dj fn;s tk;saxsA njsa VsUMj@dqVs’ku esa ekaxh gqbZ ;wfuV esa gh ekU; gksxhaA 

1- vfxze /kujkf’k dsoy fuEu #i esa gh ekU; gksaxh vU;Fkk VsUMj@dqVs’ku vLohdr̀ dj fn;s tk;saxs %& 

       ¼1½ bZ&fufonk ‘kqYd ,oa 18 izfr’kr th0,l0Vh0 lfgr dh /kujkf’k dk vkWuykbu Hkqxrku b.VjusV 

cSafdx@,u0bZ0,Q0Vh0@vkj0Vh0th0,l0 ds ek/;e ls mifuns’kd ¼fo0@;kW0½ jkT; df̀”k mRiknu e.Mh ifj”kn xkft;kckn ds 

cpr [kkrk la[;k 30396158111 vkbZ0,Q0,l0lh0 dkssM la[;k ,l0ch0vkbZ0,u0 0004326 rFkk /kjksgj /kujkf’k dk Hkqxrku cpr 

[kkrk la[;k 30396158359 vkbZ0,Q0,l0lh0 dkssM la[;k ,l0ch0vkbZ0,u0 0004326 Hkkjrh; LVsV cSad olqU/kjk ‘kk[kk xkft;kckn 

esa djuk vfuok;Z gksxkA 

      2‐  vuqHko rFkk foRrh; izek.k&izi=z mu fufonknkrkvksa }kjk ;fn ugha Hkjk x;k gS tks ifj”kn esa izFkeckj   fufonk ns jgs gSa rks          

         VsUMj vLohdr̀ dj fn;k tk;saxsA 

3‐ VsUMj@dqVs’ku nsus ds igys ;k ckn esa [kqyrs le; mldh njsa]’krsZa]LisflfQds’ku rFkk ek=zk;ksa bR;kfn ds lEcU/k esa ;k la’kks/ku 

ds lEcU/k esa VsUMj ;k dqVs’ku nkrk }kjk mldh viuh vksj ls fd;k x;k dksbZ i=z O;ogkj ekU; ugha gksxkA          

           4‐ VsUMj @dqVs’ku [kqyus dh frfFk dks ugha csps tk;saxsA                                            

5‐ lHkh ;k fdlh ,d VsUMj@dqVs’ku dks fcuk dkj.k crk;s fujLr djus dk vf/kdkj mi funs’kd ¼fo0@;kW0½ }kjk lqjf{kr 

gSAbl lEcU/k esa fdlh izdkj dk Dyse ;k i= O;ogkj ekU; ugha gksxkA 

6‐ ftu VsUMjksa ;k fufonkvksa ds lkFk Mªkabx rFkk fMtk;u ekaxs tkrs gSa os ;fn fcuk blds izkIr gksrs gS arks vLohdr̀ dj 

fn;s tk;saxsA 

7‐ okg;&fo|qrhdj.k ,oe tujsVj dh LFkkiuk ds lEiw.kZ vf/k”Bkuksa dks funs’kd] fo|qr&lqj{kk m0iz0 ‘kklu ls fujh{k.k 

djkdj dk;Z ds Hkkjrh; fo|qr fu;ekoyh&1956 ds vuqlkj gksus dk lUrks”k tud izek.k&i=z Bsdsnkj }kjk izkIr fd;k 



tk;sxkA 

8‐  izek.k&i=z ds vk/kkj ij fu;ekuqlkj e.Mh&lfefr ds dk;kZy; psdiksLV ,oa vU; lfEefyr lsokvksa rFkk ifEixa IykaV] 

LVªhV ykbZfVax gsrq m0iz0ikoj dkjiksjs’ku fy0ls fo|qr la;kstu izkIr djrs gq,s ehVj yxkus dk dk;Z Bsdsnkj }kjk fd;k 

tk;sxkA 

9‐ QeZ }kjk mijksDr dk;ksZa dks iw.kZ djkus  ,oe lEiw.kZ fo|qr forj.k iz.kkyh dks dk;Zjr voLFkk esa e.Mh lfefr dks rFkk 

ykbu m0iz0ikoj dkiksZjs’ku fy0 dks lefiZr djus ds mijkUr gh Bsdsnkj dk vfUre Hkqxrku fd;k tk;sxkA 

10‐ tujsVj@VªkalQkeZj fdlh eSU;qQSDpfjxa QeZ ds ,Dlkbt xksnke ls gh dz; fd;s tk;saxs vkSj fMLiSp ds iwoZ lEcfU/kr 

mifuns’kd¼fo0;kW0½}kjk mDr xksnke ij mldk fujh{k.k ,oe rRlEcU/kh izek.k&i= ysuk vfuok;Z gksxkA 

      11‐      tujsVj fdyksZLdj@led{k vkbZ0,l0vkbZ0 esd dk gksuk pkfg,A  

            12      djk;s x;s dk;Z ds vuqj{k.k vof/k 03 o”kZ ds LFkku ij iwoZ dh HkkWfr 01 o”kZ gh j[kh tk;sxhA rFkk  dk;Z iw.kZ gksus ds     

                     01 o”kZ ckn fu;ekuqlkj /kjksgj /kujkf’k voeqDr dh tk;sxhA lkFk gh ;g Hkh  izkfo/kkfur fd;k tkrk gS fd leLr   

                     izdkj dh lksyj ,oa ,y0bZ0Mh0ykbZVksa@iSuyksa dk vuqj{k.k 05 o”kZ rd djus dh v.Mj Vsfdax lEcfU/kr Bsdsnkj }kjk  

                   nh tk;sxhA 

            13     vfXu’keu ¼Qk;j QkbfVax½ lEcU/kh dk;ksZ dks vfXu’keu foHkkx ds vf/kdkjh ls dk;Z djus ls iwoZ gh vukifRr   

                   izek.k&i=  izkIr djuk gksxk rFkk dk;ksZijkUr vfXu’keu foHkkx ds vf/kdkjh ls fujh{k.k djkdj dk;Z ds larks”ktud gksus  

                   dk izek.k&i= QeZ dks izLrqr djuk vfuok;Z gksxkA bu dk;ksZ ds  fy;s vyx ls dksbZ Hkqxrku ugh fd;k tk;sxkA   

                   izek.k&i= izkIr gksus ds rFkk e.Mh lfefr dks  gLrkUrfjr gksus ds mijkUr gh vfUre fcy dk Hkqxrku fd;k tk;sxkA 

 

 

 

 

 

                                                   

 

 

 gLrk{kj fufonknkrk 

 

 

 

 

 

 

 

 



Office of the Deputy Director (E/M) GHAZIABAD R.K.U.M.P. U.P. 

Notice Inviting Tender 

No.3150  Dated: 04-06-2026 

DYDirector (E/M) on behalf of Director, RajyaKrishiUtpadanMandiParishad Uttar Pradesh invites the 

percentage rate bids from theeligible and approved Contractors registered with UP MandiParishad,class A, B, C 

and D as the case may be.The Bidder maysubmitbidsforanyorallof theworks. 
2. 

SLN 

o 

DISTRICT Name ofWork Estimated 
cost(Rs.) 

Bid 

Security( 

Rs.) 

CostofBid 

Document 

Time 

ofCompleti 

on 

AddressofDy 

. Director 

D.D.e/m 

thework 

Address 

ofJ.D.e/m 

1 2 3 4 5 6 7 8 9 

1         

 

3. Timeallowedforcompletion ofeachworkisasmentioned incolumn no.7. 

4. The bids shall remain valid for acceptance for a period of 90 (ninty) days from the last date of submission of bids. 

Bidsoncesubmittedcannot bewithdrawn. 

5. Bid are not submitted on line only. 

6. In case of any discrepancy between the downloaded bid document and that available with the concerned Dy. Director E/M, 

Mandi Parishad Sahibabad  Ghaziabad.the bid document availabl einthe office wouldbeconsideredauthentic. 

7. Bids must be delivered to the office of the Dy. Director(E/M), MandiParishad Ghaziabad mentioned in c olumns 8 & 9 of the 

table corresponding tothe respective work on or before 05.00 P.M.on 03-06-2026 andthebidswill 

beopenedontheNextday,thatis,on.04.06.2026 at 10.30 A.M. Dy. Director(E/M), MandiParishad Ghaziabad 

mentionedincolumns8,inthepresenceofthebidderswhowishtoattend.If the office happens tob eclosedonthe dateof receiptor 

openingofthebidsasspecified,thebids will be received and openedonthenextworkingday,respectively,at thes ame time and 

venue,andvalidityofbidwillbeconsideredfromt heoriginal date. 

8. Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to be 

Deposited in SecourityAccound No. 30396158359 IFSC Code SBIN0004326 Dy. Director(E/M), MandiParishad Ghaziabad, 

SBI VASUNDHRA by RTGS/NEFT only.TENDER FEES  WILL HAVE TO BE DEPOSITED INS AVING ACCOUNT 

no30396158111 andIFSC code SBIN0004326 by RTGS/NEFT only 

9. A bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of contractsin 

which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as DivisionalAccountant or 

as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (bothinclusive) bidder shall 

also submit an affidavit clearly mentioning the names and designation of relatives working in 

anycapacityintheDivision/Circleresponsibleforawardandexecutionofwork. 

10. No Engineer of gazette rank or other Gazetted officeremployedinEngineering or Administrative duties in anEngineering 

Department of the State / Central Government is allowed to work as a Contractor for a period of two yearsafter his retirement 

from Government service, without Government permission.This contract is liable to be cancelled ifeither the Contractor or any 

of his employees is found at any time to be such a person who had not obtained 

thepermissionoftheGovernmentasaforesaidbeforesubmissionofthetenderorengagementintheContractor’sservice. 

11. Bid documents andother details consisting of qualification information and eligibility criterion of bidders, plans,specifications, 

drawings, the schedule of quantities of the various classes of work to be done and the set of terms &conditions of contract to be 

complied with by the Contractor can be seen in the office of the Executive Engineermentioned in column 8 of the table 

corresponding to the respective work between hours of 10.00 am and 05.00 pm onanyworkingdaybetween 04-06-2026  and         

03-06-2026 

12. Anybidderwhoishavingcriminalrecordisnotallowedtoparticipateinthebiddingprocess. 

13. AnybidderwhoisregisteredwiththestateBarCouncilisnot allowedtoparticipateinthebiddingprocess. 

14. For works costing more than Rs. 10.00 lacs each bidder is required to furnish in the form of an affidavit in the 

prescribedproforma ( Annexure –I ) all informations required for evaluation of the bidding capacity of the bidder Each bidder 

isrequired to satisfy himselfabout his bidding capacity before submitting his bid. Bidding capacity will be evaluated 

asmentioned in section 3.Bids of bidder who do not possess the required bidding capacity shall not be accepted in anycase. 

15. Biddermustsubmitallinformations/documentsonprescribedproforma(T-4,T-5,T-6)witheachbid. 

                                      Dy. Director (E/M)  

                                                                                                                                                                Rajya Krishi Utpadan Mandi Parishad,  

                                              Sahibabad  Ghaziabad. 

Dy. Director (E/M) Mandi Parishad 

Sahibabad Ghaziabad 

Date:- 



 

 

SECTION – 1 
Office of the Superintending Engineer Superintending Engineer, D.D.E/M 

Sahibabad  Ghaziabad. 

Notice Inviting Tenders 

No…3150…………….. Dated: 04-06-2026 

1 The Executive Engineer U.P. P.W.D. on behalf of Governor of Uttar Pradesh invites the percentage rate bids from the 

eligible and approved Contractors registered with UP PWD, class A, B, C and D as the case may be. The Bidder may 

submit bids for any or all of the works. 
2 

SL No DISTRICT Name of 
Work 

Estimated 
cost (Rs.) 

Bid Secu- 

rity (Rs.) 

Cost of 
Bid 

Document 

Time of 
Completio 

n 

Address 
of 

Executive 
Engineer 
Executing 
the work 

Address of 
Superinten 

ding 
Engineer 

Address 

of D.M. 

Address 
of Chief 
Engineer 

1 2 3 4 5 6 7 8 9 10 11 

           

           

           

           

           

           

           

 

3 Time allowed for completion of each work is as mentioned in column no. 7, including rainy season. 

4 The bids shall remain valid for acceptance for a period of 90 (ninty) days from the last date of submission of bids. Bids 

once submitted cannot be withdrawn. 

5 A set of Bidding documents may be purchased from the office of concerned Executive Engineers, Superintending 

Engineer, D.M. and Commissioner as mentioned in columns 8, 9, 10 and 11 respectively of the table corresponding to the 

respective work, between 11:00 am and 04:00 pm on any working day from ………………. To  ...................... for a 

non-refundable fee of Rs. 500.00 (Rupees Five hundred only) for stationary charges and tender cost per set per work as 

indicated in column 6, in the form of cash or Demand Draft drawn on any Scheduled bank in favour of “Executive 

Engineer, U.P. P.W.D…………….. ” payable at ........................... Interested bidders may obtain further information at the 

same office from where the documents are purchased. Bidding documents requested by mail will be dispatched by 

registered/ speed post on payment of an extra amount of Rs 200.00 (Rupees two hundred only). Applications for issue of 

Bidding documents by post shall be entertained only upto 4.00 PM on .................................... The authority inviting tender 

will not be held responsible for the postal delay, if any, in the delivery of documents or non-receipt of the same. Bidding 

document can also be downloaded from the website ……………………... But its cost, i.e., Rs 500.00 + cost of bid 

document as mentioned in column 6 above, in the form of DD drawn on any Scheduled bank in favour of “Executive 

Engineer, U.P. P.W.D ……………….” payable at ............................... will necessarily be attached with the bid. However 

for bid document downloaded from the website, the drawings will be available in the office of concerned Executive 

Engineer at the address indicated in columns 8 respectively of the above table against the concerned work. 

6 In case of any discrepancy between the downloaded bid document and that available with the concerned Executive 

Engineer the bid document available in the office would be considered authentic.  

7 Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to be in 

any one of the forms Fixed Deposit Receipt of a scheduled commercial bank, NSC, Post office saving Bank issued in 



favour of concerned Executive Engineer. 

8 A bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of contracts 

in which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as Divisional 

Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives working in any 

capacity in the Division / Circle responsible for award and execution of work. 

9 No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the State / Central Government is allowed to work as a Contractor for a period of two years 

after his retirement from Government service, without Government permission. This contract is liable to be cancelled if 

either the Contractor or any of his employees is found at any time to be such a person who had not obtained the 

permission of the Government as aforesaid before submission of the tender or engagement in the Contractor’s service. 

10 Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & 

conditions of contract to be complied with by the Contractor can be seen in the office of the Executive Engineer 

mentioned in column 8 of the table corresponding to the respective work between hours of 11.00 am and 04.00 pm on 

any working day between ………………………. and ……………………... 

11 Any bidder who is having criminal record is not allowed to participate in the bidding process. 

12 Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 

13 For works costing more than Rs. 10.00 lacs each bidder is required to furnish in the form of an affidavit in the prescribed 

proforma ( Annexure –I ) all informations required for evaluation of the bidding capacity of the bidder Each bidder is 

required to satisfy himself about his bidding capacity before submitting his bid. Bidding capacity will be evaluated as 

mentioned in section 3. Bids of bidder who do not possess the required bidding capacity shall not be accepted in any 

case. 

14 Bidder must submit all informations / documents on prescribed proforma (T-4, T-5, T-6) with each bid. 

 

 

                                        Dy. Director (E/M)  

                                                                                                                                                                Rajya Krishi Utpadan Mandi Parishad,  

                                              Sahibabad  Ghaziabad. 

 

 

 

This is Certify that I have checked the Bid Document and it is correct in all respect. 

 

 

 
Executive Engineer 

……………………… 

…………………………. 

 

Date: 



SECTION – 2 
Instructions to Bidders 

Table of Clauses 

 
Clause A. General Clause D. Submission of Bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E. Bid Opening 

4 Qualification of the Bidder 22 Bid Opening 

5 One Bid per Bidder 23 Process to be Confidential 

6 Cost of Bidding 24 Clarification of Bids and Contracting 

the Employer 

7 Site Visit 25 Examination of bids 

and Determination of Responsiveness 

 B. Bidding Documents and 

Evaluation 

26 Correction of Errors 

8 Content of Bidding Documents 27 Evaluation and Comparison of Bids 

9 Clarification of Bidding Documents 28 Preference for Domestic Bidders 

10 Amendment of Bidding Documents  F. Award of Contract 

 C. Preparation of Bids 29 Award Criteria 

11 Language of Bid 30 Employer's Right to Accept any Bid 

and to Reject any or all Bids 

12 Documents Comprising the Bid 31 Notification of Award 

13 Bid Prices 32 Performance Security 

14 Currencies of Bid and Payment 33 Advances 

15 Bid Validity 34 Corrupt or Fraudulent Practices 

16 Earnest Money   

17 Alternative Proposals by Bidders   

18 Format and Signing of Bid   

19 Sealing and Marking of Bids   



Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these 

documents and referred to as “the works”. The name and identification number of the works is provided in the Appendix 

to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. 

Bid for each work should be submitted separately. 

 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the 

Contract. 

 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender, bidding/ 

tendering, etc.) are synonymous. 

 

2. Eligible Bidders 

2.1 For works costing less than or equal to Rs. 10.00 Lacs invitation for bids is open to all category of registered contractors 

(bidders). 

2.2 For works costing more than Rs. 10.00 Lacs invitation for bids is open to bidders to registered contractors of category A/ B/ C 

an who qualify in their bidding capacity. 

2.3 For Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central Government,  

the State Government or any public undertaking, autonomous body, authority by whatever name called under the Central or 

the State Government. 

2.4 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is having criminal 

cases against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti social activity are 

strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal record, his bid shall 

be automatically cancelled. 

2.5 The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on the prescribed proforma 

which is attached with the bid document ) etc., issued by the competent authority in original with bid document. 

2.6 Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding. 

If it is established that the contractor is registered with the state bar council, his bid shall be automatically cancelled. 

3. Qualification of the Bidder (For works costing more than 10.00 Lacs) 

 

3.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of the 

proposed work method and schedule, including drawings and charts, as necessary. 

 
3.2 All bidders shall include the following information and documents with their bids in Section 3, Qualification 

Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and principal place of business; 

written power of attorney of the signatory of the Bid to commit the Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years; 

(c) experience in works of a similar nature and size for each of the last five years, and details of works in progress or 

contractually committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence of 

arrangement of possessing them on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract having the qualifications defined in Clause 4.4 B 

(b) (ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past three years; 

 

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the Appendix to ITB) 

of the contract price of works, during the implementation of the works; 

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the contract value) 

certified by banker (the certificate being not more than 3 months old.) 

(i) authority to seek references from the Bidder's bankers; 



(j) information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the parties 

concerned, the disputed amount, and the matter; 

(k) Proposal for subcontracting the components of the works for construction/ Upgradation aggregating not more than 25% of the 

contract price: - and 

(l) the proposed methodology and programme of construction, backed with equipment and material planning and deployment, 

duly supported with broad calculations and Quality Management Plan proposed to be adopted, justifying their capability of 

execution and completion of the work as per technical specifications and within the stipulated period of completion. . 

 

 

3.3 Bids from joint venture are not allowed. 

 

3.4 A  To qualify for award of the Contract, each bidder should have in the last five years: 

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction works only) 

volume of construction work of at least the amount equal to the estimated cost of works(excluding maintenance cost for 

five years )for which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year. 

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the estimated cost 

of work (excluding maintenance cost for five years) for which the bid is invited, or such higher amount as may be 

specified in the Appendix to ITB. 

3.4 B  (a) Each bidder must produce: 

(i) The current income-tax clearance certificate; 

(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and 

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make the bid 

non-responsive. 

(b) Each bidder must demonstrate: 

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 

equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to 

ITB; 

(ii) Availability for construction work of technical personnel as stated in the Appendix to ITB. 

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance 

payments which may be made under the Contract, of not less than the amount specified in the Appendix to ITB; 

 

(c) The bidder must not have in his employment: 

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s spouse) of 

persons listed in the Appendix to ITB. 

(ii) Without Government permission, any person who retired as gazetted officer within the last two years of the rank 

and from the departments listed in the Appendix to ITB. 

 
3.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice Inviting 

Tender, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying 

criteria for the individual contracts. 

 

 

3.5 Sub contractors experience and resources shall not be taken into account in determining the bidders compliance with the 

qualifying criteria except to the extent stated in 4.4 A above 

 

3.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for construction 

work is equal to or more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = ( A*N*M - B ) 

where 

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the price 

level of the last year at the rate of 8 percent a year) taking into account the completed as well as works in progress. 



N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be 

taken as half-year and more than 6 months as one year). 

M =  M is taken 2.5 

 B = Value, at the current price level, of existing commitments and on-going works to be completed during the period of 

completion of the works for which bids are invited. 

 

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer in charge, not below the rank 

of an Executive Engineer or equivalent. 

 

3.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the 

qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in 

completion, litigation history, or financial failures etc. 

(iii) participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could 

not furnish rational justification for it to the Employer. 

 

4. One Bid per Bidder 

 

4.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the proposals 

with the Bidder's participation to be disqualified. 

 

5. Cost of Bidding 

 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will, in no 

case, be responsible or liable for those costs. 

 

6. Site Visit 

 

6.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with the Site 

of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction of the Works. The costs of visiting the 

Site shall be at the Bidder's own expense. He may contact the person whose contact details are given in the Appendix to 

ITB. 

 

 

B. Bidding Documents 
7. Content of Bidding Documents 

 

7.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with Clause 10 of ITB. 

1 Notice Inviting Tender 

2.Instructions to Bidders 

3 Qualification Information 

4 Conditions of Contract 

5 Specifications & Drawings 

6 Bill of Quantities 

7 Form of Bid 

8 Form of Acceptance, Form of Agreement 

 

7.2 One set of the bidding documents will be issued to the bidder against the payment. 



7.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms and 

specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. 

 

8 Clarification of Bidding Documents. 

 

8.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in writing or by cable 

(“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. The Employer will 

respond to any request for clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies o f 

the employer’s response will be forwarded to all purchasers of the bidding documents, including a description of the enquiry, 

but without identifying it’s source 

 

9. Amendment of Bidding Documents 

9.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing addenda. 

 

9.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing by registered 

post or by cable to all purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each 

addendum by cable to the Employer. 

C. Preparation of Bids 
10. Language of Bid 

10.1 All documents relating to the Bid shall be in the language specified in English. 

11. Documents Comprising the Bid 

 

11.1 The Bid submitted by the Bidder shall be in sealed envelop. 

 

12. Bid Prices 

 

12.1 The Contract shall be for the whole Works, as described in contract, based on the priced Bill of Quantities submitted by 

the Bidder. 

 

12.2 The Bidder shall adopt the Percentage Rate Method. 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the schedule of rates specified 

in Bill of Quantity. 

 

12.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other cause, shall be 

included in the rates, prices, and total Bid price submitted by the Bidder. 

 

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject to 

adjustment. 

 

13. Currencies of Bid 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

14. Bid Validity 

 

14.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in bid document. 

A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may 

extend the period of validity for a specified additional period. The request and the bidders’ responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his Earnest Money. 



15. Earnest Money 

15.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the bid document. 

 

15.2 The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, NSC, Post office saving Bank issued in favour of the name given in the Appendix to ITB. The Fixed Deposit 

Receipt shall be valid for six months or more after the last date of receipt of bids. Other forms of Earnest Money 

acceptable to the Employer are stated in the bid document. 

15.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the bid document shall be 

rejected by the Employer as non-responsive. 

 

15.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity period. 

 

15.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished 

the required Performance Security. 

15.6 The Earnest Money may be forfeited: 

 

a) if the Bidder withdraws the Bid after bid opening during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and / or 

ii. Furnish the required Performance Security. 

 

16. Format and Signing of Bid 

 

16.1 The Bidder shall submit one set of the bid comprising of the documents as described in bid document. 

16.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on 

behalf of the Bidder. All pages of the Bid shall be signed by the person or persons signing the Bid. 

16.3  The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued by the 

Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be made by scoring out 

the cancelled portion, writing the correction and initialling and dating it by the person or persons signing the Bid. 

 

D. Submission of Bids 
17. Sealing and Marking of Bids 

17.1 The Bidder shall place his bid in one sealed envelopes. 

 

17.2 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the name and address of the 

Bidder to enable the Bid to be returned unopened in case it is declared late. 

 

18. Deadline for Submission of Bids 

 

18.1 Complete Bids must be received by the Employer at the address specified in the bid document not later than the date and 

time indicated in the bid document. In the event of the specified date for the submission of bids being declared a holiday 

for the Employer, the Bids will be received up to the specified time on the next working day. 

 

18.2 The Employer may extend the deadline for submission of bids by issuing an amendment. 

 

19.  Late Bids 

 

19.1 Any Bid received by the Employer after the deadline prescribed in bid document will be returned unopened to the 

Bidder. 

 

E. Bid Opening and Evaluation 
 

20.  Bid Opening 

 

20.1 The Employer will open the bids received (except those received late) in the presence of the bidders/bidders’ 

representatives who choose to attend at the time, date and place specified in the bid document. In the event of the 



specified date for the submission of bids being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

 

 

20.3  In all other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the bidders’ names 

and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening. 

 

 

21. Process to be Confidential 

 

21.1 Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations for the 

award of a contract shall not be disclosed to bidders or any other persons not officially concerned with such process until 

the award to the successful Bidder has been announced. Any attempt by a Bidder to influence the Employer’s processing 

of bids or award decisions may result in the rejection of his Bid 

 

22. Clarification of Bids and Contacting the Employer 

 

22.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the time the 

contract is awarded. 

22.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision may 

result in the rejection of his bid. 

23. Correction of Errors 

 

23.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be 

corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 

b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will govern. 

 

23.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the correction 

of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid 

will be rejected, and the Earnest money shall be forfeited. 

 

24. Evaluation and Comparison of Bids 

 

24.1 The Employer will evaluate and compare only the bids determined to be substantially responsive. 

 

24.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid price by 

making correction, if any, for errors. 

 

24.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work to be 

performed under the contract, the Employer may require the Bidder to produce detailed price analyses for any or all items 

of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance 

security set forth in bid document increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under the Contract. The amount of the 

increased performance security shall be decided at the sole discretion of the Employer, which shall be final, binding and 

conclusive on the bidder. 

25. Price Preference 

 

25.1 There will be no price preference to any bidder. 

 

F. Award of Contract 
26. Award Criteria 

26.1 The Employer will award the Contract to the Bidder whose Bid has been determined: 



i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price. 

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any of the 

work (applicable for work costing more than Rs. 10.00 Lac. ) 

27. Employer’s Right to Accept any Bid and to Reject any or all Bids 

27.1 Notwithstanding the above Clause, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding 

process and reject all bids, at any time prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 

action. 

28. Notification of Award and Signing of Agreement. 

28.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid validity 

period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Part I General Conditions 

of Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration 

of the execution, completion by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”). 

28.2. The notification of award will constitute the formation of the Contract. 

28.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed by the 

Employer and the successful Bidder after the performance security is furnished. 

29 Corrupt or Fraudulent Practices 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in force in India, 

namely, Prevention of Corruption Act, 1988. 

Appendix to Invitation To Bidders (ITB) 

.Instructions to Bidders Clause Reference 
 

(1.1) The Employer is D.D.E/M.GZB  

Represented by : D.D.E/M.., ………………., Div, D.D.E/M.GZB . …………………. 

(1.1) The Works is Construction of following road with allied works as Shown below 

…………………………………….. 

(2.1) The State is Uttar Pradesh 
(3.1) Eligible Bidders are: Contractors registered with –Public Works Department in class 

‘A/B/C/D as the case may be. 

(4.4. B) (b)(i) The key equipments for road works and field testing laboratory Road Works are: 

FOR ROAD WORKS 

Name of the Equipment Quantity 

 

Cost of works between 

Rs. 10.00 to 40.00 Lacs 

1. Tar Boiler 

2. Mixture 

3. Concrete Mixture 

4. Water Tanker 

5. Diesel Road Roller 

(8-10 Ton Capacity) 

6. Vibratory Roller 

7. Tractor 

8. Truck 

9. Hot mix plant with sensor paver 

9. Air compressor 

10. Mechanical Broom 

11. Bitumen Distributor/ mechanical sprayer 

12. Tipper 

13. J.C.B. 

14. Pockland 

For field testing Laboratory: 

All equipment should be provided at site lab and central lab as per SP-20- 2002 I.MORTH / UP 

P.W.D. 



 (4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 

A. The Technical Personnel are: 

Technical 

Personnel 

Number Experience 

in Road Works Between 10 to 40 Lacs 

A. Degree Holder 

in Civil 

Engineering 

B. Diploma holder 

in civil 

engineering 

 Minimum 2 years 

of Experience 

 

Minimum 2 years 

of Experience 

C. Others Specify 
 

To ensure employment of Technical Personnel, the contractor would require giving the 

proof of payment of their salaries/ Wages by Cheque / Demand Draft. 

B. For field testing laboratory: 

(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the following 

departmental officers are not in his employment: 

J.E’s, A.E.’s, E.E.’s, S.E.’s, and any other staff. 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted officer (if 

any) in his employment who retired within the last two years with the following ranks 

from the departments listed below: 

U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, 

Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in- 

Chief) 

In case there is no such person in his employment, his affidavit should clearly state this 

fact. 

(7.1) The contact person is: 

Designation: D.D.E/M………………………… 

  Office of  D.D.E/M.GZB ……………………………. 

 Ph No …………………………………. 

(11.1) Language of the bid is: English 

(13.2.) Bids must be submitted only in Percentage Rate Method 
(13.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of 

quantities for percentage rate bids 

(16.1) The amount of Earnest Money shall be Rs. …………………………………………… 

…………………… 

(16.2) Fixed Deposit Receipt must be drawn in favour of: 

               D.D.E/M , ……………….. Div, D.D.E/M.GZB. …………………… 

(16.2) Other acceptable forms of Bid Security pledged in favour of : D.D.E/M. 

……………….. Div, D.D.E/M.GZB. ................National savings certificate issued 

by P&T Deptt., Post Office Saving account Pass book . 

(16.3) Exemption from Earnest Money is granted to: NONE 

(20.1) The Employer's address for the purpose of Bid submission is 

 D.D.E/M.GZB …………………………………………. 

 Ph No ………………………. 

(i) Office of the D.D.E/M.GZB  …………………………………. 

(ii) Office of the C.E ………………………………… 

(20.1) The deadline for submission of bids shall be: 

Time _10.30 Noon  

Date : .  

(22.1) & (22.6) The date, time and place for opening of the Bid is: 

 

Date: ………………………. 

Time: 17.00 PM 

Place: Office of D.D.E/M.GZB …………………… 

 

 

Signature of Employer/ Authorised Signatory 

                                     Date  : 

 



 

 

SECTION - 3 
 

Qualification Information 

( Applicable for bids costing more than Rs. 10.00 Lacs) 

 
( Following informations shall be furnished by the contractor on a non-judicial stamp paper of 

Rs. 100/- only.) 
 

 

1.  Individual Bidders 

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

Principal place of business: 

Power of attorney of signatory 

of Bid 

[attach copy] 

 

 

 
 

 

 
 

 

 

 
[Attach] 

1.2 Total annual volume of 

civil engineering 

construction work executed 

and payments received in 

the last five years preceding 

the year in which bids are 

invited. (Attach certificate 

from  Chartered 

Accountant) 

(Rs. In lakhs) 

 

 

Project 
Name 

Name of 
Employer 

Description 
of work 

Value of 
contract 

Contra 
ct No. 

Date of 
Issue of 

Work 
Order 

Stipulated 
Date of 
Completion 

Actual 
Date of 
Completion 

Remarks 
explainin 

g reasons 
for 

Delay, if 
any 

         

 

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on 

the date of this bid. 

 

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of post- 

qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated 

in the Contract. Attach additional pages as necessary. 



(A) Existing commitments and on-going construction works: 

 
Description of 

Work 

Place 

& 

State 

Contract 

No & Date 

Name & 

Address of 

Employer 

Value of 

Contract 

(Rs.  In 

lakhs) 

Stipulated 

period of 

completion 

Value of 

works 

remaining to 

be completed 

(Rs.  Lakhs) 

* 

Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

 

(B) Works for which bids already submitted: 

 

Description of 

Work 

Place 

& 

State 

Name & 

Address of 

Employer 

Estimated 

Value of 

Works 

(Rs. Lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks, if 

any 

(1) (2) (3) (4) (5) (6) (7) 

       

 

 

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all information requested 

below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 

 

Item of Equipment Description, make, and 

age (Years), and capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased 

(from whom?), or 

to be purchased 

    



1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the Instructions to Bidders 

and Clause 9.1 of Part-1 General Conditions of Contract. 

 

Position Name Qualification Years of experience 

Road 

Works 

Building 

Works 

Other 

      

 

 

 

1.6 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List below and attach 

copies. 
 

 

 

 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. List below 

and attach copies of support documents. (Sample format attached). 
 

 

 

 

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted by the 

Employer. 

 

 

1.9 Information on current litigation in which the Bidder is involved. 

 

Name of Other party(s) Cause of dispute Litigation where 

(Court/arbitration) 

Amount involved 

    

 

1.10 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to comply with the 

requirements of the bidding documents. 



SECTION - 4 

General Conditions of Contract for 

Construction work upto value of Rs. 40.00 Lacs 

A. General 

1. Definitions 

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their defined 

meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

The Completion Date is the date of completion of the Works as certified by the Engineer, in the bid document. 

The Contract is the Contract between the Employer ( Executive Engineer / Assistant Engineer) and the Contractor to execute and 

complete works. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of 

the Contract. 

 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and upon 

correction of Defects by the Contractor. 

The Defects Liability Period is one year calculated from the Completion Date. 

Drawings include calculations and other information provided or approved by the Engineer for the execution of the Contract. 

The Employer ( Executive Engineer ) is the party as defined in the Contract Data, who employs the Contractor to carry out the 

Works, including routine maintenance,. The Employer may delegate any or all functions to a person or body nominated by him for 

specified functions. 

The Engineer (Assistant Engineer ) is the person named in the Contract Data (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of 

the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended 

Completion Date is specified in the Contract. The Intended Completion Date may be revised only by the competent authority S.E / 

E.E. by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function. 



The Site is the area defined as such in the Contract. 

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and subsurface 

conditions at the Site. 

Specification means the Specification of the Works included in the Contract and any modification or addition made or approved 

by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It does 

not necessarily coincide with any of the Site Possession Dates. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or  

installation of the Works. 

A Variation is an instruction given by the competent authority , which varies the Works. 

 

The Works, as defined in the Contract, are what the Contract requires the Contractor to construct. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other 

way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless 

specifically defined. The competent authority will provide instructions clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion 

Date and Intended Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

1. Agreement, 

2. Notice to Proceed with the Work, 

3. Letter of Acceptance, 

4. General Conditions of Contract Part I, 

5. Specifications, 

6. Drawings, 

7. Bill of Quantities 

 

3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract. 

 

4. Employer's Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. However, if the Engineer is required under the rules and regulations and orders 

of the Employer to obtain approval of some other authorities for specific actions, he will so obtain the approval. 

 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of any of 

his obligations under the contract. 

5. Delegation 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other people, 

after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

6. Communications 



6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the address or 

contact details given by the contractor in Section 6- Form of Bid. The address and contact details for communication with 

the Employer/ Engineer shall be as per the details given in bid document. Communications between parties that are 

referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall be 

effective on confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

7. Personnel 

7.1 The Contractor shall employ for the construction work the technical personnel named in the Appendix or other technical 

persons approved by the Engineer. The Engineer will approve any proposed replacement of technical personnel only if 

their relevant qualifications and abilities are substantially equal to or better than those of the personnel stated in the 

Contract Data. 

7.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 

7.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the State 

Government and has either not completed two years after the date of retirement or has not obtained State Government’s 

permission to employment with the Contractor. 

8. Employer's and Contractor's Risks 

8.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks that 

this Contract states are Contractor's risks. 

9. Employer's Risks 

9.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the 

Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities  and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 

Works, other than the Contractor’s design. 

 

10. Contractor's Risks 

 
10.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract are the responsibility of the Contractor. 

11. Site Investigation Reports 

 

11.1 The Contractor, in preparing the Bid, may rely on his own site visit before submitting the bid. 

12. Contractor to Construct the Works 

12.1 The Contractor shall construct, the Works in accordance with the Specifications and Drawings. 

12.2 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of 

machinery required to ensure the quality of works as per specifications. The contactor shall deploy the equipment and 

machinery as given in Contract. 

13. The Works to Be Completed by the Intended Completion Date 

13.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance 

with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date. 



14. Approval by the Engineer 

14.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who 

is to approve them. 

14.2 The Contractor shall be responsible for design of Temporary Works. 

 

14.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

14.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

14.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior 

approval by the Engineer before their use. 

15. Safety 

15.1 The Contractor shall be responsible for the safety of all activities on the Site. 

16. Discoveries 

16.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of 

the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

17 Possession of the Site 

17.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction 

programme. At the start of the work, the employer shall handover the possession of at-least 75% of the site. 

18. Access to the Site 

 

18.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being 

carried out, or is intended to be carried out to the engineer and any person/persons/agency authorized by: 

a. The Engineer 

b. The Employer 

c. Government of Uttar Pradesh. 

19. Instructions 

19.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is 

located. 

20. Dispute Redressal System 
20.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this Contract or the 

execution of Works or maintenance of the Works there under, whether before its commencement or during the progress of 

Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement 

to the competent authority, described along with their powers in the Contract, above the rank of the Engineer, The competent 

authority shall, within a period of forty-five days after being requested in writing by the Contractor to do so, convey his 

decision to the Contractor. Such decision in respect of every matter so referred shall, subject to review as hereinafter 

provided, be final and binding upon the Contractor. In case the Works is already in progress, the Contractor shall proceed 

with the execution of the Works, including maintenance thereof, pending receipt of the decision of the competent authority as 

aforesaid, with all due diligence. 

20.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration if the amount  

appealed exceeds rupees one lakh. 

21 Procedure for Resolution of Disputes 
21.1 The Competent Authority mentioned as mentioned below shall give a decision in writing within 45 days of receipt of a 

notification of a dispute. 



21.2  Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent Authority's 

written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute to 

Arbitration within the above 28 days, the Competent Authority's decision will be final and binding. 

 

21.3  Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 40 lacs and below shall be referred to a sole 

Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; failing such agreement within 15 

days of the reference to arbitration, by the appointing authority, namely the Chief Engineer, P.W.D. 

 

21.4 Arbitration proceedings shall be held at a place decide by the arbitrator and the language of the arbitration proceedings and  

that of all documents and communications between the parties shall be English.  

 

21.5 Subject as aforesaid the provision of the Arbitrational acts 1940 or any statuary modification or reenactment thereof and the 

rules made there under and for the time being enforce shall apply to the arbitration proceeding under the clause . The sole 

arbitrator to be appointed by the chief engineer shall be of the status given below 

 

1. for claims or amount in disputed of not over Rs. 20000/- in case of work order and in case of 

contract accepted by an Assistant Engineer / Executive Engineer. 

 

An Executive Engineer of UP. P.W.D. 

 

2. for claims or amounts in disputed of over Rs. 20000/- but not over Rs. 200000/-. 

 

Suprintending Engineer of UP. P.W.D. 

 

3. for claims or amounts in disputed aggregating to more than Rs. 200000/- but not more than Rs. 

4000000/- 

 

Chief Engineer of UP Government 

 

B. TIME CONTROL 

22. Programme 

 

22.1 Within the time stated in the Contract, the Contractor shall submit to the Engineer for approval a Programme 

showing the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly cash 

flow forecasts for the construction of works. 

 

22.2 The Contractor shall submit the list of equipment and machinery as required being brought to site, the list of key 

personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 

laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate stage of 

the programme. 

22.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect 

of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the activities. 

 

22.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 60 Days no longer than 

the period stated in the Contract. If the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been submitted. 

 

22.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the 

Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of Variations and 

Compensation Events. 



23 Extension of the Intended Completion Date 

 

23.1 The competent authority shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued 

which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking 

steps to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

 

23.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days of the 

Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and submitting fu ll 

supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

 

 

 

24. Delays Ordered and work progress by the engineer 

 

24.1 The competent authority may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay/delays totalling more than 30 days will require prior written approval of the Employer.  

 

24.2. (a) Milestones to be achieved during the contract period 

 

(1) 1/8
th

 of the value of entire contract work up to 1/4
th

 of the 

period allowed for completion of construction 

(2) 3/8
th

 of the value of entire contract work up to ½ of the 

period allowed for completion of construction 

(3) 3/4
th

 of the value of entire contract work up to ¾th of the 

period allowed for completion of construction 

 

 

 

 

(b) Amount of liquidated damages for  For Whole of work 

delay in completion of works 1 percent of the Initial 

Contract Price, rounded 

off to the nearest 

thousand, per week. 

 

(c) Maximum limit of liquidated damages for 10 per cent of the Initial 

delay in completion of work. Contract Price rounded 

off to the nearest thousand. 



C. Quality Control 

25 Identifying Defects 

 

25.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking 

shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Engineer considers may have a Defect. 

 

26. Tests 

 

26.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field laboratory at the 

location decided by Engineer. The field laboratory will have minimum equipments as specified in the Contract Data.The 

contractor shall be solely responsible for : 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 

26.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural Roads Manual to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. 

 

27. Correction of Defects noticed during the Defect Liability Period. 

27.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins 

at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

 

27.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the duration of 

time specified by the Engineer’s notice. 

 

 

28. Uncorrected Defects 

 

28.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per condition of contract and of 

these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount, on correction of the 

Defect. 

D. Cost Control 

 

29. Bill of Quantities 

29.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, works to be done 

by the Contractor. 

 

29.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at 

the rate in the Bill of Quantities for each item for the construction of roads. 

 

30. Variations 

 

30.1 The competent authority shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to 

order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the 

Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in 

updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 

confirmation, shall not be taken into account. 

 

31. Payments for Variations 

 

 

31.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same rate. This 

shall apply for variation to any extent on either side. 



31.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from similar items in 

the Bill of Quantities. 

 

 

31.3 If the rate for Variation item cannot be determined in the manner specified as above, the Contractor shall, within 14 days 

of the issue of order of variation work, inform the Engineer the rate which he proposes to claim, supported by analysis of 

the rates. The Engineer shall assess the quotation and determine the rate based on prevailing market rates within one 

month of the submission of the claim by the Contractor. As far as possible, the rate analysis shall be based on the 

standard data book and the current schedule of rates of the district PWD. The decision of the competent authority on the 

rate so determined shall be final and binding on the Contractor. 

 

 

32. Cash Flow Forecasts 

 

32.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast. 

 

33. Payment Certificates 

 

33.1 The payment to the contractor will be as follows for construction work: 

 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed less the 

cumulative amount certified previously supported with detailed measurement of the items of work executed in measurement 

books authorised by UP. P.W.D. . 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the amount to be paid 

to the Contractor. 

 

(c) The value of work executed shall be determined, based on measurements by the Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed. 

 

(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 

 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 

 

(g) The Payment of final bill shall be governed by the provisions of contract. 

 

34. Payments 

 

34.1 Payments shall be adjusted for deductions for advance payments security deposit, and any other recoveries in terms of the 

Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he had 

certified within 15 days of the date of each certificate. 

 

34.3  Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 

 

35. Compensation Events 

 

35.1 The following shall be Compensation Events unless they are caused by the Contractor: 

 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 

b) The effects on the Contractor of any of the Employer's Risks. 

 

35.2 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the Intended 

Completion Date shall be extended. The competent authority shall decide whether and by how much the Intended Completion 

Date shall be extended. 



36. Tax 

 

36.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, royalties, cess, 

toll, taxes of Central and State Governments, local bodies and authorities that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as 

per applicable law. Taxes shall be paid extra as per rule on items mentioned in bill of Quantity. 

 

 

37. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 

 

 

37.1 On the completion of the whole of the construction Work half the total amount retained as Security Deposit is repaid to 

the contractor after the defect liability period has passed and the Engineer has certified that all defects notified by the 

Engineer to the contractor before the end of his period have been corrected. 

 

38. Liquidated Damages 

 

38.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in clause 24 for 

the period that the Completion Date is later than the Intended Completion Date. Liquidated damages at the same rate 

shall be withheld if the Contractor fails to achieve the milestones prescribed in the same clause. However, in case the 

Contractor achieves the next milestone the amount of the liquidated damages already withheld shall be restored to the 

Contractor by adjustment in the next payment certificate. The total amount of liquidated damages shall not exceed the 

amount defined in the Contract. The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 

38.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any 

overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 

 

 

39.  Cost of Repairs 

 

39.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the 

Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage arises from the 

Contractor's acts or omissions. 

 

 

 

 

E. Finishing the Contract 

40. Completion of Construction. 

40.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and the 

Engineer will do so upon deciding that the works is completed. 

 

41. Taking Over 

 

41.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of works. 

 

42. Final Account 

 

42.1 The contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers payable 

for works under the contract within 21 days of issue of certificate of completion of construction of works. The Engineer 

shall issue a defect liability certificate and certify any payment that is due to the correct and complete. If the account is 

not correct or complete, the engineer shall issue within 42 days a schedule that states the scope of the corrections or 

additions that are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer shall decide 

on the amount payable to the contractor and issue a payment certificate with in 28 days of receiving the Contractor’s 

revised account. The payment of final bill for construction of works will be made within 14 days thereafter. 

42.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided above. I above, the 

engineer shall proceed to finalise the account and issue a payment certificate within 28 days. The payment of final bill for 

construction of works will be made within 60 days thereafter. 



43. Operating and Maintenance Manuals 

 

43.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the 

dates stated in the Contract. 

 

43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract, or they do not receive 

the Engineer's approval, the Engineer shall withhold the amount stated in the Contract from payments due to the 

Contractor. 

 

44. Termination 

 

44.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract. 

 

44.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the stoppage 

has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of 

liquidated damages can be paid, as defined above. 

f) 

g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in competing for or 

in executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, giving, receiving, or 

soliciting of any thing of value to influence the action of a public official in the procurement process or in Contract 

execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Employer and includes collusive practice among Bidders (prior to or after 

bid submission) designed to establish bid process at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

h) if the Contractor has not completed at least thirty percent of the value of construction Work required to be completed 

after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in the 

Contract Data; and 

j) any other fundamental breaches as specified in the Contract Data. 

k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the appropriate 

time. 

 

44.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

44.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the 

Site as soon as reasonably possible. 

 

45. Payment upon Termination 

 

45.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a 

certificate for the value of the work done and Materials ordered less liquidated damages, if any less advance payments 

received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not 

completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered from the security deposit. If any amount is still left un-recovered it will be a 

debt payable to the Employer. 

 

45.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the 

work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on 

the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as 

per applicable law. 

 

46. Property 



46.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the 

Employer for use for completing balance construction work if the Contract is terminated because of the Contractor's 

default, till the Works is completed after which it will be transferred to the Contractor and credit, if any, given for its use. 

 

F. Other Conditions of Contract 

47. Labour 

 

47.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all 

staff and labour, local or other, and for their payment, housing, feeding and transport. 

 

47.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such 

intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time to time  

employed by the Contractor on the Site and such other information as the Engineer may require. 

 

48. COMPLIANCE WITH LABOUR REGULATIONS 

 

48.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be 

issued under any labour law in future either by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are given in Appendix to General Condition of 

Contract. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations 

or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any 

point of time. 

 

49 Criminals are prohibited from bidding 

a Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is having 

criminal cases against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti 

social activity are strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal 

record, his bid shall be automatically cancelled. 

 
b. The bidder has to produced character certificate, Solvency certificate, self declaration affidavit ( on the prescribed 

proforma which are attached with the bid document ) etc., issued by the competent authority in original with bid 

document. 

 

50 Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding. 

If it is established that the contractor is registered with the state bar council, his bid shall be automatically cancelled. 



Appendix General Condition of Contract 

 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED 

IN BUILDING AND OTHER CONSTRUCTION WORK. 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days’(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or more employees.  

 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of 

confinement or miscarriage etc. 

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided 

by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a scheduled employment. Construction of buildings, roads, 

runways are scheduled employment. 

 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and 

what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male and 

female workers and for not making discrimination against female employees in the matters of transfers, training and 

promotions etc. 

 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) 

or more workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for five years in certain circumstances. States may 

have different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching 

the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed 

minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get these certified by the designated Authority. 

 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and criminal 

liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of 

age in certain occupations and processes and provides for regulations of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen through 

an intermediary (who has recruited workmen in one state for employment in the establishment situated in another state). The 



Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and 

the Cess Act of 1996: - All the establishments who carry on any building or other construction work and employs the 

prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 

or more with aid of power or another prescribed minimum (say, 20) or more persons without 

the aid of power engaged in manufacturing process. 

q) Arbitration and Conciliation Act, 1996: - The Act lays down 

the procedure for appointment of Arbitrator, Arbitration and conciliation, Jurisdiction of 

Arbitral Tribunals, Recourse against Arbitral award appeals. 

SECTION – 5 

Specifications & Drawings 

Shall be attached as per nature of work. 

SECTION - 6 

Bill of Quantities Preamble 
1. The Bill of Quantities shall be read in conjunction with the details Instructions to bid documents, Conditions of Contract, 

Specifications and Drawings. 

2.1  For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given to provide a 

common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as measured by the 

Contractor and verified by the Engineer and valued at the rates and prices tendered in the Bill of Quantities in the case of item rate 

tenders. 

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided under the Contract, 

include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together with 

all general risks, liabilities and obligations set out in the Contract. 

1.  Arithmetic errors will be corrected by the Employer. 

Bill of Quantities For Percentage rate bids 
SR 

No. 

Description of item (with 

brief specification and 

reference to book of 

specification) 

Unit Quantity Rate In % above or 

below ( To be 

filled by 

contractor 

Fig. Word 

       

      

Signature of the contractor 



bZ&fufonk dh ‘krsZ 

1- v/kksgLrk{kjh }kjk ,d vFkok leLr bZ&fufonk fcuk dkj.k crk;s fujLr dh tk ldrh gSA 

2- Bsdsnkj fufonk Mkyus ls iwoZ dk;ZLFky dk fujh{k.k dj ysaA 

3- tujy flD;ksfjVh ds fo:} bZ&fufonk ekU; ugh gksaxhA 

4- l’krZ dksbZ Hkh bZ&fufonk ekU; ugh gksxhA 

5- vuqcU/k djrs le; fu;ekuqlkj fu/kkZfjr /kujkf’k ds LVSEi isij] LVSEi M~;wVh ds :i esa nsuk gksxkA 

6- dk;Z dj jgs bySfDVªf’k;u ds ikl fo|qr lqj{kk funs’kky; ls fuxZr ok;;jeSu ijfeV ;k vkbZ0Vh0vkbZ0 ls 

fuxZr bySsfDVªf’k;u dk izek.k&i= gksuk vfuok;Z gSA 

7- dk;Z dj jgs leLr dfeZ;ksa dk chek gksuk vfuok;Z gSA 

8- fo|qr lqj{kk ,oa Je fu;eksa ¼yscj ,DV½ dk ikyu djus dk QeZ dk nkf;Ro gksxk rFkk QeZ ds fdlh deZpkjh 

ds nq?kZVukxzLr gksus ij QeZ dks iw.kZ mRrjnkf;Ro dk ogu djuk gksxkA 

9- QeZ dks dk;Z djus gsrq lHkh Vh0,.M0ih0 rFkk lh<+h vkfn dh O;oLFkk djuh gksxhA 

10- QeZ ds lqijokbtj@deZpkjh }kjk e.Mh ifj”kn ds fdlh Hkh e’khu ,oa midj.k ds {kfrxzLr djus dh fLFkfr 

esa {kfr dh izfriwfrZ QeZ ds ns;d ls vFkok tekur /kujkf’k ls dVkSrh djds dh tk;sxhA 

11- djk;s x;s dk;Z ds vuqj{k.k vof/k 03 o”kZ ds LFkku ij iwoZ dh HkkWfr 01 o”kZ gh j[kh tk;sxhA rFkk dk;Z iw.kZ 

gksus ds 01 o”kZ ckn fu;ekuqlkj /kjksgj /kujkf’k voeqDr dh tk;sxhA lkFk gh ;g Hkh izkfo/kku fd;k tkrk gS 

fd leLr izdkj dh lksyj ,oa ,y0bZ0Mh0 ykbZVksa dk vuqj{k.k 05 o”kZ rd djus dh v.Mj Vsfdax lEcfU/kr 

Bsdsnkj }kjk nh tk;sxhA 

12- ‘kklukns’k la0&4435@6&iq0&14&6&50¼07½@2006 fnukad% 02-11-2006 ds vuqlkj ftykf/kdkjh egksn; ls  

fuxZr pfj= izek.k&i=@gSfl;r izek.k&i= ¼Vh&4]Vh&5 ,oa Vh&6½ dks :0&100@& ds LVkEi isij ij Hkjdj 

izk:i Vh&06 ds :i esa ‘kiFk i= layXu djuk vfuok;Z gksxkA 

13- dk;Z iw.kZ gksus ds mijkUr fufonknkrk dks djk;s x;s dk;ksZ dk gLrkukUrj.k lfpo] e.Mh lfefr dks djus ds 

mijkUr gh vfUre ns;d dk Hkqxrku foHkkx }kjk fd;k tk;sxkA 

14- ,p0Vh0@,y0 Vh0 ykbu fuekZ.k] VªkWUlQkeZj tujsVj dh vkiwfrZ@LFkkiuk ds dk;ksZ dk funs’kd fo|qr lqj{kk 

funs’kky; m0iz0 ‘kklu ds l{ke vf/kdkjh ls fujh{k.k djkdj dk;Z lUrks”ktud gksus dk izek.k&i= fufonkrk 

dks izLrqr djuk vfuok;Z gksxk lkFk gh ,p0Vh0 ykbu] VªkWlQkeZj ds dk;Z dks m0iz0 ikoj dkiksZjs’ku dks 

gLrkukUrfjr djkus ,oa ykbu dks mftZr djkus dk nkf;Ro Hkh fufonkrk dk gksxkA mDr dk;Z gsrq foHkkx }kjk 

vyx ls dksbZ Hkh Hkqxrku ugh fd;k tk;sxkA 

15- uydwi fuekZ.k dh bZ&fufonk mUgh QeksZ dh ekU; gksxh ftuds ikl dk;Z dk i;kZIr vuqHko gksxkA  

16- vfXu’keu ¼Qk;j QkbfVax½ lEcU/kh dk;ksZ dks vfXu’keu foHkkx ds vf/kdkjh ls dk;Z djus ls iwoZ gh vukifRr 

izek.k&i= izkIr djuk gksxk rFkk dk;ksZijkUr vfXu’keu foHkkx ds vf/kdkjh ls fujh{k.k djkdj dk;Z ds 

larks”ktud gksus dk izek.k&i= QeZ dks izLrqr djuk vfuok;Z gksxkA bu dk;ksZ ds fy;s vyx ls dksbZ Hkqxrku 

ugh fd;k tk;sxkA izek.k&i= izkIr gksus ds rFkk e.Mh lfefr dks gLrkUrfjr gksus ds mijkUr gh vfUre fcy 

dk Hkqxrku fd;k tk;sxkA 

17- fo|qrhdj.k ds dk;ksZ dh fufonk;sa dsoy mUgha Bsdsnkjksa dks fuxZr dh tk;saxh ftlds ikl funs’kd] fo|qr 

lqj{kk] m0iz0 ‘kklu }kjk fo|qrhdj.k dk;Z dks djus gsrq ykbZlsal fuxZr gksus rFkk os e.Mh ifj”kn ds 

fo|qrhdj.k dk;Z gsrq  iathd`r gkasxsA 

18- V~;wcykbZV] lksfM;e osij ySEi] ,y0bZ0Mh0 ykbZV ,oa vU; ykbZV fQfVax vkfn dEiuh vf/kd`r fodzsrk ls gh 

dz; dh tk;sxh rFkk lR;kiu gsrq lkexzh [kjhnusa dk izek.k&i= vko’;drk iM+us ij QeZ dks izLrqr djuk 

gksxkA 

19- tujsVj ,oa VªkUlQkeZj dk fujh{k.k eSuqQSDpj ds ,Dlkbt xksnke ij fd;k tk;sxkA mlds mijkUr gh tujsVj 

,oa VªkUlQkeZj dks ,Dlkbt xksnke ls fMLiSp fd;k tk;sxkA VªkUlQkeZj dk esd m0iz0 ikoj dkiksZjs’ku }kjk 

vuqeksfnr gksA                               

                                           

                                                                           

 

                                                                             mifuns’kd¼fo0@;kW0½      

 

 



Bill of Quantity 

 

NAME OF WORK-    Supply,  Installation, Commissioning, Testing of  01 No.  16 M Galvanized LED High  

                                   Mast Light,  Cabling etc and repairing 45 nos. led lights  at NMY Achhnera. 

Sl. 

No. 
Particulars PS. No. Quantity Rate 

1 2 3 
40 

5 

1 Supply and fixing of 16M high mast pole of approved makewith 

rising system hot dip galvanised inside & out sidehaving pole 

sheet thickness 4mm top dia minimum 150 mm, bottom dia 

minimum 380mm, base plate 32mm thick, suitable for wind 

velocity as per IS 875part 3 and having no cercumferential weld 

with aaccessories for high mast such as head frame suitable for 6 

luminaries and its controll gear boxes, 1.5HP Power tool motor, 3 

point suspension with steel wire rope 6mm dia double drum 

winch including making suitable foundation as per manufacture 

drawing and site requirment along with foundation bolts, nuts, 

washers, anchor plates etc complete in all respect as per direction 

and satisfaction to the engineer incharge. 21.3.1 

Nos. 1 2,47,130.

00 

2 Supply & fixing of factory wired integral LED fiood light 

luminaires with die cast Aluminium housing built with driver set 

suitable for 170 to 200 watt. Confiming to IP 66 Protection 

complete in all respects. lavaur 18700-22000 system lumens high 

powar LED with lenses >110m/w,PF>0.95THD<10% at Full 

load CRI>70,Pottde driver set (Not circuitory) Phase to Phase 

Protection at 440v&>300v auto cut and restart Feature with 5 

years warrantee. CAT-AAA  23.26 

Nos. 8 14,693.0

0 

3 Supply and burying of 40safe earthing electrodT-19 (Hot dip 

galvenised),Length up to 2000 mm,outer pipe 50 mm ,inner pipe 

25 mm , terminal dia 12 mm outer GI pipeof 16 swg and inner GI 

pipe of 12 swg with hot dip galvanization up to 100 micron filled 

with crystline conductive mixture (CCM) having anti corrosive 

and conductive properties with 50 Kg s activated soil (BFC) 

caple of reducing the soil resistivity with good mixture of 

retaining capacityalong with 30 cm square CI frame with hinged 

cover and massonaries housing (from electrode terminal to switch 

board , cost of 25x3 mm GI stripe will be extra)  725 A 

No. 2 6,450.00 

4 Supply and laying of 25 mm x 3 mm G.I. strip from earth 

electrode directly in the ground as required complete in all 

respects. 716 

MTR 20 90.00 

5 Supply and fixing of 25 Amp. TPN of automatic street light 

cubicle control panel painted  with anty corrosive alkali and acid 

proof paint consisting of time switch TSO 100 series with 

contactors, HRC fuses, isolating switch metering instrument & 

instrument box with CTs etc. in case TPN, complete in all 

respect.   807-e-ii 

No. 1 26,500.0

0 

6 GI pipe 80 mm dia( Mideum Class) DSR (E/M) 2022  

SI No -2833 

mt. 20 694.00 

7 Supply and fixing of single unit LED aviation obstruction light 

complete with transfarmer and LED spiral etc,complete in all 

respect. 409 

No. 1 3,945.00 

8 Supply and laying of aluminium conductor PVC insulated 

armoured served, sheathed cable 1100 volts grade at a depth of 

750 mm. below ground level over a cushion of 75 mm. thick 

stand alround and protected with burnt bricks on sides and on top. 

on surface the cable run shall be fixed on M.S. clamps etc. of 

suitable size or as directed by the Engineer-Inchange, complete in 

all respect. The armoring of the cable shall be properly connected 

with the earthy conductor by clamps etc.   16 sq. mm. 4 core 

cable.                       20c1.9                                                                                                                                                                                         

Mtr. 250 254.00 

9 Supply and  fixing of brass nickel plated compression gland for 

PVC insulated and armored  served sheathed under ground cable 

i/c rubber ring etc. Complete in all respects. The armoring of the 

cable shall be properly connected with the earth as per direction 

of E/ I.                  16 Sq mm 4 Core               503i 

Nos. 2 87.00 



 

                  JE(E/M)                                                       AE(E/M)                                                JE(T) 

  

                          I/we here by quote my/our rates…………………................................…% in figure and words……….  

.....……………………………………(percentage) ABOVE / BELOW / AT PAR  the rates written in  the bill of  

uantity above.  Name of Contrac.....................................................................     Tender opened & rates dictated by  

Address .                                                                       

                                                 

                                                                                            Dy. Director (E/M)                                                                        

                                                                                      Mandi Parishad Ghaziabad 

 

 

10 S&F of 100 A. 415 V Heavy Duty Double Break HRC fuse type 

metal clad TPN complete with HRC fuse etc. on angle iron frame 

complete in all respect. 346 

No. 1 8290.00 

11 Supply and fixing of palm or pin type copper tin plated cable 

socket (lug) to the cable leads insulated with tap and making 

connection etc. complete in all respect as per direction  of E / I.        

16 Sq mm 504D 

Nos. 8 21.00 

12 Dsmentling of led light Appr. Nos. 45 148.00 

13 Refixing of Led light Appr. Nos. 45 148.00 

14 S/F of led potted driver Appr. Nos. 45 3,020.00 

15 S/F of spd Appr. Nos. 45 168.00 

16 S/W of sub main 2.5 sq mm  SI 289 mtr 50 55.00 
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