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OFFICE OF THE  ROURKELA  MUNICIPAL  CORPORATION: 

ROURKELA 
 INVITATION FOR BID 

 

No. 5879 dtd._ .  07.05.2026  

Bid Identification No. :-  MC/RMC/36/2026 
 

                                        Municipal Commissioner, Rourkela Municipal Corporation on behalf of 

Rourkela Municipal Corporation invites   bids on Percentage Rate basis in Double cover on online 

mode for Civil work   as detailed in the table given below from eligible Civil contractors registered 

with the State and contractors of equivalent grade/class registered with state/Central Govt. for 

execution of works on production of definite proof from the appropriate authority. 

 

Sl. 

No 
Name of the project 

Ward 

No. 

Approximate 

Value of work  
(Rs.in Lakh) 

(Excluding 

GST) 

Cost of 

tender paper. 

(Excluding 
GST) 

E.M.D /Bid 
Security 

(in Rs.) 

Class of 

Contractor 

Period of 

Completion 

 

1 

River front development at Balughat 

near Immersion pond, Ward No. 06 

under RMC, Rourkela 

06 84.73 

10000 

(On line) 

 

84730 

(On line) 

 

„B‟ Class 
180 days 

 

2 Development of Government  Primary 

School Hirakud Colony Uditnagar,  

ward No. 28 Under RMC ROURKELA 

28 59.68 

10000 

(On line) 

 

59680 

(On line) 

 

„B‟ Class 
180 days 

 

3 Development of Sonaparbat Upper 

Primary School in Ward No. 29 under 

RMC ROURKELA 

29 57.56 

10000 

(On line) 

 

57560 

(On line) 

 

„B‟ Class 
180 days 

 

4 Construction  of Bathing Ghat with 

parking space at Bhuin Ghat, Padhi 

Ghat, Teli Ghat and Hadapoka Ghat at 

Panposh, Ward No. 05  under RMC 

Rourkela 

05 50.85 

10000 

(On line) 

 

50850 

(On line) 

 

„B‟ Class 
120 days 

 

5 Renovation of road and drain back side 

of SP Office to Mining colony, Ward 

No. 28 under RMC, Rourkela 

28 50.55 

10000 

(On line) 

 

50550 

(On line) 

 

„B‟ Class 
120 days 

 

 

2 .  .Bid  documents  will  be  available  in  website www.tendersorissa.gov.in from 07.05.2026 to 21.05.2026 
for  online bidding. The bidders  must  possess compatible Digital Signature Certificate  of  Class- II or 

Class-III 

 

3.   Tender Paper cost and EMD for the above work will be realized through e-procurement Portal in the Rourkela  

       Municipal Corporation e-tender on line Account No. 040701000017322  of  INDIAN OVERSEAS BANK,  

       Rourkela. Please note that no Off line  payment of Paper cost or EMD amount will be accepted henceforward. 

 

4.      Bids must be submitted on “online” on or before      21.05.2026  by 17.00 hours. Scan copy of other documents 

shall be submitted in Cover-I of the online bidding.  Price bid shall be submitted in Cover-II of online bidding.  

 

5.      Bids  shall  be   opened   at   11.00 hour  on  22.05.2026  in   the   office  of   the  undersigned   in   the 

presence  of the  bidders  or  their  Authorized   agents  who   wish   to attend. If the office happens to be 

closed on the date of receipt of the bids as specified, The bids will be received and opened on the next 

working days at the same time and venue.   Copy  of  other  documents  like No relationship  affidavit  and  

Bid participation affidavit shall have to be deposited before the tender  opening authority in between the 

date  and  time  of  closing  and  one  hour  before opening of the tender on working days.  

       

6.  The    Bid   document   shall  contain    scan  copy   of  (a)   Registration  certificate,  (b)   PAN,  (c) GST   

  Registration in details (full copy )  other document required as per DTCN and special condition if any.  

7.       Rate quoted by the contractor shall be excluding GST. The GST as applicable for the work contractor shall be 

payable to the contractor on each bill amount on production of tax invoice.      

The prevailing rate of GST on the gross amount of bill will be deducted from the contractor bill as tax deduction at 

source (TDS) as  per rule. 
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8.      The authority reserves the right to cancel any or all bids without assigning any reason thereof.  
 

9.    As  per  provision  under  OPWD Code e-Tendering chapter under clause no.14 (vi) the Procurement 

officer-publisher (undersigned) shall not be responsible for any postal delay /or non receipt of ONLINE 

Tender paper cost,  bid security on or before  specified  date and time. Non submission of online bid 

security within the designated period shall debar the bidder from participating in the on-line bidding system 

and his portal registration shall be blocked. His name shall also be informed to the registering authority for 

cancellation of his registration as Contractor. (VII). Contractor exempted from payment of EMD will be 

able to participate in the tender directly by uploading documentary evidences towards his eligibility for 

such exemption. 

10. The MSME is not be applicable to procurement of services including work contracts 

(including EPC Contracts) vide MSME Department Notification No. MSME-IPE-MISC-

0060-2019/566/MSME, Bhubaneswar, Dated. 24.01.2024. 
 

11.  Minimum Eligibility  Criteria (Bidders are requested to submit relevant documents against the 

following)  

(1) Financial Turnover 

Average annual financial turnover during last 3 years ending 31
st
 March of previous year should 

be at   least  30% of the estimated cost. 

NB; Last 3 years financial means (2024-25, 2023-24, 2022-23) 

(2) Work Experience  

Experience of having successfully completed  similar works during last 5 years ending last of 

month previous to the one in which tenders are invited should be one of  the following. 

a.   Three Similar completed works costing not less  than the amount equal to 40% of  estimated cost. 

b.   Two similar Completed works costing not less than  the amount equal to 50% of estimated cost. 

c.   One similar completed work costing not less than the amount equal to 80% of estimated cost. 

NB; Similar nature of work shall mean financial year  (2024-25, 2023-24, 2022-23, 2021-22, 2020-21,) 

 For C.C Road /Drain/Building only – Earth work, Concreting. 

(a) For CC Work – drain and road only. 

(b) For Building work -  Building only. 
 

(3) Machineries /Equipment list as mentioned in Schedule-H‟ ,either owned or having long lease .The 

bidder must score 50% mark as per Schedule –H‟ for the materials, such as shutter plate, if invoice is 

not available a self attested statement can be submitted. 
 
 

N.B :  ( 1.Bids of  Non  performing  Municipality  contractors  will  be  rejected and bids of Contractors having incomplete work 

against  previous  work  order Rourkela  Municipal Corporation  will not be considered. The hard copy documents  and along with 

online BID SUBMISSION CONFIRMATION CERTIFICATE in original  should be submitted   to the RMC  indication the Bank      

Response On payment details within schedule date and time otherwise the bid will be rejected.  

 

                    -sd- 

Municipal Commissioner, 

                                                                                                                                Rourkela Municipal Corporation 

             Memo No. 5880  Dated. 07.05.2026 

Copy  forward  to  the  A.D.M.  Rourkela,/ Secretary,  RDA /E.E., R&B/ E.E-NH ,Rkl/ E.E.PHED, 

Rkl/ PA, ITDA, Panposh/  E.E., WESCO,  Rourkela  and office notice board for wide publication. 

                                                                                                              

                  -sd- 

                                                                                                                                    Municipal Commissioner,   

                                                                                                                             Rourkela  Municipal Corporation 
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 Memo. No. 5881  Dated  07.05.2026 

  Copy submitted to Joint Director /Dy. Director, I & P.R (Advt.) Deptt., Odisha, Bhubaneswar  with a 

request to publish the notice in two Odiya daily (all Odisha publication) and one English daily (all edition 

publication) for one  day  on or  before   08.05.2026  using minimum space & font size of “8”.  

                    -sd- 

                                                                                                           Municipal Commissioner, 

                                                                                                                                Rourkela Municipal Corporation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

                                                                                                                             

6 

 

CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Name of the Work:   

 
Sl. 

No 
Particulars 

Reference to 

Clause no. 

Whether furnished Reference to 

Page no. Yes No 

01.  Cost of tender paper  As per NIT     

02.  E.M.D @ 1% estimated Cost (Scanned copy of 

the financial instrument shall be furnished)  

D.T.C.N Clause 

No.2(B)23.1  

   

03.  Copy of valid Registration Certificate  D.T.C.N Clause 

No.2(A).a.v  

   

04.  Copy of valid GST certificate  D.T.C.N Clause 

No.2(A).a.iii  

   

05.  Copy of PAN Card  D.T.C.N Clause 

No.2(A).a.iv 

   

A. Affidavit / Declaration Schedule-A    

 

 

B Any other information Schedule-B to L    

06. Work schedule in the form of work plan DTCN Clause 

No.7.14 

   

07 Machineries & Equipment   

Schedule-H 
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                                                          CONTRACT DATA 

A. GENERAL INFORMATIONS 

S N Item Details 

1  Bid Identification No.  Generated through e procurement 

2  Nos.& Name of the Work  Two ,As per NIT   

3  Officer inviting tender  Municipal Commissioner, Rourkela Municipal Corporation 

4  Municipal Commissioner concerned with 

head quarters authorized as Engineer-in-

charge of this work. 

The Municipal Commissioner,  

Rourkela Municipal Corporation, Rourkela 

5  City  Engineer with head quarter    RMC 

6  Accepting Authority  Contracts committee/ corporation/Govt. 

7  Estimated Cost  As per  NIT   notified against each work  (approx) 

B. BID INFORMATION 

8  Intended completion period/Time period  

assigned for Completion  

 Six  calendar Months  

9  Last Date & time of submission of Bid  As per NIT 

10  Cost of Bid Document  As per NIT  notified against each work   

i) Bank draft amount  Online acknowledgement 

ii) In favour of  The Municipal Commissioner,  

Rourkela Municipal Corporation, Rourkela 

iii) Payable at  Rourkela 

11  Bid Security  ISD to be deposited by successful bidder, S.D. as applicable % to be 

deducted  

i) Amount As per DTCN  

ii) Pledged in favour of  Municipal Commissioner,  

Rourkela Municipal Corporation, Rourkela 

iii) Payable at  Rourkela 

iv) Type of instrument   As specified in the Bid document  

12  Bid validity period   90 days from the date of  opening of Price Bid 

13  Currency of Contract   Indian Rupees  

14  Language of Contract   English  
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SECTION- 2(A) 

 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  

FOR ONLINE BIDDING 
 

(a) Scanned copies of the following documents to be up-loaded in appropriate place in 

PDF format in the website www.tendersorissa.gov.in.  

i.  TENDER PAPER COST. (ONLINE) 

ii. EMD. (ONLINE) 

iii. GST REGISTRATION CERTIFICATE. 

iv. PAN Card. 

v. Registration certificate with Works Dept. Odisha 

vi. Affidavit regarding correctness of certificates. 

vii. Affidavit regarding no relation certificate. 

viii. Work experience certificate from the authority not below the rank of Municipal 

Commissioner/Executive Engineer. 

ix. Annual Turnover Certificate (Average being Minimum 30% of Estimated Project 

Cost) from Chartered Accountant /I.T.Return for last three  financial years . 

x. Similar nature work experience certificate in Construction of Road Side RCC 

box drain (as mentioned in the eligibility criteria in tender Call notice ) in last 

Seven  years from the date of publication of NIT.  The Contractor has to submit 

completion certificates of similar nature of work from authority not below the 

rank of Executive Engineer. 
 

xi. Cost of completed / executed similar nature of work shall be given additional 

weight age of percentage per year to bring them to current price level to account 

for price escalation as illustrated below: 

Financial Year 

Turnover/ Cost of 

Executed work 

Effective cost of executed 

work at previous completed 

financial year‟s price 

level 

2020-21 E 1.61 x E 

2021-22 D 1.46 x D  

2022-23 C 1.33 x C 

2023-24 B 1.21 x B 

2024-25 A 1.10 x A 

 

xii. The Contractors are required to furnish scanned copy of evidence of ownership 

showing the possession of principal machineries /equipments as per  in Schedule 

H for which Contractor shall have to secure minimum 70% of marks failing 

which tender shall be liable for rejection 
 

(b) Scanned Copies of the Certificates/Formats showing details of information to be 

furnished as per the enclosed formats should be uploaded in appropriate place after 

converting the same to PDF.  

. 
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Schedule A - Declaration. 

Schedule B- Any other information. 

(The details of the Format is enclosed in the DTCN) 

 

(c) Uploaded documents of valid successful bidders will be verified with the original 

before acceptance of offer. 

  

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on 

the conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, 

cannot participate in the tender. 

 

(e)  The bidders have to submit the hard copy documents  and along with online BID 

SUBMISSION CONFIRMATION CERTIFICATE in original  should be SUBMITTED  to 

the RMC  indication the Bank.  Response On payment details within schedule date and time 

otherwise the bid will be rejected.  
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SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
 

1. Definitions: 

(a) “Employer” means the Rourkela Municipal Corporation (RMC) represented 

by the Commissioner, Rourkela Municipal Corporation, Rourkela or his 

authorised representative with whom the selected Contractor signs the contract 

for the services.  

(b) “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same 

meaning through  out the DTCN and Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with all 

attached documents listed in the DTCN (Tender Document Part -I & II). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to 

reflect assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 

(f) “Government” means the Government of Odisha. 

(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the 

document which provides all information needed to prepare their proposals. 

(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by 

the Employer. 

(i) “Personnel” means professionals and support staff provided by the Contractor 

and assigned to perform the services in full or in any part thereof. 

(j) “Proposal” means the Technical Proposal (Tender Document Part I – General 

& Technical Bid) and the Financial Proposal (Tender Document Part II – Price 

Bid). 

(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for 

the selection of contractor which includes Part-I & II.  

(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 

 

2. Introduction / Selection Procedure: 

The Employer named in the Data Sheet will select a contract firm to execute the work 

as described in the scope of work and in the Data sheet. 

The Contractor shall bear all costs associated with the execution of the work on 

percentage bid contract. The Employer is not bound to accept any proposal, and 

reserves the right to annual the selection process at any time prior to contract award 

without thereby incurring any liability to the Contractor. 
 

3.       Location of the Project:  

The place of action is in Rourkela City  in different locations i.e .Municipal ward 

no.14 and Ward No.28  as per detail in NIT. 
 

4 .        S o u r c e  o f  F u n d i n g :  

 The work will be funded by  Municipal Corporation/ Government of Odisha. 
 

 

 

5.       Eligibility: 

5.1.     A Bidder shall be deemed to have the nationality of India.  
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5.2.  Government-owned enterprises shall be eligible only if they can establish that they are 

legally and financially autonomous and operate under commercial law. 

5.3. Registered Contractor of  Odisha State PWD or equivalent class of CPWD / Railway / 

MES / Central or other State Govt. and reputed engineering firms.  Proof of 

registration is to be furnished along with the tender. 
 

6.  History of Litigation and Criminal Record: 

If any criminal cases are pending against the Contractor (him/her/partners) at the time 

of submitting the tender, then the tender shall be summarily rejected. 

 7. The Contractor has to furnish a declaration that no near relatives are working in the 

cadre of an Assistant Engineer/ Assistant Municipal Commissioner and above in the 

Organisation of Rourkela Municipal Corporation (RMC) of State of Odisha. 
 

8.  Other Requirements: 

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he 

is found to have misled or made false representation in the form of any of the 

statements submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance such as 

absconding from work, works not properly completed as per contract, inordinate 

delays in completion, financial failure.  

8.3. In addition to the above, even while executing the work, if it is found that he produced 

false / fake, certificates in his tender, he will be blacklisted.  
 

9.  Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the 

copies of statements and other information furnished along with tender. Failure to 

produce original documents in time will lead to disqualification. 
 

10. Cost of Tendering: 

The Contractor shall bear all expenses associated with the preparation and submission 

of his tender. Municipal Commissioner, Rourkela Municipal Corporation (RMC), 

Rourkela shall in no case be responsible or liable for reimbursement of such 

expenses. 

In case the bidder is a Micro or Small Enterprise registered with District Industries 

Centers or Khadi & Village Industries Commission or  Khadi & Village Industries 

Board or Coir Board or National Small Industries Corporation or Directorate 

Handicrafts & handloom or any other body specified by Ministry of Micro, Small and 

Medium Enterprises, exemption will be allowed as per Govt. Norms. 

11. Site Visit: 

The contractor is advised to visit and examine the nearby area in Rourkela City and its 

surroundings and obtain for himself all information that may be necessary for 

preparing the tender and quoting rates at his cost and responsibility  

12. The detailed plan, specification and scope of work if required can be ascertained from 

the Office of the Executive Engineer, Rourkela Municipal Corporation during any 

working hours on working days prior to the last date of sale of tender papers.
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B. TENDER DOCUMENTS 
 

12. Tender Documents: 

12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price 

Bid includes the following together with all Addenda thereto, which may be issued in 

accordance with Clause 2(B)13 and Clause 2(B)14.  

 

PART- I : GENERAL & TECHNICAL BID 
Section Description 

DTCN Part – 1: General  & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 

 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 

Section-2(F) Letter of Acceptance of Tender 

Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 

Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Annexure-I 
Executive Instruction regarding calling for and acceptance of tenders in 

e-Procurement in Govt. of  Odisha 

DTCN Part – II: PRICE BID 

 

12.2. The Contractor is expected to examine carefully all instructions, terms of reference, 

tender conditions, forms, appendices to tender, addenda in the tender documents.  

Failure to comply with the requirements of tender submission will be at the 

contractor‟s own risk.  

 

13.  Clarification of Tender Documents: 

The Contractor shall carefully examine the tender documents and be fully informed 

of all the conditions and matters, which may in any way affect the work or the cost 
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thereof.  Should a Contractor find any discrepancy in or omission from the 

specification or any other of the tender documents or should he be in doubt as to their 

meaning, he should immediately address a clarification online. 

 

14.  Amendment of Tender Documents: 

14.1. At any time prior to the dead line for submission of tenders, Municipal Commissioner 

Rourkela Municipal Corporation (RMC), Rourkela may for any reason, whether at its 

own initiative or in response to the clarifications requested by the prospective 

Contractor, modify the tender documents by issuing an Addendum.   

14.2. Such addenda will be notifying in the website and will be binding upon them.   

14.3. In order to afford prospective Contractor reasonable time to take such addenda into 

account in preparing their tenders, Municipal Commissioner, Rourkela Municipal 

Corporation (RMC), Rourkela at his discretion, may extend the dead line for the 

submission of tenders, if necessary. 

 

C. PREPARATION OF TENDER DOCUMENT 
 

15.  Language of the Documents: 

All documents relating to the Tender shall be in the English language.  

 

16. Documents Comprising the Tender: 

(a) General & Technical Bid  ( Part-I of Tender Document) 

(b) Price Bid ( Part-II of  Tender Document) 

(c) All documents stipulated elsewhere in the DTCN. 

 

17. Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the services to be provided and of the 

prices quoted in the financial bid, which shall cover all his obligations under the 

contract and all matters and things necessary for the successful accomplishment of the 

work. 

 

18. Preparation of Proposal: 

18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence 

exchanged by the employer & the Contractor shall be written in the language specified 

in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the 

documents comprising the DTCN. Material deficiencies in providing the information 

requested may result in rejection of a proposal. 

 

18.3.  Site Inspection by tenderer.  

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard 

to the nature and extent of the work involved, the actual site conditions, existing 

facilities and shall collect any other information which may be required before 

submitting the tender. Any further data required during execution of the work / 

scheme shall be ascertained by the contractor at his own cost. 

 

19.  Technical Proposal Format and Content: 

The Contractor should have sufficient man power to execute & complete the work 

within the time schedule. He should have sufficient financial background / work 
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experience with specification in construction of water supply scheme / machinery and 

equipment required for execution of the work / free from litigation / have good 

working record of completion of the works in time. It may be noted that the contractor 

should satisfy the minimum eligible criteria for award of Contract. The Technical 

Proposal shall provide the information indicated in the following paragraphs (clause 

2(B)19.1 to 2(B)19.12) using the attached Standard Forms. A page is considered to be 

one printed side of A4 or letter size paper. 

19.1. Deleted 

19.2. deleted. 

19.3. deleted. 

19.4. deleted. 

19.5. deleted. 

19.6. deleted. 

19.7. deleted. 

19.8. GST  Registration certificate. Copy of Odisha VAT-612 in support of VAT Clearance 

or undertaking as per Finance Deptt. Office Memorandum No.34145 Dt.17.08.2007 & 

No.3202 Dt.15.01.2009. (deleted) 

19.9.  Copy of PAN Card. 

19.10  Copy of EPF registration certificate 

19.11.  Copy of Contractor‟s Registration Certificate. 

19.11. General Power of Attorney if required in favour of the authorised signatory. 

19.13.  Other information as required annexed from Schedule-A to Schedule-L 

19.14  The Technical Bid shall not include any financial information related to the Price Bid. 

A Technical Bid containing financial information related to the Price Bid shall be 

declared non responsive. 

 

20.  The Financial Proposal:  

20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantity (BOQ) 

already supplied in the Tender.  

20.2. The offer shall be inclusive of all costs associated with the assignment including cost 

of all materials to be utilized in the work, cost of T&P, consumables, infrastructure 

backup etc. The offer shall also be inclusive of all duties, levies, taxes of the Central 

and State Govt except GST. Further it shall also include all other expenses incidental 

thereto for successful accomplishment of the assignment in conformity with the 

DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and 

the extent of expert technical and managerial inputs and resources required to carry 

out the work diligently to complete the work within the stipulated time and quote their 

offer accordingly. 

20.4. The rate quoted by the firm shall be firm. 

 

21.  Tender Validity: 

21.1. The proposal must remain valid for 90 days from the date of opening of price bid.  

21.2. A Contractor agreeing to the request of extending the validity period of the proposal 

will not be required or permitted to modify his tender, but will be required to extend 

the validity of his EMD. 

 

22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 
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22.1. The tender document shall be digitally signed by a person duly authorized to do so.  

Proof of authorization shall be furnished in the form of a certified copy of Power of 

Attorney, which shall accompany the tender.  

22.2. The completed tender shall be submitted without any alterations, inter-relations or 

erasures except those which accord with instructions given by the Executive   

Engineer, Rourkela Municipal Corporation, Rourkela. 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-

Procurement portal the system shall consider only the last bids submitted through 

portal. 

 

23. Earnest Money Deposit / ISD / SD / Additional Performance Security & GST 

Clearance: 

23.1.  Earnest Money Deposit: 

The Earnest Money Deposit (EMD) shall be of  values notified against each work in 

the NIT and in shape of Bank Guarantee (BG)/ Postal Savings Pass Book/ NSC/ Post 

Office Time Deposit / Kissan Vikash Patra/ Deposit Receipt in Schedule Bank duly 

pledged in favour of The Commissioner,  Rourkela Municipal Corporation, 

Payable at Rourkela. EMD in any other form shall not be accepted. The EMD shall 

accompany the DTCN Part-I: General & Technical Bid. Tenders without EMD or 

with Part EMD/ unpledged EMD/ EMD partly pledged and partly un-pledged/ E.M.D. 

in other forms shall not be considered and such tenders shall be out rightly rejected. 

BG shall be valid for a period of 6 (Six) months from the due date of opening of 

Technical Bid.(deleted ) Online mode only. In case the bidder is a Micro or Small 

Enterprise registered with District Industries Centers or Khadi & Village Industries 

Commission or Khadi & Village Industries Board or Coir Board or National Small 

Industries Corporation or Directorate Handicrafts & handloom or any other body 

specified by Ministry of Micro, Small and Medium Enterprises, Tender documents 

shall be issued to MSE‟s free of cost. 

 

23.2.  Return of EMD: 

Earnest money given by all contractors except the three lowest tenders shall be 

refunded within a week from the date of opening of price bid on application / request. 

through online mode. 

The earnest money given by other two parties (L2 & L3) except one whose tender is 

accepted shall also be refunded within 15 (fifteen) days of the acceptance of the tender 

on application / request. 

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid 

(Part – I of tender documents) after finalisation of its evaluation or last date of the 

tender validity period whichever is earlier on application / request.(deleted) 

Succcesful bidder have to deposit EMD cost afresh in shape of DD drawn in favour of 

Commissioner, Rourkela Municipal Corporation ,since the EMD deposited through on 

line mode shall be refunded back to the bidder through online mode e tendering 

process in due course . 

(As per online process) 

 

23.3.  Initial Security Deposit: 
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The successful Tenderers, after receipt of formal order shall have to furnish Initial 

Security Deposit (ISD) equal to 1%  of the value of the order together with the EMD 

deposited with the tender in shape of NSC/ postal saving pass book / post office time 

deposit / D.D. receipt in schedule bank duly pledged in favour of Municipal 

Commissioner, Rourkela Municipal Corporation, payable at Rourkela  with in 7 

(seven) days of receipt of intimation failing which their tender shall be cancelled. 

 

23.4.  Additional Performance Security: 

As per SL.NO.7 of NIT and  as per OPWD CODE AMMENDMENT 

23.5  EPF Registration certificate : 

Tenderers are required to submit attested copies of valid EPF registration certificate. 

 

23.6.  GST Clearance Certificate in Form Odisha GST:  

Tenderers are required to submit attested copies of valid and up-to-date Odisha VAT 

Clearance Certificates/GST Clearance Certificate along with their tenders, failing 

which their tenders will not be considered. The bidders from out side the State who 

intend to participate in the tender and who have not been registered under the Odisha 

GSTact as they have not started any business in state as yet are allowed to participate 

in the tender without having Odisha GST clearance certificates subject to condition 

that they should submit undertaking in the form of an affidavit indicating therein that 

they are not registered under the Odisha GST act as they have not started any business 

in state and they have no liability under the act.  But before award of the final 

contract, such bidders will have to produce the Odisha GST  Registration certificate . 

 

23.7.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor 

toward Security Deposit (SD) which will be refunded after the defect liability period 

subject to payment of final bill. 

 

23.8. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the 

validity period of tender or (b) if the firm fail to furnish ISD within due time or (c) the 

successful tenderer fails to sign the Agreement for whatever reason. 

 

23.9 In consideration of the Municipal Commissioner / Executive   Engineer / investigate 

and to take into account each tender and in consideration of the work thereby 

involved, all earnest money deposited by the tenderer will be forfeited in the event of 

such tenderer either modifying or withdrawing his tender at his instance within the 

validity period. 

 

23.10. Deleted. 

 

24.  Signing of Tenders / Bid 

All tender documents will be signed digitally with Digital Signature Certificate 

(DSC). The online bidder shall digitally sign on all statements, documents, 

certificates, uploaded by him, owing responsibility for their correctness / authenticity 

as per IT Act 2000. If any of the information furnished by the bidder is found to be 

false / fabricated / bogus, his EMD / Bid security shall stand forfeited and the bidder is 

liable to be blacklisted. 
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24.1. If the tender is made by an individual, it shall be signed with his own Digital 

Signature Certificate (DSC). 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly 

authorized officer who shall produce with his tender satisfactory evidence of his 

authorization.  Such a corporation / company may be required before the contract is 

executed, to furnish evidence of its corporate existence.   

The tender shall contain no alterations or additions, except those to comply with 

instructions issued by the Tender Inviting Officer, or as necessary to correct errors 

made by the Tenderer, in which case all such corrections shall be digitally signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, 

statements / formats accompanying the tender shall be recognized and in case of any 

alterations made by the tenderer, the tender will be void. 

24.3.1. All documents furnished by the contractor along with the tender are to be digitally 

signed by the bidder. 

 

25. Clarification on and Amendment to DTCN Document: 

25.1.   Contractor may request a clarification to any clause of the DTCN documents up to the 

number of days indicated in the Data Sheet before the proposal submission date. Any 

request for clarification must be sent online in the portal. The Employer will respond 

to this online through the same portal. Should the Employer deem it necessary to 

amend the DTCN as a result of a clarification, it shall do so following the procedure 

under para 2(B) 25.2. 

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN 

by issuing an addendum/corrigendum which shall be published in the portal. The 

addendum/corrigendum shall be binding for the bidders. To give the bidders a 

reasonable time to take into account the amendment into their proposals the 

Employer may, if the amendment is substantial, extend the deadline for the 

submission of proposals. The purpose of this is to clarify issues on any matter, a 

tenderer may raise concerning the tendering of the works.  

 

D. SUBMISSION OF TENDERS 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in 

Works Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.08, 

4666/W dated 12.03.2008, 1027/W Dt.24.01.2009 & 7885/W Dt.23.07.2013 

following changes/ modification/ addendum shall be effected. 

26.1. Bid Documents: 

Bid documents consisting of technical bid & price bid shall be provided in the portal. 

Submission of bids will be through the e-Procurement portal.  The bidders shall 

prepare the documents & up load the scanned document to the portal in appropriate 

place in PDF format. 
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26.2. Clarification of Bidding Documents: 

In case of submission of Bids through the e-Procurement Portal, the bidder can seek 

clarification within the period of seeking clarification as mentioned in tender call 

notice. The Employers response for the queries raised by the bidder will be posted in 

the portal. 

26.3. Documents Comprising the Bids: 

In case of submission of Bids through the e-Procurement Portal, the bidder can submit 

the scanned copy of the documents in the designated locations of Technical Bid and 

Financial Bid. Submission of document shall be effected by using Digital Signature 

Certificate (DSC) of appropriate class and thus shall be in encrypted form. 

26.4. Bid Price: 

In case of submission of Bids through the e-Procurement Portal, an intelligent Bill of 

Quantity in Microsoft Excel format shall be made available to the bidder. The bidder 

shall down load that particular Excel sheet and fill in rates in figures at the appropriate 

location. The line item total in words and the total amount in case of Percentage rate 

tenders shall be calculated automatically and shall be visible to the bidder. In case of 

percentage tender, the bidder will only fill in the designated cell and activate “less” or 

“excess” to indicate whether his price offer is how much excess or less than the 

estimate amount. The contractor will write percentage excess or less up to one 

decimal point only. The bidder is not supposed to change or modify the format of 

the excel sheet in any form. 

 

26.5. Bid Security/EMD: 

(i) The bidder shall furnish, as part of his Bid, a bid security in the amount as shown in 

Col. 4 of the table of Notice Inviting Tender (NIT) for this particular work. In case of 

submission of Bids through the e-Procurement Portal, the bidder shall scan all the 

written pages of the bid security and up load to the system in designated place. The on 

line bidder shall have to deposit the „Bid Security‟ in original with the “Officer 

Inviting Bid” prior to opening of technical bid. The officer inviting the bid shall not be 

responsible for any postal delay and / or non-receipt due to any frivolous reasons. 

Non-submission of bid security within the specified period shall debar the bidder from 

participating in the on-line bidding system and his portal registration shall be 

cancelled. His name shall also be informed to the registering authority for cancellation 

of his registration. The bid security shall be in shape of Bank Guarantee/ Nation 

Savings Certificate/ Post Office Savings Bank Account/ Post Office Time Deposit 

account/ Kissan Vikas Patra /Deposit Receipt of Schedule Bank only duly pledged in 

favour of the Commissioner, Rourkela Municipal Corporation, Rourkela. 

(deleted) 
(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity. 

b) If the Bidder does not accept the correction of the Bid Price. 

c) In the case of a successful Bidder, If the Bidder fails within the specified time 

limit to 

i)  Sign the Agreement / contract or 

ii)  Furnish the required ISD and Performance Security. 

d)  In case of submission of Bids through the e-Procurement Portal, if any of the 

statements, documents, and certificates up loaded by the bidder is found to be 

false/fabricated/bogus, the bidder will be blacklisted.  
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26.6. Submission of Bid: 

In case of submission of bids though e-Procurement portal on the bidder shall upload 

the scanned copy/copies of documents as required as per DTCN. (online deposit of 

tender cost and bid security).The on line bidder shall have to produce the original 

documents in support of scanned copies & statements up-loaded in the portal on 

demand by the employer prior to award of contract-failing which action as per DTCN 

will be initiated. 

In case of submission of Bids through the e-Procurement Portal, the bidder shall only 

submit single copy of the document. He is required to check the documents uploaded 

with the requirement asked for in the bid. Only after satisfying that all the documents 

have been uploaded, he should activate submit button. His bids shall not be considered 

responsive and action as per relevant clause shall be taken if he does not provide the 

required documents or provided illegible document. Clarity of the document may be 

ensured by taking out a sample printing. 

 

26.7. Late Bids: 

In case of submission of Bids through the e-Procurement Portal, the system shall 

reject submission of any bid through portal after closure of the receipt time. For all 

purpose the portal time displayed in the system shall be the time to be followed by the 

bidder. 

 

27. Modification & Withdrawal of Bid: 

In case of submission of Bids through the e-Procurement Portal, it is allowed to 

modify the bid. The bidder shall have to log on to the system and resubmit the 

documents as asked for by the system including the price bid. In doing so, the bids 

already submitted by the bidder will be removed automatically from the system and 

the latest bid only will be admitted. But the bidder should avoid modification of bid at 

the last moment to avoid system failure or malfunction of internet or traffic jam. If the 

bidder fails to submit his modified bids with in the designated time of receipt, the bids 

already in the system shall be taken for evaluation. 

 

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is 

allowed. The bidder has to click on the “withdraw” button and record the necessary 

justification for the same in the space provided. In addition to this, he has to write a 

letter addressed to the Officer inviting the bid and up load the scanned document to 

portal in respective bid. The system shall not allow any withdrawal after expiry of the 

closure time of the bid. 

 

28. Bid Opening: 

In case of submission of Bids through the e-Procurement Portal, the bidders who 

participated in the online bidding can witness opening of the bid from any system 

logging on to the portal away from opening place. The bids can only be opened by the 

pre-designated officials only after the opening time mentioned in the bid. 

29. Award of Work: 

In case of submission of Bids through the e-Procurement Portal, the system shall 

generate the Award of Contract letter and intimate the bidders in his e-mail. 
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E. TENDER OPENING AND EVALUATION 
  

30. Tender Opening: 

30.1 The Municipal Commissioner, Rourkela Municipal Corporation, Rourkela will 

open the tenders electronically on the date & time mentioned in the Notice Inviting 

Tender (NIT). 
 

30.2    A tender shall be rejected if; 

a) Cost of tender document is not uploaded through online mode.  

b) EMD through online mode. 

c) Proof of eligibility and qualifications is not enclosed.  

d) There are any criminal cases pending. 

e) PAN is not enclosed. 

f) Affidavit is not enclosed. 

g) Registration Certificate of Contractor with State Govt.. 

h) Other information as required annexed from Schedule-A to Schedule-L  

i) Completion certificates from Authority for similar nature of works claimed. 

j) Turnover Certificates/Profit & Loss A/c and Balance Sheet from Chartered 

Accountant 

k) GST Registration certificate./GST Clearance Certificate. If not got GST 

Registration Certificate then VAT Clearance Certificate of previous year and 

undertaking to produce GST Clearance Certificate before Authority. 

  

30.3. Any such conditions shall be minuted and the price bid shall not be opened.  The price 

bid shall be opened only for those bidders who qualify in the technical evaluation as 

described at Clause – 2(B)33.  The date of opening of price bid shall be intimated by 

FAX/ E-mail/ Speed Post to the qualified bidder of technical evaluation. 

 

30.4. The Municipal Commissioner, Rourkela Municipal Corporation, Rourkela may 

prepare, for his own record, minutes of the tender opening, including the tender 

opening summary which shall be posted in the portal. 

 

31.  Clarification on Tenders from Tenderer: 

To assist in the scrutiny, evaluation and comparison of the tenders, the Municipal 

Commissioner, Rourkela Municipal Corporation, Rourkela may ask contractor 

individually for clarification on their tenders.   The request for clarification and 

response shall be in writing or by mail.  However, no change in the tender amount/ 

rate or substance shall be sought, offered or permitted by the Municipal 

Commissioner, Rourkela Municipal Corporation, Rourkela during the evaluation of 

the tenders.  

 

32. Determination of Responsiveness: 

32.1. Prior to the detailed evaluation of tenders, Municipal Commissioner, Rourkela 

Municipal Corporation, Rourkela will determine whether each tender has been 

submitted in the proper form and whether it is substantially responsive to the 

requirements of the tender documents.  Tenders, which have not been submitted in the 

proper form, will be rejected. 
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32.2.  Any tender which is not substantially responsive to the requirements of the tender 

documents will be rejected by the Municipal Commissioner, Rourkela Municipal 

Corporation, Rourkela Such a tender shall not be allowed subsequently to be made 

responsive by the contractor by correcting or withdrawing the non-conforming 

deviation(s) or reservation(s). 

 

32.3. Deleted. 
 

33.      Proposal Evaluation: 

33.1. From the time of the proposals are opened to the time, the contract is awarded, the 

contractor should not contact the client on any matter related to its Technical and/or 

Financial Proposal except any required in Clause-2(B)31. 

 

33.2. Any effort by a bidder to influence the client in any form directly or indirectly during 

the examination, evaluation, ranking of proposals, and recommendation for award of 

the contract may result in the rejection of the contractor‟s proposal. 

  

33.3. Evaluation of Technical Proposals shall have no access to the Financial Proposals 

until the technical evaluation is concluded. 

  

33.4. Evaluation of Technical Proposals: 

33.4.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of their 

responsiveness to the DTCN.  

 

33.4.2. A Proposal shall be rejected at this stage if it does not respond to required aspects of 

the NIT / DTCN.  

 

33.4.3. During technical evaluation, the   responsive  tenderers  meeting all eligibility criteria 

as per section no. 2(A)(a)  and clause no. 5 of Section 2(B)will be qualified for 

evaluation of financial proposals. 

33.4.4.   The Contractors are required to furnish scanned copy of evidence of ownership 

showing the possession of principal machineries /equipments as per  in Schedule H 

for which Contractor shall have to secure minimum 80% of marks failing which 

tender shall be liable for rejection. 

 

33.5. Evaluation of Financial Proposals: 

33.5.1. After the technical evaluation is completed, the Employer shall inform in writing or 

by mail to the contractors, who have qualified in the General and Technical bid 

(Part-I of DTCN), the date, time and location for opening the Financial Proposals 

(Price Bids). 

 

33.5.2.  Financial Proposals of the bidders who qualified in technical evaluation shall be 

opened. 

 

33.5.3.  Financial bids determined to be substantially responsive will be checked by the 

employer for any arithmetic error(s).  
 

33.5.4. The Evaluation Committee will correct any computational errors. When correcting 

computational errors, in case of discrepancy between a partial amount and the total 

amount or between words and figures, the amount in words will prevail.  
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33.5.5.  If the bid price increases as a result of these corrections, the amount as stated in the 

bid will be the bid price and any increase will be treated as rebate. If the bid price 

decreases, the decreased amount will be treated as bid price. 
 

33.6. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be 

considered for acceptance by competent authority. 

 

34. Negotiations: 

34.1. There shall normally be no post tender negotiations with bidders. If at all 

negotiations are warranted under exceptional circumstances, it shall be as per 

relevant CVC Guidelines. 
 

F. AWARD OF CONTRACT 
 

35.    Award Criteria: 

35.1. After acceptance of price bid of the tender by competent authority selected 

contractor will be intimated about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the location 

specified in the Data Sheet. 

  36. Right to Accept or Reject any or all Tenders: 

Not withstanding Clause 2(B)35, the Commissioner/ Standing committee on 

contracts/ Rourkela Municipal Corporation, Rourkela reserves the right to 

accept or reject any tender, annul the tendering process, reject all tenders at any time 

or any stage prior to the award of contract without thereby incurring any liability to 

the affected bidders. 

 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to 

examination, clarification, evaluation and comparison of tenders and 

recommendations, concerning to the award of contract shall not be disclosed to the 

contractor or any other persons, officially not concerned with the process, until the 

award of the contract to the successful contractor has been announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, 

clarification, evaluation and comparison of tenders, and in any decisions concerning 

award of a contract, may result in the rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 

a) The Municipal Commissioner shall notify acceptance of the work prior to 

expiry of the validity period by cable, telex or facsimile or e-mail confirmed 

by registered letter. This Letter of acceptance will state the sum that the 

Municipal Commissioner will pay the contractor in consideration of the 

execution & completion of the works by the contractor as prescribed by the 

contract & the amount of performance security and additional performance 

security required to be furnished. The issue of the letter of acceptance shall be 

treated as closure of the Bid process and commencement of the contract. 
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b) The contractor after furnishing the required acceptable performance security 

and additional performance security, “Letter to Proceed” or “Work Order” 

shall be issued by the Municipal Commissioner with copy thereof to the 

procurement Officer-Publisher. The Procurement Officer-Publisher shall up 

load the summary and declare the process as complete. 
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SECTION- 2(C) 

 DATA SHEET 

Ref Cl. No. Description 

 Name of the Works –  9  nos works “as notified in the NIT 

S

e

c

t

i

o

n

-

8 

Broad Scope of Works: as per BOQ 

2

(

B

)

1

.

(

a

) 

 

Name of the Employer: The Municipal Commissioner, Rourkela Municipal 

Corporation, Rourkela. 

2

(

B

)

3

3

.

6 

 

Method of selection: Qualifying in the Technical Bid and L1 in the Price Bid. 

2 ( B )

2 6

.  

Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid to be 

submitted as detailed at Clause-2(B)26.  

2(B)15. Proposals shall be submitted in the following language:  English 

2 ( B )

2 1

.  

Offers must remain valid for 90 days from the date of opening of Price Bid. 

2 ( B )

2 5

. 1  

Clarifications may be requested on line till  
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2 ( B )

3 0  

The tender (Technical Bid) will be opened on following date and time:  

2 ( B )

3 3

. 5  

The date of opening of Price Bid shall be intimated by mail after the technical evaluation is 

over. 
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SECTION –2 (D) 
 

LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 

         (2) Non-submission of EMD in proper shape and other required documents as detailed   hereinafter shall make the tender liable for 

rejection. 

Ref. No. ________/Dated__________ 

To  

Municipal Commissioner, 

Rourkela Municipal Corporation, Rourkela 

Sub: Tender for the Work – “  
Ref: Bid reference/ Bid Identification No.         .         Published in the website 

www.tendersorissa.gov.in. 

 

Dear Sir, 

With reference to the above, we are to inform you that in response to your 

above referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & 

II and that after having thoroughly examined the same, we hereby tender for the work to 

execute the work within the stipulated time and in conformity with the relevant clauses of the 

DTCN along with all related statutory rules and regulations for the amounts as quoted in the 

accompanying price bid. 

  2)  I/We have studied, acquainted and satisfied ourselves with the site and its 

working conditions for the successful and timely completion of the work. 

 3)  I/We are submitting herewith Bar Chart to complete the work in time.  

 4)  Our offer is unconditional and is in conformity with the requirements of the 

DTCN. We understand that any additional condition put by us in the tender shall make our 

tender liable for rejection. 

 5)  I/We understood that you are not bound to assign any reason in case of 

rejection of our tender. 

 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred 

Twenty) days from the date of opening of the Price bid. Further extension of validity will be 

our prerogative.  

            Should this tender be accepted, we hereby agree to abide by and fulfil all the terms 

and provisions of this Detailed Tender Call Notice (DTCN).   

Thanking you.          Yours faithfully, 

 

Name and Signature 

of the authorised signatory 

   along with seal and address of the firm. 
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SECTION-2 (E) 

 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 

I/We hereby tender for the execution for the work specified in the enclosed memorandum at 

the rates given in the price bid and will complete the said work in all respects within the 

period as specified in the Detailed Tender Call Notice and in accordance with the 

specifications, designs and drawings and other documents referred to therein, which shall 

have to be approved by the Rourkela Municipal Corporation, Rourkela and such other 

written instructions as may be given by the Rourkela Municipal Corporation Rourkela 

from time to time for duly carrying out of the said works and with such materials as are 

provided for in accordance with the conditions and special conditions hereto attached. I/We 

have inspected the work site and studied its conditions, labour, materials and have understood 

the tender implications fully. 

 

Should this tender be accepted I/We hereby agree to abide by and fulfil all the 

terms and provisions of the said conditions and special conditions of the contract annexed 

hereto or in default thereof to forfeit and pay to the The Commissioner, Rourkela Municipal 

Corporation  the sums of money mentioned in the said conditions and in the event of such 

default the transaction effected by this tender shall cease and determine. 

 

 

 

Signature of Tenderer /   

          Contractor  

                   (Seal) 
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SECTION-2(F) 
 

 LETTER OF ACCEPTANCE OF TENDER 
(To be filled in by Municipal Commissioner, Rourkela Municipal Corporation, Rourkela) 

 

 

 

The above tender is hereby accepted by me on behalf of Rourkela Municipal Corporation. 

 

 

 

 

 

 

Municipal Commissioner, 
Rourkela Municipal Corporation, 

Rourkela 
Signed on behalf of the 

Rourkela Municipal Corporation, Rourkela 
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SECTION-2(G) 
 

 MEMORANDUM 
(To be filled in by the contractor during signing of Agreement) 

 

1. Name of the work                      as notified in the NIT 

2. Approximate Cost                    : 

 

As per NIT notified against each work. 

 

 

3. Accepted tender Value           : 

 

Rs. _____________ Lakh 

 

4. Earnest Money Deposit           : 

 

Rs.  as per Notice  

 

5. 

Initial Security Deposit                                                                          

(@ 1% of the accepted tender 

Amount including earnest 

money). 

: 
Rs. _____________ Lakh 

 

6. 
Percentage to be deducted from 

each Bill as security deposit 
: 

 

@ 5 (five)% 

 

7. 

Time allotted for completion of 

the work (from the date of 

written order to commence) 

: 

 

As notified in NIT  in  Six Calendar Months 

 

8. 
Date of written order to 

commence. 
: 

 

 

 

9. 

Total number of items of work 

tendered for (as per schedule 

attached hereto). 

: 

 

 

 

 

                              

                                               

                            

Signature of Tenderer / Contractor 
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SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 

 

A. In case of individuals: 

 

i. Name of Tenderer    : 

 

ii. Whether his business is registered : 

 

iii. Date of commencement of business : 

 

iv. Whether he pays income tax each year. : 

 If yes, furnish particulars. 

 

B. In case of Partnership Firm : 

 

i.  Names of Partners    : 

 

ii. Whether partnership is registered. : 

 

iii. Date of establishment of the firm.  : 

  

iv. In case, income tax is paid by each 

Partner, the details to be furnished. : 

 

C. In case of limited Liability Company : 

 

i. Amount of paid up capital.   : 

 

ii. Names of Directors.    : 

 

iii. Date of registration of the  

Company.     : 

  

 iv. Copies of the last three year‟s balance 

sheets of the Company.   : 

  

       

 

     

 Signature of the Tenderer 
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SECTION-4 
 

DECLARATION BY THE TENDERER 
 

  

1. I have visited the site and have fully been acquainted myself with the local 

situation regarding materials, labour and the factors pertaining to the work 

before submitting the tender. 

 

2. I have carefully studied the conditions of the contract, specification and other 

documents of this work and I agree to execute the same accordingly. 

 

3. I solemnly pledge that I shall be sincere in discharging my duties as 

responsible contractor and complete the work within the prescribed time limit. 

I shall submit detailed construction programme with target dates for various 

items and stages of work keeping in view the time limit and shall accordingly 

arrange for necessary labours, materials, and equipments etc., punctually. In 

case there are deviations from the construction programme, I shall abide by 

the decision of the Engineer-in-charge for revision of the programme and shall 

arrange for labour, materials, equipments etc 

 

4. I shall follow all rules and regulations of the state in force with regard to 

engagement of labour for the work. 

 

5. The documents furnished with the tender are correct to the best of my 

knowledge and belief and if any information found to be incorrect in future, 

the Department has the liberty to take any action as deemed fit. 

 

 

 

      

 Signature of the Tenderer 
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SECTION – 5 

 

FORM OF AGREEMENT  

 

  This contract made the ……………………day of……………………… to 

…………………………….. between Rourkela Municipal Corporation acting through 

Commissioner (designation) (address) (name and address of employer) (hereinafter called 

“the employer” and  

…………………………………………………………………………………………………

… (name and address of contractor ) (hereinafter called “the Contractor”) of the other party). 

WHEREAS the Employer is desirous that the contractor executes. 

……………………………………………………………………….…………..……………

………………………………………………………………….………………………………

………………………..………………………………………………………… (Name and 

identification number of contract) (hereinafter called “the Works”) and the employer has 

accepted the Bid by the contractor for the execution and completion of such works and the 

remedying of any defects therein, at a contract price of Rs………………………………… 

NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS 

FOLLOWS: 

1. In this contract, words and expressions shall assume the same meanings as are 

respectively assigned to them in the conditions of Contract hereinafter referred to 

and they shall be deemed to form and be read and construed as part of the 

Agreement. 

2. In consideration of the payments to be made by the employer to the contractor as 

hereinafter mentioned, the contractor hereby covenants with the Employer to 

execute and complete the works and remedy the defects therein in conformity in 

all aspects with the provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and in remedying the defects wherein the 

contract price or such other sum as may become payable under the provisions of 

the contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 

part of this contract, viz: 

i) Letter of acceptance 

ii) Notice to proceed with the works 

iii) Contractor‟s bid 

iv) Bidding data 

v) General conditions of contract (including special conditions of 

contract) 

vi) Specifications 

vii) Drawings 

viii) Bill of quantities 
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ix) Any other documents listed in the contract data as forming part of the 

contract. 

x) Drawing and design of structure(s) or part thereof submitted by the 

tenderer and duly approved by the competent authority after this 

Agreement.   

IN WITNESS WHEREOF the parties have caused this contract to be executed the day and 

year first before written. 

 

Binding signature of employer signed by…………………………………… 

  (for and on behalf of Rourkela Municipal Corporation, Rourkela) 

 

Binding signature of Contractor signed by…………………………………(for and on behalf 

of …………………………..duly authorised vide Resolution No………………… 

dated…………………. of the Board of Directors of 

………………………………………….…) 

 

In the presence of  

(Witnesses) 

 

1. 

2. 

 

 

 

 

 

Contractor       Municipal Commissioner 
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SECTION-6 

 

 

CONDITIONS OF CONTRACT 
 

6.1. Decision of Municipal Commissioner is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide 

everything of every sort and kind (with the exceptions noted in the schedule 

attached) which may be necessary and requisite for the due and proper execution of 

the several works included in the contract according to the true intent and meaning 

of the drawings and specification taken together, which are to be signed by the 

Municipal Commissioner, Rourkela Municipal Corporation, Rourkela herein 

after called the Municipal Commissioner and the contractor whether the same may 

or may not be particularly described in the specification or shown on the drawing 

provided that the same are reasonably and obviously to be inferred there from and in 

case of any discrepancy between the drawings and the specifications the Municipal 

Commissioner is to decide which shall be followed.  

 

6.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to 

be deputed by the Municipal Commissioner and during the progress of the works to 

amend on the requisition of the Municipal Commissioner any errors which may 

arise therein and provide all the necessary labour and materials for doing. The 

contractor is to provide all plant labour and materials (with the exception noted in 

Schedule), which may be necessary and requisite for the works. All materials and 

workmanship are to be the best of their respective kinds. The contractor is to leave 

the works in all respects clean and perfect at the completion thereof. 

 

6.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is 

below the age of fourteen years, and shall pay to each labourer, for the work done 

by such labourer, fair wages. Fair wages means wages whether for time or 

piecework, prescribed by the State P.W.D. provided that where higher rates have 

been prescribed under the minimum wages Act, 1948, wages at such higher rates 

should constitute fair wages. 

 

The Municipal Commissioner shall have the right to enquire into and to decide any 

complaint alleging that the wages paid by the contractor to any labourer for the 

work done by such labourer is less than the wages paid for similar work in the 

neighborhood.  

 

The Officer-in-charge of the work shall have the right to decide whether any 

labourer employed by the contractor is below the age of fourteen years and to refuse 

to allow any labourer whom he decides to be below the age of fourteen years, to be 

employed by the contractor. 

 

6.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Municipal 

Commissioner and the same or copies thereof are to be kept with the works in-
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charge of the contractor's agent which is to be constantly kept on the ground by the 

contractor and to whom instructions can be given by the Municipal Commissioner. 

 

6.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the 

work/ part of the work is sublet, the Municipal Commissioner may there upon by 

notice in writing, rescind the contract and the security deposit of the contractor shall 

thereupon stand forfeited and be absolutely at the disposal of Government. In 

addition, the contractors shall not be entitled to recover or be paid for any work 

thereafter actually performed under the contract. 

 

6.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or 

execute any extra work of any kind whatsoever unless upon the authority of the 

Municipal Commissioner to be sufficiently shown by any order in writing, by any 

plan or drawing expressly given and signed by him as an extra or variation or by 

any subsequent written approval signed by him. In case of daily labour all vouchers 

for the same are to be delivered to the Municipal Commissioner or the Officer-in-

Charge at least during the week following that in which the work may have been 

done and no day work shall be allowed unless authorised by the Municipal 

Commissioner and no such authority shall be given if the work is capable of being 

measured and being paid for at an agreed rate.  

 

6.7. Rate for Extra Work. 

Any authority given by the Municipal Commissioner for any alterations or addition 

in or to the works is not to vitiate contract but all additions omissions or variations 

made in carrying out the works are to be measured and valued and certified by the 

Municipal Commissioner and added to or deducted from the amount of the contract 

as the case may be at rates in accordance with the sanctioned schedule of rates in 

force at the time when the particular item of work was commenced. In those cases 

in which rates do not exist, the Engineer-in-Charge/ Municipal Commissioner, 

Rourkela Municipal Corporation, Rourkela will fix the rates to be paid and  

decision of RMC  shall be final. 

 

6.8.  Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the 

ground of his having been come across with unavoidable hindrance in its execution 

or any other grounds he shall apply in writing to Municipal Commissioner within 30 

days of the date of the hindrance on account of which he desires such extension as 

aforesaid and the authority shall if in his opinion (which shall be final) as reasonable 

ground be shown thereof authorized such extension of time if any, as may in his 

opinion, be necessary or proper.  The authority shall at the same time inform the 

contractor whether the authority claims compensation for delay, in case there is any 

delay in execution due to non-availability of stock materials or land or rise in cost of 

materials and labour or any reason whatsoever beyond the control of authority, the 

contractor is bound to execute the work as per the terms and rates in the contract 

and no monetary claim on such account will be acceptable to the authority but 

extension of time, proportionate to the delay in execution may be granted by the 

authority considering the merit of the case.  The competent authority reserves the 

right to take any expert advice of any Committee/ Mayor/ Commissioner / Legal 
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Advisor while considering the application of the contractor for extension of time 

and can impose any condition which shall be binding on the contractor. 

 

6.9. Works & Materials at Site to be Property of Rourkela Municipal Corporation, 

Rourkela. 

All works and materials brought and left at site by the contractor or by his orders for 

the purpose of forming part of the works are to be considered to be the property of 

the Rourkela Municipal Corporation, Rourkela and the same are not to be 

removed or taken away by the contractor or any other person without the specific 

permission in writing of the Municipal Commissioner Rourkela Municipal 

Corporation  will not be liable for any loss or damage which may happen to or in 

respect of any such work or materials either by the same being lost or stolen or 

injured by weather or otherwise. 

 

6.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work. 

The materials supplied by the contractor shall conform to relevant latest editions of 

the specification and codes of practices of the Bureau of Indian Standards or in their 

absence to other specifications as may be specified by the Engineer-in-charge.  The 

contractor shall furnish necessary certificates in support of the quality of the 

materials as may be required by the Engineer-in-charge. 

 

The Engineer-in-charge shall have absolute authority to test the quality of materials 

at any time through any reputed laboratory at the cost of contractor.  The contractor 

shall not be eligible for any claim or compensation either arising out of any delay in 

the work or due to any corrective measures required to be taken on account of and 

as a result of testing of materials. 

 

The Municipal Commissioner has full power for removal from the premises of all 

materials which, in his opinion, are not in accordance with the specification and in 

case of default, the Municipal Commissioner is to be at liberty to sell such materials 

and to employ other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials. The 

Municipal Commissioner is also to have full power to require other proper materials 

to be substituted and in case of default, the Municipal Commissioner may cause the 

same to be supplied and all costs which may attend such removal and substitution 

are to be borne by the contractor and may be recovered from the sale proceeds of 

such rejected materials when necessary, the balance, if any, being kept in deposit in 

the contractor‟s favour. 

 

6.10.1 The successful bidder is to purchase materials necessary for execution of work 

contract from local SSI units & MS Enterprises having valid rate contract & ISI 

mark.  

 

 

6.11. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Municipal Commissioner any of the works have been 

executed with improper materials or defective workmanship, the contractor is then 

required by the Municipal Commissioner forthwith to re-execute the same and to 

substitute proper materials and workmanship and in case of default of the contractor 
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in so doing within a week, the Municipal Commissioner is to have full power to 

employ other agency to re-execute the work and the cost thereof shall be borne by 

the contractor. 

 

6.12. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months 

from the completion of the work arising out of defective or improper materials or 

workmanship are upon the direction of the Municipal Commissioner to be amended 

and made good by the contractor at his own cost unless the Municipal 

Commissioner for reasons to be recorded in writing shall decide that they ought to 

be paid for and in case of default, Rourkela Municipal Corporation  may recover 

from the contractor the cost of making good the works. 

 

6.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be 

under the contractor‟s charge. The contractor is to be held responsible for and to 

make good all injuries, damages and repairs occasioned or rendered necessary to the 

same by fire or other causes and they are to hold Rourkela Municipal Corporation 

harmless from any claims for injuries to persons or for structural damage to property 

happening from any neglect, default, want of proper care or misconduct on the part 

of the contractor or of any one of his employees during the execution of the works. 

 

6.14. Execution of Works in the Site by Other Workmen: 

The Municipal Commissioner is to have full powers to send workmen upon the 

premises to execute fittings and other works not included in the contract for whose 

operations the contractor is to afford every reasonable facility during ordinary 

working hours provided that such operations shall be carried on in such a manner as 

not to impede the progress of the work included in the contract but the contractor is 

not to be responsible for any damage which may happen to or be occasioned by any 

such fittings or other works. 

 

6.15. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the written 

order to commence work is given to the contractor. The work shall throughout the 

stipulated period of the contract, be carried on with all due diligence (time being 

deemed to be essence of the contract on the part of the contractor). 

(b) If the Contractor fails to complete the Works within the Time for Completion, other 

than due to an event of Force Majeure or any reason solely attributable to OWNER, 

then the Contract Price shall be reduced by 0.5 % (half percent) per day of delay or 

part thereof subject to a maximum deduction of 05% (five percent) of the total 

Contract value (excluding O & M cost). After any adjustments made to the Contract 

Price, if any amount is due to OWNER from the Contractor, then such amount will 

either be set-off against any amount due or that becomes due to the Contractor or be 

recovered by invoking the Contract Performance Bank Guarantee. The decision of 

the Engineer-in-Charge in regard to applicability of price reduction shall be final 

and binding on the Contractor. The reduction of Contract Price shall not relieve the 

Contractor from its obligations to complete the Works and the Facilities, or from 

any of its other duties, obligations or responsibilities under the Contract. It is 

specifically acknowledged that the provisions constitute purely a provision for price 
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adjustment and/or fixation and are not to be understood or construed as a provision 

for liquidated damages or penalty under Section 74 of the Indian Contract Act, 1872 

or otherwise. 

Application of price reduction under this Clause shall be without prejudice to any 

other right of OWNER, including the right of termination and associated clauses of 

the Bidding Document there under.  

 

6.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment 

for the benefit of his creditors or shall suspend or delay the performance of his part 

of the contract (except on account of cause mentioned in Clause 6.15 or in 

consequence of not having proper instructions for which the contractor shall have 

duly applied) the Municipal Commissioner may give to the contractor or his 

assignee or trustee as the case may be notice requiring the works to be proceeded 

with and in case of default on the part of the contractor for a period of seven days, it 

shall be lawful for the Municipal Commissioner to rescind the contract, if necessary, 

and to enter upon and take possession of the work and to employ any other person 

to carry on and complete the same and to authorise him or them to use the plant, 

materials and property of the contractor upon the works and the costs and the charge 

incurred in any way in carrying on and completing the said works are to be paid to 

the Municipal Commissioner by the contractor or may be set off by the Municipal 

Commissioner against any money due or to become due to contractor. If the 

assignee or trustee of the Contractor proceeds with the work, the conditions of this 

contract shall be binding upon the said assignee or trustee.  

 

6.17.  Payment Certificate. 

A Certificate of the Municipal Commissioner or an award of the refer hereinafter 

referred to as the case may be showing the final balance due or payable to the 

contractor is to be conclusive evidence of the works having been duly completed 

and that the contractor is entitled to receive payment of the final balance, but 

without prejudice to the liability of the contractor under the provisions of Clause-

6.11. 
 

6.18. The Municipal Commissioner shall make payment of work in full or part thereof 

those shall have been certified, subject to availability of funds.  

  

6.19.  Price Variation / Escalation Clause: DELETED 

 

6.20.  If at any time after the commencement of the work the The Commissioner, Rourkela 

Municipal Corporation  shall for any reason whatsoever not require the whole thereof 

as specified in the tender to be carried out the Engineer-in-charge shall give notice in 

writing of the fact to the contractor who shall have no claim to any payment or 

compensation whatsoever on account of any profit or advantage, which he might 

have derived from execution of the work in full but which he did not derive in 

consequence of the full amount of the work not having been carried out, neither shall 

he have any claim for compensation  by reason of any alterations having been made 

in the original specification, drawings, designs and instruction which shall involve 

any curtailment or increase of the work as originally contemplated. 
 

6.21. Incentive for Early Completion: DELETED 
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6.22. Defects Liability Period:  

The defect liability is 12 months from the date of formal taking over of the work by 

the Engineer-in-charge. 

 

6.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after 

Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy 

any part of a building or structure in which they may be working or any building, 

road, fence, enclosure or grass land cultivated ground continue to the premises on 

which the work or any part of it is being executed or in any damage shall happen to 

the work while in progress from any cause whatsoever or any imperfection become 

apparent in it within six months from the date of the final certificate of its completion 

shall have been given by the Engineer-in-charge, as aforesaid, the contractor shall 

make the same good at his own expenses or in default the Engineer-in-charge may 

cause the same to be made good by other workman and deduct the expenses of which 

the certificate of the Engineer-in-charge shall be final from any sums that may be 

then or at any time thereafter may become due to the contractor or from his security 

or the proceeds of sale thereof or a sufficient portion thereof and the contractor shall 

be liable to pay of the expenses not so recovered by the Engineer-in-charge. 

 

6.24. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as 

mentioned in file, if such work shall be carried out in accordance with the detailed 

standard specification of Odisha, as followed by the State PWD and in the event of 

there being no specifications born in the said standard specification of Odisha for such 

items of work, then in such case the said item of work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-

charge after obtaining approval from competent authority. 

 

6.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be 

submitted Monthly: 
A bill shall be submitted by the contractor each month on or before the date fixed by 

the Engineer-in-charge for all works executed in the previous month and the 

Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in immediate 

charge of the work shall take the requisite measurements for the purpose of having 

the same verified, and the claims for as admissible adjusted if possible before the 

expiry of ten days from the presentation of the bill.  If the contractor does not submit 

the bill within the time fixed as aforesaid, the Engineer-in-charge and/or his 

Engineering subordinates shall measure up the said work in the presence of the 

contractor, whose counter signature to the measurement list will be sufficient 

warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his 

Engineering subordinates shall prepare a bill from such list which shall be binding on 

the contractor in all respects.  Payment shall be made to the contractor in all respects. 

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running 

bill prepared and submitted by the contractor, if any, on account of works done, and 

such sum or sums to be held in deposit as a further security for the due performance 

of the condition of the contract provided always that the Municipal Commissioner 

may refuse to make such monthly payments if in his opinion, the progress of the 

work or the conduct of the contractor is not satisfactory or the contractor has in any 
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other may done or neglect to do anything as to make it appear doubtful to the 

authority as to whether the works will be completed by the contractor in accordance 

with his contract, or has failed to comply with any instruction or order of 

Engineering personnel.  All such interim payments from time to time shall be 

regarded as payments by way of advance against the final payment only and not as 

payments of work actually done and completed and shall not preclude the 

requirement of bad, unsound and imperfect or unskilful work to be removed and 

taken away and for reconstructed or re-erected, or be considered as an admission of 

the due performance of the contract, of any part thereof in any respect, or accrual of 

any claim not shall it conclude, determine or affect in any way the powers of 

Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer under these 

condition or any of them as to the final settlement of adjustment of the accounts or 

otherwise or in any other way vary or affect this contract.  The contractor shall 

submit the final bill within one month of the date for completion of the work failing 

which the Engineer-in-charge or his authorized representatives in the presence of the 

contractor shall prepare the final bill.  For recording final measurement of the work, 

the Engineer-in-charge or his authorized representative shall serve a notice upon the 

contractor stipulating therein the date fixed for recording such measurement.  If the 

contractor fails to attend the recording of final measurement by the Engineer-in-

charge or his authorized representative on the date as stipulated, the Engineer-in-

charge may at his discretion get the measurements recorded ex-parte or fix up 

another date as per his own convenience.  Such measurements and the total amount 

payable to the contractor as certified by the Engineer-in-charge shall be final and 

binding on all parties. 

 
6.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to 

OPWD Code Vol.-II on rules for black listing of Contractors vide letter No.3365 

Dt.01.03.2007 of Works Department, Odisha. As per said amendment a Contractor 

may be blacklisted.  

a)  Misbehavior/threatening of Departmental & supervisory officers during 

execution of work/tendering process.  

b)  Involvement in any sort of tender fixing.  

c)  Constant non-achievement of milestones on insufficient and imaginary 

grounds and non-adherence to quality specifications despite being pointed out.  

d)  Persistent and intentional violation of important conditions of contract.  

e)  Security consideration of the State i.e., any action that jeopardizes the security 

of the State. 

f)  Submission of false/ fabricated / forged documents for consideration of a 

tender.  

 

6.27. Deleted.  

 

(As included in Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works 

Department letter No.12366/W dt.18.11.2013). 

 

6.28. If L1 bidder does not turn up for agreement after finalization of the tender, then he 

shall be debarred from participation in bidding for three years and action will be taken 

to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required criteria 

would be called for drawing agreement for execution of work subject to the condition 
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that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 

tender will be cancelled. In case a contractor is black listed, it will be widely 

published and intimated to all Departments of Government and also to Government of 

India agencies working in the State. 

 

(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department 

letter No.12366/W dt.18.11.2013). 

 

6.29. Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the 

work within the stipulated time and in case of failure on the part of the agency to 

achieve the milestone liquidated damaged will be imposed.  

  

(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department 

letter No.12366/W dt.18.11.2013). 

*** 
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                                   SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 

 

7.1. Changes in Constitution of Firm: 

In the case of tender by a partnership firm, any change in the constitution of the firm 

shall be forth with notified by the contractor to the Municipal Commissioner/City 

Engineer for his information. In case of failure to notify the change in the constitution 

within 15 days, the Municipal Commissioner/City  Engineer may by notice in writing, 

rescind the contract and the security deposit of the contractor shall thereupon stand 

forfeited and be absolutely at the disposal of the  Commissioner, Rourkela Municipal 

Corporation  and the same consequence shall ensure as if the contract had been 

rescinded thereof and in addition the contractor shall not be entitled to recover or be 

paid for any work there for actually performed under the contract. 

 

7.2.    Engineer‟s Access to Work: 

The Municipal Commissioner is to have at all times access to the works, which are to 

be entirely under his control. He may require the contractor to dismiss any person in 

the contractor‟s employee upon the works who may be incompetent or misconduct 

him-self and the contractor is forthwith to comply with such requirements. Other 

supervising officers shall have all time access to the works.  

 

7.3.    Workmen Compensation Act VIII of 1923: 

Rourkela Municipal Corporation shall be entitled to recover in full from contractor 

any amount that Rourkela Municipal Corporation may be liable to pay under 

Workman‟s Compensation Act VIII of 1923 to any workman employed in course of 

execution of any part of the work covered by this contract. 

 

7.4.     Jurisdiction in the Event of Dispute: 

That for the purpose of jurisdiction in the event of dispute if any, the contract should 

be deemed to have been entered into within the State of Odisha and it is agreed that 

neither party to this agreement will be competent to bring a suit in regard to the 

matters covered by this contract at any place outside Odisha. 

 

7.5.     Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the 

Contractor at his own cost for his labour camp. 

 

7.6.     Payment of Duties, Levies & Taxes: 

The Contractor shall bear all Taxes including Duties, Levies, Central and State Sales 

Tax including work Contract Tax, Entry Tax, Income Tax, Royalties, Fair Weather 

Charges and Tollages where necessary & Rourkela Municipal Corporation shall not 

entertain any claim whatsoever in this respect. Statutory deduction of taxes as 

applicable shall be done from each running bill. 

 

7.7.   The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the approved 

agreement value will be deducted from the R/A Bill at the time of making payment to 

the contractor and such amount shall be remitted in favour of The Odisha Building & 

Other Construction Workers Welfare Board. 



 

                                                                                                                             

43 

  

7.8.    Site Clearance: 

After the work is finished or completed, surplus materials and debris are to be 

removed by Contractor at his own cost and preliminary works such as vats, mixing 

platforms, level pillars, temporary sheds and go-downs etc. are to be dismantled and 

all such materials removed from site. The site involved in the construction activities 

should be cleared and dressed properly with outward slope away form the structure. 

After the work is completed in all respects as per the contract, the contractor shall 

vacate the site within three months from the date of completion & commissioning, by 

making good the damages if any. 

 

7.9. Works to be carried out: 

The work to be carried out under the contract shall include all materials, labour, tools 

and plants, equipment and transport which may be required in preparation of   and for 

in the full and entire execution and completion of the works. The description given in 

the schedule of quantities/scope of work shall, unless otherwise stated, be held to 

include wastage on materials, carriage & cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labours necessary in and 

for the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles.  

 

7.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of quantities (DTCN Part-II Price Bid), which rates and prices 

shall, except as otherwise provided, cover all his obligations under the contract and all 

matters and things necessary for the proper completion and commissioning of the 

works. 

 

7.11. Rates: 

The Tenderer shall quote their offer on „Percentage   Rate‟ basis for the complete 

work in all respects. The offer shall be inclusive of cost of all materials, labour, T&P 

inclusive of all duties, levies, taxes of Central and State Government including Works 

Contract tax the building  and other construction workers welfare cess with surcharge, 

entry tax, tollages, royalties, packing and forwarding, transportation, insurance, 

loading & unloading, storage, watch and ward, delivery of the materials to the site etc. 

and all other expenses incidental thereto for successful completion, testing & 

commissioning of the work.  

 

7.12.   Transportation: 

The contractor shall be responsible for the transportation of all materials, tools and 

plant, equipment and machinery to the work site as may be required at site.  

 

7.13. Custody of the Materials: 

The contractor shall be responsible for safe custody of the materials at site and 

Rourkela Municipal Corporation will not be responsible for any loss or damage of the 

property at site. 

 

7.14. Construction Schedule: 
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The contractor shall submit a detailed work schedule in the form of Bar Chart along 

with his tender indicating the detailed break-up of the job. This will include all 

operations from submission of design & drawing, procurement of materials, 

construction to final testing & commissioning at site to be indicated in detail with 

reference to the time period for each.  

 

The construction schedule as submitted by the contractor shall be revised by the 

Municipal Commissioner and approved with necessary modification if any after 

acceptance of the tender. However the Engineer-in-Charge shall reserve the right to 

modify the sequence of execution of different items/components/sub-items of the 

project as and when found necessary & in such cases it will be obligatory on the part 

of the successful bidder to abide by such changes in construction schedule/bar chart as 

per direction of EIC. No claim and/or condition should either be put forth in any 

manner by the successful bidder or shall be acceptable to the EIC.  

 

7.14(a) Progress reports – submission by the contractor 
 

(1) The contractor shall submit monthly progress report of the work in a 

computerised form. The progress report shall contain the following, apart from 

whatever else may be required as specified: 
 

(i) Project information, giving the broad features of the contract. 

(ii) Introduction, giving a brief scope of the work under the contract, and the 

broad structural or other details. 

(iii) Construction schedule of the various components of the work through a work 

plan, showing the milestones, targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative upto the month, with reasons for 

deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and 

their working status. 

(vi) Progress photographs, of the various items/ components of the work done upto 

date, to indicate visually the actual progress of the work. 

(vii) Quality assurance and quality control tests conducted during the month, with 

the results thereof. 
 

(2) The progress report submitted by the contractor shall be checked and certified 

by the Junior Engineer / Assistant Engineer, Assistant Municipal 

Commissioner and has to be reviewed by the Municipal Commissioner and the 

City  Engineer.  
 

7.15.    Security Deposit: 

The tenderer whose tender is selected for acceptance shall make an security deposit of 

1%  of the accepted tender amount towards initial security deposit (ISD) alongwith 

fresh EMD @5% within 7(seven) days of issue of letter of intent and sign the 

agreement in the prescribed form within 7 days of issue of letter of intent after 

depositing the ISD. The ISD shall be deposited in shape of NSC / POTD / Post Office 

Savings Bank Account /  Deposit Receipt in Schedule Bank duly pledged in favour of  

the Commissioner, Rourkela Municipal Corporation, Rourkela, No tender shall 

be accepted unless required amount of security money is deposited.  
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In addition to the E.M.D. and I.S.D, 5% of the bill amount shall be deducted from 

each bill towards the security deposit. The initial security deposit together with the 

subsequent deduction from the contractor‟s bill shall form part of the security deposit 

equivalent to 7% of the contract value for the due fulfilment of the contract.  

 

The security deposit of the contractor shall be refunded only 12 (twelve) months after 

the date of completion of the work provided the final bill has been paid and defects if 

any rectified. 

 

If however there is inevitable delay in payment of final bill, the initial security deposit 

forming part of the security deposit may be refunded on orders of competent 

authority.  

 

7.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely 

monitored to ensure that quality; cost & time of the project are not compromised in 

any manner.   

 

The contractor shall submit monthly progress reports in a format as may be prescribed 

by the Engineer-in-charge. The monthly progress report shall be evaluated by the 

Municipal Commissioner vis-à-vis the approved bar chart & PERT Chart and any 

deficiency observed thereto shall be communicated to the contractor. The contractor 

shall have to make up the deficiencies within the specific time period communicated 

to him by the Municipal Commissioner failing which the contractor shall be liable for 

action as per Clause -7.26. 

 

In addition, the contractor shall submit monthly day-wise work program one month in 

advance to Municipal Commissioner for approval under intimation to the City  

Engineer, / Municipal Commissioner, Rourkela Municipal Corporation, 

Rourkela to ensure speedy implementation of the work and effective monitoring at all 

levels. Failing to do so shall also invite action under Clause - 7.26. 

 

7.17.   Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 

representative. The contractor shall keep this Book always at site and any special 

order or instruction to be issued to the contractor shall be recorded in this Book by the 

Engineer-in-charge or his representative. The contractor shall sign all orders and 

instructions as token of his knowledge about the same. The site Order Book shall be 

the property of the department but will remain during the period of the progress of the 

work with the contractor. The safe custody of the site Order Book during this period 

shall be the responsibility of the contractor. After completion of the work, the Book 

shall be returned back by the contractor to the Engineer-in-charge, which will be 

enclosed in the final bill. 

  

7.18.  Guarantee: 

Default liability period is 12 (Twelve) months from the date of preliminary 

acceptance of the work conforming to provisions in scope of work. During this period, 
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the contractor shall replace the defective materials if any or rectify the defects if any at 

his own cost as pointed out by the Engineer-in-charge to the satisfaction of the later. 

7.19.  Land: 

The department may provide land if available for construction of site office to the 

contractor on payment of usual rent. 

 

7.20.  Unilateral Stoppage of Work: 

Unilateral stoppage of work by the contractor without prior written permission of the 

Engineer-in-charge shall be considered as breach of contract and the The 

Commissioner, Rourkela Municipal Corporation  reserves the right to take such 

actions as it may be deemed fit. 

 

7.21.  Resident Engineer: 

The contractor shall engage for this work competent, qualified and authorised resident 

Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident 

Engineer shall represent the contractor in his absence in receiving directions from 

officers of the Department, which will be binding on the contractor. 

 

7.22.  Force Majeure: 

Neither the contractor nor the Municipal Commissioner shall be considered in default 

in delayed performance of its obligation if such performance is prevented or delayed 

because of work to hostilities, revolution, civil commotion, epidemic, accident, fire, 

cyclone, flood, earthquake or because of any law and order proclamation, regulations 

or ordinance of the Government thereof or because of any act of God or for any cause 

beyond reasonable control of the party affected. Should one or both the parties be 

prevented from fulfilling their contractual obligations a state of force majeure lasting 

continuously for a period of 6 months, the two parties shall consult each other 

regarding the future execution of the contract for mutual settlement. 

 

7.23.   Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other 

property of any persons. He shall indemnify and keep indemnified the employee 

against all claims for injuries or damages to any person or any such property 

(including surface or land or crops in site) which may arise out of or in consequence 

of any negligence or default on the representatives and against all claim, demands 

proceedings damages, costs, charges and expenses whatsoever in respect of or in 

relation thereto. The Department does not take any responsibility on this account. 

 

7.24.   Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 

executed and the contractor is unable and unwilling at once to carry out, the Engineer-

in-charge may by his own or through other agency carry it out, as he may consider 

necessary. All expenses incurred on it shall be recoverable from the contractor or be 

adjusted against any sum payable to him. 

 

7.25.   Safety Devices: 
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i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works 

that can not be safely done from the ground or solid construction except such 

short period of work as can be done safely from the ladders. When a ladder is 

used an extra labour shall be engaged for holding the ladder and if the ladder is 

used in carrying the materials, suitable foot holds and handholds shall be 

provided on the ladder. 

 

The Engineer-in-charge will have the right to inspect the scaffolding and 

centering etc. for the work and can reject partly or fully such structure if found 

defective in his opinion. 

 

ii)  Working Platforms: Working platforms, gangways and stairways shall be 

constructed such that they do not sag unduly or unequally. If the height of the 

platforms or gangway or stairway is more than 3.25 meters above the ground or 

floor level, it shall be closely guarded, have adequate width and suitably fenced. 

 

iii)  Safe means of access: Safe means of access shall be provided to all working 

platform and other working places. 

 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be taken 

to prevent danger from electrical equipment. Hand lamps shall be provided with 

Mesh guard, wherever required. 

 

v)  Preventing Public from Accident: No materials on any of the sites shall be so 

stacked or placed as to cause danger or inconvenience to any person or public. 

The contractor shall provide all necessary fencing and light to protect the public 

from accident and shall be bound to bear expenses of defence or any suit action 

or other proceedings at law that may be brought by any persons for injury 

sustained owing to neglect of the above precaution and to pay any damages and 

cost which may be awarded in any such suit action or proceedings to any such 

person or which may with the consent of the contractor, be paid to compromise 

any claim by any such person. The contractor not to come cause blockage of 

traffic /disruption of the traffic. 

 

vi)  Demolition : Before any demolition work is commenced and also during process 

of work:  

a)  all roads and open areas adjacent to the work site shall either be closed 

or suitably protected,  

b)  no electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged,  

c)  all practical steps shall be taken to prevent danger to persons employed 

from the risk of fire, explosion or flooding,  

d)  no floor roof or other parts of the building shall be so over loaded with 

debris or materials as may render it unsafe. 
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vii)  Personal safety equipment: All personal safety equipment shall be made 

adequately available by the contractor for use of persons employed at the site of 

work and maintained in a condition suitable for immediate use. The contractor 

shall take adequate steps to ensure proper use of the equipment by persons 

concerned. 

 

viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets 

shall be provided at the work site to tackle situations of fire.  

 

7.26.   Rescission of Contract: 

Subject to other provisions contained in this clause the Municipal Commissioner of 

the Department may without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for damages 

and/or any other provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, recommend the accepting authority to rescind the 

contract in any of the following cases: 

 

i) If the contractor having  been given by the Municipal Commissioner a notice  in 

writing to rectify,  reconstruct or replace any defective work or that the work is 

being performed in an inefficient  or otherwise improper or un-workmen like 

manner shall omit to comply with the requirement of such notice for a period of 

seven days thereafter. 

 

ii) If the contractor being a company shall pass a resolution on the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 

behalf of a creditor shall be appointed or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager or which 

entitle to court to make a winding up order. 

  

iii) If the contractor has, without reasonable cause, suspended the progress of the 

work with due diligence so that in the opinion of the Municipal Commissioner 

(which shall be final & binding) he will be unable to secure completion of the 

work by the date of completion and continues to do so after a notice in writing of 

seven days from the Municipal Commissioner. 

 

iv) If the contractor fails to comply with the provisions of Clause-7.15 & other 

relevant clauses mentioned elsewhere in this DTCN.  

 

v) If the contractor fails to complete the work within the stipulated date or items of 

the work with individual date of completion, if any stipulated, on or before such 

date(s) of completion and does not complete them within the period specified in 

a notice given in  writing in that behalf by the Municipal Commissioner.  

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the accepting authority shall have the powers to rescind the contract 

(of which rescission notice in writing to the contractor under the hand of 

Municipal Commissioner shall be conclusive evidence), 20% of the value of the 

left over work will be realized from the contractor as Penalty 
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7.26.1. In case of rescission of contract  as per Clause-7.26 the contractor shall have no  

claim to compensation  for any loss sustained by him by regions of having 

purchased or procured  any materials or entered any engagement on account of or 

with a view to execute the work / performance of the contractor. 

 

7.27(a)    Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of 

Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect 

statutes. However, pursuant to the Constitution (46
th

 Amendment) Act, 1982, if 

any further tax or levy is imposed by Statute, after the last stipulated date for the 

receipt of tender including extensions if any and the contractor thereupon 

necessarily and properly pays such taxes/levies the contractor shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of the Municipal Commissioner Rourkela Municipal Corporation, 

Rourkela (whose decision shall be final and binding on the contractor) 

attributable to delay in execution of work within the control of the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorised representative of the Department and/ or the 

Engineer-in-Charge and further shall furnish such other information/ document 

as the Engineer-in-Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 

1982, give a written notice thereof to the Engineer-in-Charge that the same is 

given pursuant to this condition, together with all necessary information relating 

thereto. 

 

7.27(b) Other statutory duty, Tax such as I.T., GST etc, will be deducted at sources from 

the bills of the contractor and deposited with concerned authority. 

 

7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 

contractor and deposited with concerned authority. 

 

7.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person 

who is below the age of fourteen years and shall pay to each labourer for work 

done by such labourers fair wages. 

 

Explanation – “Fair Wage” means wages, whether for time or piece work 

prescribed by the State Public Works Department provided that where higher 

rates have been prescribed under the minimum wages Act 1948 wages at such 

higher rates should constitute fair wages. 

 

The Municipal Commissioner shall have the right to enquire into and decide 

any compliant alleging that the wages paid by the contractor to any labourer 

for the work done by such labourer is less than the wages as per sub-

paragraph-I above. 
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(b) The contractor shall, notwithstanding the provisions of any contract to 

contrary, cause to be paid a fair wage to labourers indirectly engaged on the 

work including any labour engaged by his sub-contractors in connection with 

the said work, as if, the labourers had been immediately employed by him. 

 

(c) In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor‟s part of this agreement, the contractor shall 

comply with or cause to be complied with all regulations made by 

Government in regard to payment of wages, wage period deductions from 

wages, recovery of wages not paid and deductions unauthorisedly made, 

maintenance of wage register, wage cards, publication of scale of wages and 

other terms of employment, inspection and submission of periodical returns 

and all other matters of a like nature. 

 

(d) The Municipal Commissioner concerned shall have the right to deduct, from 

the money due to the contractor, any such required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of the workers non-

payment of wages or of deduction made from his or their wages, which are not 

justified by their terms of the contract or non-observance of the regulations. 

Money so deducted should be transferred to the workers concerned. 

 

(e) Vis-à-vis, Rourkela Municipal Corporation, Rourkela, the contractor shall 

be primarily liable for all payments to be made under and for the observance 

of the regulations aforesaid without prejudice to his right to claim indemnity 

from his sub-contractor. 

 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be breach of this contract. 

 

Odisha PWD / Electricity Department Contractor‟s Labour Regulations 
 

7.28.1. Short title – These regulations may be called “The Odisha Public Works 

Department / Electricity Department Contractor‟s Regulations”. 

 

7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the 

following words and expressions shall have the meaning here by assigned to them 

respectively, that is to say - 

 

i) “Labour” means a worker employed by a contractor of the Odisha Public 

Works Department / Electricity Department directly or indirectly through a 

sub-contractor or other person, or by an agent on his behalf. 

 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the 

State Public Works Department provided that where higher rates have been 

prescribed under the minimum wages Act, 1948 wages at such higher rates 

should constitute fair wages. 

 

iii) “Contractor” shall include every person whether a sub-contractor or headman 

or agent employing labour on the work taken on contract. 
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iv) “Wages” shall have the same meaning as defined in the payment of Wages 

Act and include time and piece rate wages, if any. 

 

7.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall:– 

(a) Before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 

conspicuous places on the work, notices in English and in the local Indian 

language spoken by the majority of the workers, giving the rate of wage 

prescribed by the State Public Works Department / Electricity Department for 

the district in which the work is done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 

 

7.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 

(2)  All wages shall be paid in current coin or currency or in both 

 

7.28.5. Fixation of wage period: 

(1) The contractor shall fix the wage period in respect of which the wages be 

payable. 

(2) No wage period shall exceed one month. 

(3) Wages of every workman employed on the contract shall be paid before the 

expiry of ten days, after the last day of the wage period in respect of which the 

wages are payable. 

(4) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 

succeeding the one on which his employment is terminated. 

(5) All payments of wages shall be made on a working day. 

 

7.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as 

may be convenient, but the same shall include the following particulars- 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed 

(c) Total number of days worked during each wage period 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 

(f) Wage actually paid for each wage period. 

 

(2) The contractor shall also maintain a wage card for each worker employed on 

the work. 

(3) The Municipal Commissioner may grant an exemption form the maintenance 

of wage bond, wage cards to a contractor who, in his opinion – may not 

directly or indirectly employ more than 100 persons on the work. 

 

7.28.7. Fines and deduction which may be made from wages: 

(i)  The wages of a worker shall be paid to him without and deduction of any kind 

except the following -  
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(a) Fines 

(b) Deductions for absence from duty, i.e., from the place of places 

whereby the terms of his employment he is required to work. The 

amount of deductions shall be in proportion to the period for which he 

was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 

employed person for custody or for loss of money for which he is 

required to account where such damage or loss is directly attributable 

to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to 

time allow. 

 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an opportunity 

of showing cause against such fines or deduction. 

 

(iii) The total amount of fines which may be imposed in any one wage period on a 

works shall not exceed an amount equal to five paise in a rupee of the wages 

payable to him in respect of that wage period. 

 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or 

after the expiry of 60 days from the date on which it was imposed. 

 

7.28.8. Register of fines, etc.: 

(i) The contractor shall maintain a register of fines and of all deduction for 

damage or loss. Such register shall mention the reason for which fine was 

imposed or deduction for damage or loss was made. 

 

(ii) The contractor shall maintain a list in English and in the local Indian language, 

clearly defining acts and omissions for which penalty of fine can be imposed. 

It shall display such list and maintain it in a clean and legible condition in 

conspicuous places on the work. 

 

7.28.9. Preservation of register: 

The wage register, the wage cards and the register of fines, deduction required to 

be maintained under the regulations shall be preserved for 12 (twelve) months 

after day of the last entry made in them. 

 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 

The Labour Welfare Officers or any other persons authorized by the Government 

of Odisha on their behalf shall have power to make enquiries with a view to 

ascertaining and enforcing due and proper observance of the fair wage clauses and 

the provisions of these regulations. He shall investigate into any complaint 

regarding default made by the contractor, sub-contractor in regard to such 

provisions. 

 

7.28.11.  Report of Labour Welfare Officers: 

The Labour Welfare Officer or others authorized as aforesaid shall submit a report 

of the results of his investigation or enquiry to the Municipal Commissioner 

concerned, indicating the extent, if any, to which the default has been committed 
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with a note that necessary deductions from the contractor bill be made and the 

wages and other dues be paid to the labourers concerned. 

 

7.28.12.  Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour 

Welfare Officer or other person so authorized may appeal against such decision to 

the Labour Commissioner within 30 days from the date of decision forwarding 

simultaneously a copy of his appeal to the Municipal Commissioner concerned 

but subject to such appeal, the decision of the officer shall be final and binding 

upon the contractor. 

 

 

7.28.13.  Inspection of register: 

The contractor shall also allow  inspection of the wage book and wage cards to 

any of his workers or to his agent at a convenient time and place after due notice 

is received, or to the Labour Commissioner or any other person authorized by the 

Government of Odisha on his behalf. 

 

7.28.14.  Submission of return: 

The contractor shall submit periodical returns as may be specified from time to 

time. 

 

7.28.15.  Amendments: 

The Government of Odisha may from time to time, add to or amend these 

regulations and on any question as to the application, interpretation of effect of 

these regulations, the decision of the Labour Commissioner or any other person 

authorized by the Government of Odisha in that behalf shall be final. 

 

7.29 DELETED  

 

The terms and conditions of the agreement have been read by Me/Us and 

I/We certify that I/We clearly understand them and agree to abide by them. 

 

 

 

 

      Contractor 
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SECTION – 08 
 

SCOPE OF WORK 
GENERAL 

 

The intent of this Section is to specify the work items to be covered in conformity with the 

technical specifications as enumerated in the subsequent clauses of DTCN for the work “ AS 

PER NIT 

8.1 PROJECT DESCRIPTION: Rourkela was declared as Municipal 

Corporation as per Notification No.22749 dt.14.11.14 with an existing Municipality 

area Ward No. 1 to 33 with Jagda, Gopapali, Brahmanitarang, Sana 

Brahmanitarang, Jhartarang and Unit-48 (Nabakrushna Nagar, Tala Balijodi, IDL 

Colony, Gopabandhunagar, Bhanja Colony, Bada Sona Parbat & Dharamdihi) of 

53.29 sq. Kms comprising of 26 Revenues Villages with bounded by River (Koel & 

Sankah) in North Side, Lathikata Panchayat Samiti area in South, Bisra Panchayat 

Samiti area in East and Lathikata Panchayat Samiti area in West Side. 

The AWC projects will executed in the Steel Township area and RMC area out of 

OMBADC fund as per site identified by competent authority.  

 

8.2 DETAILED SCOPE OF WORK 

The scope for project  - AS PER BOQ 

Detailed Scope of works for Architecture and Civil works  

The scope of work for  each individual work as per NIT    shall include execution of all 

Civil works as per the Schedule of Rates (S.O.R), Specifications and Engineering 

Standards r   

SCOPE OF SUPPLY 

Owner‟s Scope of Supply: Nil 

Contractor‟s Scope of Supply 

All materials (consumables & non-consumables), tools tackles etc. as required for 

satisfactory completion of the job shall be supplied by the contractor. 

Prior approval from Owner/ Engineer In-charge shall be obtained prior to use of all material 

at site. 

8.3 SPECIFICATION 

The work shall be performed c o n f o r m i n g  to the Indian Standard Specifications and 

Codes of Practice as well as P.H.D & P.W.D. specification of the State Government. 

Where such specification is not available, standards as per reference texts and manuals 

shall be followed. 

8.4. Site Plan: 

 Site Plan attached.  

8.5.     Site Visit: 



 

                                                                                                                             

55 

The tenderer before tendering shall inspect the site at his own cost in consultation with the 

Municipal Commissioner, Rourkela Municipal Corporation, Rourkela in charge of the 

work and shall satisfy himself with regard to the nature and extent of the work involved, the 

actual site conditions, existing facilities & shall collect any other information which may be 

required before submitting the tender. Any claim afterwards by the tenderer shall not be 

entertained on account of the ignorance of the site conditions. 
 

8.6.    Format Language and Units: 

The language of all documents shall be in English. Units of measurement in the documents, 

on the drawings, and the submissions shall be in S.I/ Metric Units. 
 

8.7. Quality of Material and Workmanship: 

All the materials supplied by the contractor shall be best of their respective kinds and shall 

comply with latest revisions of Indian Standards/ International Standards/ Water Supply & 

Public Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & 

Prevention Board and other statutory requirements of Govt. of India and Govt. of Orissa. 
 

The contractor shall be responsible for the design of the entire system and quality of materials 

and workmanship. The contractor shall guarantee the satisfactory functioning & performance 

of entire waste water drainage. If any modification/ replacement is necessitated during trial-

run and guarantee period, the same shall be carried out immediately free of cost. 

8.8. Construction & Erection Facilities:  

Water, power, accommodation and storage of materials for construction, erection and 

fabrication at site shall be arranged by the contractor at his own cost. The power supply & 

consumption during the construction stage shall be the responsibility of the contractor & no 

extra payment shall be made on account of this.   

8.9. Testing:  
 

The Department reserves the right to test any material at any of the reputed laboratories if 

necessity arises & the cost of such test(s) shall be borne by the contractor & rejected 

materials shall have to be replaced by the contractor by approved material at his cost. 

 8.10. Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a time frame of 

as notified in the NIT  from the date of issue of work order by the Municipal Commissioner, 

Rourkela Municipal Corporation, Rourkela. The tenderer shall submit a wok plan 

indicating starting and completion dates of each activity. 
 

On approval, the work Plan shall form a part of the contract as detailed in the Section-6 & 7 

of this DTCN. The successful tenderer shall submit work plan for monitoring of the project as 

per relevant clause of “Conditions of Contract/Special Condition of Contract”. 
 

8.11. Tendering: 

Ordinarily, modifications of technical specifications during execution of the work shall not be 

permitted excepting in cases where such a modification is warranted due to technical 

requirements. 
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SECTION – 09 

 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

 

9.1 Intent of specification. 

 

This Specification intends to stipulate the technical requirements for laying of water 

supply pipe line and fittings during execution, manufacturing, fabrication, erection, 

testing and commissioning. 

 

9.2 Codes and standards. 

 

The work shall be performed conforming to the Indian Standard Specifications and 

Codes of Practice as well as P.H.D & P.W.D. specification of the State 

Government. Where such specifications are not available, standards as per 

reference texts and manuals shall be followed. 

 

9.3 General Conditions: 

1. Cement shall not be less than O.P.C.-43 grade/PPC/PSC-53 grade of reputed 

manufactures confirming to relevant IS Specification. 

2. Reinforcement to confirm Fe-500 and I.S:1786 specification. 

3. As & when required, the steel/cement & other building materials will be tested by 

Department at the cost of contractor to ensure proper quality as per IS specification. 

4. Testing of water tightness shall be conducted as per relevant IS Codes. 

5. Machine mix shall be used in concrete work for all structure. Design mix of concrete 

will be preferred. Vibrator of appropriate type shall be used for compaction of 

concrete.  

6. All the structures are to be designed as permanent type and shall have aesthetic 

elevation. 

7. Form work shall be of steel plates and frame, sound seasoned timber or any approved 

materials as decided by Engineer-in-charge to be used for the centering and shuttering 

of the structures. 

8. Painting of all steel / MS structure to be done as per approved quality of enamel paint 

over a coat of primer.  

9. All the valves are to conform with relevant IS specification and of reputed make.  

10. The surplus earth and debris should be lifted after completion of work and proper 

levelling of site as directed by Engineer-in-charge without any extra claim. 

11. All the work including supply of materials to be executed as per relevant IS 

specification and direction of Engineer-in-charge. 



 

                                                                                                                             

57 

12. Foundation of all structure including supply of materials shall be designed depending 

on Ground water table / subsoil condition.  In no case the Depth of foundation below 

virgin soil shall be less than 1 mtr. at respective places.   

13. All piping, accessories, auxiliaries, construction etc. including all mechanical, 

electrical & civil engineering works covered under the scope of work of contractor 

shall be subjected to inspection & testing by the Department for its material, quality, 

workmanship and the performance. The contractor shall arrange and carryout all such 

inspection, testing, trial run etc. and demonstrate in presence of the Engineer-in-

charge of the Department.  

14. The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the 

contractor. All responsibility of such inspection, testing, trial run, demonstration etc. 

and any damage/loss that may cause directly or indirectly shall exclusively rest with 

the contractor. 

15. Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the 

contractor of their liability for replacing/rectifying any defects, which may 

subsequently appear or be detected during erection and guarantee period. 

16. All equipment, sub-assembly and components, auxiliaries and accessories shall be 

tested at manufacturer‟s workshop/site in accordance with relevant Indian 

Standards/International Standards. The contractor shall furnish all test certificates etc. 

related to the quality of all the materials to the Department along with the delivery of 

the materials at site without which no payment shall be released. However, such test 

certificates, quality assurance certificate shall not relieve the contractor of its 

obligation to replace forth with any instrument/materials found defective during tests 

at works / trial running period/guarantee period. 

17.    Minimum 100mm thick M10 PCC under RCC foundation and flooring. 

 

18 The testing for water tightness of the structures shall be conducted as per IS: 3370 and 

the results shall have to satisfy the relevant provisions of the above code. 

   19.  All reinforcement shall be checked and recorded prior to concreting by the Engineer-

in-charge or his representative and the contractor shall countersign this. Entire 

concreting work shall be done in the presence of an officer not below the rank of 

Assistant Engineer, The contractor shall, therefore, give notice of at least two days to 

the Engineer-in-charge or his representative so that the works can be checked by him 

or his authorised representative. 

20.The joints in the form work shall be arranged in a regular pattern. 

21.Shuttering shall be provided to concrete faces where the slope exceeds 1: 2½. 

22.The stripping time of all form work shall be in accordance with recommendations  

contained in IS: 456. 

23.The exposed faces of concrete shall be true to line have smooth surface and without 

roughness occurring between successive sections of shuttering. In removal of forms, minor 
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uneven surface defects shall be picked out to such a depth, refilled and properly replaced 

with such class concrete as necessary. All pin holes shall be plugged. 

24.The surface of non-shuttered faces of concrete shall be finished with a wooden float to 

give a finish equal to that of the rubbed down shuttered faces. The top faces of slabs not 

intended to be surfaced shall be leveled and floated to a smooth finish. 

25.The surplus earth and debris should be lifted after completion of work and proper levelling 

of site as directed by Engineer-in-charge without any extra claim. 

26.All the work including supply of materials to be executed as per relevant IS specification 

and direction of Engineer-in-charge. 

27.All foundation, superstructure, construction etc. including all mechanical, electrical & 

civil engineering works covered under the scope of work of contractor shall be subjected to 

inspection & testing by the Department for its material, quality, workmanship and the 

performance. The contractor shall arrange and carryout all such inspection, testing, trial run 

etc. and demonstrate in presence of the Engineer-in-charge of the Department.  

28.The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the 

contractor. All responsibility of such inspection, testing, trial run, demonstration etc. and any 

damage/loss that may cause directly or indirectly shall exclusively rest with the contractor. 

29.Such inspection, testing, demonstration etc. shall, however, not relieve the contractor of 

their liability for replacing/rectifying any defects, which may subsequently appear or be 

detected during erection and guarantee period. 

 

30 Disposal of Surplus Earth & Debris after construction:  

The surplus left over earth and debris after completion of erection work and levelling 

the site shall be transported and dumped in areas as directed by the Department‟s 

Engineer without any extra claim. 

 
 

 

 

 

 Witness        Contractor 

 

 

Note:- 

1.  Any item or any provision/requirement if not included in the Scope of work, but  is necessary 

to be provided for the completion of the project and for its functional necessity, the contractor shall provide 

the same.  No extra payment shall be admissible on this account. 

2. Deviations from the aforesaid Specifications and Standards shall be listed out here. Such deviations 

shall be specified only if they are considered essential in view of project-specific requirements. 
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SCHEDULE – A 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of 

Rourkela Smart City Limited of the rank of Assistant Engineer & above and any officer of 

the rank of Assistant /Under Secretary and above of the Works Department, Govt. of 

Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be 

liable to make good the loss or damage resulting from such cancellation. 
 
(*) - Strike out which is not applicable 

 
Signature of the 
Tenderer Date:-  

Inserted for scrutiny= 
 

1. Supply of Materials:  
(i) The contractor shall at his own expenses provide all materials required for the work. The 

materials supplied by the contractor shall conform to relevant latest editions of BIS 

specifications and Codes of Practices or in their absence to other specifications as may be 
decided by RMC.  The contractor shall furnish necessary certificate(s) in support of the quality 

of the materials as may be required by RMC. In the event of there being no specifications 
born in the SORs of Odisha for the items required for the work, whether included in the 

Financial Bid or not, such items of the work shall be carried out by the contractor in 

accordance with the instructions and requirements of RMC. 

 

(ii) RMC shall have absolute authority to test the quality of materials at any time through any 
reputed laboratory at the cost of contractor.  The contractor shall not be eligible for any claim 

or compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

 

(iii) RMC shall have the right for removal from the work sites, of all materials which, in its 
opinion, are not in accordance with the specifications and in case of default, RMC shall be at 

liberty to sell such materials and/or to employ other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to such 

materials.  
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SCHEDULE – B 

 

A. Brief company profile  

SL.NO. PARTICULARS 
DESCRIPTION OR 

DETAILS 

1 Name of Bidder   

2 Legal status of Bidder (company, Pvt. Ltd., LLP etc.)   

3 Main business of the Bidder   

4 Registered office address   

5 Incorporation date and number   

6 GST Registration Certificate ( State And Central)   

7 PAN details   

8 
Primary Contact Person (Name, Designation, address, 

mobile number, fax, email) 
  

9 
Secondary Contact Person (Name, Designation, 

address, mobile number, fax, email) 
  

10 EMD details   

B. Certificate of Incorporation  

(To be Submitted by Sole Bidder  ) 

C. Financial Turnover 

     (To be Submitted by Sole Bidder  ) 

The financial turnover of the company is provided as follows as per Clause no 112 of 

DTCN: 

  2013 – 14 2014 – 15 2015 – 16 2016 – 17 2017-2018 

Annual 

Turnover 

     

 

Copy of audited financial statements or declaration from the appointed Chartered 

Accountant to be provided as proof of the financial turnover 
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SCHEUDLE – C 

 

WORK EXPERIENCE 
 
 

Name of 
Name 

of 
Contr

act Major Date of 
Stipulat

ed Actual 

Value of work actually 
executed during last 5 

financial years 

Reasons 
for delay 

in 
starting/ 

completion, 
if any 

Employ
e 

locatio
n 

price 
in Items starting date of date of 

Financial 
Year 

Value 

r and Indian Of the work 
Comple

tion 
compl

et 

 
name 

of 
Rupee

s/ Works as per 
of the 
work ion of 

 work 
Agree
ment  

Agreeme
nt as per the 

  no.   
Agreem

ent work 
       

       
1 2 3 4 5 6 7 8 9 

11        

       

  

 
 

 
Note: Work experience certificate mentioning the value of the work by the authority not 
below the rank of Executive Engineer shall also be considered.  

 
 

Signature of the 

Tenderer 

Date. 
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SCHEDULE – D 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING 

EXPELLING OF TENDERER OR ABANDONMENT OF 
WORK BY THE TENDERER 

 
1. a) Is the tenderer currently involved Yes / No 

  in any litigation relating to the works.  
 

b) If yes: give details:  
 

2.  Has the tenderer or any of its Yes / No 

  constituent partners been debarred/  

  expelled by any agency in India  

  during the last 5 years.  

3. a) Has the tenderer or any of its Yes / No 

  constituent partners failed to  

  perform on any contract work in  

  India during the last 5 years.  
 

b) If yes, give details:  
 
Note: 
 

If any information in this schedule is found to be incorrect or concealed, 

qualification application will summarily be rejected. 
 

 

 

Signature of Tenderer 
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SCHEDULE – E 

 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 

 

2.  I/We agree that the decision of the Rourkela Municipal Corporation, Rourkela in 

selection of contractors will be final and binding upon me/us. 

 

3. All the information furnished herewith are correct to the best of my/our knowledge 

and belief.  In case of any information or documents furnished found to be false or 

incorrect, I / we have no objection if my / our tender is rejected. 

 

4.  I/We agree that I/We have no objection if inquiries are made about construction work 

and its related areas regarding all projects and works listed by us in the accompanying 

sheets or any other enquiry on information furnished herewith in the accompanying 

sheets. 

 

5.  I/We agreed that I/We have no objection if our past construction works are inspected 

by any authority of Govt. of Odisha to assess the quality of construction. 

 

 

 

Date: 

Place:           Signature 

            Name & Designation 

        Name of the organization 
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Schedule-F 

Certificate of Employment of Unemployed Graduate Engineer/Diploma Holder 

                          (For A Class Contractors only) 

 

I/We herby certify that at present , the following Engineering Personnel are working with 

me/in our firm/Company and their bio-data are furnished below: 
SL 

No 

Name of 

Engineering 

Personnel 

appointed 

for 

supervising 

Contractors 

work with 

Address 

Qualification Date of 

Appointment 

Monthly 

Emoluments 

Whether 

full time 

engagement 

and 

continuous 

If they are 

superannuated/retired/dismissed 

or removed personnel from 

State Govt /Central Govt/ 

PSU/Pvt Companies or any one 

ineligible for Government 

Service 

1 2 3 4 5 6 7 

2       

3       

4       

5       

6       

7       
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SCHEDULE – G 
 

RELATIONSHIP DECLARATION 

To,  
Commissioner, 

Rourkela Municipal Corporation 

Subject: ( Name of the Work), 

Reference : (Bid reference number) 
 

Sir,  
Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an 

Officer in the rank of an Assistant Engineer and above /Officers under the RMC. His (Their) 

details are as follows. 
 

Relationship: 
 

Name: 
 

Designation 
 

Office 
 

Address 
 

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are 

working under my firm having near relatives to any gazetted officer in the rank of an 

Assistant Engineer/Under Secretary in the  RMC. 

 

Sl. Name of the my Presently Details of his relatives working in the 

No employee and his working Department 
 designation in the firm at  

   Relationship 
   Name: 
   Designation 

   Office 

   Address 

    

   Relationship 
   Name: 

   Designation 
   Office 

   Address 

    
 

I am also duty bound to inform the relationship of any subsequent employment with 

any gazetted officer in the rank of an Assistant Engineer and above/Officers in the RMC . I 

am aware that any breach of this condition would render my firm liable for penal action for 

suppression of facts. 
 

Yours Sincerely 
 

Signature of the   Tenderer. 
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SCHEDULE-H 

Information (Machineries owned/possessed on lease/hire) 

Details of machinery possessed owned/ leased/ hired 

                                          

SL 

No 

Name of the Machineries No of Machineries Qualifying 

mark 

Owned/Hired/Leased 

1 Concrete  Mixture 

Machine 

2 30  

2 Earth Excavator 1 15  

3 Tractor /Truck 1 15  

4 Dewatering Pump 3 to 5 

HP 

1 10  

5 Centering shuttering 

plate- 3000 Sqft. / 5000 

sqft. 

1 10  

6 Niddle Vibrator 2 10  

7 Plate vibrator 2 10  

NB. Scan copies of Owned or  long leased receipts of the above machineries must be 

uploaded into Technical Cover 
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SCHEDULE-I 

AFFIDAVIT 

(Applicable for SC/ST Bidders) 

  

1. I, Sri/Smt/Ms……………………………………………,Son/Daughter/Wife of ………….., 

hereby declare that; 

a. I am a registered ………..Class ST/SC Contactor under Govt. of Odisha 

or 

b. The Partnership Firm/Private Ltd. Company named/titled, as 

“….……………………………” is a registered SC/ST Contractor under Govt. of Odisha 

within 

the ambit specified in Works Department Resolution No. 27748 dt. 11.10.77 and I, 

Sri/Smt/Ms………………………..………………, Son/ Daughter/ Wife of …………….., is 

the authorized signatory on behalf of the Firm/Company (scanned authorization copy with 

my signature duly certified and attested/identified has been submitted on-line with our 

tender). 

[Tick (a) or (b) above whichever is applicable and fill up accordingly.] 

2. As per Works Department, Govt. of Odisha Resolution No.27748 dt.. 11.10.77, I/My Firm 

am/is entitled for exemption of 50% EMD & ISD and accordingly, I/My Firm have/has 

submitted tender for the work. 

3. I/My Firm hereby submit willingness to avail price preference as ST/SC category Civil 

Contractor as entitled in the aforesaid resolution. 

4. Necessary documentary evidence(s) as prescribed in the Tender Notice at *  in support of 

my/our aforesaid claim for exemption of EMD & ISD have/has been duly up-loaded on- 

line/submitted along with my/our tender for the aforesaid work. 

5. In addition to those, other documents and original(s), as required by MC,RMC to sustain 

my/our aforesaid claim shall be submitted by me/us within a week from the date of 

instruction/intimation of MC,RMC through telephone/letter/e-mail failing which my/our 

tender shall be liable for rejection . 

(*) - Strike out which is not applicable 

(Deponent) 

(Signature of the Tenderer/Authorised Signatory in case of 

Partnership Firm/Company with Seal of the 

Firm/Company) 

 Original Affidavit sworn before Notary Public or Executive Magistrate 
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Schedule-J 

 

      AFFIDAVIT 

(Applicable for Contractors with Physical Disabilities) 

 

1. I, Sri / Smt / Ms ……………………………………………,Son / Daughter / Wife of 

…………….., hereby declare that I am a registered ………..Class Contactor with Physical 

Disabilities within the ambit prescribed in Works Department, Odisha- Resolution No.23934 

dt.8.11.91. 

2. As per the said Resolution, I am entitled for exemption of EMD & ISD and accordingly , I 

have submitted tender for the work. 

3. Necessary documentary evidence(s) as prescribed in the Tender Notice at   in support of 

my aforesaid claim for exemption of EMD & ISD have/has been duly up-loaded on- 

line/submitted along with my tender for the work. 

4. In addition to those, other documents and original(s), as required by MC,RMC to sustain 

my aforesaid claim shall be submitted by me within a week from the date of 

instruction/intimation of MC,RMC  through telephone/letter/e-mail failing which my tender 

shall be liable for rejection. 

 

 

 

 

(Deponent) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Original Affidavit sworn before Notary Public or Executive Magistrate 
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 Schedule-K 

 

 AFFIDAVIT  

(Applicable for Engineer Contractors Intending to Avail Exemption of EMD & ISD as 

per OPWD Code)   

1)  I, Sri/Smt/Ms………………………………………………………….., hereby 

declare as the Contractor/as the authorized signatory on behalf of the 

Contractor,”…………………………………………………..”(strike out whichever is not 

applicable) do hereby solemnly affirm and state as follows.  

2) That, I/we am/are a registered ………….. Class Engineer Contractor.  

3) That, I/we herewith claim exemption of EMD during the year………………for 

participation in the tender for this work.  

4) That, I/we have not exhausted the facility available to me/us an Engineer 

Contractor during the year…………. for exemption of EMD & ISD as per Works Deptt. 

Guideline & OPWD Code.  

5) That, I/we shall ensure production of my/our valid Original Contractor‟s 

Registration Certificate (license) after or during opening of bids (as per direction of 

MC,RMC   for the above work for verification and also for subsequent entry of exemption of 

EMD and ISD (if selected as the contractor for this work and availed the exemption of EMD 

and ISD in my/our license as per direction of MC,RMC, within such time as directed by him 

failing which action, as decided by RMC, may be taken against me/us and appropriate steps 

may be taken by RMC to facilitate execution of the tendered work.  

 

(*) - Strike out which is not applicable  

 

 

 

 

 

 

 

 

 

(Deponent) 

(Signature of the Tenderer /Authorised Signatory in case of 

Partnership Firm/Company with Seal of the Firm/Company) 

 

 

 

 

 

 Original Affidavit sworn before Notary Public or Executive Magistrate 
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Schedule-L 

 

            Affidavit 

(Applicable for the Bidder not registered under EPF) 

 

 I, Sri/Smt/ Ms............................................................................hereby declare as the 

Contractor /as the authorised signatory on behalf of the Contractor 

.........................................................................(Strike out whichever is not applicable) do 

hereby solemnly affirm and state as follows 

 

1.  That as on date, I/We am/are not registered with RPFC(Regional Provident Fund 

Commission) and solemnly affirm that, I/We shall follow the “ Employees Provident 

Fund and Misc Provision Act, 1952 & Rules /Schemes” made there under, in case the 

work is awarded to me/us. 

2. That I/We shall submit, after execution of work and before payment of any bill, the 

detail list of labours, such as 

a. Name: 

b. Father‟s name: 

c. Place of Permanent Residence: 

d. Statement of Wages paid to them till the completion of the Work 

3. The RMC Authority will be at liberty to deduct 26% of the labour component amount 

of the Contract & shall retain it as an additional security with RMC. 

4. That. In case I/We submit the EPF Registration Certificate, then the said additional 

security shall be released to me /us by RMC without any interest subject to fulfillment 

of other Compliances/conditions. 

5. That , this affidavit is required to be produced before the authority of Rourkela 

Municipal Corporation for tender purpose. 

That the facts stated above are true to the best of my /our knowledge. 

 

 

 

         (Deponent) 

(Signature of the Tenderer /Authorised Signatory in case of Partnership Firm/Company 

with Seal of the Firm/Company) 

 

 

 

 

 

 Original Affidavit sworn before Notary Public or Executive Magistrate 
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