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NOTICE INVITING e-TENDER

Tender No. SAI/NRC/limited /NIT-28426/25-26
Name of the work: - Miscellaneous repairing/renovation works at SAI NCoE sonepat.
Interested Firm / Individuals satisfying the Prequalification Criteria as mentioned in Technical Bid should apply

in the formats available at SAI website-www.sportsauthorityofindia.nic.in & CPP Portal of Govt. of India
http://eprocure.gov.in/eprocure/app. up to 1600 hrs on 10.05.2026.

Bidders may download the document from the website-www.sportsauthorityofindia.nic.in & CPP Portal of Govt. of
India i.e. http://eprocure.gov.in/eprocure/app. Bidders may ensure to upload their proposals, on CPP Portal
http://eprocure.gov.in/eprocure/app complete in all respect, on or before the closing date and time as
indicated in the critical data sheet given below.
Bidders shall not tamper / modify the document in any manner. In case the same is found to be tempered in
any manner tender will be rejected completely.

CRITICAL DATA SHEET

Tender document number SAI/NRC/limited /NIT-28426/25-26

Estimated Cost of Work (Rs.) Rs. 9,60,232.00 (Rupees nine Lakh sixty
thousand two hundred thirty two only)

Completion Time

30 Days

Earnest Money

Rs. 19204.00 (in the shape of Demand Draft,
FDR favouring Executive Director SAI, NRC,
Sonepat)

Publish Date 30.04.2026
NIT Download 30.04.2026
Submission Start Date 30.04.2026

Prebid meeting date & time

04.05.2026 at 3:00 PM

Bid Submission at

http://eprocure.gov.in/eprocure/app.

Proposal / Bid Submission End Date and
Time

10.05.2026 By 16:00 hrs

Technical Bid Opening Date and Time

11.05.2026 at 16:00 hrs

Address for submission of EMD & venue
for opening of bids.

Administrative Office, SAI, Northern Regional
Centre, Joshi Chauhan, GT Road, Bahalgarh,
Sonepat-131021

Contact detail

Phone-0130-2981562
Email-saisonepat@gmail.com

Date of commencement

Within 7th Calendar day from the date of
Issue of work order



http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app

Time for completion of work

As per time schedule given in tender
document i.e. 30 Days.

Total Security Deposit / Retention
Money

2.5% of Contract amount

Defect Liability Period

365 days (twelve months) from the date of
virtual completion of the work.

Period of Final Measurement

1 Month

Liquidated damages

At the rate of 2% of the Contract Value per
month which subject to a maximum of 10% of
the accepted Contract Value.

Value of work for interim payment

Two bills, minimum value of work done for each
running bill should not be less than 4 lakhs.

Recovery towards taxes.

As per rules applicable from time to time.

Rates

Rates shall be fixed during the contract &
extension period and no price variation is
entertained.

Performance Guarantee

5% of the tendered amount.

Place: Sonepat

ED SAI NRC Sonepat




INSTRUCTIONS TO TENDERERS

TECHNICAL CRITERIA

All the empaneled vendors are eligible. The SAI NRC Sonepat invites bids for carrying out repairing/renovation
of various facilities at SAI NCoE Sonepat.

CPWD Manual/ General Conditions of Contract shall be referred for all references. Work shall be carried out in
compliance to specification to these manuals. Firm shall ensure that the items will be provided /installed within
the stipulated period of time. Firm will bear the responsibility to bring the items and installing the same at the
stipulated place, no transport charges /installation charges shall be paid in excess to the rates quoted for the
items.

MODE OF SUBMISSION OF TENDER
Sealed Item Rates Tender under Two Bid Systems containing two Sealed covers of technical bid and financial/price bid
should be submitted online. Conditional tender shall not be accepted.

OPENING OF FINANCIAL BIDS/PRICE BIDS

1. Exact date and time shall be communicated through official E- mail address given in the bid document to the
qualified bidders.

2. Conditional bids would be summarily rejected.

3. In case no bid or single bid is received, or any other reason whatsoever, SAI may at its sole discretion to
cancel the whole tendering process or extend the last date and time of submission of the bid.

4. Any separately submitted discount letter on the financial price shall not be considered by SAI and shall be a
ground for disqualification. Evaluation of financial bid shall be considered only on the quoted price in the
financial bid submitted by the bidders.



INSTRUCTIONS FOR ONLINE BID SUBMISSION:

This

tender document has been published on the Central Public Procurement Portal (URL:

http://eprocure.gov.in). The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are meant to assist the bidders
in registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting their
bids online on the CPP Portal. More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal
(URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “*Click here to Enroll” on the CPP
Portal is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and assign
a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II
or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA
India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC's to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and the
password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

1)

2)

3)

4)

There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by
several parameters. These parameters could include Tender ID, organization name, location, date,
value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as organization name, form of contract, location, date, other
keywords etc. to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This
would enable the CPP Portal to intimate the bidders through SMS / email in case there is any corrigendum
issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the
bid documents have to be submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these may lead to rejection of
the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats. Bid documents may
be scanned with 100 dpi with black and white option.

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g.
PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can
use "My Space” area available to them to upload such documents. These documents may be directly


https://eprocure.gov.in/eprocure/app
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10.

11.

submitted from the "My Space” area while submitting a bid, and need not be uploaded again and again.
This will lead to a reduction in the time required for bid submission process.

Note: SAI in no way shall be responsible if the bidder fails to apply due to non-possession of Digital
Signature & non registration.

General information for the Vendors / Agencies for their prequalification to carry out the
above mentioned works on turnkey basis

The contractor should quote in the Rate and Amount column of the given price bid document only.
However, if a discrepancy is found, the rate which correspond with the amount worked out by the
contractor shall unless otherwise proved, be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rate written either in figure or in words, then
the rate quoted by the contractor in words shall be taken as correct. Where the rates quoted by the
contractor in figures and in words tally but the amount is not worked out correctly, the rate quoted by
the contractor will be taken as correct and not the amount.

Contractor must ensure to quote rate of each item. If no rate is quoted by the bidder, rate of such item
shall be treated as “0” (ZERO).

Eligible firm coating the lowest price will be selected.

Intending contractors / vendors are requested to read carefully before filling the particulars in the
Performa.

Information / details furnished by selected party, if found to be false / incomplete at any time in future
or any information effecting prequalification is willingly / unwillingly withheld, if come to the notice of
the SAI at any point of time, the company’s prequalification will be cancelled immediately.

Where copies are required to be furnished, these should be self-certified copies.

The bidder should have local office in New Delhi or within NCR of Delhi.

The cutoff date for calculation of past period for completion of projects shall be 315t March 2025.

All pages of the tender document i.e. Pre-qualification criteria, Technical bid, Price Bid should be signed
and stamped by bidder.

Contractor shall appoint technically qualified full time site supervisor to monitoring the day to day
progress of work at site on their own cost.

Contact 0130-2981562 for site visit / any query regarding tender.



Name of the firm

Address

Telephone No.

Office

Residence

Mobile No

Fax No.

E-Mail

TECHNICAL BID FORM

2 a) Whether Proprietorship/Partnership/Pvt. Ltd./
Public Ltd. Co.

b) Names of the Proprietor, Partners, Directors

5
6

i)
i)
i)

c) Year of Establishment

Registration with Registrar of Companies (No. &

Date) (For Corporation only)

Registration with Tax Authorities

i) Income-Tax (PAN) No.

i) GST No.

(Furnish copies of Income-Tax, GST certificate)

Names of the Bankers with address

Give details if at present involved in Litigation in similar type of contracts.

Sr.
No.

Name of Project

Name of
Employer

Nature of
work

Work order
dated

Date of
completion
of work

Value Rs.

Details of civil suit, if any that arose during
Execution of contract in the past 03 years

Specify maximum value of single value project
Executed during the last three years

Name and relation, if any, with the staff member
Of Sports Authority of India :




10 Details of work executed during the last 03 years

Type of | Work executed | Nature | Location | Value | Duration of work with If work left
work | for (name of| of work Rs. dates of Completion incomplete or
the Institution / (in terminated
Body) brief) (give
reasons)

Commence - | Completio
ment n

Note: Copies of work orders along with satisfactory completion certificate mentioning value of
completed work of Govt., Semi-Govt. Bodies, duly signed & seal of the client should be enclosed.

11 Details of work in hand (Photo copies of performance certificate, work orders issued by clients, Preferably
Govt., Semi-Govt. Bodies should be attached).

Type of Work Nature Location Value Rs. Duration of Present
work executed for | of work work, stage of
(name of the | (in stipulated work
Institution / brief) time
Body)

12 Annual Turnover in last 3 years:

Sr. Year Turnover (Rs. in Lakh) Income-tax paid
No.




13. LIST OF ENCLOSURES:

ANNEXURE PARTICULARS TICK IF
NO. ENCLOSED
I SAI NRC Sonepat Empanelment Certificate.
II Certificates of registration with Income Tax, GST, EPF, and ESI.
III Copies of work orders, satisfactory completion certificate
mentioning value of work issued by Govt., Semi-Govt.
Bodies.
v Copies of performance certificate, work orders issued by Govt.,
Semi-Govt. Bodies.
Y Copies of Income-Tax Returns / Assessment Orders for previous
03 years.

DECLARATION
e I/ We have read the instructions appended to the Performa and I / We understand that if any false information

is detected even at a later date, any future contract made between ourselves and SAI, on the basis of the
information given by me / us can be treated as invalid by the SAI and I / We will be solely responsible for the
consequences.

e I/ We agree that the decision of SAI in selection of contractors will be final and binding on me / us.

e All the information furnished by me/ us hereunder is correct to the best of my knowledge and belief.

e I/ We agree that I / we have no objection if enquiries are made about the work listed by me / us in the
accompanying sheets.

e I/ We agree that I / We have not applied in the name of sister concern for the subject tendering process.

Place : SIGNATURE
Date : NAME & DESIGNATION
SEAL OF ORGANISATION



TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

To,

Executive Director

Sports authority of India,
Northern Regional Centre,
Joshi Chauhan, GT Road,
Bahalgarh, Sonepat-131021

Sub: - Acceptance of Terms & Conditions of Tender.

Tender No: - SAI/NRC/limited /NIT-28426/25-26
Name of Tender / Work: - Miscellaneous repairing/renovation works at SAI NCoE sonepat.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender / Work’ from
the website(s) namely: https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above
mentioned website(s).

2. I/ We hereby certify that I / we have read the entire terms and conditions of the tender documents (including
all documents like annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we
shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organization too has also been taken into
consideration, while submitting this acceptance letter.

4. 1 / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) /
corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your department / organisation shall without
prejudice to any other right or remedy be at liberty to reject this tender / bid including the forfeiture of the
full said earnest money deposit absolutely.

6. I/ We agree to abide by this tender for a period of 90 days from the date of opening of the financial bid. I / we also
agree to pay the ISD as specified in the Tender.

7. Sports Authority of India shall also be at liberty to cancel the Work Order of tender if I / We fail to execute an
agreement or to start the work as stipulated in the tender documents or fail to deposit the amount of initial security
deposit as specified in the memorandum.

8. I/ We agree that the Sports Authority of India reserves the right to accept the tender in whole or in part or split the
works under separate contracts or accept or reject any or all the tenders without assigning any reason whatsoever
thereof.

9. I/ We are aware that the quantities mentioned in the tenders are indicative and the same can be increased or
decreased depending on the requirement of the Institute and as per the site conditions. I / we will not seek
compensation for the same and execute the additional quantities at the tender rates.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)


https://eprocure.gov.in/eprocure/app

Definition and Interpretation: -

In construing these conditions, the Specifications, Bill of quantities and Contract Agreement etc.
the following words shall have the meaning herein assigned to them except where the subject
or context otherwise requires.

i (a)

i (b)
i (a)

i)

(iv)
(V)

(vi)

(vii)

The Institute: - The term Institute shall mean Sports Authority of India, Northern Regional Centre,
Joshi Chauhan, GT Road, Bhalgarh, Sonepat-131021 the employer or their authorized representative
to act on their behalf.

Engineer: - Engineer appointed by the Employer for the supervision of the work.

"Contractor" shall mean: -

a) In the case of a Partnership firm: - --=--=-===-=-=-o-mmmmmmmmmmoo e o and -----------
------------ trading as partners in the name and style of ---------------------------—--—----- and having
a place of business at --- -------------—--- and shall include the partners for the time being of the

said firm and the legal representatives of a deceased partner.

b) In the case of individual Contractor: - Shri trading in the name and style of
and shall include his heirs, successors and legal

successors and legal representatives.

c) In the case of Company:- a company incorporated under
19 and having its registered office at and office at
and shall include its successors and assignee.

The tenderers are advised to read all the instructions, term & conditions, additional & general
conditions, contract clauses, nomenclature of items, additional specifications, drawings etc.
contained in the tender document carefully and visit the site to see existing site conditions and
services & inspect the existing building before quoting the rates & no extra claim shall be entertained
by the client.

The Contractors are advised to inspect and examine the site and satisfy themselves with the nature
of site, the means of access to the site, the constraints of space for stacking material / machinery,
labour etc. constraints put by local regulations, if any, weather conditions at site, general ground /
subsoil conditions etc. or any other circumstances which may affect or influence their tenders.

"Site" shall mean the site of the contract works including any building and erections thereon and

any other land (inclusively) as aforesaid allotted by the Employer for the Contractor's use.

"Contract" shall mean the following documents, all duly signed, collective in that order of

precedence.

a) Articles of Agreement

b) Letter of acceptance of tender / award of work

c) Special Conditions of Contract

d) General conditions of contract including clarifications / conditions accepted after the Pre-bid
Meeting.

e) Specifications

f) Bill of Quantities

"Notice in writing" or "written notice" shall mean a notice in written, typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post to the
last known private or business address or registered office of the addressee and shall be deemed to
have been received when in the ordinary course of post it would have been delivered.

"Act of Insolvency" shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency
Act, or the Provincial Insolvency Act or any Act amending such original.



viii)

(ix)

(x)

(xi)

(xii)

(xiii)

Xiv)

(xv)

(xvi)

(xvii)
(xviii)
(xix)
(xx)
(xxi)

(xxii)

"Works" means the permanent works described in the "Scope of Work" and / or to be executed in
accordance with the Contract and includes materials, apparatus, equipment, temporary supports,
fittings, and things of all kinds to be provided, the obligations of the Contractor hereunder and work
to be done by the Contractor under the contract.

"Bill of Quantities" means the Schedule and Quantities of items, materials & rates, summaries, etc.
as finally accepted.

"Specification" means the specifications given in these documents including relevant Indian standard
specification where so required and where such a specification is not available, the specification
approved by the SAI.

"Temporary Works" means all temporary works of every kind required in or about the execution,
completion or maintenance of the works.

"Materials" means the materials, apparatus, equipments, fittings, fixtures and all such other material
which are incorporated in the 'work".

"Virtual Completion of the Works" means the completion of the whole of the works substantially in
all respects as evidenced by issuance of a Certificate of Virtual Completion by the SAL

"Period of Maintenance / Defect Liability Period” shall mean the period of 365. (Three hundred sixty-
five) days calculated from the date of virtual completion of the works as certified by the SAI.

"Urgent Works" means any urgent works, which in the opinion of the Employer becomes necessary
at the time of execution and / or during the progress of work to obviate any risk of accident or failure
or to obviate any risk of damage to the structure or services or required to accelerate the progress
of work for which becomes necessary for safety and security or for any other reason, the Employer
may find it necessary.

"Market Rate" means the rate as decided by the SAI on the basis of cost of materials at site inclusive
of any tax, duty, octroi etc. at the time of execution of work.

"Approved" means approved in writing; "Approval” means approval in writing.

"Month" means calendar month.

"Week" means seven consecutive calendar days.

"Day" means a calendar day beginning and ending at 00 Hours and 24 hours respectively.
"Contract Value" means the total value of the tender as accepted by the Employer.
Interpretations / Marginal Note / Heading / Catch Lines.

The Marginal Notes, Headings and in the catch lines hereto and in the annexure hereto are meant
only for convenience of reference and shall not in any way be taken into account in the interpretation
of these presents and the annexure hereto. The Contractor will have to carry out and complete the
said work in every respect in accordance with this contract.

Words imparting the singular only also include the plural and vice versa where the context requires.



1. GENERAL CONDITIONS OF CONTRACT

1.1 For all items of Civil; CPWD specifications with correction slips up to the date of receipt of tender shall be
followed. For the items which are not covered under CPWD specifications; the special conditions / B.L.S.
specifications shall apply. In this regard the decision of Engineer-in- charge shall be final.

1.2 Wherever any reference is made of any Indian Standard, it shall be taken as reference to the latest edition
with all amendments / revision issued thereto up to the date of receipt of tenders.

1.3 Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for
all heights, depths, leads and lifts involved in the execution of work.

1.4 The contractor shall make his own arrangement of water required for the work as per the general
conditions of the contract. However, 1% (one percent) water charges shall be recovered on the gross
amount of bill from the contractor, if government water is used.

1.5 Electric connection for general purpose at the service centre already exists. Bills for the electricity
consumed shall be paid by the contractor, in case additional load is required for some purpose same shall
be arranged by the agency. In case of failure of power supply the contractor shall make his own
arrangement of generators.

1.6 Other agencies working at site will also simultaneously execute the work entrusted to them and the
contractor shall offer necessary co-operation wherever required to other agencies.

1.7 The work shall be carried out in a manner complying in all respects with the requirements of relevant bye
laws of the local bodies, labour laws, minimum wages act, workmen compensation act and other statutory
laws enacted by Central Govt. as well as State Govt.

1.8 No residential accommodation shall be provided to any of the staff engaged by the contractor. The
contractor shall not be allowed to erect any temporary set up for staff in the campus.

1.9 No claims of the labours shall be entertained by the Department including that of providing employment,
regularization of services etc.

1.10 The personnel and labourers engaged by the contractor under this contract shall wear neat and
clean uniforms as approved by the Engineer-in-charge along with name badges. An identity card duly
countersigned by Engineer-in-charge or his representative shall be issued to each personnel by the
contractor to have proper identifications. The character and antecedents of the staff employed by the
contractor shall be got verified from the police by the contractor.

1.11 The contractor shall have registration with Employee’s Provident Fund commissioner and



Employee’s state Insurance Corporation for safe guarding interest of his workmen. He shall obtain all other
necessary approvals from statutory bodies as per law in vogue.

1.12 All T&P, scaffoldings, instruments/meters for maintenance, consumable and Contingent Articles
required for execution of the work shall be arranged by the contractor.

1.13 Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint
against staff on behavior should be taken very seriously and such staff should be removed by the
contractor immediately from the site and replacement shall be provided immediately.

1.14 For the Purpose of categorization of staff as skilled and unskilled, the sewer man and balder shall
be taken as unskilled, the Mason/Plumber/ and carpenter shall be taken as skilled.

1.15 All dismantled material will be removed from site by contractor after verification of measurement
of the same.
1.16 The contractor shall make all safety arrangement required for the labour engaged by him at his own

cost. All consequences due to negligence or due to lapse of security/safety or otherwise shall remain with
the contractor. The department shall not be responsible for any mishap, injury, accident or death of the
contractor’s staff. No claim in this regard shall be entertained / accepted by the department.

1.17 Contractor shall be fully responsible for any damages caused to govt. property or allottee’s
property by his or his labour in carrying out the work and shall be rectified by the contractor at his own
cost.

1.18 The agency shall restore back the premises and other articles provided by the department to the
department at the time of closure of the contract.

1.19 Stores & bins as available shall be handed over to the contractor for storing the material.

1.20 All the malba or rubbish obtained from dismantling or otherwise during the execution of the work
shall be brought down through the staircase and shall not be thrown to the ground directly from first floor
or second floor etc. this shall be carried and stacked properly to the specified common disposal point on
the same day and site shall be left clear as per the instructions of the Engineer-in-charge. A compensation
of Rs. 100/- shall be recovered from the contractor for each complaint/default.

1.21 Any damage to the building structure, fittings or any other articles etc. done by the contractor or
his workman during the execution of the work shall be made good by the contractor at his own cost.

1.22 The contractor shall clear the site properly after the completion of the work.



1.23 The Agency shall be solely responsible for compliance to the provisions of various Labour and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. relating to
personnel deployed by it at SAI NRC Sonepat site or for any accident caused to them and the SAI NRC
Sonepat shall not be liable to bear any expense in this regard. The Agency shall make payment of wages
to workers engaged by it by the stipulated date irrespective of any delay in settlement of its bill by the SAI
NRC Sonepat for whatever reason. The Agency shall also be responsible for the insurance of its personnel.
The Agency shall specifically ensure compliance of various Laws / Acts, including but not limited to with
the following and their re-enactments / amendments / modifications: -

1.23.1.1 The Payment of Wages Act 1936

1.23.1.2 The Employees Provident Fund & MP Act, 1952

1.23.1.3 The Contract Labour (Regulation) Act, 1970

1.23.1.4 The Payment of Bonus Act, 1965

1.23.1.5 The Payment of Gratuity Act, 1972

1.23.1.6 The Employees State Insurance Act, 1948

1.23.1.7 The Employment of Children Act, 1938

1.23.1.8 The Motor Vehicle Act, 1988

1.23.1.9 Minimum Wages Act, 1948

2 Breach of Terms and Conditions:

Noncompliance of any terms and conditions enumerated in the contract shall be treated as breach of
contract. Or In Case of breach of any terms and conditions as mentioned above, the Competent Authority,
will have the right to reject the bid at any stage without assigning any reason thereof and nothing will be
payable by SAI NRC Sonepat in that event the EMD shall also stands forfeited.

3 Termination of Contract:
SAI NRC Sonepat would have the right to terminate the contract by giving one month’s notice before the
expiry of the term, in case the work performance is not up to the standard, or in case there is any violation
of SAI NRC rules & regulations, or if there is any lapse in compliance of any labour legislation, or if there is
any incident of indiscipline on the part of the Tenderer or his staff and the agreement may be terminated
by either party by giving one month’s notice to the institution. The decision of Competent Authority of SAI

NRC Sonepat in this regard would be final and binding on the Tenderer. In such an event, SAI NRC Sonepat
shall have the right to engage any other tenderer to carry out the task.

4 Dispute Settlement:

It is mutually agreed that all differences and disputes arising out of or in connection with this agreement
shall be settled by mutual discussions and negotiations if such disputes and differences cannot be settled
and resolved by discussions and negotiations then the same shall be referred to the sole Arbitrator
appointed by the Director, SAl Sonepat whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within the framework of
applicable legislation and enactment made from time to time concerning such commercial dealings/
processing.

5. Language(s)

The language in which the Contract documents shall be drawn up shall be English only.



6. Scope of Contract

The Contract comprises the Miscellaneous repairing/renovation works at SAI NCoE Sonepat detailed
description as per schedule of quantity. The work shall be done in accordance with CPWD Specifications
2019.The scope includes provisions for the following works:

e Structural steel work in built-up tubular trusses for cycle sheds.

e Provision of synthetic fibre cement sheets for shed roofing.

e Cement concrete work.

e Supply and filling of earth in the archery ground.

e Provision of road roller.

e Provision of GI chain link fabric fencing.

e Provision of MS framing for chain link fencing.

e Brick work.

e Marble work.

e Provision of bamboo Jafri.

e Shifting of split ACs from Guru Hanuman Hostel.

e Provision of kitchen chimney.

e (Cutting, shifting, and welding of two MS cages

o Dismantling of brick work, including stacking of serviceable material and disposal of unserviceable
material.

e Provision of locks for 100 cupboards

7. (i) Work Order / Award

Before signing of the Contract, the Employer shall issue by registered post or by otherwise depositing at
the registered office of the Contractor, Work Order / Award to enter into a Contract with the Contractor for
the execution of the works in accordance with the contract. Until a formal contract agreement is prepared
and executed, the tender documents & set of drawings together with the relevant correspondence
exchanged from receipt of the tender to acceptance and together with the Employer's Work Order / Award
shall constitute a binding contract between the parties.

(i) Contract Agreement

On receipt of intimation from the Employer of the acceptance of his / their tender, the successful tenderer
shall be bound to implement the contract and within seven days thereof, the successful tenderer shall sign
an agreement in accordance with the draft agreement.

8. Disruption of Progress

The Contractor shall give adequate but not less than 1 weeks’ time written notice to the SAI whenever
planning or progress of the Works is likely to be delayed or disrupted unless any further drawing or order,
including a direction, instruction or approval, is required to be issued by the SAIL. The notice shall include
details of the drawing or order required explaining why and by when it is required and of any delay or
disruption likely to be suffered if it is late.

9. Compliance with Statutes, Regulations, Etc.

The Contractor shall conform to the provisions of any Act of the legislature relating to the works, and to
the regulations and bye-laws of any authority, and of any water, electric supply and other companies and
/ or authorities with whose systems the structure is proposed to be connected, and shall, before making
any variations from the Drawings or Specifications that may be necessitated by so regulations, give to the
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11.

SAI written notice, specifying the variation proposed to be made and the reason for making it and apply
for instructions thereon. In case, the Contractor shall not within ten days of submission of such notice,
receive such instructions, he shall proceed with the work conforming to the provisions, regulations, or bye-
laws in question.

The Contractor shall bring to the attention of the SAI all notices required for execution by the said Acts,
regulations or bye-laws to be given to any authority and pay to such authority, or to any public office all
fees that may be properly chargeable in respect of the works, and lodge the receipts with the SAI for
reimbursement at actual.

Setting Out

The Contractor shall set out the works and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof. If at
any time any error in this respect shall appear during the progress of the works or within the defects liability
period the Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the
SAI.

() Quality of Materials & Workmanship & Test

All materials and workmanship shall be the best of the respective kinds described in the Con-tract and in
accordance with the SAI ‘s instructions and shall be subjected from time to time to such tests as the SAI ‘s
may direct at the place of manufacture or fabrication or on the Site or at an approved testing laboratory.

The Contractor shall upon the instruction of the SAI furnish him with documentation to prove that the
materials & goods comply with the requirements of contract and for requirement stated above. The SAI
may issue instruction in regard to removal of material from site or any work, if these are not in accordance
with the Contract. The Contractor shall provide such assistance instruments, machinery, labour and
materials as are normally required for examining, measuring, sampling and testing any material or part of
work before incorporation in the works for testing as may be selected and required by the SAI.

(i) Samples

All samples of adequate numbers, sizes, shades & pattern as per specification shall be supplied by the
Contractor without any extra charge. Apart from adhering to any special provision made in the specifications
regarding submission of samples the contractor shall within 7 days of his receipt of Work Order, provide to
the Architect samples along with the detailed literature of all materials he proposes to use in the work
irrespective of the fact that a specific make / material might have been stipulated. If certain items proposed
to be used are of such nature that samples cannot be presented or pre pared at the site, detailed literature
/ test certificate of the same shall be provided to the satisfaction of the SAI . Before submit ting the samples
/ literature, the contractor shall satisfy himself that the material / equipment for which he is submitting the
samples / literature meet with the requirement of the specification. The SAI shall check the samples and
give his comments and / or approval to the same. Only when the samples are approved in writing by the
SAlI , the contractor shall proceed with the procurement and installation of the particular material /
equipment. The approved samples shall be signed by the SAI for identification and shall be kept on record
at site office until the completion and acceptance of the work and shall be available at the site for inspection
/ comparison at any time. The contractor shall keep with him a duplicate of such samples to enable him to
process the matter.

For items of work where the samples are to be made at the site, the same procedure shall be followed. All
such samples shall be prepared at a place where it can be left undisturbed until the completion of the
project.
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The SAI shall communicate their comments / approval to the Contractor to the samples at his earliest
convenience. Any delay that might occur in approving of the samples for reasons of its not meeting with
the specifications or other discrepancies, inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipments, etc.
shall be to the account of the contractor. In this respect the decision of the SAI shall be final.

On delivery of the supplies of materials / equipment for permanent works at the site, the contractor shall
specifically arrange to get the supply inspected by the SAI and compared with the approved sample and
his specific approval obtained before using the same in the work.

(iii) Cost of Tests

The cost of making any test shall be borne by the Contractor if such test is intended by or provided for in
the Specification or Bill of Quantities.

(iv)  Costs of Tests not provided for, etc.

If any test is ordered by the SAI which is either

(a) not so intended by or provided for or

(b) (in the cases above mentioned) is not so particularized, or

(c) though so intended or provided for but ordered by the SAI to be carried out by an independent person
at any place other than the site or the place of manufacture of fabrication of the materials tested or any
Government / approved Laboratory, then the cost of such test shall be borne by the Contractor.

Contractor's Superintendence

The Contractor shall give all necessary personal superintendence during the execution of the works, and as
long, thereafter, as the SAI may consider necessary until the expiry of the "Defects Liability Period" stated
hereto.

Access for Inspection

The Employer and their respective representatives shall at all reasonable times have free access to the
work and / or to the workshops, factories or other places where materials are lying or from which they are
being obtained and the Contractor shall give to the Employer, they and their representatives every facility
necessary for checking measurements, inspection and examination and test of the materials and
workmanship. No person not authorized by the Employer except the representatives of public authorities
shall be allowed on the works at any time.

() Examination of Work Before Covering Up

No work shall be covered up or put out of view without the approval of the SAI and the Contractor shall
afford full opportunity for the SAI to examine and measure any work which is about to be covered up or
put out of view and to examine foundations before permanent work is placed thereon. The Contractor shall
give due notice to the SAI of any such work or foundations is or are ready or about to be ready for
examination and the SAI shall without unreasonable delay, unless he considers it unnecessary and advises
the Contractor accordingly, attend for the purpose of examining and measuring such work or for examining
such foundations.

(i) Uncovering and making openings

The Contractor shall uncover any part or parts of the Works or make openings in or through the same as
the SAI may from time to time direct and shall reinstate and make good such part or parts to the satisfaction
of the SAI. If any such part or parts have been covered up or put out of view after compliance with the
requirements of sub-clause (i) of this Clause and are found to be executed in accordance with the contract
the expenses of uncovering, making openings in or through reinstating and making good the same shall be
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borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall
be recoverable from him by the Employer or may be deducted by the Employer from any monies due or
which may become due to the Contractor.

Assignment

The whole of the works included in the contract shall be executed by the Contractor and the Contractor
shall not directly or indirectly transfer, assign or sublet the contract or any part / share thereof or any
interest therein without the prior written consent of the Employer / Architect and no undertaking shall
relieve the Contractor from the full and entire responsibility of the contract or from active superintendence
of the works during their progress.

Works to be measured

The SAI representative may from time to time intimate to the Contractor that he requires the works to be
measured, and the Contractor shall forthwith attend or send a qualified Representative to assist the SAI
representative in taking such measurements and calculations and to furnish all particulars or to give all
assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Representative, then the measurement
taken by the SAI or a person approved by him shall be taken to be correct measurements of the works.
Such measurements shall be taken in accordance with the Mode of Measurements detailed in the
Specifications.

The SAI shall take joint measurements with the contractor and the measurements shall be entered in the
measurement book / sheet by the SAI 's representative.

The Contractor or his Representative may at the time of measurement take such notes and measurements
as he may require.

Deviation, Extra Items and Pricing

Overall deviation limit (including cost of extra items & Deviation) shall be 25%. Deviation upto 1.25
times of contract amount shall be approved by Engineer-in-Charge with recorded reasons. All the
deviated quantities shall be paid at agreement rates.

The completion cost of the agreement shall not exceed 1.25 times of the tendered amount and the

contractors should keep a check and watch over the amount of work done & do not execute work
beyond 1.25 times of the tendered amount.

The payment of extra/substituted items born on DSR shall be paid as per DSR rates applicable to
the agreement plus prevailing cost index and plus / minus %age above or below of quoted contract
amount.

The payment of the non-scheduled extra items shall be paid as per the prevailing market rate.

Work is to be carried out to the Satisfaction of SAI

The Contractor shall carry out all the works strictly in accordance with Drawings, detailed
Specifications and instructions of the SAI . If in the opinion of the Architect changes have to be made
in the works, the Contractor shall carry out the same, and payment, if any, arising out of these shall
be made as per the terms of the contract.

19. (i) Removal of Improper Work & Materials

The SAI shall, during the progress of the works, have power to order in writing from time to time
the removal from the works within such reasonable time or times as may be specified in the order,
of any materials which in the opinion of the SAI are not in accordance with the Specifications or the



(i)

(iii)

(iv)

(V)

(vi)

(vii)

instructions of the SAI , the substitution of proper materials, and the removal and proper re-
execution of any work executed with materials or workmanship not in accordance with the Drawings
and Specifications or instructions, and the Contractor shall forthwith carry out such order at his own
cost. In case of default on the part of the Contractor to carry out such order, the Employer shall
have the power to employ and pay other persons to carry out the same, and all expenses consequent
thereon, or incidental thereto, as certified by the SAI representative shall be borne by the Contractor,
or may be deducted by the Employer from any moneys due, or that may become due, to the
Contractor.

Default of Contractor in Compliance

If the Contractor after receipt of written notice from the SAI requiring compliance within ten days
fails to comply with such further drawings and / or SAI representative's instructions the Employer
may employ and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable from the
Contractor by the Employer on the Certificate of the SAI representative as a debt or may be deducted
by him from any moneys due to the Contractor.

Inspection & Testing During Manufacture

The SAI shall be entitled during manufacture to inspect, examine and test on the Contractor's
premises during working hours the materials and workmanship and check the progress of
manufacture of all fabrication materials / items to be supplied under the Contract, and if part of the
said materials / items are being manufactured on other premises the Contractor shall obtain for the
SAI  permission to inspect, examine and test as if the said Plant were manufacturing on the
Contractors premises. Such inspection, examination or testing if made shall not relieve the
Contractor from any obligation under the Contract.

Dates for Inspection & Testing

The Contractor shall agree with the SAI the date on and the place at which any plant / works will be
ready for testing as provided in the Contract and unless the SAI shall attend at the place so named
on the date agreed the Contractor may proceed with the tests, which shall be deemed to have been
made in the SAI ’s presence, and shall forthwith forward to the SAI duly certified copies of the test
readings. The SAI shall give the Contractor 24 hours notice in writing of his intention to attend the
tests. All costs of testing shall be borne by the contractor. All outstation travel expenses shall be
borne by the owner but in case re-inspections are required as per clause No. 19 (ix) the travel
expenses shall be on contractors account.

Facilities for Testing at Manufacturer's Works

Where the Contract provides for tests on the premises of the Contractor or of any sub-contractor
the Contractor shall provide such assistance, labour, materials, electricity, fuel, stores, apparatus
and instruments as may be requisite and as may be reasonably demanded to carry out such tests
efficiently.

Certificate of Testing

As and when fabricated materials shall pass the tests referred in this, the SAI shall furnish to the
Contractor a certificate in writing to that effect.

Rejection

If as a result of such inspection, examination or test of the works (other than a Test on Completion
under Clause 19.0) the SAI shall decide that such material is defective or not in accordance with the
Contract he shall notify the Contractor accordingly stating in writing his objection and reasons



therefore. The Contractor shall with all speed make good the defect or ensure that the material
complies with the Contract. Thereafter, if required by the SAI representative, the tests shall be
repeated under the same terms and conditions save that all reasonable expenses to which the
Employer may be put by the repetition of the tests shall be deducted from the Contract Sum.

(viii) Delivery of Materials & Equipment
Unless the SAI shall otherwise direct, no material shall be delivered to site until the SAI shall have
issued, in respect of such material, a certificate under Clause 19 (vi) (Certificate of Testing).
Likewise, Fabricated Materials or Contractor's Equipment shall be delivered to Site only upon an
authorization in writing applied for and obtained by the Contractor from the SAIL
The Contractor shall be responsible for the reception on site of all Materials and Contractor's
Equipment delivered for the purposes of the Contract.

(ix) Inspection & Testing and Re-inspection & Re-testing
All deficiencies revealed by testing and inspection shall be rectified by the Contractor at his own
expense and to the satisfaction and approval of the SAI. Rectified components shall be subject to
retesting and re-inspection.

(x) Inspection Reports

The Contractor shall provide the SAI with five copies of reports of all inspections and tests.

20. Payment Terms

21.

22.

23.

Any payment will be released only after signing of Agreement as per the following payment terms:

Defects Liability Period 12 months after completion of work

Date of Commencement After 7 working days from the date of acceptance

of work order

Date of Completion 30 days after the due date of commencement

Value of work for interim Payment Two bills, minimum value of work done should be

of Rs. 4 lakh for each running bill.

Retention money / security deposit 2.5% on total project cost to be recovered from

each running bills.

Subject to the terms of the contract, in case the contract is terminated, payment towards services will be

made on pro rata basis, for the works completed, after deducting applicable penalty and TDS/other

applicable.

Commencement of Works

Within 7 Calendar days from the date of issue of Work Order, the contractor shall begin the works and shall
regularly proceed with and complete the same on or before the "Date of Completion" stated in the Appendix

subject nevertheless to the provisions for extension of time hereinafter contained.

Time for Completion

30 days after the due date of commencement

Extension of Time for Completion



If the Contractor needs an extension of time for the completion of the work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion stipulated in the contract, the
Contractor shall apply to the Employer for extension of time in writing at least 30 days before the expiry of
the scheduled time and while applying for extension of time, Contractor shall furnish the reasons in detail
and his justification, if any, for the delays. While granting extension, the SAI shall notify the contractor the
period of time which will not qualify for levy of liquidated damages.

For the balance period in excess of original stipulated period and authorized extension of time granted i.e.
period not qualifying for levy of liquidated damages, by the Employer, the provision of liquidated damages
as stated under Clause 24 will become applicable.

Further, the contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

24. Compensation for Delay

25.

If the contractor fails to maintain the required progress to complete the work and clear the site on or before
the contract or justified extended date of completion as per clause 23 (excluding any extension under
Clause 23), he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as compensation the amount calculated at the rates stipulated
below for every completed day/ month (as determined) that the progress remains below that the work
remains incomplete If there is no hindrance, compensation shall be levied if work is incomplete.

Compensation for delay of work

(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis based
on quantum of damage suffered due to stated delay on the part of Contractor. if scheduled
completion of work is more than one year.

(i) With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be computed
on per day basis based on quantum of damage suffered due to stated delay on the part of
Contractor. if scheduled completion of work is more than six months and up to one year.

(iii)  With rate 2% (two percent) to 5% (five percent) (maximum) per month of delay to be computed
on per day basis based on quantum of damage suffered due to stated delay on the part of
Contractor. if scheduled completion of work is up to six months.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10 % of the accepted Tendered Value of work

Suspension of Work

The Contractor shall on the written order of the SAI suspend the progress of the Works or any part thereof
for such time or times and in such manner as the SAI may consider necessary and shall during such
suspension properly protect and secure the work so far as is necessary in the opinion of the SAI. The extra
cost including all running wages to be paid on the Site, salaries, depreciation and maintenance of plant,
Site on costs and overhead costs of the Contract relatable to the works done or incurred by the Contractor
in giving effect to the SAI ’s instructions under this Clause shall, be borne and paid by the Employer unless
such suspension is:

(a) otherwise provided for in the Contract
or



(b) necessary by reason of inclement weather conditions affecting adversely the safety or quality of the
Works.

or
(c) necessary by reason of some default on the part of the contractor

Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives
notice in writing of his intention to claim to the SAI within 28 days of the SAI ’s order. The SAI shall
settle and determine such extra payment and / or extension of time under relevant Clause hereof
to be made to the Contractor in respect of such claim as shall in the opinion of the SAI be fair and
reasonable and the SAI ‘s decision shall be final and binding.

26. Earnest Money Deposit:

The bidder shall be required to submit the Earnest Money Deposit (EMD) for an amount of Rs. 19204.00 /-
(Rupees nineteen thousand two hundred four only) by way of Insurance Surety Bonds, account payee
demand draft, fixed deposit receipt, banker’s cheque or Bank Guarantee from any of the Commercial Banks.
The demand drafts shall be drawn in favour of “Executive Director SAI, NRC, Sonepat”. The EMD of the
successful bidder shall be returned after the successful submission of Bank Guarantee/ Security Deposit
and for unsuccessful bidder(s) it would be returned after award of the contract. Bid(s) received without
demand drafts of EMD will be rejected. MSME registered vendor having MSME certificate in relevant category
will be exempted from EMD.

27. Performance Guarantee

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered
amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract)
within 20 days from the date of issue of letter of acceptance. This period can be further extended by the
Engineer-in-Charge up to a maximum period as specified in Special Conditions of Contract on written
request of the contractor stating the reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks.
In case a fixed deposit receipt of any Bank is furnished by the contractor to the SAI as part of the
performance guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the
loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the SAI to make good the deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 1 year claim
period beyond that. In case the time for completion of work gets enlarged, the contractor shall get the
validity of Performance Guarantee extended to cover such enlarged time for completion of work. After
recording of the completion certificate for the work by the competent authority, the performance guarantee
shall be returned to the contractor, without any interest. However, in case of contracts involving
maintenance of building and services/any other work after construction of same building and services/other
work, then 50% of Performance Guarantee shall be retained as Security Deposit.

The Engineer-in-Charge shall make a claim under the performance guarantee except for amounts to which
the SAI is entitled under the contract (not withstanding and/or without prejudice to any other provisions in
the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein

above, in which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee.

(b) Failure by the contractor to pay SAI any amount due, either as agreed by the contractor or

determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to
this effect by Engineer in-Charge.



iv. In the event of the contract being determined or rescinded under provision of any of the Clause/Condition
of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the SAI.

The performance Guarantee shall be refunded to the contractor after Completion and successful handing

over of the project and issuance of Completion Certificate. However, in case of contracts involving
Maintenance of building and services /any other work after construction of same building and services/
other work, then 50% of performance guarantee shall be returned to the contractor, without any interest
after Completion and successful handing over of the project and issuance of Completion Certificate. The
balance 50% shall be returned after Successful completion of Maintenance period.

28. Security Deposit / Retention Money

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit SAI at the time of making any payment to him for work done under the contract to deduct a
sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will
amount to security deposit of 2.5% of the tendered value of the work. Such deductions will be made
and held by SAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in cash or in the form of Government Securities or fixed deposit
receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the SAI as part
of the security deposit and the Bank is unable to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the SAI to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from
the interest arising therefrom, or from any sums which may be due to or may become due to the
contractor by SAI on any account whatsoever and in the event of his Security Deposit being reduced
by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make
good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks
endorsed in favour of SAI NRC Sonepat, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit shall be collected from
the running bills and the final bill of the contractor at the rates mentioned above. The security
deposit will be released after completion of DLP.

29. Certificates & Payment

()

(iv)

(V)

Final Bill

a) The Contractor shall submit final bill within 45 days from the date of issue of virtual completion
certificate with all relevant information and details including as-built drawings, operation and
maintenance manual, photographs etc. complete. The last date of submission of all relevant
documents shall be reckoned as the date of final submission.

b) The SAI representative within 45 days of submission of the final bill, shall issue a certificate of
payment against the final bill to the Employer who shall thereupon, within 45 days from the date
of receipt of the certificate, shall release the balance payment to the contractor after effecting
all recoveries, including advances & payments against interim certificates.

The SAI shall have power to withhold Certification if the works or any parts thereof are not being
carried out to his satisfaction.

The SAI may by any Certificate make any correction in any previous Certificate, which shall have
been issued by him.
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(vi) No payment shall be made to the Contractor if the Contractor fails to insure the works & keep them
insured till the issue of the Virtual Completion Certificate.

Arbitration

All disputes or difference of any kind whatsoever which shall at any time arise between the parties hereto
touching or concerning the works or the execution thereof of this maintenance thereof of this contract or
the construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after determination, foreclosure or breach of the contract
(other than those in respect of which the decision of any person is by the contract expressed to be final
and binding) shall after written notice by either party to the contract to the other of them and to the
*Appointing Authority who shall be appointed for the purpose by the Employer (Sports Authority of India)
be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

* Appointing Authority
The Appointing Authority will be the RD Sports Authority of India NRC Sonepat

The names of the Arbitrator will be selected from one of the following disciplines, in order of
preference:

(a) Retired High Court / Supreme Court Judges, who have experience in handling Arbitration
cases.

(b) Members of the Council of Arbitration.
(c) Fellow of Institution of Architects.

(d) Eminent retired Chief Architect from State / Centre / P.W.D. / Public Sector undertakings of
good reputation and integrity.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within
thirty days of receipt by him of the written aforesaid notice, to the contractor a panel of three names of
persons who shall be presently unconnected with the organization for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any one of the persons named to
be appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days
of receipt by him of the names. The Appointing Authority shall thereupon without any delay appoint the
said person as the sole Arbitrator. If the Contractor fails to communicate such selection as provided above
within the period specified, the Appointing Authority shall make the selection and appoint the selected
person as the Sole Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the
period specified, the Contractor shall send to the Appointing Authority a panel of three names of persons
who shall all be unconnected with either party. The Appointing Authority shall on receipt by him of the
names as aforesaid select any one of the persons named and appoint him as sole Arbitrator. If the
Appointing Authority fails to select the person and appoint him as the sole Arbitrator within 30 days of
receipt by him of panel and inform the Contractor accordingly, the contractor shall be entitled to appoint
one of the persons from the panel as the sole Arbitrator and communicate his name to the Appointing
Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and no payment
due or payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference of the date he issues notice to both parties
fixing the date of the first hearing.
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The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and
publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award.
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitration shall, if required to be paid the award is made and published, be paid
half by each of the parties. The costs of the reference and of the award including the fees, if any, of the
Arbitration who may direct to and by whom and in what manner such costs or any part thereof shall be
paid and may fix or settle the amount of costs be so paid.

The award of the Arbitrator shall be final and binding on both parties.

Subject to aforesaid the provision of the Arbitration Act 1996 or any statutory modification or re-enactment
therefor and the rules made there under, and for the time being in force, shall apply to the arbitration
proceeding under this Clause.

In all cases the arbitrator shall give reasons for the award.

It is also a term of the contract that if contractor(s) do / does not make any demand for
arbitration in respect of any claim(s) within 90 days of receiving intimation from SAI that the
bill after due verification is passed for payment of a lesser amount, or otherwise, the contractor’s
right under this agreement to refer to arbitration shall be deemed to have been forfeited and
SAI shall be relieved and discharged of their liability under this agreement in respect of such
claim(s). Further it is agreed that for the purpose of this clause, such notice is deemed to have
been received by the contractor(s) within 2 days of posting of the letter by SAI or when delivered
by hand immediately after receipt thereof by the contractor(s), whichever is earlier. Further,
letter signed by the officials of SAI that the letter was so posted to the contractor(s) shall be
conclusive.

Safety Code

a) First aid appliances including adequate supply of sterilized dressings and cotton wool shall be kept
in a readily accessible place.

b) An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

C) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from ground.

d) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not

be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more than 30
cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.

e) The excavated material shall not be placed within 1.5 metres of the edge of the trench or half of the
depth of trench whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

f) Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing / railing of minimum height of
one meter.

g) All staff and workers employed in the work shall be provided with safety shoes, helmet, belt, etc.

h) No floor, roof or other part of the structure shall be so overloaded with debris or materials as to
render it unsafe.

i) Those engaged in welding works shall be provided with welder's protective eye-shields and gloves.

i) (i) No paint containing lead or lead products shall be used except in the form of paste or readymade

paint.
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(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

k) Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.
1) Hoisting machines and tackle used in the works, including their attachments, anchorage and

supports shall be in perfect condition.

m) The ropes used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength and free from defects.

n) Contractor shall appoint “Safety Officer” to maintain safety records to the satisfaction of the SAI.

Force Majeure
Conditions of Force Majeure

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, riot, fire, flood and Acts
& Regulations of respective Governments of the two parties namely the Employer and the Contractor.

Note : "Typhoon” is covered under act of God”.

In the event of either party being rendered unable by force majeure to perform any of obligations required
to be performed by them under the Contract, the relative obligation of the party affected by such Force
Majeure shall upon notification to the other party be suspended for the period of delay which is directly
caused by such Force Majeure event.

Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered
unable as aforesaid thereby, shall notify the other party in writing within (72) seventy two hours of the
alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeure shall then stand extended
by the period of delay which is directly caused by Force Majeure event. The party who has given such notice
shall be executed from timely performance of its obligations under the Contract, for so long as the relevant
event of Force Majeure continues and to the extent that such parties performance is prevented, hindered
or delayed, provided the party or parties affected by the event of Force Majeure shall use reasonable efforts
to mitigate the effect thereof upon its performance of the Contract and so to fulfill its obligations under the
Contract.

If works to be executed by the Contractor are suspended by Force Majeure conditions lasting for more than
(2) two months, the Employer shall have the option of cancelling or terminating this Contact in whole or
part thereof at Employer’s discretion. Upon such termination provisions of Clause 44 shall apply.

Delay or non-performance by a party hereto caused by the occurrence of any of Force Majeure shall not:
a) Constitute a default or breach of the Contract,

b) Give rise to any claim for damages or additional cost or expense occasioned thereby: if such delay
or non-performance is caused by the occurrence of any event of Force Majeure. Force Majeure
conditions shall not be payable under any circumstances.



SPECIAL CONDITIONS OF CONTRACT
1. (a) WARNING / CAUTION BOARDS

The contractor shall take all precautions to avoid accidents. All temporary warning / caution boards / glow
signages display such as "Construction Work in Progress", "Keep Away", “No Parking”, Diversions &
protective Barricades etc. shall be provided and displayed during day time by the Contractor, wherever
required and as directed by the SAI representative. These glow signages and red lights shall be suitably
illuminated during night also. The Contractor shall be solely responsible for damage and accident caused,
if any, due to negligence on his part. Also he shall ensure that no hindrance, as far as possible, is caused
to general traffic during execution of the work. These signages shall be dismantled & taken away by the
Contractor after the completion of work, only after approval of the SAIL. Nothing extra shall be payable on
this account.

(b) SIGN BOARDS

The Contractor shall provide and erect a display board of size and shape as required and paint over it, in a
legible and workman like manner, the details about the salient features of the project, as required by the
SAI. The Contractor shall fabricate and put up a sign board in an approved location and to an approved
design indicating name of the project, client / owner, architects, structural consultants, Employer etc.
besides providing space for names of other Contractors, Sub-Contractors and specialized agencies. Nothing
extra shall be payable on this account

2. Safety, Health and Environment

In respect of all workmen directly or indirectly employed in the work for the performance of the contractor's
part of this agreement, the contractor shall at his expense arrange for the safety provisions as per Indian
Standard Safety codes IS: 7969, 8989, 3696 (Part-I &II), 3764, 4081, 4138, 5121, 5916, 7293, 7969 and
shall at his own expense provide for all facilities in connection there with. In case the contractor fails to
make arrangement and provide necessary facilities, the SAI shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the cost incurred on that behalf from the contractor, and no
claims what so ever shall be entertained.

Details regarding some special provisions to be followed by contractor are as follows:

3. Usage of quality Personal Protection Equipments (PPEs) through approved vendors. PPEs would include
amongst others the following items:

a) Safety Helmets.
b) Hearing Protection.
¢) Respiratory Protection.
d) Eye Protection.
e) Protective Gloves.
f) Safety Footwear.
g) High Visibility Clothing (Jacket)
All the items should get approved before issued to the use in the work.

The contractor shall provide all the PPE (Personnel Protective Equipment) and safety appliances required to
carry out the job to all the workmen deployed by the contractor and also ensure that his workmen use
those PPE and safety appliances while on the job. The contractor shall not pay any cash amount in lieu of
PPE to the workers/sub-contractors and expect them to buy and use during work. If the contractor fails to
ensure provision of safety appliances and its workmen do not use the PPE and safety appliances as needed
for safe working, the employer may ask the contractor to stop the work and comply with safety
requirements first. The contractor shall at all-time maintain a minimum of 10% spare PPEs and safety
appliances and properly record and show to the employer during the inspections. Failing to do so shall invite
fulfilling the deficiencies by the SAI at the risk and cost of the contractor.



4. Working at Height

Contractor shall ensure that work at height is properly planned for any emergencies and rescue
appropriately supervised, and carried out in a manner, which is reasonably practicable safe. Contractor
shall ensure that work at height is carried out only when the weather conditions do not jeopardize the
health or safety of persons involved in the work. Guardrail, Toe-board, Barrier or similar collective means
of protection shall be of sufficient dimensions, of sufficient strength and rigidity for the purposes for which
they are being used, and otherwise suitable.

Working Platform shall be of sufficient dimensions to permit the safe passage of persons and the safe use
of any plant or materials required to be used and to provide a safe working area having regard to the work
being carried out there. Possess a suitable surface and, in particular, be so constructed that the surface of
the working platform has no gap through which a person, material or object could fall and injure a person.
A working platform and any supporting structure shall not be loaded so as to give rise to a risk of collapse
or to any deformation, which could affect its safe use. Strength and stability calculations for scaffolding
shall be carried out by the contractor. The dimension’s form and layout of scaffolding decks shall be
appropriate to the nature of the work to be performed and suitable for the loads to be carried and permit
work and passage in safety.

A personal fall protection system designed for use with an anchor shall be securely attached to at least one
anchor, and each anchor and the means of attachment thereto shall be suitable and of sufficient strength
and stability for the purpose of supporting any foreseeable loading. Suitable and sufficient steps shall be
taken to prevent any person falling or slipping from a personal fall protection system. Any other steps in
the opinion of SAI suggested will also be taken in Protection system

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be stable, firm, of sufficient
strength and of suitable composition safely to support the ladder so that its rungs or steps remain
horizontal, and any loading intended to be placed on it. A ladder shall be so positioned as to ensure its
stability during use. A suspended ladder shall be attached in a secure manner and so that, with the
exception of a flexible ladder, it cannot be displaced and swinging is prevented. No interlocking or extension
ladder shall be used unless its sections are prevented from moving relative to each other while in use.

5. Welding and Cutting

Gas cylinders in use should be kept upright on a custom-built stand or trolley fitted with a bracket to
accommodate the hoses and equipment or otherwise secured. The metal cap should be kept in place to
protect the valve when the cylinder is not connected for use. Non-return valve and Flashback arrester shall
be fixed at both end of cylinder and torch. Domestic LPG cylinders shall not be used for Gas welding and
cutting purpose. DCP or CO2 type Fire Extinguisher not less than 5 kg shall be fixed at or near to welding
process zone in an easily accessible location. Fire Extinguisher should confirm to IS 2190: 1992. Welding
grounds and returns should be securely attached to the work by cable lugs, by clamps in the case of
stranded conductors, or by bolts for strip conductors. The ground cable will not be attached to equipment
or existing installations or apparatus.

6. Prevention of Nuisance and Pollution

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners,
tenants or occupiers of adjacent properties and to the public in general and to prevent any damage to such
properties, roads and any pollution of streams, environment and waterways. He shall make good at his own
cost and to the satisfaction of the SAI representative,

Any damage to roads, paths, drainage works or public or private property whatsoever caused by the
execution of the work or by traffic brought thereon by the contractor. All waste or superfluous materials
shall be cleaned away by the contractor without any reservations entirely to the satisfaction of the SAI at
no extra cost.

The Contractor shall do proper sequencing of the various activities by suitably staggering the activities
within various pockets in the plot so as to achieve early completion. The agency may deploy adequate
equipment’s, machinery and labour as required for the completion of the entire work within the stipulated
period specified. Also ancillary facilities shall be provided commensurate with requirement to complete the



entire work within the stipulated period. Nothing extra shall be payable on this account. Adequate
number/sets of equipment’s in working condition, along with adequate stand-by arrangements, shall be
deployed during entire construction period. It shall be ensured by the Contractor that all the equipment’s,
Tools & Plants, machineries etc provided by him are maintained in proper working conditions at all times
during the progress of the work and till the completion of the work. Further, all the constructional tools,
plants, equipment’s and machineries provided by the Contractor, on site of work or his work shop for this
work, shall be exclusively intended for use in the construction of this work and they shall not be shifted /
removed from site without the permission of the SAI representative.
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2.1.2

PARTICULAR SPECIFICATIONS

1.0 EARTH WORK: -

Anti-Termite Treatment: -

The work shall be executed by specialized agency to be approved by the
Engineer in Charge.

The Chemical shall strictly conform to Specifications & shall be as per BIS
covered by ISI marking. Chemical has to be of approved quality out of preferred
make. 100% material has to be procured of approved make before start of
work. The chemical shall be used only after due testing & if found conforming
to the Specifications. Proper account has to be kept for day to day use of
Chemical.

Ten years Guarantee bond in prescribed Performa attached shall be submitted
by the contractor which shall also be signed by both the specialized agency and
the contractor to meet their liability / liabilities under the guarantee bond.
However, the sole responsibility about efficiency of anti-termite treatment shall
rest with the building contractor. Ten per cent of the cost of anti-termite work
shall be retained as Security Deposit and the amount so deducted would be
released after ten years from the date of completion of the entire work under
the agreement, if the performance of the treatment/work done is found
satisfactory. If any defect/shortcoming is noticed during the guarantee period,
the contractor shall rectify it within 15 days of receipt of intimation of such
defects/shortcomings. In the event of failure to attend to the complaint within
the specified period, the same will be got done from another agency at the risk
and cost of contractor.

R.C.C. WORK: -
Design Mix Concrete.

The RCC work shall be done with Design Mix Concrete. Wherever letter M has
been indicated, the same shall imply for the Design Mix Concrete. The Design
Mix Concrete will be designated based on the principles given in IS: 456, 10262
& SP 23. The Conditions & Specifications stated herein shall have precedence
over all conditions & specifications stated in relevant 1.S. Codes/ C.P.W.D.
Specifications. The concrete mix shall be designed for the specified target mean
compressive strength in order to ensure that work test result do not fall below
the acceptance criteria specified for the concrete mix. The Contractor shall
design mixes for each class of concrete indicating that the concrete ingredients
and proportions will result in concrete mix meeting the requirements specified.
(@) The contractor has to submit design mix without use of admixtures.

(b) Admixture may be added (by maintaining the minimum cement content as
given under para- 2.1.3) in case of specific technical requirement so as to
meet the workability / slump requirement or for any other reason but
nothing extra is to be paid to contractor on account of adding admixtures.

The sources of coarse aggregate, fine aggregate, water, admixture & cement
to be used in concrete work shall be identified by the contractor & he will satisfy
himself regarding their conforming to the relevant specifications & their



availability before getting the same approved from the Engineer-In-Charge.

@ Coarse Aggregate: - As per CPWD Specifications
(b) Fine Aggregate: - As per CPWD Specifications
(c) Water: - It shall conform to requirements laid down

in 1S:456-2000 / Para 3.1.1 of CPWD
Specifications. If on testing, water from the

source is not found fit for construction, the
necessary arrangement for treatment of
water shall have to be made by the
contractor at the site and nothing extra
shall be payable for the same.

(d) Cement: - OPC of grade 43 shall conform to IS: 8112
or 1S: 12330 and / or Portland Pozzolona
Cement (Fly ash based), required in the
work from reputed manufacturers of
cement as per the approved make in 50 kg.
bags bearing manufacturer’'s name and ISI
marking, along with manufacturers test
certificate for each lot. Portland Pozzolona
Cement is to be used for RCC works only
subject to fulfillment of conditions of
circular No. CDO/SE(RR)/Fly ash (MAN) 02
dated 09.04.09 shall be used for Design Mix
Concrete and shall conform to IS: 1489-
Part-I. However, if the contractor uses
higher grade of cement nothing extra shall
be paid.

(e) Admixture/ Plasticizer: - The admixture shall conform to IS: 9103.
Whenever required, the admixture of
approved quality & approved only shall be
used to attain the required workability.
Nothing extra on account of use of
Admixture / Plasticizer shall bepayable.

2.3.1 Water Cement Ratio and Slump: -

2.1.3.1 In proportioning a particular mix, the manufacturer/ producer/
contractor shall give due consideration to the moisture content in the
aggregates, and the mix shall be so desighed as to restrict the
maximum free water cement ratio to less than 0.5.

2.1.3.2 Due consideration shall be given to the workability of the concrete thus

produced. Slump shall be controlled on the basis of placement in different

situations. For normal methodsof placing concrete, maximum slump shall be
restricted to 100mm when measured in accordance with IS: 1199.
Characteristic Compressive Strength Compliance Requirement

Specified Grade Mean of the Group of 4 Non- Individual Test Results in
Overlapping Consecutive Test N/mm?
Results
in N/mm?2




(1) (2) (3)

M20 > fa + 0.825 x established ek 4 N/mm*
or standard deviation (rounded off to

abov nearest 0.5N/mm?)
e

Or
f+4 N/mm?, whichever is greater

Where fck is characteristic
compressive
strength of CC Cube at 28 days

Note: In the absence of established value of standard deviation, the values given in
Table may be
assumed, and attempt should be made to obtain results of 30 samples as early as
possible toestablish the value of standard deviation.

2.3.4 The Contractor shall engage one of the following approved laboratories / test
house for designing the concrete mix in accordance with relevant IS Code and
to conduct laboratory tests to ensure the target strength & workability criteria
for a given grade of concrete: -

i) National Institute of Technical Teacher Training & Research
(NITTTR), Sector26, Chandigarh.
i) Punjab Engineering College, Chandigarh.

iii) NIT, Jalandhar. (Formerly known as REC, Jalandhar.)

iv) IIT, New Delhi.

) Chandigarh Engineering College, Sector 26, Chandigarh.
vi) NIT, Kurukshetra.

The various ingredients for mix design / laboratory tests shall be sent to the
lab / test houses through the Engineer-in-charge and the samples of such
aggregates sent shallbe preserved at site by the department.

In the event if all the above laboratories are unable to carry out the requisite
design / testing, the contractor may have it done from any other laboratory
with prior approval of the Engineer-Incharge.

2.3.5 The contractor shall submit the report on design mix from any of above
approved laboratories for approval of Engineer in Charge within 30 days from
the date of issue of letter of acceptance of the tender. No concreting shall be
done until the design mix is approved. In case of White Portland Cement and
the likely use of admixtures in concrete with ordinary Portland/White Portland
Cement, the contractor shall design and test the concrete mix by using trial
mixes with white cement and / or admixtures also, for which nothing extra shall
be payable.

2.3.6 In case of change of source or characteristic properties of the ingredients used
in the concrete mix during the work, the contractor as per the directions of the
Engineer-in- charge shall submit a revised laboratory mix design report
conducted at laboratoryestablished at site.

2.3.7 All cost of mix designing and testing, connected therewith, including charges
payable to the laboratory shall be borne by the Contractor including redesigning
of the concrete mix whenever required & as directed by Engineer-In-Charge.

2.3.8 The mix design for a specified grade of concrete shall be done for a target mean
compressive strength Tck = Fck + 1.65s

Where Fck = gharacteristic compressive strength at 28
ays.
s = Standard deviation which depends on




degree of
quality control.

The standard deviation for different grades of concrete shall be as follows: -

GRADE OF STANDARD

CONCRETE DEVIATION
M-20 4.0
M-25 4.0
M-30 5.0
M-35 5.0

2.3.9 TRIAL BATCHES

2.3.9.1

2.3.9.2

2.3.9.3

2.3.9.4

2.3.9.5

2.3.9.6

2.3.9.7

The designed mix proportions shall be checked for target mean
compressivestrength by means of trial batches.

Minimum three sets of separate preliminary tests shall be carried out
for each trial batch of concrete mix. Each test shall comprise of six
specimens and only one test-set of six specimens shall be made on any
particular day.

The quantities of materials for each trial mix shall be sufficient for at
least six specimens (cubes) and the concrete required for carrying out
workability tests.

The workability of trial mix No.1 shall be measured and mix shall be
carefully observed for freedom from segregation, bleeding and its
finishing characteristics. The water content, if required, shall be
adjusted corresponding to the required changes in the workability.

With the modified Water Content, the mix proportions shall be
recalculated by keeping with water cement ratio unchanged. The mix
proportion, as modified, shall form the Trial Mix No.2 and tested for the
specified strength and workability.

In addition, trial mix No.3 and 4 shall be designed by keeping water
contents same as that determined for trial mix 2 but varying the water
cement ratio by + 10percent of the specified value and tested for their
design characteristics.

Out of the six specimen of each set, three shall be tested at seven days
and remaining three at 28 days. The preliminary tests at seven days
are intended only to indicate the strength to be attained at 28 days,
while the design mix shall be approved only on the basis of test strength
at 28 days.

2.3.10APPROVAL OF DESIGN MIX

The design mix shall be considered satisfactory and approved if at least three
preliminary test-sets individually satisfy the following strength and workability

criteria:

2.3.10.1 The average strength of each test-set is not less than the
specified target meancompressive strength (Tck).

2.3.10.2 The strength of any specimen cube is not less than 0.85 Tck.

2.3.10.3 The concrete mix is of required degree of workability and

acceptable concretefinish.




2.4 BATCHING & MIXING:-

(@)

(b)

(€)

(d)

(€)

All design mix concrete shall be done using fully automatic batching
plant conforming to IS: 4925 of minimum 15 cum per hour capacity.
The automatic batching plant shall be charged by devices when actuated
by a single starter switch, will automatically start the weighing operation
of each material (i.e. stone aggregate, sand, cement, water, admixture
etc.) and stop automatically when designated weight of each material
has been reached and also it should have rated capacity ( in terms of
concrete in a single batch). It shall have control panel for operation of
the batching plant complete with printing facility.

The contractor shall be free to use Ready Mix Concrete (RMC) in place
of Batch mix concrete at his own cost. The contractor shall ensure that
transit mixtures shall transport the concrete to site. All the precautions
shall be taken during the transportation and handling of concrete to
achieve the desired strength, durability, etc. as envisaged in the Mix
Design. Contractor has to get the approval from Engineer-In-Charge
regarding source of RMC by giving the details of such plants indicating
name of owner / company, its location, technical establishment, past
experience and text of Memorandum of Understanding (proposed to be
entered between purchaser and supplier). The Engineer-in-Charge, after
satisfying himself about quality / capability of the company shall give
approval in writing (subject to drawing of MOU). The MOU shall be drawn
with RMC plant owner / company and submitted to Engineer-in-Charge
within a week of such approval. The contractor will not be allowed to
purchase RMC without completionof above formalities for use in the
project. Notwithstanding the approval granted by Engineer-in-Charge in
aforesaid manner, the contractor shall be fully responsible for quality of
concrete including input control, production, transportation and
placement etc. The Engineer-in-Charge will reserve the rightto deploy
his supervisor at plant site to inspect at any such stage and reject the
material / concrete etc if he is not satisfied about quality of material /
product.

All measuring equipment shall be maintained in a clean and serviceable
condition and their accuracy shall be checked at least once a month.

Only single sized good quality stone aggregate shall be brought to site
of work from the approved source. The grading of the stone aggregate
shall be controlledby blending the aggregate of different sizes in the
required proportions at site of work

The aggregate of different sizes shall be stock-piled separately,
preferably a day before use.

The grading of coarse and fine aggregates shall be checked as frequently
as possible and as directed by the Engineer-In-Charge to ensure that
the specified grading and quality of aggregate is maintained.

It is important to maintain the Water Cement Ratio constant at its
specified or approved value by making adjustment for the moisture
contents of both fine and coarse aggregates.

The moisture contents in the aggregate shall be determined as
frequently as possible in keeping with the weather conditions and as per
the provisions of IS: 2386 (Part-III).



2.5 OTHER OPERATIONS: -
All other operations in concreting work like mixing, slump, laying, placing of

concrete, compaction, curing etc. not mentioned in this particular specifications
for Design Mix of Concrete shall be as per CPWD Specifications.

2.6 SAMPLING: -

(a) Samples from fresh concrete shall be taken as per IS 1199-1959
and the testcubes shall be made, cured and tested in accordance with
IS: 516-1959.

(b) Each test sample shall comprise of six test cubes (specimen), three

of whichshall be tested at 7 days and remaining for tests at 28 days.
(c) FREQUENCY OF SAMPLING: -

0] A random sampling procedure shall be adopted to ensure that
the sampling is spread over the entire period of concreting and
cover all mixing units. The concrete work shall be notionally
divided into lots as under for the purpose of sampling conditions.
-- Footings, rafts etc.

-- Columns and walls at all levels.
-- Beams at all levels.
-- Slabs at all levels.

(i) At least one test sample shall be taken for each lot of concrete work.
(iii) Each grade of concrete shall form different lot for testing.
(iv) The minimum frequency of sampling of concrete of each grade

shall bein accordance with CPWD specification 2019, Vol I with
upto date correction slips:-

(v) The concrete work shall be assessed on day to day basis &
samples shall be taken as specified.

(vi) Work strength test shall be conducted in accordance with IS: 516
on random sampling.

2.6.4 TEST RESULTS OF SAMPLES: -

The test results of the sample shall be the average of the strength of three
specimens. The individual variation shall not be more than + 15% percent of
the average. If variation is more, the test results shall be treated as invalid.
90% of the total tests shall be done at the laboratory established at site by the
contractor and remaining 10% in any other laboratory as directed by the
Engineer-in-Charge.

2.6.5 STANDARD OF ACCEPTANCE: -

i) In case the test results of all the samples are above the characteristic
compressive strength, the concrete shall be accepted.

ii) In case the test result of one or more samples fails to meet the
requirement (i) above, it shall be accepted if it meets the requirement
as laid down in CPWD Specification.

vii) Concrete of each grade shall be assessed separately.



2.7

2.8

2.9

viii) Concrete is liable to be rejected, if it is porous or honeycombed or its
placing has been interrupted without providing a proper construction
joint or the reinforcement has been displaced beyond the tolerances
specified, or construction tolerances have not been met.

MEASUREMENT -

(i)
(if)

As per CPWD Specifications.

In respect of all projected slabs at all levels including cantilever, canopy,
the payment for the RCC work shall be made under the item RCC slabs.
Thepayment for shuttering at the edges shall be made under item of
centering and shuttering for RCC slabs. Nothing extra shall be paid for
the side shuttering at theedge of these projected balconies / projected
verandah slabs.

TOLERANCES - As per CPWD Specifications.

RATES: -

(i)

(ii)

The rate includes the cost of materials, labour and T&P, including
mixing, placing, transportation involved in all the operations described
above except for the cost of centring, shuttering & reinforcement which
will be paid for separately.

In case of rejection of concrete on account of unacceptable
compressivestrength, governed by para “Standard of Acceptance” as
above, the work for which samples have failed shall be redone at the
cost of contractor. However, the Engineer-in-charge may order for
additional tests (like cutting cores, ultrasonicpulse velocity test, load
test on structure or part of structure, etc) to be carried outat the cost
of contractor to ascertain if the portion of structure wherein concrete
represented by the sample has been used, can be retained on the
basis ofresults of individual or combination of these tests. The
Contractor shall take remedial measures necessary to retain the
structure as approved by theEngineer-in-charge without any extra
cost. However, for payment, the basis ofrate payable to contractor
shall be governed by the 28 days cube test results andreduced rates
shall be regulated in accordance with CPWD Specifications.

2.10 RCC WORK (ORDINARY)

2.10.4 The work shall be done in accordance with CPWD Specifications.

2.10.5 Water Cement ratio for Ordinary RCC work shall not be more than 0.5.
Contractor shall use concrete mixture of proper design having arrangement for
measuring water for mixing of concrete.

2.11 FORM WORK

2.11.4 The work shall be done in general as per CPWD Specifications.

2.11.5 Only M.S. centring / shuttering and scaffolding material unless & otherwise
specified shallbe used for all R.C.C. work to give an even finish of concrete
surface. However, marine- ply shuttering in exceptional cases as per site
requirement may be used on specific request from contractor to be approved

by the

Engineer-in-Charge.

2.11.6 Nothing extra shall be paid for the centring and shuttering, circular in shape
whenever theformwork is having a mean radius exceeding 6m in plan.



2.11.7 Nothing extra shall be paid for grid beams and the corresponding slabs having
clear spanmore than 1.20 metres.

2.11.8 In order to keep the floor finish as per architectural drawings and to provide
required thickness of the flooring as per specifications, the level of top surface
of R.C.C. shall be accordingly adjusted at the time of its centring, shuttering
and casting for which nothing extra shall be paid to the Contractor.

As per general engineering practice, level of floors in toilet / bath, balconies,
shall be kept

12 to 20mm or as required, lower than general floors shuttering should
be adjustedaccordingly. Nothing extra is payable on this account.

2.11.9 Steel shuttering as approved by the Engineer-in-Charge shall be used by the
contractor. Minimum size of shuttering plates shall be 600mm x 900mm except
for the case when closing pieces are required to complete the shuttering panels.

Dented, broken, cracked, twisted or rusted shuttering plates shall not be
allowed to be used on the work.

The shuttering plates shall be cleaned properly with electrically driven sanders
to remove any cement slurry or cement mortar or rust. Proper shuttering oil or
de-bonding compound shall be applied on the surface of the shuttering plates
in the requisite quantity before assembly of steel reinforcement.

2.12 REINFORCEMENT: -

2.12.4 The reinforcement shall be done as per CPWD Specifications.

2.12.5 The rate of item of reinforcement of RCC work includes all operations including
straightening, cutting, bending, welding, binding with annealed steel or welding
and placing in position at all the floors with all leads and lift complete as per
CPWD Specifications.

2.12.6 The contractor shall provide approved type of support for maintaining the bars
in position and ensuring required spacing and correct cover of concrete to
reinforcement as called for in the drawings, spacer blocks of required shape
and size. Chairs and spacer bars shall be used in order to ensure accurate
positioning of reinforcement. Spacer blocks shall be cast well in advance
with approved proprietary pre-packed free flowing mortars (Conbextra
as manufactured by M/S Fosroc Chemicals India Ltd. or approved
equivalent) of high early strength and same colour as surrounding concrete,
Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used as
spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC
items is inclusive of cost of such cover blocks.

2.13 PRE-CAST RCC WORK
2.13.4 The work shall be done in accordance with CPWD Specifications.

2.13.5 Pre-cast reinforced concrete units shall be of grade or mix as specified.
Provision shall bemade in the mould to accommodate fixing devices such as
hooks etc. and forming of notches and holes. Each unit

shall be cast in one operation. A sample of the unit shall be got approved from
Engineer-in-charge before taking up the work.

2.13.6 Pre-cast units shall be clearly marked to indicate the top of member and its location.



2.13.7 Pre-cast units shall be stored, transported and placed in position in such a
manner thatthese are not damaged.

2.13.8 The compaction of the concrete shall be done by vibrating, table or external
vibrator, as approved by Engineer-in-charge. The rate quoted for the item shall
include the element for framework and mechanical vibration.

2.13.9 Rate for item includes cost of all materials. labour, and all operations involved. Cost of
M.S. frames, lugs including their welding, lifting hooks is also included.

30  BRICK WORK:-

3.1 The brickwork shall be carried out with good quality well common burnt clay
machine moulded modular bricks of class designation 7.5 as per CPWD
Specifications.

3.2 The rate shall also include for leaving chases / notches for dowels / cramps
for all kindsof cladding to come over brick work.

3.3 Brick work provided around shaft or lift walls or around slab cutouts shall be
measured in the brick for corresponding floor level. Nothing extra shall be paid
on this account.

3.4 M.S. bars provided at every third course of half brick masonry shall be in single

piece. If required, welding joint can be used without overlaps. Nothing extra
shall be paid for welding and overlaps.

4.0 STONE / MARBLE WORK: -

4.1 General: - The execution of stones work shall be in general as per CPWD Specifications.
4.2 SAMPLES FOR STONE WORK: -

Samples of each item of stone work either individually or in combination shall
beprepared for approval of Engineer-in-charge before commencement of work.

5.0 WOOD WORK: -
5.1 The wood work in general shall be carried out as per CPWD Specifications.

5.2 The sample of timber to be used shall be deposited by the contractor with
Engineer-in-charge before commencement of work.

5.3 Glazing for toilets shall be of translucent type.

5.4 The shape and size of beading shall be as per drawings. The joints of
beading shall be mitred.

5.5 Timber shall be of specified species, good quality and well-seasoned. It shall
have uniform colour, reasonably straight grains and shall be free from knots,
cracks, shakes and sapwood. It shall be close grained. The contractor shall
deposit the samples of species of timber to be used with the Engineer-in-Charge
for testing before commencement of the work.



5.6
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6.0

6.1

6.2

Wood work shall not be painted, oiled or otherwise treated before it has been
approvedby the Engineer-in-charge. All portion of timber including architrave
abutting against masonry, concrete, stone or embedded in ground shall be
painted with approved wood preservative or with boiling coal tar.

The contractor(s) shall produce cash voucher and certificates from approved
Kiln Seasoning Plants about the timber used on the work having been kiln
seasoned and chemically treated by them, falling which it would not be so
accepted as kiln seasoned and/or chemically treated.

Transparent sheet glass conforming to IS: 2835 - 1977 shall be used.
Thickness beinggoverned as under unless otherwise specified in the item in
wood work/steel work:

Area of Glazing Thicknes
s

(@) For glazing area up to 0.50 sgm 4.0 mm

(b) For glazing area more than 0.50 sqm 5.5 mm

Factory made paneled / wire gauge door shutters

The work shall be executed through specialized agencies to be approved by the
Engineerin Charge.

The shutters should be fabricated in factories & fabrication should conform to
CPWD Specifications Para 9.6.6 & IS 1003 Part-I.

The contractor shall propose well in advance to Engineer-in-Charge, the names
and address of the factory where from the contractor intends to get the shutters
manufacturedalong with the credential of the firm. The contractor shall place
the order for manufacturing of shutters only after obtaining approval of the
Engineer in Charge whose decision in this case shall be final & binding. In case
the firm is not found suitable he shallpropose another factory. The factory may
also be inspected by a group of officers before granting approval; shutters shall
however he accepted only if these meet the specified test.

Contractor will arrange stage wise inspection of the shutters at factory by the
Engineer-in-Charge or his authorized representative. The contractor will have
no claim if the shutters brought at site in part or full lot are rejected by the
Engineer-in-Charge due to bad workmanship / quality. Such defective shutters
will not be measured and paid. The contractor shall remove the same from the
site of work within 7 days after the written instruction in this regard are issued
by the Engineer-in-Charge.

The shutters should be brought at site without primer / painting.
STEEL WORK:-

The work shall be carried out as per CPWD Specifications.

Pressed Steel Frame / T Iron Frames: - The work shall be done as per
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CPWD Specifications. The frames shall be fabricated in approved workshops.
The angle and flat iron frames for cupboard shall also be fabricated from the
above approved workshops.

Steel windows / ventilators: The work shall be done strictly as per CPWD
Specifications. Flash butt-welded steel windows / ventilators only shall be
provided and shall be procured from the approved manufacturers. The corners
should be welded to form a solid fused welded joint conforming to the
requirement given below.

a) Weld shall be made all along the place of meeting the member.
b) Weld should be properly grounded.
C) Complete cross section of the corner shall form a solid joint with no

cavities, free from cracks, under cutting, overlaps, gross porosity and
entrapped slag.\

All sub dividing and glazing bars shall be tennoned & riveted into the frames
i.e. all centremullion section F4B and glazing section T2, T6 shall not be directly
welded to the frames.For this a slot has to be cut in the frames, the F4B / T2 /
T6 section inserted into it & headbe hydraulically tennoned & riveted by Tennon
Rivetting Machine.

The thickness of projecting type hinges shall not be less than 3.15 mm. For
fixing of hinges to outer frame, slot shall be cut, hinges inserted & welded at
the back. For non-projected type hinges if allowed, the wall thickness shall not
be less than 3 mm & total widths not less than 40 mm. For fixing, the slot shall
be cut in the fixed frames, hinge flap inserted & welded from the back.

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window
frames by screws & nuts.

The fixing of unit shall be done as per IS 1081.

M.S. Sheet Door - M.S Sheet shall be in one piece i.e. no joint in M.S.
Sheet shall bepermitted.

ELOORING: -
All work in general shall be carried out as per CPWD Specifications.

Whenever flooring is to be done in patterns of tiles and stones, the contractor
shall get samples of each pattern laid and approved by the Engineer-in-charge
before final laying of such flooring. Nothing extra shall be payable on this
account.

Different stones / tiles used in pattern flooring shall be measured separately as
defined inthe nomenclature of the item and nothing extra for laying pattern
flooring shall be paid over and above the quoted rate. No additional wastage,
if any, shall be accounted for anyextra payment.

Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well
in advancewith the Engineer-in-Charge for approval. Approved samples should
be kept at site with the Engineer-in-Charge and the same shall not be removed
except with the written permission of Engineer-in-Charge. No payment
whatsoever shall be made for these samples.

The Marble/ Kota/ Granite or any other stone shall be fully supported by the
details establishing the quarry and its location.



7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided
which shall not be less than 900mm long except to adjust for closing pieces.
The marble / stone flooring in treads and risers of staircase shall not be less
than 1500mm long except to adjust the closing pieces. Nothing extra shall be
paid on these accounts

7.7 PVYC& Wooden Flooring

The PVC & wooden flooring shall be procured from the approved manufacturer
and work shall be carried out as per approved drawings and direction of
Engineer-in-charge.

7.8 Ceramic/ Vitrified Tiles Flooring

The tiles shall be procured from the approved manufacture of the approved
shade &colour.

The tile shall be conforming to 1S-13755, 1S-13753 and 1S-15622 for floor and wall
tilesrespectively.

Tiles for dado shall be 200mm x 300mm (minimum size) GROUP-III as approved.
Tiles for flooring shall be 300mm x 300mm (minimum size) GROUP-V Tiles as
approved.Test shall be conducted to satisfy the quality of material as per CPWD
Specifications

7.9 Glass Mosaic Tile Flooring shall be with approved random colour mix design
tiles and work shall be carried out as per direction of Engineer-in-charge.

7.10 The rate of items of flooring is inclusive of providing sunken flooring in
bathrooms, kitchenetc. and nothing extra on this account is admissible. The
proper gradient shall be given to flooring for toilets, verandah, kitchen,
courtyard, etc. as per the directions of Engineer-in- charge.

8.0 WATERPROOFING FOR SUNKEN FLOORS:-

8.1 The work shall be got executed from the specialized agency as approved by the
Engineerin Charge.

8.2 Total quantity of the water proofing compound required shall be arranged only
after obtaining the prior approval of the make by Engineer-in-charge in writing.
Materials shall be kept under double lock and key and proper account of the
water proofing compound used in the work shall be maintained. It shall be
ensured that the consumption of the compound is as per specified
requirements.

8.3 Thefinished surface after water proofing treatment shall have adequate smooth
slope as per the direction of the Engineer-in-charge.

8.4 Before commencement of treatment on any surface, it shall be ensured that
the outlet drain pipes / spouts have been fixed and the spout openings have
been chased and rounded off properly for easy flow of water.
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GUARANTEE BOND:-

Ten years Guarantee bond in prescribed proforma attached shall be submitted
by the contractor which shall also be signed by both the specialized agency
and the contractorto meet their liability / liabilities under the guarantee bond.
However, the sole responsibility about efficiency of water proofing treatment
shall rest with the building contractor. (Ten per cent) of the cost of water-
proofing work shall be retained as Security Deposit and the amount so
deducted would be released after ten years from the date of completion
of the entire work under the agreement, if the performance of the
treatment is found satisfactory. If any defect is noticed during the
guarantee period, the contractor shall rectify it within 15 days of receipt of
intimation of defects in the work. If the defects pointed out are not attended to
within the specified period, the same will be got done from another agency at
the risk and cost of contractor.

EINISHING: -
The work shall be done in accordance with CPWD Specifications.

All painting material of approved brand and manufacturer shall be brought to
the site of work in the original sealed containers. The material brought to the
site of work shall be sufficient for at least 30 days of work. The material shall
be kept under the joint custody of contractor and representative of the
Engineer-in-charge. The empty containers shall not be removed from the site
till the completion of the work without permission of the Engineer-in-charge.

SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE: -

The contractor shall submit schematic drawing of water supply and sanitary
installation showing details of layout, including internal water supply and
drainage details, showing the detail of water supply lines including fittings
diameter wise and fixtures connecting to soil waste through traps and
connection of W.C. to main shaft pipe for drainage including its ventilation
system for approval of Engineer-in-Charge.

For the work of water supply and sanitary installations, the contractor shall
engage the approved licensed plumbers and submit the name of proposed
plumbing agencies with their credentials for approval of the Engineer-in-
Charge.

The work in general shall be carried out as per CPWD Specifications.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC
slabs etc. wherever required and making good the same for which nothing extra
shall be paid.

The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall
be fixed to RCC columns, beams etc. with rawl plugs of approved quality and
nothing extra shall be paid for on this account.

The pig lead to be used in the jointing should be as per CPWD specifications.

10.6(a) The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall

be fixed to RCC columns, beams etc. with rawl plugs of approved quality and
nothing extra shall be paid for on this account.

10.6. (b) Nothing extra for providing and fixing CP brass caps/ extension pieces

wherever required for CP brass fittings shall be paid beyond the rates payable
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11.3

11.4.

11.5.

for corresponding CP brass fittings.
The pig lead to be used in jointing should be as per C.P.W.D. Specifications.

Nothing extra for providing & fixing CP Brass caps /extension pieces wherever
required for CP Brass fittings shall be paid beyond the rates payable for
corresponding CP Brass fittings

The entire responsibility for the quality of work will however rest with the
building contractor only and he shall submit a Guarantee Bond as per Proforma
attached. 10% (ten percent) of the cost of these items would be retained as
security deposit and the amount so deducted would be released after two years
from the date of completion of theentire work under the agreement, if the
performance of the items is found satisfactory. If any defect is noticed during
the guarantee period, the contractor should rectify it within seven days and if
not attended to the same will be got done from another agency at the risk and
cost of contractor. However, this security deposit can be released in full if bank
guarantee of equivalent amount is produced and deposited with the
department.

Alumini | ind il lazi ificati

Extent and Intent: - The work shall be carried out through an approved
Special Agency, who shall furnish all material, labour, accessories, equipment,
tool and plants and incidentals required for providing and installing anodized
aluminium doors, windows, claddings, louvers and other items as called for on
the drawings. The drawings and specifications cover the major requirements
only. The supplying of additional fastenings, accessories, fixtures and other
items not mentioned specifically herein, but which are necessary to make a
complete installation shall be a part of this contract.

General: - Aluminium doors, windows etc. shall be of sizes, section details
as shown on the Architectural drawings. The details shown on the drawings
indicate generally the sizes of the component parts and general standards.
These may be varied slightly to suit the standard adopted by the
manufacturers. Before proceeding with any manufacturing, the contractor shall
prepare and submit complete manufacturing and installation drawings for
approval of the Engineer-in-Charge and no work shall be performed until the
approval of these drawings is obtained.

Shop Drawings: - The contractor shall submit the shop drawings of doors,
windows, louvers, cladding and other aluminium work, based on the
architectural drawings to the Engineer-in-Charge for his approval. The shop
drawing shall show full size sections of doors, windows etc. thickness of metal
(i.e. wall thickness) details of construction, sub frame/rough ground profile,
anchoring details hardware as well as connection of windows, doors and other
metal work to adjacent work. Samples of all joints and methods of fastening
and joining shall be submitted to the Engineer-in-Charge for approval well in
advance of commencing the work.

Samples: - Samples of doors, windows louvers etc. shall be fabricated,
assembled and submitted to Engineer-in-Charge for his approval. They shall
be of sizes, types etc.as decided by Engineer-in-Charge. All samples shall be
provided at the cost of the contractor.

Sections: - Aluminium doors and windows shall be fabricated from extruded
sectionsof profiles as detailed on drawings. The sections shall be extruded by
the manufacturers approved by the Engineer-in-Charge. The aluminium
extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, with
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chemical composition technical properties, as perlIS: 733 and IS: 1285. The
permissible tolerance of the extruded sections shall be such asnot to impair the
proper and smooth function/ operations and appearance of doors and windows.

Eabrication: - Doors, windows etc. shall be fabricated to sizes at factory and
shall be ofsection, sizes, combinations and details as shown on the drawings.
All doors, windows etc. shall have mechanical joints. The joints shall be
designed to withstand a wind load of

150 Kg. Per Sgm. The design shall also incur that the maximum deflection of
any member shall not exceed 1/175 of the span of the member. All members
shall be accurately machined and fitted to form hairline joints prior to assembly.
The joints accessories such as cleats, brackets etc. shall be of such material as
not to cause any bimetallic action. The design of the joints and accessories shall
be such that the accessories are fully concealed. The fabrication of doors,
windows, etc. shall be done in suitable sections to facilitate easy transportation,
handling and installation. Adequate provision shall be made in the door and
window members for anchoring to support and fixing of hardware and other
fixture as approved by the Architect.

Anodizing: - All aluminium sections shall be anodized as per IS: 7088 and to
required colour as specified in the item as per IS: 1868 grading as specified in
item schedule after cutting the member to requisite sizes before the final
assembly. Anodizing confirming to specified grade with minimum average
thickness of 15 microns when measured as per IS: 612. The anodic coating
shall be properly sealed by steams or in boiling water are cold sealing process
as per 1S:1868/IS: 6057. Polythene tape protection shall be applied on the
anodised section before they are brought to site. All care shall be taken to
ensure surface protection during transportation, storage at site and
installation. The tape protection shall be removed on installation. The sample
will be tested in the approvedlaboratory and cost of samples; cost of testing
etc. shall be borne by the contractor.

Protection of finish: - All aluminium members shall be wrapped with
approved self- adhesive non-staining. PVC tapes.

Handli | Stacking: -
Fabricated materials shall be carried in an approved manner to protect the
material against any damage during transportation. The loading and unloading
shall be carried outwith utmost care. On receipt of material at site, it shall be
carefully examined to detectany damaged pieces. Arrangements shall be made
for expeditious replacement of damaged pieces/ parts. Materials found to be
acceptable on inspections shall be repacked in crates and stored safely.

In the case of composite windows and doors, the different units are to be
assembled first. The assembled composite units should be checked for line, level
and plumb before final fixing is done. Units may be serial numbered and
identified as out how to be assembledin their final locations if situation so
warrants.

The contractor shall be responsible for assembling composite, bedding and
filling the grove with polysulphide sealant inside and outside, at transoms and
mullions placing the doors, windows etc. in their respective openings. After the
doors/ windows have been fixed in their correct assigned position, the open
hollow sections abutting masonry concrete shall be fitted with approved
polysulphide sealant densely packed and finished neat.

The contractor shall be responsible for doors, windows, etc. being set straight,



plumb, level and for their satisfactory operation after fixing is complete.
11.10 Installation: -

11.10.1 Just prior to installation the doors, windows, etc. shall be uncreated and stacked
on edge on level bearers and supported evenly. The frame shall be fixed into
position true to line and level using adequate number of expansion machine
bolts, anchor fasteners, of approved size and manufacture and in an approved
manner. The holes in concrete/masonry members for housing anchor bolts shall
be drilled with an electric drill.

11.10.2 The door/ windows assembled as shown on drawings shall be placed in correct
final position on the opening and marks made on concrete members at jambs,
sills and heads against the holes provided in frames for anchoring. The frame
shall then be removed from the opening and laid aside. Neat holes with parallel
sides of appropriate size shall then be drilled in the concrete members with an
electric drill at the marking to house the expansion blots. The expansion bolts
shall then be inserted in the holes, struck with alight hammer till the nut is
forced into the anchor shell. The frame shall then be placed in final position in
the opening and anchored to the support thought cadmium plated machine
screws of required size and anchored to the support through cadmium plated
machine screws of required size threaded to expansion bolts. The frame shall
be set in the opening by using wooden wedges at supports and be plumbed in
position. The wedges shall invariably be placed at the meeting at points of
glazing bars and frame.

11.10 PVC/ Neoprene gaskets: - The contractor shall provide and install PVC/
Neoprene gaskets of approved size and profile at all locations as shown and as
called for to render the doors, windows etc. absolutely air tight and weather
tight. The contractor shallproduce samples of the gaskets for approval and shall
procure the same after approval only.

11.12.1 Fittings: - Hinges, stays, handles, tower bolts, locks and other fittings shall
be of qualityand manufacturer as approved by the Engineer-in-Charge.

11.13 Manufacturer’s Attendance: - The manufacturer immediately prior to the
commencement of glazing shall adjust and set all windows and doors and
accept responsibility for the satisfactory working of the opening frames.

11.14 Poly-sulphide: -The gaps between frames and supports and also any gaps in
the door and windows sections shall be raked out as directed and filled with
poly-sulphide of approved colour and make to ensure complete water
tightness. The poly-sulphide shall be of such colour and composition that it
would not stain the masonry/concrete work, shall receive paint without
bleeding, will not sag or run and shall not set hard or dry out under any
conditions of weather. The sample of poly-sulphide to be used for this purpose
shall be got approved from the architect before its actual use.

11.15 Details of Test: -

11.15.1 The various tests on aluminium sections shall be conducted in accordance
with therelevant IS codes.

11.15.2 The minimum number of tests for anodizing and corrosion resistance shall
be as givenbelow: -

S.No. | Details No. of Tests
1. Doors, windows and One test for every 1000 kg or part
ventilators thereof.
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The samples of major member of each unit of doors/ windows shall be selected
at random by Engineer-in-Charge as such that all the aluminium section shall
be got tested.

Acceptance Criteria: - The aluminium work shall carry two years guarantee
after completion of work against unsound material, workmanship and defective
anodizing/ powder coating as per guarantee bond. Two years guarantee in
prescribed Performa attached must be given by the specified firm, which shall
be counter signed by the contractor, in token of his overall responsibility. 10%
(ten percent) of the cost of these items would be retained as security deposit
and the amount so deducted would be released after two years from the date
of completion of the entire work under theagreement, if the performance of the
items is found satisfactory. If any defect is noticed during the guarantee period,
the contractor should rectify it within seven days and if not attended to the
same will be got done from another agency at the risk and cost of contractor.
However, this security deposit can be released in full if bank guarantee of
equivalent amount is produced and deposited with the department.

Rates: -
The rates of the item shall include the cost of materials, labour required in all
the above operations.
The rates include the cost of hinges/ pivots and rest of the fittings shall be
paidseparately.

This specification lays down requirement regarding types, sizes, material,
construction, workmanship, finish, performance evaluation, sampling and
testing of solid Poly Vinyl Chloride (PVC) Panelled door shutters for use in
residential buildings, non-residential buildings such as offices, schools,
hospitals, etc.

This specification does not cover large size door shutters for industrial and
special buildings such as workshops, garages, godowns etc.
PVC door shuters shall be used in internal locations only.

REFERENCES:

The Indian Standards and other Standards listed in Annexure-I are necessary adjuncts
tothis standard. The products bearing BIS certification i.e. ISI Mark with code number
shall have precedence over those not bearing ISI Mark.

TERMINOLOGY:

For the purpose of this specification, the definitions given below in addition to those
givenin IS 707-1976 shall apply:

1

(i) Blistering: Air or solvent entrapped during moulding.

(i) Colour blots: Colour blots occurring on account of uneven distribution of pigment.

(iii) Crazing: Fine hair cracks on the surface.

(iv) Defective Impregnation: Imperfect impregnation of PVC resin with
otheradditives.
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(v) Colour Fading: Fading of colour on exposure to sunlight.
(vi) Impurities: Presence of matter other than those specified.
(vii) Pin holes: Pores of size less than 1mm appearing on the surface.

(viii) Small Pores: Pores of size more than 1mm but less than 2mm
appearing on thesurface.

(ix) Wrinkling: A slight ridge or furrow on surface.

x) Aggregate Defects: Presence of defects such as pin holes, impurities
and tracesof mending 5 or more in aggregate for defects at localized
place.

HANDLING:

Handling and direction of closing of shutters shall be designated in accordance with
1S:4043:19609.

MATERIAL:

Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of PVC compound.
PVC resin in mixed with chemicals like calcium searate, hydrocarbon Wax, Titanium
dioxide, calcium carbonate Acrylic base etc. Further additives like UV stabilizers, impact
modifiers, pigments, epoxy plasticizer, lubricants, acrylic processingaid etc. are also
added. The purpose of adding the chemicals and additives is to impart strength, surface
finish, colour and resistance to fading by light rays. These chemicalsare mixed in the
desired proportion and shall be used in the formulation of PVC material and for free and
smooth extrusion of PVC cellular sheets.

PROCESS:

MIXING: The PVC material so formulated with the addition of chemicals, fillers & additives
shall be mixed dry powder form in a high speed hot mixer at a temperature of 110° C to
1259 C. The heated dry blend is then to be cooled at room temperature. However, the
temperature has to be determined keeping in view the climatic conditions and the process
requirements.

EXTRUSION: The cooled dry blend is off loaded into the hopper of the extruder, and
then is fed to the screw & barrel of the extruder, where it is melted and kneaded
at

varying temperatures upto 205° C by rotating screws. The thick paste of PVC material
isthen passed through a hot die to make the sheet of required thickness.

POLISHING: The basic shape of the sheet so acquired is then polished with the help of a
three-roll calendar. At the same time the sheet is cooled by circulating water in the rolls
ofthe calendar and there after on a roller table by atmospheric air.

CUTTING: The final finished product coming out of the haul-off is cut as per the required
size.



ANNEXURE-1

BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid
dated [date] for the construction of
[name of Contract] (hereinafter called "the Bid").
KNOW ALL PEOPLE by these presents that We [name of bank] of
[name of country] having our registered office at
(hereinafter called "the Bank") are bound unto

[name of Employer] (hereinafter called "the Employer") in the sum of
for which payment well and truly to be made to the said Employer the Bank binds itself,
his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2024.
THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of
Bid;

or

(2) If the Bidder having been notified of the acceptance of his bid by the Employer during the period of Bid
validity:

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if required;
or

(b) Fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders; or
(c) Does not accept the correction of the Bid Price;

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without
the Employer having to substantiate his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying the
occurred condition or conditions.

This Guarantee will remain in force up to and including the date days after the deadline
for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[signature, name, and address]




From:M/s.

To

NEFT MANDATE FORM

Date:

ANNEXURE-II

Sub: NEFT PAYMENTS

We refer to the NEFT being set up by SAI. For remittance of our payments using RBI's NEFT scheme, our payments may
be made through the above scheme to our under noted account.

NATIONAL ELECTRONIC FUNDS TRANSFER MANDATAE FORM

Name of City

Bank Code No.

Bank ‘s name

Branch Address

Branch Telephone / Fax no.

Supplier’s Account No.

Type of Account

IFSC code for NEFT

IFSC code for RTGS

Supplier's name as per Account

Telephone no. of supplier

Supplier’s E-mail ID

Confirmed by Bank

Enclosed a copy of Crossed Cheque

[Signature with date, name and designation]

For and on behalf of Messrs

[Name & address of the bidder]

ANNEXURE-III

LETTER OF AUTHORISATION FOR ATTENDING BID OPENINGMEETING



Tender No.

Subject: - Authorization for attending bid opening on (date) in the tender of

Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalfof ~ (bidder) in
order of preference given below.

Order of Preference Name Specimen Signature

Alternate Representative
Signatures of bidder
Or

Officer authorized to sign the bid documents on behalf of the bidder.

Note:

1. Maximum of two representatives will be permitted to attend bid opening. In case where it is restricted to one, first preference will be allowed.
Alternate representatives will be permitted when regular representative are not able to attend.

2. Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is not furnished.



ANNEXURE-IV

Bid Securing Declaration Form

Date: Tender No.

To
Regional Director
Sports Authority of India

Northern Regional Centre,Sonepat

|/We understand that, according to your conditions, bids must be supported by a bid securing Declaration.

|/ We accept that I/We may be disqualified from bidding for any contract with you for a period of one year from the date of notification
if | am/we are in a breach of any obligation under the bid condition as below:

A) Withdraws/modification/amends the submitted bid against this tender, impairs or derogates from the tender, during the
period of bid validity specified in this tender.; or

B) Having been notified of the acceptance of our bid by the purchaser during the period of bid validity
a. Fail or refuse to execute the contract, or
b. Fail or refuse to furnish the performance security, in accordance with the term of this tender document.
I/We understand this bid securing declaration shall cease to be valid if | am/ we are not the successful bidder or upon

(&) The receipt of your notification of the name of the successful bidder and submission of required performance security,
in accordance with the terns of this tender document; or

(b) Thirty days after the expiration of the validity of my/our bid.

Signed: (insert signature of person whose name and capacity are shown) in the capacity of: (insert legal capacity of person
signing the bid securing declaration) Dated on day of (insert date of signing)

Corporate seal (where appropriate)



ANNEXURE-V
FORMAT FOR INTEGRITY PACT
[To be submitted on Bidder’s Original Letter Head]

To,
Regional Director
SAI, NRC Sonepat

Sub: Integrity Pact for ------ (Name of Work / Project)

Dear Sir,
I/We acknowledge that SAlI NRC is committed to follow the principles thereof as enumerated in the Integrity Agreement
enclosed with the tender/bid document at Enclosure-I.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 1/We will sign the
enclosed integrity Agreement, which is an integral part of tender documents, failing which 1/We will stand disqualified
from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that execution
of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into existence
when tender/bid is finally accepted by SAI NRC. I/We acknowledge and accept the duration of the Integrity Agreement,
which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the
tender/bid, SAl NRC shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject
the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully,

Date: (Signature, name and designation
of the Authorized signatory)

Place: Name and seal of Bidder



ANNEXURE-VI

INTEGRITY AGREEMENT
[To be submitted on Stamp paper of At least Rs.100]

This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

SAI NRC, Sonepat (Hereinafter referred as the ‘EMPLOYER?’, which expression shall unless repugnant to the meaning
or context hereof include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)

TNPOUGN <. (Hereinafter referred to as the

(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

Preamble

WHEREAS the Employer has floated the Tender (NIT NO. ....cccocviiiiiiiiiiennn, ) (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down organizational procedure, contract
(0] USSP (Name of work) hereinafter referred to as the “Contract”.

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, economic
use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement
(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral
part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows
and this Pact witnesses as under: -

Article 1: Commitment of the Employer

@) The employer commits itself to take all measures necessary to prevent corruption and to observe the following
principles:
(@) No employee of the Employer, personally or through any of his/her family members, will in connection with
the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person,
any material or immaterial benefit which the person is not legally entitled to.

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The Employer will,
in particular, before and during the Tender process, provide to all Bidder(s) the same information and will
not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain
an advantage in relation to the Tender process or the Contract execution.

(c) The Employer shall endeavor to exclude from the Tender process any person, whose conduct in the past has
been of biased nature.



(2)

If the Employer obtains information on the conduct of any of its employees which is a criminal offence under
the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles
herein mentioned or if there be a substantive suspicion in this regard, the Employer will inform the Chief
Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1)

@)

3)

(4)

(5)

It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to
the highest ethical standards, and report to the SAI NRC all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the Tender process and during the Contract
execution:

(@) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Employer’s employees involved in the Tender process or execution of the Contract or to any third
person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness
or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on
to others, any information or documents provided by the Employer as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality shall disclose names
and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent
participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award
of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory
to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice
means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce
public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process to the detriment of the SAI NRC interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means
the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the
use of force directly or indirectly, where potential or actual injury may befall upon a person, his/her reputation
or property to influence their participation in the tendering process).



Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Employer under law or the Contract or its established policies
and laid down procedures, the Employer shall have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Employer’s absolute

right :
(1)

@)

(3)

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression
through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question,
the Employer after giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or
exclude the Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the Employer. Such exclusion
may be forever or for a limited period as decided by the Employer.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has disqualified the Bidder(s) from
the Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the
right to terminate/determine the Contract according to Article 3(1), the Employer apart from exercising any legal
rights that may have accrued to the Employer, may in its considered opinion forfeit the entire amount of Earnest
Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or Contractor, or of an employee
or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of
IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression

(1)

@)

(3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any
country confirming to the anticorruption approach or with Central Government or State Government or any other
Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action
can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the
Employer.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a
suitable corruption prevention system, the Employer may, at its own discretion, revoke the exclusion
prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1)

(2)
(3)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with
this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in
this agreement/Pact by any of its Subcontractors/sub-vendors.

The Employer will enter into Pacts on identical terms as this one with all Bidders and Contractors.

The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the Employer and the
bidder, along with the Tender or violate its provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

1)

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 months
after the completion of work under the contract or till the continuation of defect liability period, whichever is
more and for all other bidders, till the Contract has been awarded.



@)

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse
of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, SAl NRC.

Article 7: Other Provisions

1)
@)
3)
(4)
()

This Pact is subject to Indian Law, place of performance and jurisdiction is the SAl NRC Sonepat, who has
floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more
partner holding power of attorney signed by all partners and consortium members. In case of a Company, the
Pact must be signed by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In
this case, the parties will strive to come to an agreement to their original intensions.

It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms
of this Integrity Agreement / Pact, any action taken by the Employer in accordance with this Integrity Agreement/
Pact or interpretation thereof shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to
such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above
mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

1.

(signature, name and address)

2. .

(signature, name and address)

Place:

Dated:



ANNEXURE-VII

SCHEDULE OF QUANTITIES

SPORTS AUTHORITY OF INDIA, NRC SONEAT

Miscellaneous repairing/renovation works at SAl NCoE sonepat.

S. No. Description Qty Unit

Rate

Amount

Civil Work
A.

Excavating, supplying and filling of local earth (including royalty) by
mechanical transport upto a lead of 5km also including ramming and
watering of the earth in layers not exceeding 20 cm in trenches, plinth,
sides of foundation etc. complete

1 110 Cum

) Providing services of temdem road roller 8 hours

Providing and fixing G.l. chain link fabric fencing of required width in
mesh size 25x25 mm made of G.I. wire of dia 3 mm including
strengthening with 2 mm dia wire or nuts, bolts and washers as

3 required complete as per the direction of Engineer-in-charge. 60 Sgm
Structural steel work in single section, fixed with or without connecting 600 Kg
plate, including cutting, hoisting, fixing in position and applying a priming

4 coat of approved steel primer all complete.

Steel work in built up tubular (round, square or rectangular hollow tubes
etc.) trusses etc., including cutting, hoisting, fixing in position and applying
a priming coat of approved steel primer, including welding and bolted with
5 special shaped washers etc. complete

5.1 Hot finished welded type tubes 1780 Kg

Providing reinforced by organic fibres and/or inorganic synthetic fibres
cement 6 mm thick corrugated sheets (as per IS: 14871) roofing up

to any pitch and fixing with polymer coated J, or L hooks, bolts and
nuts 8 mm dia. G.I. plain and bitumen washers or with self drilling
fastener and EPDM washers etc. complete (excluding the cost of
purlins, rafters and trusses), including cutting sheets to size and

6 shape wherever required. 100 Sgm

Marble work gang saw cut (polished and machine cut) of thickness 18
mm for wall lining (veneer work), backing filled with a grout of average 12
mm thick cement mortar 1:3 (1 cement : 3 coarse sand), including
pointing with white cement mortar 1:2 (1 white cement : 2 marble dust)
with an admixture of pigment to match the marble shade (To be secured

7 to the backing by means of cramps, which shall be paid for separately).
Raj Nagar Plain white marble/ Udaipur green marble/ Zebra
7.1 black marble.
7.1.1 Area of slab over 0.50 sqm 2.5 Sgm

Providing edge moulding to 18 mm thick marble stone counters, Vanities
etc., including machine polishing to edge to give high gloss finish etc.
8 complete as per design approved by Engineer-in-Charge.

8.1 Marble work 6 mtr

Brick work with common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 in superstructure above plinth level up to floor V level in all
9 shapes and sizes in

9.1 Cement mortar 1:6 (1 cement : 6 coarse sand) 4.5 Cum




10

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth level

10.1

1:3:6 (1 Cement: 3 coarse sand (zone-IIl) derived from natural sources : 6
graded stone aggregate 20 mm nominal size derived from natural sources)

cum

11

Cutting, shfting and welding of M/s cages of size as per the direction of
Engineer Incharge

Job

12

Shifting of Split AC units (removing from one site and installing at other)
wthin 200 mtr area as per direction of Engineer Incharge.

Nos.

13

Providing, supplying, installing, testing and commissioning of wall-
mounted modular kitchen chimney of approved make and model, having
minimum suction capacity of 1200 m3/hr, suitable for Indian cooking
conditions, with auto-clean/heat auto-clean technology, baffle filter
system (stainless steel), touch/gesture control panel, LED illumination, and
low noise level (maximum 58—60 dB).

Each

14

Providing and fixing Bamboo jaffery/ fencing consisting of superior quality
25mm dia (Average) half cut bamboo placed vertically and fixed together
with three numbers horizontal running members of hollock wood in
scantling of section 50X25 mm, fixed with nails and G.I wire on existing
support complete as per direction of Engineer-in-charge.

200

Sgm

15

Providing and fixing special quality bright finished brass cupboard or
ward robe locks with four levers of approved quality including necessary
screws etc. complete.

15.1

50 mm

100

each

16

Demolishing brick work manually/ by mechanical means including
stacking of serviceable material and disposal of unserviceable material
within 50 metres lead as per direction of Engineer-in-charge.

16.1

In cement mortar

20

Cum

17

stacking of serviceable material (pavers, Kerbstones)
within 100 metres lead as per direction of Engineer-in-charge.

20

Cum

TOTAL AMOUNT (A ) Rs.

L1 Criteria - The firm quoting the lowest price in total will be selected

Authorized Signatories (Name & Designation, seal of the company)

Date:




LIST OF APPROVED MAKES OF MATERIALS FOR CIVIL WORKS

Sr. Name_ot Product/ Preferred
No. Materia Brand Names
1 | ORDINARY PORTLAND CEMENT (GREY) | ACC, ULTRATECH, VIKRAM, SHREE CEMENT,
(43 GRADE) AMBUJA, JAYPEE
CEMENT, CENTURY CEMENT & J.K. CEMENT.
7 | PORTLAND POZZOLONA CEMENT ACC, ULTRATECH, VIKRAM, SHREE CEMENT,
(QJGREYg (43 AMBUJA, JAYPEE
RADE) CEMENT, CENTURY CEMENT & J.K. CEMENT.
3 WHITE CEMENT J.K.WHITE, JAIPUR SUPREME PACKAGING PVT.
LTD., ULTRATECH CEMENT LIMITED.
g REINFORCEMENT STEEL SAIL, TATA STEEL LTD., RINL, JINDAL STEEL &
POWER LTD.
AND JSW STEEL LTD.
5 | ADMIXTURES CICO, FAIRMATE, HIND PLAST SUPER,
SUPAPLAST, SIKA,
RHEOPLAST
6 WATER PROOFING COMPOUND E%SYI}OC, CICO, KRYTON, BUILDMATE, PIDLITE,
ENTERPRISES, FAIRMATE, SIKA, RHEOPLAST
AUTOCLAVED AERATED BLOCKS EIELJE%,L%O GREEN, FINECRETE, J.K. LAKSHMI
POLYMER MODIFIED ADHESIVE FOR MYK LATICRETE, FERROUS CRETE, ARDEX
AAC BLOCKS ENDURA
ULTRATECH, SIKA, RHEOPLAST
9 FACTORY MADE PANELLED & M/S JAIN WOOD INDUSTRIES, KUTTY
WIRE GAUGE WOODEN DOOR/ DOORS, SAMRAT PLYWOOD, NEW
WINDOW SHUTTERS. JAGDAMBA DOORS, MERINO, KITPLY, AS
TIMBER, A-1 TEAK PRODUCTS
10 | FLUSH DOOR SHUTTERS KUTTY FLUSH DOOR, SAMRAT LAMINATE,
NATIONAL PLYWOODS, JAIN WOOD
INDUSTRIES, MERINO, MINIMAX,
CENTURY, AS TIMBER.
11 | BLOCK BOARD MERINO, MINIMAX, NATIONAL, ARCHIDPLY,
CENT PLY, JAYNA,
CENTURY!
12 | LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY,
CENTURY LAMINATES,
GREENLAM
13 | PRE-LAMINATED PARTICLE BOARD QER:%I-I&I\DIPLY, CENTURY PLY BOARDS, BALAJI
BUILDWELL, ECOBOARD
14 | pARTICLE BOARD (MEDIUM CENTURY PLYBOARDS (INDIAN) LTD.,
DENSITY)/ VENEERED PARTICLE BALAJI ACTION BUILDWELL, EVERGREEN
BOARD E%ARDLAM, ECOBOARD INDUSTRIES
15 | PRE-LAMINATED MEDIUM DENSITY CENTURY PLYBOARDS, GREEN PLY, BALAJI
FIBRE BOARD ACTION
BUILDWELL
16 | OMS/ MS DOOR FITTINGS ASHISH, AGGARWAL STEELS, DOOR DEVICES
MANUFACTURING
COMPANY, MANU ENGINEERING COMPANY
M.C. MOWJEE &CO., SHRI GANPATI DOORS,
AUTOINGRESS
17 | ANODISED/ ZINC ALLOY/ ALUMINIUM | PULSE, SAVIO, HOPPE, ALUTECH
HARDWARE
DOOR/ WINDOW FITTINGS
18 | FRP DOOR FRAMES & SHUTTERS ASHISH INDUSTRIES, JAYNA, SAINIK
((:COENTURY PLYWOOD), SELECTED PRODUCTS
19 | WIDOWS BLINDS VISTA, MAC, HUNTER, DOUGLAS, DE-DECOR
20 | STRUCTURAL STEEL SUCH AS MS SAIL, TATA STEEL, RINL, JINDAL STEEL &POWER
FLATS s% BARS LTD. AND JSW
ANGLES ETC. STEEL LTD.
21 | MILD STEEL DOOR, WINDOWS & FRIENDS MANUFACTURING COMPANY,
VENTILATORS MANUFACTURERS KOTKAPURA, PD INDUSTRIES, SHAKTI
INDUSTRIES, STEELMAN INDUSTRIES, SKS
STEEL INDUSTRIES, SHIVAM
22 | PRESSED STEEL DOOR FRAMES

MANUFACTURERS

KRISHNA STEEL FABRICATOR SIRSA, LAXMI
STEEL WORKS BAHADURGARH, ASHISH




INDUSTRIES GHAZIABAD, ASHWANI &

SONS.
23 [ HOLLOW STEEL SECTIONS JINDAL INDUSTRIES HISAR, TATA STEEL,
STEEL & METALTUBES (INDIA) PVT. LTD.
24 [ STEEL TUBES FOR STRUCTURAL STEEL :gll\\l/IDE/_ArlAENDmeIEs HISAR, TATA STEEL, STEEL
TUBES (INDIA) PVT. LTD.
25 | DASH/ ANCHORING FASTENERS, HILTI , FISCHER, CKW, ATUL, PRIYA
BOLTS, SCREWS AND NUTS.
76 [ STAINLESS STEEL RAILING DORMA KICH, OM STEEL, D-LINE.
27 CHEQUERRED PRE-CAST CC TILES 1C bWAleK TILE, PO()JA CONCRETE
FABRICATORS GTC.
28 [ CERAMIC TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN
GTRDANITd INDIA
29 | VITRIFIED TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN
GTRANITd INDIA
30 | ADHESIVE/ GROUTING FOR USE WITH | FERROUS CRETE, MYK LATICRETE, ARDEX
TILES EDURA, FAIRMATE,
DURA BUILD CARE, SIKKA, BASEX
31 UNPLASTICISED RIGID PVC PIPE & SUPREME, FlNOLEX PRlNLE KISAN, DIPLAST,
FITTINGS SENTINI.
32 [ FALSE CEILING- GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL,
LLYOD, HI-STEEL
33 [ FALSE CEILING- METAL ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER
DOUGLAS,
GYPTECH, HI-STEEL
34 [ FALSE CEILING- CALCIUM SILICATE HILUX, AEROLITE, ARMSTRONG
35 | FALSE CEILING-MINERAL FIBRE ARMSTRONG, DEIKEN, DEXUNE, SAINT GOBAIN.
36 | ACCOUSTIC: GLASS / WOODEN FIBRE | ARMSTRONG, DEXUNE, ACCOUSTIBLOK,
FALSE HIMALYAN
EIEl\}II_I{lIéG AND WOODEN/ FABRIC WALL | ACOUSTICS, ANUTONE, GYPTECH
37 | FALSE CEILING-ALUMINIUM POWDER | ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER
COATED DOUGLAS,
HI-STEEL'
38 B%TBEOMUPI\IIE% DISTEMPER/ ACRYLIC NEROLAC ACRYLIC DISTEMPER, TRACTOR
ACRYLIC DISTEMPER (ASIAN PAINTS) ,
MAXILITE ACRYLIC DISTEMPER
(ICI), BISON ACRYLIC DISTEMPER (BERGER).
39 [ INTERTOR EMULSION/ PLASTIC DULUX ACRYLIC EMULSION/ SOLITAIRE A-1000
EMULSION EICIR,1 APCOLITE
IMUM EMULSIONéASIAN), BEAUTY GOLD
(NEROLAC), SILK (BERGE
40 | ACRYLIC SMOOTH EXTERIOR PAINT APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD
EXCE£ éN)EROLAC), WEATHERCOAT ALL GUARD
41 [ DRY DISTEMPER NEROLAC BERGER, ASIAN PAINTS, ICI, JENSON
& NICHOL'SON (J&N)
47 [ SYNTHETIC ENAMEL PAINTS Bt’é‘éé (HI GLO)SS (ICTy, APCOLITE PREMIMUM
NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI-
GLOSS (BERGER)
43 WOOD PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI
44 [ STEEL PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI
45 [ EXTERIOR WALL PRIMER E%R('II'MEEIIQOR NEROLAC PRIMER, EXTERIOR BERGER
EéITﬁEE{OR ASIAN PAINTS PRIMER, EXTERIOR ICI
46 WALL PUTTY (WHITE CEMENT BASED) BIRLA WALL CARE, JK WHITE, BASEX
47 [ POLYMER MODIFIED SELF CURING MYK CATICRETE, FERROUS CRETE,
PLASTER ARDEX ENDURA, ULTRATECH,
RHEOPLAST
43

PAVER/ GRASS PAVER BLOCKS &
KERB STONES/RCC MANHOLE
COVER/DRAIN COVER

NATIONAL TILES CORPORATION, SARAL
IMPEX, BALAJI TILES, METRO PAVERS, MGM
INFRA, KRISHNA TILES, POOJA CONCRETE
FABRICATORS, A-1 TILES, DALAL TILES,
Bharat Tiles

(BT)




49 VITREOUS CHINA SANITARY WARE EéIEI)B\IIEVéQRSI:OI\(;IE}IS&, PARRYWARE, JOHNSON
50 | PLASTIC FLUSHING CISTERN JINDAL, STEEL BIRD, SEEMLINE, VIKRAM
FOR WC AND URINALS PLASTIC, PRAYAG POLYMERS (P) LTD.
51 | PLASTIC SEAT COVER OF W.C. /SJOW%RPSLYMERS, JINDAL MALPINE, JAIN
52 | STAINLESS STEEL SINK élﬁLE)_(IJ JAYNA, JMD INTERNATIONAL, STEEL
KINGSTON, SILVER SHINE (BLUE STAR)

53 | MIRROR GLASS ATUL, MODIGUARD, GOLDEN FISH

54 gIEPI\IIETSRIFUGALLY CAST (SPUN) IRON NECO, RAJ PATTERN MAKERS & FOUNDERS,
BENGAL IRON, DURGAPUR ISPAT UDYOG,
SINGHAL IRON FOUNDRY (SKF),
ﬁIAIgILANSH DHATU UDYOG PVT. LTD., RPMF,

55 | HUBLESS CENTRIFUGALLY CAST NECO, RAJ PATTERN MAKERS & FOUNDERS,

&SPUN) IRON SINGHAL IRON
IPES FOUNDRY (SKF).

56 | CP FITTINGS & ACCESSORIES TAQUAR  HINDWARE, PRIMA, JAINKO,CERA,
KINGSTON

57 | BRASS STOP & BIB COCK DHAWAN SANITARY UDYOG, JAINKO, SHAKTT,
VARDHMAN
INDIA PRODUCTS

58 | FERRULES FOR WATER SUPPLY HIND METAL WORKS, KRITIKA, DRP, SHAKTI

59 | BALL COCK WITH ROD RESP FAUCET INDUSTRIES, DHAWAN SANITARY
UDYOG, NEW
METAL WORKS, KPR, PRAYAG.

60 | POLYETHYLENE WATER STORAGE TANK[ SINTEX, VECTUS, KAVERI

61 | STONEWARE PIPES & GULLY TRAPS SORKHI INDUSTRIES, RK INDUSTRIES,
NAVNEET, MOLI
CERAMICS, OCR, ANAND, SENTINI

62 | PRE-CAST CONCRETE PIPES (NON- RAMNIK, BFSP, JAGDAMBEY SPUN PIPE,
PRESSURE) GURKIRPA SPUN PIPES

63 GI PIPE JSL{'\IEDE'?‘_L (HISSAR), TATA, BST, BHUSHAN POWER

64 [ GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR

65 | C-PVC PIPE/ PVC PIPE PRINCE, JINDAL (FLOWKEM), ASTRAL, AJAY

POLYMERS,
SUPREME, FINOLEX, SENTINI.

66 | GUN METAL GATE, GLOBE, CHECK LEADER, ZOLOTO, SANT, RAJAN METAL
VALVES & NON- INDUSTRIES, H.B.

RETURN VALVES METALS, HVI, NVR.

67 | CENTRIFUGALLY CAST (SPUN) IRON TRU FORM ENGINEERS, KAPILANSH,
PIPES (CLASS ELECTROSTEEL, HITECH
LA). METAL CASTINGS.

68 | C.I. SLUICE VALVES & REFLEX VALVES IZI\(I)DLLCJ);'_IQRIIIEEUSTRIES, SANT VALVES, AMCO

ﬁ{/%Lcla\l%léAR, 'RATAN INDUSTRIAL CORPORATION,
69 | STAINLESS STEEL PIPES & FITTINGS | JINDAL STAINLESS STEEL, OM STEEL GROUP, V
STEEL, VIEGA
RAMPART INDIA PVT. LTD.,

70 | DUCTILE IRON PIPES & FITTINGS JINDAL SAW LTD, ELECTRO STEEL,
CHANDRANCHAL INFRA,
ELECTROTHERAM

71 C.I./ D.I. MANHOLE COVERS & FRAMES| g\WASTIKA ENTERPRISES, BENGAL IRON
CORPORATION, NECO, BINAY UDYOG,
CHANDERANCHAL, RAJ PATTERN MAKERS &
FOUNDERS

72 WATER REPELLANT SILANE CHEMICAL | PIDILITE, FERROUS CRETE, ARDEX ENDURA

73 [ ALUMINIUM SECTIONS HINDALCO, JINDAL, INDIAN ALUMINIUM CO.

/4 BASIC/ TOUGHENED ETC. GLASS SAINT GOBAIN, ASAHI, MODI, GOLD PLUS

GLASS, PILINGTON.

75 | APPROVED PROCESSORS FOR ART & GLASS, MIRAGE TOUGHENED GLASSES
PERFORMANCE GLASS/ (P) LTD., AAR PAR GLASS, VERMA GLASS.
TOUGHENED GLASS/

HERMETICALLY
SEALED/ LACQUERED GLASS etc.
76 Plywood/ Veneer Green Ply, Century, Merino, Duro, Durian.




77 Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidililte,
Timbertone of ICI Dulux.
78 Floor Spring Godrej, Dorma, Dorset, Kich.
(@) Aluminium section Hindalco, Jindal, Indian Aluminium Co.
(b) Anodised Aluminium Hardware Kilong, Alualpha, Ebco, Classic.
(Heavy Duty)
79 Ployster Powder Coating Shades NEROLAC, BERGER, J&N
80 Clear/ Float/ Frosted/ Refractive/ Saint Gobain, Modiguard, Ashai Float.
Coated Glass
81 Aluminium composite Panels Reynobond, Alpolica, Aluco Bond
82 Friction Stay Hinges Earl-Bihari, Ebco, Roto or approved equivalent
83 EPDM Gasket Hanu/ Anand ,Raven,Zero.
84 Silicon Based water repellant/ weather | G.E. Plastics, Dow Corning, Wacker, BASF,
sealant Pidilite (Dr. Fixit/Roff), Rheoplast
85 EPS Snow pack Polymers, Reliable Insupacks ,
Fairmate
86 Cement Based wall putty Birla Wall care, JK white
87 15t Quality Acrylic Distemper Asian Paints (Tractor
(washable/Ready mix/Low VOC) Aqua Lock Paint) Berger:
Commando
Or Equivalent paints of Nerolac or ICI-Dulux.
88 Premium Acrylic Emulsion Paints Asian Paints (Royale
(Interior) Luxury Emulsion)
Nerolac: Impression
Berger: Silk
ICI-Dulux: Velvet touch.
89 Premium Acrylic Smooth Exterior Asian Paints
Paints with Silicon Additive. (Apex Ultima)
Nerolac: XL Total
Berger: Weather Coat all guard
ICI-Dulux: Weather Shield Max
90 Cement Primer Nerolac, Berger, BP White (Beger), Decoprime
WT (Asian), White primer (ICI).
91 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo Nobel.
92 G.I. Fittings Unik, AVR, Zoloto, KS, AMCO
93 Float Valve IDVh%w%aenadSearn|t|:3ar|?yaL?dyKaIS| Pump Pvt. Ltd.,
(Prima)
94 | Gun metal Valves, globes g%?’\%%f\lﬁ%gﬁ?i Kilburn, CIM Valves,
95 Brass stop & Bib Cock %\c/)%ot&dSachhalﬁtaKn Leader, JAINKO, Kalsi Pump
i} Sanitary (PRIMA)
96 | jion Return valve (Check valve)2"to | ia|si pumps Pvt. Ltd. Zoloto,Annapurna
97 Stainless steel sliding door boIlts Ei%ma or Geze or Hafrele, Autoingress, Bhawani
98 Whlte V|treous china Wall Mounted Jaquar , Hindware, Cera
\épe water closet
uropean Type W C. pan)
99 3/6 [itre slim wall mounted concealed| Jaquar , Hindware, Cera
cistern with dual
flushing cistern
100 Flushing plate of with flush pipe Jaquar , Hindware, Cera
110 White vitreous china flat back half stall | Jaquar , Hindware, Cera
10 %rAE?/[ANISED STEEL SHEETS SAIL, TATA, BHUSHAN POWER STEELS, JINDAL
2 UNCOATED & PRE-
OATED)

NIT (SPORTS AUTHORITY OF INDIA)

Signature Not Verified
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