
ZILLA PARISHAD THANE 
RURAL WATER SUPPLY DEPARTMENT 

E-TENDER NOTICE NO 01/EE/RWSD/ZPTHANE/2026-27 OPEN 
Chief Executive officer, Zilla Parishad, Thane Nitin Square fit homes, Plot No. 106, 107, GB Barve Road, State of GST Bhavan, 
Wagale Estate,  MIDC, Near 22 No. Circle, Thane (West) Pin Code 400601 invites Online Percentage Rate Tender from 
contractors registered in appropriate class / category with Zilla Parishad & Maharashtra Jeevan Pradhikaran for following Works 
in Thane District. 

Sr. 
No. 

Name of Work Taluka Head of 
Account 

Amount  
of 

TenderRs. 

Earnest 
Money 

Tender 
Fee 

Period for 
work  

Completion 

Class of 
Contract 

31 
Special Repairs to pipewater supply 
scheme  ATShivner (V.P.- Dhasai) 
Tal. Shahapur Dist. Thane 

Shahapur WATER 
SCARCITY 

851446/- 8600/- 590/- Up to 30th 
June 2026 

VI 

 
1 The complete bidding process will be online (e-tendering). All the notifications regarding this 

tender notice here after will be published online on website http://mahatenders.gov.in 
2 Bidding documents can be seen and downloaded from website http://mahatenders.gov.in from 

Date 06/05/2026_6.00p.m.  to  Date14/05 /2026_6.00p.m 
3 The bid can be submitted in electronic format on the website http://mahatenders.gov.infrom 

Date 06/05/2026_6.00p.m.  to  Date14/05 /2026_6.00p.m 
4 The deadline for submission of bid isuptoDate 14/05/2026_6.00p.m 
5 Contractor should submit automatic Generated online Tender Fee and EMD Receipt from State 

Bank of India’s Account.  
6 Contractor should upload Technical documents included in Envelop No.01 with Unique 

transaction registration (UTR) No. of RTGS/NEFT (for Tender Fee and EMD)  
7 Technical Bids will be opened online if possible on Date  15/05/2026_3.00 p.m through website 

“http://mahatenders.gov.in” in the Office of Executive Engineer, Rural water supply 
Department, Zilla Parishad, Thane (West) 400 601.  

8 Time and Date of opening of financial bids will be informed by e-mail to responsive bidder.  
9 1% amount of E.M.D. will be adjusted in Security Deposit & Balance 4% Security Deposit will be 

deducted through the first running bill of work executed.  
10 The guidelines to download the tender document and online submission of bids and Procedure 

of tender opening can be downloaded from website http://mahatenders.gov.in” 
11 Time allowed for completion of each work is shown in above Table and defect liability period 

shall be 1 Year (as required) from the date of completion of work. 
12 This Tender will be valid for 30 Days from Date of Financial Opening . 
13 Rights to reject or cancel any or all the tenders and change terms & Conditions of the tender 

without assigning any reason thereof what so ever are reserved by the undersigned.  
14 1% Labour welfare fund charges & 1% insurance charges are considered in ATM tender. 

Therefore, contractor is responsible for labour welfare and insurance payments. Before Starting 
The Work. 

15 The Performance Security deposit (if required as per GR Dt.26.11.2018) is not submitted in the 
office of Executive Engineer, Rural water supply Department, Zilla Parishad Thane within time 
limit by the L-1 bidder then the bid submitted by him will be cancelled & Contract will be 
awarded to the L-2 Bidder & the registration of L-1 Bidder will be suspended for the period of 
one year. Moreover, EMD of the L-1 Bidder will be fully forfeited.  

16 Goods and Service Tax (GST) will be applicable as per Government guidelines. 
17 Contractor has to complete work himself He cannot appoint sub contractor for the work awarded 

to him (contractor) 
18 Applicable Deductions TDS such as Income Tax, G.S.T., Labour Welfare Fund, Insurance Premium, 

Security deposit & fine etc. will be made as per rules and regulation. 



19 Common IP Addresses :hence bidder must submit self attested Certificate Regarding IP address 
used by him to submit the bid  the received bids having matching/common IP addresses with 
either Bidder shall be out rightly rejected & shall not be considered for further evaluation 
 
 
A) Envelop No.1 should be containing with following Documents 
 

1) Scan copy of Declaration of the Contractor on Contractor’s Letter Head in PDF format. 
2) Scan copy of Net Banking Certificate towards EMD and Tender documents.  
3) Scan Copy of Valid Registration Certificate obtained from MJP & Zilla Parishad. 
4) Scan Copy of Photostat of attested copy of Partnership Deed Or Power of Attorney, if necessary.  
5) Scan Copy of PAN Card and I.T. Return for the Assessment year 2023-24 along with Profit & loss 

Statement, Balance s/heet for last 3 Financial Years. 
6) Scan Copy of Valid G.S.T. Registration Certificate. 
7) Scan Copy of Affidavit on Rs 500/- Stamp Paper must be uploaded at the time of online bid 

submission. (As per PWD GR No CAT/2018/Ch No 127/ Bldg No 2. Dated 28/11/2018). 
8) Self Declaration by the contractor on his letter head declaring  that he himself or his firm  is not Black 

Listed by any Government authority. 
9) Details of works of similar type and magnitude carried out by the contractor during the last Three 

years as prescribed in format statement No-2 and the work done/ completion certificate of the 
concern competent authority / Executive Engineer along with this statement No-2 and same must be 
uploaded by the contractor. 

10) Detailed list of work in hand and work tendered for as on 31/12/2024 as prescribed  in statement no-
3 Bidder must upload the copy of work orders in case of work in hand along with statement No.-3 and 
same shall be uploaded by the contractor. 

11) Common IP Addresses :hence bidder must submit self attested Certificate Regarding IP address used 
by him to submit the bid  the received bids having matching/common IP addresses with either Bidder 
shall be out rightly rejected & shall not be considered for further evaluation 

 
The Documents uploaded online by contractor should be Clear, Readable & Self Attested. The Documents 
which are not Clear, Readable & Self Attested will be treated as documents not submitted. 
 

B) Envelop No.2 should be containing with following papers 
1) BOQ. 
2) TENDER DOCUMENTS 

 
 

  



 

 

 

 

            
           

 
 

        
        
          

This is only a standard form. Details are to be furnished in this format in form 
of typewritten statements, which shall be in enclosed No.1 

 

 



 

 

 

(I)  

           
           

 
 

        
        
            

(II)  

  

       
        

 
 

     
     
         

This is only a standard form. Details are to be furnished in this format in form of 
typewritten statements, which shall be in enclosed No.1 

 

 

 

 

 

 

 



Annexure -1 

  PERFORMANCE SECURITY DEPOSIT  
1) As per PWD, Govt. Resolution Dated 26/11/2018 If the Bidder quotes rate more than 10% below the 

estimated amount put to tender then the contractors have to submit the detailed reasoning for the 
same with due planning to complete the work. The Engineer – in charge will verify this whether the 
work could be completed in the lowest offer (below the estimated amount put to tender) quoted 
and if the justification given by the tenderer is unsatisfactory, the offer quoted by the tenderer shall 
not be considered for further tender process. 

2) The Performance Security deposit and or Additional Performance Security deposit in the form of 
Demand Draft drawn from Nationalized Bank or the Scheduled Banks shall be in the favor of Chief 
Accounts & Finance Officer, Zilla Parishad Thane only & will be submitted by L-1 Bidder within 8 days 
from the Date of financial Opening of the bid. 

3) The Demand Draft shall be valid for the minimum 3 months period from the last date of online 
submission of the tender. 

4)  The Demand Draft shall mention the Bank’s MICR Number & IFSC Code. 
5)  In case, if the Bidder submits the fake/false documents / Demand Draft or the Bidder has not 

furnished any documents / Demand Draft as per requirement, the Earnest Money of the Bidder shall 
be forfeited and the Bidder’s registration shall be suspended for the period of one year. 

6) The amount of the performance security submitted by the contractor shall be released only after 3 
months from the satisfactory completion of the work as per tender conditions. 

7) If any bidder gets more than Three works from one NIT then allotment of work to him restricted to 
Three works.  

 
 

Executive Engineer, Chief Executive Officer 
 Rural Water Supply Department Zilla Parishad Thane   

         Zilla Parishad Thane 

 

 



 

सार्वजनिक बाांधकाम नर्भागाच्या ई-निनर्दा सांदभांतील 
नदिाांक 27/09/2018 च्या शासि निर्वयातील 
तरतूदींर्र स्पष्टीकरर्.. 

महाराष्र शासि 
सार्वजनिक बाांधकाम नर्भाग 

शासि पनरपत्रक क्रमाांक सीएटी/2017/प्र.क्र.08/इमा-2 
मांत्रालय, म ांबई 400 032. 

नदिाांक : 26 िोव्हेंबर, 2018. 
 

र्ाचा  :   १)  सार्वजनिक बाांधकाम नर्भाग, शासि निर्वय क्र.सीएटी/2017/प्र.क्र.08/इमा-2,  
                 नद.27.09.2018. 
   २) सार्वजनिक बाांधकाम नर्भाग, शासि पनरपत्रक क्र.सीएटी/२०१७/प्र.क्र.०८/इमा-2,  

      नद.22.10.2018.  
   ३) मा.उच्च न्यायालय, म ांबई अांतगवत िागपूर खांडपीठाच्या नरट नपटीशि क्र.5244/2018 मधील  
                 नद.३ सप्टेंबर, 2018 चा निर्वय. 
 

 उपरोक्त सांदभाधीि शासि निर्वय अन्र्ये सार्वजनिक बाांधकाम नर्भागाच्या ई-निनर्दा प्रक्रीयेंतगवत 
एकनत्रत स धारीत सचूिा निगवनमत करण्यात आल्या आहेत. तसेच सांदभीय शासि पनरपत्रकाि सार काही 
तरतूदींबाबत स्पष्टीकरर्ही देण्यात आले आहे. उपरोक्त दोिही सूचिाांद्वारे  ई-निनर्देसांदभात सर्व नर्स्तृत 
सूचिा देण्यात आल्या आहेत. 
 एका प्रकरर्ी ऑिलाईि अनतनरक्त स रक्षा ठेर् रक्कम सादर ि केल्याम ळे अधीक्षक अनभयांता, चांद्रपूर 
याांिी मांडळािे निनर्दा िॉि नरस्पॉन्न्सव्ह ठरनर्ली. या प्रकरर्ी सांबांधीत निनर्दाकारािे हाडव कॉपीमध्ये 
निनर्देसोबत आर्श्यक ती अनतनरक्त स रक्षा रक्कम सादर केली होती. सांदभाधीि शासि निर्वयामधील 
पनरच्छेद क्र.२.६ ि सार ई-निनर्दा प्रक्रीयेमध्ये काही अडचर् निमार् झाल्यास निनर्देची हाडव कॉपी उघडण्यात 
येण्याबाबत सूचिा देण्यात आलेल्या आहेत. तथापी या प्रकरर्ी निनर्दाकाराची निनर्दा िॉि नरस्पॉन्न्सव्ह 
ठरनर्ण्यात आल्यािे मा.उच्च न्यायालय, म ांबई अांतगवत िागपूर खांडपीठामध्ये नरट यानचका क्र.5244/2018 
अन्र्ये निनर्दाकारामार्व त यानचका दाखल करण्यात आली. नरट पीटीशि क्र.5244/2018 या अांनतम निकाल 
नद.६ सप्टेंबर, 2018 रोजी देण्यात आला असूि, यामध्ये,  निनर्दाकारािे अनतनरक्त स रक्षा अिामत रक्कम 
ऑिलाईि पध्दतीिे सादर ि केल्यािे निनर्देच्या आर्श्यक तरतूदींचा भांग होत िसल्याचे मा.उच्च न्यायालयािे 
िमूद केल ेआहे. 
 मा.उच्च न्यायालयाच्या िागपूर खांडपीठािे नदलेल्या सूचिा नर्चारात घेऊि ई-निनर्देतील अनतनरक्त 
स रक्षा ठेर् रकमेच्या बाबतीत खालीलप्रमारे् स धानरत सूचिा देण्यात येत आहेत :- 
1) नदिाांक 27.09.2018 च्या शासि निर्वयातील म द्दा क्र.4.6 र् म द्दा क्र. 5.1.1 ि सार अनतनरक्त स रक्षा 
ठेर् रक्कम (Additional Performance Security Deposit), निनर्देच्या नलर्ार्ा क्र. २ मध्य े सादर 
करण्याबाबतच्या सूचिा या पनरपत्रकाद्वारे रद्द करण्यात येत असूि नलर्ार्ा क्र.१ र् नलर्ार्ा क्र.२ 
उघडल्यािांतर प्रथम न्यूितम देकार सादर करर्ाऱ्या L-1 निनर्दाकारािे “Additional Performance 
Security Deposit” आठ नदर्साच्या आत सांबांनधत कायवकारी अनभयांता याांचेकडे जमा करण्याबाबतच्या अटीचा 
समार्शे या प ढील निनर्दाांमध्ये करण्यात यार्ा र् निनर्देबाबत प ढील कायवर्ाही करार्ी. ही आठ नदर्साांची 
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म दत कोर्त्याही कारर्ासाठी नशथीलक्षम असर्ार िाही. त्याम ळे अशा प्रकरर्ी कायोत्तर मांज रीचे प्रस्तार् 
स ध्दा शासिास सादर करण्यात येऊ िये. 
२) प्रथम न्यूितम देकाराच्या (L-1) निनर्दाकारािे र्रील नर्नहत म दतीत Additional Performance 
Security Deposit चा भरर्ा केला िाही तर नद्वतीय न्यूितम देकाराच्या (L-2) निनर्दाकारास लेखी नर्चारर्ा 
करार्ी र् L-2 निनर्दाकार L-1 पेक्षा कमी दरािे काम करण्यास तयार असतील तर त्याांची निनर्दा मांजूर 
करार्ी.  
३) नद.27.09.2018 च्या शासि निर्वयातील पनरच्छेद क्र.४.६.३ (ब) मध्ये खालीलप्रमारे् िमूद आहे :-  
          “ देकार १५ %  पेक्षा कमी दराचा असल्यास उर्वरीत रक्कमेसाठी दोि पटीिे रक्कम डीडी द्वारे सादर 
कररे् अनिर्ायव राहील. उदा. १९ % कमी दराकरीता (19-15=4) % X 2 = 8%) ” 
      ऐर्जी 
 देकार 15 % पेक्षा कमी दराचा असल्यास उर्वरीत रकमेसाठी दोि पटीिे रक्कम डीडी द्वारे सादर कररे् 
अनिर्ायव राहील. उदा. १९ % कमी दरासाठी खालीलप्रमारे् पृथ:करर् :- 
१० % कमी दरापयंत १% र्  
१५ % पयंत कमी दरापयंत - ( 15% - 10 % = 5% ) 
तसेच ( १९-१५ ) = 4 % करीता (4 x 2 = ) ८ % 
असे एकूर् ( 1+5+8) = 14 % )  
 

४) नदिाांक 27.09.2018 च्या शासि निर्वयात सा.बाां.नियमप न्स्तका सहार्ी आर्ृत्ती मधील निनर्दा 
नर्षयक तरतूदी अनधक्रमीत केलेल्या असल्या तरीही राजभर्ि म ांबई/प रे् सांदभातील खांड (४) मधील पनरच्छेद 
200 ि सार कायवर्ाहीस परर्ािगी देण्यात येत आहे.  
 

 सदर शासि पनरपत्रक महाराष्र शासिाच्या www.maharashtra.gov.in या सांकेतस्थळार्र उपलब्ध 
करण्यात आले असूि त्याचा सांकेताांक  201811261204411418  असा आहे. हे पनरपत्रक नडजीटल 
स्र्ाक्षरीिे साक्षाांनकत करुि काढण्यात आले आहे. 

 महाराष्राचे राज्यपाल याांच्या आदेशाि सार र् िार्ािे. 

 
 

         ( सनचि नचर्टे ) 
             अर्र सनचर् (इमारती), महाराष्र शासि 
प्रनत, 
१. सार्वजनिक बाांधकाम नर्भाग/नर्त्त नर्भाग/ग्राम नर्कास नर्भाग 
२. महालेखापाल-1, म ांबई 
३. महालेखापाल-2, िागपूर 

Sachin Manikrao 
Chivate

Digitally signed by Sachin Manikrao Chivate 
DN: c=IN, o=Government Of Maharashtra, ou=Public Works 
Department, postalCode=400032, st=Maharashtra, 
2.5.4.20=e51dff58ad80dfdae3976edee46d1bf7934d01469cb4d
916976c25305666b613, 
serialNumber=40ae84322c80d3e4ea1b574eb3782ed6cb133b9
38933bdf197ed5a1551d8622a, cn=Sachin Manikrao Chivate 
Date: 2018.11.26 12:09:02 +05'30'

http://www.maharashtra.gov.in/
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४. अनधदाि र् लेखाअनधकारी, म ांबई/िागपूर 
५. महासांचालक, मानहती र् प्रनसध्दी महासांचालिालय, म ांबई याांिा प्रनसध्दीसाठी. 
प्रनत, मानहतीसाठी र् आर्श्यक कायवर्ाहीसाठी, 
६. सर्व म ख्य अनभयांते, सार्वजनिक बाांधकाम प्रादेनशक नर्भाग, म ांबई 
७. म ख्य र्ास्त शास्त्रज्ञ, सार्वजनिक बाांधकाम नर्भाग, म ांबई 
८. सांचालक, उद्यािे र् उपर्िे, म ांबई 
९. सर्व अधीक्षक अनभयांते, सार्वजनिक बाांधकाम नर्भाग, (नर्द्य त/याांनत्रकी) 
१०. अधीक्षक अनभयांता याांिी आपल्या अनधिस्त नर्भागातील कायालयाांिा सदर शासि पनरपत्रकाची प्रत 

अगे्रनषत करार्ी. 
११. म ख्य अनभयांता / अधीक्षक अनभयांता, पोलीस गृहनिमार् र् कल्यार् महामांडळ, र्रळी, म ांबई 
१२. सर्व सहसनचर्/उपसनचर्/अर्र सनचर्/कायासि अनधकारी, सा.बाां.नर्भाग, मांत्रालय, म ांबई 
१३. कायासि (इमारती-2) निर्डिस्ती. 
  



सार्वजनिक बाांधकाम नर्भागाच्या निनर्दा प्रनिये अांतगवत निनर्दा 
तपासणी, स्वर्कृती, देयके अदा करणे र् निनर्दा अांनतम 
झाल्यािांतर दोषदानयत्र् कालार्धी र् काम अांनतम करण्यापयंत 
अनधकारी/ कमवचाऱयाांच्या उत्तरदानयत्र्ाबाबत सधुानरत सचूिा 

            
महाराष्ट्र शासि 

सार्वजनिक बाांधकाम नर्भाग 
शासि निणवय िमाांक : सीएटी/2018/प्र ि 127/इमा-2 

मांत्रालय, मुांबई 400 032 
नदिाांक : 28 िोव्हेंबर, 2018 

 

र्ाचा :  (1)  सार्वजनिक बाांधकाम नर्भाग, शासि निणवय, िमाांक : सीएटी/2017/प्र.ि.8/इमा-2, 
      नदिाांक 12 एनप्रल, 2017. 
           (2)   सार्वजनिक बाांधकाम नर्भाग, शासि निणवय, िमाांक : सीएटी/2017/प्र.ि.8/इमा-2, 
       नदिाांक 27 सप्टेंबर, 2018. 
 

प्रवतार्िा :- 
 सार्वजनिक बाांधकाम नर्भागामध्ये रवते, पलू बाांधकाम, पनररक्षण र् दुरुवती तसचे इमारती बाांधकाम 
पनररक्षण र् दुरुवतीच्या अिुषांगािे नर्नर्ध प्रकारच्या निनर्दा मागनर्तािा  र् सक्षम वतरार्र स्वर्कृती करुि कामे 
पणूव करण्याबाबत नर्नर्ध सचूिा यापरू्ी शासिािे सांदभान्र्ये निगवनमत केलेल्या आहेत. सा.बाां.नर्भागाांतगवत 
निनित करण्यात येणाऱया सर्व निनर्दाांमध्ये निनर्दा सोबत कां त्राटदारािे केलेल्या कामाची देयके र् मोजमापे 
तसेच देयके र् अन्य पत्रव्यर्हारात जोडलेली सर्व कागदपत्रे सत्य / खरी असल्याबाबतच े शपथपत्र जोडणे 
बांधिकारक केलेले आहे. या शपथपत्रािुसार निनर्दा सोबत तसचे देयका सोबत जोडलेली कागदपत्र ेखोटी / 
बिार्ट निघाल्यास कां त्राटदार वर्त: जबाबदार असूि सदर बाबतीत ते योग्य त्या कारर्ाईस पात्र असतात.  

2. सा.बाां.नर्भागाांतगवत काही निकाणी कायारांभ आदेशापरू्ी ककर्ा कायारांभ आदेश नदल्या िांतर 
कां त्राटदारािे निनर्दे सोबत जोडलेली काही कागदपत्रे खोटी असल्याची बाब निदशविास आलेली आहे. 
कां त्राटदारािे िोंदणीसािी सादर केलेली कागदपत्रेही खोटी / बिार्ट असल्याच े निदशविास आले आहे. 
सा.बाां. नर्भागाकडे असलेले मयानदत मिुष्ट्यबळ, असलले्या कामाचा व्याप, ई-निनर्देमुळे कां त्राटदाराांमार्व त 
अपलोड केल्या जाणाऱया मोिया सांख्येतील कागदपत्रे इत्यादी बाबींमुळे निनर्देसोबत जोडलेल्या सर्वच 
कागदपत्राांची छाििी करुि सत्यता पडताळणी (Forensic तपासणी) करणे सा.बाां.नर्भागाच्या अनधकाऱयाांिा 
शक्य होत िाही. तथानप, सदर बाबतीत क्षेत्रीय वतरार्रील अनधकाऱयाांिा नर्भागीय चौकशी तसेच भारतीय दांड 
नर्धािािुसार पोनलस कारर्ाईसािी जबाबदार धरण्यात येत असल्याबाबतची बाब शासिाच्या निदशविास 
आलेली असूि या अिुषांगािे या सर्व प्रकरणी शासि वतरार्रही नर्नर्ध प्रकरणाांच्या सखोल अभ्यासाअांती या 
सर्व बाबींचा सर्कंष अभ्यास करुि खालील बाबींर्र सनर्वतर सूचिा या शासि निणवयाद्वारे प्रवतृत करण्यात 
येत आहेत :- 

(1) आता यापढेू रु.3 लक्ष आतील वथानिक र् रु.3 लक्ष र्रील ककमतीच्या e (ई) निनर्देसोबत जोडलेली 
(अपलोड केलेली) सर्व कागदपत्रे खरी असल्याबाबतचे प्रनतज्ञापत्र (पनरनशष्ट्ट-1) 500/- रुपयाच्या वटॅम्प 
पेपरर्र नलर्ार्ा ि.1 मध्ये जोडणे कां त्राटदारास बांधिकारक करण्यात येत आहे. त्यािुसार निनर्दा 
कागदपत्रात आर्श्यक बदल कायवकारी / अधीक्षक / मुख्य अनभयांता याांिी तात्काळ करार्ते. निनर्देतील 
नलर्ार्ा ि.1 मध्ये तसेच निनर्दा मांजुरी र् िांतर देयके अदा करतािा जोडलेली कागदपत्रे खोटी र् बिार्ट 
असल्याची बाब निनर्दा उघडल्यािांतर निदशविास आल्यास कां त्राटदार पणूवपणे जबाबदार राहतील. 
सा.बाां.नर्भागाचे अनधकारी जबाबदार असणार िाहीत याबाबतचा वपष्ट्ट उले्लख निनर्देत करार्ा.  
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(2) निनर्दा नलर्ार्ा ि.1 उघडल्यािांतर कां त्राटदारािे निनर्देसोबत जोडलेल्या कागदपत्रातील कोणतीही 
कागदपत्रे खोटी असल्याच े आढळूि आल्यास सांबांनधत अनभयांता याांिी नलर्ार्ा ि.2 ि उघडता सदर 
कां त्राटदाराची निनर्दा अपात्र िरर्ार्ी. सांबांधीत कां त्राटदार िोंदणीकृत असल्यास त्यास काळ्या यादीत 
टाकणेची प्रिीया नर्हीत नियमािूसार कां त्राटदारास वपष्ट्टीकरण देण्याची सांधी देणारी िोटीस देऊि र् त्याच े
वपष्ट्टीकरण नर्चारात घेऊि र् तपासूि त्यास अांनतमत: काळ्या यादीत टाकणेचा प्रवतार् शासिास सादर 
करार्ा. कां त्राटदार िोंदणीकृत िसल्यास त्यास न्यायालयात Caveat दाखल करुि र् कां त्राटदारास 15 
नदर्साची िोटीस देऊि त्यार्र कां त्राटदाराच े उत्तर प्राप्त करुि छाििीअांती कां त्राटदारास काळया यादीत 
टाकणे बाबतचा प्रवतार् शासिास सादर करार्ा. ही बाब महाराष्ट्र शासिाच्या अन्य सर्व नर्भागाांिा तसेच 
शासिाच्या इतर उपिमाांिा  कळनर्ण्याची कायवर्ाही त्र्रीत करार्ी. 
 

(3) निनर्दा स्वर्कृती परु्ी निनर्देसोबत जोडलले्या कागदपत्रात, कायारांभ आदेश वतरार्र र् ते निगवनमत 
केल्यािांतर अथर्ा निनर्दा कालार्धी, दोषदानयत्र् कालार्धी र् पत्रव्यर्हार यात र् देयक अदा करतािा 
कोणतीही कागदपत्र े खोटी असल्याच े आढळूि आल्यास सांबांनधत अनभयांता याांिी भा.दां.नर्.सां. अांतगवत 
कां त्राटदारानर्रुध्द र्ौजदारी गुन्हा दाखल करण्याची कायवर्ाही तातडीिे करार्ी. 
 

(4) शासिािे रु.150 लक्ष रकमेपके्षा जावत रकमेच्या निनर्दाांसािी कां त्राटदाराच्या िोंदणीची अट काढूि 
टाकलेली असल्यामुळे सदर बाबतीत निनर्दा सादर करणाऱया कां त्राटदार, व्यक्ती, भागीदारी सांवथा, सांवथा 
चालक, कां पिी व्यर्वथापक इ.नर्रुध्द सांबांनधत कायवकारी अनभयांता याांिी भा.दां.नर्.सां. अांतगवत 
कां त्राटदारानर्रुध्द र्ौजदारी गुन्हा दाखल करण्याची कायवर्ाही तातडीिे करार्ी. 
 

(5) सा.बाां.नर्भागात निनर्देसोबत जोडलेल्या बऱयाचश्या कागदपत्राांची तपासणी महालेखापालाांचे वर्तांत्र 
प्रनतनिधी म्हणिू निनर्दा नलपीक, नर्भागीय लेखानधकारी, उप कायवकारी अनभयांता तसेच कायवकारी 
अनभयांता याांचकेडूि केली जाते. परू्ी याबाबत नियमात वपष्ट्टता िव्हती, आता या शासि निणवयािूसार 
निनर्देसोबत जोडलले्या खोटया कागदपत्राांसांदभात सांपणूवपणे निनर्दा सादर करणारे कां त्राटदार 
जबाबदार राहतील. सार्वजनिक बाांधकाम नर्भागाचे निनर्दा छाििी करणारे अनधकारी जबाबदार राहणार 
िाहीत. 
 

(6) निनर्दा स्वर्कृती कायवकारी अनभयांता, अधीक्षक अनभयांता, मुख् य अनभयांता तसेच शासि वतरार्रील 
नर्नर्ध सनमत्या याांच्या वतरार्र केली जाते. निनर्दा स्वर्कृती िांतर कां त्राटदारािे सादर केलेली कागदपत्र े
खोटी आढळल्यास त्यासािी सांबांधीत निनर्दा स्वर्कृत करणारे अनधकारी/सनमती जबाबदार राहणार 
िाहीत. खोट्या / बिार्ट कागदपत्राांसािी कां त्राटदार जबाबदार राहतील र् त्याांचेर्र भारतीय दांड नर्धाि 
सांनहते िुसार कायवकारी अनभयांता याांिी र्ौजदारी गुन्हा दाखल करार्ा. 
 

(7) कायारांभ आदेश नदल्यािांतर कां त्राटदाराांमार्व त सादर होणाऱया देयकाांसोबत जोडण्यात आलेली 
कागदपत्र े खोटी आढळल्यास त्यासािीही सांबांधीत कां त्राटदार भारतीय दांड सांनहतेच्या नर्नर्ध कलमा 
प्रमाणे कारर्ाईस पात्र राहतील, अशा निनर्देतील कामे प्रारांनभक वतरार्र असल्यास निनर्दा रद्द करार्ी र् 
कां त्राटदारास उपरोक्तप्रमाणे काळ्या यादीत टाकणेत येईल, अशी अट निनर्देत समानर्ष्ट्ट करण्यात यार्ी 
र् सदर बाबतही र्रीलप्रमाणे कायवर्ाही करण्यात यार्ी. 
 

(8) निनर्दा अांनतम करतािा र् दोष दानयत्र् कालार्धीत मुळ निनर्दा र् त्या िांतरचा पत्रव्यर्हार, 
कां त्राटदाराची देयके र् त्यासोबतची सानहत्य खरेदीची र् अन्य बाबींची पतुवता कागदपत्रे, चाचणी अहर्ाल 
इ. गणुर्त्ता नर्षयक कागदपत्रे बिार्ट आढळल्यास त्यास कां त्राटदार सांपणुवत: जबाबदार रानहल. यासािी 
सा.बाां.नर्भागाचे अनधकारी / कमवचारी तसेच नर्भागीय लेखानधकारी जबाबदार असणार िाहीत.  
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(9) या सुचिा परू्वलक्षी प्रभार्ािे लागू राहतील. 
 

3. या शासि निणवयाच े काटेकोरपणे पालि होईल याची दक्षता सर्व सांबांनधत कायवकारी अनभयांता/ 
अधीक्षक अनभयांता/ मुख्य अनभयांता याांिी वर्त: जातीिे लक्ष घालूि घ्यार्ी र् याबाबत पनरनशष्ट्ट-2 मध्ये 
िमूद केलेल्या नर्र्रणपत्रात आर्थथक र्षव सांपल्यािांतर पढुील र्षात मुख्य अनभयांता याांिी 1 एनप्रल ते 15 
एनप्रल पयंत  र् जावतीत जावत उशीरा 30 एनप्रल पयंत र्ार्थषक अहर्ाल सादर करार्ा.  
 

सदर शासि निणवय महाराष्ट्र शासिाच्या www.maharashtra.gov.in या र्बेसाईटर्र प्रनसध्द 
करण्यात आला असिू त्याचा सांकेताांक िमाांक 201811281327088818 असा आहे. हा आदेश 
नडजीटल वर्ाक्षरीिे साक्षाांनकत करुि काढण्यात येत आहे.  

 

 महाराष्ट्राच ेराज्यपाल याांच्या आदेशािुसार र् िार्ािे, 
 
 

  
सोबत : (1) पनरनशष्ट्ट-1 - रु.500/- च्या वटॅम्प पेपर र्र कां त्राटदारािे  

     द्यार्याचा शपथपत्राचा िमूिा मरािी र् इांग्रजी  
            (2) पनरनशष्ट्ट-2         
  
प्रनत, 

1) मा.मुख्यमांत्री याांच ेप्रधाि सनचर्, मुख्यमांत्री कायालय, मांत्रालय, मुांबई 
2) मा.मांत्री (सार्वजनिक बाांधकाम) याांच ेखाजगी सनचर्, मांत्रालय, मुांबई 
3) मा.राज्यमांत्री (सार्वजनिक बाांधकाम) याांचे खाजगी सनचर्, मांत्रालय, मुांबई 
4) मुख्य सनचर्, महाराष्ट्र राज्य, मांत्रालय, मुांबई, 
5) मांत्रालयीि सर्व नर्भागातील अपर मुख्य सनचर्/प्रधाि सनचर्/सनचर्,  
6) अपर मुख्य सनचर् (गृह नर्भाग)  

याांिा नर्िांती करण्यात येते की, सदरच्या शासि निणवयातील सूचिाांच ेपालि करण्याबाबत 
आपल्या अनधपत्याखालील सर्व सांबांधीताांिा कळनर्ण्यात यार्.े  

7) उपाध्यक्ष तथा व्यर्वथापकीय सांचालक, महाराष्ट्र राज्य रवते नर्कास महामांडळ, मुांबई. 
8) महालेखापाल-1, मुांबई 
9) महालेखापाल-2, िागपरू 
10) अनधदाि र् लेखाअनधकारी, मुांबई/िागपरू 
11) प्रत, महासांचालक, मानहती र् प्रनसध्दी महासांचालिालय, मुांबई याांिा प्रनसध्दीसािी 

 

 प्रत, मानहती र् आर्श्यक कायवर्ाहीसािी,  
1) सर्व मुख्य अनभयांते, सार्वजनिक बाांधकाम प्रादेनशक नर्भाग, (नर्द्युतसह) 
2) मुख्य र्ावतशुास्त्रज्ञ , सार्वजनिक बाांधकाम नर्भाग, मुांबई 
3) सांचालक, उद्यािे र् उपर्िे, मुांबई 
4) सर्व अधीक्षक अनभयांते, सार्वजनिक बाांधकाम नर्भाग, (नर्द्युत / याांनत्रकी) / सर्व कायवकारी अनभयांते. 
5) अधीक्षक अनभयांता याांिी आपल्या अनधिवत नर्भागातील कायालयाांिा सदर शासि निणवयाची प्रत 

अगे्रनषत करार्ी. 
6) मुख्य अनभयांता / अधीक्षक अनभयांता, पोलीस गृहनिमाण र् कल्याण महामांडळ, र्रळी, मुांबई 
7) सर्व सहसनचर्/उपसनचर्/अर्र सनचर्/कायासि अनधकारी, सा.बाां.नर्.,मांत्रालय, मुांबई 
8) कायासि इमारती-2 (निर्ड िवती).  

             ( सनचि नचर्टे ) 
  अर्र सनचर्, महाराष्ट्र शासि 
 
 

Sachin 
Manikrao 
Chivate

Digitally signed by Sachin Manikrao Chivate 
DN: c=IN, o=Government Of Maharashtra, 
ou=Public Works Department, 
postalCode=400032, st=Maharashtra, 
2.5.4.20=e51dff58ad80dfdae3976edee46d1bf79
34d01469cb4d916976c25305666b613, 
serialNumber=40ae84322c80d3e4ea1b574eb37
82ed6cb133b938933bdf197ed5a1551d8622a, 
cn=Sachin Manikrao Chivate 
Date: 2018.11.28 13:35:01 +05'30'

http://www.maharashtra.gov.in/
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परिरिष्ट -1 

 

(1) मिाठी 

नमनुा सत्यप्ररिज्ञापत्र (रु.500/- च्या स्टमॅ् प पेपिवि) 

          सत्यप्ररिज्ञापत्र (Affidavit) 

 
                     मी ------------------------------------- वय वरे्ष ---------------- राहणार ----

------- या सत्यप्रतिज्ञा पत्राव्दारल तूह द दलिक ,ीम मी  ------------------------------------- या 

फममचा/ ,ंपदीचा माू, अस द ------------------------- या ,ामासाठी तदतवदा सादर ,रीि  

आहल.  त्या  तदतवदलच्या तूफाफा क्र.1 मध्यल जी ,ागदपत्रल सादर ,ल ूी आहलि िी खरीम बरकबर व 

प णम आहलिम त्यामध्यल ,कणत्याही त्रटुीम च,ुा दाहीिम याची मी खात्री ,ल लूूी अस द असल 

शपथप वम, खाूीू अटी व शथीसह  मान्य ,रीि आहल.  या ,ागदपत्रांमध्यल ,ाही च,ुीची म 

तदशाभ ू  ,रणारीम खकटी व िसलच अप णम मातहिी आढळल्यास मी भारिीय दंडसंतहिा अंिगमि 

,ायदलशीर ,ायमवाहीस पात्र राहीद. 

1. जर ,ंत्राट ,ाूावधीदरम्याद, मीम माझ्या ,ायाूयादल  क,वा माझ्या ,ममचा-यांदी 

सावमजतद, बांध,ाम तवभागाूा ,कणिीही खकटी मातहिी क,वा दलय,ासमवलि िसलच 

पत्रव्यवहाराि खकटी / बदावट सातहत्य खरलदीची ,ागदपत्रल सादर ,ल ूी असल्यासम मी भारिीय 

दंडसंतहिा अंिगमि ,ायदलशीर ,ायमवाहीस पात्र राहीद. 

2. जर ,ंत्राट ,ाूावधीदरम्याद आतण ,ाम समाप्िी दंिर, अंतिम दलय, दलण्याच्या 

िारखलपयंि सादर ,ल लू लू ,कणिलही ,ागदपत्रल खकटी / बदावट क,वा फसवी आढळल्यास, मी 

भारिीय दंडसंतहिा अंिगमि ,ायदलशीर ,ायमवाहीस पात्र राहीद. 

3. जर ,ाम समाप्िीदंिर दकर्ष दातयत्व ,ाूावधी  दरम्याद क,वा त्यादंिर ,कणत्याही 

वलळी,  ,कणिीही मातहिी क,वा ,ागदपत्रल खकटी/बदावट, फसवी  क,वा तदशाभ ू  ,रणारी 

आढळल्यास, मी भारिीय दंडसंतहिा अंिगमि ,ायदलशीर ,ायमवाहीस पात्र राहीद. 

 
 

              कंत्राटदािाची सही/रिक्का 
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(2) English  

 

Affidavit ( on Rs.500/- Stamp Paper) 

 

 I .................................................... age ...................................... address 

........................................ (Authorized signatory to sign the contract), hereby submit, vide this 

affidavit in truth, that I am the owner of the contracting firm .................................... / 

authorized signatory and I am submitting the  documents in envelope no.1 for the purpose of 

scrutiny of the contract. I hereby agree to the conditions mentioned below :- 

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent  

paper / information submitted in envelope no.1. 

2. I am liable for action under Indian Penal Code if during contract period and defect 

liability period, any false information, false bill of purchases supporting proof of 

purchase, proof of testing submitted by my staff, subletting company or by myself, I 

will be liable for action under Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any paper are found false / fraudulent  

during contract period and even after the completion of contract ( finalisation of final 

bill ). 

 

 

 

(Signature of contractor) 

(seal of company) 
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परिरिष्ट - 2 

 

खोटी व बनावट कागदपते्र सादि किणाऱ्या कंत्राटदािावि किण्याि आलेल्या कािवाईचा 

िपिील, प्रादेरिक रवभाग .......................... 

 

अ.क्र. प्रादेरिक 

रवभाग / 

रिल्हा / 

सा.बां.मंडळ 

खोटी / बनावट कागदपते्र 

सादि किणािे कंत्राटदाि/ स.ु 

बे. अ. कंत्राटदाि / मिूि 

सहकािी कंत्राटदाि संस्था / 

पिूवठा कंत्राटदािांचे नाव 

प्रकिणांचा 

िपिील व 

बनावट 

कागदपते्र 

आढळल्याचा 

रदनांक 

कंत्राटदािावि गुन्हा 

दाखल केल्याचा 

रदनांक, गनु्याचा 

िपिील FIR सह 

िेिा 

  

 

 

 

 

 

 

 

 

 

    

 ए,तत्रि ए, ण      

 

 

स्वाक्षरी 
(मखु्य अतभयंिा) 

 
 

*  आर्थथ, वर्षाि दाखू ए, ण प्र,रणांपै,ी दकर्ष तसद्ध प्र,रणांची संख्या 
 



1 
 

GOVERNMENT OF MAHARASHTRA 
 

ZILLA PARISHAD THANE 
 

TENDER DOCUMENT 
 
 

 
Name of Work : ________________________________________  

 
TAL – _________________  

 
Rs ________________/-                          

 
 

DISTRICT : THANE 
 
 

Executive Engineer, 
Rural Water Supply Division 

Zilla Parishad Thane 
 
 
 
 
 
 

Contractor                                           No.of Correction                               Executive Engineer 
 
 

 

 

 
 
 
 
 

 
 



 
 

               
2 

DECLARATION OF THE CONTRACTOR 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of Work: 
 

I/We hereby declare that, 
1. I/we are interested in the above named work in the tender notice. 
2. I/we have submitted a bid for the said work. 
3. I/we have made myself/ourselves thoroughly conversant with the local 

conditions regarding all materials and labour on which I/we have based  my/our rates for 
this tender. The specifications and leads on this work have been carefully studied and 
understood submitting this tender. 
I/we undertake to use only the best materials approved by Executive Engineer, or   his 
duly authorized assistant during execution of the work and to abide by the decisions. 

4. I/we accept all the terms and conditions laid down in the tender 
document. 

5. The rate quoted by me/ us is unconditional, I/we understand that 
conditional tender in liable for rejection. 

 
 
 

                                                                                                                                Signature 
                                                                                                                             (Contractor) 

To, 
     Tender Inviting Authority 
     Executive Engineer 
     Rural Water Supply Division 
    Zilla Parishad Thane 

 

 

 

 

 

 
 
 
 
 
 
 



 
3 
 

STATEMENT No.1 
Details of work tendered for and in hand as on the date of submission of this tender. 
Name of the Tender:- 
Sr. 
No. 

Name 
of work 

Place & 
country 

Work in hand Anticipa
ted date 
of 
completi
on 

Works tendered for 

Rem
arks 

   Tendered 
Cost 

Cost of 
remainin
g work 

Estimate
d cost 

Date 
when 
decision 
is 
expected 

Stipula
ted 
date or 
period 
of 
comple
tion 

1 2 3 4 5 6 7 8 9 10 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

 
 
 
 
Contractor                                                                                          Executive Engineer 

 
 
 



 
4 
 

STATEMENT No.ll 
Details of work of similar type and magnitude carried out by the Contractor. 
 
Name of the Tender:- 
 
 
Sr.No. Name of work Cost of 

work 
Date of 
Starting 

Stipulating 
date of 
completion 

Actual 
date of 
completion 

Remarks 

1 2 3 4 5 6 7 
    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
Contractor                                                                                          Executive Engineer 
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STATEMENT No.lll 
 
Details  of plant machinery immediately available with the tendered for this work. 
 
Name of Tender:-  
 
 
Sr.No. Name of 

Equipment 
No.of 
Units 

Kind of 
make 

Capacity Age & 
Condition 

Present 
Location 

Remarks 

1 2 3 4 5 6 7 8 
        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
Contractor                                                                                        Executive Engineer 



 
6 

STATEMENT No.lll A 
 

List of the Plant and Machinery which the contractor must own in his name. 
Name Of the Tender  :- 
Sr.No. Description Nos. No. of 

plant/machinery 
in contractor’s 
own name 

Whether 
documents of 
ownership 
attached ? 

1 2 3 4 5 
1 Hot Mix plant (Drum Type)   

 
 

2 Pavr Finisher   
 

 

3 Excavator   
 

 

4 Diesel Road Roller (8-10 Tones)   
 

 

5 Tippers   
 

 

6 Vehicles mounted Mechanical Sprayer   
 

 

 

 
Contractor                             No .of Correction                                              Executive 
Engineer 
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STATEMENT No. lV 
 
 
Details of  Technical Personnel available with the Contractor. 
 
Name of the Tender:-  
 
 
Sr 
.No. 

Name of 
person 

Qualifications Whether 
working in 
field or in 
office 

Experience 
of 
execution 
of similar 
works 

Period for 
which the 
person in 
working with 
the tenderer 

Remarks 

1 2 3 4 5 6 7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Contractor                                                                                      Executive Engineer 

(10) 
3.1 The tender should be accompanied by an earnest money deposit which should be paid by Treasury 
challan in any Government Treasury. Sub Treasury State Bank of India Reserve Bank of India or any 
Scheduled Bank as a deposit at call separately each work. When the amount is remitted through Treasury 
challan, it should be credited under the head “Revenue Deposit” in favor of Executive Engineer Rural 
water supply Department  Division Thane  and described as earnest money for the work which the 
tender is given. 



3.2 Tenders who are exempted from payment of earnest money should attach an attested copy of certificate 
from Government of Maharashtra regarding its exemption. 
3.3 Earnest money in any other form of cash or cheque will not be accepted. 
3.4 The amount of earnest money will be forfeited in case of successful contractor does not pay the amount 
of initial security deposit within the time specified as stipulated by the Executive Engineer and complete 
the contract documents in all other cases earnest money will by refundable. 
3.5 The successful tender shall have to pay, half the Security Deposit in cash or in the form of approved 
security form and the balance is recoverable through running account bills at the percentage stipulated in 
the Agreement. 
3.6 In the event of failure of the tenderer to pay cash security deposit within  10 days (Unless expended in 
writing by the Engineer) from the date of receipt of notice (sent by Registered post) of acceptance of his 
tender, the amount of earnest money shall be forfeited to Govt. and the acceptance of his tender shall be 
considered as withdrawn Except that, in the event of the notice of acceptance of the tender or being issued 
within 90/120 days of the date of opening of tenders ,the tenders shall; have the option to be intimated in 
writing in good time before the expiry of (90/120 days period) of withdrawing his  tender, in which case 
the earnest money should be refunded in full. All the tenders shall be kept open for (90/120) days from the 
date of opening of the tenders. 
3.7 Earnest money of the un-successful tenderers will be refunded on their application only after an 
intimation of rejection of their tender is sent to them or on the expiry of the validity of the validity period 
whichever is earlier. 
3.8 The acceptance of the tender may be intimated to the contractor telegraphically or otherwise and either 
by the officer competent to accept the tender or by higher authorized such as Superintending Engineer, 
Chief Engineer, or Government and such intimation shall be deemed to be an intimation of acceptance of 
the tender given by the authority competent to accept the tender. 
4.1 In case of B2 tender he contractor should quote rate-in Rupees and paisa both n word sand  figures. The 
amount of each item should also be worked out by him and requisite total given. he contractor should 
particularly note the units on which the rates are based in case of difference between the rates, written in 
figures and words, the rate adopted by the contractor for working out the total amount of the item, shall be 
taken as correct. In other cases the correct rate would be that which is lower. All the columns in the 
schedule should be field in by ink. All pages of tender documents  conditions, specifications and drawing 
etc. Shall be initiated at lower left hand corner and signed where required in the tender papers by the 
tenderer or person holding the power of attorney authorizing him to sign on behalf of the partnership 
before submission of the tender. All corrections in the tender shall be initialed by the contractor. 
4.2 In case of B1 Tender, the tendered shall enter in the blank space on page No.3 of the printed B1 form 
under Para “Tender ,the work” the Percentage in figures and word and score out one of the words” 
below/above as necessary under his attention In case there is difference between percentage written in 
figures and words the lower offer will be taken as final. 
5. No pages should be removed from, added in, or replaced in the Tender. 
6. Submission of Tenders:- 
The tender should be submitted in two separate sealed covers as under:- 
(One sealed cover should contain the following documents only) 
i) Forwarding letter clearly indicating the documents attached therein in case if contractor desires to 

submit the tender with any condition etc .these condition should lso be submitted in the first cover. 
ii)  Earnest money in the form of reaccepted challan (Treasury) or original deposit at call  of scheduled 

Bank or certified copy of the certificate of Government of Maharashtra regarding exemption from 
payment of earnest money. 

iii)  Certificate of registration as approved contractor in the appropriate class (or attached copy duly 
attested by Gazette officer) 

iv) An upto date and valid Income-Tax clearance certificate in original or true copy there of duly attested 
by Gazatted officer. 

v) Details of works of similar type and magnitude carried out by the tender as per Proforma attached with 
the tender with the certificate from head of office concerned. 

vi) Details of other works in hand. 
 

 
 
 
 
 
 
 
 
 
 



 
 

(11) 
vii)  Details of plant and machinery immediately  available with the tenderer for exclusive use on this work 

as per Perform attached with the tender. 
viii)  Details of technical persons who will be exclusively spared for this work by the tenderer as per 

Proforma attached with the tender. 
ix) In case of partnership Firm attached copy of partnership deep and power of attorney should be 

attached. 
B) The other sealed cover should contain the tender set itself super scribing the name of work ,Both the    

                      Sealed covers should be together submitted to ……………………………………………………… 
7. Opening of tenders – (i) The authority competent to open the tenders will first opens the sealed  

        cover as  mentioned in 6 (A) above in the presence of the tenderers or their authorized representative  
        as may be  present on the date and time mentioned in this notice .All the quotation thus received will  
        first be examined by the authority opening the tender and clarifications aught if necessary on the  
        conditions which may have been stipulated by the tenderer and are at variance with the stipulations of  
        the notic  inviting  tenders. 

               ii)  The second sealed cover containing the sealed Quotation will be opened in the presence of tenders  
                    of  his authorized representatives only after the part of the tender referred to above hs been  
                    scrutinized  and the conditions got clarified if necessary. 
              iii) The sealed quotations based on the Department Design as well as on tender’s alternative design  
                    when so  permitted will be considered for opening only when the authority opening the tender is  
                     containing the quotations will not be opened at all but will be returned to the tenderer treating it as  
                     invalid and his acknowledgement obtained in token of receipt of the same. 

8. The contractor will have to sign the original copy of the tender papers and the drawing according to 
which the work is to be carried out ,he shall also have to give a declaration to the effect that he has 
fully studied the plans, specifications local conditions availability of labour and materials and that he 
has quoted his rates with due consideration to all these factors. 

9. The right is reserved to revise of amend the contract documents prior to the date notified for the receipt 
to tenders or extended date. Such deviations, amendments or extensions, if any, shall be 
communicated in the form of corrigendum by letter or/ and by notice in the press as may be considered 
suitable. 

10. The tenderer shall in the letter, forwarding the tender, state any points he may wish to make in addition 
to all points prescribed to be stated under the specifications and conditions of this contract. The 
Engineer reserves the right to reject any tender if the same becomes a conditional tender there by. 

11. Examination of drawing and site condition-The tenderer shall in his own interest carefully examine, 
the drawing conditions of contract specifications etc. He shall also inspect the site and shall acquaint 
himself about the climate, physical and all other conditions prevailing at site ,the nature ,magnitude 
,special features ,practicability of the works ,all existing and required means of communications and 
access to site ,availability of housing and other facilities ,the availability of labour and material;labour 
camp site ,stores and godowns etc.He shall obtain all necessary information as to the 
risks.contingencies and other circumstances which may effect and influence the tender.No calims on 
any of the above or any other factors will be entertained by the Government,should there be any 
discrepancy,doubt or obscurity as to the meaning of any of the tender document,or as to the 
instructions to be observed by him.He shall set forth in writing such discrepancy or doubt or 
obsecurity and submit the same to Executive Engineer. 
For elucidation as soon as possible. 

12. The tender submitted by the tenderer shall remain valied for a period of 90/120 days from the date 
opening of tenders.Also see para 2 of General Rules etc.of the contract form. 

13. The contractor (s) whose tender is accepted is required to note that no foreign exchange will bw 
released by the Department. 

14. Tenders,which do not fulfil all or any of the conditions or are incomplete in any respect are liable  to 
summary rejection. 

15. Right to reject any or all tenders without assisgning reasons there for is reserved.The acceptance of the 
tender lies with the ------------------------------------------------------------------------------------------- 

16. This notice inviting tender shall form part of the tender agreement. 
17. The successful tenderize will be required to produce to the satisfaction of the specified concerned 

authority a valid and concurrent licence issued in his favour under the provisions of the Contract 
Labour (Regular and Abolition)  Act.1970.before starting the work.Failure to fo so,acceptance of the 
tender shall be liable to be withdrawn and security deposit forfeited. 
 
Contractor                                                                                                                 Executive 
Engineer 

 



P.W.D 287 e 
Corrected upto 9-98 

FORM B- 1 
 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
 
DEPARTMENT :- 
 
CIRCLE :- 
 
DIVISION :- 
 
 General Rules and directions for the Guidance of contractors. 
1. All works proposed to be executed by contract shall be notified in a form of invitation to tender 

pasted on a board hung up in the office of Executive Engineer and signed by the Executive 
Engineer. 
This Form will state the work to be carried out as well as the date for submitting and opening 
tender, and the time allowed for carrying out the work ,also the amount of earnest money to be 
deposited with the tender and the amount of security deposit to be deposited by the successful 
tender,and the percentage, if any,to be deducted from bills. It will also state whether a refund of a 
quary fees, royalties and ground rents will be granted. Copies of the specification, design and 
drawings, estimate rate, scheduled rates and any other documents required in connection with the 
work shall be signed by the Executive Engineer for the purpose of identification and shall also be 
open for inspection by contractors at the office of the Executive Engineer during office hours. 
Where the work are proposed to be executed according to the specification recommended by a 
contractor and approved by a competent authority on behalf of the Governor of Maharashtra such 
specifications with design and drawing shall form part of accepted tender. 

2. In the event of the tender being submitted by a firm, it must be signed by each partner there of, 
and in the event of the absence of any partner ,it shall be signed on his behalf by a person holding 
a power of attorney authorizing him to do so. 

                    2(A) (i) The contactor shall pay along with the tender the sum of  Rs          /- (Rupees) In Words -------
---------------- Only as and by way of earnest money .The contractor may pay the said amount by forwarding along 
with the tender.* Treasury challan/call deposit receipt or term deposit receipt for a period of one year of any 
Scheduled bank for the like amount in favour of the Executive Engineer. The said amount of earnest money shall 
not carry any interest what so ever. 
(ii) In the event of his tender being accepted, subject to the provisions of sub-clause (iii) below, the said amount of 
earnest money shall be appropriated towards the amount of security deposit payable by him under conditions of 
general Conditions of Contract. 
 

* Strike out which is not required. 
 
(iii) If, after submitting the tender, the contractor withdraws his offer ,or modifies the same or  if after the 
acceptance of his tender the contractor fails or neglects to furnish the balance of security deposit without prejudice, 
to any other rights and powers of the Government,hereunder or in law, Government shall be entailed to forfeit the 
full amount of the earnest money deposited by him. 
(iv) In the event of his tender not being accepted,the amount of earnest money deposited by the contractor shall, 
unless it is prior thereto foreited under the provisions of sub-clause (iii) aove,be refunded to him on his passing 
receipt therefore. 

3. Receipt for payments made on account of any work, when executed by a firm, should also be 
signed by all the partners except where the contractors are described in their tender as a firm,in  

4. Any person who submits a tender shall fill up the usual printed form staying at what percentage 
above or below the rates specified in Schedule “B” (memorandum showing items of work to be 
carried out) he is writing to undertake the work.Only one rate or such percentage on all estimated 
rates/Schedule rates shall be named.Tenders which propose any alteration in the works specified 
in the said form of invitation to tender,or in the time allowed for carrying out the work,or which 
contain any other conditions,of any sort wull be liable to rejection.No prined form of tender shall 
include a tender or more than one works but if contractor who wish to tender two or more 
works,thwy shalls submit a separate tender for each.Tender shall have the name and number of the 
work to which they refer,written outside the evelope. 

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of the 
contractors who have submitted tenders or their or their representatives eho may be present at the 
time,and he will enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted,the contractor shall for the purpose of 



identification,sign copies of the specifications and other documents mentioned in Rule 1. In the 
event of tender being rejected the Divisional Officer shall authorize the Treasury Officer 
concerned to refund the amount of earnest money deposited to the contractor making the tender on 
his giving a receipt for the return of the money. 

6. The officer competent to dispose of the tenders shall have the right of rejecting all or any of the 
tenders. 

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter 
relating to this tender or the contract shall be valid and binding on Government unless it is signed 
by the Executive Engineer. 

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the -
--------------------------------------------------- Department and their  rates shall be filled in and 
completed by the office of the Executive Engineer before the tender form is issued.If a form 
issued to an intending tender has not been so filled in and form is issued. If a form issued to an 
intending tender has not been so filled in and complete he shall request the said office to have this 
done before he completes and delivers his tender. 

9. All works shall be measured net by standard measure and according to the rules and customs of 
the ---------------------------------------------------------- Department and without reference to any 
local custom. 

10. Under no circumstance shall any contractor ne entitled to claim enhanced rate for items in th 
contract. 

11. Every unregistered contractor shall (unless exempted in writing by the Superintending Engineer 
concerned) produce alongwith his tender a solvency certificate to the extent or 20% of the 
tendered cost of work from the collector of the Distric or Tahasildar of Taluka within which he 
resides or a bankers certificate of his financial stability. If he fails to produce such a certificate his 
tender will not be considered. 

OR 
Every registered contractor should produce along with his tender certificate of registration as 
approved contractor in the appropriate class and renewal of such registration with date of expiry. 

12. All corrections and additions or pasted slips should be initialed. 
13. The measurements of work will be taken according to the usual methods in use in the ---------------

---------------------------------------- Department and no proposals to adopt alternative methods will 
be accepted. The Executive Engineer decision as to what is the usual method in use in the ----------
-------------------------------------- Department will be final. 

14. The tendering contractor shall furnish a declaration alongwith the tender showing all works for 
which he had already entered into contract,and the value of work that remains to be executed in 
each case on the date of submitting the tender. 

15. Every tender shall furnish alongwith the tender,information regarding the income-tax circle or 
ward the distric in which he is assessed to income tax the reference to the number of assessment 
and the assessment year,and a valid Income Tax clearance certificate. 

16. In view of the difficult position regarding the availability of foreign exchange no foreign 
exchange would be released by the Department for the purchase of plant and machinery required 
for the execution of the work contracted for. 
 

 
                             II signature of the officer                                           Date day of  
                             By whoem acceped.                                                   Assistant) 
 
 
 
 
 
 

 
 
 

 
 
 
 
 
 
 
 
 



 
 
 

CONDITIONS OF CONTRACT 
 

 Clause 1 – The person/persons whose tender may be accepted (herinaftrer called the contractor which expression 
shall unless excluded by or repugnant to the context include his heirs,executors,administrators,and  assingns) shall 
(A) within on day for correction of Rs.1,00,000 less or 2 days for contract of more than Rs.1000 batless than 
Rs.2000 and so on upto a limited 10 days which may be extended by the Superintending Engineer concerned upto 
15 days if the Superintending Engineer thind fit to do so for a contract of over Rs.10,000 of the receipt by him of the 
notification of the acceptance of his tender deposit with the executive Engineer (if deposited for more than 12 
months) of sum sufficient which will made up the full security deposit specified in the tender or (B) ( Permit 
Government at the time of making any payment to him for work done under the contract to deduct such as wull 
amount to * ------------------------------------------ percent of all moneys so payable such  deductions to be held by 
Government by way of  security deposit as contemplated at (A) above,then and in such case,if the sum so deposited 
shall not amount to ------------------------------------------- percent of the total estimated cost of the work,it shall be 
lawful for Government at the time of making any payment to the contractor for work done under the contract to 
make up the full amount of ------------------------------ percent by deducting a sufficient sum from every such 
payment as last aforesaid until the full amount of the security deposit is made up. All compensation or there sums of 
money payable by the contractor to Government under the terms of his contract may be deducted from or from any 
sums which may be due or may become due by Government to the contractor under any other  contract or 
transaction if any nature on any account whatsoever and in the event of his security deposite being reduced by 
reason of any such deduction or sale as aforesaid,the contractor shall,within ten days thereafter,make good in cash 
or Government securities provided that the depositor has expressly desired this in writing. 
 If the amount of the security deposit to be paid in a lump sum withi the period specified at (A) above is not 
paid the tender/contract already accepted shall be considered as cancelled and legal steps taken against the 
contractor for recovery of the amounts. The amount of the security deposit lodged by a contractor shall be refunded 
alongwith the payment of the final bill,if the date which the contractor has agreed to maintain the work in good 
order is over.If such date is not over,only 90% amount of security deposit shall be refunded alongwith the payment 
of the final bill. The amount of security deposit retain by the Government shall be released after expiry of period 
upto which the contractor has agreed to maintain the work in good order is over.In the event of the contractor failing 
or neglecting to complete retification work within the period upto which contractor has agreed to maintain the work 
in good order,then subject to provisions of clauses 17 and 20 hereof the amount of Security Deposit retained by 
Government shall be adjusted towards the excess cost incurred by the department on rectification work. 

(Compensation for delay) 
Clause 2 -  The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The 
work shall through the stipulated period of the  contract on the proceed with, all due diligence ( time being deemed  
to be the essence of the contract on the part of the contractor)  and the contractor shall pasy as compensation an 
amount equal to one percent or such smaller amount  as the Superintending Engineer (whose decision in writing 
shall be final) may decide,of the amount of the s estimated cost of the whole work as shown by th tenderer for every 
day that the work remain uncommenced,or unfinished,after the proper dates.And further to ensure good progress 
during execution of the work,the contractor shall be bound,in all cases in which the time allowed for any work 
exceeds one month to complete. 
                                                 Of the work in        25%                                               of the time   
             50%                
                    75%                                                                    
           100%                
                                                       
*Note – { The quantity of the work to be done within a particular time to be specified above 
 
Shall be fixed and interested in the blank spaces kept for the purpose by the Officer competent to accept the 
contracts after taking into consideration the circumstance of each case} 
And abide the programme of detailed process laid down by the Executive Engineer 
The following proportion wull usually be found suitable :- 
In 1/1, ½, ¾, of the time 
Reasonable progress of earth of each work. 1/6,1/2,3/4 of the total value of the work to bw done 
Do                                  Do                  of masonry work 1/10,1/10,8/10                    Do                       Do 

In the event of the contractor failing to comply with these conditions he shall be liable to pay as compensation an 
amount equal to one to one percent or such smaller amount as the Superintending Engineer (whose decision in 

writing shall be final) may decide of the said estimated cost of the whole work for every day that the duE quantity of 
work remains incomplete provided always that the total amount of compensation to be paid under the provisions of 

this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender. 
 



(Action when whole of security deposit is forfeited.) 
Clause 3 – In any case in which under any clause of this contract the contractor shall have rendered himself liable to 
pay compensation amounting to the whole of this security deposit (whether paid in one sum or deducted by 
instalments) or in the case of abandonment of the work owing the serious illness or death of the contractor or any 
other cause the Executive Engineer,on behalf of the Governor of Maharashtra,shall have power to adopt any of the 
following courses,as he may deem best suited to the interest of Government. 

(a) To rescind the contract (for which decision notice in writing to the contractor under the head of Executive 
Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of Government. 

(b) To carry out the work or any part of the work departmently debiting the contractor with the cost of the 
work, expenditure incurred on tools and plant,and charges on additional supervisory staff including the cost 
of work charged crediting him with the value of the work done departmentally in all respects in the same 
rates as if it had been carried out by the contractor under the terms of his contracts. The certificate of 
Executive Engineer as to the cost and other allied expenses so incurred and as to the valus of work so done 
departmently shall be final conclusive against the contractor. 

(c) To order that the work of the contractor to measuredup and to take such part there of as shall be unexecuted 
out of his hand,and to give it to another contractor to completed, in which case all expenses incurred on 
advertisement for fixing a new contracting agency, additional supervisory staff including the cost of work 
charged establishment and the cost of the work executed  by the new contract agency wull be debited to the 
contractor and the value of the work done or executed through the new contractors shall be credited to the 
contractor in all respects nd in the same manner and at the same rates as if it had been carried out by the  
contractor under the terms of his contract. The certificate of the Executive Engineer as to all the cost of the 
work and other expenses incurred as aforesaid for or in getting the unexecuted work done by the new 
contractor and as to the value of the work so done shall be final and conclusive against the contractor. 

(*   This will be the same percentage as that in the tender at (e) 
In case the contract shall be rescinded under clause (a) above the contractor shall not be entitled recover or 
be paid,any sum for any work therefore actually performed by him under this contract unless and until the 
Executive shall have certificate in writing the oerformance of the such work and the amount payable to him 
in respect thereof and he shall only be entiled to be paid the amount so certified. In the event of either of 
the courses referred to in clauses (b) or (c) being adopted and the cost of the work executed departmentally 
or through a new contractor and other allied expenses exceeding the value of such work credited to the  
contractor the amount of excess shall be deducted from any money due to the contractor, by Government 
under the contract or otherwise howsoever or from his security deposit or the sale proceeds thereof 
provided,however that contractor shall have no claim against Government even if the certified value of the 
work done departmentally or through a new contractor exceeds the certified cost of such work and allied 
expenses,provided always that whichever of  the three courses mentioned in clause (a), (b) or (c) is adopted 
by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by 
him a reason of his having purchased or producred any materials, or entered into any engagement,or made 
any advance on account of the with a view to the execution of the work or the performance of the contract. 

(Action when the progress of any particulars portion of the work is unsatisfactory) 
Clause 4 – If the progress of any particular portion of the work is unsatisfactory  the Executive Engineer 
shall notwithstanding that the general progress of the work is in accordance with the condition mentioned 
in clause 2, be entitled to taking action under clause 3 (b) after giving the contractor 10 days notice in  
wtiting. The contractor will have no claim to compensation for any loss sustained by him owing to such 
action. 
(Contrator remains liable to pay compensation if action not taken under clause 3 and 4 ) 
(Power to take possession of or require removel of or sell contractor’s plant) 
Clause 5 -  In any case in which any of the powers conferred upon the Executive Engineer by clause 3 & 4 
hereof shall becomes exercusable and the same shall not hve been exercised the non-exercise thereof shall 
not constitute a waiving of any of the conditions hereof  and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor for which under any clause hereof he 
is declared liable to pay compensation amounting to the whole of his security deposit and the liability of 
the contractor for pasr and future compensation shall remain unaffected. In the event of the Executive 
Engineer 

 
taking action under sub-clause (a) or (c) of clause 3, he may if he so desires,take possession of all any tools 
and plant,materials and stores in or upon the work of site thereof or belonging to the  contractor, or  
procured by him and intended to be used for the execution of the work or any part thereof paying or 
allowing for the same in account at the contract rate,or in the case of  contract rates not being applicable at 
current market rates to be certified by the Executive Engineer whose certificate thereof shall be final.In the 
alternatives the Executive Engineer may]after giving notice in writing to the contractor or his clerk of the 
work,foreman or other authorized agent required him to remove such tools and plant,materials, or stores 
from the premises within a time to be specified in such notice,and in the event of the contractor failing to 
comply with any such requisition, the Executive Engineer may remove them at the contractor’s expenses or 



sale them by auction or private sale on account of the contractor and at his risk in all respects and the 
certificate of the Executive Engineer as to the expenses of any such removal and the amount of the proceed 
and expenses of any such sale shall be final and conclusive against the contractor. 

(Extension of time) 
Clause 6 – If the contractor shall desires and extension of the completion of work on the ground he shall 
apply in writing to the Executive Engineer before the expiry of the period stipulated in the tender or before 
the expiration of 30 days from the date on which he was hindiered as afforested or on which the cause for 
asking for extension occurred,whichever is earlier and the Executive Engineer,there were reasonably 
grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of 
the Executive Engineer in this matter shall be final. 

 (Final certificate) 
Clause 7 -  On the completion of the work contractor shall be furnished with a certificate by the Eexcutive 
Enginerr (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be 
given nor shall the work be considered to be complete until the contractor shall have removed from the 
promises on which the work shall have been executed,all scaffolding,surplus materials and rubbish, and 
shall have cleaned off,the dirt from all wood work,door,windows,wall,floor or other parts of any building 
in or upon which the work has been executed or of which he may have had possession for the purpose of 
executing the work,nor until the work shall have been measured by the Engineer-in-charge or where the 
measurement have been taken by his subordinates until they have received approval of the Engineer-in-
charge,the said measurements being  binding and conclusive against contractor. If the contractor  shall fail 
to comply with the requirements of this clauses as to the removal of scaffolding surplus materials and 
rubbish and cleaning of dirt on or before the date,fixed for the complete of the work the Engineer-in-charge 
may at the expense of the contractor,remove such scaffolding,surplus materials and rubbish, and dispose 
off the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the 
amount off all expenses so incurre,but shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

(Payment on intermediate certificate to be regarded as advances) 
Clause 8 -  No payment shall be made for any work estimate to cost less than rupees one thousand till after 
the whole of work shall have been completed and the certificate of completion given.But in the case of 
works estimated to cost more than rupees one thousand the contractor shall on submitting a monthly bill 
therefore be entitled to receive payment proportionate to the  part of the work than approved and passed by 
the Engineer-in-charge,whose certificate of such approval and passing of the sum so payable shall be final 
and conclusive against  the contractor. All such intermediate payments shall be regarded as payments by 
way of advance against the final payment only and not as payments for work actually done and completed 
and shall not preclude the Engineer-in-charge from requiring any bad,unsound inperfect or unskillful work 
to be removed or taken away and reconstructed or re-erected nor shall any such payment be considered as  
admission of the due performance of the contract or any partpart thereof in any respect or the occurring of 
any claim nor shall it conclude determine or affect in any other way the powers of the Engineer-in-charge 
as to the final settlement and adjustment of the accounts or otherwise,or in any other way very or affect the 
contract. The final bill shall be submitted by the contractor within one month of the date fixed for the 
completion of the work,otherwise the Engineer-in-charge’s certificate of the measurement and of the total 
amount payable for the work shall be final and binding on all parties. 
(ayment at reduced rates on account of items of work not accepted as competed]to be at the 
discretion of the Engineer-in-charge) 
 
 
 
 
 
 

(17) 

Clause 9 -  The rates for several items of works estimated to cost more than Rs.1000 agreed to within, shall 
be valid only when the item concerned is accepted as having been completed  fully in accordance with the  
sanctioned specification. In cases where the items of work are not accepted as so completed by the 
Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 

(Bill to be submitted monthly) 
Clause 10 -  A bill shall be submitted by the contractor in each month or before the date fixed by the 
Engineer-in-charge for all work executed in the previous month,and the Engineer-in-charge shall take or 
cause or to be taken the requisite measurement for the purpose of having the same verified and the claim,so 
far as iy is admissible,shall be adjusted,if possible,within ten days from the presentation of the bill. If the 
contractor  does not submit the bill within the time fixed as aforesaid,the Engineer-in-charge may depute a 
subordinate to measurement up the said work in the presence of the contractor or his duly authorized agent 



whose countersignature to the measurement lisr shall be sufficient warrant,and Engineer-in-charge may 
prepare a bill from such list which shall be binding on the contractor in all respects. 
 

(Bills to be on printed forms) 
Clause 11 – The contractor  shall submit all bills on the printed form to be had on application at the office 
of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified 
in the tender or in the case of any extra ordered in pursuance of these conditions,and not mentioned or 
provided for in the tender at the rates hereinafter provided for such work. 

(Stores supplied by Goverment) 
Clause 12 –  If the specification or estimate of the work provides for the use of any special description of 
material to be supplied from the store of the Dept.store or if it is required that the contractor shall use 
certain store to be provided by the Engineer-in-charge (such material and stores and the prices to be 
charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor 
but not so as in any way to control the meaning or effect of this contract specified in the schedule or 
memorandum hereto annexed) the contractor shall eb supplied with such materials and stores as may be 
required from time to time to be used by him for the purpose of the contract only,and value of the full 
quantity of the materials and stores so supplied shall be set off ir deducted from any sums then due,or 
thereafter to becomes due to the contractor under the contract,or otherwise,or from the security deposit or 
the proceeds of sale thereof if security deposit is held in Government securities,the same or a sufficient 
portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall 
remain the absolute property of Government and shall on no account be removed from the site of the 
work,and shall at all time be open for inspection by the Engineer-in-charge. Any such materials unused and 
in perfectly good condition at the time of  completion or determination of the contract shall returned to the 
------------------------------------------------------ Department store of the Engineer-in-charge so required by a 
notice in writing given underhis hand but the contractor shall not be entiled to eturn any such materials 
except with consent of the Engineer-in-charge and he shall have no claim for compensation on account of 
nay such materials supplied to him as aforesaid but remaining unused by him for any wastage in or damage 
to any such materials. 
Clause 12 (A)  All stores of controlled materials such as cement,steel etc. supplied to the contractor by 
Government should be kept by the contractor undr lock and key and will be accessible for inspection by the 
Executive Engineer or his agent at all the times. 

(Works to executed in accordance with specifications,drawing,orders,etc.) 
(Alternation in specifications and design not to invalidate contract) 

 
Clause 13 – The contractor shall executed the whole and every part of the work in the most substantial and 
workmanlike manner, and both as regards materials and every other respects in strict accordance with 
specifications. The contractor shall also conform exactly,fully and faithfully to the designs, drawings and 
instruction in writing relating to the work signed by  the Engineer-in-charge and lodged in his office and to 
which the contractor shall be entitled to have access for the purpose of inspection at such office, or the site 
of the work during office ,or the site of the work during office hours. The contractor will be entitled to 
receive three sets of contract drawing and working drawing as well as one certified copy of the accepted 
tender along with the work the order free cost. Further copies of the contract drawing and working 
drawings if required by him, shall be supplied at the rate of Rs.10 per set of contract Drawing and Rs.1 per 
working drawing except where otherwise specified. 

(Rates for works not entered in estimate or schedule of rate of the district) 
 
 

(18) 
 

 
Clause 14 – The Engineer-in-charge shall have power to make any alternation in or additions to the 
original specifications, drawings, design and instructions that may appear to him to be necessary or 
advisable during the progress of the work and the contractor should be bound to carry out the work in 
accordance with any instruction in this connection which may be given to him in writing signed by the 
Engineer-in-charge and such alternating shall not invalidate the contract and any additional work which the 
contractor may be directed to do in the manner above specified as part of the work shall carried out by the 
contractor on the same conditions in all respects on which he agreed to do the man work and at the same 

rates specified in the tender for the main work .And if the additional and altered work includes any class 

of work for which no rate is specified in this contract , then such class of work shall be carried out at the 

rates entered in the Schedule of Rates of the Division or at the rate mutually agreed upon between 

Engineer-in-charge and the contractor ,whichever  are lower .If the additional or altered for which no rate 

is entered in the schedule of Rates of the Division is order to be carried out before the rates are agreed 

upon then the contractor shall within seven days of the date of receipt by him of the order to carry out 



the work ,inform the Engineer-in-charge of the rate which it is his intention to charge for such class of 

work .And  if the Engineer-in-charge does not agree to this rate he shall be notice in writing be at liberty 

to cancel his order to carry out such class of work. and arrange to carry out such manner as he may 

consider advisable provided always that if the contractor shall  commence work or incur any expenditure 

in regard thereto before the rate shall have been determined as lastly herein before mentioned  , then in 

such case he shall only be entitled  to be paid in respect of the carried out or expenditure incurred by him 

prior to to the determined of the rates as aforesaid according to such rates or rates  as shall be fixed by 

the Engineer-in-charge In the event  of a dispute the decision of Superintending Engineer of circle will be 

final. 

                          Where , however , the work is to be executed according to the designs, drawing and specification  

             and specifications appended to the tender. 

                        The time limit for the  completion of the work shall be extended in the proportion that increase in its  

             cost  occasional by alterations or additions bears to the cost of the original contract work, and the  

             certificate of the Engineer-in-charge as to such proportion shall conclusive. 

(No claim to any payment or compensation for alteration or restriction of work) 
Clause 15 -  (1) If at any time after the execution of the contract documents the Engineer shall for any reason 

whatsoever (other than default on the part of the contractor for which  the Government . is entitled to rescinded 

the contract ) desires that the whole or any part of the work specified in the tender should be suspended for any 

period or that the whole or part of the work should not be carried out  , at all he shall give to the contactor a 

notice in writing of such desire  and upon the receipt of such notice the contractor  shall forthwith suspend or stop 

the work wholly or in part as required , after having due regard to the appropriate stage at which the work should 

be stopped or suspended shall be final and conclusive against the contractor .The contactor shall have no claim to 

any payment or compensation whatsoever by reason of or in pursuance of any notice as aforesaid , on account of 

any suspension , stoppage or curtailment except to the extent specified hereinafter. 

(2) Where the total suspension of work ordered  as aforesaid continued for a continuous period exceeding 90 days 
the contractor shall be at liberty t withdraw from the contractual obligations under the contract  so far as it pertains 
to the unexecuted part of the work by giving 10 days prior notice in writing to the Engineer , within 30 days of the 
expiry of the said period  of 90 days , such intention and requiring the Engineer to record the final measurement of 
the work already done and to pay final bill. Upon giving such notice  the contractor  shall be deemed  to have been  
discharged from his obligation to complete the remaining unexecuted work under his contract .On receipt of such 
notice the Engineer shall proceed to complete  the measurement and make such payment as may be fianally due to 
contractor within a period of 90 days from the receipt of such notice in respect of the work already done by the 
contractor . Such payment shall not in any prejudice the right of the work already done by the contractor . Such 
payment shall not any manner prejudice the right of the contractor to any further compensation. 
Under the remaining provisions of this clause  
(3)Where the Engineer required the contractor to suspend the work for a period in excess of 30 days at any time or 
60 days in the aggregate ,the contractor shall be entitled to apply to the Engineer within 30 days of the resumption 
of work after  such suspension for payment of compensation to the extent of pecuniary loss suffered  by him in 
respect of working machinery remained idle on the site or on the account of his having and to pay the salary or wage 
of labour  engaged by him during the said  period suspension provided always  that the contractor  
 
 
 

(19) 
 
 
shall not be entitled  to any claim in respect of any such working machinery , salary wage for the first 30 days 
whether consecutive or in  
the aggregate of such suspension or in respect or any suspension whatsoever occasioned by unsatisfactory work on 
any other default his part. The decision of the Engineer in this regard shall be final conclusive against the contractor 
. 

 (No claim to compensation on account of loss due to delay in supply of materials by the 
Government. ) 

 (4)In the event of  
          (i)Any Total stoppage of work on notice from Engineer under Sub clause ( 1) in that behalf. 
 (ii)Withdrawal the contractor from the contractual obligations to complete the remaining unexecuted work   
                under Sub clause (2) on account of continued suspension of work for a period  exceeding 90 days. 
          (iii)Curtailment in the quantity of item or items originally tendered on account of any alteration , omission or 
substitution in the specifications,drawings,design or instructions under clause  14(1) where which such curtailment 
exceeds 25% in quantity and the value of the quantity  and curtailed beyond 25 percent at the rates for the item 
specified in the tender  is more than Rs 5000/- 



It shall be open to the contractor within 90 days  from the service of  (i)notice of  the notice of  stoppage  of work 

or (ii)the notice of withdrawal from the contractual obligations under the contract on account of continued 

suspension of work  or (iii)notice under clause 14(1) resulting in such curtailment to produce to the Engineer 

satisfactory documentary evidence that he had purchased or agreed to purchase material for use in the contracted  

work,before receipt by him of the notice of stoppages,suspension or curtailment and require to the Government 

to take over on payment such material at the rates at which the same was acquired by the contractor.The 

Government shall thereafter take over the material so offered ,provided the quantities offered ,are not in excess 

of the requirements of the unexecited work as specified in the accepted tender are of quantity and specifications 

approved by the Engineer. 

(No claims to compensation account of loss due to delay in supply  of materials by Government) 
Clause 15 A –The contractor shall not be entitled to claim any compensation from Government for the loss 

suffered by him on account of delay by Government in the supply of materials entered in the Schdule  A  where 

such delay in caused by 

(i)Difficulties to the supply of railway wagons. 

(ii)Force majeure 

(iii)Act of God 

(iv)Act to enemies of the state or any other reasonable cause beyond the control of  Government .  

          In the case of such delay in the supply of marterials , Government   shall grant such extension  of time for the 
completion of the work shall appear to the Executive Engineer to be reasonably in accordance with the 
circumstances of the case .The decision of the Executive Engineer as to the extension of time shall be accepted as 
final by the contrctor. 

(The  limit for unforeseen claims) 
Clause 16 – Under no circumstances whatever shall the contractot entitled to any compensation from Government 
on any account unless the contractor shall have submitted a claim writing to the Engineer –in-charge within one 
month of the case claim accuring. 

(Action and compensation payable in case of bad work) 
Clause 17 – If any time before the  security deposit or any part thereof is refunded to the contrctor shall appear to 
the Engineer –in-charge or his subordinate in charge of the work ,that any work has been executed with unsound  
,imperfect  or unsliful workmanship or with materials of inferior quality ,or that any materials or articles to be 
provided by him for the execution of the work are unsound ,or of  a quality inferior  to the contrctor for,or are 
otherwise not in  accordance with the contract ,it shall be lawful for the Engineer –in-charge to intimate this fact in 
writing to the contractor and then not withstanding to the fact writing to contractor and then not withstanding the 
fact that the work, materials or articles complained of may have been  inadvertently passed ,certified and paid for 
,the contractor shall be bound forthwith to rectify, or remove and reconstruct the work so specified in  whole or in 
part  as the case may require  or if so required shall remove the materials  or articles  at his own charge  and cost and 
in the event of his failing to do so within a period to be specified by the Engineer –in-charge in the written 
intimation aforesaid the contractor shall be liable to pay compensation ate the rate of one percent on the amount of  
the estimate for every day not exceeding 10 days, during which the failure so  
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continues and in the case of any such failure the Engineer –in-charge may rectify or remove and re-execute the work 
or remove, and replace the materials or articles complained of as the case may be at the risk and expense in all 
respect of the contractor. Should the  
Engineer –in-charge consider that any such inferior work or materials as described above may  have accepted or 
made use or ot shall be within his discretion to accept  the same at such reduced as he may  fix therefore. 

(Work to be open to inspection) 
(contractor or responsible agent to be present) 

Clause 18 –All works under or in course of execution or execute in pursuance of the contract shall at all time to 
be open to the inspection  and supervision of the Engineer –in-charge and his subordinate, and the contractor shall at 
all times during the usual working hours ,and at all other times which reasonable notice  of the intention of the 
Engineer –in-charge and his subordinate to visit the work shall have been given to the contractor, either himself to 
be present  to receive  the order order and instruction or have responsible agent duly accredited in writing present 
for that purpose. Order given to the contractor duly authorized agent shall be considered to have the some force  and 
effect as if they had been given to the contractor himself. 

(Notice to be given before work is covered up) 
Clause 19- The contractor shall not less than five days notice in writing to the Engineer –in-charge  or his 
subordinate  in charge of the work before covering up or otherwise placing beyond the reach of measurement any 



work in order that the same may be measured and correct dimensions thereof taken before the same is so covered up 
or placed beyond  reach of measurement any work without consent in writing of the Engineer –in-charge or his 
subordinate in charge of the work ,and if any work shall be covered  up or placed beyond the reach of measurement 
and shall not cover up or place beyond the reach of measurement of any work without the consent in writing 
Engineer –in-charge  subordinate or his  in charge of the work ,and if any work shall be covered up or placed 
beyond the reach of measurement ,without such notice having been given or consent obtained the same shall be 
unconcerned at the contractors expenses, and if default thereof no payment or allowance shall be made for such 
work or for the materials with which the same was executed. 

(Contractor liable for damage done and for imperfections) 
Clause 20-If during the period of -----------months/years from the date of completion as  certified by the 
Engineer–in-charge pursuant to Clause –7 of the contractor  or ------------months/years after commissioning the 
work ,whichever is earlier in the option of the Executive Engineer, the said work is defective in many manner 
whatsoever ,the contractor shall forthwith on receipt of notice in that behalf from the  Executive Engineer, duly 
commence execution and completely carry out at his cost in every respect all the work that may be necessary for 
rectify completely carry out at his cost in every respect all the work that may be necessary for rectifying and setting 
right the defects specified therein including dismantling and reconstruction of  
Unsafe portion strictly in accordance with and in the manner prescribed and under the supervision of the Executive 
Engineer. In the event of the contractor failing or neglecting to commence execution of the said rectification  work 
within the period prescribed therefore in the said notice and or to complete the same as aforesaid as required  by the 
said notice the Executive Engineer get the same executed  and carried out the departmentally or by any other  
agency at the risk on account and at the cost of the contractor. The contractor shall forthwith on demand pay to the 
Govt.the amount of such costs ,charges and expenses sustained or in curried by the Government  of which the  
certificate  of the Executive Engineer shall be final and binding on the contractor  .Such costs, charges and expenses 
shall be deemed to be arrears of land revenue and on the event of the contractor failing or neglecting to pay the same  
on demand as aforesaid without prejudice to any other rights and remedies of the Govt ,the same may be entitled  to 
deduct  the same from any amount which may then be payable or which may thereafter  become payable by the  
Government to the contractor either in respect if the said work or any other work whatsoever of from the amount of 
security  deposit retained by Government. 

(Contractor to supply plant, ladder, scaffolding etc.) 
Clause 21 - The contractor shall supply at his own cost all materials (except such materials if any as may in 
accordance with the contract , be supplied from the --------------stores)plant ,tools ,appliances ,implements ,  ladders  
, cordage ,tackle scaffolding and temporary works requisite or proper execution of the work ,whether in the original 
altered or sub stained  from and whether  included in the specification or other documents forming part of the 
contract or referred to tin these conditions  he is entitled to be satisfied or which he is entitled to require together  
with the carriage  therefore  to and from the work. The contractor shall also supply without charge the requisite 
number of person with the means of materials necessary for the purpose of  setting out works and counting 
.weighing and assisting in the measurement or examination at nay time and from time to time of the work or the 
materials ,failing which the same may be provided by Engineer–in-charge  the expense 
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 of the contractor and the expenses may be deducted from any money due to the contractor  under the contract  or 
from his security deposit or  
the proceeds of sale thereof, or  of a sufficient portion thereof. The contractor shall provide  all necessary fencing 
and lights required to protect the public from accident and shall also be bound to bear the expenses of defense of 
every  suit ,action or proceeding to any such person for injury sustained owing to neglect of the above 
precautions,and  to pay any damage and cost which may be awarded in any such suit action or proceeding to any 
such person. 
Clause 21 A- The contractor shall provide suitable and work in platform gangway and stairways and shall 
comply with the following regulations in connection herewith. 
(a)Suitable Scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by 
other means  
(b) A scaffold shall not be constructed, taken down or substantially altered except  
     (i)Under the supervision of competent and responsible person and 
     (ii)as per as possible by competent workers possessing adequate experience in this kind of work. 
(c) All scaffold and applicants connected there wit hand ladders shall- 
     (i)be of sound material. 
     (ii) be of adequate strength having regard to the loads and trains to which they will be subjected ,and 
      (iii)be maintained in proper condition 



(d)Scaffold shall be so constructed that no part thereof can be displaced consequence of normal   use 
(e) Scaffold  shall not  be  over  loaded and so far as practicable the load shall be evenly distributed. 
(f)Before installing lifting gear on scaffold special precautions shall be taken to ensure the strength  and stability    
    of the scaffold. 
(g) Scaffold shall be periodically inspected by the competent person. 
(h)Before allowing a scaffold to be used by his workmen the contractor shall ,whether the scaffold has been erected 
by his workmen or not, take steps to ensure that it complies fully with the regulations here-in-specified. 
(i)Working platform, gangway stairways shall – 
    1)Be so Constructed that no part there  of can sag unduly or unequally 
    2) Be so Constructed and maintained having   regard to the prevailing conditions as to reduce as far as    
        Practicable risks of person tripping or slipping ,and  
    3)be kept free from any unnecessary obstruction 
 (j)In the case of working platform, gangway, working place and stairways at the height exceeding meters (to be  
    specified)    
 1) every working platform and every gangway shall be closely  bordered unless other adequate measures are taken 
to ensure safety 
2) Every working platform and   gangway shall be have adequate with and  
 3) every working platform,  gangway, working place and stairway shall be suitable fenced. 
(k) Every opening in the floor of a building or in a working platform shall except for the time and to the extent 
required to allow excess of person or the transport of shifting of materials be provided with suitable precautions 
shall be taken to prevent the fall of persons of materials . 
(l)When person are employed on roof where there is a danger of  falling from height exceeding suitable precautions 
shall be taken to prevent the fall of persons of  materials (to be prescribed) 
(m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffold or 
there working places . 
(n)Safe maeans of access shall be provided to all working places. 
 (o)The contractor (s) will have to make payments to the laborers’ as per minimum Wages Act. 
CLAUSE – 21 B – The contractor shall comply with the following regulations as regards the Hoisting appliances to 
be used by him 
 (a)Hoisting machine and tackle ,including their attachments, anchorages and support shall 
                   (1)be of good mechanical construction, sound material and adequate strength and free from permanent  
defect 
                   (2) be kept in good repair and in good working order. 
(b)Every rope used in hoisting or lowering materials as a means of suspension shall be of suitable quality and 
adequate strength and free from patent defect 
(c)Hoisting machine and shackle shall be examined and adequately testrd after erection on the site and before use 
and be re-exzmined in position at intervals to be prescribed by the Government. 
(d)Every chain,ring,hook, shackle swivel and pulley block used in hoisting or lowering materials or as a means of 
suspension shall be periodically examined 
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(e)Every crane driver or hoisting appliance operator shall be properly qualified 
 (f)No person who is below the age of -------------------years shall be in control of any hoisting mackine ,including as 
scaffold which ,or give signals to the operator 
(g)In the case of every hoisting machine and every chain,ring,hock,shackle,swivel and pully block used in hoisting 
or lowering or as means of suspension,the safe working load shall be ascertained by adequate means. 
(h) Every Hoisting machine and all gear referred to in preceding regulation shall be plainly marked with the safe 
working load 
(i) In the case of  a hoisting machine having a variable sfe working load,each safe working load and the conditions 
under which it is applicable shall be clearly indicated. 
(j)No part of any hoisting machine or of  any gear reffered to in regulation 7 above shall be loaded beyond the safe 
working load  except for the purpose of testing. 
(k) Motors,gearing transmissions,electric wiring and other dangerous part nof hoisting appliances shall be provided 
with efficient safeguards. 
(l)Hoisting appliances shall be provided with such means as will reduce to a minimum and the risk of the accidental 
descent of the load. 
(m)Adequate precaution shall be taken to reduce to a minimum the risk of accidentally displaced. 
                                                                (Measures for prevention of firm) 



Clause 22- The contractor shall not set fire to any standing ]jungle trees,brush-wood or grass without a written 
permit from the Executive Engineer .When such permit is given ,and also in all caseswhen destroying cut or dug up 
trees brushwood grass etc By fire,the contractor shall take the necessary measure to prevent such fire spreading to or 
otherwise damaging surrounding property.The contractor shall make his own arrangements for drinking water for 
the labour employed by him. 
                                     (Liability of contractor for any damage done in or outside work area) 
Clause 23 – Compensation for all damages done intentionally by contractors labour whether in or beyond the limits 
of Government property including any damage caused by the spreading of the fire mentioned in clause  22 shall be 
estimated by the Engineer –in-charge or such other officer as he may appoint and the estimate by the Engineer –in-
charge subject to the decision of the Superintending Engineer on appeal shall be final and the contractor shall be 
bound to pay the  amount of the assessed compensation on demand.failing which,the same will be recovered from 
the contractor as damages in amanner prescribed in clause 1 or reduced by the Engineer –in-charge from any sums 
that may be due or become due from Government to contractor under this contrat or otherwise. 
              The contractor shall bear the expenses of defending any action or other legal proceeding that may be 
brought by any person for injury sustained by him owing to neglect of precautions to prevent the spreads of fire and 
he shall pay any damages and cost that may be awarded by the court in consequence. 

(Employment for female labour) 
Clause 24 – The employment of female labours on works in neighbour-hood of soldiers barracks should be avoided 
as far as possible 

(Work on Sunday) 
Clause 25 – No work shall be done on Sunday without the sanction in writing of the Engineer –in-charge 

           (Work no to sublet .contract may be rescinded and security deposit foreitted for 
subletting it without approval or for bringing a pu blic officer or if contractor becomes 

insolvent) 
Clause 26 – The contract shall not be  assigned or s ublet without the written approval of the Engineer –in-charge. 
And if the contractor shall assign or sublet his contract ,or attempt so to do ,or become insolvent or commence    and 
proceeding to get himself adjudicated and insolvent or make any composition with his creditors,or attempts so to do 
or if bribe ,gratitude ,gift loan,perquisite,reward,or advantage ,pecuniary or otherwise shall either directly or 
indirectly be given ,promised,or offered by the contractor ,or  any of his servents or agents to any public officer or 
person in the employ of Government  in any way relating to his office of employment,or if any such officer or 
person shall become in any way directly or indirectly  interested in the contract,the  Engineer–in-charge may 
thereupon by notice in writing rescind  the contract ,and  the security deposit of the contractor shall  thereupon  
stand  forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if the 
contract had been rescined under clause 3 hereof and in addition the contractor shall not be entitled to recover or be 
paid of any work therefore actually performed under the contract.    
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(Sum payable by way of compensation to the considered as reasonable compensation 
without reference to actual loss)                           
Clause 27- All sums payble by a contractor by way compensation under any of these conditions shall be considered 
as a reasonable compensation to be applied to the use of Government without reference to the actual loss of damage 
sustained and whether any damage has or has not been sustainded. 
Clause 28- In the case of tender by partners ,any change in the constitution of a firm shall be forthwith notified by 
the contractor to the Engineer –in-charge . 

(Change in the constitution of firm to be notified) 
Clause 29 – All works to be executed under the contract shall be executed under the contract shall be executed 
under the direction and subject to the approval in all respects of the Superintending Engineer of the circle ,for the 
time being , who shall be entitled to direct at what point or points and in what manner they are to be commenced 
,and from time to time carried on . 

(Works to be under direction of superintending Engineer) 
Clause 30 – Except where otherwise specified in the contract and subject to the power delegated to him by 
Government under the code ,rules then in force ,the decision of Superintending Engineer of the circle for the time 
being  shall be final,conclusive,and binding on all parties of the contract upon all question relating to the meaning of 
the specifications,designs,drawing and instruction,herein before mentioned and as to the quality of work manship , 
or materials used on the work ,or as to any other question,claim,right matter or thing whatsoever,if  any way arising 



out of ,or relating to the contract ,designs ,drawing ,specifications  estimates in subtractions , orders,or these 
conditions or otherwise concering the works,or the execution,or failure to execute the same ,whether arising, during 
the progress of the wotk or after the completion or abandonment thereof. 
 
Clause 30 – A)The contractor may within thirty days of receipt by him of any order passed by the Superintending 
Engineer of the Circle as aforesaid appeal against it to the Chief Engineer concerned with the contract ,work or 
project provided that- 

(a) The accepted value of the contract exceeds Rs. 10 Lakhs (Rs. Ten lakhs) 
(b) Amount of claim is not less than Rs.1.00 lakh  (Rs. One  lakh) 

Clause 30 – B)If the contractor is not satisfied with the order passed by the Chief Engineer as aforesaid the 
contractor may,within thirty days of receipt by him of any such order ,appeal against it to the concerned Secretary 
,Public Works Department/ Irrigation Department who if convinced that Prima-Facia the contractors claim rejected 
by Superintending Engineer / Chief Engineer is not frivolous and that there is some substance in the claim of the 
contractor as would merit a detailed examination and decision by the standing committee ,shall put up tp the 
standing Committee at Government level for  suitable decision. 

(Stores of European or American manufactured to be obtained from the Government) 
Clause 31 – The contrctor shall obtain from the --------------stores all stores and articles of European or American 
manufacture which may be required for the work,or any part thereof or in making up any articles required there for 
or in connection therewith unless he has obtained permission in writing from the Engineer-in-charge to obtain such 
stores  and articles elsewhere.The value of such stores and articles elsewhere.The value of such stores and  articles 
elsewhere .The value of such stores and articles as may be supplied to the contractor by the Engineer in charge  to 
obtain such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited to the 
contractor in his at the rates show in the schedule ,in Form A  attached  to the contract ,and if they are not entered in 
the said schedule  they shall be debited to him at cost price which for the purpose of this contract shall include the 
cost of carriage and all other expenses whatsoever,which shall have teen incurred in obtaining delivery of the same 
at the satores aforesaid.x 

(Lumpsums in estimates) 
Clause 32 –When the estimate on when a tender is made includes lump sums in respect 
parts of this work ,the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same reates as are payable under this contract for each item,or if the part of work 
inquisition is not in the opinion of the Engineer-in-charge shall be final and conclusive against the contractor with 
regard to any sum or sums payble to him under the provision of this clause. 

(Actions where on specifications) 
Clause 33 – In the case of any class of work for which there is no such specification as is mentioned in rule 1 such 
work shall be carried out in accordancewith all instructions and requrirements of the Engineer-in-charge. 

(Defination of work) 
Clause 34 –The expression work where used in these conditions,shall unless there be something in the subject or 
content repugnant to such construction,be construct to mean the work of works constructed to be executed  
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under or in virtue of the contract.Wether temporary or permanent and whether original altered substituted or 
additional. 

 (Contractors percentage whether  applied to net or gross amount of bill) 
Clause 35 – The percentage referred to in the tender shall be deducted from/added to the gross amount of the bill 
before deducting the value of any stock issued. 
Clause 36 – All quarry fees ,royalties.octroi dues and ground rent for stacking materials,if any,should be paid by the 
contractor,who will,however,be entitled to a refund of such of the  charges  as are permissible under rules ,on 
obtaining  a certificate from the Engineer-in-charge that the materials where requited for use on Government work. 

(Refund of quarry fees and royalties.) 
(Compensation under Workmens  Compensation Act) 

Clause 37 –The contractor shall be responsible for and shall pay any compensation to his workmen payable under 
the Workmen’s Compensation Act (VIII of 1923),(hereinafter called the said Act) for injuries caused to the 
workmen.If such compensasation is payable paid by Government as principle under Sub-Section(1) of section 12 
vof the said Act on behalf of the contractor under subsection(2) of the said section .Such Compensation shall be 
recovered in the manner laid down in clause 1 above. 
Clause 37 A - The contractor shall be responsible for and shall pay the expenses providing  medical aid to any 
workmen who may suffer a bodily injury as a result of an accident .If such expenses as incurred by Government the 
same shall be recoverable from the contractor forthwith and be  deducted without prejudice to any other remedy of 
Government from any amount due to the contractor. 



Clause 38 B - The contractor shall provide all necessary personal safety equipment and first ais apparatus available 
for the use of the persons employed on the site,and shall maintain the same in connection therewith. 

(a) The workers shall be required to use the equipment so provided  by the contractor and the contractor shall 
take adequate steps to ensure proper use of the equipment by these concerned 

(b) When work is carried on in proximity to any place where there is risk of drawing all necessary equipment 
shall be provided and kept ready for use and all necessary steps shall be taken for the prompt rescue of any 
person in danger. 

 (c) Adequate provision shall be made for prompt first-aid-treatment of all injuries likely to be sustained during the 
course of the work 

(Claim for quantities entered in the tender or estimates) 
Clause 37 C - The contractor shall duly comply with the provision of The Apprentices Act,1961( L TO 1961) the 
rules made there under the orders that may be issued  from time to time under Act the said rules and on his failure or 
neglect to do so ,he shall be subject to all the liabilities and penalties provided by the said Act and said Rules. 
Clause 38 – (1) Quantities shown in the tender are approximate and no claim shall be entertained for quantities of 
work executed being either more or less than those entered in the tender or estimate. 
(2) Quantities in respect of the several items shown in the tender are approximate and no revision in the tender 
rateshall be permitted in respect of any of the items so long as ,subject to any special provision contained in the 
specification prescribing a different percentage of permissible variation the quantity of the item does not exceed the 
tender quantity by more than 25% and so long as the value of the excess quantity beyond this limit at the rate of the 
item specified in the tender is not more than Rs5000…. 
 (3) The contractor shall if ordered in writing by the Engineer so to do ,also carry out any quantities in excess of the 
limit mentioned in sunb clause (1) hereof on the same conditions as and in accordance with the specification  in the 
tender and at  the rates (i) derived from the rates entered in the current schedule of rates and in the absence of such  
rates ,(ii)at the rate prevailing in the market ,the said rates being increased or decreased as the case may  be by the 
percentage which the total tendred amount bears to the estimated cost of the work as put to tendered based upon the 
schedule of rates applicable to the year in which the tenders were invited ,for the purpose of operation of this 
clause,this cost shall be take to be 
Rs------------------------------------(in word)-------------------------------------------------------------------------------------  
        Claims arising of reduction in the tendered quantity if any item beyond 25% will be governed by the provision 
of clause 15 only when the amount of such reduction beyond 25 percent at rhe rate of the item specified in the 
tender is more than Rs. 5000/-.This reduction is exclusively of the reduction mentioned in Clause 2.1.4 of work and 
site condition. 
(4) The clause is not applicable to extra items. 
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(5)There is no change in the rate if the excess is less than or equal 25% also there is no change in the rate if quantity 
of work done is more than 25% of the tendered quantity but the value of the excess work at the Tendered rates does 
not exceed Rs.5000/- 
(6) The quantities to be paid at tendered rate shall include :- 
     (a)Tendered quantity plus 
     (b) 25% excess of Tendered quantity or the exess quantity of the value of Rs. 5000/- at the Tendered rates  
          whichever is more. 

(Employment of famine labour etc.) 
Clause 39 – The contractor shall employ any famine,convince or other labour of particular kind or class if ordered 
in writing to do so by the Engineer-in-charge. 

(Claim for compensation for delay in starting the work) 
Clause 40 –No compensation shall be allowed for any delay caused in the starting of the work on account of 
acquisition of land or in the case of clearance works ,on account of any delay in according to sanction of estimates. 

(Claim for compensation for delay) 
Clause 41- No compensation shall be allowed for any delay in the execution of the work on account of 
water,standing]borrow pits or compartments .The rates are inclusive for hard or cracked soil]excavation in mod 
soil,water standing in borrow pits and no claim for and extra rate shall be entertained,unless otherwise  expressly 
specified. 

(Entering upon or cormmencing any portion of work) 
Clause 42 - The contractor shall not enter upon or commence any portion of work excepr with the written authority 
and instructions of Engineer-in-charge or of his subordinate in charge of the work .Failing such authority the 
contractor shall have no claim to ask for measurements of all payment for work. 



(Minimum age of persons employed,the employment of donkeys and/or other animals and 
the payment of fair wages) 
Clause 43 –  
(i)No contractor shall employ any person who is under the age of 12 years. 
(ii)No contractor shall employ donkeys or other animals with breeching of string or this rope.The breeching must be 
at least three inches wide and should be of tape(Newer) 
(iii)No animal suffering from sores,lameness or emaciation or which is immature shall be employed on the work. 
(iv)The Engineer-in-charge or his Agent is authorized to remove from the work any person or animal found working 
which does not satisfy these conditions and no responsibility shall be accepted by Government of any delay caused 
in the completion of the work by such removal. 
(v) The contractor shall pay fair and reasonable wages to the work employed by him, in the contractor undertaken 
by him .In the event of any dispute arising between the contractor and his workmen on the ground that the wages 
paid are not fair and reasonable ,the dispute shall be referred without delay to the Executive Engineer ,who shall 
decide the same.The decision of the Executive Engineer shall be conclusive and binding on the contractor but such 
decision shall not in any way affect the conditions in the contract regarding the payment to be made by Government 
at the sanctioned tender rates. 
(vi) The contractor shall provided drinking water facilities to the workers .Similar amenities shall be provided to the 
workers engaged on large work in urban areas. 
(vii) The contractor to take precaution against accidents which taken place on account of labour using loose 
garments while working near machinery. 

(Method of payment) 
 
Clause 44 – Payment to contractor shall be made by cheque drawn on any treasury within the division convenient to 
them ,provided  the amount exceeds Rs.10 Amounts not exceeding Rs.10 will be paid in cash . 

(Acceptance of conditions compulsory before tendering for work) 
Clause 45 – Any contractor who does not accept these conditions shall not be allowed to tender for works. 

(Employment of scarcity labour) 
Clause 46 – If Government declares a state of scarcity or famine to exist in any village siturated within 10 miles of 
the work ,the contractor shall employ upon such parts of the work,as are suitable for unskilled labour,any person 
cerified to him by the Executive Engineer or be any person whom the Executive Engineer may have delegated this 
duly in writing to be in need of relief and shall be bound to pay to such person waged not below the minimum 
which Government may have fixed in this behalf .Any disputes which may arise in connection  
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with the implementation of this clause shall be decided by the Executive Engineer whose decision shall be final 
binding on the contractor.  
(Maharashtra Act XLIX of 1985 ,Clause regarding Turnover tax vide P.W.D. circular 
NO.CAT-1086/CR-330-Bldg 2 dated 10th June 1987 ) 
 
Clause 47 – The price quoted by the contractors shall not in any case exceed the control price,if any,fixed by Govt 
.or reasonable price which it is permissible for him to charge a private purchaser of the same class and description  
 
the controlled price or price permissibly under Hording and Proffering Ordinances,1948 a amended from time to 
time , If the price quoted   exceeds the controlled price or the permissible under Holding and profottering Prevention 
Ordinance the contractor will specifically mention his fact in his tender along with the reason for quoting such 
higher prices. The purchase at his discretion in such a case exercise the right of revising the price at any stage so as 
to conform with the controlled price on the permissible under the Hoarding and Profittering Prevention 
ordinance.The discretion will be exercised without prejudice to any other action that may be taken against the 
contractor  
Clause 47 A –The tendered rates shall be inclusive of all taxes,rates and ceases & shall also be inclusive of the tax 
leviable in respect of works contract under the provision of the Maharashtra Sales tax transfer of  property in goods 
involved in the execution of works Contract Act 1985 (Maharashtra Act No XLX of 1985) 
Clause 48 – The rates to be quoted by the contractor must be inclusive of sales tax .No extra payment on this 
account will be made to the contractor . 
Clause 49  – The case of materials that may remain surplus with the contractor from those issued for the work 
contracted  for ,the date of ascertainment of the materials being surplus will be taken as the dates of sale for the 
purpose of sales tax and the sales tax will be recovered on such sale. 



(P.W.D. Government Resolution No .Cat/1097/PK.478/Bldg 2dt.23-3-98 ) 
Clause 50   – The contractor shall employ the unskilled labour to be employed by him on the said work only from 
locally available labours and shall give preference to those persons enrolled under Maharashtra  Government 
Employment  Department’s Scheme . 
                       Provided,however that if the required unskilled labour are not available locally,the contractor shall in 
the first instance employ  such number of persons as is available and there after may with previous permission ,in 
writing of the  Executive Engineer-in-charge of the said work,obtain the rest requirement of unskilled the labour 
from outside the above scheme. 
Clause 51   – Wages to be paid to the skilled and unskilled labours engaged by the contractor . 
             The contractor shall pay the labourers skilled and unskilled according the wages prescribed by the 
Minimum Wages Act of 1948 applicable to the area in which the work of the contractor is located. 
             The contractor shall comply with the provisions of the Apperntices Act 1961 and the rules and the 
orderissued there under from time to time.If he fails to do so ,his failure will be a breach of the contractor and the 
Superintending Engineer ,may in his discretion cancel the contract.The contractor shall also liable,for any pecuniary 
liability arising on account of any violation by him of provision of Act . The contractor shall pay the labourers 
skilled and unskilled according the wages prescribed by the Minimum Wages Act of applicable to the area in which 
the work of the lies. 
Clause 52   – All amounts whatsoever which the contractor is liable to pay to the Government in connection with 
the execution of the work including the amount payable in respect of (i)materials and or stores supplied /issued 
hereunder by the Government to the contractor (ii) hire charges in respect of heavy plant,machinery and equipment 
given on hire by the Government to the contractor shall be deemed to be arrears of the Land Revenue and the 
Government may without prejudice to any other rights and remedies of the Government recover the same from the 
contractor as arrear of Land Revenue. 

 (P.W.D.Dept.No. cat 1284/(120)Building-2 Dated 14-8-85) 
Clause 53   – The contractor shall duly comply with all the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970 ( 37 of 1970) and the Maharashtra Contract Labour Labour (Regulation and Abolition) Rules, 
1971 as amended from time to time and all other relevant statues and statutory provisions concerning payment of 
wages particularly to workmen employ by the contractor and working on the site of the work.In particular the 
contractor shall pay wages to each worker employed by him on the site of the work in particularly to workmen 
employ by the contractor and working on the site of the work .In particular the contractor shall pay wages to each 
worker employed by him on the site of the work in particular the rates prescribed under the Maharashtra Contract 
Labour(Regulation and Abolition )Rule 1971 .If the Contractor fails or neglects  to pay wages at the said rates or 
makes short payment and the Government  makes such payment of wages in full or  
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part thereof less paid by the Contractor as the case may be the amount so paid by the Government to such workers 
shall be deemed to be areas of Land Revenue and the Government shall be entitled to recover the same as such from 
the Contractor or deduct same from the amount payable by the Government to the Contractor hereunder or from any 
other amount/s payable to him by the Government. 
Clause 54 -   The contractor shall engage apprentices such as brick layer,carpenter,wiremen,plumber,as well as 
black smith by recommended by the State Apprentices Ship Advisor Derector of Technical Education.Dhobi 
Talaw,Mumbai-1 the construction work (on Government of Maharashtra ,Education Department No 
TSA/5170/T/56689,dated 7-7-72 ) 

(Relation with Public Authorities) 
Clause 55 -  (a) The anti-malaria and other health measures  shall be as directed by the Joint Director (Malaria and 
Filaria) of Health Services ,Pune 
  (b)Contractor shall see that mosquitoqenic conditions are not created so as to keep vector population to 
minimum level. 
 (c) The Contractor shall carry out anti-malaria measures in the area as per guide lines prescribed under 
National Malaria Eradication Programme and as directed by the joint Director (Malaria and Filaria) of Health 
Services ,Pune 

(d)In case of default in carrying out prescribed anti-malaria measures resulting in increase in malaria 
incidence contractor shall be liable to pay to Government the amount spend by the Government on anto-malaria 
measures to control the situation in addition to fine. 

(e) ) The Contractor shall make sufficient arrangements for draining away the sewerage water as well as 
water cpming from the bathing and washing places and shall dispose of this water in such a way as not to cause any 
nuisuance .He shall also keep the premises clean by employing sufficient number of sweeper 

       The Contractor shall comply with rules,regulation,,bye-laws and directions given from time to cause 
time by any local or public authority in connection with this work and shall pay fees or charges which are leviable 
on him without any extra cost to Government. 



 
 
Chief  Executive Officer 
Zilla Parishad Thane 
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