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                                                    GGOOVVEERRNNMMEENNTT OOFF MMAADDHHYYAA PPRRDDEESSHH 
 

UURRBBAANN AADDMMIISSTTRRAATTAATTIIOONN AANNDD DDEEVVEELLOOPPMMEENNTT DDEEPPAARRTTMMEENNTT 

APPENDIX 2.10 

 TENDER DOCUMENT 

 For Percentage Rate only in works departments and other  
Departments similar to work departments  

(Effective from 01/01/2014) 
 

OOFFFFIICCEE OOFF TTHHEE CHIEF MMUUNNIICCIIPPAALL  OOFFFFIICCEERR  MMUUNNIICCIIPPAALL  CCOOUUNNCCIILL  DDAABBRRAA  

1- Name of Work -  Strengthening work of MRF and 
Composting Plant having capacity 20.5 
TPD under SBM 2.0 

2- Probable Amount of Contract -  Rs. 17348000 

3- Earnest Money -              Rs. 86740 

4- Tender Cost -     Rs. 12500 

5- Name and Class of Contractor - 

 ..................................................... 

.................................................

.... 

6- Money Receipt No and Date/FDR No.-

 ..................................................... 

.................................................

.... 

7- Stipulated Period of Completion -              10 months 

8- Date of Tender -              

..................................................... 
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SECTION – 1  

Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 

URBAN ADMINISTRATION AND DEVELOPMENT DEPARTMENT 

OFFICE OF THE MUNICIPAL COUNCIL (DABRA) 

No.  –1280   /UADD/E-Tender/2024                               Dated – 23-04-2026 

 

Online percentage rate bids for the following works are invited from registered  

contractors and Firms of repute fulfilling registration criteria:  

 

1. Interested bidders can view the detailed NIT in the website http://mptenders.gov.in. 

2. The Bid Document can be purchased only online . 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

CHIEF MUNICIPAL OFFICER 

     NAGAR PALIKA PARISHAD DABRA 

S. No. 

/Pkg/ 

Code 

Name of Work 

Probable 

/Amount of 

contract  

(Rs.in Lakh) 

Earnest Money 

Deposit (EMD)  

(In Rupees) 

Cost of Bid 

Document 

Categor

y of 

contrac

tor 

Period of 

Completi

on 

SOR 

1 Strengthening work of 
MRF and Composting 
Plant having capacity 
20.5 TPD under SBM 
2.0 

Rs -

17348000 
Rs.86740 Rs. 

12500/- 
C and 
above 

10 
months 

UADD 
ISSR 

W.E.F. 
02 Aug 
2021 
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Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 

URBAN ADMINISTRATION AND DEVELOPMENT DEPARTMENT 

OFFICE OF THE MUNICIPAL COUNCIL DABRA 

DISTRICT GWALIOR 

 

No.  –1280/E-Tender/2026                                                                             Dated –  23-04-2026 

Online percentage rate bids for the following works are invited from registered contractors and 
Firms of repute fulfilling registration criteria:  

S. No. 
/Pkg/ Code 

Name of Work 

Probable 
Amount of 

Contract 

(Rs. in lakh) 

Earnest 
Money 
Deposit 
(EMD) 

(In Rupees) 

Cost of Bid 
Document 

Category 
of 

Contracto
r 

Period of 
Completio

n 

SOR 

1 2 3 4 5 6 7 8 

1 
 

Strengthening work 
of MRF and 
Composting Plant 
having capacity 20.5 
TPD under SBM 2.0 

Rs -
17348000 

Rs.86740 Rs. 2000/- C and 
above 

12 
months 

UADD 
ISSR 

W.E.F. 
02 Aug 
2021 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 
website http://mptenders.gov.in 

2. Bid Document can be after marking online payment of portal fees through Credit/Debit/Cash 
card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list;and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in the appropriate class. However, such bidders 
who are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with 
appropriate authority. 

 

(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 
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(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet.(N.A.) 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

(N.A.) 

7.           The Bid Document can be purchased only online . 

8.            Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

     CHIEF MUNICIPAL OFFICER 

                                                 MUNICIPAL COUNCIL DABRA 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 
Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified 
in the Bid Data Sheet/Contract Data and shall have to meet high standards of workmanship, 
safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture. The requirement of joint venture is 
given in the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does so, all bids where in the bidder has participated shall stand disqualified. 

 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and 
no claim what so ever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 
for itself on its own responsibility all information that may be necessary for preparing the bid 
and entering into a contract for construction of the work. All costs in this respect shall have 
to be borne by the bidder. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 
1. NIT with all amendments. 
2. Instructions to Bidders, bid data sheet with all Annexures  
3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexures and 
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings. 
6. Priced Bill of Quantities 
7. Technical and Financial Bid 
8. Letter of Acceptance 
9. Agreement and 
10. Any other Document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 
Bid Document. Bidder shall be solely responsible for his failure to do so. 
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9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 
only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 
and answer questions on any matter that may be raised at that stage. The Employer 
may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be hosted 
on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 

 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 
Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids. By 

publication of the same on the website.  
 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid  required to be 
uploaded as per the time schedule mentioned in the key dates of the  Notice Inviting e-Tenders 
after signing of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids.Online Envelop A 
shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 
details in format given in the bid data sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money;and 
iv) An affidavit duly notarized. 

Part 2 – This shall be known as online Envelope B and required to be submitted only in 
works where pre-qualification conditions and/or special eligibility conditions are stipulated 
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as online Envelope C and would apply to all bids. Envelop C shall 
contain financial offer in the format prescribed format enclosed with the Bid Data Sheet. 

 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. In such case, for 
the purposes of interpretation of the bid, such translation shall govern. 
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14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 
the Technical Proposal shall comprise of formats and requirements given in the Bid 
Data Sheet. 

14.2 All the document/information enclosed with the technical proposal should be self-
attached and certified by bidder. The bidder shall be liable for forfeiture of his 
earnest money deposit, if any document/information are found false/fake/untrue 
before acceptance of bid. If it is found after acceptance of the bid. The bid 
sanctioning authority may at his description forfeit his performance 
security/guarantee security deposit, enlistment deposit and take any other suitable 
action.      

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contact given in NIT. The 
overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the bid data sheet. 
 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close 
for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual 
consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 
specified in the Bid Data Sheet.  

17.2  The EMD/Bid security shall be submitted online only using options available in the tender 
portal within the specified time limit.  Bidders are advised to process it well in advance. No 
claim shall be entertained due to delay in online transactions via payment gateway/banking 
portal. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
17.4.1 EMD of bidders whose bids are not accepted will be returned within ten working 

 days of the decision on the bid. 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 

after furnishing the required Performance Security. 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
 

D. SUBMISSION OF BID 

18. The bidder is required to submit digitally signed Bid i.e. Envelop A, B & C online only.No 
physical submission of the Bid will be accepted except in exceptional case under clause 19.7.  

E. OPENING AND EVALUATION OF BID 

19.  PROCEDURE 
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19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall 
be checked. In cases where Envelop ‘A’ does not contain all requisite documents, such bid 
shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified. The bidder shall have freedom to witness opening of 
the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid 
(Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The 
bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process 
and reject all the bids at any time prior to contract award, without incurring any liability. In 
all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 
of it. 

19.7 In exceptional case, if physical submission of certain documents is found essential, then 
expressed prior permission must be obtained in writing by the tender issuing authority from 
an authority, as authorized by the State Government. In such a case, such documents are 
required to be submitted physically at the place and date specified in the Bid Data Sheet. In 
case of any mismatch in the documents submitted in the physical form and that uploaded 
online, or if the contractor fails to submit the document physically, the bid shall be liable for 
rejection as non-responsive 

20. Confidentially 

20.1 Information relating to examination, evaluation, comparison and recommendation of 
contract award shall not be disclosed to bidders or any other person not officially concerned 
with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 
award decisions may result in the rejection of its bid. 

 

F. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that 
his bid has been accepted. The original copy of affidavit will have to be submitted by the 
successful bidder at the time of signing of the contract. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 
furnish performance security of the amount, in the form and for the duration, etc. as 
specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall 
be in the form and for the duration, etc. similar to performance security. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and additional 
performance security, if any and sign the contract agreement within 15 days of issue of 
LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 
work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work. 



Page 10 of 74 
 

23.3  In the vent of failure of the successful bidder to submit Performance Security and additional 
performance security, if any or sign the Contract Agreement, his EMD shall stand forfeited 
without prejudice to the right of the employer for taking action against the bidder.  

24. CORRUPT  PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 
time, to participate in bids, if it at any time determines that the bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another party. 

 

[End of ITB] 
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BID DATA SHEET  
General  

Sr.No. Particulars Data 
1 Office of the Nagar Parishad DABRA,Distt Gwalior 
2 NIT No 1280 
3 Date of NIT As notified in E-Tendering Website 
4 Bid document submitted in office From 

date & time 
Nagar Parishad DABRA,Distt Gwalior 

5 Website link https://mptenders.gov.in/ 
Section 1 – NIT 

Clause 
reference 

Particulars Data 

6 Portal Fees  As notified in E-Tendering Website 
7 Cost of bid document  Rs. 12500 
8 Cost of bid document payable at DABRA 
9 Cost of bid document in favor of Chief Municipal Officer, Nagar Parishad DABRA 

10 Affidavit format Annexure - B 
11 Pre-qualifications required       NO 

 If Yes, Details  Not applicable 
12 Special Eligibility NO 

 If Yes, details Not applicable 
13 Key dates Annexure A 

SECTION 2 – ITB 
ITB 

CLAUSE 
PARTICULARS DATA 

14 Name of the 'Work' Strengthening work of MRF and Composting Plant 
having capacity 20.5 TPD under SBM 2.0 

15 Specifications  Annexure-E 
16 Procedure for participation in e-tendering Annexure-F 
17 Whether Joint Venture is allowed.                  no 

If yes, requirement for Joint Venture   Annexure-G 
18 Pre bid meeting to be held                  no 

if yes, Date, time & Place Date            ……… 
Time form   ………… 
Place           ………… 

19 Envelope-A containing :  
i. Organization details as per 'Annexure 
H' 
ii. Cost of bid Document 
iii. EMD 
iv. An affidavit duly notarized as per ' 
Annexure-B' 

 
Yes. 
Yes. 
Yes. 
Yes. 
   

20 Envelope-B Technical Proposal  As per 'Annexure-I' and  As per 'Annexure-l' (Format I-
1 to I-5)  

21 Envelope-C Financial Bid  As per 'Annexure-J' 
Materials to be issued by the 
department 

No 

22 Period of Validity of Bid 180 Days 
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Bid Date Sheet 
ITB 

CLAUSE 
PARTICULARS DATA 

 
 

23 

Earnest Money Deposit Rs.  86740 
 Online payment through debit/credit card/internet 

banking/ system generated challan. 

EMD valid for a period of  Not less than 180 days 
Account detail for online EMD 
payment 

Chief Municipal Officer ,Nagar  Palika Parishad DABRA, 
Distt. Gwalior(M.P) 

24 Letter of Acceptance (LoA) As per 'Annexure-L' 
 
 
 

25 

Amount of Performance Security  3% of the Contract Amount  
Additional Performance Security, if 
any 

Additional Performance Security to be deposited @ 
equal to :- (a) If rates are below 10% and upto 20% 
value equal to the percentage below 10% of probable 
amount of contract (PAC), 
(b) If rates are below 20% as per (a) and twice the 
value below 20% of probable amount of contract(PAC) 

Performance Security in the format As per 'Annexure-M' 
Performance Security in favour of  Chief Municipal Officer ,Nagar Parishad DABRA 
Performance Security valid up to  Valid Contract Period plus 3 months 

 Defect liability period 3 years  after the completion of  the work plus 3 
Months. 
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Annexure – A 
(see Clause 1, 7 of Section 1 –NIT) 

KEY DATES 
 

Sr. 

No 

Works 

Department 

Stage 

Bidders Stage Start Expiry Envelopes 

Date Time Date Time 

1 - Tender 
Purchase - 

Online 

Refer Tender 
portal 

Refer 
Tender 
portal 

Refer Tender 
portal 

Refer 
Tender 
portal 

 

2 - Bid 
Submission  

Online 

Refer Tender 
portal 

Refer 
Tender 
portal 

Refer Tender 
portal 

Refer 
Tender 
portal 

 

3 Mandatory 
Submission Open 

(Envelope-A) 

 Refer Tender 
portal 

Refer 
Tender 
portal 

Refer Tender 
portal 

Refer 
Tender 
portal 

Envelope-A 

4 Technical 
Proposal Open  

(PQ Envelope-B) 

- Refer Tender 
portal 

Refer 
Tender 
portal 

Refer Tender 
portal 

Refer 
Tender 
portal 

Envelope-B 

5 Financial Proposal 
Open  

(Envelope-C) 

 Refer Tender 
portal 

Refer 
Tender 
portal 

Refer Tender 
portal 

Refer 
Tender 
portal 

Envelope-C 
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Annexure – B 
(see Clause-3 of Section 1 – NIT) 

|| AFFIDAVIT || 
(to be Contained in Envelope-A) 

(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 
state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ for __________________________ (name of work) 
dated _______ issued by the ________________ (name of the department). 

I/we are fully responsible for the correctness of following self certified information/ digitally 
signed documents and certificates: 

1. That the self certified information/ signed documents given in the bid document are fully 
true and authentic. 

2. That: 
a. Information regarding financial qualification and annual turn-over, submitted online is 

correct. 
b. Information regarding various Technical qualifications, submitted online is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned 
in above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of any 
information is found to be incorrect/untrue or found violated, then without giving any prior notice, 
our bid shall be liable for rejection or termination of contract, without prejudice to any other rights 
of remedy including the forfeiture of the bid security/performance security 

Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C 

(See Clause-5 of Section 1 – NIT) 

PRE-QUALIFICATIONS CRITERIA 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the 

work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which shall 

be worked out as given in format I-2 of Annexure-I  

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical  qualification required NO No 

2 Earth Work - - 

3 Concrete work - - 

 (The Employer shall specify all physical qualifications required). 

Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – D 

(See Clause-6 of Section 1 – NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 
 specific bid. 
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Annexure – E 

(See Clause-2 of Section 2-itb & 

Clause 10 of GCC) 

 

Specifications 

 

 

1. MP………………….. DEPARTMENT Specifications.  

2. MORTH  

3. IRC 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by the 

Employer shall form part of the technical specifications of this work. 
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Annexure – F 

(See Clause-3 of Section 2 – ITB) 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 
 

1. Registration of Bidders on E-Tendering System: 
All the PWD Registered Bidders are already registered on the new e-Procurement portal 
http://mptenders.gov.in the user ID will be the contractor ID provided to them from MP online. 
The password for the new portal has been sent to the bidders registered e-mail ID. For more 
details may contract M/s tata Consultancy services Corporate Block, 5th Floor, DB City, Bhopal-
462011 email ID: eproc_helpdesk@mpsdc.gov.in helpdesk phone numbers are available on 
website. 

2. Digital Certificates: 
The Bids submitted online should be signed electronically with a Class III Digital Certificate to 
establish the identity of the Bidder submitting the Bid online. The Bidders may obtain Class III 
Digital Certificates issued by an approved Certifying Authority authorized by the Controller of 
Certifying Authorities, Government of India. 
A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with an 
Application. Only upon the receipt of the required documents, a Digital Certificate can be issued. 
For details please visit cca.gov.in    
Note:  
1. It may take upto 7 working days for issuance of Class III Digital Certificate, hence the bidders 

are advised to obtain the certificate at the earliest. Thus bidder who already have valid class 
III Digital certificate need note obtain another Digital Certificate for the same. The bidders 
may obtain more information and the application form required to be submitted for the 
issuance of Digital Certificate form cca.gov.in. 

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While 
bid submission. 
The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 
Company / Public Limited Company and used for online bidding will be considered as 
equivalent to a no-objection certificate / power of attorney to that user. 
In case of Partnership Firm, majority of the Partners have to authorize a specific individual 
through Authority Letter signed by majority of the Partners of the firm. 
In case of Private Limited Company, Public Limited Company, the Managing Director has to 
authorized a specific individual through authority letter. Unless the certificate is revoked, it 
will be assumed to represent adequate authority of the specific individual to bid on behalf of 
the Organization for online bids as per Information Technology Act 2000. This Authorized 
User will be required to obtain a Digital Certificate. The Digital Signature executed through 
the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be 
the responsibility of Management / Partners of the concerned firm to inform the Certifying 
Authority, if the Authorized User changes, and apply for a fresh digital certificate for the new 
Authorized User. 
 
 

3. Set Up of Bidders’ Computer System: 
In order for a Bidder to operate on the e-tendering System, the Computer System of the 
Bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, 
etc. the details are available at www.mptenders.gov.in 

4. Key Dates: 
The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side 
for tasks and responsibilities to participate in the bid, as all the stages of each bid are locked 
before the start time and date and after the end time and date for the relevant stage of the bid 
as set by the concerned Department Official. 
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5. Preparation and Submission of Bids: 
The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit 
Bid of all the envelopes and documents required to be uploaded related to the Tender as per the 
time schedule mentioned in the key dates of the Notice Inviting Tenders after signing of the 
same by the Digital Signature of their authorized representative. 
 

6. Purchase of bid Documents: 
For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. 
(as per bid data sheet) cost of bid document is separately maintained in the detail NIT. The bid 
document shall be available for purchase to concerned eligible bidder immediately after online 
release of the bid and upto scheduled date and time as set in the key dates. The payments for 
the cost of bid document shall be made online through Debit/Credit Card / Net-Banking or NEFT 
Challan Through the payment gateway provided on the portal. 

7. Withdrawal Substitution and Modification of Bids: 
Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See Clause-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with 
the following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally  binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done e-xclusively 
with the partner in charge;  

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bit!. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteria specified in full. 
Failure to comply with this requirement will result in rejection of the joint 
venture's bid.  
 

3. The performance security of a Joint Venture shall be in the name of the partner  
Lead Partner/joint venture.  

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture  
 
5. Attach the agreement among all partners of the joint venture [and which is 

legally binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders'.  

 
6. Furnish details of participation p1oposed in the joint venture as below:  

 
 
 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE  
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PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B”  FIRM”C” 

Financial     

Planning    

Construction Equipment     

Key personnel    

Execution of Work  

(give details on contribution of each) 
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Annexure – H 

(See Clause-12 of Section 2 – ITB & Clause 4 of GCC) 

 
ORGANIZATIONAL DETAILS 

(To be contained in Envelope-A) 
 

S. 
No. 

Particulars Details 

1 Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(if applicable scanned copy of proof of 
application for registration to the 
uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. ________________ 
Date_________  
(Scanned copy of Registration to be 
uploaded) 

3 Name of Organization/Individual/ Proprietary 
Firm/ Partnership Firm 

 

4 Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm Registered under 
Partnership Act)/ Limited Company, (Registered 
under the Companies Act-1956)/ Corporation/ 
Joint Venture 

 

5 Address of Communication  
6 Telephone Number with STD Code  
7 Fax Number with STD Code  
8 Mobile Number   
9 E-mail Address for all communications  
 Details of Authorized Representative   

10 Name    

11 Designation   

12 Postal Address   
13 Telephone Number with STD Code  
14 Fax Number with STD Code  
15 Mobile Number  
16 E-mail Address  

 
Note:  In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed.  

 
 

 
Signature of Bidder with Seal  
Date:  _  
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Annexure – H 

(See Clause-14 of Section 2 – ITB ) 

 

Envelope - B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience - Financial &Physical  

 

(NOT APPLICABLE) 

 

2 Annual Turnover 

 

Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key  

positions  

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for 

quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure - 1 (Format: 1-5) 

Note:   

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure – I(Format : I-1) 

(See Clause-14 of Section 2 – ITB ) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
(NOT APPLICABLE) 

A.  Financial Requirement: 

The bidder should have completed either of the below:  
 

a) three similar works each costing not less than the amount equal to 20% of the  
probable amount of contract during the last 3 financial years; or  
 

b) two similar works each costing not less than the amount equal to 30% of the  
probable amount of contract during the last 3 financial years; or  
 

c) one similar work of aggregate cost not less than the amount equal to 50% of the  
probable amount of contract in anyone financial year during the last 3 financial  
years;  

 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
Agreement 

Number & Year 
Name of 

Work 
Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

I II III IV V VI 

      

 

Existing commitments - (Value of 'C' for Bid Capacity formula) 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance 

work 

Employer's 
Name and 
Address 

       

       

       

 

B.  Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work  

 

S. No. Particulars Actual Quantity Executed  

(To be filled in by the contractor) 
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Year – 1 Year – 2 Year – 3 

1 Physical qualification 
required 

   

2 Earthwork    

3 Concrete work    

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  
executed in anyone year during the last 3 financial years.  

 2. Similar works: The similarity shall be based on the physical size, complexity,  methods 
technology or.other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  
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Annexure – I(Format : I-2) 

(See Clause-14 of Section 2 – ITB ) 

 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years;  
 

To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or 
completed 

  

  

  

 

Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant.  
ii. Audited balance sheet including all related notes, and income statements for the above  

financiotvears to be enclosed.  

Bid Capacity  

Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  

 

Bid Capacity = (1.5 A X B) - C 

Where  
1  

 A =  Maximum value of civil engineering works executed in anyone year during  

the last five year (10% weightage per year shall be given to bring the value  

of work executed at present price level)  

 B =  Proposed contract period in years.  

 C = Amount of work in hand at present.  
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Annexure - I (Format:  I -3) 

(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions1 

S. 
N
o. 

Key 
Positi

on 

Minimum requirement Available with the bidder 

Minimum 
requirement for 

work costing 

Q
ua

lif
ic

at
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n 

Ag
e 

Si
m

ila
r w

or
k 

ex
pe

rie
nc

e 
 

To
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k 
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pe
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e 

S.
 N

o.
 

N
am

e 
of

 P
er
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Ke
y 

Po
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tio
n 

Q
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at
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n 

Ag
e 

Si
m

ila
r w

or
k 

ex
pe

rie
nc

e 
 

To
ta

l W
or

k 
Ex

pe
rie

nc
e 

Upt
o Rs  
5 Cr 

From 
Rs  5  
to  Rs 
20 Cr 

Above 
Rs 20 

Cr 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

                

                

Note:  

1. Aforesaid personnel shall be deployed within the period starting from the 
date of award of contract as stipulated in the contract. 

2. Approval of the superintending engineer about suitability of personnel shall 
be obtained before deployment. 

 

 

 

                                                             
1Section 2 –Annexure I (Format I-3) 
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Annexure I (Format:  I -4) 

(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 

Minimum requirement 

S.
No

. 

Name of Equipment/ Machinery Quantity for works costing  Quantity 
Available 
with the 
Bidder 

Remarks 

Upto 
Rs 5 Cr     

From Rs 
5 Cr to 
20 Cr 

Above 
Rs 20 Cr 

       

       

       

       

       

       

       

       

       

Note: Intention to procure/lease the equipments should be accompanied by documents to the effect. The 
nature of documents could be any one of the under: 

i) Order to the manufacturer of the plant and equipment’s. 
ii) Confirmation from the manufacturer. 
iii) Proof of payments in full or part. 
iv) Agreement to lease the equipment. 
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2Annexure - I (Format:  I -5) 

(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work(Road) 

 

Minimum requirement 

S. No. Name of Equipment/ 
Machinery 

Quantity Required with the 
bidder for works costing  

Quantity 
Available 
with the 
bidder 

Remarks 

Upto Rs 5 
Cr      

From Rs 5 
Cr to 20 Cr 

Above Rs 
20 Cr 

       

      

       

       

       

 

Note: Intention to procure/lease the plants and machinery should be accompanied by documents to the 
effect. The nature of documents could be any one of the under: 

i) Order to the manufacturer of the plant and equipment’s. 
ii) Confirmation from the manufacturer. 
iii) Proof of payments in full or part. 
iv) Agreement to lease the equipment. 

                                                             
2Section 2 –Annexure I (Format I-5) 
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`Annexure – J 

(See Clause-14 of Section 2 – ITB) 

FINANCIAL BID  

(To be contained in Envelop-C) 

NAME OF WORK :-  

 

I/We hereby bid for the execution of the above work within the time specified at the 
rate ………......................………(in figures)……………………………………………….. 
(in words) percent below/ above or at par based on the Bill of Quantities and item wise rates 
given therein in all respects and in accordance with the specifications, designs, drawings and 
instructions in writing in all respects in accordance with such conditions so far as applicable. 
I/We have visited the site of work and ami are fully aware of all the difficulties and 
conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, 
nature and the extent of ground, working conditions including stacking of materials, 
installation of tools and plant conditions effecting accommodation and movement of labour 
etc. required for the satisfactory execution of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms  
and provisions of the said conditions of contract annexed hereto so far as applicable, or in  
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in  
office the sums of money mentioned in the said conditions.  
Note:  
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.  

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures  

and words is found lower of the two shall be taken as valid and correct rate. If the  

bidder is not ready to accept such valid and correct rate and declines to furnish  

performance security and sign the agreement his earnest money deposit shall be  
forfeited.  

k. iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be  

treated as non-responsive. 1  
l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the  

percentage quoted by the bidder.  

Signature of Bidder  
Name of Bidder  

 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
the………….. day of ………………….. 20 Signature of Officer by whom accepted  
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Annexure – K 

(See Clause-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.no Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 

(See Clause-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 

No.  _______________________      Dated ……………… 

To, 

M/s………………………………………….  _  

(Name and address of the contractor)  

 

Subject:  ------------------------------------------------------------------------------------------------
(Name of the work as appearing in the bid for the work)  

 

****** 

Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage …………..below/ above or at par the 
Bill of Quantities and item wise rates given therein.  

You are requested to submit within 7 (seven) days from the date of issue of this 
letter:  

a. The performance security/ performance guarantee of Rs. …………… (in 
figures)  (Rupees 
…………………………………………………….inwords only). The 
performance security shall be in the shape of term deposit receipt bank 
guarantee of any nationalized / schedule commercial bank valid up to three  
months after the expiry of defects liability period. 

b. Sign the contract agreement.   

 

Please note that the time allowed for carrying out the work as entered in the bid 
is _____ months including/ excluding rainy season, shall be reckoned from the date of  
signing the contract agreement.   

Signing the contract agreement shall be reckoned as intimation to 
commencement of  work and no separate letter for commencement of work is required. 
Therefore, after signing of the agreement, you are directed to contact the Engineer-in-charge 
for taking the possession of site and necessary instructions to start the work.  

 

 

Yours Faithfully 

     CHIEF MUNICIPAL 
OFFICER 

 

Annexure – M 
(See Clause-22 of Section 2 – ITB) 
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PERFORMANCE SECURITY 

To  
CHIEF MUNICIPAL OFFICER 
 
WHEREAS …………………………………[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No. ……………..dated ………………… to execute 
…………………………………………………………………………….. [name of Contract 
and brief description of Works] (hereinafter called "the Contract").  

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee:  

NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you on behalf of the Contractor, up to a total of ………………………[amount 
of guarantee]* ………………………………………………………….(in words), such sum 
being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ……………………………… [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein.  

 
We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the 

terms of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release us 
from any liability under this guarantee, and we hereby waive ~notice of any such change, 
addition or modification.  

 
This guarantee shall be valid until 3 (three) months from the date of expiry of 

the Defect Liability Period.  
 

Signature, Name and Seal of the guarantor ………………………………… 
Name of Bank ……………………………………………………………….. 
Address ………………………………………………………………………. 
Phone No., Fax No., E-mail Address, of Signing Authority ……………… 
Date …………………………………. 
 

 An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any 
and denominated in Indian Rupees. 

SECTION 3 
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Conditions of Contract 
Part – I General Conditions of Contract 

Table of Clauses GCC 

 

Claus
e  

No  

Particulars  
.,  

Clause  
No  Particulars  

 A. General  21  Payments for Variations and / or Extra  
Quantities    

1  Definitions  22  
-  

No compensation for alterations in or 
restriction    

2  Interpretations and Documents  23  No Interest Payable  
3  Language and Law  24  Recovery from Contractors  
4  Communications  25  Tax  
5  Subcontracting  26  Check Measurements  
6  Personnel  27  Termination by Engineer in Charge  
7  Force Majeure  28  Payment upon Termination  
8  Contractor's Risks  29  Performance Security  
9  Liability For Accidents To Person 30  Security Deposit  

10  Contractor to Construct the Works 31  Price Adjustment (N.A.) 

11  Discoveries  32  
Mobilization and Construction Machinery  
Advance  (N.A.) 

12  Dispute Resolution System  33  Secured Advance  (N.A.) 
 B. Time Control  34  Payments Certificates  

13  Programme   E. Finishing the Contract  
14  Extension of Time  35  Completion Certificate  
15  Compensation for Delay  36  Final Account  
16  Contractor's quoted percentage   F. Other Conditions of Contract  
 C. Quality Control  37  Currencies  

17  Tests 38  Labour  

18  
Correction of Defects noticed  
during the Defect Liability Period  

39  Compliance with Labour Regulations  

 D. Cost Control  40  Audit and Technical Examination  

19  
Variations - Change in original  
Specifications, Designs, Drawings 
etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming 
part of the Bid. 

1.2.  Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.  
1.3.  Completion: means completion of the work as certified by the Engineer-in-

Charge ,in accordance with provisions of agreement.  
1.4.  Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of 
Contract and carries the same meaning wherever used.  

1.5.  Contract Data: means the documents and other information which comprise 
of the  
Contract.  

1.6  Contractor: means a person or legal entity whose bid to carry out the work 
has been accepted by the Employer.  

1.7.  Contractor's bid: means the completed bid document submitted by the 
Contractor  
to the Employer.  

1.8.  Contract amount: means the amount of contract worked out on the basis of  
accepted bid.  

1.9.  Completion of work: means completion of the. entire contracted work. 
Exhaustion of quantity of any particular item mentioned in the bid document 
shall not imply  
completion of work or any component thereof.  

1.10.  Day: means the calendar day.  
1.11.  Defect: means any part of the work not completed in accordance with the  

specifications included in the contract.  
1.12.  Department: means Department of the State Government viz. Water 

Resources  
Department, Public Works Department, Public Health Engineering 
Department, Rural Engineering Service and any other organization which 
adopts this document.  

1.13.  Drawings: means drawing including calculations and other information 
provided or approved by the Engineer-in-Charge.  

1.14.  Employer: means the party as defined in the Contract Data, who employs the  
Contractor to carry out the work. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. The 
word Employer / Government / Department wherever used denote the 
Municipal Corporation/Municipal Council, their Commissioner/Chief 
Municipal Officer. 

1.15  Engineer: means, In the case of Municipal Corporation relevant Executive 
Engineer. In the case of Municipal Council relevant Executive Engineer if 
available otherwise Divisional Executive Engineer. 

1.16 Engineer in charge: means, Engineer posted on the senior technical post in 
Municipal Council, which may be at junior levels from Executive Engineer. 
(Like Assistant Engineer or Sub-Engineer) 
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1.17  Equipment: means the Contractor's machinery and vehicles brought 
temporarily to the Site for execution of work.  

1.18  Government: means Government of Madhya Pradesh.  
1.19 In Writing: means communicated in written form and delivered against 

receipt. 
1.20 Material: means all supplies, including consumables, used by the Contractor 

for incorporation in the work.  
1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle  
concerned.  

1.22.  Stipulated period of completion: means the period in which the Contractor is  
required to complete the work. The stipulated period is specified in the 
Contract  
Data.  

1.23.  Specification: means the specification of the work included in the Contract 
and any modification or addition made or approved by the Engineer-in-
Charge.  

1.24. Start Date: means the date of signing of agreement for the work.  
1.25.  Sub-Contractor: means a person or corporate body who has a Contract with 

the  
Contractor, duly authorized toward out a part of the construction work under 
the  
Contract.  

1.26.  Temporary Work: means work designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the work.  

1.27.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 
where ever used.  

1.28.  Variation: means any change in the work which is instructed or approved as  
variation under this contract.  

1.29.  Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether 
original, altered, substituted or additional.  

 
2. INTERPRETATIONS AND DOCUMENTS  

2.1  Interpretations  

In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing;  
d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanent record;  
2.2  Documents Forming Part of Contract: 
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1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)  
3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data;  
with all Annexures  

ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid'  
8. Agreement, and 
9. Any other documents), as specified. 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the Contract 
Data Sheet. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions 
shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) 
shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the 
normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in- 
Charge.  
 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in 
the Contract Data with following conditions:  
 
a. The Contractor may subcontract up to 25 percent of the contract price with 

the approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.  
 

b. Following shall not form part of subcontracting:  
i. Hiring of labour through a labour contractor.  
ii. The purchase of Materials to be incorporated in the works.  
iii. Hiring of plant &machinery  
 

c. The sub-contractor will have to be registered in the appropriate category in the  
centralized registration system for contractors of the GoMP.  

 
 

6. Personnel 

It is decided by Executive Engineer posted in municipal Council  and if in the 
municipal council no executive engineer posted then it will be decided by the 
Executive engineer of UADD Division Office. 
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6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If 
the Contractor fails to deploy required number of technical staff, recovery as specified 
in the Contract Data will be made from the Contractor.  

 
6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within three days and has no further connection with the Works 
in the Contract.  

7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 
(a) Which is beyond a Party's control,  
(b) Which such Party could not reasonably have provided against before entering into 
the Contract,  
(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  
and  
(d) Which is not substantially attributable to the other Party.  
       Force Majeure may include, but is not limited to, exceptional events or  
circumstances of the kind listed below, so long as conditions (a) to (d) above are  
satisfied:  
(i)  War, hostilities (whether war be declared or not), invasion, act of foreign  

enemies,  
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's  

Personnel, revolution, insurrection, military or usurped power, or civil war,  
(iii) Riot, commotion, disorder, strike or lockout by persons other than the  

Contractor's Personnel,  
(iv) Munitions of war, explosive materials, ionizing radiation or contamination by  

radio-activity, except as may be attributable to the Contractor's use of such  
munitions, explosives, radiation or radio-activity, and  

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic  
activity.  

7.2. In the event of either party being rendered unable by force majeure to perform any  
 ~  .  

duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the  
other party be suspended for the period during which force majeure event lasts.  
The cost and loss sustained by either party shall be borne by respective parties.  

 7.3  For the period of extension granted to the Contractor due to Force Majeure the  
price adjustment clause shall apply but the penalty clause shall not apply. It is  
clarified that this sub clause shall not give eligibility for price adjustment to  
contracts which are otherwise not subject to the benefit of price adjustment clause.  

 7.4  The time for performance on the relative obligation suspended by the force majeure  
shall stand extended by the period for which such cause lasts. Should the delay  
caused by force majeure exceed twelve months, the parties to the contract shall be  
at liberty to foreclose the contract after holding mutual discussions.  

8. Contractor's Risks  
8.1  All risks of loss or damage to physical property and of personal injury and death  

which arise during and in consequence of the performance of the Contract are the  
responsibility of the Contractor. 
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 
information submitted by the contractor shall be the responsibility of the Contractor alone.  

9.  Liability for Accidents to Person  
The contractor shall be deemed to have indemnified and saved harmless the  
Government against all action, suits, claims, demands, costs etc. arising in  
connection with injuries suffered by any persons employed by the contractor or his  
subcontractor for the works whether under the General law or under workman's  
compensation Act, or any other statute in force at the time of dealing with the  
question of the liability of employees for the injuries suffered by employees and to  
have taken steps properly to ensure against any claim there under.  
 

10.  Contractor to Construct the Works  
10.1 The Contractor shall construct, install and maintain the Works in accordance  

with the Specifications and Drawings as specified in the Contract Data.  
10.2  In the case of any class of work for which there is no such specification as is  

mentioned in Contract Data, such work shall be carried out in accordance with  
the instructions and requirement of the Engineer-in-charge.  

10.3  The contractor shall supply and take upon himself the entire responsibility of  
the sufficiency of the scaffolding, timbering, machinery, tools and implements,  
and generally of all means used for the fulfillment of this contract whether such  
means mayor may not be approved or recommended by the Engineer.  

11. Discoveries  

Anything of historical or other interest or of significant value unexpectedly  
discovered on the Site shall be the property of the Employer. The Contractor shall  
notify the Engineer of such discoveries and carry out the Engineer's instructions for  
dealing with them.  

12. Dispute Resolution System  

 12.1   No dispute can be raised except before the Competent Authority 
Superintending engineer of Division in writing giving full description and grounds 
of dispute. It is clarified that merely recording protest while accepting measurement 
and/or payment shall not be taken as raising a dispute. If there is no Superintending 
engineer in Division then the Superintending engineer posted at UADD Bhopal 
Will, looking the work of relevant municipality. In these case the appellant 
authority will be Lead engineer. If there is no Lead engineer then the appellant 
authority will be Chief Engineer. 

12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised  
after expiry of 45 days of its first occurrence shall not be entertained and the  
Employer shall not be liable for claims arising out of such dispute.  

12.3   The Competent Authority shall decide the matter within 45 days.  
12.4   Appeal against the order of the Competent Authority can be preferred within 

30  
days to the Appellate Authority as defined in the Contract Data. The Appellate  
Authority shall decide the dispute within 45 days.  

12.5   Appeal against the order of the Appellate Authority can be preferred before 
the Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh  
Madhyastham Adhikaran Adhiniyam, 1983.  

12.6   The Contractor shall have to continue execution of the Works with due 
diligence  
notwithstanding pendency of a dispute before any authority or forum.  
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B. Time Control  

13. Programme  
 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the  

Engineer for approval a Programme showing the general methods,  
arrangements,' order and timing for all the activities for the construction of  
works.  

 13.2   The program shall be supported with all the details regarding key personnel,  
equipment and machinery proposed to be deployed on the works for its  
execution. The contractor shall submit the list of equipment and machinery  
being brought to site, the list of key personnel being deployed, the list of  
machinery/equipment being placed in field laboratory and the location of field  
laboratory along with the Programme.  

 13.3   An update of the Programme shall be a programme showing the actual 
progress  
achieved on each activity and the effect of the progress achieved on the timing 
of  
the remaining Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated 
Programme  
at intervals no longer than the period stated in the Contract Data. If the  
Contractor does not su8mit an updated Programme within this period, the  
Engineer may withhold the amount stated in the Contract Data from the next  
payment certificate and continue to withhold this amount until the next 
payment  
after the date on which the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's  
obligations.  

14. Extension of Time 
   The time will extended according to the provision of Madhya Pradesh 

Municipalities Act, 1961 and Madhya Pradesh Municipal Corporation 
ACT 1956. 

 14.1.   If the Contractor desires an extension of time for completion of the work on the  
ground of his having been unavoidably hindered in its execution or on any 
other  
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of  
which he desires such extension. Engineer-in-Charge shall forward the 
aforesaid application to the Competent Authority as prescribed.  

 14.2   The competent authority shall grant such extension at each such occasion 
within  
a period of 30 days of receipt of application from contractor and shall not wait  
for finality of work. Such extensions shall be granted in accordance with  
provisions under clause- 15 of this agreement.  

 14.3   In case the work is already in progress, the Contractor shall proceed with the  
execution of the works, including maintenance thereof, pending receipt of the  
decision of the competent authority as aforesaid with all due diligence.  

15. Compensation for delay  
 15.1   The time allowed for carrying out the work, as entered in the agreement, shall 

be  
strictly observed by the Contractor.  

 15.2   The time allowed for execution of the contract shall commence from the date of  
signing of the agreement. It is clarified that the need for issue of work order is  
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dispensed with.  
 15.3   In the event milestones are laid down in the Contract Data for execution of the  

works, the contractor shall have to ensure strict adherence to the same.  
 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall  

attract such liquidated damages as is laid down in the Contract Data.  
 15.5  In the event of delay in execution of the Works as per the timelines mentioned 

in  
the Contract Data the Engineer-in-charge shall retain from the bills of the  
Contractor amount eqd'al to the liquidated damages livable until the Contractor  
makes such delays good. However, the Engineer-in-charge shall accept 
bankable  
security in lieu of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been  
paid, the Engineer in Charge shall correct any over payment of liquidated  
damages by the Contractor in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the  
stipulated contract period (including extension of time) the sum so retained 
shall  
be adjusted against the liquidated damages levied.  

16. Contractor's quoted percentage  

The Contractor's quoted percentage rate referred to in the "Bid for works" will be  
deducted/ added from/to the net amount of the bill after deducting the cost of  
material-supplied by the department•.  

17.  Tests  

 Field laboratory will have to establish within 15 days from the date of agreement.       

 17.1   The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  
b. For the correctness of the test results, whether preformed in his laboratory  

or elsewhere.  
 17.2   The contractor shall have to establish field laboratory within the time specified  

and having such equipments as are specified in the Contract Data.  
 17.3   Failure of the Contractor to establish laboratory shall attract such penalty as is  

specified in the Contract Data.  

18.     Correction of Defects noticed during the Defect Liability Period  
 18.1   The Defect Liability Period of all type of road work will be 3 years.In other 

cases it will be decided by Divisional Executive Engineer case-to-case. 
 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer 

well  
before the end of the Defect Liability Period. The Defect Liability Period shall  
automatically stand extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability  
Period to the satisfaction of the Engineer, within the time specified by the  
Engineer, the Engineer will assess the cost of having the Defect corrected, and  
the cost of correction of the Defect shall be recovered from the Performance  
Security or any amount due or that may become due to the contractor and other 
available securities.   

D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc.  
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19.1   The Engineer-in-charge shall have power to make any alterations, omissions or  additions to 
or  substitutions in the original specifications, drawings, designs and  instructions, that 
may appear  to him to be necessary during the progress of the work and the contractor 
shall carry out the  work in accordance with any instructions which may be given to him 
in writing signed by the  Engineer-in-charge, and such alterations, omission, additions or 
substitutions shall not invalidate  the contract and any altered, additional or substituted work, 
which the contractor may be  directed to do in the manner above specified, as part of the 
work, shall be carried out by the  contractor on the same conditions in all respects on which 
he agrees to do the main work 

19.2 The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the certificate 
of the Employer shall be conclusive as to such proportion.  

 

20. Extra items  
 20.1   All such items which are not included in the priced BOO shall be treated as 

extra  
items.  

21. Payments for Variations and / or Extra Quantities  
The competent authority to set the rates will be Chief Engineer/ENC. 

 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra  
items under this clause shall be worked out in accordance with the following  
provisions in their respective order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at  
the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOO and is included in the SOR of the  
department, the rate shall be arrived at by applying the quoted tender  
percentage on the SOR rate.  

c. If the rates for the altered or substituted work are not provided in  
applicable SOR - such rates will be derived from the rates for a similar class  
(type) of work as is provided in the contract (priced BOO) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 
specified in the sub clause  

e. (c)above then the rates for such  
composite work item shall be worked out on the basis of the concerned 
Schedule o Rates minus/plus the percentage quoted by the contractor. 

f. If rates for a particular part or parts of the item is not in the Schedule of  
Rates and the rates for the altered, or substituted work item cannot be  
determined in the manner specified in sub clause (b) to (d) above, the rate  
for such part or parts will be determined by the Competent Authority as  
defined in the Contract Data on the basis of the rate analysis derived out of  
prevailing market rates when the work was done. 

g. But under no circumstances, the contractor shall suspend the work on the  
plea of non-acceptability of rates on items falling under sub clause (a) to (d).  
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In case the contractor does not accept the rate approved by the Engineer in  
Charge for a particular item, the contractor shall continue to carry out the  
item at the rates determined by the Competent Authority. The decision on  
the final rates payable shall be arrived at through the dispute settlement  
procedure. 

22.  No compensation for alterations in or restriction of work to be carried out.  

 
 22.1   If at any time after the commencement of the work, the Engineer-in-charge, for  

any reason whatsoever, not require the whole or any part of the work as 
specified in the bid to be carried out; the Engineer-in-charge shall give notice in  
writing of the fact to the Contractor and withdraw that whole or any part of the  
work.  

 22.2  The Contractor shall have no claim to any payments or compensation 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of work in full or on account of any loss incurred for idle 
men  
and machinery due to any alteration or restriction of work for whatsoever  
reason.  

22.3  The Engineer-in-charge may supplement the work by engaging another agency 
to  
execute such portion of the work, without prejudice to his rights. 

 
23.  No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by 
any authority.  
 

24  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by:  
 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums 
payable under the contract to the contractor.  

(b) If the amount recover-d in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become due 
for release. 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax  
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes 
and duties in respect of materials actually consumed on public work, shall be borne 
by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor.  
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26. Check Measurements 

 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by 
other special orders.   
 

26.2 Checking of measurement by superior officer shall supersede measurements 
by subordinate officer(s), and the former will become the basis of the 
payment.  

 
26.3 Any over/excess payments detected, as a result of such check measurement 

or 'otherwise at any stage up to the date of completion of the defect liability 
period specified in this contract, shall be recoverable from the Contractor, as 
per clause 24 above.  

 
27.  Termination by Engineer in Charge  
 
  Other conditions to be determined by the Municipal Council in each 
case. 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 
 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract;  

b. the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a 
particular defect within a reasonable period of time;  

d. the Contractor does not maintain a valid instrument of financial security as 
prescribed;  

e. the Contractor has delayed the completion of the Works by such duration for  
which the maximum amount of liquidated damages is recoverable;  

f. If the Contractor fails to deploy machinery and equipment or personnel or 
set up a field laboratory as specified in the Contract Data;  

g. If the contractor, in the judgment of the Engineer in charge has engaged in  
corrupt or fraudulent practices in competing for or in executing the contract; 

27.3 Any other fundamental breaches as specified in the Contract Data. In any of 
these events or circumstances, the Engineer in Charge may, upon giving 14 
days' notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract 
immediately.  
 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the 
Contract for convenience by giving notice to the Contractor  

28. Payment upon Termination 
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28.1 If the contract is terminated under clause 27.3, the engineer shall issue a 
certificate for value of the work accepted on final measurements, less Advance 
Payments and Penalty as indicated in the Contract Data. The amount so arrived at 
shall be determined by the Engineer-in-Charge and shall be final and binding on 
both the parties.  

28.2  Payment on termination under clause 27.4 above-  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of  
Equipment, repatriation of the Contractor's personnel employed solely on the  
Works, and the Contractor's costs of protecting and securing the Works and less  
advance payments received up to the date of the certificate, less other  
recoveries due in terms of the contract and less taxes due to be deducted at  
source as per applicable law.  

28.3  If the total amount due to the Employer exceeds any payment due to .the  
Contractor, the difference shall be recovered as per clause 24 above.  

29.  Performance Security  
The Contractor shall have to submit performance security and additional  
performance security, if any, as specified in the Bid Data Sheet at the time of signing  
of the contract. The contractor shall have to ensure that such performance security  
and additional performance security, if any, remains valid for the period as specified  
in the Contract Data.  

30.Security Deposit- ,  
 30.1   Security Deposit shall be deducted from each running bill at the rate as 

specified  
in the Contract Data. The total amount of Security Deposit so deducted shall 
not  
exceed the percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee 
or  
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)  
months beyond the completion of Defect Liability Period/ extended Defect  
Liability Period.  

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
31. Price Adjustment  

31.1 Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
date or extensions granted for reasons attributed to the Employer by the 
Engineer.  

3. The Contractor shall not be entitled to any benefit arrsmg from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.  

31.2 Procedure  
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1. Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with following principles 
and procedures and as per formula given in the contract data.  

2. The price adjustable shall be determined during each quarter from the formula 
given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 
quarter:  

R =Total value of work during the quarter. It would include the amount of 
secured advance granted, if any, during the quarter, less the amount of secured 
advance recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter.  

4. Weight ages of variouscomponents of the work shall be as per the Contract 
Data.  

 31.3  To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs.  

 31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month.  

 31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor.  

32. Mobilization and Construction Machinery Advance  
.~"  

 32.1   Payment of advances shall be applicable if provided in the Contract Data.  
 32.2   If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, 
against provision by the contractor of an unconditional Bank Guarantee in 
a form and by a nationalized/ scheduled banks, in the name as stated in the 
Contract Data, in amounts equal to the advance payment. The guarantee 
shall remain effective until the advance payment has been repaid, but the 
amount of the guarantee shall be progressively reduced by the amounts 
repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  
 32.4   The construction machinery advance, if applicable, shall be limited to 80% 

of the cost of construction machinery and admissible only for new 
construction machinery.   

 32.5   The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the 
Contractor. No account shall be taken of the advance payment or its 
recovery in assessing valuations of work done, variations, price 
adjustments, compensation events, or liquidated damages.  

33. Secured Advance  
33.1   Payment of Secured Advance shall be applicable if provided in the 

Contract Data. 
33.2  If applicable, the Engineer shall make advance payment against materials 
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intended for but not yet incorporated in the Works and against provision 
by the contractor of an unconditional Bank Guarantee in a form and by a 
nationalized/ scheduled bank, in the name as stated in the Contract Data, in 
amounts equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been adjusted, but the amount of 
the guarantee shall be progressively reduced by the amounts adjusted by 
the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data.  

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates  
  The payment to the contractor will be as follows for construction work:  

(a)   The Contractor shall submit to the Engineer monthly statements of the 
value of the work executed less the cumulative amount certified 
previously, supported with detailed measurement of the items of work 
executed.  

(b)   The Engineer shall check the Contractor's monthly statement and certify 
the amount to be paid to the Contractor.  

 
(c)   The value of work executed shall be determined, based on the 

measurements  
approved by the Engineer/ Engineer-in-charge.  

(d)   The value of work executed shall comprise the value of the quantities of 
the  
items in the Bill of Quantities completed.  

(e)   The value of work executed shall also include the valuation of Variations 
and  
Compensation Events.  

(f)   All payments shall be adjusted for deductions for advance payment, 
security  
deposit, other recoveries in terms of contract and taxes at source as 
applicable  
under the law. 

(g)   The Engineer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in 
the light of later information. 

(h),   Payment of intermediate certificate shall be regarded as payments by way 
of  
advance against the final payment and not as payments for work actually 
done  
and completed. 

(i)   Intermediate payment shall not preclude the requiring of bad, unsound 
and  
imperfect or unskilled work to be removed and taken away and 
reconstructed or be considered as an admission of the due performance of 
the contractor any part thereof, in any respect or the occurring of any 
claim.  

(j)   The payment of final bill shall be governed by the provisions of clause 36 
of GCC.  
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E. Finishing the Contract  

35. Completion Certificate  
 35.1   A Completion Certificate in the prescribed format in Contract Data shall be  

issued by the Engineer-in-Charge after physical completion of the Work.  
 35.2   After final payment to the Contractor, a Final Completion Certificate in the  

prescribed format in the Contract Data shall be issued by the Engineer-in-  
Charge.  

36. Final Account  

 36.1  The Contractor shall supply the Engineer with a detailed account of the total  
amount that the Contractor considers payable for works under the Contract  
within 21 days of issue of certificate of physical completion of works. The  
Engineer shall issue a Defects Liability Certificate and certify any payment that is  
due to the Contractor within 45 days of receiving the Contractor's account if it is  
correct and complete. If the account is not correct or complete, the Engineer  
shall issue within 45 days a schedule that states the scope of the corrections or  
additions that are necessary. If the Account is still unsatisfactory after it has been  
resubmitted, the matter shall be referred to the Competent Authority as defined  
in the Contract Data, who shall decide on the amount payable to the Contractor  
after hearing the Contract Or and the Engineer in Charge.  

 36.2  In case the account is not received within 21 days of issue of Certificate of  
Completion as provided in clause 32.1 above, the Engineer shall proceed to  
finalize the account and issue a payment certificate within 28 days.  

F. Other Conditions of Contract  

37. Currencies  
~ All payments will be made in Indian Rupees.  

38. Labour  

 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own  
arrangements for the engagement of all staff and labour, local or other, and for  
their payment, housing, feeding and transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return  
in detail, in such form and at such intervals as the Engineer may prescribe,  
showing the staff and the numbers of the several classes of labour from time to  
time employed by the Contractor on the Site and such other information as the  
Engineer may require.  

39. Compliance with Labour Regulations  
 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors 

shall abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or  local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the _Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given in the Contract 
Data. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of 
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the provisions of any Act or rules made their under, regulations or notifications 
including amendments .. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
'stipulated in the notifications/ byelaws/ Acts/ Rules/ regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 
the right to deduct from any money due to the Contractor including his ~amount of 
performance security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of 
time.  

 

40. Audit and Technical Examination 
   Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 
to be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done under the 
contract and found not to, have been executed, the Contractor shall be liable to refund 
the amount of overpayment and it shall be lawful for Government to recover the same 
from him in the manner prescribed in clause 24 above and if it is found that the 
Contractor was paid less than what was due to him, under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be duly paid by 
Government to the Contractor.  

 
41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors, the contract shall be closed without levying any 
damages/ compensation as provided for in clause 28.2 of the contract agreement. 
However, if the competent authority is satisfied about the competence of the survivors, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions under which the contract was awarded.  

42. Jurisdiction  
This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable.  
               [ End of GCC] 
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Contract Data 

GCC 
CLAUSE 

PARTICULARS DATA 

1.14 Employer  Office of Nagar Palika Parishad DABRA, Distt. Gwalior 
1.15 Engineer Sub-Engineer of ULB 
1.16 Engineer in Charge Assistant Engineer/Sub-Engineer of ULB 
1.22 Stipulated Period of Completion  12 months 

3 Language & Law of contract  Hindi/English & Indian Contract Act 1872 
Address & contract details of the 
contractor 

As per Annexure H 

4 Address & contact details of the 
Employer/Engineer, Phone, Fax, E-mail 

Chief Municipal Officer, 
Office of Nagar Palika Parishad DABRA, Distt. Gwalior 

5 Subcontracting permitted for the 
Contract value. 

25% of the Contract value 

Technical Personnel to be provided by 
the contractor. 

As per Annexure I (Format I-3) 

6 Penalty, if required Technical 
Personnel not employed  

NA 

10 Specifications Annexure E 
 Drawings Annexure N 

12 Competent Authority for deciding 
dispute under for Dispute Resolution 
System 

Superintending Engineer of UADD in charge of Concerned 
Division 

 Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Engineer –In-Chief /Chief Engineer of UADD 

13 Period for submission of updated 
construction program 

NA 

 Amount to be withheld for not 
submitting construction program in the 
prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting Time 
Extension 

Appropriate authority within the Urban Local Body after 
scrutiny and recommendation by Sub-Engineer/A.E of ULB 

 
15 

Milestones laid down for the contract YES 
If Yes, details of Milestones As per 'Annexure-O' 
Liquidated damage As per 'Annexure-P' 

17 List of equipment for lab As per 'Annexure-Q' 
 Time to establish lab ( 15 days upon signing the Agreement 
 Penalty for not establishing field 

Laboratory 
1%  of contract Amount per month  

Subject  to a Maximum of Rs. 50000/- Per Month of delay 
18 Defect Liability Period 3 years after the completion of  the work plus 3 Months. 
21 Competent Authority for determining 

the rate 
Office of Nagar Palika Parishad DABRA 

27 Any other condition for breach of 
contract 

Nil 

28 Penalty  Penalty Shall include: 
(a)  Security deposit as per clause 30 of General conditions of 

contract.  
and 

(b)  liquidated Damages imposed as per clause 15 or 
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Performance security (Guarantee) including Additional 
Performance Security (Guarantee), if any as per clause 
29 of General condition of contract, whichever is 
higher.  

29 Performance guarantee (Security) shall 
be valid up to 

Three months beyond the completion of defect Liability 
Period (Maintenance Guarantee Period)  

 Security Deposit to be deducted from 
each running bill 

At the rate of 7% of Gross Amount of Running Bill 

30 
Maximum limit of deduction of 
Security Deposit  

  7 % of Final contract amount, Security Deposit will be 
returned after successful completion of Defect Liability 

Period (DLP)..  
31 Clause 31.1 (1) Price adjustment shall 

be applicable 
As per Annexure R (Not Applicable).    

 Clause 31.2.4 Weight ages of 
Component in the work  (Not Applicable) 

32 Clause 32.1 Mobilization and 
Construction Machinery Advance 
Applicable 

(Not Applicable) 

 Clause 32.2 If yes, Unconditional Bank 
Guarantee 

In the format prescribed in Annexure - S 

 Clause 32.3 If yes, Rate of interest 
chargeable advances  

Interest Rate as per notified Bank Rate on the date of Inviting 
Bid Tender 

 Clause 32.4 If yes, Type &Amount of 
Advance payment that ca n be paid 

1. Mobilization advance-Not more than 10% of contract 
amount 2. Construction Machinery advance-not more than 
10% of contract amount limited to 80% cost of the Machinery 
(NOT APPLICABLE) 

 Clause 32. 5 If yes, Recovery of 
advance  payment 

Recovery of Mobilization and/or Construction Machinery 
advance shall commence when 10% of the contract amount 
is executed and recovery of total advance shall be done on 
pro-rata basis and shall be completed by the time work 
equivalent to 80% of the contract amount is executed. In 
addition to the recovery of principal amount, recovery of 
interest shall be carried out as calculated on the outstanding 
amount of principal at the close of each month. The interest 
shall be accrue from the day of payment of advance and the 
recovery of interest shall commence when 10% of the 
contract amount is executed and shall be completed by the 
time work equivalent to 80% of the contract amount is 
executed. 

33 Clause 33.1 Secured Advance 
Applicable  

No Secured Advance payable 

 Clause 33.2 if yes, Unconditional Bank 
Guarantee 

In the format prescribed in Annexure-T 

 

Clause 33.3if yes, Amount of Secured 
Advance 

a) The materials are in accordance with the specification of 
works, b) Such materials have been delivered to site, and are 
properly stored and protected against damage or 
deterioration to the satisfaction of the engineer. The 
contractor shall store the bulk material in measurable stacks, 
c) The Contractor’s records of the requirements, ordered, 
receipt and use of materials are kept in a form approved by 
the Engineer and such records shall be available for 
inspection by the Engineer; d) The contractor has submitted 
whit his monthly statement the estimated value off the 
materials on site together with such documents as may be 
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required by the engineer for the purpose of valuation of the 
materials and providing evidence of ownership and payment 
thereof; f) The quantity of materials are not excessive and 
shall be used within a reasonable time as determined by the 
engineer. 

 
Clause 33.4 if yes, Recovery of 
Secured advance 

The advance shall be repaid from each succeeding monthly 
payments to the extent materials [for which advance was 
previously paid] have been incorporated into the works. Non- 
Existent. 

35 Completion Certificate - after physical  
completion of the Work 

As per 'Annexure-U' 

Final Completion Certificate - after 
final payment on completion of the 
work  

As per 'Annexure-V' 

36 Competent Authority Divisional Executive Engineer 
39 39.1Salient features of some of the 

major labour laws that are applicable 
39.2 Salient features of some 
Construction Safety laws that are 
applicable 

As per 'Annexure-W&W1’ 

41 Competent Authority Appropriate authority within the Urban Local Body 
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Annexure – N 

(See Clause-10 of Section 3 – GCC) 

 
DRAWING 

List of Drawing ;- 
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ANNEXURE -O 

Details of Milestones 
 (See clause 15 of Section 3 of GCC) 

 
 

 
 

 DETAILS OF MILESTONES The time allowed for the carrying out the work, as entered in 
the tender form shall be strictly observed by the contractor and shall be deemed to be essence 
of the contract and shall be reckoned immediately from the date of issue of the order to 
commence the work issued to the contractor. The work shall throughout the stipulated period of 
contract be proceeded with all due diligence keeping in view that time is the essence of the 
contract. The contractor shall be bound in all cases, to complete - 1/8th of the whole work 
before 1/4th of the whole time allowed under the contract has elapsed, - 3/8th of the work 
before 1/2 of such time has elapsed - 3/4th of the work before 3/4 of such time has elapsed. 
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Annexure – P 
(See Clause-15 of Section 3 – GCC) 

 

Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of 

work is  

attributable to the contractor/the Employer shall retain an amount from the sums  

payable and due to the contractor as per following scale -  

h. Slippage up to 25% in financial target during the milestone under 
consideration - 2.5% of the work remained unexecuted in the related time 
span.  

ii.  Slippage exceeding 25% but Up to 50% in financial target during the 
milestone under consideration 5% of the work remained unexecuted in the 
related time span ..  

iii.  Slippage exceeding 50% but Up to 75% in financial target during the 
milestone under consideration -7.5% of the work remained unexecuted in the 
related time span ..  

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration -10% of the work remained unexecuted in the related time 
span.  

Note:  For arriving at the dates of completion of time span related to different milestones,  

delays which are not attributable to the Contractor shall be considered. The slippage  

on any milestone is if made good in subsequent milestones or at the time of  

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along with 

all such extensions which are granted to the Contractor for either Employer's  

default or Force Majeure, the compensation shall be levied on the contractor at the  

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Superintending Engineer shall be final and binding upon both the parties 
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Annexure - Q 

(See Clasue-17 of Section 3- GCC) 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 

 

20 PostHoleAugerwithe
xtensions 

Oneset   

21 Measuringtape, Oneset   

 spatula,glassware, 
porcelaindish,pestle
mortar 

   

22 StandardProctorDensityTest 
Apparatuswithrammer 

Oneset   

23 Electronic/digitalbalance1k
gwith the leastcountof 
0.01 gm 

Oneset   

Minimumrequirement AvailablewiththeBidder 

S. 
No. 

NameofEquipment/Machinery Quantity 
NameofEquipment/

Machinery 
Quantity 

1 Diggingtoolslikepickaxe,sh
ovel,etc. 

Oneset   

2 ISSievesNos.withlidandpan(90 
mm, 80mm, 63mm, 
53mm, 45mm, 37.5mm, 
26.5mm,19 mm,13.2 mm, 
11.2mm,9.5 mm,4.75mm, 
2.8mm, 5.6mm, 3.35mm, 
2.36 mm, 600 
Micron,425Micron,300
Micron,150Micron,180
Micron, 
90Micronand75 

One 
set 

  

3 SandPouringCylinderwithtrayco
mpleteforfieldDensitytest 

Oneset   

4 Speedymoisturemeter 
completewithchemicals 

Oneset   

5 StraightEdges3.00metrewidth Twoset   

6 Liquid Limit and plastic 
limittestingapparatuscompletew
ithwaterbottleandglasswares 

Oneset   

7 Electronic/digitalbalance5kg Oneno.   

8 Panbalancewithweightbox,5kg
. 

Oneno.   

9 Slumpcone Twono.   

10 Concretecubemoulds(150mm 
X 150mm) 

Twelve 
no. 

  

11 FreeswellingindextestA
pparatus 

Sixno.   

12 Flakinessandelongationtesting 
gauges 

Twono.   

13 Waterabsorptiontestapparatus Oneno.   

14 Specificgravitytestapparatus Oneno.   

15 B.S.compactionapparatus Oneno.   

16 Provingrings One
each 

  

17 Glassware Oneset   

18 Auto levelandstaff Threenos
. 

  

19 Rapidmoisturemeter Oneno.   
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24 CamberBoard Twono.   

25 CoreCutter(10cmdia)10cm/15cm
heightcompletewithdollyand 
Hummer. 

Oneset   

26 CBRTestingmachine Oneno.   

27 Oven(ambientto200°C) Oneno.   

28 DigitalThermometers Three 
no. 

  

 AggregateSoundness 
testapparatus 

Oneno.   

30 Concretecubetesting 
machine 

Oneno.   

31 Firstaidbox Oneno.   

32 SamplingPipette Oneno.   

33 Balance Oneno.   

34 DialGauges SixNo.   

35 Thicknessgauge Oneset   

36 Waterstill(4ft.) Oneno.   

37 A.I.V.testingequipment Oneno.   

     

 

Theabovelistofessentialequipmentforqualitycontrolisforguidanceandisnotcomplete.Otherapparatusandequip
mentasdesired/requiredbytheEngineer-in-ChargeshallbeprocuredbytheContractor 
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Annexure – R 

(See Clause-31 of Section 3 – GCC) 

 
PRICE ADJUSTMENT 

(DELETED) 
 

The formulas for adjustment of price are as follow:  

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work  

 
 

S.No Component  
Percentage of  

component in the work  

1  Cement - Pc   
2  Steel - Ps  
3  Bitumen - Pb  
4  POL - Pf  

  
 Weightages of various components of the work shall be as determined by the 

competent technical sanction authority.  
 
Adjustment for cement component  
(ii)   Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula:  
 Vc=  0.85 x pc/100 x R x (C1-CO)/Co 
 Vc=  increase or decrease in the cost of work during the month under Consideration 

due to changes in rates for cement.  
 Co=  The all India wholesale price index for Grey cement on the date of opening of  

Bids as published by the Ministry of Industrial Development, Government of  
India, New Delhi. (www.eaindustry.nic.in)  

 C1=  The all India average wholesale price index for Grey cement for the month  
under consideration as published by Ministry of Industrial Development,  
Government of Indil New Delhi. (www.eoindustry. nic. in)  

 Pc=  Percentage of cement component of the work  
Note: For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group.  
Adjustment of steel component  
 (iii)  Price adjustment for increase or decrease in the cost of steel procured by the  
Contractor shall be paid in accordance with the following formula: 
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Vs=   0.85 x Psx /100 x R x (51-50)/50 
Vs=   Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel.  
50=   The all India wholesale price index for steel (Bars and Rods) on the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of India, 
New Delhi. (www.eaindustry.nic.iA)  

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month 
under consideration as published by Ministry of Industrial Development, New Delhi. 
(www.eaindustry.nic.in)  

Ps=   Percentage of steel component of the work.  
 
Note: For the application of this clause, index of Bars and Rods has been chosen to  

represent steel group.  
 
 
Adjustment of bitumen component  
 
(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid  

in accordance with the following formula:  
Vb=  0.8Sx Pb/ 100xRx( Bi- Ba) / Ba  
 
Vb=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen.  
Ba=  The official retail price of bitumen at the IOC depot at nearest center on the date of 

opening of Bids.  
Bi=  The official retail price of bitumen of IOC depot at nearest center for the rs" day of the 

month under consideration.  
Pb =  Percentage of bitumen component of the work.  
 
Adjustment of POL (fuel and lubricant) component  
 
(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be 

paid in accordance with the following formula:  
 
VI=  0.85 x PI/lOa x R x ( Fi - Fa) / Fa 
 
Vf =  Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for fuel and lubricants.  
 
Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps 

of IOC at nearest center on the date of opening of Bids.  
Fi =  The official retail price of HSD at the existing consumer pumps of IOC at nearest 

center for the is 15 day of month of the under consideration.  
PI =  Percentage of fuel and lubricants component of the work.  
 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group   
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Annexure - S  
(See clause 32 at Section 3 -

GCC )  

(NOT APPLICABLE) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
 
To, 

__________ [name of Employer]  
_________ [address of Employer]  
__________ [name of Contractor]  

In accordance with the provisions of the General Conditions of Contract, clause 
31 ("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  
______________________________ [name and address of Contractor] (hereinafter called 
"the Contractor") shall deposit with _______ _______ _______ _______ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of _______ _______[amount of Guarantee] 
____________________________[in words).  

We, the ____________________________[bank of financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as surety merely, the payment to _______ _______ _______ _______  
[name of Employer] on his first demand without whatsoever right of obligation on our part 
and without his first claim to the Contractor,' in the amount not exceeding _______ _______ 
[amount of guarantee]___________________ [in words).  

We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed there under or of any of the Contract documents 
which may be made between _______ _______ _______ _______ [name of Employer) and 
the Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until ____________________________ [name of Employer) 
receives full repayment of the same amount from the Contractor.  

Yours truly,  

 
Signature and Seal: -------------  
Name of Bank/Financial Institution:  _   
Address:   
Date:  _  

 
An amount shall be inserted by the Bank or Financial Institution representing the amount of 
the Advance Payment, and denominated in Indian Rupees.  
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Annexure -T  
(See clause 33 of Section 3 -GCC )  

(NOT APPLICABLE) 
 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES  
This indenture made the  _________ day of  ________ 20_ BETWEEN 

______ (hereinafter called the contractor which expression shall where the context so admits 
or implies be deemed to include his executors, administrators and assigns) or the one part and 
the Employer of the other part.  

Whereas by an agreement dated ………………….. (hereinafter called the said 
agreement) the contractor has agreed.  

 
AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 
him to the site of the works the subject of the said agreement for use in the construction of  
such of the works as he has undertaken to executive at rates fixed for the finished work 
(inclusive of the cost of materials and labour and other charges)  

 
AND WHEREAS the Employer has agreed to advance to the Contractor the 

 sum of Rupees  ________________  ______________   on the security of 
materials the quantities and other particulars of which are detailed in Accounts of Secured 
Advance attached to the Running account Bill for the said works signed by the Contractor on 
…………………………………………. and the Employer has reserved to himself the option 
of making any further advance or advances on the security of other materials brought by the 
Contractor to the site of the said works.  

 
Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement  and in consideration of the sum of Rupees  __________ on or before the 
execution of these presents paid to the Contractor by the Employer (the receipt where of the 
Contractor doth hereby acknowledge) and of such further advances (if any) as may be made 
to him as a for said the Contractor doth hereby covenant and agree with the President and 
declare as follows: That the said sum of Rupees  _ so advanced by the Employer to the 
Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 
employed by the Contractor in or towards expending the execution of the said works and for 
no other purpose whatsoever.  

 
(1) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 
own propriety and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials 
which are not absolutely his own property and free from encumbrances of any kind 
and the Contractor indemnified the Employer against all claims to any materials in 
respect of which an advance has be made to him as aforesaid.  
 

(2) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereafter called the said materials) shall be used by the Contractor 
solely in the execution of the said works in accordance with the directions of the 
Engineer.  
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(3) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 
said materials and that until used in construction as aforesaid the said materials shall 
remain at the site of the said works in the Contractor's custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer or any 
officer authorized by him. In the event of the said materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due 
to reasonable use and wear thereof the Contractor will forthwith replace the same 
with other materials of like quality or repair and make good the same required by the 
Engineer. 
 

(4) That the said materials shall not be removed from the site of the said works except 
with the written permission of the Engineer or an officer authorized by him on that 
behalf. 

 
(5) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate 
payments are made to the Contractor on account of work done than on the occasion of 
each such payment the Employer will- be at liberty to make a recovery from the 
Contractor's bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has 
not been made previously, the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts of the advances made 
under these presents were calculated.  
 

(6) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still be owing 
of the Employer shall immediately on the happening of such default be re- payable by 
the Contractor to be the Employer together with interest thereon at twelve percent per 
annum from the date or' respective dates of such advance or advances to the date of 
repayment and with all costs, charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this security or 
otherwise by reason of the default of the Contractor and the Contractor hereby 
covenants and agrees with the Employer to reply and pay the same respectively to 
him accordingly 
 

(a) That the Contractor hereby charges all the said materials with the repayment to 
the Employer of the said sum of Rupees and any further sum of sums advanced 
as aforesaid and all costs, charges, damages and expenses payable under these 
presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the 
power contained therein if and whenever the covenant for payment and 
repayment here-in-before contained shall become enforceable and the money 
owing shall not be paid in accordance there with the Employer may at any time 
thereafter adopt all or any of the following courses as he may deem best: 

(b) Seize and utilize the said materials or any part thereof in the completion of the 
said works on behalf of the contractor in accordance with the provision in that 
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behalf contained in the said agreement debiting the contractor with the actual 
cost of effecting such completion and the amount due to the contractor with the 
value of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided. If the balance is against the 
contractor, he is to pay same to the Employer on demand.  

(c) Remove and sell by public auction the seized materials or any part thereof and 
out of the moneys arising from the sale retain all the sums aforesaid repayable or 
payable to the Employer under these presents and pay over the surplus (if any) 
to the Contractor.  

(d) Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement.  
 

(7) That except in the event of such default on the part of the contractor as aforesaid 
interest on the said advance shall not be payable.  
 

(8) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any 
dispute or difference arising over the construction or effect of these presents the 
settlement of which has not been here-in-before expressly provided for the same shall 
be referred to the Employer whose decision shall be final and the provision of the 
Indian Arbitration Act for the time being in force shall apply to any such reference.  
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

 

Name of Work: : …………………………………………………. 

 

Agreement No .................. ………………………, Date .....................  

 

Amount of Contract : Rs.  

 

Name of Agency:   :  

 

 

Used M B No. ……………………… 

 

Last measurement recorded  

 a. Page No.& MB No.  

 b. Date  

  

 Certified that the above mentioned work was physically completed on ………….… (date) 
and taken over on ……………………. (date) and that I have satisfied myself to best of my 
ability that the work has been done properly.  

Date of issue  

 

CHIEF MUNICIPAL OFFICER 
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Final Completion Certificate 

 

Name of Work: : ……………………………………………………………… 

 

Agreement No .................. ……………………………., Date .....................  

 

Amount of Contract : Rs.  

 

Name of Agency:   :  

 

 

Used M B No. ……………………… 

 

Last measurement recorded  

 a. Page No.& MB No.  

 b. Date  

  

 Certified that the above mentioned work was physically completed on ………….… (date) 
and taken over on ……………………. (date)  

  

 Agreement amount Rs ……………………………………. 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly.  
 

Date of issue ………………. 

CHIEF MUNICIPAL OFFICER 
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Annexure - W  
(See clause 39 of Section 3 -

GCC)  

 

Salient Features of Some Major Labour Laws Applicable 

 
 a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of  

injury by accident arising out of and during the course of employment.  
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on  

satisfaction of certain conditions on separation if an employee has completed the  
prescribed minimum years (say, five years) of service or more or on death the rate of  
prescribed minimum days'(say, 15 days} wages for every completed year of service.  
The Act is applicable to all establishments employing the prescribed minimum  
number (say, 10) or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly  
contributions by the Employer plus workers at the rate prescribed (say, 10% or  
8.33%). The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  
 ii.  Deposit linked insurance on the death in harness of the worker.  
 III.  Payment of P.F. accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to  

women employees in case of confinement or miscarriage etc.  
e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain  

welfare measures to be provided by the Contractor to contract labour and in case  
the Contractor fails to provide, the same are required to be provided, by the  
Principal Employer by Law. The principal Employer is required to take Certificate of  
Registration and the Con1jactor is required to take license from the designated  
Officer. The Act is applicable to the establishments or Contractor of Principal  
Employer if they employ prescribed minimum (say 20) or more contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  
Wages fixed by appropriate Government as per provisions of the Act if the  
employment is a scheduled employment. Construction of buildings, roads, runways  
is scheduled employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be  
paid, when it will be paid and what deductions can be made from the wages of the  
workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for  
work of equal nature to male and female workers and for not making discrimination  
against female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing  
prescribed minimum (say, 20) or more workmen. The Act provides for payments of  
annual bonus within the prescribed range of percentage of wages to employees  
drawing up to the prescribed amount of wages, calculated in the prescribed manner.  
The Act does not apply to certain establishments. The newly set-up establishments  
are exempted for five years in certain circumstances. States may have different  
number of employment size. 
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  
resolution of industrial disputes, in what situations a strike or lock-out becomes  
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illegal and what are the requirements for laying off or retrenching the employees or  
 closing down the establishment.  •  
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  

establishments employing prescribed minimum (say, lOa, or 50). The Act provides  
for laying down rules governing the conditions of employment by the Employer on  
matters provided in the Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade  
unions of workmen and Employers. The Trade Unions registered under the Act have  
been given certain immunities from civil and criminal liabilities.  

m) Child j.abour (Prohibition &Regulation) Act 1986: - The Act prohibits employment  
of children below 14 years of age in certain occupations and processes and provides  
for regulations of employment of children in all other occupations and processes.  
Employment of child labour is prohibited in building and construction industry .  

• r,  
n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of  

Service) Act 1979: - The Act is applicable to an establishment which employs  
prescribed minimum (say, five) or more inter-state migrant workmen through an  
intermediary (who has recruited workmen in one state for employment in the  
establishment situated in a~orher state). The Inter-State migrant workmen, in an  
establishment to which this Act becomes applicable, are required to be provided  
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to  
the establishment and back etc.  

o) The Building and Other Construction workers (Regulation of Employment and  
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments  
who carryon any building or other construction work and employs the prescribed  
minimum (say, 10) or more workers are, covered under this Act. All such  
establishments are required to pay cess at the rate not exceeding 2% of the cost of  
construction as may be modified by the Government. The Employer of the  
establishment is required to provide safety measures at the building or construction  
work and other welfare measures, such as canteens, first-aid facilities, ambulance,  
housing accommodations for workers near the work place etc. The Employer to  
whom the Act applies has to obtain a registration certificate from the Registering  
Officer appointed by the Government.  
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before  
setting up a factory, health and safety provisions, welfare provisions, working hours,  
annual earned leave and rendering information regarding accidents or dangerous  
occurrences to designated authorities. It is applicable to premises employing the  
prescribed minimum (say, 10) persons or more with aid of power or another  
prescribed minimum (say, 20) or more persons without the aid of power engaged in  
manufacturing process. 
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     Annexure – W1 
 (See clause 39 of Section 3 -GCC) CONSTRUCTION SAFETY 1) 

 
 

 IS: 3696(Part-1, 2) Safety code for scaffolds and ladder 2) IS: 3764 Safety code for 
excavation work 3) IS: 7205 Safety code for erecting of structural steel work 4) SP: 70-2001 
Handbook on Construction Safety Practices  
1. On all excavation work, safety precautions for the protection of life and property are 
essential: While measures to avoid inconveniences to the public are desirable. Such measures 
and precautions include the erection and maintenance signs (to forewarn public), barricades, 
bridges, and detours: placing and maintenance of lights both for illumination and also as 
danger signals, provision of watchmen to exclude unauthorised persons particularly children, 
from trespassing on the work: and such other precautions as local conditions may dictate.  
2. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1(¼ horizontal and 1 vertical.)  
3. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard rail 
properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends there of with only such opening as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 
 4. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above.  
5. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm. (3ft.)  
6. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11½") for ladder up to and including 3 m. (10 ft.) in length. For longer ladders, this width 
should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor 
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defense of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be paid to 
compensate any claim by any such person. 
 7. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the 
surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall 
be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
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danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of 
the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances, undermining or undercutting shall be 
done. (b) Safety Measures for digging bore holes:- (i). If the bore well is successful, it should 
be safely capped to avoid caving and collapse of the bore well. The failed and the abandoned 
ones should be completely refilled to avoid caving and collapse; (ii). During drilling, Sign 
boards should be erected near the site with the address of the drilling contractor and the 
Engineer in-charge of the work. (iii). Suitable fencing should be erected around the well 
during the drilling and after the installation of the rig on the point of drilling, flags shall be 
put 50m all-round the point of drilling to avoid entry of people; 66 (iv). After drilling the bore 
well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 0.60m 
below ground level should be constructed around the well casing; (v). After the completion of 
the bore well, the contractor should cap the bore well properly by welding steel plate, cover 
the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be done 
even while repairing the pump; (vi). After the bore well is drilled the entire site should be 
brought to the ground level.  
8. Demolition - before any demolition work is commenced and also during the progress of the 
work, (i) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. (ii) No electric cable or apparatus which is liable to be a source of danger or a 
cable or apparatus used by the operator shall remain electrically charged. (iii) All practical 
steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
 9. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned. The following safety equipment 
shall invariably be provided:--.  
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles .  
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.  
(iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  
(v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
accident to the public. In addition, the contractor shall ensure that the following safety 
measure are adhered to :- 
 
 (a) Entry for workers into the line shall not be allowed except under supervision of the JE or 
any other higher officer. 
 (b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 
 (c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
 (d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
 (e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
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pulled out during emergency. 
 (f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 
works are undertaken during night or day.  
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time up to which a worker 

may be allowed to work continuously inside the manhole. (j) Gas masks with Oxygen 
Cylinder should be kept at site for use in emergency. (k) Air-blowers should be used for flow 

of fresh air through the manholes. Whenever called for, portable air blowers are 
recommended for ventilating the manholes. The Motors for these shall be vapour proof and 

of totally enclosed type. Non sparking gas engines also could be used but they should be 
placed at least 2 67 meters away from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that might be 
present. (l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole. (m) The workers shall be provided with Gumboots 
or non sparking shoes, bump helmets and gloves, non sparking tools, safety lights and gas 

masks and portable air blowers (when necessary). They must be supplied with barrier cream 
for anointing the limbs before working inside the sewer lines. (n) Workmen descending a 
manhole shall try each ladder stop or rung carefully before putting his full weight on it to 

guard against insecure fastening due to corrosion of the rung fixed to manhole well. (o) If a 
man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. (p) The extent to which these precautions 
are to be taken depend on individual situation but the decision of the Engineer-in-Charge 
regarding the steps to be taken in this regard in an individual case will be final. (vi) The 
Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken: - (a) No 

paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. (b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped. (c) Overall 
shall be supplied by the contractors to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during and on the cessation of work. 10. An additional 
clause (viii)(i) of Safety Code (iv) the Contractor shall not employ women and men below the 

age of 18 on the work of painting with product containing lead in any form, wherever men 
above the age of 18 are employed on the work of lead painting, the following principles must 

be observed for such use : (i) White lead, sulphate of lead or product containing these 
pigment, shall not be used in painting operation except in the form of pastes or paint ready for 

use. (ii) Measures shall be taken, wherever required in order to prevent danger arising from 
the application of a paint in the form of spray. (iii) Measures shall be taken, wherever 

practicable, to prevent danger arising out of from dust caused by dry rubbing down and 
scraping. (iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. (v) Overall shall be worn by working painters during the whole of 
working period. (vi) Suitable arrangement shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. (vii) Cases of lead poisoning and 
suspected lead poisoning shall be notified and shall be subsequently verified by medical man 
appointed by competent authority. (viii)The employer may require, when necessary medical 
examination of workers. (ix) Instructions with regard to special hygienic precautions to be 

taken in the painting trade shall be distributed to working painters. 11. When the work is done 
near any place where there is risk of drowning, all necessary equipments should be provided 
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and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be made for prompt first aid treatment of all injuries 
likely to be obtained during the course of the work. 12. Use of hoisting machines and tackle 

including their attachments, anchorage and supports shall conform to the following standards 
or conditions:- (i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired and in good working 
order. (b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. (ii) Every crane 
driver or hoisting appliance operator, shall be properly qualified and no person under the age 
of 21 years should be in charge of any hoisting machine including any scaffolding winch or 
give signals to operator. 68 (iii) In case of every hoisting machine and of every chain ring 
hook, shackle swivel and pulley block used in hoisting or as means of suspension, the safe 
working load shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the condition under 
which it is applicable shall be clearly indicated. No part of any machine or any gear referred 

to above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. (iv) In case of departmental machines, the safe working load shall be 

notified by the Electrical Engineerin- Charge. As regards contractor’s machines the 
contractors shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned. 13. Motors, gearing, transmission, electric wiring and other dangerous 
parts of hoisting appliances should be provided with efficient safeguards. Hoisting appliances 

should be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the minimum the risk 

of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The 

worker should not wear any rings, watches and carry keys or other materials which are good 
conductors of electricity. 14. All scaffolds, ladders and other safety devices mentioned or 

described herein shall be maintained in safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places of work. 15. To ensure effective enforcement of the rules and regulations 
relating to safety precautions the arrangements made by the contractor shall be open to 

inspection by the Engineer-in-Charge or their representatives. 16. Notwithstanding the above 
clauses from (1) to (14), there is nothing in these to exempt the contractor from the operations 

of any other Act or Rule in force in the Republic of India.
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SECTION 3 
 

Conditions of Contract 
 

Part - II Special Conditions of Contract [SCC] 
 

1. The Contractor shall be required to prepare the structural design-drawing for the Shed 
construction work falling under the aforementioned project, which must be approved by 
a Government Engineering College. The entire cost incurred for the above-mentioned 
work shall have to be borne by the contractor, 
 

2. Based on the feasibility of the proposed construction site, the contractor shall prepare and 
submit detailed composite drawings for the various components of the work at their own 
expense within 15 days of receiving the Work Order. 

 
3. Bidder shall submit their financial bid taking the above-mentioned expenses into 

consideration. 
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SECTION 4 

        BILL OF QUANTITIES (BOQ) 

( REFER ESTIMATE ) 
General Description of work:  

Probable Amount of Contract:  

(Rs. In Fig u re) 
……………………………………………………………………….…………… 

(Rs. In Wo rd s) 
……………………………………………………………………………………. 
 

 
 

 
S. 

No.  

Particulars of Item of 
Work  

Quantity  Unit  Rate  
Amount  

(in figure)  
Amount  

(in words)  
Remarks  

I  II  III  IV  V  VI  VII  VIII  
l.         

2.         

3.         

4.  ~        

5.         

6.         

7.         

8.         

9.         

10.         
ll.        

12.         

13.         

14.         

15.         

 Total Amount (Rs. In Figure)     

 Total Amount (Rs. In Words) ………………………………………………………. 
 _  
 
 

CHIEF MUNICIPAL OFFICER 
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 

This agreement, made on the ________________ day of ______________ between CHIEF MUNICIPAL 
OFFICER (name and address of Employer) (hereinafter called " the Employer) and 
______________(name and address of contractor) hereinafter called "the Contractor" of the other 
part. 

Whereas the Employer is desirous that the Contractor execute 
……………………………………………………………….(name and identification number of Contract) (hereinafter 
called "the Works") and the ,Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs. 963242/-  

 

NOW THIS AGREEMENT WITNESSED as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.  

i. letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data v. Bid Data vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.  

 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written.  

The Common Seal of ____________________________________was hereunto affixed 

in the presence of:  

 

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of:   

Binding Signature of Employer  __________________________________ 

Binding Signature of Contractor  _________________________________  
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