GOVERNMENT OF MADHYA PRADESH

Urban Administration and Development Department

Appendix 2.10

Tender Document
For Percentage Rate only in Works Departments and other

Departments similar to Works Departments
(Effective from 01/01/2014)

Office of the Nagar Palika Parishad Ashta (M.P.)

NIT Number and Date : 225/4/24/2026

Agreement Number and Date

Construction of RCC Nallah at
Indore Naka to Maharana pratap
Chouraha Bhopal Naka tak Ashta,
Distt. Sehore

Name of theWork

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure) | : 38193211.00
Three crore eighty one lakh
(Rs. In Words)| : ninety three thousand two

hundred eleven Only

Contract Amount

(Rs. In Figure)

(Rs. In Words)

12 month (Including
Stipulated Period of Completion: Rainy Season) Month
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SECTION 1

Notice Inviting e-Tenders

Government of Madhya Pradesh
Urban Administration and Development Department

1st Call
N.I.T.No 225/e-tendering AshtaDated 4/24/2026

Online percentage rate bids for the following works are invited from registered
contractors of MPPWD of repute fulfilling registration criteria:

S.

No./Pk

g/Code| Work District(s) [ Probable Amount Completion

(Rs. in lakh) Period (months)
Construction of RCC
Nallah at Indore
Naka to Maharana 12 month
pratap Chouraha (Including Rainy
01 |Bhopal Naka tak Sehore 38193211/- Season)

Ashta, Distt. Sehore

1. Interested bidders can view the NIT on website http://mptenders.gov.in

The Bid Document can be download and Bid Submission from 29.04.2026 (date) 11:30
PM (time) to 28.05.2026 (date) 17:30 PM (time)

2. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Signature and Designation

Section 1 — NIT


http://mptender.gov.in/

Notice Inviting Tender

Government of Madhya Pradesh

Urban Administration and Development Department
Office of the Nagar Palika Parishad Ashta (M.P.)

No225/e-tendering

Ashta Dated 4/24/2026

Online percentage rate bids for the following works are invited from registered

contractors of MPPWD of repute fulfilling registration criteria:

S. No. Name District(s) | Probable Earnest CostofBid | Category Period of
IPkg/ of Work Amount of Money Document of Completion
Code Contract | Deposit (EMD) | (In Rupees) | Contractor | (in Months)
(Rs.inlakh) | (In Rupees)
1 Sehore 3819321 | Rs.286450.0 | Rs.10000/-|Registered | 12 month
1 0 Contractors | (Including
of MPPWD |Rainy Season)

Distt. Sehore

Construction of
RCC Nallah at
Indore Naka to
Maharana pratap
Chouraha Bhopal
Naka tak Ashta,

cost on thewebsite.

through Credit/Debit/Cash Card/internet banking.

i) Submit a check list; and

ii) Submit an affidavit.
iii) PAN
iv) GSTIN

v) Vendor Registration
Details can be seen in the Bid Data Sheet.

ELIGIBILITY FOR BIDDERS:

Bid Document can be purchased after making online payment of portal fees

At the time of submission of the Bid the eligible bidder shall be required to:

All details relating to the Bid Document(s) can be viewed and downloaded free of

(@) Atthe time of submission of the Bid the bidder should have valid registration
with the Government of Madhya Pradesh, PWD in appropriate class However,
suchbidders who are notregistered with the Government of Madhya Pradesh
and are eligible for registration can also submit their bids after having applied
for registration with appropriate authority.




(b) The bidder would be required to have valid registration at the time of signing of
the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

the Bid DataSheet.

7. The Bid Document can be download and bid submission online from 11:30 PM
(time) 29.04.2026 (date) to 17:30 PM(time) 28.05.2026(date). Other critical dates
may be seen in bid data sheet

8. Amendments to NIT, if any, would be published on website only, and
not in newspaper.

(Signature and Designation)

Section 1 — NIT



SECTION 2
INSTRUCTIONSTOBIDDERS(ITB)
A. GENERAL

SCOPE OFBID

The detailed description of work, hereinafter referred as ‘work’, is givenin the Bid
Data Sheet.

General Quality of Work:
The work shall have to be executed in accordance with the technical specifications

specified in the Bid Data sheet/ Contract Data, and shall have to meet high
standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PERBIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid

Data Sheet). Incasethe J.V.is permitted, the requirementof joint venture shall be
as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain foritself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All
costs in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BIDDOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.

Section 2 — Instruction to Bidders



2. Instructions to Bidders, Bid Data Sheet with all Annexures
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all
Annexures; and

ii. Part 11 Special Conditions of Contract.
4. Specifications
5. Drawings
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement, and
10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to
do so.

Pre-Bid Meeting (whereapplicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the
website only, andintimationto bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The
Employer may, at his option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and
the responses given together with any response prepared after the meeting
will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document, it shall be done by issuing amendment to the online
NIT.

Section 2 — Instruction to Bidders



10.

11.

12.

13.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the
Bid Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to
the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

DOCUMENTS COMPRISING THEBID
The bid submitted online by the bidder shall be in the following parts:

Part 1 —This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:
i) Registration number or proof of application for registration and
organizational details in format given in the Bid Data Sheet.
ii) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope C and would apply to all bids.
Envelop Cshall contain financial offerin the prescribed format enclosed with the
Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in
English.Insuchcase, forthe purposes of interpretation ofthe bid, suchtranslation
shall govern.

Section 2 — Instruction to Bidders



14.

15.

16.

17.

TECHNICAL PROPOSAL

Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the
Bid Data Sheet.

All the documents/ information enclosed with the Technical Proposal should be
self-attested and certified by the bidder. The Bidder shall be liable for forfeiture
of his earnest money deposit, if any document / information are found false/
fake/ untrue before acceptance of bid. If it is found after acceptance of the
bid, the bid sanctioning authority may at his discretion forfeit his performance
security/Pratibhuti Ki Rashi guarantee, security deposit, enlistment deposit
and take any other suitable action.

FINANCIAL BID

I.  The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overallpercentage, and notitemwise. Ifthe bidisinabsolute amount, overall
percentage would be arrived atin relationtothe probable amount of contract
giveninNIT. The overall percentage rate would apply for allitems of work.

i. Percentage shall be quoted in figures as well as in words. If any difference in
figures andwordsisfound, lower of the two shall be taken as valid and correct.

iii.  "Thebidder shall have to quote rates inclusive of all duties, royalties, levies
and taxes except Goods and Services Tax (GST). The amount of applicable GST
will be paid separately to the Contractor with each bill at the time of
payment. The employer shall not be liable for any duties, taxes (except GST)
royalties and levies".

iv. The material along with the units and rates, which shall be issued, if any, by
the department to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OFBIDS

Thebidsshallremainvalid foraperiod specifiedinthe Bid Data Sheet afterthe date
of “close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

"EMD/ Bid Security shall be submitted only online using options available in the
tender portal within the specified time limit. Bidders are advised to process it well in
advance. No claim shall be entertained due to delay in online transactions via
payment gateway banking portal.”

(As per order no.- F 10-17/2020/18-2 Bhopal Date 27-11-2020 (directorate, UAD
M.P. Bhopal)

Section 2 — Instruction to Bidders



18.

19

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten
working days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed

the Agreement after furnishing the required Performance
security/Pratibhuti Ki Rashi.

Failure to sign the contract by the selected bidder, within the specified period,
for whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

"The Bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online
only. No physical submission of the Bid will be accepted except in exceptional case
under clause 19.1."

(As per order no.- F 10-17/2020/18-2 Bhopal Date 27-11-2020 (directorate, UAD
M.P. Bhopal)

E.Opening and Evaluation of Bid

PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B
and/or C of such bid shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine
the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award,
withoutincurring anyliability. Inallsuch casesreasons shallberecorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.



19.7 "In exceptional case, if physical submission of certain documents is found
essential, then expressed prior permission must be obtained in writing by the tender
issuing authority from an authority, as authorized by the State Government. In such a
case, such documents are required to be submitted physically at the place and date
specified in the Bid Data Sheet. In case of any mismatch in the documents submitted
in the physical form and that uploaded online, or if the contractor fails to submit the
document physically, the bid shall be liable or rejection as non-responsive."

(As per order no.- F 10-17/2020/18-2 Bhopal Date 27-11-2020 (directorate, UAD M.P.
Bhopal)

19.8 During Bid evalution, the employer or its representative may, at its
discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing, and no change in the price or
substance of the Bid shall be sought, offered or permitted.

As per order no.- F 10-17/2020/18-2 Bhopal Date 27-11-2020 (directorate, UAD M.P. Bhopal)
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20.

21.

22.

23.

Confidentiality

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any other
person not officially concerned with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of his bid.

F. Award of Contract
Award of Contract

"The Employer shall notify the successful bidder by issuing a Letter of Acceptance
(LOA) that his bid has been accepted. The original copy of affidavit will have to be
submitted by the successful bidder at the time of signing of the contract.”

As per order no.- F 10-17/2020/18-2 Bhopal Date 27-11-2020 (directorate, UAD M.P.
Bhopal)

Performance security/Pratibhuti Ki Rashi

Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security/Pratibhuti Ki Rashiof the amount in the form
and for the duration, etc. as specified inthe Bid Data Sheet.

Additional performance security/Pratibhuti Ki Rashi, if applicable, is
mentioned in the Bid Data Sheet and shall be in the form and for the
duration, etc. similar to Performance security/ Pratibhuti Ki Rashi.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security/Pratibhuti Ki
Rashiand Additional Performance security/ Pratibhuti Ki Rashi, if any, and sign the
contract agreement within 15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance
security/Pratibhuti Ki Rashiand Additional Performance security/Pratibhuti Ki
Rashi, if any or sign the Contract Agreement, his EMD shall stand forfeited without
prejudice to the right of the employer for taking any other action against the
bidder.

Section 2 — Instruction to Bidders






24,

CORRUPT PRACTICES

The Employerrequiresthatbidders observe the highest standard of ethics during the
procurementand execution of contracts. In pursuance ofthis policy, the Employer:

may reject the bid for award if it determines that the bidder recommended
for award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, orcoercive practicesincompeting for, orinexecuting, acontract.

For the purposes of this provision, the terms set forth above are defined as
follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the
actions of anotherparty;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

“coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the
party to influence improperly the actions of a party;

“collusive practice” means an arrangement between two or more
parties designed to achieve an improper purpose, including influencing
improperly the actions of another party.

[End of ITB]

Section 2 — Instruction to Bidders



Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Officeinviting tender Nagar Palika Parishad Ashta
2 NIT No 225
3 Date of NIT 41242026
4 Bid documentdownload available 29.04.2026, 11:30 PM. To
from date & time 28.05.2026, 17:30 PM
5 Website link http:// www.mptenders.gov.in
SECTION 1 - NIT
NIT PARTICULARS DATA
CLAUSE
2 Portalfees As Notified in E- Tendering Website.
3 Costof biddocument Rs. 10000.00
Cost of bid document Payable at Nagar Palika Parishad Ashta
Using Net Banking/ Credit-Debit Cbrd
Costof biddocumentInfavor of CMO, Nagar Palika Parishad Ashta
4 Affidavit format Annexure B |
5 Pre-qualifications required “Yes”
IfYes, detalls Annexure C
- - g
M@w T '
@w. lified hidders)
Special ENgibility YES NO
(ifyes prior permission of E-in-C
required)
[fYes, details Annexure D
7 Keydates Annexure A



http://www.mptender.gov.in/

Bid Data Sheet

"SECTION 2 - ITB

ITB

CLAUSE PARTICULARS DATA
1 Construction of RCC Nallah
Name of ‘work’ at Indore Naka to Maharana
pratap Chouraha Bhopal
Naka tak Ashta, Distt. Sehore
2 Specifications Annexure E
3 Procedureforparticipationine- tendering | Annexure F
4 WhetherJoint-ventureisallowed Yes
Ifyes,requirement for Jointventure Annexure G
9 If Prebid Meeting to be held Date ........ccceveeenn Time ............
then date and Place of Meeting Place ..........cc..........
10 Envelope - Acontaining: Online only
(i) CostofBid Document
(i) EMD
(iii) An affidavit duly
notarized as
perAnnexure-B
(iv)Registration number or proof of
application for registration and
organizational details as per
Annexure H"
12 Envelope-BTechnicalProposal Annexure—| and
Annexure—I(Formatl-1tol-5)
Envelope-CFinancialBid Annexure—J
15 Materialstobeissuedbythe Annexure — K (Not applicable)
department
16 PeriodofValidityofBid 180Days
17 EarnestMoneyDeposit (EMD) Rs.286450/-
FormsofEarnestMoney Deposit Online payment using options
available in the tender portal.
EMDvalidforaperiodof Notlessthan180days
Payment must be drawn in favor of CHIEF MUNICIPAL OFFICER NAGAR
PALIKA ASHTA
21 LetterofAcceptance(LoA) AnnexurelL
22 1- Performance Security & additional ITB Caluse 22

performance security
As per Order No.
2165/2265526/24/182 Date 09-09-2024

1- Performance Security to be
deposited @ 3 (Three) % of the
contract amount

2- Additional perfprmance securty to
be deposited @ equel to-

(A) If rates are below 10% and upto
20% value equal to the percentage
below 10% of Probable amount of
conract (PAC)

(B) If rates are below 20% as per (A)
and twice the value below 20% of
Probable amount of contract (PAC)

2- Perofrmance security &
Additional performance
security shal be valid

valid upto 3 months from the date of
issuance of Completion Certificate
after.

Performance  security in the

AnnexureM




format

Performancesecurityinfavorof

CHIEF MUNICIPAL OFFICER NAGAR
PALIKA ASHTA




Annexure — A

(See clause 1, 7 of Section 1 -NIT)

CRITICAL DATES

Published Date 20.04.2026, 11:30 pM  Bld Opening 144 55 5056, 11:00

Date
PM

Document Download Document

/ Sale Start Date 29.04.2026, 11:30 PM Download / 28.05.2026, 17:30
Sale End Date |PM

Clarification Start Clarification

Date End Date

Bid Submission ; Bid Submission }

Start Date 29.04.2026, 11:30 PM End Date I%?/.IOS.ZOZ& 17:30

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid
document and affidavit shall be submitted by the bidder so as to reach the office as prescribedin
Bid Data Sheet, at least one calendar day before specified start time and date in key dates for
opening of technical proposal as per Key dates in Bid Data Sheet.

Section 2 —Annexure - A




Annexure — B
(Seeclause 3of Section 1-NIT)

|| AFFIDAVIT ||

(Tobe Contained in EnvelopeA)
(On Rs. 100/- Non-Judicial Stamp Paper )

I/we who is/ are
(status in the firm/ company) and competent forsubmission
of the affidavit on behalf of M/S (contractor) do solemnly

affirm an oath and state that:

I/we am/arefully satisfiedforthe correctness ofthe certificates/records submitted
in support of the following information in bid documents which are being submitted in
responsetonoticeinviting e-tenderNo. for
(name of work) dated issued by the
(name of thedepartment).

I/we am/ are fully responsible for the correctness of following self-certified
informations/ digitally signed documents and certificates:

1. That the self-certified informations/digitally signed document given in the bid
document are fully true and authentic.
2. That:
a. Information regarding financial qualification and annual turnover submitted online is
correct.

b. Information regarding various technical qualifications submitted online is correct.
3. No close relative of the undersigned and our firm/company is working in the
department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, abovedeponentdoherebycertifythatthefacts
mentioned in above paras 1 to 3are correct to the best of my knowledge and belief. In
the event of any information is found to be incorrect/untrue or found violated,
then without giving any prior notice our bid shall be liable for rejection or
termination of contract, without prejudice to any other rights of remedy including
the forfeiture of the bid security/performance security.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Section 2 —Annexure - B



Annexure — C
(Seeclause50f Section 1-NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A- Financial [(REI[VIg:Te))

k experience of having successfully executed:

a) threesimilarworks, each costing notless thanthe amountequal to 20% of
the probable amount of contract during the last 3 financial years; or

b} two similar works, each costing not less than the amount equal to 30% of
the probable amount of contract during the last 3 financial years; or

€} onesimilarworkofaggregate costnotlessthanthe amountequalto 50% of
the probable amount of contractin an one financial year during the last 3
financial years;

(Similar nature of Works means RCC Nallah works etc.)

i Average annual constructiontu over on the construction works not less than
50% of the probable amo nt of contract during the last 3 financial years.

- Executed similar items of work in any one financial year during the last 3
financial years, which should not be less than the minimum, physical
requirement, if any, fixed for the work.

B-Physical

Physical qualifications for the work shall be as below

1 Physical qualification required No

2 Earthwork

3 Concrete work

(The Employer shall specify all physical qualifications required).







Annexdre b
(Seeclause 60f Section 1-NIT)

%

i
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ANNEXURE -E

(Seeclause2of Section2-ITB &
Clause 10 of GCC)

Specifications

1. CPWD Department Specifications,

2. MP UADD ISSR Specifications

(The soft copy of above specifications is available at departmental website

www.mpurban.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the
technical specifications of this work.

Section 2 —-Annexure - E




Annexure -F
(See clause 3 of section 2-ITB)

Procedure for Participation in e-Tendering

1. Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-
procurement portal https://www.mptenders.gov.in. The user id will be the
contractor ID provided to them from MP Online. The password for the new
portal has been sent to the bidders registered email ID. for more details may
Helpdesk phone numbers are available on website.

2. Digital Certificate:

The bids submitted online should be signed electronically with a Class Il
Digital Certificate to establish the identity of the bidder submitting the bid
online. The bidders may obtain Class Ill Digital Certificate issued by an
approved Certifying Authority authorized by the Controller of Certifying
Authorities, Government of India. A Class Ill Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the
receipt of the required documents, a Digital Certificate can be issued. For
details please visit cca.gov.in.

Note:

I It may take upto 7 working days for issuance of Class Il Digital
Certificate; hence the bidders are advised to obtain the certificate at
the earliest. Those bidders who already have valid Class Il Digital
Certificate need not obtain another Digital Certificate for the same.
The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from
CCA.GOV.IN

il. Bids can be submitted till bid submission end date. Bidder will require
digital signature while bid submission.

Section 2 —Annexure - F
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The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online
biding will be considered as equivalent to a no-objection certificate / power of
attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a
specific individual through Authority Letter signed by majority of the partners
of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital

Certificate for the new Authorized User.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer
System of the bidder is required to be set up for Operating System, Internet
Connectivity, Utilities, Fonts, etc. The details are available at
https://www.mptenders.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the
bid on their side for tasks and responsibilities to participate in the bid, as all the
stages of each bid are locked before the start time and date and after the end

time and date for the relevant stage of the bid as set by the Department.

Section 2 —Annexure - F
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5.

Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the
Bid forms and submit Bid of all the envelopes and documents related to the
Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately
mentioned in the Detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the
bids and upto scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online through
Debit/Credit card , Net banking or NeFT Challan through the payment
gateway provided on the portal.

Withdrawal, Substitution and Modification Of Bids

Bidder can withdraw and modify the bid till Bid submission end date.

Section 2 —Annexure - F



1.

ANNEXURE -G

{SeeClause4ofSection 2-ITB}
JOINT VENTURE (J.V.)
If J.V. is allowed following conditions and requirements must be fulfilled -

Number of partners in a Join Venture shall not exceed 3 (three). The partners shall comply with the following

requirements.

(@) Oneofthe partnershallbe nominated as being Lead Partner, and this authorization shall be evidenced by
submitting a power of attorney signed by legally authorized signatories of all the partners;

(b) The bid and, in case of successful bid, the agreement, shall be signed so as to be legally binding on all
partners,

() Thepartnersincharge shallbe authorizedtoincur liabilities and receive instruction forand on behalf of any
and all partners of the Joint Venture and the entire execution of the contract, including payment shall be
done exclusively with the partner in charge;

(d) Allthe partners of the Joint Venture shall be liable jointly and severally for the execution of the contractin
accordance with the contract terms, and a statement to this effect shall be included in the authorization
mentioned under [c] above, as well as in the bid and in the agreement (in case of successful bid),

(e) The Joint Venture agreement should indicate precisely the role and responsibilities of the all the members of
JV in respect of planning, design, construction equipment, key personnel, work execution and financing of
the project including operation and maintenance of the works All members of JV should have active
participation in execution during the currency of the contract. This should not be varied / modified
subsequently without prior approval of the employer.

() The Join Venture agreement should be registered, so as to be legally valid and binding on all partners.

(@) Acopy ofthe Joint Venture Agreement entered into by the partners shall be submitted with the bid.

. Allthe partners should meet out the minimum qualifying criteria required for the bid and collectively must meet

the criteria specified in full. Failure to comply with this requirement will result in rejection of the Joint Venture
Bid

The performance security of Joint Venture shall be in the name of partner Lead Partner/ Joint Venture.
Attach the power of attorney of the partners authorizing the Bid Signatory(ies) on behalf of the Joint Venture.
An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid. Further, a
member of particular Bidder JointVenture cannotbe memberofanyother Bidder Joint Venture applying for this
bid.

Furnish details of participation proposed in the Joint venture as below

PARTICIPATION DETAILS FIRM'A'(Lead Partner) FIRM 'B' FIRM 'C'
Financial
Name of the Banker(s)
Planning

Construction Equipment

Key Personnel

Execution of Work (Give Details on Contribution of each)

The partners of J.V. should satisfy the qualification criteria as below:

(@ The lead partner must have a share of minimum 51% in the J.V.

(b) The other partner(s) must have a share of minimum 26% in the J.V.

(c) The lead partner and the other partner must also meet 51% and 26% of the all qualification criteria
respectively except for the requirement of work experience described in Annexure I- 1(A). However both the
partners must satisfy the full (100%) qualification criteria jointly. for this purpose the qualification of
individual partners shall be added (for annual average turnover and for bid capacity only).

(d) Forthe requirement contained in Annexure -I-1(A) for Joint Venture.

i.  Outof3similarwork of value more than 20% pf PAC, atleast 2 work mustbe done by lead partnerand
one work done by other partner.
OR
ii. Outof2similarworkofvalue morethan30% of PAC, atleast1(one)workmustbedonebylead partner
and 1 (one) work to be done by other partner,
OR
ii. Incase of one similar work of value more than 50% of PAC the lead partner must satisfy the criteria.
However the other partner must satisfy the criteria in (i) above i.e. at least 20% of PAC.




ORGANIZATIONAL DETAILS

Annexure-H

(Seeclause 12 of Section 2-ITB & clause 4 of GCC)

(To be Contained in Envelope - A)

S Particulars Details
No.
Registration number issued by Centralized
1. Regi.stra.tion SyStem of C;.OVt. of M.P. or Proof of (|f applicable’ scanned Copyofproof of
application forregistration. application for registration to be uploaded)
, e , : : Registration No. Date
Valid Registration of bidder in appropriate class . .
2. through Centralized Registration of Govt. of MP (Scanned copy of Registration to be
uploaded)
3 Name of Organization/ Individual/ Proprietary
" | Firm/ Partnership Firm
Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
4. | (Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation/ Joint Venture
5. [ Address of Communication
6. [ Telephone Number with STD Code
7. | Fax Number with STD Code
8. | Mobile Number
9. | E-mail Address for all communications
Details of Authorized Representative
10.[ Name
11.| Designation
12.| Postal Address
13.| Telephone Number with STD Code
14.| Fax Number with STD Code
15.| Mobile Number
16.| E-mail Address

Note: Incase of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Section 2 —Annexure - H
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Date:




Annexure —|
(Seeclause 14 of Section 2-ITB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted
1 | Experience — Financial & Physical Annexure - | (Format: I-1)
2 | Annual Turnover Annexure - | (Format: 1-2)
Listoftechnical personnglf

3 Annexure - | (Format: I-3)
positions
List of Key equipments/ machines for

4 Annexure - | (Format: 1-4)
guality control labs
List of Key equipments/ machines for

5 _ Annexure - | (Format: 1-5)
construction work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.

Section 2 —~Annexure - |



Annexure - | (Format: I-1)
(Seeclause 14 of Section 2-ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contractin any one financial year during the last 3 financial
years;

To be filled in by the contractor:

i.  Detailsof successfully completedsimilar works shall be furnishedinthe following format.

ii.  Certificate duly signed by the employer shal osed for each completed similar

work.

Agreement Number Name of Work Date of Amount of Employer's
& Year Completion Contract Name and
Address
Existing commitments — (Value of ‘C’ for Bid Capacity formula)
Agreement Name of Date of Date of Amount of Amount of Employer's
Number & Work Work Order | Completion Contract balance work Name and
Year Address

B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial
years should notbe less thanthe minimum physical requirementfixed for the work.

SNo Particulars Actual Quantity Executed
(To befilled in by the contractor)

Year -1 Year - 2 Year - 3

1 | Physical qualification required Yes/ No

2 | Earthwork

3 | Concrete work

Note: 1. Certificatedulysigned by theemployershallbe enclosedfor theactual quantity
executed inany one year during the last 3 financial years.
2.Similarworks: Thesimilarityshallbe basedon the physicalsize, complexity, methods
technologyorothercharacteristicsof mainitemsof workviz. earthwork, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.

Section 2 —Annexure - | (Format 1-1)




Annexure-l(Format:1-2)
(Seeclause 14 of Section 2-ITB)

ANNUAL TURNOVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of
the probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year | Payments received for contracts in progress or completed

1

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Auditedbalancesheetincludingallrelatednotes,andincomestatements fortheabove
financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as
stated above are to be evaluated further for bid capacity as under:
Bid Capacity =(1L.5AXB)-C
Where

A =Maximumvalue of civilengineeringworks executedinany one yearduringthe
last five year (10% weightage per year shall be givento bring the value

of work executed at present price level)
B= Proposed contract period in years.

C= Amount of work in hand at present.

Section 2 —Annexure | (Format 1-2)



Annexure-l(Format:1-3)
(Seeclause 14 of Section 2-ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

Minimum requirement

Available with the bidder

Similar workexerience

S. No.

Key Position
Mrimunrecpirement

Quialification

Age

Total WorkExperience

Similarworkexqetience

ame of Personnel

Key Position
Qualification

Age

Total WorkExperience

Section 2 — Annexure | (Format I-3)




Annexure | (Format: | -4)
(Seeclause 14 of Section 2-ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

Available with the bidder

S. No.

Name of
Equipment/
Machinery

Quantity

Name of

Machinery

Section 2 — Annexure | (Format 1-4)




Annexure-l(Format:I-5)

(Seeclause 14 of Section 2-ITB)

List of Key Equipments/ Machines for Construction Work

Minimum requirement

Availablewiththebidder

S. No.

Name of
Equipment/
Machinery

Quantity

Name of
Equipment/
Machinery

Quantity

Section 2 — Annexure | (Format 1-5)



Annexure-J
(Seeclause 14 of Section 2-ITB)

FINANCIAL BID
(ToBeContainedinEnvelope-C)
(The financial bid only submitted online not submit in physical form)

NAMEOFWORK
I/We hereby bid for the execution of the above work within the time specified at the

rate (infigures) (inwords) percent below/above or
at par based onthe Bill of Quantities and item wise rates given thereinin allrespects and
inaccordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site
of work and am/ are fully aware of all the difficulties and conditions likely to affect
carrying outthe work. I/We have fully acquainted myself/ourselves about the conditions
in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the
satisfactory execution of contract.

Shouldthis bid be accepted, I/We hereby agree to abide by and fulfill all the terms
andprovisions ofthe said conditions of contractannexed hereto sofaras applicable, orin
defaultthereoftoforfeitand paytothe Governor of Madhya Pradesh or his successorsin
office the sums of money mentioned in the said conditions.

Note:
i. Onlyone rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii. Percentage shallbe quotedin figuresaswellasinwords. If any differenceinfigures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security/Pratibhuti Ki Rashi and sign the agreement his earnest money
deposit shall be forfeited.

iii., Incase the percentage "above”or "below"isnot givenbyabidder, hisbidshall be
treated asnon-responsive.

iv. Allduties, rovalties, levies and taxes except Goods and Services Tax (GST) are

includedin the rates (in case of percentage rate bids)/ lump-sum offer (in case of
Lump- Sum bids) quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradeshdatedthe day of

Signature of Officer by whom accepted
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Annexure-K
(Seeclause 150f Section 2-ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material

Rate (Issue rate)

Unit

Remarks

Section 2 —~Annexure - K



Annexure — L
(Seeclause21of Section2-ITB)

(LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/Pratibhuti Ki Rashi/ performance guarantee of Rs.
(in figures) (Rupees
in words only). The
performance security/Pratibhuti Ki Rashi shall be in the shape of term deposit
receipt/ bank guarantee of any nationalized / schedule commercial bank valid up
to three months after the expiry of defects liability period.
b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is

months including/ excluding rainy season, shall be reckoned from the date of
signing the contractagreement.

Signing the contract agreement shall be reckoned as intimation to commencement
of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking the
possession of site and necessary instructions to start the work.

Yours Faithfully

CMO
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Annexure - M
(Seeclause22of Section 2-1TB)

PERFORMANCE SECURITY/PRATIBHUTI KI RASHI

To
[name of Employer]

[addressof Employer]

WHEREAS [name and address of Contractor]

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnishyouwithaBank Guarantee by arecognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]*
__ (inwords), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shallinanyway release us fromany liability
underthisguarantee, andwe herebywaive notice of any such change, addition or modification.

This guarantee shall be valid until 6 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal ofthe guarantor

Name of Bank

Address

PhoneNo.,FaxNo., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in IndianRupees.
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SECTION 3

Conditions of Contract
Part—IGeneral Conditions of Contract[GCC]

Table of Clauses of GCC

Clause Clause

No Particulars No Particulars
A. General 21 | Payments for Variations and/ or Extra

Quantities

1 | Definitions 22 | Nocompensationforalterationsinorrestriction
of work to be carried out.

2 | Interpretations and Documents 23 | No Interest Payable

3 |Language and Law 24 | Recovery from Contractors

4 | Communications 25 | Tax

5 | Subcontracting 26 [ Check Measurements

6 |Personnel 27 | Termination by Engineer in Charge

7 | Force Majeure 28 [ Payment upon Termination

8 [ Contractor's Risks 29 | Performance security/Pratibhuti Ki Rashi

9 | Liability For Accidents To Person| 30 [ Security Deposit

10 | ContractortoConstructtheWorks| 31 [ Price Adjustment
11 | Discoveries 32 [ Mobilization and Construction Machinery
Advance

12 | Dispute ResolutionSystem 33 | Secured Advance
B. Time Control 34 | Payments Certificates

13 | Programme E. Finishing the Contract

14 | Extension of Time 35 [ Completion Certificate

15 | Compensation for Delay 36 | Final Account

16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies

17 |[Tests 38 | Labour

18 | Correction of Defects noticed 39 [ Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 [ Audit and Technical Examination

19 | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.

20 | Extra ltems 42 | Jurisdiction

Section 3 — GCC (Table of Clauses )




A. General
1. DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: Chief Engineer, Urban Administration and Development MP, BPL.

Completion: means completion of the work as certified by the Engineer-in-Charge,
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of
Contract and carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not
imply completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering
Department, Rural Engineering Service and any other organisation which
adopts thisdocument.

Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all
functions to a person or body nominated by him for specified functions. The
word Employer / Government / Department wherever used denote the
Employer.

Engineer: Sub Engineer of Urban Local Bodies.

Engineerin charge: Means Sub Engineer if having additional charge in ULB.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
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incorporation in the work.
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Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Executive Engineer, Urban Administration and Development, Bhopal Division,
Bhopal.

Stipulated period of completion: means the period in which the Contractor is
requiredto complete thework. The stipulated periodis specifiedinthe
Contract Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.
Start Date: means the date of signing of agreement for the work.

Sub-Contractor: meansaperson or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under
the Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning

where ever used.

Variation: means any change in the work which is instructed or approved as
variation under thiscontract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to
such construction, be construed and taken to mean the work by virtue of
contract, contracted to be executed, whether temporary or permanent and
whether original, altered, substituted oradditional.

2. INTERPRETATIONS AND DOCUMENTS
Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.

Mk

c. provisionsincluding the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record,;

Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part I General Conditions of Contract and the Contract
Data; with all Annexures
ii. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.
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3. Language and Law

Thelanguage of the Contract and the law governing the Contract are stated inthe
Contract Data.

4, Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communicationwiththe Employer/Engineershallbe as perthedetailsgiveninthe
Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic
means (email) shall also be effective on confirmation of the transmission. The
notice sentby registered post or speed post shall be effective on delivery or atthe
expiry ofthe normaldelivery period as undertaken by the postal service. Incase of
any change in address for communication, the same shall be immediately notified
to Engineer-in-Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions.

a. TheContractor may subcontract upto 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

I.  Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category inthe

centralised registration system for contractors of the GoMP.

6. Personnel

The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specifiedinthe Contract Data will be made from the Contractor.

Ifthe Engineer asksthe Contractortoremove a personwhoisamember ofthe
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
thatthe personleavesthe Site withinthree days and has nofurther connection
with the Works in the Contract.
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7. Force Majeure

The term “Force Majeure” means an exceptional event or circumstance:
(@) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before entering
into the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) Which is not substantially attributable to the other Party.
Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor’'s
Personnel, revolution,insurrection, military orusurped power, or civilwar,

(i) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination
by radio-activity, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. Inthe event of either party being rendered unable by force majeure to perform any
duty ordischarge anyresponsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. Itis clarified
that this sub clause shall not give eligibility for price adjustment to contracts
which are otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should the
delaycausedbyforce majeure exceedtwelve months, the partiestothe contract
shall be atliberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

Allrisks of loss or damage to physical property and of personal injury and death
whicharise duringandin consequence of the performance ofthe Contractare
the responsibility of the Contractor.
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All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted
by the contractor shall be the responsibility of the Contractor alone,
notwithstanding the fact that the designs/ drawings or other documents
have been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance
withthe Specifications and Drawings as specified inthe Contract Data.

In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of allmeans used for the fulfilment of this contract whether such
means may or may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered onthe Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12. Dispute Resolution System

Nodispute canberaised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.
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No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appealagainstthe order ofthe Competent Authority can be preferred within 30
daystothe Appellate Authority as defined inthe Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appealagainstthe order ofthe Appellate Authority canbe preferred beforethe
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
13. Programme

Within the time stated in the Contract Data, the Contractor shall submitto the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved oneachactivity andthe effect of the progress achieved onthe timing
of the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated
Programme at intervals no longer than the period stated in the Contract Data. If
the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next
paymentafterthe date onwhichthe overdue Programme hasbeensubmitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1 The contract is for completion of works and therefore non approval of
EOT shall not in any way invalidate the contract. The contractor will have to
complete the works.

14.2 Inthe event of delays attributable to the contractor, the EOT shall not be
given by the Engineer-in-Charge and the liquidated Damages shall be levied
from the contractor in accordance with the provisions of the contract.

14.3 Inthe event, the delays are not attributable to the contractor the EOT
may be issued by the Engineer-in-Charge without imposition of Liquidated
Damages either suo-motto or on a written request of the contractor. It is
clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor.

15. Compensation fordelay

16.

The time allowed for carrying out the work, as entered in the agreement, shall
be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date
of signing of the agreement. It is clarified that the need for issue of work order
is dispensed with.

Inthe event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

Inthe event of delay in execution of the Works as per the timelines mentioned
in the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the
Contractor makes such delays good. However, the Engineer-in-charge shall
accept bankable security in lieu of retaining such amount.

Ifthe Contractoris given extension oftime afterliquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

Inthe eventthe Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained
shall be adjusted against the liquidated damages levied.

Contractor's quoted percentage

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department.
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17. Tests

C. Quality Control

The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. Forthe correctnessofthetestresults, whether preformed in hislaboratory
or elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified inthe Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

The Defect Liability Period of work in the contract shall be as perthe Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer
well before the end of the Defect Liability Period. The Defect Liability Period
shall automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
security/Pratibhuti Ki Rashi or any amount due or thatmay become due to the
contractor and other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, thatmay appearto himtobe necessary duringthe progress ofthe
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which
the contractor may be directed to do in the manner above specified, as part of
the work, shall be carried out by the contractor on the same conditions in all
respects on which he agrees to do the main work.
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The time for the completion of the work shall be adjusted inthe proportion that
the altered, additional or substituted work bears to the original contract work
and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion.

20. Extraitems

20.1 Allsuchitemswhichare notincludedinthe priced BOQ shallbetreated as extra
items.

21. Payments for Variations and / or Extra Quantities

The rates for such additional (Extra quantity), altered or substituted work /
extra items under this clause shall be worked out in accordance with the
following provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

d. Iftheratesforthealtered, substituted work cannotbe determinedinthe
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned
Schedule of Rates minus/plus the percentage quoted by the contractor.

e. Iftherates fora particular part or parts of the itemis not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined inthe Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.
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f.  Butunder no circumstances, the contractor shall suspend the work on the
pleaofnon-acceptability of ratesonitemsfallingundersubclause (a)to (d).
Incasethe contractordoesnotaccepttherate approved bythe Engineerin
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

Ifatanytime afterthe commencementof the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as
specifiedinthe bidto be carried out; the Engineer-in-charge shall give noticein
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle
men and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency
to execute such portion of the work, without prejudice to his rights.

23.  No Interest Payable

Nointerestshall be payable to the Contractor onany paymentdue orawarded
by any authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(a) Appropriating, inpartorwhole ofthe Performance security/Pratibhuti KiRashi

and Additional Performance security/Pratibhuti Ki Rashi, if any; and/or Security
Depositand/or any sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the

balance sum may be recovered from any paymentdue to the contractor under
any other contract of the department, including the securities which become
due forrelease.

(c) The department shall, further have an additional right to effect recoveries as

25. Tax

arrears of land revenue under the M.P. Land Revenue Code.

25.1 The rate (in case of percentage rate bids)/ lump-sum offer (in case of
lump-sum bids) quoted by the Contractor shall be deemed to be inclusive of
all duties, royalties, levies and taxes except Goods and Services Tax (GST).
The amount of applicable GST will be paid separately to th e Contractor with
each bill at the time of payment."”
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25.2 The liability, if any, on account of quarry fee, duties, taxes (except
GST), royalties and levies in respect of material consumed of services
rendered on public work shall be borne by the Contractor”

25.3 Any changes in the taxes due to change in legislation or for any other
reason shall not be payable to the contractor.

26. Check Measurements

The department reserves to itself the right to prescribe a scale of check
measurementof work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise atany stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per
clause 24 above.

27. Termination by Engineer in Charge

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

a) abandonstheWorksorotherwise plainlydemonstratesthe intentionnotto
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain avalid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration
forwhich the maximum amount of liquidated damages is recoverable;

f) Ifthe Contractor fails to deploy machinery and equipment or personnel or
set up afield laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in
corruptorfraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.
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In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineerin Charge may terminate the Contractimmediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor.

28. Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived
atshall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

Payment on termination under clause 27. 4 above -

Ifthe Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29. Performance security/Pratibhuti Ki Rashi

The Contractor shall have to submit performance security/Pratibhuti Ki Rashi and
additional performance security/Pratibhuti Ki Rashi, ifany, as specifiedinthe Bid
Data Sheet at the time of signing of the contract. The contractor shall have to
ensure that such performance security/Pratibhuti Ki Rashi and additional
performance security/Pratibhuti Ki Rashi, if any, remains valid for the period as
specified in the Contract Data.

30. Security Deposit-

Security Depositshallbe deductedfrom eachrunningbillattherate as specifiedin
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified inthe Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.
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31. Price Adjustment

Applicability

1.
2.

Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from
the date of signing of the agreement until the end of the initial intended
completion date or extensions granted for reasons attributed to the
Employer by theEngineer.

. The Contractor shall not be entitled to any benefit arising from the price

adjustment clause for extension in the contract period for reasons
attributed to the Contractor.
Inthe Force Majeure event the price escalation clause shall apply.

Procedure

Contract price shall be adjusted forincrease or decreaseinrates and price
of labour, materials, fuels and lubricants in accordance with following
principlesand proceduresandasperformulagiveninthecontractdata.

The price adjustable shall be determined during each quarter fromthe
formula given in the contract data.

Following expression and meaning are assigned to the work done during
each quarter:

R =Total value of work during the quarter. Iltwould include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract

Data.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fallin costs.

The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
paymenttothe contractor of the amounts stated inthe Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in aform and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidateddamages.

33. Secured Advance
Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials
intended for but notyetincorporatedinthe Works and against provision by the
contractorofanunconditional Bank Guarantee inaformandbyanationalized/
scheduledbank, inthe name asstatedinthe Contract Data, inamounts equal
to the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

The Secured Advance paid shall be recovered as stated inthe Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(@) The Contractor shallsubmittothe Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.
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(c) Thevalue ofwork executed shallbe determined, based onthe measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(9) The Engineermay exclude anyitem certifiedinaprevious certificate orreduce
the proportion of any item previously certified in any certificate in the light of
later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance againstthefinal paymentand notas paymentsforwork actuallydone
and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
orbe considered asanadmissionofthe due performance ofthe contractorany
part thereof, in any respect or the occurring of any claim.

() The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.
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36. Final Account

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
duetothe Contractorwithin45days of receiving the Contractor’'saccountifitis
correct and complete. If the account is not correct or complete, the Engineer
shallissue within 45 days aschedule that states the scope ofthe corrections or
additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
38. Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangementsforthe engagement of all staffand labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.
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39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notificationsand bye laws of the State or Central Governmentorlocal
authorityandanyotherlabourlaw (includingrules), regulations, bye lawsthatmay
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are
given in the Contract Data. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made their
under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his amount of performance
security/Pratibhuti Ki Rashi. The Employer/Engineer shall also have right to recover
fromthe Contractorany sumrequired or estimatedto be required for making good
the loss or damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the Employer at
any point oftime.

40. Audit and Technical Examination

Government shall have the rightto cause an audit and technical examination of the
worksandthe finalbill ofthe contractincludingall supporting vouchers, abstractetc.
tobe made after payment of the final billand if as a result of such audit and technical
examinationany sumisfoundto have beenoverpaidinrespect of any work done by
the contractor under the contract or any work claimed by him to have been done
under the contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for Governmentto
recover the same from himin the manner prescribed in clause 24 above and ifitis
found that the Contractor was paid less than what was due to him, under the
contractin respect of any work executed by him under it, the amount of such under
payment shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency ofthe contractorbecomes permanently incapacitated, where the surviving partners are
only minors, the contract shall be closed without levying any damages/ compensation as provided
forinclause 28.2ofthe contractagreement. However, ifthe competentauthority is satisfied about
the competence of the survivors, then the competent authority shall enter into a fresh agreement
for the remaining work strictly on the same terms and conditions under which the contract was
awarded.

42. Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation andlegal effect shall be subjected tothe courts atthe place where this agreementis
entered into. No other jurisdiction shall be applicable.

[End of GCC]
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CONTRACT DATA

Particulars Data
Employer CMO, Nagar Palika Parishad Ashta
Engineer Engineer, Nagar Palika Parishad Ashta

Engineer in Charge

Engineer, Nagar Palika Parishad Ashta

Stipulated period of completion

12 month (Including Rainy Season)

Language & Law of Contract

English & Indian Contract Act 1872

Address & contact details of the

As per Annexure H

Contractor Address & contact details of the
Employer/ Engineer — phone, Fax, e-mail.

OFFICE OF THE Nagar Palika Parishad Ashta
cmoastha@mpurban.gov.in

CMO - Rajesh Saxena PhoneNo. 07560-242012
A. E. - Akasha Guytar

Subcontracting permitted for the Contract Value

25% of the Contract value

Technical Personnel to be provided by the
contractor Penalty, if required Technical
Personnel not employed

As per Annexure-1 (Format [-3)

Specifications

As per Annexure E

Drawings

As per Annexure - N

Competent Authority for deciding dispute under
Dispute Resolution System

Executive Engineer UAD, Bhopal Division, Bhopal

Appellate Authority for deciding dispute under
Dispute Resolution System

Bhopal

Period for submission of updated

(a) Every 6 months or

construction program

(b) at the end of every milestone, whichever is less.

Amount to be withheld for not submitting
construction program in the prescribed period

Competent Authority for granting Time Extension

CMO Ashta

Milestones laid down for the contract If Yes,
details of Milestones

Yes

Liquidated damage

As per Annexure - P

List of equipment for lab

As per Annexure - Q

Time to establish lab

30 days from date of signing of the agreement

Penalty for not establishing field Laboratory

Defect Liability Period

3 Year for BT Road and 5 Years for CC Road and
1 Year for Other Works after physical completion
of the work.

Competent Authority for determining the rate

PIC/Parishad/SLTC

Any other condition for breach of

Yes as below:

contract

if the contractor fails to achieve 50% financial
progress in any milestone and/or fails to achieve
75% financial progress in two consecutive mile
stones.
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Contract Data

Clause

Particulars Data
reference
Penalty Penalty Shall include
(a) Security deposit as per clause 30 of General
Conditions of Contract and
28 (b Liguidated Damages imposed as per clause
150r Performance  Security  (Guarantee)
including Additional
Performance security/Pratibhuti Ki Rashi
(Guarantee), if any, as per clause 29
of General Conditions of Contract, whichever is
higher
Performance guarantee (Security) shall | 6 monthsbeyondthe completion of defectliability period
29 be valid up to (maintenance Guarantee period)
Security Depositto be deducted from | At the rate of 7%. of Gross amount of running bill.
30 each running bill
Maximum limit of deduction of Up to 7% of Final Contract Amount.
Security Deposit
31 Clause 31.1(1) Price Adjustment shall
be applicable
Clause 31.2.4 Weightages of
component in the work.
32 Clause 32.1 Mobilization and

Construction
Machinery Advance Applicable

No Mobilization and Construction Machinery Advance
payable

Clause 32.2 Ifyes, Unconditional Bank
Guarantee

Not Applicable

Clause 32.3Ifyes, Rate of interest
chargeable onadvances.

Not Applicable

Clause 32.4 Ifyes, Type & Amount of
Advance paymentthatcanbe paid

Not Applicable

Clause 32.5Ifyes, Recoveryofadvance
payment

Not Applicable




Contract Data

Clause

Particulars Data
reference

33 Clause 33.1 Secured Advance Applicable] Not Applicable

Clause 33.2 if yes, Unconditional Bank| Not Applicable
Guarantee

Clause 33.2ifyes, AmountofSecured | Not Applicable
Advance

Clause 33.3ifyes, Conditions for Not Applicable
secured advance

33.4 if yes, Recovery of Secured Not Applicable
advance

35 CompletionCertificate—afterphysical | As per Annexure - U
completion of the Work

Final Completion Certificate — after As per Annexure- V
finalpaymenton completion of the
Work

36 Competent Authority UADD Bhopal

39 Salient features of some of the major| As per Annexure-W

labour laws that are applicable

Competent Authority CMO
41
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ANNEXURE -N

(Seeclause 100f Section3-GCC)

Drawings

The drawings are attached seperately with the tender portal named as ""Drawing"*



ANNEXURE -0

(Seeclause150f Section 3-GCC)

Details of Milestones
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ANNEXURE -P

(Seeclause150f Section 3-GCC)

Compensation for Delay

Ifthe contractor fails to achieve the milestones, and the delay in execution of work
is attributable to the contractor, the Employer shall retain an amount from the
sums payable and due to the contractor as per following scale -

I. Slippage upto 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone
under consideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
onanymilestoneisif made goodin subsequent milestones or atthe time of stipulated
period of completion, the amount retained as above shall be refunded. In case the
work is nhot completed within the stipulated period of completion along with all such
extensionswhich are granted to the Contractor for either Employer’s defaultor Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to a maximum of 10% of contract price.

Thedecisionof Superintending Engineer shallbe finaland binding upon both
the parties.
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ANNEXURE -Q

(Seeclause17of Section 3-GCC)

List of Equipment for Quality Control Lab
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ANNEXURE -R

(Seeclause31of Section 3-GCC)
Price Adjustment

Theformulasforadjustmentofpriceareasfollow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No Component Percen_tage;(
component in thé work
1 |[Cement- P¢
2 | Steel - Ps /
3 | Bitumen - Pp /
4 |POL - Py /
* Weightages of various components ofthe work shall be as determined by

the competent technical sanction aythority.

Adjustment for cement component

(i) Price adjustment for incredse or decrease in the cost of
cement procured by the contractor shall be paid in
accordance with the follgwing formula:

Vc=0.85 x Pc/100 x R x (C1£Cp)/Co

Vc=increaseordecreaseinthe costofworkduringthemonthunder
Consideration due §0 changes in rates for cement.

Co=TheallIndiawholesgle price index for Grey cement on the date of opening of
Bidsas publishedby the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C1=The all India average wholesale price index for Grey cement for the month
under consjderation as published by Ministry of Industrial Development,
Governmgnt of India, New Delhi.(www.eaindustry.nic.in)

Pc= Percentage of cement component of the work

Note : For thie application of this clause, index of Grey Cement has been chosen to
repfesent Cementgroup.

Adjustment of steel component

(i) Price adjustment for increase or decrease in the cost of steel procured by
the Contractor shall be paid in accordance with the following formula:
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Vs= 0.85x Psx/100 x R x (S1-So)/So

Vs=Increaseordecreaseinthe costofwork duringthe monthunderconsidergtion
due to changes in the rates for steel.

So=The all India wholesale price index for steel (Bars and Rods) on th¢/date of
opening of Bids as published by the Ministry of Industrial Devefopment,
Government of India, New Delhi. (www.eaindustry.nic.in)

Si=The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry /of Industrial
Development, New Delhi. (www.eaindustry.nic.in)

Ps= Percentage of steel component of the work.

Note : For the application of this clause, index of Bars and Rgds has been chosen to
represent steelgroup.

Adjustment of bitumen component

(iv)  Price adjustmentforincrease or decrease is the/cost of bitumen shall be paid

in accordance with the following formula:

Vp=0.85x Py, / 100xRx( Bi— B,) / B,

Vp= Increase ordecreaseinthe costof wofk duringthe monthunder
consideration due to changes infates for bitumen.

Bo= The official retail price of bitumenatthe IOC depot at nearest
center on the date of opening of Bids.

Bi- The of{%cial retail price of bitdmen of IOC depot at nearest center for

the 15 day of the month/under consideration.
Py = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for incregée or decrease in cost of POL (fuel and lubricant)
shall be paid in accordance with the following formula:

Vi=  0.85xPi/ 108X Rx (Fi—Fo)/F,

V¢ = Increase oy decrease in the cost of work during the month under
considefation due to changes in rates for fuel and lubricants.

Fo = The offj€ial retail price of High Speed Diesel (HSD) at the existing

Note: Fortheapplicationof thisclause, the price of High SpeedDiesel has been
chosen to represent fuel and lubricants group.
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Annexure — S
(Seeclause32of Section 3-GCC)

Bank GuaranteeForm forMobilizationand ConstructionMachinery Advance
To

[name of Employer]
[address of Employer]
[name of Contractor]

Inaccordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract

[name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with [name of Employer] abank guarantee to
guarantee his properandfaithful performance underthe said Clause ofthe Contractinan
amount of [amount of Guarantee]* [in
words].

We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as surety merely, the payment to [name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to
the Contractor, inthe amountnotexceeding [amount of guarantee]*

[in words].

We further agree that no change or addition to or other modification of the terms of
the Contractor orWorksto be performedthereunder or of any of the Contractdocuments
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly, Signature
andSeal:

Name of Bank/Financial Institution:
Address :
Date:

* Anamountshall beinserted by the Bank or Financial Institution representing
theamount ofthe Advance Payment, and denominatedin Indian Rupees.
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Annexure - T
(Seeclause 330f Section 3-GCC)

Bank GuaranteeFormfor Secured Advance

INDENTURE FOR SECURED ADVANCES
Thisindenture made the day of 20__ BETWEEN

(hereinafter called the contractor which expression shall where the context
soadmits orimplies be deemedto include his executors, administrators and assigns) or
the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the
said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement for use in the construction
of such ofthe works as he has undertaken to executive atrates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the security of

other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution of
these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be
made to him as a for said the Contractor doth hereby covenant and agree with the
President and declare as follows:

Thatthe saidsumofRupees so advanced by the Employer to

Section 3 — Annexure T



the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

Thatthe materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in
respect of which an advance has be made to him as aforesaid.

Thatthe materials detailedinthe said account of Secured Advances and all other
materials onthe security of which any furtheradvance oradvances may hereafter
be made as aforesaid (hereafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the
directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remain at the site of the said works in the Contractor's custody and on his
own responsibility and shall at all times be open to inspection by the Engineer or
any officer authorized by him. Inthe event of the said materials or any part thereof
being stolen, destroyed or damaged or becoming deteriorated in a greater degree
than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the
same required by the Engineer.

Thatthe said materials shall notbe removed fromthe site of the said works except
with the written permission of the Engineer or an officer authorized by him on that
behalf.
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That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the
occasion of each such paymentthe Employer will be at liberty to make arecovery
from the Contractor's bill for such payment by deducting there from the value of
the said materials than actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement
or of these presents the total amount of the advance or advances that may still be
owing of the Employer shallimmediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at
twelve percent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to
the Employer of the said sum of Rupees and any
further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for
payment and repayment here-in-before contained shall become enforceable and
the money owing shall not be paid in accordance there with the Employer may at
anytimethereafter adoptall orany of the following courses as he may deem best:
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(@)

(©)

Seize and utilise the said materials or any partthereof inthe completion ofthe
said works on behalf of the contractor inaccordance with the provisionin that
behalfcontainedinthe said agreementdebiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the

contractor, he is to pay same to the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable
orpayabletothe Employerunderthese presents and payoverthe surplus (if

any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That exceptin the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

Thatinthe event of any conflict between the provisions of these presents and the

said agreement the provisions of these presents shall prevail and in the event of

any dispute or difference arising over the construction or effect of these presents

the settlement of which has not been here-in-before expressly provided for the

same shall be referred to the Employer whose decision shall be final and the

provision of the Indian Arbitration Act for the time being in force shall apply to any

such reference.
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Annexure — U
(Seeclause350f Section 3-GCC)

Physical Completion Certificate

Name of Work:

Agreement NO. ......ooeeiiiiiiiiiiiiiie e Date ..ovvvvviiiiiiiiiiieee e

Amount of Contract RS ...ooooiiiiii

INAME O AZEINCY & ovvvviieeeeeee ettt e e e e e e e e et e it e e e e e e aee s

Used MB No. -------------=---m oo

Last measurement recorded
a. PageNo.& MB No.

b. Date
Certified that the above mentioned work was physically completedon ...................
(date) andtakenoveron.................... (date) and that | have satisfied myself to best of

my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure-V
(Seeclause350f Section 3-GCC)

Final Completion Certificate

Name of Work:

AGIeement NO. ......eeevvviiiiiiiiiiiiiiiii Date

INAME OF AZEIICY & ovvvvteeeeee ettt ettt e e e et e e e e e e et bt et e e e e e e s ettt bbaeeeeee e e
Used MB NO. -------=-m-mmmmmmm oo

Last measurement recorded
a. PageNo.& MB No.
b. Date

Certified that the above mentioned work was physically completed on
(date) and takenoveron .................... (date).

Agreemented amount Rs. .......................
Final Amount paid to contractor RS. -----------=-===--=--

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure—W

(Seeclause39of Section 3-GCC)
Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratulity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed
the prescribed minimum years (say, five years) of service or more or on death the
rate of prescribed minimum days’(say, 15 days) wages for every completed year of
service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

I Pension or family pension on retirement or death as the case may be.

i. Deposit linked insurance on the death in harness of the worker.

. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contractlabour andin case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employerifthey employ prescribed minimum (say 20) or more contractlabour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employmentis a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

PaymentofWages Act 1936: - Itlaysdownasto bywhatdatethe wagesaretobe
paid, whenitwill be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.
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Paymentof Bonus Act1965: - The Actis applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

Industrial Disputes Act 1947: - The Actlays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
forlayingdownrules governingthe conditions of employmentby the Employeron
matters provided inthe Actand getsthese certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
childrenbelow 14 years ofagein certain occupationsand processes and providesfor
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, inan
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and back etc.
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The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 11481 and the Cess Act of 11481: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishmentsarerequiredto pay cessattherate notexceeding 2% ofthe cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The
Employerto whom the Act applies has to obtain aregistration certificate from the

Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing the prescribed minimum (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power

engaged in manufacturingprocess.
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract [SCC]
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SECTION 4
BILL OF QUANTITIES (BOQ)

Uploaded in Tender Notification named as ""Estimate™



SECTION 5
AGREEMENT FORM

AGREEMENT
Thisagreement, madeonthe day of
between (name and address of Employer) (hereinafter called " the
Employer) and (name and address of contractor)

hereinafter called "the Contractor" of the other part.
Whereas the Employer is desirous that the Contractor execute

(name and
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted
the Bid bythe Contractor forthe execution and completion of such Works and the remedying of
any defectstherein, ata cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such othersum as may become payable under the provisions of the Contractatthe times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of
this Agreementviz.

i. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantitiesand

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In withessed whereof the parties there to have caused this Agreement to be executed the

day and year first before written.

The Common Seal of was hereunto
affixed in the presence of:
Signed, Sealed and Delivered by the said

inthe presenceof:

Binding Signature of Employer

Binding Signature of Contractor
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