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Project Estimate

Project Details

Estimation Number: ES-0111-26-0000000002 Work: WARD 01 TO WARD 15 WBM ROAD

ULB: 0111 (Pichor Nagar Parishad) Demand ID: DM-0111-26-0000000002

Department: Public Works PAC: 3512245.0

Project No.: PW1-EN2-0111-26-1320 Gross: 4144449.1

Activity / SOR / NON SOR and WBS Details

WBS
NO

SOR
ITEM

Description Cou
nts

Nos Len
gth

Brea
dth

Dept
h

Volu
me

Area Wei
ght

Quant
ity

Unit Price/U
nit

Amount
Before

GST

GST
%

Total
Amount

Remark
s

1 3.12 onstruction of
Embankments Sub
Grade

1.0 200
0.0

3.5 0.3 2100
.0

2100.
0

M3 432.0 907,200.
00

18.0 1,070,49
6.00

1 4.1 Construction of
Granular Sub-Base

1.0 200
0.0

3.5 0.1 700.
0

700.0 M3 1059.0 741,300.
00

18.0 874,734.
00

1 NVI-
4.2.1.1

For 53 mm maximum
size

1.0 200
0.0

3.5 0.1 700.
0

700.0 M3 1378.0 964,600.
00

18.0 1,138,228
.00

1 NVI-
4.3.1.1

Using Screening Type-A
(13.2mm Agg.)

1.0 200
0.0

3.5 0.07
5

525.
0

525.0 M3 1458.0 765,450.
00

18.0 903,231.
00

1 NVI-
17.1.2

600 mm dia., in single
row,

9.0 5.0 45.0 M 2971.0 133,695.
00

18.0 157,760.1
0

WBS Summary

WBS NO WBS Text Amount

1 WARD 01 TO WARD 15 WBM ROAD 3,512,245.00

Total PAC 3512245.0

GST: 632204.1
Gross: 4144449.1



Project Estimate

Project Details

Estimation Number: ES-0111-26-0000000002 Work: WARD 01 TO WARD 15 WBM ROAD

ULB: 0111 (Pichor Nagar Parishad) Demand ID: DM-0111-26-0000000002

Department: Public Works PAC: 3512245.0

Project No.: PW1-EN2-0111-26-1320 Gross: 4144449.1

Sub Engineer E-sign

 

CMO E-sign

AE E-sign

 

SE Superintendent E-sign

Sub Engineer Division E-sign

 

AE Division E-sign

EE E-sign

Signed by: Lokendra
Singh Bhide
Reason: Project
Approval
Location: 0111
Date: 2026-04-06
11:17:09

Signature Not
Verified

Signed by: Anand
Sharma
Reason: Project
Approval
Location: 0111
Date: 2026-04-06
13:13:29

Signature Not
Verified

Signed by:
devendra kaul
Reason: Project
Approval
Location: 0111
Date: 2026-04-23
20:55:46

Signature Not
Verified



संभागीय काय	लय, नगरीय 
शासन एव ंिवकास, �वािलयर संभाग, �वािलयर
�म�क/य�.
./तक.�वी./ WARD 01 TO WARD 15 WBM ROAD /2026/011 �वािलयर, िदन�क -

23-04-2026


ित

मु�य नगर पािलका अिधकारी,

Pichor Nagar Parishad, िजला: SHIVPURI

िवषयः - WARD 01 TO WARD 15 WBM ROAD की तकनीकी �वीकृित  के  स$ब&ध म'।

संदभ(ः - PROJECT NUMBER PW1-EN2-0111-26-1320

िवषय�त(गत संदिभ(त प) से िनकाय *े)ा&त(गत म' WBMBT काय( के  
ा+लन का पिर*ण िकया गया है।िनम	ण
काय( 
ार$भ करने के  पूव( शासकीय इजंीिनयर कॉलेज से पेवमे&ट/��ट िडजाइन कराकर उसका अनुमोदन इस
काय	लय से कराया जाना सुिनि6त करे।म.
.नगर पािलका लेखा एवं िव8 िनयम 2018 अनुसार प6ात तकनीकी
�वीकृती  
दान की जाती है।

क. काय( का नाम मद

भावशील
एस.ओ.आर. का
िववरण

तकनीकी
�वीकृित  की
रािश

जीएसटी
(GST)

जीएसटी सिहत
तकनीकी
�वीकृित  की
रािश

1

WARD 01 TO

WARD 15 WBM

ROAD

Municipal

Fund

As per

Estimation
3512245.0 632204.1 4144449.1

शत;-

1. म<य
देश नगर पािलका (लेखा एव ंिव8) िनयम 2018 के िनयम 237 के 
ावधान अनुसार स*म 
षासकीय �वीकृित 
ा=त की
जावे।
2. म<य
देश नगर पािलका (लेखा एव ंिव8) िनयम 2018 के िनयम 217 के अनुसार अन;�ट मनी एव ं
ितभूित रािश काय( की
अनुमािनत लागत या साम?ी या माल के अनुमािनत मू@य की जमा कराई जावे।
3. म<य
देश नगर पािलका (लेखा एव ंिव8) िनयम 2018 के िनयम 91, 92 एव ं93 के 
ावधानॲ के अनुसार िनिवदा आमंि)त की
जावेगी।
4. िनम	ण के दौरान एम.ओ.एस.टी. एव ंयू.ए.डी.डी. �पेिसिफकेशन का पालन सुिनि6त िकया जावे। िनम	ण काय( के दौरान िनम	ण
कायE म' 
युFत िनमEण साम?ी आिद का 
योगशाला परी*ण िनध	िरत आवृि8 अनुसार कराया जावे एव ंकाय( के चल देयक, भुगतान
के पूव( उपयोग की गई सम�त सामि?यॲ की टे�ट िरपोट( आवHयक Iप से 
ा=त की जावे।
5. काय( टुकड़ॲ म'/िवभािजत होने की ि�थित म' इसका दाियLव मु�य नगर पािलका अिधकारी का होगा तथा उFत ि�थित म' 
दाय
की गई तकनीकी �वीकृित �वतः िनर�त मानी जावेगी।



6. िनम	ण काय( िनजी/अवैध कॉलोनी म' नहीं िकया जावेगा, यिद काय( स$पािदत िकया जाता है, तो इसका स$पूण( उ8रदाियLव मु�य
नगर पािलका अिधकारी का होगा एव ंदी गयी तकनीकी �वीकृित �वतः िनर�त मानी जावेगी।
7. िनम	ण काय( �वय ंके �वािमLव/अिधपLय की भूिम म' िकया जावे, िनजी भूिम एवं अवैध कालोनी म' िनम	ण काय( िकये जाने अथवा
तथयॲ को छुपाये जाने की दशा म' जारी तकनीकी �वीकृित �वतः िनर�त मानी जावेगी। अ&य िकसी िवभाग की भूिम होने पर
संबिंधत िवभाग की एन.ओ.सी. अथवा भूिम �थानानतरण करवाये जाने के प6ात 
Nािधन काय( काराया जावे। शतE का पालन नहीं
करने की दशा म' सम�त उ8दाियLव मु�य नगर पािलका अिधकारी का होगा। �वतः ही िनर�त मानी जावेगी।
8. िनकाय Oारा पूव( म' कराये गये काय( का यिद अंितम मू@य�कन िकये िबना नवीन काय( िलये जाने की दशा म' िकसी भी 
कार की
िव8ीय *ित होने की दशा म' सम�त उ8रदाियLव मु�य नगर पािलका अिधकारी का होगा।
9. If paver with electronic sensor, vibratory roller are not used at site and laying,compaction is

done by any other method (The acceptance criteria regarding level,thickness,surface

regularity,texture finish,strength of concrete and all other quality control measure shall be same

as in case of machine laid work.)deductions in rates for the above is as per UADD ISSR

02.08.2021

10. िनकाय Oारा पूव( म' कराये गये काय( का अंितम मू@य�कन करवाये िबना नवीन काय( िलये जाने की दशा म' अथवा िनध	िरत
िडजाईन औसत अविध पूण( हएु िबना यिद पुनः नवीन/िर&यूवल काय( के Iप म' काय( िलए जाने पर िकसी भी 
कार की िव8ीय *ित
होने पर सम�त उ8रदाियLव मु�य नगर पािलका अिधकारी का होगा।
11. मध्य
देश नगर पािलका लेखा िनयम 1971 के िनयम 131 के उपिनयम (3) के खण्ड (2) के 
ावधान अनुसार स*म

शासकीय स्वीकृित 
ाप्त की जाव'।
12. मध्य
देश नगर पािलका (
ेिसड'ट इन काउंिसल के कामकाज का संचालन तथा पदािधकािरयॲ की शिFतय� एव ंकत्(तव्य)

िनयम 1998 का िनयम 7 (3) अनुसार संिवदाकारॲ से
13. अनुबधं संपादन के समय प�च 
ितश्◌ात रािश काय( की अनुमािनत लागत या साम?ी या माल के अनुमािनत मूल्य की जमा
करायी जाव'।
14. मध्य
देश नगर पािलका (
ेिसड'ट इन काउंिसल के कामकाज का संचालन तथा पदािधकािरयॲ की शिFतय� एव ंकत्(तव्य)

िनयम 1998 का िनयम 5 (5) (एक) (ग्यारह) के 
ावधानॲ के अनुसार िनिवदा आमंि)त की जावेगी।
15. 
ा+लन पर तकनीकी �वीकृित इस आधार पर अनुमोिदत की जा रही है िक �थल िववादा�पद नहीं है, �थल चयन,

भू�वािमLव का परी*ण िनिवदा आमंि)त करने से पूव( कर ल'।
16. िववाद की ि�थित म' मु�य नगर पािलका अिधकारी/पिरषद ्उ8रदायी रहेगी ।
17. तSयॲ को छुपाकर िनजी/ अवैध कॉलोनी म' िनम	ण करने पर तकनीकी �वीकृित �वमेव ही िनर�त मानी जावेगी । तथा इस
हेतु नगर पािलका अिधकारी पूण(तः जवाबदार रह'गे ।
18. डT@यू.बी.एम. (मेटल रोड) िनम	ण के पूव( मटेिरयल का कलेFशन इUंाज माप पुि�तका म' करना सुिनि6त कर' एव ंमटेिरयल की
टेि�टंग शासकीय इजंीिनयिरगं/पोलीटेVी कॉलेज या अ&य शासकीय सं�था से कराना सुिनि6त कर'। 
Lयेक चिलत देयक का
टे�ट िरपोट( के अभाव म' भुगतान न िकया जावे ।
19. डामरीकरण के काय( म' लगने वाली साम?ी (िमFस मटेिरयल) की टेि�टंग अिधकृत लेब से कराने के साथ िमFस मटेिरयल के
वजन की धम(क�टे की रसीद ली जावे अथवा सड़क के लेिवल िलये जावे । 
Lयेक रिनगं देयक के साथ अिधकृत िरफायनरी के
डामर के मूल िबल (रसीद) अिनवाय( Iप से ली जाव'।
20. सम�त 
कार के रोWस िनम	ण म' कामन युिटिलटी उFत का 
ावधान अिनवाय( Iप से रखा जाना सुिनि6त करते हएु यातायात
की सुर*ा सेXटी िफचस( लगाना सुिनि6त कर'। सभी 
कार के िनम	ण काय( परफारमे&स �यारटंी अ&तग(त िकया जाना सुिनि6त
कर'।
21. मु�य सड़कॲ की ि�थित म' काय( 
ारभं करने के पूव( �थल के सीवीआर के अनुसार सड़क िनम	ण की ��ट िडजाईन/पेवम'ट
िडजाईन करायी जाकर इस काय	लय से अनुमोदन कराया जाव'। वा�तिवक िनम	ण ��ट िडजाईन के अनुIप पिरवत(नीय हY।

अधी*ण य)ंी / काय(पालन य)ंी / सहायक य)ंी

संभागीय काय	लय, नगरीय 
शासन एव ंिवकास, �वािलयर संभाग, �वािलयर



संभागीय काय	लय, नगरीय 
शासन एव ंिवकास, �वािलयर संभाग, �वािलयर
�म�क/य�.
./तक.�वी./ WARD 01 TO WARD 15 WBM ROAD /2026/1320 �वािलयर, िदन�क -

23-04-2026

क. काय( का नाम मद

भावशील
एस.ओ.आर. का
िववरण

तकनीकी
�वीकृित  की
रािश

जीएसटी
(GST)

जीएसटी सिहत
तकनीकी
�वीकृित  की
रािश

1

WARD 01 TO

WARD 15 WBM

ROAD

Municipal

Fund

As per

Estimation
3512245.0 632204.1 4144449.1

E-sign

Signed by:
devendra kaul
Reason: Project
TS Certification
Location: 0111
Date: 2026-04-23
20:56:52

Signature Not
Verified
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GOVERNMENT OF MADHYA PRADESH 

ULB Name 
##Office Address### 

 

Appendix 2.10 

 

Tender Document 
 

For Percentage Rate only in Work Departments and other Departments similar to Works Departments 
(Effective from Aug 2021) 

 
 

Office of the :   

NIT Number and Date : XXXXX  Date   

Agreement Number and Date :   

Name of Work :     

Name of the Contractor :   

Probable Amount of Contract    

(Rs. In Figure) :  

 

 

(Rs. In Words) :   

Contracts Amount    

(Rs. In Figure) :   

(Rs. In Words) :   

Stipulated Period of Completion : …… Month (With rainy season)  
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Appendix 2.10 
 

Tender Document 
 

Table of contents 
 
 

Section No Particulars Page Number 
   

Section 1 NIT 03-04 
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 Annexure - A to M 13-33 
   

Section 3 Table of Clauses 34 
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 Part - II Special Conditions of Contract (SCC) 68 
   

Section 4 Bill of Quantities (BOQ) 69 
   

Section 5 Agreement Form 70 
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SECTION 1 
 

Government of Madhya Pradesh 
 

##Office Name### 
 

##Office Address### 

 
N.I.T. No. /2026/e-tendering/XXXXX                                                                      Date XX/XX/    

 

Notice Inviting e-Tenders  
 

 
Online Percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 

 

S.No.    
Probable Amount Completion  

 
 

Work District  

 
(Rs.) Period (months)  

    
 

     
 

   1      

 

 

… Month (with 

rainy season) 

 

 
 

 
1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app 

 

2. The Bid Document can be purchased only online from00#00/2025, 10:00 AM 

to00##00/2025, 5:30, PM.   
 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.  

 

 

#INVITING OFFICER# 

 
#OFFICE ADDRESS# 
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Notice Inviting e-Tenders 

Government of Madhya Pradesh 

##Office Name### 
##Office Address### 

N.I.T. No./2025/e-tendering/XXXXX                                                            Date XX/XX/2025 

Online Percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria:  

S.N. Name of Work District 
Probable 
Amount 

(Rs.) 

Earnest 

Money 
Deposit 
(EMD) 

( In Rupees) 

Cost of Bid 
Document  

(In Rupees) 

Category of 

Contractor 

Period of 
Completion 
(In months) 

1      000000/- 0000# /- 000##/- 

PWD 
Contractor 

registered 
through New 
Centralized 

Registration 
System Pwd 

4 Month 

(with rainy 

season) 
 

 

1. All details relating to the Bid Documents can be viewed and downloaded free of cost on the 
website.  

 
2. Bid Document can be purchased after marking online payment of portal fees through 

Credit/Debit/Cash Card/Internet Banking.  

3. At the time of submission of the bid the eligible bidder shall be required to:   
a. Pay the cost of Bid Document;   
b. Deposit the Earnest Money;   
c. Submit a Check list; and   
d. Submit an affidavit.  

Details can be seen in the Bid Data Sheet 
 

4. Eligibility for Bidders:  
 

a. At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, PWD in appropriate class. However, such 
bidders who are not registered with the Government of Madhya Pradesh and are 
eligible for registration can also submit their bids after having applied for 
registration with appropriate authority.  

 
b. The bidder would be required to have valid registration at the time of signing of the 

Contract.  
 

c. Failure to sign the contract the selected bidder, for whatsoever reason, shall result 
in forfeiture of the earnest money deposit.  

 
5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the 

BidData Sheet.   
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

 
7. The Bid Document can be purchased only online00#00/2025, 10:00 AM 

to00##00/2025, 5:30, PM. Other key dates may be seen in Bid Data Sheet.  
8. Amendments to NIT, if any, would be published on website only, and not in newspaper.  

 

 
#INVITING OFFICER#  

#OFFICE ADDRESS# 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 
1. Scope of Bid  
 

The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet.  
 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the technical specifications specified in 

the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety 

and security of workmen and works.  
 
3. Procedure For Participation In E-Tendering  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. One Bid Per Bidder  
 

4.1 The bidder can be an individual entity or a joint, venture (if permitted as per Bid Data Sheet). 

In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data 

Sheet.  
 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no 

claim whatsoever for the same shall lie on the Government.  
 
6. Site Visit and examination of works  
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the work. All costs in this respect shall have to be 

borne by the bidder.  
 

B. Bid Documents   
7. Content of Bid Documents  
 

The Bid Document comprises of the following documents:  
 

7.1 NIT with all amendments.  
 

7.2 Instructions to Bidders, Bid Data Sheet with all Annexures  
 

7.3 Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data with all Annexures; 

and  
 

ii. Part II Special Conditions of Contract.  
 

7.4 Specifications  
 

7.5 Drawings  

7.6 Priced Bill of Quantities  
 

7.7 Technical and Financial Bid  
 

7.8 Letter of Acceptance  
 

7.9 Agreement, and  
 

7.10 Any other document(s), as specified.  
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8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 

Bidder shall be solely responsible for his failure to do so.  
 
9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  
 

9.1 Details of venue date and time would be mentioned in the Bid Data Sheet. 

 Any change in the schedule of pre-bid meeting would be communicated on the website 

 only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

 before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

 and answer questions on any matter that may be raised at that stage. The Employer 

 may, at his option, give such clarifications as are felt necessary.   
 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website.  
 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT.  
 
10. Amendment of Bid Documents  
 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website.  

 
10.2 All amendments shall form part of the Bid Document.  

 
10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication 

of the same on the website.  
 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 

Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded 

as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing 

of the same by the Digital Signature of their authorized representative.  
 
12. Documents Comprising The Bid  
 

The bid submitted online by the bidder shall be in the following parts:  
 

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online 
 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 
 

i. Registration number or proof of application for registration and organizational 

details in format given in the Bid Data Sheet. 
 

ii. Payment of the cost of Bid Document;  
 

iii. Earnest Money; and  
 

iv. An affidavit duly notarized.  
 

Part 2 - This shall be known as Online Envelope B and required to be submitted only in works 

where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid 

Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by documents to 

demonstrate fulfilment  of pre-qualification conditions. 



E-Tender UADD, BHOPAL  Page 7 

 
 

Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C shall 

contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 
 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder 

and the Employer shall be in English or Hindi. Supporting documents and printed literature that 

are part of the Bid may be in another language provided they are accompanied by an accurate 

translation of the relevant passages in English. In such case, for the purposes of interpretation of 

the bid, such translation shall govern.  
 
14. Technical Proposal  
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data 

Sheet.  
 

14.2 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest 

money deposit, if any document / information are found false/ fake/ untrue before 

acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning authority 

may at his discretion forfeit his performance security/ guarantee, security deposit, 

enlistment deposit and take any other suitable action.  
 
15. Financial Bid  
 

15.1 The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage would be 

arrived at in relation to the probable amount of contract given in NIT. The overall 

percentage rate would apply for all items of work.  
 

15.2 Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found, lower of the two shall be taken as valid and correct.  
 

15.3 The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other  
 

levies; and the Employer shall not be liable for the same. 
 

15.4 The material along with the units and rates, which shall be issued, if any, by the department 

to the contractor, is mentioned in the Bid Data Sheet.  
 
16. Period of Validity of Bids  
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of "close for 

biding" as prescribed by the Employer. The validity of the bid can be extended by mutual consent 

in writing. 

 

17. Earnest Money Deposit (EMD)  
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 

specified in the Bid Data Sheet.  
 

17.2 “EMD/ Bid Security shall be submitted only online using options available in the 

tender portal within the specified time limit. Bidders are advised to process it well in 

advance. No claim shall be entertained due to delay in online transactions via 
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payment gateway/baking portal.” 
 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of 

the decision on the bid.  
 

17.5 EMD of the successful Bidder will be discharged when the. Bidder has signed the 

Agreement after furnishing the required Performance Security.  
 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit.  
 

D. Submission of Bid  
 
18. „The bidder is required to submit digitally signed Bid i.e. Envelop A, B& C online only. No 

physical submission of the Bid will be accepted except in exceptional case under clause 19.7.”  
 

E. Opening and Evaluation of Bid  
 
19. Procedure  
 

19.1 Envelope 'A' shall be opened first online at the time and date notified and its contents shall 

be checked. In cases where Envelop 'A' does not contain all requisite documents, such bid 

shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.  
 

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified. The bidder shall have freedom to witness opening of 

the Envelop 'B'. Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical 

Bid (Envelop 'B') shall not be opened.  
 

19.3 Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop 'C.  
 

19.4 After opening Envelop 'C' all responsive bids shall be compared to determine the  

lowest evaluated bid. 
 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring any 

liability. In all such cases reasons shall be recorded.  
 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct 

part of it.  

19.7 “In exceptional case, if physical submission of certain documents is found essential, then 

expressed prior permission must be obtained in writing by the tender issuing authority from 

an authority, as authorized by the State Government. In such a case, such documents are 

required to be submitted physically at the place and date specified in the Bid Data Sheet. In 

case of any mismatch in the documents submitted in the physical form and that uploaded 

online, or if the contractor fails to submit the document physically, the bid shall be liable 

for rejection as non-responsive.” 

 
 
20. Confidentiality  
 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially concerned 

with such process until final decision on the bid.  
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of his bid.  
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Award of Contract 

21. Award of Contract  
 

“The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) that 

his bid has been accepted. The original copy of affidavit will have to be submitted by the 

successful bidder at the time of signing of the contract.” 
 
22. Performance Security  
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet.  
 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall 

be in the form and for the duration, etc. similar to Performance Security.  

23. Signing of Contract Agreement  
 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of issue of 

LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement of work.  

23.3 In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 

stand forfeited without prejudice to the right of the employer for taking any other action 

against the bidder.  
 
24. Corrupt Practices  
 

The Employer requires that bidders observe the highest standard of ethics during the procurement 

and execution of contracts. In pursuance of this policy, the Employer:  

i. May reject the bid for award if it determines that the bidder recommended for award has, directly 

or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing 

for the Contract; and  

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 

participate in bids, if it at any time determines that the bidder has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 

contract. For the purposes of this provision, the terms set forth above are defined as follows:  

a. "Corrupt Practice" means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party;  

 

b. "Fraudulent Practice" means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation;  

c. "Coercive Practice" means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party;'  

d. "Collusive Practice" means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party.   
[End of ITB] 
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BID DATA SHEET 

GENERAL 

SR. No. Particulars Data 

1 Office inviting tender  

2 NIT No XXXXX   

3 Date of NIT XX/XX/2025 

4 Bid document download available 

from 
From: 00#00/2025, 10:00  AM 

 date & time To: 00##00/2025, 5:30 PM 

5 Website link https://mptenders.gov.in/nicgep/app 

SECTION 1 – NIT 

Clause 

Reference 
Particulars Data 

2 Portal fees As Applicable 

3 Cost of bid document Rs. 000##/- 

 Cost of bid document Payable at  Online 

 Cost of bid document In favor of Online 

4 Affidavit format Annexure B 

5 Pre-qualifications required No 

 If Yes, details Annexure C 

 If Yes, details Annexure D 

7 Key dates Annexure A 

SECTION 2 – ITB  

Clause 

Reference 
Particulars Data 

1 Name of work    

2 Specifications Annexure – E 

  In addition to as below- 

  (A) In case of roads and brick works: 

  Specification for road and bridge 

  Work (fifth revision) by Morth. 

  (B) In case of Building Works 

           Specification for building work by CPWD 

          (C) Stipulation by S.O.R in Force. 

3 
Procedure for participation in e- 

tendering Annexure – F 

4 Whether Joint Venture is allowed No 

9 If yes, requirement for Joint 

Venture  

Pre bid meeting to be held NO 

 If Yes, Date, Time & Place 

Date: 

 Time from: 

 Place: 

 

https://mptenders.gov.in/nicgep/app
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Clause 

Reference Particulars Data 
12 Envelope-A containing: Submits Online Only  

 

i. Registration number or proof of 

application for registration and  

organizational details as per  

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as per 

 Annexure H 

 

 

 

 

 Annexure - B   

14 Envelope-B Technical Proposal   Annexure -1 and 

       Annexure -1 (Format 1-1 to 1-5). 
     

15 Envelope-C Financial Bid   Annexure-J 
    

 Materials to be issued by the department  Annexure-K 
       

16 Period of Validity of Bid  120 Days 

17 Earnest Money Deposit Rs 0000#/- 

 
Forms of Earnest Money Deposit 

Online payment through Debit 

Card/Credit Card /Internet Banking or 

system Generated Challan. 

 
Account Detail for online EMD payment As Per Portal Rule 

19.70 Envelope B as specified in clause 12 of ITB.  Online Only  

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 
Performance Security to be deposited @ 
3 (Three) % of the contract amount. 

 

Additional Performance Security, if any  Additional Performance Security to be 

deposited @ equal to:- 

(a) If rates are below 10% and upto 

20% - value equal to the percentage 

below 10% of probable amount of 

contract (PAC). 

(b) If rates are below 20% - as per (a) 

and twice the value below 20% of 

probable amount of contract (PAC).  

 Performance security in the format Annexure M 
   

 Performance security in favour of  
   

 Performance security valid up to 
6 months beyond the completion of 

defect liability period 
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Annexure - A 
        (See Clause 1,7 of Section 1-NIT) 

 

Critical Dates 
 

1 Document Sale Start Date   

2 Document  Download/Sale start  Date   

3 Seek Clarification Start Date   

4 Seek Clarification End Date   

5 Pre Bid Meeting Date   

6 Bid Submission Start Date   

7 Bid Submission End Date   

8 Bid Opening Date    
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Annexure - B 
(See clause 3 of section 1-NIT) 

||AFFIDAVIT|| 
 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 100) 
 

I/we ______________________________________who is/are ________________________ 

(status in the firm/ company) and competent for submissions of the affidavit On behalf of 

M/S______________________________________ (contractor) do solemnly affirm an oath and state 

that: 
 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support 

of the following information in bid documents which are being submitted in response to notice 

inviting e-tender No. ______________________________________for______________________ 
 
(Name of work) dated ____________________________ issued by the __________________ (Name 

of the department). 
 

I/we am/ are fully responsible for the correctness of following self-certified information/ 

digitally signed documents and certificates: 
 

1. That the self-certified information /digitally signed documents given in the bid document are 

fully true and authentic. 
 

2. That:  
 

a. Information regarding financial qualification and annual turnover, submitted online is 

correct. 
 

b. Information regarding various technical qualifications, submitted online is correct. 
 
 

3. No close relative of the undersigned and our firm/company is working in the department.  
 

Or 
 

Following close relatives are working in the department: 
 

Name_____________ Post ________________ Present Posting__________________. 
 

 

 

 
Signature with Seal of the Deponent (Bidder) 

 

 
I/we, __________________; ________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of 

any information is found to be incorrect/ untrue or found violated, then without giving any prior 

notice, our bid shall be liable for rejection or termination of contract, without prejudice to any other 

rights of remedy including the forfeiture of the bid security/performance security.  

Verified today____________________ (dated) at ____________________ (place). 

 
 

Signature with Seal of the Deponent (Bidder) 
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Annexure - C 
(See clause 5 of section 1-NIT) 

Pre-Qualifications Criteria 
 
The bidder should have: 

 
A. Financial  

 
i.   experience of having successfully executed:  

 
a. three similar works each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or  
 

b. two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or  
 

c. one similar work of aggregate cost not less than the amount equal to 50% of the probable  
 

amount of contract in any one financial year during the last 3 financial years; 
 

ii. Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years.  
 

iii. Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the work.  
 

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which shall be 

worked out as given in format 1-2 of Annexure I.  
 
B. Physical  

 
Physical qualifications for the work shall be as below  

 

S.No Particulars Quantity Period 
    

1 Physical qualification required Yes/No 
   

2 Earthwork   
 

3 Concrete work 
 

(The Employer shall specify all physical qualifications required). 
 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific 

Bid. 
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Annexure - D 
(See clause 6 of section 1-NIT)  

Special Eligibility Criteria 

 
The bidder should have experience of: 
 
 
 

 
A. Erection of Steel Gates  

 
B. Construction of tunnel  

 
 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific 

bid. 
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Annexure - E 
(See clause 2 of sections 2- ITB & Clause 10 of GCC) 

 

Specifications 
 
 
 

 
1. MP UADD Specifications for relevant volume of Integrated Standard Schedule of Rates, Aug 

2021 

 

2. As per Drawing Design 

 

3. IRC 

 
 
 
 

 
The provisions of general/special conditions of contract, those specified elsewhere in the bid document, 

as well as execution drawings and notes, or other specifications issued in writing by the Employer shall 

form part of the technical specifications of this work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 



E-Tender UADD, BHOPAL  Page 17 

Annexure - F 
(See clause 3 of sections 2- ITB) 

 

Procedure for Participation in e-Tendering 

 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://mptenders.gov.in/nicgep/app) by clicking on the link 

“Online bidder Enrollment” on the MP TENDERS Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the MP TENDERS 

Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate  (Class II or Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify /  nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password 

and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the MP TENDERS Portal, to facilitate bidders to 

search active tenders by several parameters. These parameters could include Tender ID, 

Organization Name, Location, Date, Value, etc. There is also an option of advanced search for 

tenders, wherein the bidders may combine a number of search parameters such as 

Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 

tender published on the MP TENDERS Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. This would enable the MP TENDERS Portal to intimate the bidders through 

SMS / e-mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk.  

 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document.    

https://mptenders.gov.in/nicgep/app
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4) To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area available to 

them to upload such documents. These documents may be directly submitted from the “My 

Space” area while submitting a bid, and need not be uploaded again and again. This will lead 

to a reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 

due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

3) Bidder has to select the payment option as “online” to pay the tender fee / EMD. 

4) Bidder should prepare the EMD as per the instructions specified in the tender document.  

5) Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable. If the price bid has been given as a 

standard BoQ format with the tender document, then the same is to be downloaded and to 

be filled by all the bidders. Bidders are required to download the BoQ file, open it and 

complete the white coloured (unprotected) cells with their respective financial quotes and 

other details (such as name of the bidder). No other cells should be changed. Once the details 

have been completed, the bidder should save it and submit it online, without changing the 

filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.  

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening 

of bids etc. The bidders should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128-bit encryption technology. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further this key 
is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 
 

7) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” 

in the portal), the portal will give a successful bid submission message & a bid summary will 

be displayed with the bid no. and the date & time of submission of the bid with all other 

relevant details.  

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the 

bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 
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ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender.  

3. Any queries relating to the process of online bid submission or queries relating to MP TENDERS 
Portal in general may be directed to the 24x7 MP TENDERS Portal Helpdesk. 
 

4. Set Up of Bidder’s Computer System:  

 

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is 

required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details 

are available at https://mptenders.gov.in/nicgep/app  

 

5. Key Dates:  

 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for 

tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before the 

start time and date and after the end time and date for the relevant stage of the bid as set by the 

Department.  

 

6. Preparation and Submission of Bids  

 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit 

Bid of all the envelopes and documents related to the Bid required to be uploaded as per the time 

schedule mentioned in the key dates of the Notice inviting e-Tenders after signing of the same by 

the Digital Signature of their authorized representative.  

 

7. Purchase of Bid Document  

 

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. 

[as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid 

Document shall be available for purchase to concerned eligible bidders immediately after online 

release of the bids and upto scheduled time and date as set in the key dates. The payment for the 

cost of bid document shall be made online through Debit/Credit card, Net banking or NEFT Challan 

through the payment gateway provided on the portal.  

 
8. Withdrawal, Substitution and Modification of Bids  

 
Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure - G 
(See clause 4 of sections 2- ITB) 

Joint Venture (J.V.) 
 
If J.V. is allowed following conditions and requirements must be fulfilled - 
 

1. Number of partners in a joint venture shall not exceed 3 (three). The partners shall comply with 

the following requirements:  
 

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall 

'be evidenced by submitting a power of attorney signed by legally authorized signatories of 

all the partners;  
 

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners;  
 

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and 

on behalf of any and all partners of the joint venture and the entire execution of the contract, 

including payment, shall be done exclusively with the partner in charge; all partners of the 

joint  
 

d. all the partners of the Joint Venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms, and a statement to this effect shall be 

included in the authorization mentioned under [c] above, as well as in the bid and in the 

Agreement [in case of a successful bid];  
 

e. The joint venture agreement should indicate precisely the role and responsibilities of all the 

members of JV in respect of planning, design, construction equipment, key personnel, work 

execution, and financing of the project including operation and maintenance of the works. 

All members of JV should have active participation in execution during the currency of the 

contract. This should not be varied/modified subsequently without prior approval of the 

employer;  
 

f. The joint venture agreement should be registered, so as to be legally valid and binding on 

all partners; and  
 

g. A copy of the Joint Venture Agreement entered into by the partners shall be submitted with 

the bid.  
 

2. All the partners should meet out the minimum qualifying criteria required for the bid and 

collectively must meet the criteria specified in full. Failure to comply with this requirement will 

result in rejection of the joint venture's bid. 
 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 

Partner/joint venture. 
 

4. Attach the power of attorney of the partners authorizing the Bid signatory (IES) on behalf of the 

joint venture  

  
5. An individual bidder cannot at the same time be member of a joint venture applying for this bid. 

Further, a member of a particular bidder joint venture cannot be member of any other bidder 

joint venture applying for this bid. 
 

6. Furnish details of participation proposed in the joint venture as below:  
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

 
Participation Details Firm 'A'(Lead Partner) Firm 'B'   Firm 'C' 
 
Financial 
 
Name of the Banker(s) 
 
Planning 
 
Construction Equipment 
 
Key Personnel 
 
Execution of Work 
 
(Give details on contribution of each) 
 

7. The partners of J.V. should satisfy the qualification criteria as below. 

a. The lead partner must meet at least 50% requirement of technical and financial 

eligibility criteria required for the bid 

b. The other partner (s) must meet at least 25% requirement of technical and financial 

eligibility criteria required for the bid. 

c. The lead partner and the other partners should together meet 100% of all the eligibility 

criteria required for the bid.  

8. For the meeting the minimum qualification criteria of experience of similar nature work, every 

partner can have experience of different work as define in similar nature works and together 

should have the experience of all type of works describe in similar nature work. 
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Annexure - H 
(See clause 12 of sections 2- ITB & clause 4 of GCC) 

 
ORGANIZATIONAL DETAILS 

 

S.No. Particulars Details 
   

1 Registration   number   issued   by   Centralized (If applicable, scanned copy of proof of 
 Registration System of Govt, of M.P. or Proof of application   for   registration   to   be 
 application for registration. uploaded) 
   

2 Valid Registration of bidder in appropriate class Registration No. Date (Scanned copy 
 through Centralized Registration of Govt, of MP of Registration to be uploaded) 
   

3 Name of Organization/ Individual/ Proprietary  
 Firm/ Partnership Firm  
   

4 Entity of Organization  

 Individual/ Proprietary Firm/ Partnership Firm  
 (Registered   under   Partnership   Act)/   Limited  

 Company (Registered under the Companies Act-  

 1956)/ Corporation/ Joint Venture  
   

6 Address of Communication  

7 PAN No.  

8  GST No   

9 Telephone Number with STD Code  
   

10 Fax Number with STD Code  
   

11 Mobile Number  
   

12 E-mail Address for all communications  
   

 Details of Authorized Representative  
   

13 Name  
   

14 Designation  
   

15 Postal Address  
   

16 Telephone Number with STD Code  
   

17 Fax Number with STD Code  
   

18 Mobile Number  
   

19 E-mail Address  
   

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 

Association and Memorandum of Association along with registration certificate of the company shall have to be 

enclosed. 
 

 

 

Signature of Bidder with Seal 
 

Date: 
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Annexure - I 
(See clause 14 of sections 2- ITB) 

Envelope - B, Technical Proposal 
Technical Proposal shall comprise the following documents: 

 

S.No. Particulars Details to be submitted 
   

1 Experience - Financial & Physical Annexure -1 (Format: 1-1) 
   

2 Annual Turnover Annexure -1 (Format: 1-2) 
   

3 List of technical personnel for the key positions Annexure -1 (Format: 1-3) 
   

4 List of Key equipment/ machines for quality control labs Annexure -1 (Format: 1-4) 
   

5 List of Key equipment/ machines for construction work Annexure -1 (Format: 1-5) 
   

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
 

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure - I (Format: I-1) 
(See clause 14 of sections 2- ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A. Financial Requirement:  

 
The bidder should have completed either of the below:  

 
a. Three similar works each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or  
 

b. Two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 3 financial years; or  

 
c. One similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years;   
To be filled in by the contractor: 

 
i. Details of successfully completed similar works shall be furnished in the following 

 
format. 

 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

 
work. 

 
Agreement Name of Date of Work Date of Amount of Employer's Name 

Number & Year Work Order Completion Contract and Address 
      

      

      

 

Existing commitments - (Value of 'C' for Bid Capacity formula) 
 

Agreement Name of Date of 

Work 
Date of Amount of Amount of Employer's 

Name 
       

       

       
 

B. Physical Requirement: 

Execution of similar items of works in any one financial year during the last three financial 

years should not be less than the minimum physical requirement fixed for the work. 
 

SNo Particulars 
Actual Quantity Executed (To be filled in by the contractor) 

 

    

Year -1 Year -2 Year -3 
 

  
 

      

1 Physical qualification required    
 

2 Earthwork    
 

3 Concrete work    
 

 
Note: 

 
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed 

in any one year during the last 3 financial years. 
 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 

Reinforced cement concrete, brick masonry, stone masonry etc. 
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Annexure - I (Format: I-2) 
(See clause 14 of sections 2- ITB) 

 
ANNUAL TURN OVER 

 
Requirement: 
 
Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
Financial Year Payments received for contracts in progress or completed 
 
1 
 
2 
 
3 
 
4 
 
5 
 

 
Note: 
 

i. Annual turnover of construction should be certified by the Chartered Accountant,  
 

ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed.  
 
Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under: 
 

Bid Capacity = (1.5 A X B) - C 
 
Where 
 

A=   Maximum value of civil engineering works executed in any one year during the last five 

year (10% weightage per year shall be given to bring the value of work executed at present 

price level) 
 

 B= Proposed contract period in years.  

      C= Amount of work in hand at present.  
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nnexure - I (Format: I-3) 
(See clause 14 of sections 2- ITB &Clause 6 of GCC) 

 
List of Technical Personnel for the Key Positions 

 

  Minimum requirement       Available with the bidder   
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Annexure - I (Format: I-4) 
 (See clause 14 of sections 2- ITB) 

List of Key Equipment / Machines for Quality Control Labs 
  

Minimum requirement Available with the bidder 
  

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
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 Annexure - I (Format: I-5) 
 (See clause 14 of sections 2- ITB) 

List of Key Equipment/ Machines for Construction Work 
  

Minimum requirement Available with the bidder 
  

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
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Annexure - J 
(See clause 14 of sections 2- ITB) 

 
FINANCIAL BID 

(To Be Contained in Envelope-C) 
 
NAME OF WORK___________________________________________________________ 
 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) __________________________ (in words) ____________________________percent below/ 

above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all respects in 

accordance with such conditions so far as applicable. I/We have visited the site of work and am/ are 

fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 

acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, 

nature and the extent of ground, working conditions including stacking of materials, installation of tools 

and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfilment all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said conditions. 
 
Note: 
 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted.  
 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance security and 

sign the agreement his earnest money deposit shall be forfeited.  
 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 

as non-responsive.  
 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder.  
 

Signature of Bidder 
 

Name of Bidder 
 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
 

the ______________day of______________20  __ 
 

 
Signature of Officer by whom accepted 
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Annexure - K 
(See clause 15 of sections 2- ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.No. Name of material Rate (Issue rate) Unit Remarks 
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Annexure - L 
(See clause 21 of sections 2- ITB) 

 
LETTER OF ACCEPTANCE (LOA) 

 
No.__________ Dated: 
 
To, 
 

M/s.__________________________ 
 

(Name and address of the contractor) 
 
Subject: ____________________________________________ 
 

(Name of the work as appearing in the bid for the work) 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya 

Pradesh at your bided percentage_________________ below/ above or at par the Bill of Quantities and 

item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 
 

a. The performance security/ performance guarantee of Rs.__________(in figures) (Rupees  
 

____________in words only). The performance security shall be in the shape of term 

deposit receipt/ bank guarantee of any nationalized / schedule commercial bank valid up to 

three months after the expiry of defects liability period.  
 

b. Sign the contract agreement  
 

Please note that the time allowed for carrying out the work as entered in the bid 

is________________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement of work and 

no separate letter for commencement of work is required. Therefore, after signing of the agreement, you 

are directed to contact the Engineer-in-charge for taking the possession of site and necessary 

instructions to start the work. 

 
 

Yours Faithfully 
 
 
 
 

#Inviting Officer# 
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Annexure - M 
(See clause 22 of sections 2- ITB) 

 
PERFORMANCE SECURITY 

 
To, 
 

________________________ [Name of Employer] 
 

________________________ [Address of Employer] 
 

 

WHEREAS________________________ [name and address of Contractor] (Hereinafter called "the 

Contractor") has undertaken, in pursuance of Letter of Acceptance No.________________________ 
 
dated ____________________ to execute _______________ [Name of Contract and brief description 

of Works] (hereinafter called "the Contract"). 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of_______________________ [amount of guarantee] * 
 
_________________(in words), such sum being payable in the types and proportions of currencies in 

which the Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of________________________[amount 

of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract of the 

Works to be performed there under or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. This guarantee shall be valid until 3 

(three) months from the date of expiry of the Defect Liability Period. 

 
Signature, Name and Seal of the guarantor 
Name of Bank  
Address 
 
Phone No., Fax No., E-mail Address, of Signing Authority 
Date 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 

in the Contract including additional security for unbalanced Bids, if any and denominated in Indian 

Rupees. 
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SECTION 3 
 

Conditions of Contract 
 

Part - I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC 
 

Clause Particulars Clause Particulars 
No  No  

    

A. General 21 Payments for Variations and / or Extra 
  Quantities 
   

1 Definitions 22 No compensation for alterations in or 
   restriction of work to be carried out. 
    

2 Interpretations and Documents 23 No Interest Payable 
    

3 Language and Law 24 Recovery from Contractors 
    

4 Communications 25 Tax 
    

5 Subcontracting 26 Check Measurements 
    

6 Personnel 27 Termination by Engineer in Charge 
    

7 Force Majeure 28 Payment upon Termination 
    

8 Contractor's Risks 29 Performance Security 
    

9 Liability For Accidents To Person 30 Security Deposit 
    

10 Contractor to Construct the Works 31 Price Adjustment 
    

11 Discoveries 32 Mobilization and Construction Machinery 
   Advance 
    

12 Dispute Resolution System 33 Secured Advance 
    

B. Time Control 34 Payments Certificates 
   

13 Programme E. Finishing the Contract 
    

14 Extension of Time 35 Completion Certificate 
    

15 Compensation for Delay 36 Final Account 
    

16 Contractor's quoted percentage F. Other Conditions of Contract 
    

C. Quality Control 37 Currencies 
   

17 Tests 38 Labour 
    

18 Correction of Defects noticed during the Defect 39 Compliance with Labour Regulations 
 Liability Period   
    

D. Cost Control 40 Audit and Technical Examination 
   

19 Variations - Change in original Specifications, 41 Death or Permanent Invalidity of Contractor 
 Designs, Drawings etc.   
    

20 Extra Items 42 Jurisdiction 
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A. General 
 
1. DEFINITIONS  
 

1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
 

1.2 Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
 

1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement.  
 

1.4 Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 

wherever used.  
 

1.5 Contract Data: means the documents and other information which comprise of the Contract. 
 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been accepted 

by the Employer.  
 

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer.  
 

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid. 
 

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of quantity 

of any particular item mentioned in the bid document shall not madly completion of work or 

any component thereof.  
 

1.10 Day: means the calendar day. 
 

1.11 Defect: means any part of the work not completed in accordance with the specifications 

included in the contract.  
 

1.12 Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organisation which adopts this document.  
 

1.13 Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge.  
 

1.14 Employer: means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer.  
 

1.15 Engineer: means the person named in the Contract Data.  
 

1.16 Engineer in charge: means the person named in the Contract Data.  
 

1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work.  
 

1.18 Government: means Government of Madhya Pradesh. 
 

1.19 In Writing: means communicated in written form and delivered against receipt. 
 

1.20 Material:  means all supplies, including consumables, used by the Contractor for 
 

Incorporation in the work. 
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1.21 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned.  
 

1.22 Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 
 

1.23 Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  
 

1.24 Start Date: means the date of signing of agreement for the work. 
 

1.25 Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the Contract.  
 

1.26 Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work.  
 

1.27 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning wherever 

used.  
 

1.28 Variation: means any change in the work which is instructed or approved as variation 

under this contract.  
 

1.29 Work: The expression "work" or "works" where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be construed 

and taken to mean the work by virtue of contract, contracted to be executed, whether 

temporary or permanent and whether original, altered, substituted or additional.  
 
2. INTERPRETATIONS AND DOCUMENTS  
 

2.1 Interpretations  
 

In the contract, except where the context requires otherwise:  
 

a. Words indicating one gender include all genders;  

 

b. Words indicating the singular also include the plural and vice versa.  

 

c. Provisions including the word "agree", "agreed" or "agreement" require the agreement to be 

recorded in writing;  

 

d. Written" or "in writing" means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record;  
 

2.2 Documents Forming Part of Contract:  
 

1. NIT with all amendments.  
 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 3. 

Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  
 

ii. Part If Special Conditions of Contract.  
 

4. Specifications  
 

5. Drawings  
 

6. Bill of Quantities  
 

7. Technical and Financial Bid  
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8. Agreement, and  
 

9. Any other document(s), as specified.  
 
3. Language and Law  
 

The language of the Contract and the law governing the Contract are stated in the Contract Data.  
 
4. Communications  
 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 

sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The address 

and contact details for communication with the Employer/Engineer shall be as per the details given 

in the Contract Data. Communication between parties that are referred to in the conditions shall be 

in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be 

effective on confirmation of the transmission. The notice sent by registered post or speed post shall 

be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. In case of any change in address for communication, the same shall be immediately notified 

to Engineer-in-Charge.  
 
5. Subcontracting  
 

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract 

Data with following conditions.  
 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not 

alter the Contractor's obligations.  
 

b. Following shall not form part of subcontracting:  
 

i. Hiring of labour through a labour contractor.  
 

ii. The purchase of Materials to be incorporated in the works.  
 

iii. Hiring of plant & machinery.  
 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralized registration system for contractors of the GoMP.  
 
6. Personnel  
 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor 

fails to deploy required number of technical staff, recovery as specified in the Contract Data 

will be made from the Contractor.  
 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor‟s staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within three days and has no further connection with the Works in the Contract. 
 
7. Force Majeure  
 

7.1 The term "Force Majeure" means an exceptional event or circumstance:  
 

a. Which is beyond a Party's control,  
 

b. Which such Party could not reasonably have provided against before entering into the 

Contract,  
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c. Which, having arisen, such Party could not reasonably have avoided or overcome, and  
 

d. This is not substantially attributable to the other Party.  
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 

kind listed below, so long as conditions (a) to (d) above are satisfied:  
 

i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies,  
 

ii. Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war,  
 

iii. Riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel,  
 

iv. Munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, and  
 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  
 

7.2 In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties.  
 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause 

shall not give eligibility for price adjustment to contracts which are otherwise not subject to 

the benefit of price adjustment clause.  
 

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the 

contract after holding mutual discussions.  
 
8. Contractor's Risks  
  

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor.  
 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be 

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department.  
 
9. Liability for Accidents to Person  
 

The contractor shall be deemed to have indemnified and saved harmless the Government against all 

action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons 

employed by the contractor or his subcontractor for the works whether under the General law or 

under workman's compensation Act, or any other statute in force at the time of dealing with the 
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question of the liability of employees for the injuries suffered by employees and to have taken steps 

properly to ensure against any claim there under.  
 
10. Contractor to Construct the Works  
 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 
 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge.  
 

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency 

of the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfilment of this contract whether such means may or may not be approved or 

recommended by the Engineer.  
 
11. Discoveries  
 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 

and carry out the Engineer's instructions for dealing with them.  
 
12. Dispute Resolution System  
 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data 

in writing giving full description and grounds of dispute. It is clarified that merely recording 

protest while accepting measurement and/or payment shall not be taken as raising a dispute.  
 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry 

of 45 days of its first occurrence shall not be entertained and the Employer shall not be 

liable for claims arising out of such dispute.  
 

12.3 The Competent Authority shall decide the matter within 45 days.  
  

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall 

decide the dispute within 45 days.  
 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 

Adhiniyam, 1983.  
 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum.  
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B. Time Control  
 
13. Programme  
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for all 

the activities for the construction of works.  
 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution.  
 

The contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/equipment being placed in field 

laboratory and the location of field laboratory along with the Programme.  
 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  
 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted.  
 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.  
 
14. Extension of Time  
 

14.1 If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 

apply, in writing, to the Engineer-in-charge, on account of which he desires such extension. 

Engineer-in-Charge shall forward the aforesaid application to the Competent Authority as 

prescribed.  
 

14.2 The competent authority shall grant such extension at each such occasion within a period of 

30 days of receipt of application from contractor and shall not wait for finality of work.  

 
 

Such extensions shall be granted in accordance with provisions under clause-15 of this 
 

agreement. 
 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution of 

the works, including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid with all due diligence.  
 
15. Compensation for delay  
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor.  
 

15.2 The time allowed for execution of the contract shall commence from the date of signing of 

the agreement. It is clarified that the need for issue of work order is dispensed with.  
 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 
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contractor shall have to ensure strict adherence to the same.  
 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data.  
 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 

equal to the liquidated damages leviable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 

amount.  
 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the Contractor 

in the next payment certificate.  
 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against 

the liquidated damages levied.  
 
16. Contractor's quoted percentage  
 

The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ added 

from/to the net amount of the bill after deducting the cost of material supplied by the department.  
 

C. Quality Control  
 
17. Tests  
 

17.1 The Contractor shall be responsible for:  
 

a. Carrying out the tests prescribed in specifications, and  
 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  
 

17.2 The contractor shall have to establish field laboratory within the time specified and having 

such equipment‟s as are specified in the Contract Data.  

 
  

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 

the Contract Data.  
 
18. Correction of Defects noticed during the Defect Liability Period  
 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 
 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 

end of the Defect Liability Period. The Defect Liability Period shall automatically stand 

extended until the defect is rectified.  
 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the   time specified   by   the   Engineer,   the Engineer 

will assess the cost of having the Defect corrected, and the cost of correction of the Defect 

shall be recovered from the Performance Security or any amount due or that may become 

due to the contractor and other available securities. 
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D. Cost Control  
 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to 

or substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry 

out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-in- charge, and such alterations, omission, additions or substitutions 

shall not invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the work, shall be 

carried out by the contractor on the same conditions in all respects on which he agrees to do 

the main work.  
 

19.2 The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion.  
 
20. Extra items  
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.  
 
21. Payments for Variations and /or Extra Quantities  
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under 

this clause shall be worked out in accordance with the following provisions in their 

respective order: -  
 

a. The contractor is bound to carry out the additional (Extra quantity), work at /the same 

rates as are specified in the contract for the work. 
 

b. If the item is not i the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate.  

  
c. If the rates for the altered or substituted work are not provided in applicable SOR 

- such rates will be derived from the rates for a similar class (type) of work as is 

provided in the contract (priced BOQ) for the work.  
 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor.  
 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 

by the Competent Authority as defined in the Contract Data on the basis of the rate 

analysis derived out of prevailing market rates when the work was done.  
 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the  
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contractor does not accept the rate approved by the Engineer in Charge for a particular 

item, the contractor, shall continue to carry out the item at the rates determined by the 

Competent Authority. The decision on the final rates payable shall be arrived at through 

the dispute settlement procedure. 
 
22. No compensation for alterations in or restriction of work to be carried out.  
 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for, any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be 

carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor 

and withdraw that whole or any part of the work.  
 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived' from the execution of work 

in full or on account of any loss incurred for idle men and machinery due to any alteration 

or restriction of work for whatsoever reason.  
 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 

such portion of the work, without prejudice to his rights.  
 
23. No Interest Payable  
 

No interest shall be payable to the Contractor on any payment due or awarded by any authority.  
 
24. Recovery from Contractors  
 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by:  
 

a. Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable under 

the contract to the contractor.  
 

b. If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release.  
 

c. The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code.  

25. Tax  
 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax 

and other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor.  

 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor.  
 
26. Check Measurements  
 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders.  
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26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment.  
 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this contract, 

shall be recoverable from the Contractor, as per clause 24 above.  
 
27. Termination by Engineer in Charge  
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge 

may by notice require the Contractor to make good the failure and to remedy it within a 

specified reasonable time.  
 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor  
 

a. Abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract;  
 

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  
 

c. Without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time;  
 

d. The Contractor does not maintain a valid instrument of financial security as prescribed;  
 

e. The Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable;  
  

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data; 
 

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract;  
 

h. Any other fundamental breaches as specified in the Contract Data.  
 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days' 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 

terminate the Contract immediately.  
 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  
 
28. Payment upon Termination  
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty as 

indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  
 

28.2 Payment on termination under clause 27.4 above-  
 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of 
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protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law.  
 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above.  
 
29. Performance Security  
 

The Contractor shall have to submit performance security and additional performance security, if 

any, as specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall 

have to ensure that such performance security and additional performance security, if any, remains 

valid for the period as specified in the Contract Data.  
 
30. Security Deposit-  
 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data.  
 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 8 (Eight) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period.  

 
30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  

 
31. Price Adjustment  
 

31.1 Applicability  
 

1. Price adjustment shall be applicable only if provided for in the Contract Data.  
 

2. The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  
 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor.  
 

4. In the Force Majeure event the price escalation clause shall apply.  
 

31.2 Procedure  
 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data.  
 

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data.  
 

3. Following expression and meaning are assigned to the work done during each 

quarter: R= Total value of work during the quarter. It would include the amount of 

secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter.  
 

4. Weightages of various components of the work shall be as per the Contract Data.  
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31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs.  
 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month.  
 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive or 

negative, i.e. if the price adjustment is in favour of the Employer, the same shall be 

recovered from the sums payable to the Contractor.  
 
32. Mobilization and Construction Machinery Advance  
 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor 

of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in  

  
the name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been repaid, but the amount 

of the guarantee shall be progressively reduced by the amounts repaid by the contractor. 
 

32.3 The rate of interest chargeable shall be as per Contract Data.  
 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.  
 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 

taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages.  
 
33. Secured Advance  
 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.  
 

33.2 If applicable, the Engineer shall make advance payment against materials intended for but 

not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name 

as stated in the Contract Data, in amounts equal to the advance payment. The guarantee 

shall remain effective until the advance payment has been adjusted, but the amount of the 

guarantee shall be progressively reduced by the amounts adjusted by the contractor.  
 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the  
 

Contract Data. 
 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

 

 
 
 
34. Payment Certificates  
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The payment to the contractor will be as follows for construction work:  

 
a. The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed.  
 

b. The Engineer shall check the Contractor's monthly statement and certify the amount to 

be paid to the Contractor.  
 

c. The value of work executed shall be determined, based on the measurements approved 

by the Engineer/ Engineer-in-charge.  
 

d. The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed.  
 

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

  
f. All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law.  
 

g. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  
 

h. Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed.  
 

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or 

the occurring of any claim.  
 

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

E. Finishing the Contract  
 
35. Completion Certificate  
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work.  
 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in- Charge.  
 
36. Final Account  
 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of receiving 

the Contractor's account if it is correct and complete. If the account is not correct or 

complete, the Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory after it has 
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been resubmitted, the matter shall be referred to the Competent Authority as defined in the 

Contract Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge.  
 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue  
 

a payment certificate within 28 days.  
 

F. Other Conditions of Contract  
 
37. Currencies  
 

All payments will be made in Indian Rupees.  
 
38. Labour   

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require.  
 
39. Compliance with Labour Regulations  
 

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the, State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given in the Contract Data. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules 

made their under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right 

to recover from the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer. The employees of the Contractor and the 

Sub-Contractor in no case shall be treated as the employees of the Employer at any point of 

time.  
 
40. Audit and Technical Examination  
 

Government shall have the right to cause an audit and technical examination of the works and the 
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final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of 

the final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed by 

him to have been done under the contract and found not to, have been executed, the Contractor shall 

be liable to refund the amount of overpayment and it shall be lawful for Government to recover the 

same from him in the manner prescribed in clause 24 above and if it is found that the Contractor 

was paid less than what was due to him, under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by 

 
Government to the Contractor. 

 
41. Death or Permanent Invalidity of Contractor  
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/ compensation as provided 

for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about 

the competence of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the contract was awarded.  
 
42. Jurisdiction  
 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement is 

entered into. No other jurisdiction shall be applicable.  
 

[End of GCC] 
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Contract Data 

Reference Particulars Data 

1.14 Employer Engineer In Chief , Palika Bhawan, UADD, Bhopal 

1.15 Engineer Assistant engineer  

1.16 Engineer in Charge #Inviting Officer#,  

1.22 
Stipulated period of 

completion 
 04 Month 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address  &  contact  details 

of  the Contractor 
As per Annexure H 

 

Address & contact details of  

the Employer/ Engineer - 
phone, Fax, e- mail. 

Executive Engineer, 

MOB NO  

5 
Subcontracting  permitted  for 
Contract Value 

Not Allowed. 

6 

Technical Personnel to be 

provided   by   the   contractor   
- requirement, & Penalty, if 
required Technical Personnel 
not employed 

As per Annexure-I (Format 1-3) 

10 

Specifications As per Annexure E 

Drawings As per Annexure-N 

12 

Competent Authority for 

deciding dispute  under 
Dispute Resolution System 

Superintending Engineer/Executive Engineer, 
UADD, Bhopal 

 

Appellate Authority  for  

deciding dispute  under 
Dispute Resolution System 

E-IN-C, uadd directorate, Bhopal / In absence of 
E- in –C, CE, uadd, directorate will be appellate 
authority  

13 

Period for submission of 
updated construction program 

(a) Every 1 Months or 
(b) At the end of every milestone, whichever is less. 

Amount  to  be  withheld  for  

not submitting construction 

program in the prescribed 
period 

 

14 
Competent Authority for 

granting Time Extension 

Superintending Engineer/ Executive Engineer, 
Urban Administration and Development) 

15 

Milestones   laid   down  for   
the contract 

Yes 

If Yes, details of Milestones As per Annexure – O 

Liquidated damage As per Annexure – P 
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17 List of equipment for lab As per Annexure - Q 

 Time to establish lab 30 days from date of signing of the agreement 

 Penalty for not 

establishing field 

Rs. 5000/………. per month for the delay 

 Laboratory  

18 Defect Liability Period 12 months after completion of works (date of completion as 

given in the completion certificate issued by employer) 

21 Competent Authority for 

determining the rate 

Engineer in chief, UADD Bhopal 

27 Any other condition for 
breach of contract 

Yes, as below: 

  If the contractor fails to achieve 50% financial progress in any 

milestone and/or fails to achieve 75% financial progress in two 

consecutive mile stones. 

28 Penalty Penalty Shall Include 

  a.   Security deposit as per clause 30 of General condition of 

contract and 

  b.  Liquidated damages as per clause 15 or performance 

security (Guarantee) including additional performance security 

(Guarantee), if any, as per clause 29 of General Conditions of 

Contract, whichever is higher 

29 Performance guarantee 
(Security) shall be valid up 

to 

6 months beyond the completion of defect liability period 
(maintenance Guarantee period) 

30 Security Deposit to be 
deducted from each 
running bill 

At the rate of 7% of Gross amount of running bill. 

 Maximum limit of 
deduction of Security 
Deposit 

Up to 7% of Final Contract Amount. 

31 Price adjustment Formula 
and procedure to calculate  

As per Annexure R 

The price adjustment shall apply only in respect of the Cement, 

Steel, Bitumen and POL components 

31.1(1) Price adjustment shall be 

applicable 

Price adjustment shall be applicable only in case where the 

amount in NIT is more than Rs. 10(Ten) crores. This clause shall 

not have any bearing with the contract amount. 

32 32.1 Mobilization and 

Construction Machinery 

Advance Applicable 

No Mobilization and Construction Machinery Advance payable 

 32.2 If yes, Unconditional 
Bank Guarantee 

Not Applicable 

 32.3 If   yes, Rate   of 
interest chargeable on 
advances 

Not Applicable 

 32.4 If yes, Type & 

Amount of Advance 
payment that can be paid 

Not Applicable 

 32.5 If yes, Recovery of 
advance payment 

Not Applicable 

33 33.1 Secured Advance 

Applicable 
Not Applicable 

 33.2 if yes, Unconditional 

Bank Guarantee 
Not Applicable 

 33.2 if yes, Amount of 

Secured    Advance 

Not Applicable 
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 33.3 if yes, Conditions for 

secured advance 

Not Applicable 

 33.4 if yes, Recovery of 

Secured advance 

Not Applicable 

35 Completion   Certificate   -   
after physical completion 
of the Work 

As per Annexure-U 

Final   Completion 
Certificate   -after final 
payment on completion of 
the Work 

As per Annexure-V 

36 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal 

39 

Salient features of some of 

the major   labour   laws   

that   are applicable 

As per Annexure-W 

41 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal 
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Annexure - N 
(See clause 10 of sections 3-GCC) 

Drawings 
 
List of drawings –as per attached 
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Annexure - O 
(See clause 15 of sections 3-GCC) 

Details of Milestones 
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Annexure - P 
(See clause 15 of sections 3-GCC) 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 
attributable to the contractor, the Employer shall retain an amount from the sums 
payable and due to the contractor as per following scale - 

 
i. Slippage up to 25% in financial target during the milestone under consideration -2.5% 

of the work remained unexecuted in the related time span. 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration -5% of the work remained unexecuted in the related time span. 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span. 
 

iv. Slippage exceeding 75% in financial target during the milestone under consideration -

10% of the work remained unexecuted in the related time span. 

 
 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage on 

any milestone is if made good in subsequent milestones or at the time of stipulated period 

of completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor without penalty, the compensation shall be levied on the 

contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract 

price. 
 

The decision of Employer shall be final and binding upon both the parties. 

. 
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Annexure - Q 
(See clause 17 of sections 3-GCC) 

List of Equipment for Quality Control Lab 

As per Government norms. 
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Annexure - R 
(See clause 31 of sections 3-GCC) 

Price Adjustment 
 
The formulas for adjustment of price are as follow: 
 
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 
Weightages* of component in the work 
 
S.No Component Percentage of component in the work 
 

1 Cement - Pc 
 

2 Steel - Ps 
 

3 Bitumen - Pb 
 

4 POL- Pf 
 

 
Weightages of various components of the work shall be as determined by the competent technical 

sanction authority. 
 
Adjustment for cement component 
 

ii. Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (CrC0)/C0 
 

Vc= increase or decrease in the cost of work during the month under Consideration due to 

changes in rates for cement. 

C0= The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of industrial Development, Government of India, New 

Delhi, (www.eaindustry.nic.in) 
 

Cl= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 
 

Pc= Percentage of cement component of the work 
 
Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement 

group. 
 
Adjustment of steel component 
 

iii. Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 
 

Vs= 0.85xPsx/100xRx (SrSo)/So 
 

Vs= Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi, (www.eaindustry.nic.in) 
 

Si= The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial Development, 

New Delhi, 
 

(www.eaindustry.nic.in) 
 

Ps= Percentage of steel component of the work. 
 
Note: For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 
 
Adjustment of bitumen component 
 

iv. Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 
 

Vb= 0.85x Pb / 100xRx (Bi - Bo) / Bo 
 

Vb= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for bitumen. 
 

Bo= The official retail price of bitumen at the IOC depot at nearest centre on the date 

of opening of Bids. 
 

Bi= The official retail price of bitumen of IOC depot at nearest centre for the 15th day 

of the month under consideration. 
 

Pb =    Percentage of bitumen component of the work. 
 
Adjustment of POL (fuel and lubricant) component 
 

v. Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall 

be paid in accordance with the following formula:  
 

Vf= 0.85 x Pf/ 100 x R x ( Fi- Fo) / Fo 
 

Vf= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for fuel and lubricants. 
 

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer 

pumps of IOC at nearest center on the date of opening of Bids. 
 

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest 

center for the 15th day of month of the under consideration. 
 

Pf= Percentage of fuel and lubricants component of the work. 
 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group. 
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Annexure - S 
(See clause 32 of sections 3-GCC) 

 

Bank Guarantee Form for Mobilization and Construction Machinery 

Advance 
 
To, 
 

_______________________________ [Name of Employer] 
 

_______________________________ [Address of Employer] 
 

_______________________________ [Name of Contractor] 

 

In  accordance  with  the  provisions  of  the  General  Conditions  of  Contract,  clause  31 
 
("Mobilization  and  Construction  Machinery  Advance")  of  the  above-mentioned  Contract 
 
________________________ [Name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with___________________ [Name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount 

of__________________ [amount of Guarantee]* __________________ [in words]. 
 

We, the__________________ [Bank of Financial Institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 

surety merely, the payment to__________________ [Name of Employer] on his first demand 

without whatsoever right of obligation on our part and without his first claim to the Contractor, in 

the amount not exceeding 
 
__________________ [amount of guarantee]* __________________ [in words]. 
 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may 

be made between __________________ [Name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until __________________ [Name of Employer] receives full repayment of 

the same amount from the Contractor. 
 

Yours truly, 
 
Signature and Seal:  
Name of Bank/Financial Institution:  
Address :  
Date: 

 
* An amount shall be inserted by the Bank or Financial Institution representing the amount 

of the Advance Payment, and denominated in Indian Rupees.  
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Annexure - T 
(See clause 33 of sections 3-GCC) 

 

Bank Guarantee Form for Secured Advance 
 

INDENTURE FOR SECURED ADVANCES 
 
 
This indenture made the__________ day of__________ 20__ BETWEEN__________ 

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, administrators and assigns) or the one part and the Employer of 

the other part. 
 
Whereas by an agreement dated__________ (hereinafter called the said agreement) the contractor 

has agreed. 
 
AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on 

the security of materials absolutely belonging to him and brought by him to the site of the works 

the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) 
 
AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees__________ on the security of materials the quantities and other particulars of which are 

detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works 

signed by the Contractor on__________ and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 
 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
 
and in consideration of the sum of Rupees__________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 
 
That the said sum of Rupees__________ so advanced by the Employer to 
 
1. The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for 

no other purpose whatsoever.  

 
2. That the materials details in the said Account of Secured Advances which have been offered 

to and accepted by the Employer as security are absolutely the Contractor's own propriety and 

free from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own 

property and free  
 
from encumbrances of any kind and the Contractor indemnified the Employer against all claims 

to any materials in respect of which an advance has be made to him as aforesaid. 
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3. That the materials detailed in the said account of Secured Advances and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the Contractor solely in the execution of 

the said works in accordance with the directions of the Engineer.  

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor's custody and on his own responsibility and shall at all times be open 

to inspection by the Engineer or any officer authorized by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in 

a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same 

required by the Engineer.  

 
5. That the said materials shall not be removed from the site of the said works except with the 

written permission of the Engineer or an officer authorized by him on that behalf.  

 
6. That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the Employer 

will be at liberty to make a recovery from the Contractor's bill for such payment by deducting 

there from the value of the said materials than actually used in the construction and in respect 

of which recovery has not been made previously, the value for this purpose being determined 

in respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated.  

 
7. That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default be re-payable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly.  

 
8. That the Contractor hereby charges all the said materials with the repayment to the Employer 

of the said sum of Rupees ______________ and any further sum of sums advanced as 

aforesaid and  
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all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the covenant 

for payment and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time thereafter 

adopt all or any of the following courses as he may deem best: 
 

a. Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the contractor, he is to pay same to 

the Employer on demand.  

 
b. Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the Contractor.  

 
c. Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement.  

 
9. That except in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable.  

 
10. That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has 

not been here-in-before expressly provided for the same shall be referred to the Employer 

whose decision shall be final and the provision of the Indian Arbitration Act for the time 

being in force shall. apply to any such reference.  
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Annexure - U 
(See clause 35 of sections 3-GCC) 

 

Physical Completion Certificate 
 
Name of Work: 
 
……………………………………………………………...……………………………………… 
 
……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
 
 
Agreement 

No.……………………………….........……………Date…………………....…………………… 
 
 
 
Amount of Contract 

Rs……………………………………………………………………………….........................….. 
 
 
 
Name of Agency: 

…………………………………….....................………………………………………………….. 
 
 
 
Used MB No. 

…………………………………………………...............………………………………………... 
 
 
 
Last measurement recorded 
 

a. Page No. & MB No: _____________________  
 

b. Date: _________________________________  
 
Certified that the above mentioned work was physically completed on……………… (Date) and 

taken over on……………… (Date) and that I have satisfied myself to best of my ability that the 

work has been done properly. 

 

 
Date of issue 
 

Executive Engineer 
 

…………………… 
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Annexure - V 
(See clause 35 of sections 3-GCC) 

 

Final Completion Certificate 
 
Name of Work: 
 
………………………………………….......……………………………………………………… 
 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
 
Agreement 

No.……………………………………………Date……………………………………… 
 
 
 
Name of Agency: 

……………………………………………………………………………………….. 
 
 
 
Used MB No. 

…………………………………………………………………………………………... 
 
 
 
Last measurement recorded 
 

a. Page No. & MB No: _____________________  
 

b. Date: __________________________  
 
Certified that the above mentioned work was physically completed on……………… (Date) and 

taken over on……………… (Date). 
 
Agreement Amount Rs. 

……………………………………………………………………………….. 
 
Final Amount paid to contractor 

Rs……………………………………………………………………... 
 
Incumbency of officers for the work. 
 
 

I have satisfied myself to be best of my ability that the work has been done properly. 
 
 
Date of issue 

Executive 

Engineer 
 

…………………… 
 

…………………… 
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Annexure - W 
(See clause 39 of sections 3-GCC) 

 

Salient Features of Some Major Labour Laws Applicable 
 
a. Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

byaccident arising out of and during the course of employment.  

 
b. Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

onsatisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed 

minimum days'(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or more 

employees.  

 
c. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthlycontributions by the Employer plus workers at the rate prescribed (say, 10% or 

8.33%), The benefits payable under the Act are:  
 

i. Pension or family pension on retirement or death as the case may be.  
 

ii. Deposit linked insurance on the death in harness of the worker.  
 

iii. Payment of P.F. accumulation on retirement/death etc.  
 
d. Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

womenemployees in case of confinement or miscarriage etc.  

 
e. Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfaremeasures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ prescribed minimum (say 

20) or more contract labour.  

 
f. Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixedby appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled employment.  

 
g. Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when itwill be paid and what deductions can be made from the wages of the workers.  

 
h. Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

ofequal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc.  

 
i. Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribedminimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 
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prescribed amount of  
  

wages, calculated in the prescribed manner. The Act does not apply to certain establishments. 

The newly set-up establishments are exempted for five years in certain circumstances. States 

may have different number of employment size. 
 
j. Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolutionof industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment.  

 
k. Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and 

gets these certified by the designated Authority.  

 
l. Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

ofworkmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities.  

 
m. Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

ofchildren below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment of 

child labour is prohibited in building and construction industry.  

 
n. Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five)or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 

from home up to the establishment and back etc.  

 
o. The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 19.96: - All the establishments who carry on any 

building or other construction work and employs the prescribed minimum (say, 10) or more 

workers are covered under this Act. All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government.  

 
p. Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 
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afactory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is  
  

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 
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SECTION 3 

Conditions of Contract 
 

Part - II Special Conditions of Contract [SCC] 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 
General Description of work:  

 
   
 
Probable Amount of Contract: 

 
(Rs. In Figure)     000000/- 

 
(Rs. In Words)    
 
 
 

S.No. 
Particulars of 

Quantity Unit Rate 
Amount Amount 

Remarks  

Item of Work (in figure) (in words)  

     
 

i ii iii Iv v Vi vii Viii 
 

1        
 

        
 

2        
 

        
 

3        
 

        
 

4        
 

        
 

5        
 

        
 

6        
 

        
 

7        
 

        
 

8        
 

        
 

9        
 

        
 

10        
 

        
 

11        
 

        
 

12        
 

        
 

13        
 

        
 

14        
 

        
 

15        
 

        
 

  Total Amount (Rs. In Figure)    
  

Total Amount (Rs. In 

Words)………………………………………………....................................………………………… 
 

Executive Engineer 
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SECTION 5 
 

AGREEMENT FORM 
 

AGREEMENT 
 
This agreement,    made    on    the____________________    day    of____________________ 

between____________________ (Name and Address of Employer) (hereinafter called "the 

Employer) and ____________________ (Name and Address of Contractor) hereinafter called "the 

Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute___________________________(Name 

and identification number of Contract) (hereinafter called "the Works") and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein, at a cost of Rs.____________________. 

 

NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract.  

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.  

i. Letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data  

v. Bid Data  

vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the 

Contract.  
  
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 

first before written. 
 

The Common Seal of____________________ was hereunto affixed in the presence of: 
 
Signed, Sealed and delivered by the said_______________________________________________in 

the presence of: 
 
Binding Signature of Employer____________________ 

 

Binding Signature of Contractor___________________ 
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