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Project Estimate

Project Details

Estimation Number: ES-0111-26-0000000005 Work: W11 NETRAM ADIWASHI TO INDER ADIWASHI CC ROAD AND DRAIN
ULB: 0111 (Pichor Nagar Parishad) Demand ID: DM-0111-26-0000000005
Department: Public Works PAC: 3675244.0
Project No.: Gross: 4336787.92
Activity / SOR / NON SOR and WBS Details
Description Cou | Nos Len Brea Dept Volu Area Wei Quant Unit Price/U Amount GST Total Remark
nts gth dth h me ght [13Y nit Before % Amount s
GST
1 NII- | ALL KIND OF SOIL 1.0 |400.| 0.7 | 0.6 | 168. 168.0 | M3 151.0 | 25,368.0 | 18.0 | 29,934.2
2.6.1 0 0 0 4
1 NII- | CEMENT CONCRETE 1.0 |400.| 0.6 | 0.1 |24.0 24.0 | M3 | 4219.0 | 101,256.0 | 18.0 |119,482.0
4.1.4 |GRADE M-10 (NOMINAL 0 0 8
MIX) WITH 20 MM
MAXIMUM SIZE OF
STONE AGGREGATE
1 NII-5.1.1 | CEMENT CONCRETE 1.0 | 400.| 0.6 | 0.1 |24.0 24.0 | M3 | 5435.0 | 130,440. | 18.0 |153,919.2
GRADE M-20 (NOMINAL 0 00 0
MIX) WITH 20 MM
MAXIMUM SIZE OF
STONE AGGREGATE.
1 NII-5.11 2.0 [400.|0.15| 0.4 |24.0 48.0 | M3 | 5435.0 | 260,880. | 18.0 | 307,838.
0 00 40
1 19.1.1 | Foundations, footings, 2.0 | 400.| 0.5 200. 400.0 | M2 | 160.0 |64,000.0| 18.0 | 75,520.0
bases of columns, etc. o] o] 0 0
For mass concrete.
1 19.11 2.0 | 400.| 0.4 160. 320.0 | M2 | 160.0 | 51,200.0 | 18.0 | 60,416.0
0 0 0 0
1 5.1 Reinforcement For RCC 1.0 400 | 4000. | KG 57.0 |228,000.| 18.0 |269,040.
Work 0.0 0 00 00
1 3.3 Excavation For 1.0 | 400.| 5.0 | 0.2 |400. 400.0 | M3 | 122.0 |48,800.0| 18.0 |57,584.0
Roadworks up to 1000 (0] 0 (0] 0
m
1 3.12 | Cons Of Embankment 1.0 | 400.| 5.0 | 0.3 |600. 600.0 | M3 | 432.0 | 259,200.| 18.0 | 305,856.
Sub Grade 0 0 00 00
1 4.1 Construction of 1.0 | 400.| 5.0 | 0.1 |200. 200.0 | M3 | 1059.0 | 211,800.0| 18.0 |249,924.
Granular Sub-Base 0 0 0 00
1 6.1 Dry Lean Cement 1.0 | 400.| 5.0 | 0.1 |200. 200.0 | M3 | 3210.0 | 642,000. | 18.0 | 757,560.
Concrete Sub- Base (0] 0 00 00
1 NIV- | Deduct from Item No 6.1 1.0 | 400.| 5.0 | 0.1 |200. 200.0 | M3 | -161.0 - 18.0 -
6.1.1 |above if paver with ] 0 32,200.0 37,996.0
electronic sensor/ 0 0
mechanical pa
1 6.2.1 | Construction of Dowel 1.0 |[400.| 5.0 | 0.15 | 300. 300.0 | M3 | 5916.0 | 1,774,80 | 18.0 |2,094,26
jointed, Plain Cement 0 0 0.00 4.00
CConstruction of Dowel
jointed, Plain Cement
Concrete Poncrete
Pavement in M-30
Grade Concrete
1 6.2.3 | Deduct ltem From 6.2.1 1.0 | 400.| 5.0 | 0.15 | 300. 300.0 | M3 | -301.0 - 18.0 -
0 0 90,300.0 106,554.
0 00

WBS Summary

WBS Text

1 W11 NETRAM ADIWASHI TO INDER ADIWASHI CC 3,675,244.00
ROAD AND DRAIN

Total PAC 3675244.0




GST: 661543.92
Gross: 4336787.92



Project Estimate

Project Details

Estimation Number: ES-0111-26-0000000005 Work: W11 NETRAM ADIWASHI TO INDER ADIWASHI CC ROAD AND DRAIN
ULB: 0111 (Pichor Nagar Parishad) Demand ID: DM-0111-26-0000000005
Department: Public Works PAC: 3675244.0
Project No.: Gross: 4336787.92
Signature Not Signature Not
Verified Verified
Signedlby: Lok¢ndra Sign nd
Singh Bhide Sharma,
o] Recr, e
Bote: St2akba-06 Bth?:_ti " 1
11:4323 13:07:22
Sub Engineer E-sign CMO E-sign
AE E-sign SE Superintendent E-sign
Sub Engineer Division E-sign AE Division E-sign

EE E-sign
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shHich/a1.9./deh.zdt./ W11 NETRAM ADIWASHI TO INDER ADIWASHI CC ROAD
AND DRAIN /2026/008 T@foraR, fawies - 23-04-2026

gfal
& TR UlfeTehl AfeHhRI,

Pichor Nagar Parishad, fe: SHIVPURI

fasa: - W11 NETRAM ADIWASHI TO INDER ADIWASHI CC ROAD AND DRAIN @t
deheiicn! Tiepil o Taeel H 1

JaH: - PROJECT NUMBER PW1-EN2-0111-26-1340

fawrichTa Wefifa u=t & fer &= & CC Drain and CC Road &1 & Uresed a1 aRReroy
o T 2 1fmioT Rl g™ R & g ARTIT SORFRR Piost A Yahre/she fSeigH dvaw
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®. | BH B AW e IR, | @t (GST) =
1 fda=ur a3 ?
a3
W11 NETRAM
ADIWASHI TO .
Municipal | As per
1 INDER ADIWASHI ) ) 3675244.0 | 661543.92 | 4336787.92
Fund Estimation
CC ROAD AND
DRAIN

-
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Reason: Pgject
TS Cer tion
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®. | BH B AW e IR, | @t (GST) =
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LU
W11 NETRAM
ADIWASHI TO .
Municipal | As per
INDER ADIWASHI L 3675244.0 | 661543.92 | 4336787.92
Fund Estimation
CC ROAD AND
DRAIN
Signature Not
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Estimation Number: ES-0111-26-0000000005

ULB: 0111 (Pichor Nagar Parishad)

Work: W11 NETRAM ADIWASHI TO INDER ADIWASHI CC ROAD AND DRAIN

Project No.:

Department: Public Works

Demand ID: DM-0111-26-0000000005

PAC: 3675244.0

Gross: 4336787.92

1 NIl- ALL KIND OF SOIL 1.0 |400.| 0.7 | 0.6 | 168. 168.0 | M3 151.0 | 25,368.0 | 18.0 29,93;1.2 |
261 0 0 A p
1 NiI- | CEMENT CONCRETE 1.0 | 400.| 0.6 | 0.1 [24.0 24.0 | M3 | 4219.0 [101,256.0 | 18.0 |119,482.0
4.1.4 | GRADE M-10 (NOMINAL 0 0 8
MIX) WITH 20 MM
MAXIMUM SIZE OF
STONE AGGREGATE
T | NI-5.1.1 | CEMENT CONCRETE 10 [400.| 06 | 0.1 |24.0 24.0 | M3 | 5435.0 | 130,440. | 18.0 |153,919.2
GRADE M-20 (NOMINAL 0 00 o
MIX) WITH 20 MM
MAXIMUM SIZE OF
STONE AGGREGATE.
1T |NI-5.11 2.0 [400.] 015 | 0.4 |24.0 48.0 | M3 |5435.0 [ 260,880. | 18.0 |307,838.
0 00 40
_—
1 | 1911 |Foundations, footings, 2.0 |400.| 05 200. 400.0 | M2 | 160.0 [64,000.0 | 18.0 [75520.0
bases of columns, etc. 0 0 0 0
For mass concrete.
1 19.11 2.0 |400.| 0.4 160. 320.0 | M2 | 160.0 | 51,200.0 | 18.0 | 60,416.0
0 (V] 0 0
1 5.11 | Reinforcement For RCC 1.0 400 | 4000. | KG | 57.0 |228,000.| 18.0 |269,040.
Work 00| o 00 00
1 3.3 Excavation For 1.0 | 400.| 5.0 | 0.2 | 400. 400.0 | M3 | 122.0 |48,800.0 | 18.0 |57,584.0
Roadworks up to 1000 0 0 0 0
m
1 3.12 Cons Of Embankment 1.0 | 400.| 5.0 | 0.3 | 600. 600.0 | M3 | 432.0 | 259,200. | 18.0 | 305,856.
Sub Grade 0 0 00 00
1 4.1 Construction of 1.0 [400.| 5.0 | 0.1 |200. 2C0.0 | M3 | 1059.0 | 211,800.0( 18.0 |249,924.
Granular Sub-Base 0 0 0 00
1 6.1 Dry Lean Cement 1.0 |400.| 5.0 | 0.1 |200. 200.0 [ M3 | 3210.0 | 642,000. | 18.0 | 757,560.
Concrete Sub- Base 0 Y 00 00
1 NIV- | Deduct from Item No 6.1 1.0 | 400.| 5.0 | 0.1 |200. 200.0 | M3 | -161.0 - 18.0 :
6.1.1 | above if paver with 0 0 32.2: 0 37.9096.0
electronic sensor/
mechanical pa
1 6.2.1 | Construction of Dowel 1.0 |400.| 5.0 | 0.15 | 300. 300.0 | M3 | 5916.0 | 1,774,80 | 18.0 |2,094,26
jointed, Plain Cement 0 0 0.00 4.00
CConstruction of Dowel
jointed, Plain Cement
Concrete Poncrete
Pavement in M-30
Grade Concrete
2. Deduct Item From 6.2.1 1.0 | 400.| 5.0 | 0.15 | 300. 300.0 | M3 | -301.0 - 18.0 -
k 623 oo 0 0 90,300.0 106,554.
0 00
1 W11 NETRAM ADIWASHI TO INDER ADIWASHI CC 3,675,244.00
ROAD AND DRAIN
P, Total PAC 3675244.0
ya
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GOVERNMENT OF MADHYA PRADESH

ULB Name
##Office Address##

Appendix 2.10

Tender Document

For Percentage Rate only in Work Departments and other Departments similar to Works Departments
(Effective from Aug 2021)

Office of the

NIT Number and Date : Date

Agreement Number and Date

Name of Work

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure)

(Rs. In Words)

Contracts Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion N R Month (With rainy season)

E-Tender UADD, BHOPAL Page 1



Appendix 2.10

Tender Document

Table of contents

Section No Particulars Page Number
Section 1 NIT 03-04
Section 2 Instructions to Bidders (ITB) 05-9
Bid Data Sheet 10-12
Annexure - Ato M 13-33
Section 3 Table of Clauses 34
Part - | General Conditions of Contract (GCC) 34-49
Contract Data 50-52
Annexure - N to W 53-67
Part - Il Special Conditions of Contract (SCC) 68
Section 4 Bill of Quantities (BOQ) 69
Section 5 Agreement Form 70

1
E-Tender UADD, BHOPAL Page 2



SECTION 1

Government of Madhya Pradesh

##Office Name###
##Office Address##

N.L.T. No. /2026/e-tendering/

Notice Inviting e-Tenders

Date

/

Online Percentage rate bids for the following works are invited from registered contractors
and firms of repute fulfilling registration criteria:

S.No. Work District Probable Amount| Completion
(Rs.) Period (months)
. ... Month (with
rainy season)

1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app

2. The Bid Document can be purchased only online from00#00/2025, 10:00 AM

t000##00/2025, 5:30, PM.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

#INVITING OFFICER#

#OFFICE ADDRESSH#

E-Tender UADD, BHOPAL

Page 3




Notice Inviting e-Tenders
Government of Madhya Pradesh

##Office Name#t##

##Office Address#it#
N.L.T. No./2025/e-tendering/

Date XX/XX/2025

Online Percentage rate bids for the following works are invited from registered contractors

and firms of repute fulfilling registration criteria:

Earnest
o Probable Money Cost of Bid Category of Period Qf
S.N. Name of Work District Amount Deposit Document Contractor Completion
(Rs.) (EMD) (In Rupees) (In months)
( In Rupees)
PWD
Contractor 4 Month
registered ith rain
1 000000/- 0000# /- 000##/- through New (wi ny
Centralized season)
Registration
System Pwd

All details relating to the Bid Documents can be viewed and downloaded free of cost on the

website.

Bid Document can be purchased after marking online payment of portal fees through
Credit/Debit/Cash Card/Internet Banking.

At the time of submission of the bid the eligible bidder shall be required to:

a. Pay the cost of Bid Document;
b. Deposit the Earnest Money;

c. Submit a Check list; and

d. Submit an affidavit.
Details can be seen in the Bid Data Sheet

Eligibility for Bidders:

a. At the time of submission of the Bid the bidder should have valid registration with
the Government of Madhya Pradesh, PWD in appropriate class. However, such
bidders who are not registered with the Government of Madhya Pradesh and are
eligible for registration can also submit their bids after having applied for

registration with appropriate authority.

b. The bidder would be required to have valid registration at the time of signing of the

Contract.

c. Failure to sign the contract the selected bidder, for whatsoever reason, shall result

in forfeiture of the earnest money deposit.

Pre-qualification - Prequalification conditions, wherever applicable, are given in the

BidData Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
10:00 AM

The Bid Document

can be purchased only online00#00/2025,

t000##00/2025, 5:30, PM. Other key dates may be seen in Bid Data Sheet.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

#INVITING OFFICER#
#OFFICE ADDRESS#

E-Tender UADD, BHOPAL

Page 4




SECTION 2

INSTRUCTIONS TO BIDDERS (I1TB)
A. GENERAL
1. Scope of Bid
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.
2. General Quality of Work:
The work shall have to be executed in accordance with the technical specifications specified in
the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety
and security of workmen and works.
3. Procedure For Participation In E-Tendering
The procedure for participation in e-tendering is given in the Bid Data Sheet.
4. One Bid Per Bidder
4.1 The bidder can be an individual entity or a joint, venture (if permitted as per Bid Data Sheet).

In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data
Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he
does so, all bids wherein the bidder has participated shall stand disqualified.

5. Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid, and no
claim whatsoever for the same shall lie on the Government.

6. Site Visit and examination of works
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid and
entering into a contract for construction of the work. All costs in this respect shall have to be
borne by the bidder.

B. Bid Documents
7. Content of Bid Documents

The Bid Document comprises of the following documents:
7.1 NIT with all amendments.
7.2 Instructions to Bidders, Bid Data Sheet with all Annexures
7.3 Conditions of Contract:
i.  Part | General Conditions of Contract and the Contract Data with all Annexures;
and
ii.  Part Il Special Conditions of Contract.
7.4 Specifications

7.5 Drawings
7.6 Priced Bill of Quantities

7.7 Technical and Financial Bid

7.8 Letter of Acceptance

7.9 Agreement, and

7.10 Any other document(s), as specified.
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8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document.
Bidder shall be solely responsible for his failure to do so.

9. Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:
9.1 Detailsof venue  date and time would be mentioned in the Bid Data  Sheet.

Any change in the schedule of pre-bid meeting would be communicated on the website

only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications  in  writing

10.

11.

12.

before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer
may, at his option, give such clarifications as are felt necessary.
9.3  Minutes of the pre-bid meeting including the gist of the questions raised and the responses
given together with any response prepared after the meeting will be hosted on the website.
9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication
of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit
Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded
as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing
of the same by the Digital Signature of their authorized representative.

Documents Comprising The Bid

The bid submitted online by the bidder shall be in the following parts:

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:
i.  Registration number or proof of application for registration and organizational
details in format given in the Bid Data Sheet.
ii. Payment of the cost of Bid Document;
iii.  Earnest Money; and

iv.  An affidavit duly notarized.

Part 2 - This shall be known as Online Envelope B and required to be submitted only in works
where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid
Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by documents to
demonstrate fulfilment of pre-qualification conditions.
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Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C shall
contain financial offer in the prescribed format enclosed with the Bid Data Sheet.

13. Language

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder
and the Employer shall be in English or Hindi. Supporting documents and printed literature that
are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English. In such case, for the purposes of interpretation of
the bid, such translation shall govern.

14. Technical Proposal

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.

14.2  All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest
money deposit, if any document / information are found false/ fake/ untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning authority
may at his discretion forfeit his performance security/ guarantee, security deposit,
enlistment deposit and take any other suitable action.

15. Financial Bid

15.1 The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would be
arrived at in relation to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

15.2  Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found, lower of the two shall be taken as valid and correct.

15.3  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other

levies; and the Employer shall not be liable for the same.

15.4  The material along with the units and rates, which shall be issued, if any, by the department
to the contractor, is mentioned in the Bid Data Sheet.

16. Period of Validity of Bids
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of "close for

biding" as prescribed by the Employer. The validity of the bid can be extended by mutual consent
in writing.

17. Earnest Money Deposit (EMD)

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

17.2 “EMD/ Bid Security shall be submitted only online using options available in the
tender portal within the specified time limit. Bidders are advised to process it well in

advance. No claim shall be entertained due to delay in online transactions via
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17.3
17.4

17.5

17.6

18. ‘The bidder is required to submit digitally signed Bid i.e. Envelop A, B& C online only. No

payment gateway/baking portal.”

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of
the decision on the bid.

EMD of the successful Bidder will be discharged when the. Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

physical submission of the Bid will be accepted except in exceptional case under clause 19.7.”

E. Opening and Evaluation of Bid

19. Procedure

19.1

19.2

19.3

194

Envelope 'A' shall be opened first online at the time and date notified and its contents shall
be checked. In cases where Envelop 'A' does not contain all requisite documents, such bid
shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified. The bidder shall have freedom to witness opening of
the Envelop 'B'. Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical
Bid (Envelop 'B") shall not be opened.

Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop 'C.

After opening Envelop 'C' all responsive bids shall be compared to determine the

lowest evaluated bid.

19.5

19.6

19.7

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

“In exceptional case, if physical submission of certain documents is found essential, then
expressed prior permission must be obtained in writing by the tender issuing authority from
an authority, as authorized by the State Government. In such a case, such documents are
required to be submitted physically at the place and date specified in the Bid Data Sheet. In
case of any mismatch in the documents submitted in the physical form and that uploaded
online, or if the contractor fails to submit the document physically, the bid shall be liable
for rejection as non-responsive.”

20. Confidentiality

20.1

20.2

E-Tender UADD, BHOPAL
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with such process until final decision on the bid.
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award decisions may result in the rejection of his bid.
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Award of Contract

21. Award of Contract

22.

23.

24,

“The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) that
his bid has been accepted. The original copy of affidavit will have to be submitted by the

successful bidder at the time of signing of the contract.”

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall
be in the form and for the duration, etc. similar to Performance Security.

Signing of Contract Agreement

23.1

23.2

23.3

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of issue of
LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other action
against the bidder.

Corrupt Practices

The Employer requires that bidders observe the highest standard of ethics during the procurement
and execution of contracts. In pursuance of this policy, the Employer:
May reject the bid for award if it determines that the bidder recommended for award has, directly

or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing

for the Contract; and

May debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to

participate in bids, if it at any time determines that the bidder has, directly or through an agent,

engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a

contract. For the purposes of this provision, the terms set forth above are defined as follows:

a.

"Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

"Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;
"Coercive Practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party;'
"Collusive Practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another
party.

[End of ITB]
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BID DATA SHEET

GENERAL
SR. No. Particulars Data
1 Office inviting tender
2 NIT No
3 Date of NIT XXIXX/12025
4 Bid document download available From:  00#00/2025, 10:00 AM
from
date & time To: 00##00/2025, 5:30 PM
5 Website link https://mptenders.gov.in/nicgep/app
SECTION 1-NIT
Clause Particulars Data
Reference
2 Portal fees As Applicable
3 Cost of bid document Rs. 000##/-
Cost of bid document Payable at Online
Cost of bid document In favor of Online
4 Affidavit format Annexure B
5 Pre-qualifications required No
If Yes, details Annexure C
If Yes, details Annexure D
7 Key dates Annexure A
SECTION2-1TB
Clause Particulars Data
Reference
1 Name of work
2 Specifications Annexure — E
In addition to as below-
(A) In case of roads and brick works:
Specification for road and bridge
Work (fifth revision) by Morth.
(B) In case of Building Works
Specification for building work by CPWD
(C) Stipulation by S.O.R in Force.
Procedure for participation in e-
3 tendering Annexure — F
4 Whether Joint Venture is allowed No
9 If yes, requirement for Joint
Venture
Pre bid meeting to be held NO
If Yes, Date, Time & Place Date:
Time from:
Place:

E-Tender UADD, BHOPAL
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Clause
Reference Particulars Data
12 Envelope-A containing: Submits Online Only
i.  Registration number or proof of Annexure H
application for registration and
organizational details as per
ii. Cost of Bid Document
iii. EMD
iv. An affidavit duly notarized as per Annexure - B
14 Envelope-B Technical Proposal Annexure -1 and
Annexure -1 (Format 1-1 to 1-5).
15 Envelope-C Financial Bid Annexure-J
Materials to be issued by the department Annexure-K
16 Period of Validity of Bid 120 Days
17 Earnest Money Deposit Rs 0000#/-
Online payment through Debit
Forms of Earnest Money Deposit Card/Credit Card /Internet Banking or
system Generated Challan.
Account Detail for online EMD payment As Per Portal Rule
19.70 Envelope B as specified in clause 12 of ITB. Online Only
21 Letter of Acceptance (LoA) Annexure L
Performance Security to be deposited @
22 Amount of Performance Security 3 (Three) % of the contract amount.
/Additional Performance Security, if any Additional Performance Security to be
deposited @ equal to:-

(@) If rates are below 10% and upto
20% - value equal to the percentage
below 10% of probable amount of
contract (PAC).

(b) If rates are below 20% - as per (a)
and twice the value below 20% of
probable amount of contract (PAC).

Performance security in the format Annexure M
Performance security in favour of

6 months beyond the completion of
Performance security valid up to defect liability period
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Annexure - A
(See Clause 1,7 of Section 1-NIT)

Critical Dates

Document Sale Start Date

Document Download/Sale start Date
Seek Clarification Start Date

Seek Clarification End Date

Pre Bid Meeting Date

Bid Submission Start Date

Bid Submission End Date

Bid Opening Date

O N OB |IWIN|F
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Annexure - B
(See clause 3 of section 1-NIT)

IAFFIDAVIT]|

(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 100)

I/we who is/are

(status in the firm/ company) and competent for submissions of the affidavit On behalf of
M/S (contractor) do solemnly affirm an oath and state
that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in support
of the following information in bid documents which are being submitted in response to notice
inviting e-tender No. for

(Name of work) dated issued by the (Name
of the department).

I/'we am/ are fully responsible for the correctness of following self-certified information/
digitally signed documents and certificates:

1. That the self-certified information /digitally signed documents given in the bid document are
fully true and authentic.

2. That:
a. Information regarding financial qualification and annual turnover, submitted online is
correct.
b. Information regarding various technical qualifications, submitted online is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
Or
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (Bidder)

I/we, ; above deponent do hereby certify that the facts

mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of
any information is found to be incorrect/ untrue or found violated, then without giving any prior
notice, our bid shall be liable for rejection or termination of contract, without prejudice to any other
rights of remedy including the forfeiture of the bid security/performance security.

Verified today (dated) at (place).

Signature with Seal of the Deponent (Bidder)
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Annexure - C
(See clause 5 of section 1-NIT)

Pre-Qualifications Criteria
A. Financial
i. experience of having successfully executed:

a. three similar works each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or

b. two similar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years; or

c. one similar work of aggregate cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last 3 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years,
which should not be less than the minimum, physical requirement, if any, fixed for the work.

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which shall be
worked out as given in format 1-2 of Annexure |.

B. Physical
Physical qualifications for the work shall be as below

S.No Particulars Quantity Period

1 | Physical qualification required Yes/No

2 Earthwork

3 | Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific
Bid.
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Annexure - D
(See clause 6 of section 1-NIT)

Special Eligibility Criteria

The bidder should have experience of:

A. Erection of Steel Gates

B. Construction of tunnel

Above criteria are indicative, subject to suitable stipulations by the departments and specific

bid.

Note:

Page 15
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Annexure - E
(See clause 2 of sections 2- ITB & Clause 10 of GCC)

Specifications

1. MP UADD Specifications for relevant volume of Integrated Standard Schedule of Rates, Aug
2021

2. As per Drawing Design

3. IRC

The provisions of general/special conditions of contract, those specified elsewhere in the bid document,
as well as execution drawings and notes, or other specifications issued in writing by the Employer shall

form part of the technical specifications of this work.

Page 16
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1)

2)

Annexure - F
(See clause 3 of sections 2- ITB)

Procedure for Participation in e-Tendering

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://mptenders.gov.in/nicgep/app) by clicking on the link
“Online bidder Enrollment” on the MP TENDERS Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the MP TENDERS
Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Ill Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password
and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

There are various search options built in the MP TENDERS Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search for
tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the MP TENDERS Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the MP TENDERS Portal to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

3)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.
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4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents’ area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “online” to pay the tender fee / EMD.
4) Bidder should prepare the EMD as per the instructions specified in the tender document.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BoQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details
have been completed, the bidder should save it and submit it online, without changing the
filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this key
is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

7) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission”
in the portal), the portal will give a successful bid submission message & a bid summary will
be displayed with the bid no. and the date & time of submission of the bid with all other
relevant details.

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.
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ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

3. Any queries relating to the process of online bid submission or queries relating to MP TENDERS
Portal in general may be directed to the 24x7 MP TENDERS Portal Helpdesk.

4. Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details
are available at https://mptenders.gov.in/nicgep/app

5. Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before the
start time and date and after the end time and date for the relevant stage of the bid as set by the
Department.

6. Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit
Bid of all the envelopes and documents related to the Bid required to be uploaded as per the time
schedule mentioned in the key dates of the Notice inviting e-Tenders after signing of the same by
the Digital Signature of their authorized representative.

7. Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs.
[as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid
Document shall be available for purchase to concerned eligible bidders immediately after online
release of the bids and upto scheduled time and date as set in the key dates. The payment for the
cost of bid document shall be made online through Debit/Credit card, Net banking or NEFT Challan
through the payment gateway provided on the portal.

8. W.ithdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid till Bid submission end date.

E-Tender UADD, BHOPAL Page 19



Annexure - G

(See clause 4 of sections 2- ITB)

Joint Venture (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled -

1.

Number of partners in a joint venture shall not exceed 3 (three). The partners shall comply with

the following requirements:

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall
'be evidenced by submitting a power of attorney signed by legally authorized signatories of
all the partners;

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and
on behalf of any and all partners of the joint venture and the entire execution of the contract,
including payment, shall be done exclusively with the partner in charge; all partners of the
joint

d. all the partners of the Joint Venture shall be liable jointly and severally for the execution of
the contract in accordance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the
Agreement [in case of a successful bid];

e. The joint venture agreement should indicate precisely the role and responsibilities of all the
members of JV in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project including operation and maintenance of the works.
All members of JV should have active participation in execution during the currency of the
contract. This should not be varied/modified subsequently without prior approval of the
employer;

f.  The joint venture agreement should be registered, so as to be legally valid and binding on
all partners; and

g. A copy of the Joint Venture Agreement entered into by the partners shall be submitted with
the bid.

All the partners should meet out the minimum qualifying criteria required for the bid and

collectively must meet the criteria specified in full. Failure to comply with this requirement will

result in rejection of the joint venture's bid.

The performance security of a Joint Venture shall be in the name of the partner Lead
Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory (IES) on behalf of the
joint venture

An individual bidder cannot at the same time be member of a joint venture applying for this bid.
Further, a member of a particular bidder joint venture cannot be member of any other bidder
joint venture applying for this bid.

Furnish details of participation proposed in the joint venture as below:
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE
Participation Details Firm 'A’'(Lead Partner) Firm'B' Firm'C'
Financial
Name of the Banker(s)
Planning
Construction Equipment
Key Personnel

Execution of Work

(Give details on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below.
a. The lead partner must meet at least 50% requirement of technical and financial
eligibility criteria required for the bid
b. The other partner (s) must meet at least 25% requirement of technical and financial
eligibility criteria required for the bid.
c. The lead partner and the other partners should together meet 100% of all the eligibility
criteria required for the bid.
8. For the meeting the minimum qualification criteria of experience of similar nature work, every
partner can have experience of different work as define in similar nature works and together
should have the experience of all type of works describe in similar nature work.
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Annexure - H
(See clause 12 of sections 2- ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

S.No. Particulars Details
1 Registration number issued by Centralized (If applicable, scanned copy of proof of
Registration System of Govt, of M.P. or Proof of application for registration to be
application for registration. uploaded)

2 Valid Registration of bidder in appropriate class Registration No. Date (Scanned copy
through Centralized Registration of Govt, of MP of Registration to be uploaded)

3 Name of Organization/ Individual/ Proprietary
Firm/ Partnership Firm

4 Entity of Organization

Individual/ Proprietary Firm/ Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture

Address of Communication

PAN No.

GST No

Telephone Number with STD Code

© |0 |V (o

10 Fax Number with STD Code

11 Mobile Number

12 E-mail Address for all communications

Details of Authorized Representative

13 Name

14 | Designation

15 Postal Address

16 | Telephone Number with STD Code

17 Fax Number with STD Code

18 Mobile Number

19 E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of
Association and Memorandum of Association along with registration certificate of the company shall have to be
enclosed.

Signature of Bidder with Seal
Date:
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Annexure - |
(See clause 14 of sections 2- ITB)

Envelope - B, Technical Proposal
Technical Proposal shall comprise the following documents:

S.No. Particulars Details to be submitted
1 Experience - Financial & Physical Annexure -1 (Format: 1-1)
2 Annual Turnover Annexure -1 (Format: 1-2)
3 List of technical personnel for the key positions Annexure -1 (Format: 1-3)

4 List of Key equipment/ machines for quality control labs Annexure -1 (Format: 1-4)

5 List of Key equipment/ machines for construction work Annexure -1 (Format: 1-5)

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Annexure - | (Format: 1-1)
(See clause 14 of sections 2- ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:

The bidder should have completed either of the below:

a.

Three similar works each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or

Two similar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years; or

One similar work of aggregate cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last 3 financial years;

To be filled in by the contractor:

Details of successfully completed similar works shall be furnished in the following
format.

Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Name of | Date of Work Date of Amount of | Employer's Name
Number & Year | Work Order Completion Contract and Address

Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement

Name of Date of Date of Amount of Amount of Employer's
Work Name

B. Physical Requirement:
Execution of similar items of works in any one financial year during the last three financial
years should not be less than the minimum physical requirement fixed for the work.

. Actual Quantity Executed (To be filled in by the contractor)
SNo Particulars
Year -1 Year -2 Year -3
1 | Physical qualification required
2 | Earthwork
3 | Concrete work
Note:
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed
in any one year during the last 3 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods

technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure - | (Format: 1-2)
(See clause 14 of sections 2- ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

1

2

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant,
ii. Audited balance sheet including all related notes, and income statements for the above
financial years to be enclosed.
Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be
evaluated further for bid capacity as under:
Bid Capacity= (1.5 AXB)-C
Where
A= Maximum value of civil engineering works executed in any one year during the last five

year (10% weightage per year shall be given to bring the value of work executed at present
price level)

B= Proposed contract period in years.
C= Amount of work in hand at present.
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nnexure - | (Format: 1-3)
(See clause 14 of sections 2- ITB &Clause 6 of GCC)

List of Technical Personnel for the Key Positions

Minimum requirement Available with the bidder
o s c
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Annexure - | (Format: 1-4)
(See clause 14 of sections 2- ITB)

List of Key Equipment / Machines for Quality Control Labs

Minimum requirement Available with the bidder

S. No. [ Name of Equipment/ Machinery | Quantity Name of Equipment/ Machinery | Quantity
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Annexure - | (Format: 1-5)
(See clause 14 of sections 2- ITB)

List of Key Equipment/ Machines for Construction Work

Minimum requirement Available with the bidder

S. No. | Name of Equipment/ Machinery | Quantity Name of Equipment/ Machinery | Quantity

E-Tender UADD, BHOPAL Page 28



Annexure - J
(See clause 14 of sections 2- ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)

NAME OF WORK

I/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in words) percent below/

above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all respects in
accordance with such conditions so far as applicable. I/We have visited the site of work and am/ are
fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns,
nature and the extent of ground, working conditions including stacking of materials, installation of tools
and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory
execution of contract.

Should this bid be accepted, 1/We hereby agree to abide by and fulfilment all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to
forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money
mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and

item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security and
sign the agreement his earnest money deposit shall be forfeited.

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated
as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.
Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the day of 20

Signature of Officer by whom accepted
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Annexure - K
(See clause 15 of sections 2- ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.No. Name of material Rate (Issue rate) Unit Remarks
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Annexure - L

(See clause 21 of sections 2- ITB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,
M/s.
(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya
Pradesh at your bided percentage below/ above or at par the Bill of Quantities and

item wise rates given therein.
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:
a. The performance security/ performance guarantee of Rs. (in figures) (Rupees

in words only). The performance security shall be in the shape of term
deposit receipt/ bank guarantee of any nationalized / schedule commercial bank valid up to
three months after the expiry of defects liability period.

b. Sign the contract agreement

Please note that the time allowed for carrying out the work as entered in the bid
is months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and
no separate letter for commencement of work is required. Therefore, after signing of the agreement, you
are directed to contact the Engineer-in-charge for taking the possession of site and necessary
instructions to start the work.

Yours Faithfully

#Inviting Officer#
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Annexure - M
(See clause 22 of sections 2- ITB)

PERFORMANCE SECURITY

To,
[Name of Employer]
[Address of Employer]
WHEREAS [name and address of Contractor] (Hereinafter called "the

Contractor™) has undertaken, in pursuance of Letter of Acceptance No.

dated to execute [Name of Contract and brief description
of Works] (hereinafter called "the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, up to a total of [amount of guarantee] *

(in words), such sum being payable in the types and proportions of currencies in

which the Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount

of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of the
Works to be performed there under or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification. This guarantee shall be valid until 3
(three) months from the date of expiry of the Defect Liability Period.

Signature, Name and Seal of the guarantor
Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian
Rupees.
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SECTION 3

Conditions of Contract
Part - | General Conditions of Contract [GCC]

Table of Clauses of GCC

Clause Particulars Clause Particulars
No No
A. General 21 Payments for Variations and / or Extra
Quantities
1 | Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 | Interpretations and Documents 23 No Interest Payable
3 | Language and Law 24 Recovery from Contractors
4 | Communications 25 Tax
5 | Subcontracting 26 Check Measurements
6 | Personnel 27 Termination by Engineer in Charge
7 | Force Majeure 28 Payment upon Termination
Contractor's Risks 29 Performance Security
9 | Liability For Accidents To Person 30 Security Deposit
10 | Contractor to Construct the Works 31 Price Adjustment
11 | Discoveries 32 Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 Completion Certificate
15 | Compensation for Delay 36 Final Account
16 | Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 | Tests 38 Labour
18 | Correction of Defects noticed during the Defect 39 Compliance with Labour Regulations
Liability Period
D. Cost Control 40 Audit and Technical Examination
19 | Variations - Change in original Specifications, 41 Death or Permanent Invalidity of Contractor
Designs, Drawings etc.
20 | Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS
1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
1.2 Chief Engineer: means Chief Engineer of the zone/ basin concerned.
1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.
1.4 Contract: means the Contract between the Employer and the Contractor to execute, complete

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning
wherever used.

1.5 Contract Data: means the documents and other information which comprise of the Contract.

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been accepted
by the Employer.

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid.

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of quantity
of any particular item mentioned in the bid document shall not madly completion of work or
any component thereof.

1.10  Day: means the calendar day.

1.11  Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

1.12  Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

1.13  Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14  Employer: means the party as defined in the Contract Data, who employs the Contractor
to carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote the Employer.

1.15  Engineer: means the person named in the Contract Data.

1.16  Engineer in charge: means the person named in the Contract Data.

1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site
for execution of work.

1.18  Government: means Government of Madhya Pradesh.

1.19  In Writing: means communicated in written form and delivered against receipt.

1.20  Material: means all supplies, including consumables, used by the Contractor for

Incorporation in the work.
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1.21

1.22

1.23

1.24
1.25

1.26

1.27

1.28

1.29

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is required to
complete the work. The stipulated period is specified in the Contract Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.
Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning wherever
used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be construed
and taken to mean the work by virtue of contract, contracted to be executed, whether
temporary or permanent and whether original, altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations

In the contract, except where the context requires otherwise:

a.

b.

Words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.

Provisions including the word "agree",
recorded in writing;

agreed" or "agreement" require the agreement to be

Written™ or "in writing” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record,;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 3.
Conditions of Contract:

4
5
6
7

i. Part | General Conditions of Contract and the Contract Data; with all Annexures

ii. Part If Special Conditions of Contract.

. Specifications
. Drawings
. Bill of Quantities

. Technical and Financial Bid
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8. Agreement, and
9. Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract Data.

Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be
sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The address
and contact details for communication with the Employer/Engineer shall be as per the details given
in the Contract Data. Communication between parties that are referred to in the conditions shall be
in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be
effective on confirmation of the transmission. The notice sent by registered post or speed post shall
be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal
service. In case of any change in address for communication, the same shall be immediately notified
to Engineer-in-Charge.

Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract
Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:
i.  Hiring of labour through a labour contractor.
ii.  The purchase of Materials to be incorporated in the works.
iii.  Hiring of plant & machinery.
c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract Data
will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within three days and has no further connection with the Works in the Contract.

Force Majeure

7.1 The term "Force Majeure™ means an exceptional event or circumstance:

a.  Which is beyond a Party's control,

b. Which such Party could not reasonably have provided against before entering into the
Contract,
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c.  Which, having arisen, such Party could not reasonably have avoided or overcome, and
d. This is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the
kind listed below, so long as conditions (a) to (d) above are satisfied:

i.  War, hostilities (whether war be declared or not), invasion, act of foreign enemies,

ii.  Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,

iii.  Riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

iv.  Munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

v.  Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

7.2 In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either
party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause
shall not give eligibility for price adjustment to contracts which are otherwise not subject to
the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the
contract after holding mutual discussions.

Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract are the responsibility of the
Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall be
the responsibility of the Contractor alone, notwithstanding the fact that the designs/
drawings or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government against all
action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons
employed by the contractor or his subcontractor for the works whether under the General law or
under workman's compensation Act, or any other statute in force at the time of dealing with the

E-Tender UADD, BHOPAL Page 37



question of the liability of employees for the injuries suffered by employees and to have taken steps
properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1  The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

10.2  In the case of any class of work for which there is no such specification as is mentioned in
Contract Data, such work shall be carried out in accordance with the instructions and
requirement of the Engineer-in-charge.

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency
of the scaffolding, timbering, machinery, tools and implements, and generally of all means
used for the fulfilment of this contract whether such means may or may not be approved or
recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries
and carry out the Engineer's instructions for dealing with them.

12. Dispute Resolution System

12.1  Nodispute can be raised except before the Competent Authority as defined in Contract Data
in writing giving full description and grounds of dispute. It is clarified that merely recording
protest while accepting measurement and/or payment shall not be taken as raising a dispute.

12.2  Nodispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry
of 45 days of its first occurrence shall not be entertained and the Employer shall not be
liable for claims arising out of such dispute.

12.3  The Competent Authority shall decide the matter within 45 days.

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the
Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

12,5  Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran
Adhiniyam, 1983.

12.6  The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.
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B. Time Control

13. Programme

13.1

13.2

13.3

13.4

135

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order and timing for all
the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to site, the

list of key personnel being deployed, the list of machinery/equipment being placed in field
laboratory and the location of field laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit an
updated Programme within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time

14.1

14.2

14.3

If the Contractor desires an extension of time for completion of the work on the ground of
his having been unavoidably hindered in its execution or on any other grounds, he shall
apply, in writing, to the Engineer-in-charge, on account of which he desires such extension.
Engineer-in-Charge shall forward the aforesaid application to the Competent Authority as
prescribed.

The competent authority shall grant such extension at each such occasion within a period of
30 days of receipt of application from contractor and shall not wait for finality of work.

Such extensions shall be granted in accordance with provisions under clause-15 of this
agreement.
In case the work is already in progress, the Contractor shall proceed with the execution of

the works, including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid with all due diligence.

15. Compensation for delay

151

15.2

15.3

The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of signing of
the agreement. It is clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works, the
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15.4

155

15.6

15.7

contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount
equal to the liquidated damages leviable until the Contractor makes such delays good.
However, the Engineer-in-charge shall accept bankable security in lieu of retaining such
amount.

If the Contractor is given extension of time after liquidated damages have been paid, the
Engineer in Charge shall correct any over payment of liquidated damages by the Contractor
in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the stipulated
contract period (including extension of time) the sum so retained shall be adjusted against
the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ added
from/to the net amount of the bill after deducting the cost of material supplied by the department.

17. Tests
17.1

17.2

17.3

C. Quality Control

The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

The contractor shall have to establish field laboratory within the time specified and having
such equipment’s as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is specified in
the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1
18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well before the
end of the Defect Liability Period. The Defect Liability Period shall automatically stand
extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer
will assess the cost of having the Defect corrected, and the cost of correction of the Defect
shall be recovered from the Performance Security or any amount due or that may become
due to the contractor and other available securities.
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D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations, omissions or additions to
or substitutions in the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing
signed by the Engineer-in- charge, and such alterations, omission, additions or substitutions
shall not invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the work, shall be
carried out by the contractor on the same conditions in all respects on which he agrees to do
the main work.

The time for the completion of the work shall be adjusted in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as extra items.

21. Payments for Variations and /or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra items under
this clause shall be worked out in accordance with the following provisions in their
respective order: -

a. The contractor is bound to carry out the additional (Extra quantity), work at /the same
rates as are specified in the contract for the work.

b. If the item is not i the priced BOQ and is included in the SOR of the department, the
rate shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable SOR
- such rates will be derived from the rates for a similar class (type) of work as is
provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the
percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and
the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined
by the Competent Authority as defined in the Contract Data on the basis of the rate
analysis derived out of prevailing market rates when the work was done.

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the
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contractor does not accept the rate approved by the Engineer in Charge for a particular
item, the contractor, shall continue to carry out the item at the rates determined by the
Competent Authority. The decision on the final rates payable shall be arrived at through
the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

23.

24.

25.

26.

22.1

22.2

22.3

If at any time after the commencement of the work, the Engineer-in-charge, for, any reason
whatsoever, not require the whole or any part of the work as specified in the bid to be
carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor
and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived' from the execution of work
in full or on account of any loss incurred for idle men and machinery due to any alteration
or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute
such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department may be entitled to recover such sum by:

Tax

251

25.2

25.3

a. Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable under
the contract to the contractor.

b. If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of
the department, including the securities which become due for release.

c. The department shall, further have an additional right to effect recoveries as arrears of
land revenue under the M.P. Land Revenue Code.

The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax
and other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and
authorities.
The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be
payable to the contractor.

Check Measurements

26.1

The department reserves to itself the right to prescribe a scale of check measurement of
work in general or specific scale for specific works or by other special orders.
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26.2

26.3

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at
any stage up to the date of completion of the defect liability period specified in this contract,
shall be recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2

27.3

27.4

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge
may by notice require the Contractor to make good the failure and to remedy it within a
specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a. Abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract;

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c. Without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time;

d. The Contractor does not maintain a valid instrument of financial security as prescribed:;

e. The Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

f.  If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data;

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract;

h. Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days'
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may
terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1

28.2

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty as
indicated in the Contract Data. The amount so arrived at shall be determined by the
Engineer-in-Charge and shall be final and binding on both the parties.

Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate
for the value of the work done, the reasonable cost of removal of Equipment, repatriation of
the Contractor's personnel employed solely on the Works, and the Contractor's costs of
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29.

30.

31.

28.3

protecting and securing the Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional performance security, if

any, as specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall

have to ensure that such performance security and additional performance security, if any, remains

valid for the period as specified in the Contract Data.

Security Deposit-

30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as specified in the
Contract Data. The total amount of Security Deposit so deducted shall not exceed the
percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 8 (Eight) months beyond the
completion of Defect Liability Period/ extended Defect Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.

Price Adjustment

311

31.2

Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.
4. In the Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter: R= Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of secured
advance recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.
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31.3

314

315

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of
such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either positive or
negative, i.e. if the price adjustment is in favour of the Employer, the same shall be
recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance

321
32.2

32.3
324

325

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to the
contractor of the amounts stated in the Contract Data, against provision by the contractor
of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in

the name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been repaid, but the amount
of the guarantee shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost of
construction machinery and admissible only for new construction machinery.

The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall be
taken of the advance payment or its recovery in assessing valuations of work done,
variations, price adjustments, compensation events, or liquidated damages.

33. Secured Advance

33.1
33.2

33.3

334

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended for but
not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name
as stated in the Contract Data, in amounts equal to the advance payment. The guarantee
shall remain effective until the advance payment has been adjusted, but the amount of the
guarantee shall be progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in the
Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
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The payment to the contractor will be as follows for construction work:

a. The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

b. The Engineer shall check the Contractor's monthly statement and certify the amount to
be paid to the Contractor.

c. The value of work executed shall be determined, based on the measurements approved
by the Engineer/ Engineer-in-charge.

d. The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

e. The value of work executed shall also include the valuation of Variations and
Compensation Events.

f. All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.

g. The Engineer may exclude any item certified in a previous certificate or reduce the

proportion of any item previously certified in any certificate in the light of later
information.

h. Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or
the occurring of any claim.

j-  The payment of final bill shall be governed by the provisions of clause 36 of GCC.
E. Finishing the Contract

35. Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be issued by the
Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the prescribed
format in the Contract Data shall be issued by the Engineer-in- Charge.

36. Final Account

36.1

The Contractor shall supply the Engineer with a detailed account of the total amount that
the Contractor considers payable for works under the Contract within 21 days of issue of
certificate of physical completion of works. The Engineer shall issue a Defects Liability
Certificate and certify any payment that is due to the Contractor within 45 days of receiving
the Contractor's account if it is correct and complete. If the account is not correct or
complete, the Engineer shall issue within 45 days a schedule that states the scope of the
corrections or additions that are necessary. If the Account is still unsatisfactory after it has
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36.2

been resubmitted, the matter shall be referred to the Competent Authority as defined in the
Contract Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue

a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.
38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

39. Compliance with Labour Regulations

39.1

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the, State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given in the Contract Data. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made their under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have right
to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer. The employees of the Contractor and the
Sub-Contractor in no case shall be treated as the employees of the Employer at any point of

time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works and the
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final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of
the final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed by
him to have been done under the contract and found not to, have been executed, the Contractor shall
be liable to refund the amount of overpayment and it shall be lawful for Government to recover the
same from him in the manner prescribed in clause 24 above and if it is found that the Contractor
was paid less than what was due to him, under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by

Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners are
only minors, the contract shall be closed without levying any damages/ compensation as provided
for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about
the competence of the survivors, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms and conditions under which the contract was awarded.

42. Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement is
entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Reference Particulars Data
1.14 Employer Engineer In Chief , Palika Bhawan, UADD, Bhopal
1.15 Engineer Assistant engineer
1.16 Engineer in Charge #Inviting Officer#,
Stipulated period of 04 Month
1.22 completion
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details As per Annexure H
4 of the Contractor
. Executive Engineer,
Address & contact details of
the Employer/ Engineer - MOB NO
phone, Fax, e- mail.
Subcontracting permitted for | Not Allowed.
5 Contract Value
Technical Personnel to be As per Annexure-I (Format 1-3)
provided by the contractor
- requirement, & Penalty, if
required Technical Personnel
6 not employed
Specifications As per Annexure E
10 Drawings As per Annexure-N
Competent Authority for Superintending Engineer/Executive Engineer,
deciding dispute under UADD, Bhopal
12 Dispute Resolution System
Appellate Authority for E-IN-C, uadd directorate, Bhopal / In absence of
deciding dispute under E- in —C, CE, uadd, directorate will be appellate
Dispute Resolution System authority
Period for submission of (a) Every 1 Months or
updated construction program | (D) Atthe end of every milestone, whichever is less.
Amount to be withheld for
not submitting construction
program in the prescribed
13 period
Competent Authority for Superintending Engineer/ Executive Engineer,
14 granting Time Extension Urban Administration and Development)
Milestones laid down for Yes
the contract
If Yes, details of Milestones As per Annexure — O
15 Liquidated damage As per Annexure — P
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17 List of equipment for lab As per Annexure - Q
Time to establish lab 30 days from date of signing of the agreement
Penalty for not Rs. 5000/.......... per month for the delay
establishing field
Laboratory
18 Defect Liability Period 12 months after completion of works (date of completion as
given in the completion certificate issued by employer)
21 Competent Authority for Engineer in chief, UADD Bhopal
determining the rate
27 Any other condition for Yes, as below:
breach of contract
If the contractor fails to achieve 50% financial progress in any
milestone and/or fails to achieve 75% financial progress in two
consecutive mile stones.
28 Penalty Penalty Shall Include
a. Security deposit as per clause 30 of General condition of
contract and
b. Liquidated damages as per clause 15 or performance
security (Guarantee) including additional performance security
(Guarantee), if any, as per clause 29 of General Conditions of
Contract, whichever is higher
29 Performance guarantee 6 months beyond the completion of defect liability period
(Security) shall be valid up (maintenance Guarantee period)
to
30 Security Deposit to be At the rate of 7% of Gross amount of running bill.
deducted from each
running bill
Maximum limit of Up to 7% of Final Contract Amount.
deduction of Security
Deposit
31 Price adjustment Formula | AsperAnnexureR
and procedure to calculate | Fhe-price-adjustmentshal-apply-enby-inrespect-ofthe-Cement;
L Bi I
31.1(1) | Price adjustment shall be Price-adjustmentshal-be-applicable-onhy-in-case-where-the
applicable ameountin-NIT-s-more-than-Rs-10(Fen)-crores—TFhisclause-shall
Het—hwe—aﬂy—bea-ﬁﬂg—WH-h—ﬂqe—eeﬂt-FaGt—&meHﬂi—- i O
32 32.1 Mobilization and
Construction Machinery No Mobilization and Construction Machinery Advance payable
Advance Applicable
32.2 If yes, Unconditional .
Bank Gsl/Jarantee Not Applicable
32.3If yes, Rate of
interest chargeable on Not Applicable
advances
32.4 If yes, Type &
Amount of Advance Not Applicable
payment that can be paid
32.5 If yes, Recovery of Not Applicable
advance payment
33 33.1 Secured Advance

Applicable

Not Applicable

33.2 if yes, Unconditional
Bank Guarantee

Not Applicable

33.2 if yes, Amount of
Secured Advance

Not Applicable
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33.3 if yes, Conditions for Not Applicable
secured advance

33.4 if yes, Recovery of Not Applicable
Secured advance

35 Completion Certificate - | As per Annexure-U
after physical completion
of the Work
Final Completion As per Annexure-V

Certificate -after final
payment on completion of
the Work

36 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal

Salient features of some of | As per Annexure-W
the major labour laws
39 that are applicable

41 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal
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Annexure - N
(See clause 10 of sections 3-GCC)

Drawings

List of drawings —as per attached
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Annexure - O
(See clause 15 of sections 3-GCC)

Details of Milestones
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Annexure - P
(See clause 15 of sections 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums
payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration -2.5%
of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration -5% of the work remained unexecuted in the related time span.

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration -7.5% of the work remained unexecuted in the related time span.

iv. Slippage exceeding 75% in financial target during the milestone under consideration -
10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on
any milestone is if made good in subsequent milestones or at the time of stipulated period
of completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which
are granted to the Contractor without penalty, the compensation shall be levied on the
contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract
price.

The decision of Employer shall be final and binding upon both the parties.
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Annexure - Q
(See clause 17 of sections 3-GCC)

List of Equipment for Quality Control Lab
As per Government normes.
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Annexure - R
(See clause 31 of sections 3-GCC)

Price Adjustment
The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No Component Percentage of component in the work
1 Cement - P
2 Steel - Py
3 Bitumen - Py

4 POL-P;

Weightages of various components of the work shall be as determined by the competent technical
sanction authority.

Adjustment for cement component
ii.  Price adjustment for increase or decrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula:
V.=  0.85xPc/100 x R x (CrC0)/CO

V= increase or decrease in the cost of work during the month under Consideration due to
changes in rates for cement.

Co= The all India wholesale price index for Grey cement on the date of opening of Bids as
published by the Ministry of industrial Development, Government of India, New
Delhi, (www.eaindustry.nic.in)

Ci= The all India average wholesale price index for Grey cement for the month under

consideration as published by Ministry of Industrial Development, Government of
India, New Delhi.(www.eaindustry.nic.in)

Pc=  Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement
group.
Adjustment of steel component

iii.  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Vs=  0.85xPsx/100xRx (SrSo)/So

Vs=  Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.
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SO0=  The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi, (www.eaindustry.nic.in)

Si=  The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial Development,
New Delhi,

(www.eaindustry.nic.in)
Ps=  Percentage of steel component of the work.
Note: For the application of this clause, index of Bars and Rods has been chosen to represent
steel group.
Adjustment of bitumen component
iv.  Price adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:
Vb= 0.85x Pb/100xRx (Bi - Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under consideration due
to changes in rates for bitumen.

Bo=  The official retail price of bitumen at the IOC depot at nearest centre on the date
of opening of Bids.

Bi=  The official retail price of bitumen of IOC depot at nearest centre for the 15th day
of the month under consideration.
Pb = Percentage of bitumen component of the work.
Adjustment of POL (fuel and lubricant) component
v.  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall
be paid in accordance with the following formula:
Vf= 0.85xPf/ 100 x R x ( Fi- Fo) / Fo

Vf= Increase or decrease in the cost of work during the month under consideration due
to changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer
pumps of 10C at nearest center on the date of opening of Bids.

Fi=  The official retail price of HSD at the existing consumer pumps of 10C at nearest
center for the 15th day of month of the under consideration.
Pf= Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure - S
(See clause 32 of sections 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery
Advance

To,
[Name of Employer]

[Address of Employer]

[Name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31

(""Mobilization and Construction Machinery Advance') of the above-mentioned Contract

[Name and address of Contractor] (hereinafter called "the

Contractor") shall deposit with [Name of Employer] a bank guarantee to

guarantee his proper and faithful performance under the said Clause of the Contract in an amount
of [amount of Guarantee]* [in words].

We, the [Bank of Financial Institution], as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
surety merely, the payment to [Name of Employer] on his first demand

without whatsoever right of obligation on our part and without his first claim to the Contractor, in
the amount not exceeding

[amount of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which may
be made between [Name of Employer] and the Contractor, shall in any

way release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [Name of Employer] receives full repayment of

the same amount from the Contractor.

Yours truly,
Signature and Seal:
Name of Bank/Financial Institution:
Address :
Date:
* An amount shall be inserted by the Bank or Financial Institution representing the amount

of the Advance Payment, and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of sections 3-GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20__ BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of
the other part.

Whereas by an agreement dated (hereinafter called the said agreement) the contractor
has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on
the security of materials absolutely belonging to him and brought by him to the site of the works
the subject of the said agreement for use in the construction of such of the works as he has
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials the quantities and other particulars of which are
detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works
signed by the Contractor on and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

and in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

1. The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for
no other purpose whatsoever.

2. That the materials details in the said Account of Secured Advances which have been offered
to and accepted by the Employer as security are absolutely the Contractor's own propriety and
free from encumbrances of any kind and the contractor will not make any application for or
receive a further advance on the security of materials which are not absolutely his own
property and free

from encumbrances of any kind and the Contractor indemnified the Employer against all claims
to any materials in respect of which an advance has be made to him as aforesaid.
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3. That the materials detailed in the said account of Secured Advances and all other materials on
the security of which any further advance or advances may hereafter be made as aforesaid
(hereafter called the said materials) shall be used by the Contractor solely in the execution of
the said works in accordance with the directions of the Engineer.

4. That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor's custody and on his own responsibility and shall at all times be open
to inspection by the Engineer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in
a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same
required by the Engineer.

5. That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the Employer
will be at liberty to make a recovery from the Contractor's bill for such payment by deducting
there from the value of the said materials than actually used in the construction and in respect
of which recovery has not been made previously, the value for this purpose being determined
in respect of each description of materials at the rates at which the amounts of the advances

made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default be re-payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the Employer to reply and pay the same

respectively to him accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the Employer
of the said sum of Rupees and any further sum of sums advanced as
aforesaid and
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all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the covenant
for payment and repayment here-in-before contained shall become enforceable and the money
owing shall not be paid in accordance there with the Employer may at any time thereafter
adopt all or any of the following courses as he may deem best:

a. Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at the
rates thereby provided. If the balance is against the contractor, he is to pay same to
the Employer on demand.

b. Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or payable to
the Employer under these presents and pay over the surplus (if any) to the Contractor.

c. Deduct all or any part of the moneys owing out of the security deposit or any sum due
to the Contractor under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on
the said advance shall not be payable.

10. That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been here-in-before expressly provided for the same shall be referred to the Employer
whose decision shall be final and the provision of the Indian Arbitration Act for the time
being in force shall. apply to any such reference.

E-Tender UADD, BHOPAL Page 61



Annexure - U
(See clause 35 of sections 3-GCC)

Physical Completion Certificate
Name of Work:

Last measurement recorded

a. Page No. & MB No:

b. Date:
Certified that the above mentioned work was physically completed on.................. (Date) and
taken over on.................. (Date) and that I have satisfied myself to best of my ability that the

work has been done properly.

Date of issue

Executive Engineer
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Annexure - V
(See clause 35 of sections 3-GCC)

Final Completion Certificate

Name of Work:

Last measurement recorded

a. Page No. & MB No:

b. Date:
Certified that the above mentioned work was physically completed on.................. (Date) and
taken over on.................. (Date).

Incumbency of officers for the work.

I have satisfied myself to be best of my ability that the work has been done properly.

Date of issue
Executive
Engineer
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Annexure - W
(See clause 39 of sections 3-GCC)

Salient Features of Some Major Labour Laws Applicable

a. Workmen Compensation Act 1923: - The Act provides for compensation in case of injury
byaccident arising out of and during the course of employment.

b. Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
onsatisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days'(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or more
employees.

c. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthlycontributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%), The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

d. Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
womenemployees in case of confinement or miscarriage etc.

e. Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfaremeasures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say
20) or more contract labour.

f.  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixedby appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled employment.

g. Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when itwill be paid and what deductions can be made from the wages of the workers.

h. Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
ofequal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

i. Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribedminimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
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prescribed amount of

wages, calculated in the prescribed manner. The Act does not apply to certain establishments.
The newly set-up establishments are exempted for five years in certain circumstances. States
may have different number of employment size.

j. Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolutionof industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k. Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and
gets these certified by the designated Authority.

I.  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
ofworkmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

m. Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
ofchildren below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

n. Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five)or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses
from home up to the establishment and back etc.

0. The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 19.96: - All the establishments who carry on any
building or other construction work and employs the prescribed minimum (say, 10) or more
workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer

appointed by the Government.

p. Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up
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afactory, health and safety provisions, welfare provisions, working hours, annual earned leave and

rendering information regarding accidents or dangerous occurrences to designated authorities. It is

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid
of power or another prescribed minimum (say, 20) or more persons without the aid of power
engaged in manufacturing process.
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SECTION 3
Conditions of Contract

Part - 11 Special Conditions of Contract [SCC]
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work:

Probable Amount of Contract:

(Rs. In Figure) ~ 000000/-

(Rs. In Words)

Particulars of Amount Amount

S.No. Item of Work Quantity Unit Rate (in figure) | (in words) Remarks

i i iii v Y Vi vii Viii

10

11

12

13

14

15

Total Amount (Rs. In Figure)

Total Amount (Rs. In
N e) (4 ) T U R U U P

Executive Engineer
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SECTION 5
AGREEMENT FORM

AGREEMENT
This agreement, made on the day of
between (Name and Address of Employer) (hereinafter called "the
Employer) and (Name and Address of Contractor) hereinafter called "the
Contractor" of the other part.
Whereas the Employer is desirous that the Contractor execute (Name

and identification number of Contract) (hereinafter called "the Works™) and the Employer has
accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:
1. Inthis Agreement, words and expression shall have the same meanings as are respectively

assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the

Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year
first before written.

The Common Seal of was hereunto affixed in the presence of:

Signed, Sealed and delivered by the said in
the presence of:

Binding Signature of Employer

Binding Signature of Contractor Signature Not Verified
Digitally signed by nang Sharma
E-Tender UADD, BHOPAL Location: Madhya eshagro9
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