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JABALPUR MUNICIPAL CORPORATION 

MADHYA PRADESH                                                                                                                                                                                                                                                                                                      

 

APPENDIX 2.10 

 

TENDER DOCUMENT 

 

For Percentage Rate only in work Departments and other Departments similar to Works  

Departments  

(Effective from 1-1-2014)  

 

Office of the ________Municipal Corporation Jabalpur _________________________ 

NIT Number and Date  :  PRO -132                 Date-  06-05-2026 

Agreement Number and Date : _________________________________________ 

Name of Work : स.ंक्र.- 11 अंतर्गत नवीन महाधिवक्ता कार्ागलर् के सामने 

कव्हर्ग नाली धनमागण   कार्ग ।  NVoha fufonk 

 Covered drain construction work in front of the 

new Advocate General Office under zone no. 11. 

(6th call) 

 Name of the contractor :   

Probable Amount of Contract  

(Rs. In Figure) :  7.46/- lakh  

(Rs. In Words) :  Seven lakh Forty six thousand only.  

Contract Amount  

(Rs. In Figure) :_________________________________________ 

(Rs. In Words) : _________________________________________ 

Stipulated Period of Completion :_______3 month____________________________ 
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Notice Inviting Tenders (6th call) 

Jabalpur Municipal Corporation 
 

N.I.T. NO. /PWD-e-tendering/pro-132                                         Dated-06/05/2026 

  Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria : 

S.no./ 

Pkg 

/Code 

Name of Work District(s) Probable Amount 

of  Contract 

Earnest Money 

Deposit (EMD) 

(in Rupees) 

Cost of Bid 

Document 

(in Rupees) 

Category of 

Contractor 

Period of 

completion 

(in 

Months) 

1 सं.क्र.- 11 अंतर्गत 

नवीन महाधिवक्ता 

कार्ागलर् के सामने 

कव्हर्ग नाली धनमागण   

कार्ग । 

Jabalpur रू.  7.46   लाख 
 

7460/- 
 

रू. 2,000/- 

 

Centralized 

registration 

in  

MP PWD 

03 month 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 

cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/ internet banking. 

3. At the time of submission of the bid the eligible bidder shall be required to : 

I. Pay the cost of bid document. 

II. Deposit the Earnest Money 

III. Submit a check list and   

IV. Submit an affidavit. 

Details can be seen in the Bid Data Sheet. 

4. Eligibility for bidders : 

At the time of submission of the bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD in appropriate class however, such bidders who 

are not registered with the Government of Madhya Pradesh and are eligible for 

registration can also submit their bids after having applied for registration with 

appropriate authority. 

(a) The bidder would be required to have valid registration at the time of signing of 

the Contract. 

(b) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit.  

(c) Contractor must submit the EPF registration document with the tender 

document in envelope “B”. 

 

 

 



  Page - 5 - 
 

 

 

5. Pre-qualification – Prequalification conditions, wherever applicable, are 

given in the Bid Data Sheet. 

6. Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid data 

sheet. 

7. The Bid Document can be purchased only online from  06/05/2026 10.30 a.m. to 

22/05/2026 , 17.30 pm. Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 

9. EPF Registration is essential before the agreement . 

10.  Applicable ISSR- UADD Road in force 02/08/2021 with all  

amendment. 

11. Online debit card/credit card/ internet banking or system generated challan which is 

mentioned in class reference 17 will be payable for depositing the amount (EMD) 

due in 17.2 of tender form appendix 2.10. 

12. Construction Agency Should Ensure All Machinery, Equipment For 

Construction Work, Testing, Design Mix, Crust Design Ect. Required For 

Work. 
uksV& fufonk ls lacaf/kr fdlh Hkh izdkj ds la’kks/ku dk izdk’ku vkWuykbZu  

https://mptenders.gov.in dh osclkbZV ij gh fd;k tkosxk] i`Fkd ls lekpkj i= esa 

izdk'ku ugha fd;k tkosxkA  

 

 

          Executive Engineer  

         Municipal Corporation Jabalpur  
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A.GENERAL 

 

1. SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’ is given in 

the bid data sheet. 

2. GENERAL QUALITY OF WORK: 

 The work shall have to be executed in accordance with the technical 

specifications specified in the Bid Data sheet/ Contract Data, and shall have to 

meet high standards of workmanship, safety and security of workmen and works. 

3.  PROCEDURE FOR PARTICIPATION IN E- TENDERING: 

 The procedure for participation in e-tendering is given in the Bid Data 

Sheet. 

4. ONE BID PER BIDDER 

4.1 The bidder can be an individual entity or a joint venture ( if permitted as 

per Bid Data Sheet). In case the J.V. is permitted, the requirement of joint 

venture shall be as per the Bid Data Sheet. 

4.2  No bidder shall be entitled to submit more than one bid whether jointly or 

severally. If he does so, all bids wherein the bidder has participated shall 

stand disqualified  

5. COST OF BIDDING: 

 The bidder shall bear all costs associated with the preparation and 

submission of his bid, and no claim whatsoever for the same shall lie on the 

Government/JMC. 

6. SITE VISIT AND EXAMINATION OF WORKS: 

 The bidder is advised to visit and inspect the site of Works and its 

surroundings and obtain for itself on its own responsibility all information that 

may be necessary for preparing the bid and entering into a contract for 

construction of the work. All costs in this respect shall have to be borne by the 

bidder. 

 

 

B.BID DOCUMENTS 

 

7. CONTENT OF BID DOCUMENTS: 

 The Bid Document comprises of the following documents: 
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1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all Annexure 

3. Conditions of Contract :  

I. Part I General Conditions of contract and the Contract Data with all 

Annexure, and   

II. Part II Special Condition of Contract. 

4. Specifications 

5. Drawings 

6. Priced bill of quantities 

7. Technical and Financial bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified 

 

8.  The bidder is expected to examine carefully all instructions, conditions of 

contract, the Contract data, forms, terms and specifications, bill of quantities, 

forms and drawings in the bid document, Bidder shall be solely responsible for his 

failure to do so. 

 

9. PRE-BID MEETING (WHERE APPLICABLE) 

 Wherever the Bid Data Sheet provides for pre-bid meeting : 

9.1 Details of venue, date and time would be mentioned in the Bid Data 

Sheet. Any change in the schedule of pre-bid-meeting would be 

communicated on the website only, and intimation to bidders would not 

be given separately. 

 

9.2 Any prospective bidder may raise his queries and/or seek clarifications 

in writing before or during the pre-bid meeting. The purpose of such 

meeting is to clarify issues and answer questions on any matter that 

may be raised at that stage. The Employer may, at his option, give such 

clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions 

raised and the responses given together with any response prepared 

after the meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting, if the employer deems it necessary to 

amend the bid Documents, it shall be done by issuing amendment to 

the online NIT. 

10.  AMENDMENT OF BID DOCUMENTS : 
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10.1 Before the deadline for submission of bids, the Employer may amend 

or modify the bid document by publication of the same on the 

website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for 

submission of bids by publication of the same on the website. 

 

C.PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the 

Bid Forms and submit Bid Seals (Hashes) of all the envelopes and documents 

related to the bid required to be uploaded as per the time schedule mentioned in 

the key dates of the Notice Inviting e-tenders after signing of the same by the 

Digital Signature of their authorized representative. 

 

12. DOCUMENTS COMPRISING THE BID : 

 The bid submitted online by the bidder shall be in the following parts : 

Part1- This shall be known as online Envelop A and would apply for all bids. 

Online envelop A shall contain the following as per details given in the bid data 

sheet : 

i) Registration number or proof of application for registration and 

organizational details in the format given in the bid data sheet. 

ii)  Payment of the cost of Bid Document. 

iii) Earnest Money : and 

iv) An Affidavit Duly Notarized. 

Part 2 – This shall be known as Online Envelope B and required to be 

submitted only in work where pre-qualification conditions and / or special 

eligibility conditions are stipulated in the Bid Data Sheet. Online envelop B 

shall contain a self-certified sheet duly supported by documents to demonstrate 

fulfillment of pre-qualification conditions. 

Part 3- This shall be known as online Envelope C and would apply to all bids. 

Envelop C shall contain financial offer in the prescribed format enclosed with 

the Bid Data Sheet. 

13.  LANGUAGE : 

  The bid as well as all correspondence and documents relating to the 

bid exchanged by the Bidder and the Employer shall be in English or Hindi. 

Supporting documents and printed literature that are part of the Bid may be in 

another language provided they are accompanied by an  accurate translation of 

the relevant passages in English. In such case, for the purposes of interpretation 

of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL : 
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14.1. Only, in case of bids with pre-qualification conditions defined in 

the Bid Data Sheet, the Technical Proposal shall comprise of 

formats and requirements given in the Bid Data Sheet. 

14.2. All the documents/ information enclosed with the Technical 

Proposal should be self-attested and certified by the bidder. The 

Bidder shall be liable for forfeiture of his earnest money deposit, 

if any document/information is found false/fake/untrue before 

acceptance of bid. If it is found after acceptance of the bid, the 

bid sanctioning authority may at his discretion forfeit his 

performance security / guarantee, security deposit, enlistment 

deposit and take any other suitable action. 

15.  FINANCIAL BID : 

i) The bidder shall have to quote rates in format referred in Bid 

Data Sheet, in overall percentage, and not item wise, if the bid is 

in absolute amount, overall percentage would be arrived at in 

relation to the probable amount of contract given in NIT. The 

overall percentage rate would apply for all items of work. 

ii) Percentage shall be quoted in figures as well as in words. If any 

difference in figures and words is found, lower of the two shall 

be taken as valid and correct. 

iii) The bidder shall have to quote rates inclusive of all duties, 

royalties, levies and taxes except Goods and services Tax (GST). 

The amount of applicable GST will be paid separately to the 

contractor with each bill at the time of payment. The employer 

shall not be liable for any duties, taxes (except GST) royalties 

and levies. 

iv) The material along with the units and rates, which shall be 

issued, if any, by the department to the contractor, is mentioned 

in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS : 

 The bids shall remain valid for a period specified in the Bid Data Sheet after 

the date of “close for biding”  as prescribed by the Employer. The validity of the 

bid can be extended by mutual consent in writing.  

 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 . The Bidder shall furnish, as part of the Bid, Earnest Money Deposit 

(EMD), in the amount specified in the Bid Data Sheet. 

17.2 .EMD/Bid Security shall be submitted only online using options 

available in the tender portal within the specified time limit. Bidders 

are advised to process it well in advance, No claim shall be entertained 

due to delay in online transactions via payment gateway/banking portal. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-

responsive. 
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17.4 Ten percent of mandatory tests prescribed under the specifications 

shall be got carried out through departmental laboratories of public 

works Departments of Governments of MP. The Engineer-in-charge or 

officer senior to him may also get these tests carried out through any 

laboratory confirming to ISO/IEC 17011 accredited by NABL or any 

other accrediting agency who is authorized to accredited as per 

ISO/IEC 17025. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has 

signed the Agreement after furnishing the required Performance 

security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 

period, for whatsoever reason, shall result in forfeiture of the earnest 

money . 

 

D.SUBMISSION OF BID 

18. The bidder is required to submit digital signed Bid i.e. Envelope A,B & C 

Online only. No physical submission of the bid will be accepted except in 

exceptional case under clause 19.7.” 

 

E. OPENING AND EVALUATION OF BID 

19. PROCEDURE : 

19.1 Envelop “A” shall be opened first online at the time and date notified 

and its contents shall be checked. In cases where Envelop “A” does not 

contain all requisite documents, such bid shall be treated as non-

responsive , and envelop B and / or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the 

same shall be opened online at the time and date notified. The bidder 

shall have freedom to witness opening of the envelop ‘B’ envelop ‘C’ 

(financial bid) of bidders who are not qualified in Technical Bid 

(Envelop ‘B’) shall not be opened. 

19.3 Envelop ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the 

Envelop ‘c’  

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 

determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all the bids at any time prior to 

contract award, without incurring any liability. In all such cases reasons 

shall be recorded. 
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19.6 The employer reserves the right of accepting the bid for the whole 

work or for a distinct part of it. 

19.7 “In exceptional case, if physical submission of certain documents is 

found essential, then expressed prior permission must be obtained in 

writing by the tender issuing authority from n authority, as authorized 

by the state Government. In such a case, such documents are required 

to be submitted physically at the place and date specified in the Bid 

Date sheet. In case of any mismatch in the documents submitted in the 

physical form and that uploaded online, or if the contractor fails to 

submit the document physically, the bid shall be liable for rejection as 

non-responsive. 

20. CONFIDENTIALITY : 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders 

or any other person not officially concerned with such process until 

final decision on the bid. 

20.2 Any Attempt by a bidder to influence the employer in the evaluation 

of the bids or contract award decisions may result in the rejection of 

his bid. 

 

F.AWARD OF CONTRACT 

 

21. AWARD OF CONTRACT : 

The Employer shall notify the successful bidder by issuing a ‘Letter of 

Acceptance’ (LOA) that his bid has been accepted. The original copy of affidavit 

will have to be submitted by the successful bidder at the time of signing of the 

contract.  

 

22. PERFORMANCE SECURITY 

22.1 Prior to singing of the contract the bidder to whom LOA has been 

issued shall have to furnish performance security of the amount in the 

form and for the duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the 

Bid data sheet and shall be in the form and for the duration, etc. 

similar to Performance Security.. 

 

23. SIGNING OF CONTRACT AGREEMENT : 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA  
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23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the employer 

to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 

and Additional Performance Security, if any or sign the Contract Agreement, his 

EMD shall stand forfeited without prejudice to the right of the employer for 

taking any other action against the bidder. 

24. CORRUPT  PRACTICES : 

 The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the employer.  

i. May reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract ; and  

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing , a contract. 

For the purposes of this provision, the terms set forth above are defined as follows : 

a. ‘corrupt practice’ means the offering, giving, receiving or soliciting directly or 

indirectly, anything of value to influence improperly the actions of another party ; 

b. ‘fraudulent practice’ means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

fanatical or other benefit or to avoid an obligation: 

c. ‘coercive practice’ means impairing of harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party, 

d. ‘Collusive practice’ means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of 

another party. 

 

(END OF ITB) 
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BID DATA SHEET 

GENERAL 

SR.NO. PARTICULARS DATA 

1 Office inviting tender 
Jabalpur municipal 

corporation. 

2 NIT No. 
N.I.T. NO. /PWD-e-

tendering/ pro -132 

3 Date of NIT 06/05/2026 

4 25 
06-05-2026  ( 10:30 am) 

22-05-2026  (17:30 pm) 

5 Website link http://mptenders.gov.in 

SECTION 1 – NIT 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal fees As Notified in tendering website. 

3 

 

Cost of bid document Rs.2,000/- 

Cost of bid document payable at Jabalpur 

Cost of bid document in favor of Ayukt Nagar Nigam Jabalpur 

4 Affidavit format ANNEXUER B 

5 

 

Pre-Qualifications required 

Annexure - I     

(Format: I-1 to I-5) 

 

 
Yes, As per 

Applicable 

If yes, details ANNEXUER C     -        NO 

6 Special Eligibility  NO 

 If Yes, details Annexure D    -  

7 Key dates Annexure A 

SECTION 2 – ITB 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of ‘work’ 

सं.क्र.- 11 अंतर्गत नवीन महाधिवक्ता 

कार्ागलर् के सामने कव्हर्ग नाली 

धनमागण   कार्ग । NVoha fufonk 

2 Specifications Annexure –E 

3 
Procedure for participation in e-

tendering 
Annexure-  F 

4 
Whether joint venture is allowed  No 

If yes, requirement for joint venture  Annexure – G – N.A. 

9 

Pre bid meeting to be held  No 

If Yes, Date, Time & Place  

Date :-  

Time form-  

Place-.  
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BID DATA SHEET 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

12 Envelopment A containing : 

i. Registration number or proof of application for 

registration and organizational details as per 

Annexure H 

ii. Cost of Bid Document 

iii. EMD (only online) 

iv. An affidavit duly notarized as per Annexure – B 

Should reach in physical form 

At the Office of the Municipal Corporation 

Jabalpur M.P. 

…………….. 

……………….. 

2,000/- 

7460/- 

……………….. 

 

Online submission. 

14 Envelope-B Technical Proposal Annexure – I and 

Annexure –I (Format I-1 to I-5) 

 

Yes, As per 

Applicable.  

 

15 Envelope-C Financial Bid Annexure – J 

 Materials to be issued by the department Annexure-k 

16 Period of Validity of Bid 180  Days 

17 Earnest Money Deposit (online) Rs- 7460/- 

 

Forms of Earnest Money deposit Online payment through Debit card/ Credit  

card/Internet Banking or System Generated 

challan. 

Account Details for Online EMD payment 1. Name of Account Holder-Aayukt 

Nagar Nigam Jablpur 

2. A/C No.918010025737469 

3. Bank Name-Axis Bank 

4. IFSC Code-UTIB0000864 

19.70 

Date and place for submission or physical form of 

contents of Envelope A  i)   and  ii) and Envelope  B  

as specified in clause  12 of   ITB. 

Online submission                                

 

21 Letter of Acceptance (LOA) Annexure L 

22 Amount of Performance Security 3%  contract amount  and other as  per  

rule. 

Additional Performance Security, if any As per rule 

Performance security in the format Annexure M 

Performance security in favor of Aayukt  Nagar Nigam Jabalpur  

……………………… 

3% Performance security  of the tender awarded cost 

valid up to enforced applicable 3 Year plus 

completion period plus 3 month and all condition as 

per rule are applicable.  

Performance security valid up to enforced 

applicable not less than 3 Year plus 

construction completion period plus 3 

month. 
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Annexure – A 

(See clause 1,7 of Section 1-NIT) 

KEY DATES 

s.no  Works 

department stage 

Bidders 

stage 

Start Expiry Envelopes 

Date Time Date  Time 

1 Purchase of 

Tender – Online 

- 06/05/2026 10:30 22/05/2026 17:30 - 

2 Bid Submission – 

Online 

- 23/05/2026 10:30 23/05/2026 17:30 Envlope A,B,C 

Online 

3 Online Technical 

Bid Opening 

- 25/05/2026 17:30 

 

- - Envlope A,B 

Online 

4 Financial Bid 

open 

- 28/05/2026 17:30 - - C online 

submission will 

open technical 

verification  

 

The Bidder is required to submit digital signed Bit i.e Envelope A,B&C Online 

only. No physical submission of the Bid is required. 

 

EMD/Bid security shall be submitted only online using options available in the 

tender portal within the specific time limit. Bidders are advised to process it well in 

advance. No claim shall be entertained due to delay in online transaction Via payment 

gateway/banking portal. 

 

Annexure B of revised affidavit format will be applicable. 

 

 The Employer shall notify the successful bidder by issuing a letter of acceptance 

(LOA) that his bid has been accepted. The original copy of affidavit will have to be 

submitted by the successful bidder at the time of signing of the contract. 

 

 Other terms and conditions will remain same. 
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Annexure – B 

(See clause 3 of Section 1-NIT 

|| AFFIDAVIT || 

(To be Contained in Envelope A) 

(On Non Judicial stamp of Rs. 100) 

  

  I/We _________________________________________ who is / are 

____________________________________ (status in the firm / company) and competent for 

submission of the affidavit on behalf of M/S _______________ (contractor) do solemnly affirm 

an oath and state that : 

 I/We am / are fully satisfied for the correctness of the certificates/ records submitted in 

support of the following information in bid documents which are being submitted in response to 

notice inviting e-tender No.__________ for _______________ (name of work) dated 

__________ issued by the ____________________ (name of the Department). 

I/We am/ are fully responsible for the correctness of following self- certified information / 

documents and certificates. 

1. That the self – certified information /Digital signed documents given in the bid document 

are fully true and authentic. 

2. That : 

a. Information regarding financial qualification and annual turnover, submitted online is 

correct. 

b. Information regarding various technical qualifications submitted online is correct. 

 

3. No. close relative of the undersigned and our firm/company is working in the department. 

Or 

Following close relatives are working in the department : 

 

Name ____________- Post _______________ present Posting ________ 

 

 

Signature with seal of the Deponent (bidder) 

 

I/We, __________________ above deponent do hereby certify that the facts mentioned in 

above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of any 

information is found to be incorrect/untrue of found violated, then without giving any prior 

notice, our bid shall be liable for rejection or termination of contract, without prejudice to 

any other rights of remedy including the forfeiture of the bid security/performance security.  

Verified today _____________ (dated) at _________ (place). 

 

 

Signature with seal of the Deponent (bidder) 
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NOT APPLICABLE 
 

Annexure—C 

(Sec clause 5 of Section 1-NIT) 

PRE- QUALIFICATIONS CRITERIA  

The bidder should have: 

A. Financial   

i.  experience of having successfully executed: - 

a) Three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b)  Two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c)  One similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii.  Average annual construction turnover on the construction works not les than 50% of the 

probable amount of contract during the last 3 financial years. 

iii.  Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the 

work. 

iv.  Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked out as given in format 1-2 of Annexure I. 

 

B.  Physical 

Physical qualifications for the work shall be as below 

S.No. Particulars Quantity Period 

1 Physical qualification required NO 

2 Earthwork   

3 Concrete work   

  

(The Employer shall specify all physical qualifications requited). 

 

Note:   Above criteria are indicative, subject to suitable stipulations by the   

departments and specific Bid. 
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Annexure —D  

(See clause 6 of Section 1-NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

The bidder should have experience of:-  NO 

 

A.  Erection of Steel Gates  _________________ 

B.  Construction of tunnel-            _________________ 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
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ANNEXURE- E 

(See clause 2 of Section 2 —ITB & clause 10 of GCC) 

 

 

SPECIFICATIONS 

 

1. MP  PWD_works__ Department Specifications, and as per rule estimate are attach  

2.        MPUADDISSOR w.e.f. from 2 August 2021 Volume-3 Road &Bridge. If required other 

rate from volume-2. 

3. ___________________________ 

4. _____________________________ 

 

(The soft copy of above specifications is available at departmental website 

www.mptenders.gov.in) 

 

The provisions of general / special conditions of contract, those specified elsewhere in 

the bid document, as well as execution drawings and notes, or other specifications issued 

in writing by the Employer shall form part of the technical specifications of this work. 
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Annexure-F 

(See clause 3 of section 2-ITB) 

 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 

1. REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM: 

All the PWD registered bidders are already registered on the new e-procurement portal 

https://www.mptenders.gov.in. The user id will be the contractor ID provided to them 

from MP Online. The password for the new portal has been sent to the bidders registered 

email ID. for more details may contact M/s. _Tata Consultancy Services Corporate 

Block, 5th floor, DB City BHOPAL-462011 email id: eprochelpdesk©mpsdc.gov.in. 

Helpdesk phone numbers are available on. Website. 

2.  DIGITAL CERTIFICATE: 

The bids submitted online should be signed electronically with a Class Ill Digital 

Certificate to establish the identity of the bidder submitting the bid online. The bidders 

may obtain Class Ill Digital Certificate issued by an approved Certifying Authority 

authorized by the Controller of Certifying Authorities, Government of India. A Class Ill 

Digital Certificate is issued upon receipt of mandatory identity proofs along with an 

application. Only upon the receipt of the required documents, a Digital Certificate can be 

issued. For details please visit cca.gov.in. 

NOTE: 

I.  It may take up to 7 working days for issuance of Class Ill Digital Certificate; hence the 

bidders are advised to obtain the Certificate at the earliest. Those bidders who already have 

valid Class Ill Digital Certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From required to be 

submitted for the issuance of Digital Certificate from  cca.gov.in 

II.  Bids can be submitted till bid submission end date. Bidder will require digital signature 

while bid submission. 

 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm  

 

In case of Private Limited Company, Public Limited Company, the Managing Director 

has to authorize a specific individual through Authority Letter. Unless the certificate is 

revoked, it will be assumed to represent adequate authority of the specific individual to 
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bid on behalf of the organization for online bids as per information Technology Act 

2000. This Authorized User will .be required to obtain a Digital Certificate. The Digital 

Signature executed through the use of Digital Certificate of this Authorized User will be 

binding on the firm. It shall be the responsibility of Management / Partners of the 

concerned firm to inform the Certifying Authority, if the Authorized User changes, and 

apply for a fresh Digital Certificate for the new Authorized User. 

 

3.  SET UP OF BIDDER’S COMPUTER SYSTEM: 

 In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. 

The details are available at https://www.mptenders.gov.in 

 

4.  KEY DATES: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 

their side for tasks and responsibilities to participate in the bid, as all the stages of each 

bid are locked before the start time and date and after the end time and date for the 

relevant stage of the bid as set by the Department. 
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5.  PREPARATION AND SUBMISSION OF BIDS 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms 

end submit Bid of all the envelopes and documents related to the Bid required to be 

uploaded as per the time schedule mentioned in the key dates of the Notice inviting e-

Tenders after signing of the same by the Digital Signature of their authorized 

representative. 

 

6.  PURCHASE OF BID DOCUMENT 

For purchasing of the bid document bidders have to pay Service Charge online ONLY 

which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in 

the Detailed NIT. The Bid Document shall be available for purchase to concerned 

eligible bidders immediately after online release of the bids and upto scheduled time and 

date as set in the key dates. The payment for the cost of bid document shall be made. 

online through Debit/Credit card Net banking or NeFT Chillan through the payment 

gateway provided on the portal. 

 

7  WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw and modify the bid till Bid submission end date 
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NOT APPLICABLE Annexure — G (See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled - 

1.  Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply 

with the following requirements : 

a.  one of the partners shall be nominated as being Lead Partner, and this authorization shall 

be evidenced by submitting a power of attorney signed by legally authorized signatories of 

all the partners; 

b.  the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners; 

c.  the partner in charge shall be authorized to incur liabilities and receive instructions for and 

on behalf of any and all partners of the joint venture and the entire execution of the 

contract, including payment, shall be done exclusively with the partner in charge; 

d.  all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be 

included in the authorization mentioned under[c]  of above, as well as in the bid and in the 

Agreement tin case of a successful bid]; 

e.  The joint venture agreement should indicate precisely the role of all members of IV in 

respect of planning, design, construction equipment key personnel, work execution, and 

financing of the project. All members of JV should have active participation in execution 

during the currency of the contract. This should not be varied/modified subsequently 

without prior approval of the employer; 

f.  The-joint venture agreement should be registered, so as to be legally valid and binding on 

all partners and 

g.  a copy of the joint Venture Agreement entered into by the partners shall be submitted with 

the bid. 

2.  The figures for each of the partners of a joint venture shall be added together to determine 

the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 

partners collectively must meet the criteria specified in full. Failure to comply with this 

requirement will result in rejection of the joint venture’s bid. 

3.  The performance security of a joint venture shall be in the name of the partner Lead 

Partner/joint venture. 

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) On behalf 

of the joint venture 

5.  Attach the agreement among all partners of the joint venture [and which is legally binding 

on all partners], which shows the requirements as indicted in the Instructions to Bidders’. 

6.  Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE IOINT VENTURE 

PARTICIPATION DETAILS . FIRM ‘A’ 

(Lead Partner) 

FIRM ‘B’  FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of each) 

   

7.  The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must meet at least 50% requirement of Technical and Financial 

eligibility criteria required for the bid.  

b. The other partner(s) must meet at least 25% requirement of Technical and financial 

eligibility criteria required for the bid.  
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c. The lead partner and the other partners should together meet 100% of all the eligibility 

criteria required for the bid. 

8. For the meeting the minimum qualification criteria of experience of similar nature work. 

Every partner can have experience of different works as defined in similar nature works 

and together should have the experience of all type of works described in similar nature 

works. 
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Annexure-H 

(See clause 12 of Section 2 —ITB & clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope- A) 

S.No

. 

Particulars Details 

1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 

application for registration. 

‘(If applicable, scanned copy of proof 

of application for registration to be 

uploaded) 

2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 

Registration No. ____Date______ 

(Scanned copy of Registration to be 

uploaded) 

3 Name of Organization/ Individual/ Proprietary 

Firm/Partnership Firm 

 

4 Entity of Organization Individual/ Proprietary Firm/ 

Partnership Firm 

(Registered under Partnership Act)/Limited 

Company (Registered under the Companies Act—

1956)/ Corporation / Joint Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code   

8 Mobile Number  

9 E-mail Address for all communications  

 Details of Authorized Representative  

10 Name  

11 Designation  

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address   

 

Note:In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration certificate 

of the company shall have to be enclosed.  

 

 

Signature of Bidder with Seal 

Date: ____________ 
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Annexure —1  

See clause 14 of Section 2 -ITB) 

 

Envelope — B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

 

S.No

. 

Particulars Details to be submitted 

1 Experience — Financial & Physical  

 

Annexure - I (Format: I-1) 

2 Annual Turnover 

 

Annexure - I (Format: I-2) 

3 List of technical personnel for the key positions 

 

Annexure - I (Format: I-3) 

4 List of Key equipments/ machines for quality 

control labs 

 

Annexure - I (Format: I-4) 

5 List of Key equipments/ machines for 

construction work 

 

Annexure - I (Format: I-5) 

 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2.  Technical Proposal uploaded otherwise will not be considered. 
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As per Applicable                                   Annexure - I (Format: I-1) 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial Requirement: 

The bidder should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of probable 

amount of contract during the last 3 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

To be filled in by the contractor: 

I.  Details of successfully completed similar works shall be furnished in the following 

format 

ii.  Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 

Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

      

      

      

Existing commitments— (Value of ‘C’ for Bid Capacity formula) 

  

Agreement 

Number & 

Year 

Nam

e of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount 

of 

Contract 

Amount of 

balance 

work  

Employer's 

Name and 

Address 

       

       

       

B.  Physical Requirement: 

Execution of similar items bf work in any one financial year during the last 3 financial 

years should not be less than the minimum physical. requirement fixed for the work. 

S.N

o. 

Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year - 1 Year - 2 Year - 3 

1 Physical qualification required Yes/No 

2 Earthwork    

3 Concrete work    

 

Note:  

1. 1 Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years, 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz, earth work, cement 

concrete, Reinforced cement concrete, brick masonry, stone masonry etc.  
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As per Applicable                                   Annexure-I(Format: I-2) 

(See douse 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in 

progress or completed 

1  

2  

3  

4  

5  

Note: 

i  Annual turnover of construction should be certified by the Chartered Accountant. 

ii.  Audited. balance sheet including all related notes, and income statements for the 

above financial years to be enclosed. 

 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5A X B) - C 

 

Where 

 

A. =  Maximum value of civil engineering works executed in any one year during the last five 

year (10% weightage per year shall be given to bring the value of work executed at 

present price level) 

B =  Proposed contract period in years. 

C =  Amount of work in hand at present. 
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Annexure - I (Format : I-3)  

As per Applicable                                   (See clause 14 of Section 2-ITB 

& Clause 6 of GCC) 
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1 Section 2 – Annexure I (Format I-3) 
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lloomm
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  TToottaa

ll  
11  66  1100                        

  

NNoottee::    

  

11..  AAffoorreessaaiidd  ppeerrssoonnnneell  sshhaallll  bbee  ddeeppllooyyeedd  wwiitthhiinn  tthhee  ppeerriioodd  ssttaarrttiinngg  ffrroomm  tthhee  ddaattee  ooff  aawwaarrdd  ooff  

ccoonnttrraacctt  aass  ssttiippuullaatteedd  iinn  tthhee  ccoonnttrraacctt..  

22..  AApppprroovvaall  ooff  tthhee  ssuuppeerriinntteennddiinngg  eennggiinneeeerr  aabboouutt  ssuuiittaabbiilliittyy  ooff  ppeerrssoonnnneell  sshhaallll  bbee  oobbttaaiinneedd  

bbeeffoorree  ddeeppllooyymmeenntt..  
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As per Applicable                                   Annexure - I (Format : I-4)  

(See clause 14 of Section 2-ITB) 

 

RREEQQUUIIRREEDD  AASS  PPEERR  AAPPPPLLIICCAABBLLEE  WWOORRKK    
List of Key Equipments/ Machines for Quality Control Labs    

  

MMiinniimmuumm  rreeqquuiirreemmeenntt  

SS..

NNoo..  
NNaammee  ooff  EEqquuiippmmeenntt//  

MMaacchhiinneerryy  
QQuuaannttiittyy  ffoorr  wwoorrkkss  

ccoossttiinngg    
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AAvvaaiillaabbllee  
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FFrroomm  
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ttoo  2200  

CCrr  

AAbboovv

ee  RRss  2200  
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AA))  GGEENNEERRAALL            

11))  WWeeiigghh  BBaallaanncceess            

  aa))  55--2200  kkgg  ccaappaacciittyy  EElleeccttrroonniicc  

ttyyppee  ––  AAccccuurraaccyy  11  ggmm  
NNiill  NNiill  11  NNoo..      

  bb))  550000  ggmm  ccaappaacciittyy--EElleeccttrroonniicc  

TTyyppee  AAccccuurraaccyy  00..0011  ggmm  
11  NNoo..  11  NNoo..  11  NNoo..      

  cc))  EElleeccttrroonniicc  55  kkgg  ccaappaacciittyy  

AAccccuurraaccyy  00..55  ggmm  
11  NNoo..  11  NNoo..  11  NNoo..      

  ee))  CChheemmiiccaall  BBaallaannccee  110000  ggmm  

ccaappaacciittyy--aaccccuurraaccyy  00..000011  ggmm  
NNiill  NNiill  11  NNoo      

22))  OOvveenn--eelleeccttrriiccaallllyy  ooppeerraatteedd,,  

tthheerrmmoossttaattiiccaallllyy  ccoonnttrroolllleedd  

((iinncclluuddiinngg  tthheerrmmoommeetteerr)),,  

ssttaaiinnlleessss  sstteeeell  iinntteerriioorr  ((FFrroomm  00ººCC  

ttoo  222200ººCC  SSeennssiittiivviittyy  11ººCC))  

11  NNoo  11  NNoo  11  NNoo      

33))  SSiieevveess  ::  aass  ppeerr  IISS::446600--11996622            

  aa))  II..SS..  ssiieevveess  445500  mmmm  iinntteerrnnaall  

ddiiaa  ooff  ssiieevvee  sseettss  aass  ppeerr  BBIISS  ooff  

rreeqquuiirreedd  ssiieevvee  ssiizzeess  ccoommpplleettee  

wwiitthh  lliidd  aanndd  ppaann  

11  sseett  11sseett  33  sseett      

  bb))  IISS  ssiieevvee  220000  mmmm  iinntteerrnnaall  ddiiaa  

((bbrraassss  ffrraammee  aanndd  sstteeeell//oorr  bbrraassss  

wwiirree  ccllootthh  mmeesshh))  ccoonnssiissttiinngg  ooff  

ssiieevvee  sseettss  ooff  rreeqquuiirreedd  ssiieevvee  ssiizzeess  

ccoommpplleettee  wwiitthh  lliidd  

22  sseettss  22  sseettss  33  sseettss      

44))  SSiieevvee  sshhaakkeerr  ccaappaabbllee  ooff  ssaakkiinngg  

220000  mmmm  aanndd  445500  mmmm  ddiiaa  ssiieevveess--

eelleeccttrriiccaallllyy  ooppeerraatteedd  wwiitthh  ttiimmee  

sswwiittcchh  ((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  

tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  11  NNoo  33  NNoo      

55))  220000  ttoonnnneess  ccoommpprreessssiioonn  

tteessttiinngg  mmaacchhiinnee  
11  NNoo  11  NNoo  22  NNoo      

66))  SSttoopp  wwaattcchheess  11//55  sseecc..  aaccccuurraaccyy  11  NNoo  11  NNoo  33  NNoo      

77))  GGllaasssswwaarree  ccoommpprriissiinngg  bbeeaakkeerrss,,  22  NNoo..  22  NNoo..  22  NNoo..      
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ppiippeetttteess,,  ddiisshheess,,  mmeeaassuurriinngg  

ccyylliinnddeerrss  ((110000  ttoo  11000000  cccc  

ccaappaacciittyy))  ggllaassss  rrooaaddss  aanndd  

ffuunnnneellss,,  ggllaassss  tthheerrmmoommeetteerrss  

rraannggee  00ººCC  ttoo  110000ººCC  aanndd  mmeettaalllliicc  

tthheerrmmoommeetteerrss  rraannggee  uupp  ttoo  

330000ººCC..  

eeaacchh  eeaacchh  eeaacchh  

88))  HHoott  ppllaatteess  220000  mmmm  ddiiaa  ((11550000  

wwaatttt..))  
  11  NNoo  22  NNoo      

99))  EEnnaammeell  ttrraayyss            

  aa))  660000  mmmm  xx  445500  mmmm  xx  5500  mmmm  11  NNooss  11  NNooss  22  NNooss      

  bb))  445500  mmmm  xx  330000  mmmm  xx  4400  mmmm  11  NNooss  11  NNooss  22  NNooss      

  cc))  330000  mmmm  xx  225500  mmmm  xx  4400  mmmm  11  NNooss  11  NNooss  22  NNooss      

  dd))  CCiirrccuullaarr  ppllaatteess  ooff  225500  mmmm  

ddiiaa  
11  NNooss  11  NNooss  22  NNooss      

1100

))  
WWaatteerr  TTeessttiinngg  KKiitt  NNiill  NNiill  11  NNoo      

BB))  FFOORR  SSOOIILLSS            

11))  WWaatteerr  TTaannkk  11  NNoo  11  NNoo  33  NNoo      

22))  LLiiqquuiidd  lliimmiitt  ddeevviiccee  wwiitthh  AASSTTMM  

ggrroooovviinngg  ttoooollss  aass  ppeerr  IISS::22772200  
NNiill  11  NNoo  11  NNoo      

33))  SSaammpplliinngg  ppiippeetttteess  ffiitttteedd  wwiitthh  

pprreessssuurree  aanndd  ssuuccttiioonn  iinnlleettss,,  1100  

mmll..  CCaappaacciittyy  

NNiill  11  sseett  11  sseett      

44))  CCoommppaaccttiioonn  aappppaarraattuuss  

((PPrrooccttoorr))  aass  ppeerr  IISS::22772200  ((PPaarrtt  77))  

ccoommpplleettee  wwiitthh  ccoollllaarr,,  bbaassee  ppllaattee  

aanndd  hhaammmmeerr  aanndd  aallll  ootthheerr  

aacccceessssoorriieess  

NNiill  11  NNoo  11  NNoo      

55))  MMooddiiffiieedd  AAAASSHHTTOO  CCoommppaaccttiioonn  

aappppaarraattuuss  aass  ppeerr  IISS::22772200  ((PPaarrtt  88))  

11997744  oorr  HHeeaavvyy  CCoommppaaccttiioonn  

AAppppaarraattuuss  aass  ppeerr  IISS  ccoommpplleettee  

wwiitthh  ccoollllaarr,,  bbaassee  ppllaattee  hhaammmmeerr  

aanndd  aallll  ootthheerr  aacccceessssoorriieess((ffoorr  

wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  

oonnllyy))  

NNiill  11  NNoo  11  NNoo      

66))  SSaanndd  ppoouurriinngg  ccyylliinnddeerr  wwiitthh  

ccoonniiccaall  ffuunnnneell  aanndd  ttaapp  aanndd  

ccoommpplleettee  aass  ppeerr  IISS::22772200  ((PPaarrtt  

2288))  11997744  iinncclluuddiinngg  mmooddeerrnn  

eeqquuiippmmeenntt..  

11  NNooss  22  NNooss  22  NNooss      

77))  EEnnnnoorree  SSttaannddaarrdd  SSaanndd  AAss  

rreeqquuiirree

dd  

AAss  

rreeqquuiirree

dd  

AAss  

rreeqquuiirree

dd  

    

88))  SSaammpplliinngg  ttiinnss  wwiitthh  lliiddss  110000  mmmm  

ddiiaa  xx  7755  mmmm  hhtt..  ½½kkgg  ccaappaacciittyy  

aanndd  mmiisscceellllaanneeoouuss  iitteemmss  lliikkee  

mmooiissttuurree  ttiinnss  wwiitthh  lliidd  5500  ggrraammss  

eettcc..  

NNiill  NNiill  44  NNooss      
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99))  LLaabb  CCBBRR  tteessttiinngg  eeqquuiippmmeenntt  ffoorr  

ccoonndduuccttiinngg  CCBBRR  tteessttiinngg,,  llooaadd  

ffrraammee  wwiitthh  55  TToonnnnee  ccaappaacciittyy,,  

eelleeccttrriiccaallllyy  ooppeerraatteedd  wwiitthh  ssppeeeedd  

ccoonnttrrooll  aass  ppeerr  IISS::22772200  ((PPaarrtt  1166))  

aanndd  ccoonnssiissttiinngg  ooff  ffoolllloowwiinngg::  ((ffoorr  

wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  

oonnllyy))  

NNiill  11  SSeett  11  SSeett      

  aa))  CCBBRR  mmoouullddss  115500  mmmm  ddiiaa  ––  

117755  hhtt..    
NNiill  66  NNoo  66  NNoo      

  bb))  TTrriippoodd  ssttaannddss  ffoorr  hhoollddiinngg  

ddiiaall  ggaauuggee  hhoollddeerr  
NNiill  44  NNooss  44  NNooss      

  cc))  CCBBRR  pplluunnggeerr  wwiitthh  sseettttlleemmeenntt  

ddiiaall  ggaauuggee  hhoollddeerr  
NNiill  11  NNoo  11  NNoo      

  dd))  SSuurrcchhaarrggee  wweeiigghhtt  114477  mmmm  

ddiiaa  22..55  kkgg  wwtt..  
NNiill  66  NNooss  66  NNooss      

  ee))  SSppaacceerrss  ddiisscc  114488  mmmm  ddiiaa  

4477..77  mmmm  hhtt..  WWiitthh  hhaannddllee  
NNiill  22  NNooss  22  NNooss      

  ff))  PPeerrffoorraatteedd  ppllaattee  ((BBrraassss))  NNiill  22  NNooss  22  NNooss      

  gg))  SSooaakkiinngg  ttaannkk  ffoorr  

aaccccoommmmooddaattiinngg  66  CCBBRR  mmoouullddss  
NNiill  22  NNooss  22  NNooss      

  hh))  PPrroovviinngg  rriinnggss  ooff  11000000  kkgg,,  

22550000  kkgg  ccaappaacciittyy  
NNiill  11  NNoo  

eeaacchh  
11  NNoo  

eeaacchh  
    

  ii))  DDiiaall  ggaauuggeess  2255  mmmm  ttrraavveell--

00..0011  mmmm//ddiivviissiioonn  
NNiill  22  NNoo  22  NNoo      

1100

))  
SSttaannddaarrdd  ppeenneettrraattiioonn  tteesstt  

eeqquuiippmmeenntt  
NNiill  NNiill  11  NNoo      

1111

))  
NNuucclleeaarr  mmooiissttuurree  DDeennssiittyy  

mmeetteerr  oorr  eeqquuiivvaalleenntt((ffoorr  wwoorrkk  

ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  NNiill  11  NNoo      

1122

))  
SSppeeeeddyy  mmooiissttuurree  mmeetteerr  

ccoommpplleettee  wwiitthh  cchheemmiiccaallss  
II  NNoo  11  NNoo  33  NNoo      

1133

))  
UUnnccoonnffiinneedd  CCoommpprreessssiioonn  TTeesstt  

AAppppaarraattuuss  ((ffoorr  wwoorrkk  ccoossttiinngg  

mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  NNiill  11  NNoo      

CC))  FFOORR  BBIITTUUMMEENN  AANNDD  

BBIITTUUMMIINNOOUUSS  MMIIXXEESS  
          

11))  CCoonnssttaanntt  tteemmppeerraattuurree  bbaatthh  ffoorr  

aaccccoommmmooddaattiinngg  bbiittuummeenn  tteesstt  

ssppeecciimmeenn,,  eelleeccttrriiccaallllyy  ooppeerraatteedd,,  

aanndd  tthheerrmmoossttaattiiccaallllyy  ccoonnttrroolllleedd  

((ttoo  aaccccoommmmooddaattee  mmiinniimmuumm  ssiixx  

SSppeecciimmeennss))  

NNiill  11  NNoo  11  NNoo      

22))  PPeenneettrroommeetteerr  aauuttoommaattiicc  ttyyppee,,  

iinncclluuddiinngg  aaddjjuussttaabbllee  wweeiigghhtt  

aarrrraannggeemmeenntt  aanndd  nneeeeddlleess  aass  ppeerr  

IISS::11220033--11995588  

NNiill  11  NNoo  11  NNoo      

33))  SSoollvveenntt  eexxttrraaccttiioonn  oorr  

cceennttrriiffuuggee  ttyyppee  aappppaarraattuuss  

ccoommpplleettee  wwiitthh  eexxttrraaccttiioonn  

11  NNoo  11  NNoo  11  NNoo      
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tthhiimmbblleess  wwiitthh  ssoollvveenntt  aanndd  ffiilltteerr  

ppaappeerr  

44))  BBiittuummeenn  llaabboorraattoorryy  mmiixxeerr  

iinncclluuddiinngg  rreeqquuiirreedd  aacccceessssoorriieess  

((2200  llttrrss..))  ((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  

tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  11  NNoo  11  NNoo      

55))  MMaarrsshhaallll  ccoommppaaccttiioonn  

aappppaarraattuuss  aauuttoommaattiiccaallllyy  

ooppeerraatteedd  aass  ppeerr  AASSTTMM  11555599--6622  TT  

ccoommpplleettee  wwiitthh  aacccceessssoorriieess  ((wwiitthh  

118800  NN  MMaarrsshhaallll  MMoouullddss))  ((ffoorr  

wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  

oonnllyy))  

NNiill  11  sseett  11  sseett      

66))  FFuurrooll  vviissccoommeetteerr  NNiill  11  NNoo  11  NNoo      

77))  DDuuccttiilliittyy  mmeetteerr    ((ffoorr  wwoorrkk  

ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  
NNiill  11  NNoo  11  NNoo      

88))  SSoofftteenniinngg  ppooiinntt  ((RRiinngg  aanndd  bbaallll  

aapppp))  
NNiill  11  NNoo  11  NNoo      

99))  DDiissttaanntt  rreeaaddiinngg  tthheerrmmoommeetteerr  NNiill  --  --      

1100

))  
RRiiffllee  bbooxx  NNiill  --  11  NNoo  --  11  NNoo      

1111

))  
AAuuttoommaattiicc  AAsspphhllaatt  ccoonntteenntt  

MMeetteerr  
NNiill  --  11  NNoo  --  11  NNoo      

1122

))  
TThhiinn  ffiillmm  oovveerr  tteesstt  aappppaarraattuuss  

ffoorr  mmooddiiffiieedd  bbiinnddeerr  eeiitthheerr  wwiitthh  

PPMMBB  oorr  CCRRMMBB((ffoorr  wwoorrkk  ccoossttiinngg  

mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  --  --      

1133

))  
MMaassttiicc  AAsspphhaalltt  HHaarrddnneessss  

tteessttiinngg  eeqquuiippmmeenntt((ffoorr  wwoorrkk  

ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  --  --      

1144

))  
SSaanndd  EEqquuiivvaalleenntt  tteesstt  aappppaarraattuuss  NNiill  11  sseett  11  sseett      

1155

))  
CCoorree  ccuuttttiinngg  mmaacchhiinnee  ssuuiittaabbllee  

ffoorr  uuppttoo  115500  mmmm  ddiiaa  ccoorree  
11  sseett  11  sseett  22  sseett      

1166

))  
TThheerrmmoommeetteerrss  ((DDiiggiittaall))  22  NNooss  44  NNooss  88  NNooss      

DD))    FFOORR  CCEEMMEENNTT,,  CCEEMMEENNTT  

CCOONNCCRREETTEE  AANNDD  MMAATTEERRIIAALLSS  
          

11))  WWaatteerr  TTaannkk  11  NNoo  11  NNoo  11  NNoo      

22))  VViiccaatt  nneeeeddllee  aappppaarraattuuss  ffoorr  

sseettttiinngg  ttiimmee  wwiitthh  pplluunnggeerrss  aass  ppeerr  

IISS::226699--11996677  

11  NNoo  11  NNoo  11  NNoo      

33))  MMoouullddss            

  aa))  115500  mmmm  xx  330000  mmmm  hhtt..  

CCyylliinnddeerr  wwiitthh  ccaappppiinngg  

ccoommppoonneenntt  aalloonngg  wwiitthh  tthhee  

ccaappppiinngg  sseett  aanndd  ccoommppoouunndd  aass  

ppeerr  IISS  

NNiill    NNiill    AAss  

RReeqquuiirr

eedd  

    

  bb))  CCuubbee  115500  mmmm,,  aanndd  110000  mmmm  

((eeaacchh  ssiizzee))  
66  NNooss  1122  

NNooss  
2244  

NNooss  
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44))  CCoonnccrreettee  ppeerrmmeeaabbiilliittyy  

aappppaarraattuuss  
NNiill    NNiill    11  NNoo      

55))  HHiigghh  ffrreeqquueennccyy  mmoorrttaarr  ccuubbee  

vviibbrraattoorr  ffoorr  cceemmeenntt  tteessttiinngg  
NNiill    NNiill    11  NNoo      

66))  CCoonnccrreettee  mmiixxeerr  ppoowweerr  ddrriivveenn,,  

11  ccuu..fftt..  ccaappaacciittyy  
NNiill    NNiill    11  NNoo      

77))  VVaarriiaabbllee  ffrreeqquueennccyy  aanndd  

aammpplliittuuddee  vviibbrraattiinngg  ttaabbllee  ssiizzee  11  

mm  xx  11  mm  aass  ppeerr  tthhee  rreelleevvaanntt  

BBrriittiisshh  SSttaannddaarrdd  

NNiill    NNiill    11  NNoo      

88))  FFllaakkiinneessss  iinnddeexx  tteesstt  aappppaarraattuuss  11  NNoo  11  NNoo  11  NNoo      

99))  AAggggrreeggaattee  iimmppaacctt  tteesstt  

aappppaarraattuuss  aass  ppeerr  IISS::22338866  ((PPaarrtt  44))  

11996633  

NNiill    NNiill    11  NNoo      

1100

))  
LLooss--AAnnggeelleess  aabbrraassiioonn  tteesstt  

aappppaarraattuuss  aass  ppeerr  IISS::22338866  ((PPaarrtt  44))  

11996633  

NNiill    NNiill    11  NNoo      

1111

))  
FFllooww  ttaabbllee  aass  ppeerr  IISS::771122--11997733  NNiill    NNiill    11  NNoo      

1122

))  
EEqquuiippmmeenntt  ffoorr  sslluummpp  tteesstt  11  NNoo  11  NNoo  22  NNoo      

1133

))  
EEqquuiippmmeenntt  ffoorr  ddeetteerrmmiinnaattiioonn  

ooff  ssppeecciiffiicc  ggrraavviittyy  oorr  ffiinnee  aanndd  

ccooaarrssee  aaggggrreeggaattee  aass  ppeerr  IISS::22338866  

((PPaarrtt  33))  11996633  

11  NNoo  11  NNoo  22  NNoo      

1144  CCoommpprreessssiioonn  aanndd  FFlleexxuurraall  

ssttrreennggtthh  tteessttiinngg  mmaacchhiinnee  ooff  220000  

TT  ccaappaacciittyy  wwiitthh  aaddddiittiioonnaall  ddiiaall  

ffoorr  fflleexxuurraall  tteessttiinngg  

11  NNoo  11  NNoo  22  NNoo      

1155  CCoorree  ccuuttttiinngg  mmaacchhiinnee  wwiitthh  

1100//1155  ccmm  ddiiaa  ddiiaammoonndd  ccuuttttiinngg  

eeddggee  

11  NNoo  11  NNoo  22  NNoo      

1166

))  
NNeeeeddllee  vviibbrraattoorr  NNiill      11  NNoo  22  NNoo      

1177

))  
AAiirr  eennttrraaiinnmmeenntt  mmeetteerr  NNiill    NNiill  11  NNoo      

1188

))  
00..55  CCfftt,,  11  CCfftt  ccyylliinnddeerr  ffoorr  

cchheecckkiinngg  bbuullkk  ddeennssiittyy  ooff  

aaggggrreeggaattee  wwiitthh  ttaammppiinngg  rroodd  

NNiill    11  NNoo  22  NNoo      

1199

))  
SSoouunnddnneessss  tteessttiinngg  aappppaarraattuuss  

ffoorr  cceemmeenntt  ((LLeeee  CChhaattttlliieerr))  
NNiill      NNiill    11  NNoo      

EE))  FFOORR  CCOONNTTRROOLL  OOFF  PPRROOFFIILLEE  

AANNDD  SSUURRFFAACCEE  EEVVEENNNNEESSSS  
          

11))  TToottaall  SSttaattiioonn  NNiill  11  NNoo  11  NNoo      

22))  PPrreecciissiioonn  aauuttoommaattiicc  lleevveell  wwiitthh  

mmiiccrroommeetteerr  aattttaacchhmmeenntt  
11  sseett  11  sseett  11  sseett      

33))  DDiissttoommaatt  oorr  eeqquuiivvaalleenntt  NNiill      NNiill    11  SSeett      

44))  TThheeooddoolliittee  ––  EElleeccttrroonniiccaallllyy  

ooppeerraatteedd  wwiitthh  ccoommppuutteerriisseedd  

oouuttppuutt  aattttaacchhmmeenntt  

NNiill      NNiill    11  NNoo      



  Page - 36 - 
 

55))  PPrreecciissiioonn  ssttaaffff  22  sseettss  44  sseettss  88  sseettss      

66))  33  mmeetteerr  ssttrraaiigghhtt  eeddggee  aanndd  

mmeeaassuurriinngg  wweeddggee  
11  sseettss  22  sseettss  88  sseettss      

77))  CCaammbbeerr  tteemmppllaattee  22  LLaannee            

  aa))  CCrroowwnn  ttyyppee  ccrroossss  ––  sseeccttiioonn  11sseettss  11  sseettss  44  sseettss      

  bb))  SSttrraaiigghhtt  rruunn  ccrroossss  ––  sseeccttiioonn  11sseettss  11sseettss  44sseettss      

88))  SStteeeell  ttaappee            

  aa))  55  mm  lloonngg  22  NNooss  44  NNooss  88  NNooss      

  bb))  1100  mm  lloonngg  22  NNooss  44  NNooss  88NNooss      

  cc))  2200  mm  lloonngg  22  NNooss  44  NNooss  88NNooss      

  dd))  3300  mm  lloonngg  22  NNooss  44  NNooss  88  NNooss      

  ee))  5500  mm  lloonngg  11  NNoo  44  NNoo  88  NNoo      

99))  RRoouugghhoommeetteerr  ((BBuummpp  

IInntteeggrraattoorr))  
11  NNoo..  

((wwhheenn  

rreeqquuiirree

dd))  

11  NNoo..  

((wwhheenn  

rreeqquuiirree

dd))  

11  NNoo..  

((wwhheenn  

rreeqquuiirree

dd))  

    

NNoottee::  IInntteennttiioonn  ttoo  pprrooccuurree//lleeaassee  tthhee  eeqquuiippeemmeenntt  sshhoouulldd  bbee  aaccccoommppaanniieedd  bbyy  ddooccuummeennttss  ttoo  

tthhee  eeffffeecctt..  TThhee  nnaattuurree  ooff  ddooccuummeennttss  ccoouulldd  bbee  aannyy  oonnee  ooff  tthhee  uunnddeerr::  

ii))  OOrrddeerr  ttoo  tthhee  mmaannuuffaaccttuurreerr  ooff  tthhee  ppllaanntt  aanndd  eeqquuiippmmeenntt’’ss..  

iiii))  CCoonnffiirrmmaattiioonn  ffrroomm  tthhee  mmaannuuffaaccttuurreerr..  

iiiiii))  PPrrooooff  ooff  ppaayymmeennttss  iinn  ffuullll  oorr  ppaarrtt..  

iivv))  AAggrreeeemmeenntt  ttoo  lleeaassee  tthhee  eeqquuiippmmeenntt..  
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Annexure - I (Format : I-5)  

As per Applicable                                   (See clause 14 of Section 2-ITB) 

 

RREEQQUUIIRREEDD  AASS  PPEERR  AAPPPPLLIICCAABBLLEE  WWOORRKK    

LLiisstt  ooff  KKeeyy  EEqquuiippmmeennttss//  MMaacchhiinneess  ffoorr  CCoonnssttrruuccttiioonn  WWoorrkk  ((RRooaadd))  

  

MMiinniimmuumm  rreeqquuiirreemmeenntt  

SS..  NNoo..  NNaammee  ooff  EEqquuiippmmeenntt//  

MMaacchhiinneerryy  
QQuuaannttiittyy  RReeqquuiirreedd  wwiitthh  tthhee  bbiiddddeerr  

ffoorr  wwoorrkkss  ccoossttiinngg    
QQuuaannttiittyy  

AAvvaaiillaabbllee  

wwiitthh  tthhee  

bbiiddddeerr  

RReemmaarrkkss  

UUppttoo  RRss  

55  CCrr            
FFrroomm  RRss  55  

CCrr  ttoo  2200  CCrr  
AAbboovvee  

RRss  2200  CCrr  
11..    ffoorr  CCoonnccrreettee  ppaavveemmeennttss            

  ii))  CCoonnccrreettee  bbaattcchh  mmiixx  ppllaanntt..  11  CCuumm  

ccaappaacciittyy  
    AAss  ppeerr  

AApppplliiccaabbllee  
  

  iiii))  PPllaattee  VViibbrraattoorrss  11  NNooss..      AAss  ppeerr  
AApppplliiccaabbllee 

  

  iiiiii))  PPiinn  VViibbrraattoorrss  11  NNooss..      AAss  ppeerr  
AApppplliiccaabbllee 

  

  iivv))  CCoonnccrreettee  sseennssoorr  ppaavveerr  11  NNooss..      AAss  ppeerr  

AApppplliiccaabbllee 
  

  vv))  WWaatteerr  ttaannkk  11  NNooss..      AAss  ppeerr  

AApppplliiccaabbllee  
  

  vvii))  LLooaaddeerrss  11  NNoo..      AAss  ppeerr  

aapppplliiccaabbllee 
  

  vviiii))  TTiippppeerrss  11  NNooss..      AAss  ppeerr  

aapppplliiccaabbllee 
  

  

NNoottee::  IInntteennttiioonn  ttoo  pprrooccuurree//lleeaassee  tthhee  ppllaannttss  aanndd  mmaacchhiinneerryy  sshhoouulldd  bbee  

aaccccoommppaanniieedd  bbyy  ddooccuummeennttss  ttoo  tthhee  eeffffeecctt..  TThhee  nnaattuurree  ooff  ddooccuummeennttss  ccoouulldd  bbee  aannyy  

oonnee  ooff  tthhee  uunnddeerr::  

ii))  OOrrddeerr  ttoo  tthhee  mmaannuuffaaccttuurreerr  ooff  tthhee  ppllaanntt  aanndd  eeqquuiippmmeenntt’’ss..  

iiii))  CCoonnffiirrmmaattiioonn  ffrroomm  tthhee  mmaannuuffaaccttuurreerr..  

iiiiii))  PPrrooooff  ooff  ppaayymmeennttss  iinn  ffuullll  oorr  ppaarrtt..  

iivv))  AAggrreeeemmeenntt  ttoo  lleeaassee  tthhee  eeqquuiippmmeenntt..  
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Annexure — J 

(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

(To Be Contained in Envelope-C) 

NAME OF WORK___________________________ 

I/We hereby bid for the execution of the above work within the time specified at the rate 

(in figures) _________(in words) _______________________________percent below/ above 

or at par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all respects 

in accordance with such conditions so far as applicable. I/We have visited the site of work and 

am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. 

I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of 

site and quarries/kilns, nature and the extent of ground, working conditions including stacking. 

of materials, installation of tools and plant conditions effecting accommodation and movement 

of labor etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed- hereto so far as applicable, or in default 

thereof to forfeit and pay to the Municipal Corporation Jabalpur or his successors in office the 

sums of money mentioned in the said conditions. 

 

Note: 

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates .given therein shall be quoted. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance -security 

and sign the agreement his earnest money deposit shall be forfeited. 

iii.  In case .the percentage “above” or “below” is not given by a bidder, his bid shall be treated 

as non-responsive. 

iv.  All duties, royalties, levies and taxes except Goods and services tax (GST) are included in 

the rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum bids) 

quoted by the bidder.  

 

Signature of Bidder 

Name of Bidder 

 

 

The above bid is hereby accepted by me on behalf of the Municipal Corporation Jabalpur dated 

the ______________ day of ___________________ 20________________ 

 

 

Signature of Officer  

by whom accepted 
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Annexure — K  

(See clause 15 of Section 2 -ITB) 

Not Applicable  
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.No. Name of material Rate (Issue 

rate) 

Unit Remarks 

1. Nil 
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Annexure—L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________        Dated: __________ 

To, 

M/s.__________________________ 

(Name and address of the contractor) 

 

 

Subject:  ______________________________________ 

(Name of the work as appearing in the bid for the. work) 

 

 

Dear Sir(s), 

Your bid for the work mentioned above has been accepted on behalf of the Municipal 

Corporation Jabalpur  at your bided percentage ______ below/ above or at par the Bill of 

Quantities and item wise rates given therein. 

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

 

a.  The performance security/ performance guarantee of Rs. ___________________ 

(in-figures) (Rupees _______________ in words only). The performance security 

shall be in the shape of term deposit receipt / bank guarantee of any nationalized / 

schedule commercial bank valid up to three months after the expiry of defects 

liability period. 

b. Sign the contract agreement. 

 

Please note that the time allowed for carrying-out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the-contract agreement.   

 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing of 

the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 

site and necessary instructions to start the work.   

 

Yours Faithfully 

Executive Engineer 
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Annexure — M 

(See clause 22 of Section 2 -ITB) 

 

PERFORMANCE SECURITY 

 

 

To 

_______________________________________[name of Employer] 

________________________________________[address of Employer 

 

 

 

WHEREAS _________________________[name and address of Contractor) 

(Hereinafter called ‘the Contractor”) has undertaken, in pursuance of letter of Acceptance No-

_______________ dated  to execute ______________[name of Contract and brief description of 

Works] (hereinafter called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor, Up to a total of ________________ [amount of guarantee]* 

________________ _(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and Without cavil or argument, an sum or sums within the limits of 

_______________________[amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the term of the Contract 

of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

Signature, Name and Seal of the guarantor ______________________________ 

Name of Bank_____________________________________________________ 

Address__________________________________________________________ 

Phone No, Fax No., E-mail Address, of Signing Authority __________________ 

Date ____________________________________________________________ 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees.   
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SECTION 3 

Conditions of Contract 

Part - I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 

No. 

Particulars Claus

e No. 

Particulars 

A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions 22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and 

Documents 

23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor’s Risks 29 Performance Security 

9 Liability For Accidents To 

Person 

30 Security Deposit 

10 Contractor to Construct the 

Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction 

Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 

B Time Control  34 Payments Certificates 

13 Programmed E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 final Account 

16 Contractor’s quoted 

percentage 

F. Other Conditions of Contract : 
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C. Quality Control 37 Currencies 

17 Tests   38 Labor 

18 Correction of Defects 

noticed during the Defect 

Liability Period 

39 Compliance with Labor Regulations 

D. Cost Control 40 Audit and Technical Examination . — 

19 variations.- Change in 

original Specifications, 

Designs, Drawings etc. 

41 Death or Permanent Invalidity of 

Contractor 

20 Extra Items . 42 .Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities 

forming part of the Bid. 

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned: 

13.  Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4.  Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of 

Contract and carries the same meaning wherever used. 

1.5.  Contract Data: means the documents and other information, which 

comprise of the Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work 

has been accepted by the Employer. 

1.7. Contractor’s bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work; 

Exhaustion of quantity of any particular item mentioned in the bid 

document shall not impIy completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12.  Department: means Department of the, State Government viz. Water 

Resources Department, Public Works Department, Public Health 

Engineering Department Rural Engineering Service and any other 

organization which adopts this document. 

1.13.  Drawings: means drawings including calculations and other information 

provided or approved by the Engineer-in-Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs 

the Contractor to carry out the work. The Employer may delegate any or all 

functions to a person or body nominated by him for specified functions. The 

word Employer / Government / Department wherever used denote the 

Employer. 

1.15.  Engineer: means the person named in the Contract Data. 

1,16.  Engineer in charge: means the person named in the Contract Data. 

1.17.  Equipment: means the Contractor’s machinery and vehicles brought 

temporarily to the Site far execution of work. 

1.18.  Government: means Government of Madhya Pradesh. 

1.19.  In Writing: means communicated in written form and delivered against 

receipt. 

1.20.  Material: means all supplies, including consumables, used by the 

Contractor for incorporation in the work. 

1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of 

the Circle concerned. 
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1.22.  Stipulated period of completion: means the period in which the Contractor 

is required to complete the work. The stipulated period is specified in the 

Contract Data. 

1.23.  Specification: means the specification of the work included in the Contract 

and any modification or addition made or approved by the Engineer-in-

Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 

1.25.  Sub Contractor: means a person or corporate body who has a Contract 

with the Contractor, duly authorized to carry out a part of the construction 

work under the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and 

removed by the Contractor that are needed for construction or installation of 

the work. 

1.27.  Tender/Bid, Tendered/Bidder: are the synonyms and carry the same 

meaning where ever used. - 

1,28.  Variation: means any change in the work which is instructed or approved 

as variation under this contract. 

1.29.  Work: The expression “work’ or “works” where used in these conditions 

shall unless there be something either in the subject or context repugnant to 

such construction, be construed and taken to mean the work by virtue of 

contract, contracted to be executed, whether temporary or permanent and 

whether original, altered, substituted or additional, 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1   Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 

b.  Wards indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement’ 

require the agreement to be recorded in writing; 

d.  written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure) 

3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data; with all 

Annexure 

ii. Part lI Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6 Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 
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3.  Language and Law 

The language of the Contract and the law governing the Contract are stated 

in the Contract Data 

 

4.  Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by 

the Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given 

in the Contract Data. Communication between parties that are referred to in 

the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be 

effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. In case of any change in address for 

communication, the same shall be immediately notified to Engineer-in- 

Charge. 

 

5.  Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a.  The Contractor may subcontract up to 25 percent of the contract price 

with the approval of the Employer in writing, but will not assign the 

Contract. Subcontracting shall not alter the Contractors obligations. 

b.  Following shall not form part of subcontracting: 

i.  Hiring of labor through a labor contractor. 

II.  The purchase of Materials to be incorporated in the works. 

iii.  Hiring of plant& machinery . . 

c.  The sub-contractor will have to be registered in the appropriate 

category in the centralized registration system for contractors of the 

G0MP. 

 

6.  Personnel 

61  The Contractor shall employ for the construction work and routine 

maintenance the technical personnel as provided in the Annexure I-3 

of Bid Data Sheet if applicable. If the Contractor fails to deploy 

required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor. 

 

6.2  If the Engineer asks the Contractor to remove a person who is a 

member of the contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within three 

days and has no further connection with the Works in the Contract. 
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7.  Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 

(b) Which such Party could not reasonably have provided against before 

entering into the Contract 

(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) 

above are satisfied: 

i. War, hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 

ii. Rebellion, terrorism, sabotage by persons other than the contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil 

war,  

iii. Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 

iv. Munitions of war, explosive materials, ionising radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity, and 

v. Natural catastrophes such as earthquake, hurricane, typhoon or 

volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to 

perform any duty or discharge any responsibility arising out of the contract, 

the relative obligation of the party affected by such force majeure shall upon 

notification to the other party be suspended for the period during which 

force majeure event lasts. The cost and loss sustained by either party shall 

be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure 

the price adjustment clause shall apply but the penalty clause shall not 

apply. It is clarified that this sub clause shall not give eligibility for price 

adjustment to contracts which are otherwise not subject to the benefit of 

price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. 

Should the delay caused by force majeure exceed twelve months, the parties 

to the contract shall be at liberty to foreclose the contact after holding 

mutual discussions. 

8. Contractor’s Risks - 

8.1  All risks of loss or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance 

of the Contract are the responsibility of the Contractor. 
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8.2  All risks and consequences arising from the inaccuracies or falseness 

of the documents, drawing, designs, other documents and/or 

information submitted by the contractor shall be the responsibility of 

the Contractor alone, notwithstanding the fact that the design/ 

drawings or other documents have been approved by the department. 

 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Corporation against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the 

contractor or his subcontractor for the works whether under the General law 

or under workman’s compensation Act or any other statute in force at the 

time of dealing with the question of the liability of employees for the 

injuries suffered by employees and to have taken steps properly to ensure 

against any claim there under. 

 

10.  Contractor to Construct the Works 

10.1  The Contractor shall construct install and maintain the Works in 

accordance with the Specifications and Drawings as specified in the 

Contract Data. 

10.2  In the case of any class of work for which there is no such 

specification as is mentioned in Contract Data, such work shall be 

carried out in accordance with the instructions and requirement of the 

Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire 

responsibility of the sufficiency of the scaffolding, timbering, 

machinery, tools and implements, and generally of all means used for 

the fulfillment of this contract whether such means may or may not 

be approved or recommended by the Engineer. 

11.  Discoveries   

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer’s 

instructions for dealing with them. 

 

12.  Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority as 

defined in Contract Data in writing giving full description and 

grounds of dispute. It is clarified that merely recording protest while 

accepting measurement and/or payment shall not be taken as raising a 

dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any 

dispute raised after expiry of 45 days of its first occurrence shall not 

be entertained and the Employer shall not be liable for claims arising 

out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days. 
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12.4  Appeal against the order of the Competent Authority can be preferred 

within 30 days to the Appellate Authority as defined in the Contract 

Data. The Appellate Authority shall decide the dispute within 45 

days. 

12.5  Appeal against the order of the Appellate Authority can be preferred 

before the Madhya Pradesh Arbitration Tribunal constituted under 

Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with 

due diligence notwithstanding pendency of a dispute before any 

authority or forum. 

 

B. Time Control 

13.  Programmed 

13.1  Within the time stated in the Contract Data, the Contractor shall 

submit to the Engineer for approval a Programmed showing the general 

methods arrangements, order and timing for all the activities for the 

construction of works. 

13.2  The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. The contractor shall submit the list of equipment 

and machinery being brought to site, the list of key personnel being 

deployed, the list of machinery/equipment being placed in field laboratory 

and the location of field laboratory along with the Programmed. 

13.3  An update of the Programmed shall be a programmed showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining Works, including any changes to the 

sequence of the activities. 

13.4  The Contractor shall submit to the Engineer for approval an updated 

Programmed at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Programmed within this 

period, the Engineer may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programmed has been 

submitted. 

13.5  The Engineer’s approval of the Programmed shall not alter the Contractor’s 

obligations.  

 

14.  Extension of Time 

14.1. The contract is for completion of works and therefore non approval of 

EOT shall not in any way invalidate the contract. The contractor will 

have to complete the works. 

 

14.2  In the event of delays attributable to the contractor, the EOT shall not 

be given by the Engineer-in-Charge and the Liquidated Damages 

shall be levied from the contractor in accordance with the provisions 

of the contract. 
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14.3  In the event, the delays are not attributable to the contractor the EOT 

may be issued by the Engineer-in-change without imposition of 

Liquidated Damages either request of the contractor. 

 

 It is clarified that out of the total delays in completion of works, the 

EOT shall be issued only for the part, which is not attributable to the 

contractor. 

  

15.  Compensation for delay 

15.1  The. time allowed for carrying out the work, as entered in the 

agreement, shall be strictly observed by the Contractor. 

15.2  The time allowed for execution of the contract shall commence from 

the date of signing of the agreement. It is clarified that the need for 

issue of work order is dispensed with. 

15.3  In the event milestones are laid down in the Contract Data for 

execution of the works, the contractor shall have to ensure strict 

adherence to the same. 

15.4  Failure of the Contractor to adhere to the timelines and/or milestones 

shall attract such liquidated damages as is laid down in the Contract 

Data. 

15.5  In the event of delay in execution of the Works as per the time lines 

mentioned in the Contract Data the Engineer-in-charge shall retain 

from the bills of the Contractor amount equal to the liquidated 

damages livable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in 

lieu of retaining such amount. 

15.6  If the Contractor is given extension .of time after liquidated damages 

have been paid, the Engineer in Charge shall correct any over 

payment of liquidated damages by the Contractor in the next payment 

certificate. 

15.7 In the event the Contractor fails to make good the delay until 

completion of the stipulated contract period (including extension of 

time) the sum so retained shall be adjusted against the liquidated 

damages levied. 

 

16.  Contractor’s quoted percentage 

The Contractor’s quoted percentage rate referred to in the “Bid for works’ 

will be deducted added from/to the net amount of the bill after deducting the 

cost of material supplied by the department. 
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C. Quality Control 

17. Tests 

17.1  The Contractor shall be responsible for: 

 a.  Carrying out the tests prescribed in specifications, and 

 b.  For the correctness of the test results, whether preformed in his  

  laboratory or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time 

specified and having such equipments as are specified in the Contract 

Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such 

penalty as is specified in the Contract Data. 

17.4 Ten percent of the mandatory test prescribed under the specification 

shall be got carried out through laboratories accredited by national 

Accreditation Board of laboratories (NABL) By the Engineer-in-

charge and the cost of such testing shall be deducted from the 

payments due to contractor .  

 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1  The Defect Liability Period of work in the contract shall be as per the 

Contract Data. 

18.2  The Contractor shall promptly rectify all defects pointed out by the 

Engineer well before the end of the Defect Liability Period. The 

Defect Liability Period shall automatically stand extended until the 

defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect 

Liability Period to the satisfaction of the Engineer, within the time 

specified by the Engineer, the Engineer will assess the cost of haying 

the Defect corrected, and the cost of correction of the Defect shall be 

recovered from the Performance Security or any amount due or that 

may become due to the contractor and other available securities. 

 

D.  COST CONTROL 

19.  Variations - Change in original Specifications, Designs, and Drawings 

etc. 

19.1  The Engineer-in-charge shall have power to make any alterations, 

omissions or additions to or substitutions in the original 

specifications, drawings, designs and instructions, that may appear to 

him to be necessary during the progress of the work and the 

contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the 

Engineer-in-charge, and such alterations, omission, additions or 
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substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed 

to do in the manner above specified, as part of the work, shall be 

carried out by the contractor on the same conditions in all respects on 

which he agrees to do the main work. 

19.2  The time for the completion of the work shall be adjusted in the 

proportion that the altered, additional or substituted work bears to the 

original contract work and the certificate of the Engineer-in-charge 

shall be conclusive as to such proportion. 

20.  Extra items 

20.1  All such items which are not included in the priced BOQ shall be 

treated as extra items. 

 

21.  Payments for Variations and / or Extra Quantities 

21.1  The rates for such additional (Extra quantity), altered or substituted 

work / extra items under this clause shall be worked out in 

accordance with the following provisions in the irrespective order: 

a.  The contractor is bound to carry out the additional (Extra 

quantity), work at the same rates as are specified in the contract 

for the work. 

 

b.  If the item is not in the priced BOQ and is. included in the SOR 

of the department, the rate shall be arrived at by applying the 

quoted tender percentage on the SOR rate. 

 

c.  If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a 

similar class (type) of work as is provided in the contract (priced 

BOQ) for the work. 

 

d.  If the rates for the altered, substituted work cannot be determined 

in the manner specified in the sub clause (c) above - then the rates 

for such composite work item shall be worked out on the basis of 

the concerned Schedule of Rates minus/plus the percentage 

quoted by the contractor. 

 

e.  If the rates for a particular part or parts of the item is not in the 

Schedule of Rates and the rates for the altered, or substituted 
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work item cannot be determined in the manner specified in sub 

clause (b) to (d) above, the rate for such part or parts will be 

determined by the Competent Authority, as defined in the 

Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work was done. 

 

f.  But under no circumstances, the contractor shall suspend the 

work on the plea of non-acceptability of rates on items falling 

under sub clause (a) to (d). In case the contractor does not accept 

the rate approved by the Engineer in Charge for a particular item, 

the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final 

rates payable shall be arrived at through the dispute settlement 

procedure.  

 

22.  No compensation for alterations in or restriction of work to be carried 

out. 

22.1. If at any time after the commencement of the work, the Engineer-in-charge 

for any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out the Engineer-in-charge shall give notice 

in writing of the fact to the Contractor and withdraw that whole or any part of 

the work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have 

derived from the execution of work in full or on account of any loss incurred 

for idle men and machinery due to any alteration or restriction of work for 

whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another 

agency to execute such portion of the work, without prejudice to his rights. 

23.  ‘No Interest Payable 

No interest shall be payable to the Contractor on any payment due or 

awarded by any authority. 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Security and 

Additional Performance Security, if any; and/or Security Deposit and / 

or any sums payable under the contract to the contractor. 

(b)  If the amount recovered in accordance with (a) above is not sufficient, 

the balance sum may be recovered from any payment due to the 
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contractor -under any other contract of the department, including the 

securities which become due for release. 

(c)  The department shall, further have an additional right to effect recoveries 

as arrears of land revenue under the M.P. Land-Revenue Code. 

 

25. Tax - 

 25.1 The rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-

sum bids) quoted by the contractor shall be deemed to be inclusive of all 

duties, royalties, levies and taxes except Goods and Services Tax (GST). The 

amount of applicable GST will be paid separately to the Contractor with each 

bill at the time of payment. 

25.2 The liability, if any, on account of quarry fees, duties, taxes (except GST), 

royalties and levies in respect of material consumed or services rendered on 

public work shall be borne by the Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

26.  check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by 

other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the 

payment. 

26.3  Any over/excess payments detected, as a result of such check measurement 

or otherwise at any stage up to the date of completion of the defect liability 

period specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

 

27.  Termination by Engineer in charge 

27.1  If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2  The Engineer in Charge, shall be entitled to terminate the Contract if the 

Contractor 

a)  abandons the Works or otherwise plainly demonstrates the intention not 

to continue performance of his obligations under the Contract; 

b)  the Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation; 

c)  without reasonable excuse falls to comply with the notice to correct a 

particular defect within a reasonable period of time; 
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d)  the Contractor does not maintain a valid instrument of financial security 

as prescribed; 

e)  the Contractor has delayed the completion of the Works by such duration 

for which the maximum amount of liquidated damages is recoverable; 

f)  If the Contractor fails to deploy machinery and equipment or personnel 

or set up a field laboratory as specified in the Contract Data; 

g)  If the contractor, in the judgment of the Engineer in chargé has engaged 

in corrupt or fraudulent practices in competing for or in executing the 

contract; 

h)  Any other fundamental breaches as specified in the Contract Data. 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days’ notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site, However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the 

Contract for convenience by giving notice to the Contractor. 

28.  Payment upon Termination 

28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less 

Advance Payments and Penalty as indicated in the Contract Data. The amount 

so arrived at shall be determined by the Engineer-in-Charge and shall be final 

and binding on both the parties. 

28.2  Payment on termination under clause 27.4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation, of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 

28.3  If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29.  Performance Security 

The Contractor shall have to submit, performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such 

performance security and additional performance security, if any remains 

valid for the period ‘as specified in the Contract Data. 

30.  Security Deposit- 
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30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed 7%  percentage of Contract Price specified in the 

Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank 

guarantee or fixed deposit receipt assigned to the Employer, with validity up 

to 3 (three) months beyond the completion of Defect Liability Period/ 

extended Delectability Period. 

30.3 The Security Deposit shall be refunded on completion of’ Defect Liability 

Period. 

 

31.  Price Adjustment 

 

31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract 

Data. 

2.  The price adjustment clause shall apply only for the works executed 

from the date of signing of the agreement until the end of the initial 

intended completion date or extensions granted for reasons attributed to 

the Employer by the Engineer. 

3.  The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons 

attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 

 

31.2  Procedure 

1.  Contract price shall be adjusted for increase or decrease in rates and 

price of labor, materials, fuels and lubricants in accordance with 

following principles and procedures and as per formula given in the 

contract data. 

2.  The price adjustable shall be determined during each quarter from the 

formula given in the contract data. 

3.  Following expression and meaning are assigned to the work done during 

each quarter: 

R = Total value of work during the quarter. It would include the 

amount of secured advance granted, if any, during the quarter, less the 

amount of secured advance recovered, if any during the quarter, less 

value of material issued by the department, if any, during the quarter. 

4.  Weight ages of various components of the work shall be as per the 

Contract Data.  

 

31.3  To the extent that full compensation for any rise or fail in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract the unit rates and prices included in the contract shall be deemed 
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to include amounts to cover the contingency of such other rise or fall in 

costs.   

 

31.4 The index relevant to any quarter, for which such compensation is paid, 

shall be the arithmetical average of the indices relevant of the calendar 

month. 

 

31.5  For the purpose of clarity it is pointed out that the price adjustment 

may be either positive or negative, i.e. if the price adjustment is in favour 

of the Employer, the same shall be recovered from the sums payable to 

the Contractor. 

 

32.  Mobilization and Construction Machinery Advance 

32.1  Payment of advances shall be applicable if provided in the Contract 

Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing 

advance payment to the contractor of the amounts stated in the Contract 

Data, against provision by the contractor of an unconditional Bank 

Guarantee in a form and by a nationalized/ scheduled banks, in the name 

as stated in the Contract Data in amounts equal to the advance payment. 

The guarantee shall remain effective until the advance payment has been 

repaid, but the amount of the guarantee shall be progressively reduced by 

the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 

32.4  The construction machinery advance, if applicable, shall be limited to 

80% of the cost of construction machinery and admissible only for new 

construction machinery. 

32.5  The advance payment shall be recovered as stated in the Contract 

Data by deducing proportionate amounts from payment otherwise due to 

the Contractor. No account shall be taken of the advance payment or its 

recovery in assessing valuations of work done, variations, price 

adjustments, compensation events, or liquidated damages. 

 

33.  secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the 

Contract Data. 

33.2  If applicable, the Engineer shall make advance payment against 

materials intended for but not yet incorporated in the Works and against 

provision by the contractor of an unconditional Bank Guarantee in a 

form and by a nationalized/ scheduled bank, in the name as stated in the 

Contract Data, in amounts equal to the advance payment. The guarantee 

shall remain effective until the advance payment has been adjusted, but 

the amount of the guarantee shall be progressively reduced by the 

amounts adjusted by the contractor. 
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33.3  The amount of secured advance and conditions to be fulfilled shall be 

as stipulated in the Contract Data. 

 
3.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a)  The Contractor shall submit to the Engineer monthly statements of the value of the work executed less 

the cumulative amount certified previously, supported with detailed measurement of the items of work 

executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the 

Contractor. 

 

 

(c)  The value of work executed shall be determined, based on the measurements approved by the 

Engineer/ Engineer-in-charge. 

 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed: 

 

(e)  The value of work executed shall also include the valuation of Variations and Compensation Events. 

 

(f)  All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries 

in terms of contract and taxes at source as applicable under the law. 

 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 

 

(h)  Payment of intermediate certificate shall be regarded as payments by way of advance, against the final 

payment and not as payments for work actually done and completed. 

 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be removed and taken away and reconstructed or be considered as an admission of the due 

performance of the contractor any part thereof, in any respect or the occurring of any claim. 

 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 

E. Finishing the Contract 
35.  Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion      (completion certificate issue) of the Work. 

 

35.2 After final payment to the Contractor a Final Completion Certificate in the prescribed format 

in the Contract Data shall be issued by the Engineer-in Charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of receiving 

the Contractor’s account if it is correct and complete. If the account is not correct or 

complete, the Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as defined in the 

Contract Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge. 
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36.2  In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a 

payment certificate within 28 days. 

F. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labor 

38.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labor, local or other, and for their payment, housing, 

feeding and transport. 

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labor from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

39.  Compliance with Labor Regulations 

39.1 During continuance of the Contract, the Contractor and his  Sub Contractors shall abide at all 

times by all existing labor enactments and rules made there under, regulations, notifications 

and bye laws of the, State or Central Government or local authority and any other labor law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labor law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labor laws that, are applicable to construction 

industry are given in the Contract Data. The Contractor shall keep the Employer indemnified 

in case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments, If the Employer is caused to pay or reimburse, such 

amounts as may .be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/ byelaws/ Acts/Rules / regulations including amendments, if 

any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

40.  Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works and the 

final bill of the contract including all supporting vouchers abstract etc to be made after payment of 

the final bill and if as a result of such audit and technical examination any sun is found to have 

been overpaid in respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to; have been executed, the 

Contractor shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the contract in respect of 

any work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency 

of the contract or becomes permanently incapacitated, where the surviving partners are only 
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minors, the contract shall be closed without levying any damages/compensation as provided for in 

clause 28.2 of the contract agreement However, if the competent authority is satisfied about the 

competence of the survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 

[End of GCC] 
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CONTRACT DATA 
 

Clause 

reference 

Particulars Data 

1.14 Employer Commissioner Municipal 

Corporation Jabalpur 

1.15 Engineer Executive Engineer  

1.16 Engineer in Charge Executive Engineer PWD  

Municipal Corporation Jabalpur 

1.12 Stipulated period of completion 04 month 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the Contractor As per Annexure H 

Address & contact details of the Employer/ Engineer- 

phone, Fax, email. 

Commissioner Municipal 

Corporation Jabalpur M.P. 

Phone no-    

Fax no- (0761) 2410892 

Email-  

5 Subcontracting permitted for the Contract Value As per applicable provision. 

6 Technical Personnel to be provided the contractor—

requirement, & 

As per Annexure - I (Format I-3)  

Penalty, if required Technical Personnel not employed Rs. As per applicable direction 

enforced 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding dispute under Dispute 

Resolution System 

As per applicable direction enforced 

Appellate Authority for deciding dispute under Dispute 

Resolution System 

Engineering in chief.                

(Chief Engineer in absence of 

Engineering in chief) 

13 Period for submission of updated construction program Ten days from the date of 

agreement. 

Amount to be withheld for not submitting construction 

program in prescribed period 1% of Probable Amount of 

Contract. 

 

14 Competent Authority for granting Time Extension. As per Competent Authority  

15 Milestones laid down for the contract Yes    - as per stipulated  period of 

construction completion. 

If Yes, details of Milestones As per Annexure - O 

Liquidated damage As per Annexure - P 

17 List of equipment for lab As per Annexure - Q 

Time to establish lab 15 days from the date of agreement. 

Penalty for not establishing field Laboratory  As per applicable direction enforced 

18 Defect Liability Period  36 months after physical completion 

of work  

21 Competent Authority for determining the rate   As per provisions. 

27 Any other condition for breach of contract As per provisions 
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Clause 

reference 

Particulars Data 

28 Penalty Penalty Shall include 

(a) Security deposit as per clause 30 of General 

Conditions of Contract and 

(b Liquidated Damages imposed as per clause 15 or 

Performance Security (Guarantee)  including Additional 

Performance Security (Guarantee), if any, as per clause 29 

of General Conditions of Contract, whichever is higher 

29 Performance guarantee (Security) 

shall be valid up to 

Till issue of physical Completion Certificate as per 

Clause 35.1 

30 Security Deposit to be deducted 

from each running bill 

At the rate of 7%. 

 

Maximum limit of deduction of 

Security Deposit 

Up to 7% of Final Contract Amount. 

31 Price Adjustment formula and 

procedure to calculate 

As per Annexure R 

The price Adjustment shall apply only in respect of 

Cement, Steel, Bitumen and POL components 

31.1 

(1) 

Price adjustment shall be 

applicable 

Price Adjustment shall be applicable only in case where 

the amount in NIT is more than Rs. 10 (Ten) Crores. This 

clause shall not have any bearing with the Contract 

Amount. 

32 

32:1 Mobilization and 

Construction Machinery Advance 

Applicable 

No Mobilization and Construction Machinery Advance 

payable . 

32.2 If yes, Unconditional Bank 

Guarantee 

In the format prescribed in Annexure - S 

32.3 If yes, Rate of interest 

chargeable on advances 

10% annual simple interest 

32.4 If yes, Type & Amount of 

Advance payment that can be paid 

1. Mobilization advance - Not more than ... % of contract 

amount 

2. Construction Machinery Advance — Not more than ... % of 

contract amount 

32.5 If yes, Recovery of advance 

payment 

Recovery of Mobilization and/or Construction Machinery 

advance shall commence when 10% of the Contract Amount is 

executed and recovery of total advance shall be done on pro-rata 

basis and shall be completed by the time work equivalent to 80% 

of the Contract Amount is executed. 

In addition to the recovery of principal amount, recovery of 

interest shall be carried out as calculated on the outstanding 

amount of principal at the close of each month. The interest shall 

be accrue from the day of payment of advance and the recovery 

of interest shall commence when 10% of the Contract Amount is 

executed and shall be completed by the time work equivalent to 

80% of the Contract Amount is executed. 

33 33.1 secured Advance Applicable No Secured Advance payable. 

33.2 if yes, Unconditional Bank 

Guarantee 

In the format prescribed in Annexure —T 

33.2 if yes, Amount of Secured 

Advance : 

75% of value of material as determined by the Engineer in 

Charge 

33.3 if yes, Conditions for secured 

advance . 

a) The materials are in-accordance with the specification for 

Works; 

b) Such materials have been delivered to site, and are properly 

stored and protected against damage, or deterioration to the 

satisfaction of the Engineer. The contractor shall store the bulk 

material in measurable stacks.; 

c) The Contractor’s records of the requirements, orders, receipt 

and use of materials are kept in a form approved by the Engineer 

and such records shall be available for inspection by the 

Engineer; 

d) The contractor has submitted with his monthly statement the 
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estimated value of the materials on site together with such 

documents as may be required by the Engineer for the purpose of 

valuation of the materials and providing evidence of ownership 

and payment thereof; 

e) Ownership of such materials shall be deemed to vest in the 

Employer for which the Contractor 

has submitted an Indemnity Bond in an acceptable format; and 

f) The quantity of materials are not excessive and shall be used 

within a reasonable time as determined by the Engineer. 

33.4 if yes, Recovery of Secured 

advance 

The advance shall be repaid from each succeeding monthly 

payments to the extent materials [for which advance was 

previously paid) have been incorporated into the Works. 

35 Completion  certificate - after physical 

completion of the Work 

As per Annexure - U  

Final Completion Certificate — after 

final payment on completion of the 

Work 

As per Annexure-V 

36 Competent Authority As per enforced directions 

39 Salient features of some of the major 

labour laws that are applicable 

As per Annexure - W 

41 Competent Authority  As per enforced directions. 
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ANNEXURE—N 

 (See clause 10 of Section 3— GCC)  

Drawings List of drawings  -  Attached.  
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ANNEXURE—O 

(See clause 15 of Section 3 -GCC) 

 

Details of Milestones 

  

As per contract data –  Rational progress with respect to cost of work ( probable 

amount of contract) and completion period. 
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ANNEXURE—P 

(See clause 15 of Section 3-GCC) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of 

work is attributable to the contractor, the Employer shall retain an amount from 

the sums payable and due to the contractor as per following scale - 

i.  Slippage up to 25% in financial target during the milestone under 

consideration 2.5% of the work remained unexecuted in the related time span. 

 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration - 5% of the work remained unexecuted in the 

related time span. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration -7.5% of the work remained unexecuted in the 

related time span,. 

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration-10% of the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different 

milestones, delays which are not attributable to the Contractor shall be 

considered. The slippage on any milestone is if made good in subsequent 

milestones or at the time of stipulated period of completion, the amount 

retained as above shall be refunded. In case the work is not completed within 

the stipulated period of completion along with all such extensions which are 

granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of 

delay limited to a maximum of 10% of contract price. The decision of 

Superintending Engineer shall be final and binding upon both the parties. 
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Annexure – Q 

(See clause 17 of Section 3 GCC) 

 

 

 

List of Equipment for Quality Control Lab 

 

 

 As per required .  
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC) 

 
PRICE ADJUSTMENT 

  
The formulas for adjustment of price are as follow: 
 
R =  Value of work as defined in Clause 31.2(3) of General Conditions of 

Contract  
 
Weightages* of component in the work 

S.No. Component Percentage of 
Component in the 

work 
1. Cement -Pc  

2. Steel -Ps  
3. Bitumen –Pb  

4. POL Pf  
 
* Weight ages of various components of the work shall be as determined by 

the competent Technical authority. 
 
Adjustment for cement component 

(ii)  Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

Vc= 0.85 x Pc/100 x R x (C1-C0)/C0 
Vc=  increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 
C0=  The all India wholesale price index for Grey cement on the date of 

opening of Bids as published by the Ministry of Industrial 
Development, Government of India, New Delhi 
(www.eaindustry.nic.in) 

C1=  The all India average wholesale price Index for grey cement for the 
month under consideration as published by Ministry Government of 
India, New Delhi. (www. eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 
 
Note: For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 
Adjustment of steel component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: 

 
Vs 0.85 x Ps x /100 x R x (S1-So)/So 
Vs=  Increase or decrease in the cost of work during the month under  

consideration due to changes in the rates for steel. 
So = The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi (www.eaindustry.nic.in) 

Si=  The all India average wholesale price index for steel (Bars and Rods) for 
the month under consideration as published by Ministry of Industrial 
Development, New Delhi (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the Work. 
 

Note : For the application of this clause, index of Bars and Rods has been chosen to 
represent steel group. 

 
Adjustment bitumen component 
(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 
Vb= 0.85xPb/100xRx(BI-B0/Bo 
Vb=  Increase or decrease the cost of work during the month under 

consideration due to changes in rates for bitumen.  
B0=  The official retail price of bitumen at the IOC depot at nearest center on 

the date of opening of Bids. 
Bi =  The official retail price of bitumen of IOC depot at nearest center for the 

15th day of the month under consideration. 
Pb =  Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
(V)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall 

be paid in accordance with the following formula: 
Vf = 0.85x Pf/100xRx(Fi—Fo)/Fo 
Vf=  Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricant. 
F0=  The official retail price of High speed Diesel (HSD) a the existing consumer 

pumps of IOC at nearest center on the date of opening of Bids. 
fi =  The official retail price of HSD at the existing consumer pumps of IOC at 

nearest center for the 15th day of month of the under consideration. 
Pf=  Percentage of fuel and lubricants component of the work. 

Note: For the application of this douse, the price of High Speed Diesel has been chosen 
to represent fuel and lubricants group.  
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AS PER APPLICABE 
Annexure - S 

(See clause 32 of Section 3-GCC) 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

 
To 
 
______________________[name of Employer) 
______________________[address of Employer] 
_____________________[name of Contractor) 

 
 
 In accordance with the provisions of the General Conditions of Contract, 

clause 31 (“Mobilization and Construction Machinery Advance”) of the above-
mentioned Contract ____________________[name and address of Contractor] 
(hereinafter called “the Contractor”)’ shall deposit with ______________ [name 
of Employer) a bank guarantee to guarantee his proper and faithful performance 
under the said Clause of the Contract in an amount of 
____________________[amount of Guarantee]* _____________________[in 
words]. 

 We, the _________________(bank of financial institution], as instructed by 
the Contractor., agree unconditionally and irrevocably to guarantee as primary 
obligator and not as surety merely, the payment to __________________(name 
of Employer] on his first demand without whatsoever right of obligation on our 
part and without his first claim to the Contractor, in the amount not exceeding 
‘[amount of guarantee]* ____________________________[in words]. 

 We further agree that no change or addition to or other modification of 
the terms of the Contractor or Works to be performed there under or of any of 
the Contract documents which may be made between 
___________________[name of Employer] and the Contractor, shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the 
advance payment under the contract until __________________ [name of 
Employer] receives full repayment of the same amount from the Contractor. 

Yours truly, 
Signature and Seal:____________________ 

Name of Bank/Financial Institution: _________________ 
Address: _____________________________________________ 

Date: _____________ 

*  An amount shall be inserted by the Bank or Financial Institution 
representing the amount of the Advance Payment and denominated in 
Indian Rupees. 
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    Not Applicable 
 
 

Annexure - T 
(See clause 33 of Section 3 -GCC) 

 
Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 
 This indenture made the ___________ day of __________ 20__ BETWEEN 

_____________ (hereinafter called the contractor which expression shall where 

the context so admits or implies be deemed to include his executors, 

administrators and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use 

in the construction of such of the works as he has undertaken to executive at 

rates fixed for the finished work (inclusive of the cost of materials and labor and 

other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _____________________________ on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured 

Advance attached to the Running Account Bill for the said works signed by the 

Contractor on __________ and the Employer has reserved to himself the option 

of making any further advance or advances on the authority of other materials 

brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ____________ on or 

before the execution of these presents paid to the Contractor by the Employer 

(the receipt where of the Contractor doth hereby ‘acknowledge) and of such 
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further advances (if any) as may be made to him as a for said the Contractor doth 

hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees _________________ so advanced by the Employer 

to 

 

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2)  That the materials details in the said Account of Secured Advances which 

have been offered to and accepted by the Employer as security are 

absolutely the Contractor’s own propriety and free from encumbrances of 

any kind and the contractor will not make any application for or receive a 

further advance, on the security Of materials which are not absolutely his 

own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid. 

(3)  That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances 

may hereafter be made as aforesaid (hereafter called the said materials) 

shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 

(4)  That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid 

the said materials shall remain at the site of the said works in the 

Contractor’s custody and on his own responsibility and shall at all times be 

open to inspection by the Engineer or any officer authorized by him. In the 

event of the said materials or any part thereof being stolen, destroyed or 

damaged or becoming deteriorated in a greater degree than is due to 
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reasonable use and wear thereof the Contractor will forthwith replace the 

same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5)  That the said materials shall not be removed from the site of the said 

works except with the written permission of the Engineer or an officer 

authorized by him on that behalf. 

(6)  That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the 

said works under the terms and provisions of the said agreement. Provided 

that if any intermediate payments are made to the Contractor on account 

of work done than on the occasion of each such payment the Employer-

will be at liberty to make a recovery from the Contractor’s bill for such 

payment by deducting there from the value of the said materials than 

actually used in the construction and in respect of which recovery has not 

been made previously, the value for this purpose being determined in 

respect of each description of materials at the rates at which the amounts 

of the advances made under these presents were calculated. 

(7)  That if the Contractor shall at any time make any default in the 

performance or observance in any respect of any of the terms and 

provisions of the said agreement or of these presents the total amount of 

the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default were payable by the 

Contractor to be the Employer together with interest thereon at twelve 

percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages 

and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of 

the Contractor and the Contractor hereby covenants and agrees with the 

Employer to reply and pay the same respectively to him accordingly. 
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(8)  That the Contractor hereby charges all the said materials with the 

repayment to the Employer of the said sum of 

Rupees______________________________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and 

without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall 

become enforceable and the money owing shall not be paid in accordance 

there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

(a)  Seize and utilize the said materials or any part thereof in the 

completion of the said works on behalf of the contractor in 

accordance with the provision in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the 

said agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on 

demand. 

(b)  Remove and sell by public auction the seized materials or any part 

thereof and out of the moneys arising from the sale retain all the 

sums aforesaid repayable or repayable to the Employer under these 

presents and pay over the surplus (if any) to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security 

deposit or any sum due to the Contractor under the said agreement. 

(9)  That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 
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(10)  That in the event of any conflict between the provisions of these presents 

and the said agreement the provisions of these presents shall prevail and 

in the event of any dispute or difference arising over the construction or 

effect of these presents the settlement of which has not been here-in-

before expressly provided for the same shall be referred to the Employer 

whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any such reference. 
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        NOT APPLICABLE  

e/;izns'k jkti=] fnuakd 31 vxLr 2018 

            FORM -37 
           BANK GUARANTEE FORMAT 

           [Rule 116 (b)] 
    Municipality- Nagar Nigam Jabalpur 

 
 
 
  --------------------------------Stamp Paper-------------------------------------- 
             (Appropriate Value) 
 
Ref -:___________________  
       Bank Guarantee-:____________________ 
Date-:__________________ 

      

                BANK GURANTEE FOR ADVANCE PAYMENT 

COMMISSIONER 

_____________________________ 

_____________________________ 

Dear Sir, 

In consideration of Nagar Nigam Jabalpur (hereinafter referred to as the “Client”, which 

expression shall, unless repugnant to the context or meaning thereof include its successors, 

administrators and assigns) having awarded to__________________{Name of 

Contractor/Supplier/Services} (hereinafter referred to as the “Contractor which expression 

shall unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns, contract by issue of Client’s Contract Agreement dated 

____________and the same having been unequivocally accepted by the Contractor/provider, 

resulting in a Contract valued at_____________________________ 

(Rupees _________________________only) for________________(hereinafter called the 

“Contract /Agreement”) and the Client having agreed to make an advance payment to the 

contractor/Supplier/Services provider for the performance of the above Contract amounting 

to______________(Rupees ___________________only) as an advance against Bank Guarantee 

to be furnished by the contractor/Supplier/Services provider. 
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We,_____________________________________{Name of Bank} having registered office 

at_______________________________________ (hereinafter referred to as the Bank), which 

expression shall, unless repugnant to the context for meaning thereof, include its successors, 

administrators executors and assigns, do hereby guarantee and undertake to pay the Client 

immediately on demand any, or all monies payable by the Contractor/ Supplier/Service 

provider to the extent of as aforesaid at any time up to _______________ 

Without any demur, reservation, contest, recourse or protest and/or without any reference to 

the Contractor/Supplier/Service provider. Any such demand made by the Client on the Bank 

shall be conclusive and binding notwithstanding any difference between the Client and the 

Contractor/Supplier/Service provider or any dispute pending before any Court, Tribunal, 

Arbitrator or any other authority,. We agree that the Guarantee herein contained shall be 

irrevocable and shall continue be enforceable till the Client discharges this Guarantee. 

The Client shall have the fullest liberty without affecting, any way the liability of the Bank 

under this Guarantee, from time or very the advance or to extend the time for performance of 

the Contract by the Contractor/Supplier/Service provider. The Client shall have the fullest 

liberty without affecting this Guarantee, to postpone from time to time the exercise of any 

powers vested in them or of any right which they might have against the Client and to exercise 

the same at any time in any manner, and either to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Client and the 

Contractor/Supplier any other course or remedy or security available to the Client. The Bank 

shall not be relieved of its obligations under these presents by exercise by the Client of its 

liberty with reference to the matters aforesaid or commission on the part the Client or any 

other indulgence shown by the Client or by any other matter or thing whatsoever which under 

law would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Contractor provider and notwithstanding any  security or other Guarantee the Client may have 

in relation to the contractor’s liabilities. 

Notwithstanding anything contained herein above: 

(a) Our liability under this Guarantee is limited to ___________(Rupees_____________ 

only) it shall remain in force upto and including _______________and shall be 

extended from time to time for such period, as may be desired by_______________ 

{Contractor/supplier/service provider} on whose behalf this Guarantee has been given. 

(b)  this Bank Guarantee shall be valid upto______________________________ 
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(c)    we are liable to pay guaranteed amount or any part thereof under this Bank  

               Guarantee only and only if you serve us a written claim or demand on or 

              before________________. 

 

Date: 

(Bank)              _____________ 

          (Authorized 

Signatory) 

 

Signature/Address of witness 

1_____________________ 

______________________ 

___________________________ 

 

2__________________________ 

___________________________ 

___________________________ 
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Annexure - U 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work:  

  ..................................................................................................................... 

  ..................................................................................................................... 

  ..................................................................................................................... 

Agreement No ..............................................................Date .................................................... 

Amount of Contract Rs  ............................................................................................................ 

Name of Agency ....................................................................................................................... 

Used MB No. ............................................................................................................................ 

Last measurement recorded 

a. Page No. & MB No. _________________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above mentioned work was physically completed on ......................(date) and taken 
over on ............................(date) and that I have satisfied myself to best of my ability that the work has 
been done properly. 

Date of issue 

Executive Engineer 

............................... 

............................... 
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Annexure-V 

(See clause 35 of Section 3-GCC) 

Final Completion Certificate 

Name of Work: 

............................................................................................................................................... 

.................................................................................................................................................. 

.................................................................................................................................................. 

Agreement no ................................................................... Date ................................................. 

Name of Agency: ......................................................................................................................... 

Used MB No. .............................................................................................................................. 

Last measurement recorded 

a: Page No. & MB No. ______________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above mentioned work was physically completed on 
.................................(date) and taken over on .............................(date). 

Agreement amount Rs ............................................................................................................ 

Final Amount paid to contractor Rs. 
.............................................................................................. 

Incumbency of officers for the work 

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue  

Executive Engineer 

................................... 

................................... 
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Annexure - W 
(See clause 39 of Section 3 -GCC) 

 
Salient Features of Some Major Labor Laws Applicable 

 
a)  Workmen Compensation Act 1923 The Act provides for compensation in 

case of injury by accident arising out of and during the course of 

employment. 

b)  Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed the prescribed minimum years (say, five years) of service or 

more or on death the rate of prescribed minimum days’(say, 15 days) 

wages for every completed year of service. The Act is applicable to all 

establishments employing the prescribed minimum number (say, 10) or 

more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers at the rate 

prescribed (say, 10% or 8.33%), The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may 

be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e)  Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract 

labor and in case the contractor fails to provide, the same are required to 

be provided, by the Principal Employer by Law.. The principal Employer is 

required to take certificate of Registration and the Contractor is required 

to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labor. 

f)  ‘Minimum Wages Act 1948; - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the 
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Act if the employment is a scheduled employment. Construction of 

buildings, roads, runways is scheduled employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages 

are to be paid  when it will be paid and what deductions can be made from 

the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not 

making discrimination against female employees in the matters of 

transfers, training and promotions etc. 

I) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act 

provides for payments of annual bonus within the prescribed range of 

percentage of wages to employees drawing up to the prescribed amount 

of wages, calculated in the prescribed manner. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. States may have different number of 

employment size. 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike 

or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by 

the Employer on matters provided in the Act and gets these certified by 

the designated Authority. 

I)  Trade Unions Act 1926: - The Act lays down the procedure for registration 

of trade unions of workmen and Employers. The Trade Unions registered 

under the Act have, ‘been given certain immunities from civil and criminal 

liabilities. 

m)  Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all 

other occupations and processes. Employment of child labor is prohibited 

in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979: - The Act is applicable to an establishment which 

employs prescribed minimum (say, five) or more inter-state migrant 
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workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as 

Housing, Medical-Aid, Traveling expenses from home up to the 

establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996 - All the 

establishments who carry on any building or other construction work and 

employs the prescribed minimum (say, 10) or more workers are covered 

under this Act. All such establishments are required to pay cess at the rate 

not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare 

measures, such as canteens, first-aid facilities, ambulance, housing 

accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of 

plans before setting up a factory, health and safety provisions, welfare 

provisions, working hours, annual earned leave and rendering information 

regarding accidents or dangerous occurrences to designated authorities. It 

is applicable to premises employing the prescribed minimum (say, 10) 

persons or more with aid of power, or another prescribed minimum (say, 

20) or more persons without the aid of power engaged in manufacturing 

process. 
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SECTION 3 

Conditions of Contract 
Part — II Special Conditions of Contract [SCC] 
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                                                           SECTION 4 
BILL OF QUANTITIES (BOQ) 

 

General Description of work - सं.क्र.- 11 अंतर्गत नवीन महाधिवक्ता कार्ागलर् के सामने कव्हर्ग 

नाली धनमागण   कार्ग । NVoha  fufonk 

 (Rs. In Figure)....  7.46/- lakh  (Seven lakh Forty six thousand only.) 
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SECTION 5 
AGREEMENT FORM 

 
AGREEMENT 

 This agreement, made on the __________________ day of _________________ 
between: __________________ (name and address of Employer) (hereinafter called “ the 
Employer) and_________________________________________ (name and address of 
contractor) hereinafter called “the Contractor’ of the other part. 

Whereas the Employer is desirous that the Contractor execute 
_________________________________(name and identification number of Contract) 
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for 
the execution and completion of such Works and the remedying of any defects therein, at a 
cost of Rs.......... 

NOW THIS AGREEMENT WITNESSED as follows: 
1.  In this Agreement, words and expression shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the contract. 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other Sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part 
of this Agreement viz. 
i.  Letter of Acceptance 
ii.  Contractor’s Bid 
iii.  Condition of Contract: General and Special - 
iv.  Contract Data 
v. -  Bid Data 
vi.  Drawings  
vii.  Bill of Quantities and  
viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed 
the day and year first before written. 

The Common Seal of _________________________________________ was hereunto affixed 
in the presence of:  

Signed, Sealed and Delivered by the said __________________________ in the presence of: 
Binding Signature of Employer _________________________________ 

Binding Signature of Contractor ___________________________________ 
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