OFFICE OF THE MUNICIPAL COUNCIL NEEMUCH
Distt. Neemuch (MP)

Appendix 2.10
Tender Document

For Percentage Rate only in Works Departments and other
Departments similar to Works Departments

Office of the Municipal Council, Neemuch Distt. Neemuch (M.P.)

NIT Number and Date

Agreement Number and Date :

Name of Work

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure) :
(Rs. In Words) :

Contract Amount

(Rs. In Figure) :
(Rs. In Words) :

- Construction for CC Road At

W.no. 11 Scheme No. 36B
Utkarash School Road To Verma
Toll Kata Neemuch

Rs. 9242795+GST

Ninety Two Lakh Forty Two
Thousand Seven Hundred Ninety Five

Stipulated Period of Completion: ......evveeencerrenne.
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SECTION 1

Notice Inviting e-Tenders

OFFICE OF THE MUNICIPAL COUNICL NEEMUCH
Distt. Neemuch (MP)

N.L.T. No /e-tendering/NMH/2026

Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

CC Road At W.no.
11 Scheme No.
36B Utkarash
School Road To
Verma Toll Kata
Neemuch

S. No./ Probable
Pkg/Code Work District(s) Amount Completion
Period (months)
1/ Neemuch 9242795 |06 Months
Construction for +GST excluding rainy

season

1. Interested bidders can view the NIT on website http://www.mpeproc.gov.in

2. The Bid Document can be purchased only online from Amendments to NIT, if

any, would be published on website only, and not in newspaper.

Signature and Designation
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Notice Inviting Tender

OFFICE OF THE MUNICIPAL COUNICL NEEMUCH
Distt. Neemuch (MP)

N.L.T. No /e-tender/NMH/2026 Dated

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria:

S. No. Name District(s) Probable Earnest Cost of Bid Category Period of
/Pkg/ of Work Amount of Money Document of Completion
Code Contract Deposit (EMD) (In Rupees) Contractor (in Months)
(In Rupees)
1/ Neemuch| 9242795+GST 69320/- 12500/- "c" 06 Months
,,,,,,,,,, Construction (including rainy
season)
for CC Road
At W.no. 11
Scheme No.
36B
Utkarash
School Road
To Verma
Toll Kata
Neemuch
1. All details relating to the Bid Document(s) can be viewed and

downloaded free of cost on the website.

2. Bid Document can be purchased after making online payment of portal
fees through Credit/Debit/Cash Card/internet banking.
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At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list; and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet.

ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid
registration with the Government of Madhya Pradesh, PWD in
appropriate class. However, such bidders who are not registered with
the Government of Madhya Pradesh

and are eligible for registration can also submit their bids after having applied

for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of
the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

Pre-qualification — Pre qualification conditions wherever apply are given in the
bidData Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

The Bid Document can be purchased only online from AS PER ONLINE TENDER CRITICAL DATES Other
key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website only, and not
in newspaper.

(Signature and Designation)
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high
standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall
be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works
The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for

preparing the bid and entering into a contract for construction of the work. All
costs in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:
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10.

[

. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexures

3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data with all
Annexures; and

ii. Part IT Special Conditions of Contract.
. Specifications
. Drawings
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O 0 9 N N K

. Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to
do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid meeting would be communicated on
the website only, and intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting
is to clarify issues and answer questions on any matter that may be raised at
that stage. The Employer may, at his option, give such clarifications as are
felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised
and the responses given together with any response prepared after the
meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document, it shall be done by issuing amendment to the
online NIT.

Amendment of Bid Documents
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11.

12.

13.

Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of
bids by publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to
the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

i) Registration number or proof of application for registration and
organizational details in format given in the Bid Data Sheet.

ii) Payment of the cost of Bid Document;
iii) Earnest Money; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification

conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in
English. In such case, for the purposes of interpretation of the bid, such translation
shall govern.
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14.

15.

16.

17.

TECHNICAL PROPOSAL

Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.

All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The
overall percentage rate would apply for all items of work.

Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.

The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close
for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual
consent in writing.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank,
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall
be valid for six months or more after the last date of receipt of bids. However, other
form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed

the Agreement after furnishing the required Performance Security.
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18.

19

20.

Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical
form also at the place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid

PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents,
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall
not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom towitness
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in
Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder
shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

Page | 10



21.

22.

23.

24.

F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration, etc. similar to Performance Security.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of issue of
LOA.

The signing of contract agreement shall be reckoned as intimation to commencementof
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other
action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:
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“corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

“fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender MUNICIPAL COUNCIL, NEEMUCH
2 NITNo. | e,
3 Date of NIT | e,
4 Bid document download available | ........ccoeueee. (10:30) cverrereenenens (17:30)
from date & time
5 Website link http:// www.mpeproc.gov.in
SECTION 1 - NIT
NIT PARTICULARS DATA
CLAUSE
1 Portal Fees As notified in E-Tendering Website
(also known as processing fee)
2 Cost of Bid Document Rs. 12500 /-
Cost of Bid Document Payable at Credit/Debit/Cash Card/internet banking
Cost of Bid Document In favor of CMO, MUNICIPAL COUNCIL, NEEMUCH
Affidavit Format As per 'Annexure- B'
Pre-qualifications required NO
If Yes, details As per' Annexure- C' (Evaluation by Chief Municipal
Officer who will intimate reasons to disqualified
bidders) (Not Applicable)
5 Special Eligibility (if yes, prior No
permission of E-in-C required)
If Yes, details As per 'Annexure -D'(Not Applicable)
6 Key dates As per 'Annexure -A'
SECTION 2 - ITB
T8 PARTICULARS DATA
CLAUSE
1 Name of the ‘Work’
Construction for CC Road At W.no. 11
Scheme No. 36B Utkarash School Road
To Verma Toll Kata Neemuch
2 Specifications As per 'Annexure — E'
3 Procedure for participation in | As per 'Annexure —F'
e-tendering
Whether Joint Venture is allowed. Yes
4 If yes, requirement for Joint As per 'Annexure — G' (Not Applicable)
Venture
9 Prebid meeting to be held No
Date:
If Yes, Date Time, Place Time:
Place:
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Bid Data Sheet

Envelope-A containing :
i. Organizational details as per

'Annexure H'
ii. Cost of Bid Document
12 iii. EMD
iv. An affidavit duly notarized as i I
per 'Annexure- B' Only Online Accepted
should reach in physical form in
the office of :
14 Envelope-B Technical Proposal As per 'Annexure - |I' and Annexure - | (Format I-1 to I-5)
(Not Applicable)
Envelope-C Financial Bid As per ‘Annexure -
15 Materials to be issued by the As per 'Annexure - K' (NIL)
department
16 Period of Validity of Bid 120 Days
Earnest Money Deposit Rs. 69320/-
Forms of Earnest Money Deposit i. FDR
ii. Demand draft of scheduled commercial bank
17 iii. Interest bearing securities of post office.
EMD valid for a period of One Year
FDR must be drawn in favour of CMO ,MUNICIPAL COUNCIL, NEEMUCH
21 Letter of Acceptance (LoA) As per 'Annexure -L'
Amount of Performance Security Performance security to be deposited @3(three) % of
contract amount
Additional Performance Security, if | Additional performance security to be deposited @
any equal to-
(a) If rates are below 10% and upto 20% value equal
to the percentage below 10% of probable amount of
contract (PAC)
22

(b) If rates are below 20% as per (a) and twice the
value below 20% of probable amount of contract (PAC)

Performance Security in the
format

As per 'Annexure- M'

Performance Security in favour of

CMO, MUNICIPAL COUNCIL, NEEMUCH

Performance Security valid up to

Contract Period plus Three months beyond the
completion of Defect Liability Period (Maintenance
Guarantee Period)
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Annexure-A
(See clause 1, 7 of Section 1 -NIT)

KEY DATES
S.No. Works Bidder's Start Expiry Envelopes
Department Stage
Date Time Date Time
Stage
1 Purchase of
Tender-
Online
2 Bid
Submissi AS PER ONLINE TENDER CRITICAL DATES
ubmission-
Online
4 Mandatory Envelope A
submission Open
(Envelope-A)
5 Financial Bid Envelope C
Open (Envelope
Q)
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Annexure - B
(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |

(To be Contained in Envelope A)

I/we who is/ are

(status in the firm/ company) and competent for submission
of the affidavit on behalf of M/S (contractor) do solemnly
affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for

(name of work) dated issued by the
(name of the department).

I/we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:
a. Information regarding financial qualification and annual turnover is correct. Submitted online
is correct.

b. Information regarding various technical qualifications is correct.

3. No close relative of the undersigned and our firm/company is working in the
department.
OR
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In
the event of any information is found to be incorrect/untrue of found violated, then
without giving any prior notice, our bid shall be liable for rejection or termination of
contract, without prejudice to any other rights of remedy including the forfeiture of the
bid security/performance security.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
Note: Affidavit duly notarized in original shall reach at least one calendar day beforeopening of the
bid.
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Annexure — C
See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA
The bidder should have:

A. Financial

i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of
the probable amount of contract during the last 3 financial years; or

b) two similar works, each costing not less than the amount equal to 30% of
the probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less thgn the amount equal to 50% of
the probable amount of contract in any ancial year during the last 3

financial years;

ction works not less than
3 financial years.

ii. Average annual construction turnover on
50% of the probable amount of contract d

iii. Executed similar items i year during the last 3
financial vyears, i the minimum, physical

iv. Bid Capacit ork up to his available Bid Capacity,

which shall ormat I-2 of Annexure .
Note: Evaluation by Su who will intimate reasons to disqualified bidders

B. Physical

Physical qualific for the work shall be as below

Sno Particulars Quantity Period

1 | Physical qualification required No

2 Earthwork

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the
departments and specific Bid.
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Annexure — D

(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:
A. Erection of Steel Gates

B. Construction of tunnel - -

Note: Above criteria ar
departments a

e stipulations by the
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ANNEXURE - E

(See clause 2 of Section 2 —ITB & Clause 10 of GCC)
Specifications

1. UADD SOR 08.09.2025, Specification, relevnt 15 codes Circular etc.

(The soft copy of above specifications is available at departmental website

www.mpurban.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes,
or other specifications issued in writing by the Employer shall form part of

the technical specifications of this work.
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Annexure -F
(See clause 3 of section 2-ITB)

Procedure for Participation in e-Tendering

Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-
procurement portal https://www.mpeproc.gov.in. The user id will be the
contractor ID provided to them from MP Online. The password for the new
portal has been sent to the bidders registered email ID. for more details may
contact M/s. _Tata Consultancy Services Corporate Block, 5th floor, DB City

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone
numbers are available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a Class Il
Digital Certificate to establish the identity of the bidder submitting the bid
online. The bidders may obtain Class Ill Digital Certificate issued by an
approved Certifying Authority authorized by the Controller of Certifying
Authorities, Government of India. A Class Ill Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the
receipt of the required documents, a Digital Certificate can be issued. For
details please visit cca.gov.in.

Note:

I. It may take upto 7 working days for issuance of Class Il Digital
Certificate; hence the bidders are advised to obtain the certificate at
the earliest. Those bidders who already have valid Class Il Digital
Certificate need not obtain another Digital Certificate for the same.
The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from
CCA.GOV.IN

ii. Bids can be submitted till bid submission end date. Bidder will require
digital signature while bid submission.
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The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online
biding will be considered as equivalent to a no-objection certificate / power of
attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a
specific individual through Authority Letter signed by maijority of the partners
of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital

Certificate for the new Authorized User.

Set Up of Bidder’'s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer
System of the bidder is required to be set up for Operating System, Internet
Connectivity, Utilities, Fonts, etc. The details are available at
https://www.mpeproc.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the
bid on their side for tasks and responsibilities to participate in the bid, as all the
stages of each bid are locked before the start time and date and after the end

time and date for the relevant stage of the bid as set by the Department.
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5.

Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the
Bid forms and submit Bid of all the envelopes and documents related to the
Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately
mentioned in the Detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the

bids and upto scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online through
Debit/Credit card, Net banking or NeFT Challan through the payment
gateway provided on the portal.

Withdrawal, Substitution and Modification Of Bids

Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure - H
(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be Contained in Envelope - A)

Particulars Details

No.

Registration number issued by Centralized

Registration System of Govt. of M.P. or Proof of ((If applicable, scanned copy of proof of
1. | application for registration. application for registration to be uploaded)
5 Valid Registration of bidder in appropriate class ?;i';:j;'ig No(.)f Re istratiolr::i:)ebe

" | through Centralized Registration of Govt. of MP Py &
uploaded)
3 Name of Organization/ Individual/ Proprietary
" | Firm/ Partnership Firm

Entity of Organization

Individual/ Proprietary Firm/ Partnership Firm
4. | (Registered under Partnership Act)/ Limited

Company (Registered under the Companies

Act—1956)/ Corporation/ Joint Venture
5. | Address of Communication
6. | Telephone Number with STD Code
7. | Fax Number with STD Code
8. | Mobile Number
9. | E-mail Address for all communications

Details of Authorized Representative
10.| Name
11.| Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership
deed/ Articles of Association and Memorandum of Association along with
registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure — |
(See clause 14 of Section 2 -ITB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted
1 Experience — Financial & Physical Annexure - | (Format: |-1)
2 | Annual Turnover Annexure - | (Format: |-2)
List of technical personnel for the key

3 Annexure - | (Format: I-3)
positions
List of Key equipments/ machines for

4 Annexure - | (Format: |-4)
quality control labs
List of Key equipments/ machines for

5 Annexure - | (Format: I-5)
construction work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Annexure - | (Format: I-1)
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
Financial Requirement:
The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial

years;

To be filled in by the contractor:

i.  Details of successfully completed similar works shall be furnished in the following format.
ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Number Name of Work Date of Date of Amount of Employer's
& Year Work Order Completig, Contract Name and
Address
Existing commitments — (Value of ‘'C’ d Capacity f
Agreement Name of Date of te of Al ount of Employer's
Number & Work Work Qrder pletion alance work Name and
Year Address
B. Physical Requirem
Execution of simila o) in any one financial year during the last 3
financial years shoul be [e®than the minimum physical requirement fixed for
the work.
SNo Partic| Actual Quantity Executed
(To be filled in by the contractor)
Year-1 Year—-2 Year-3
Physical qualification required Yes/ No

2 | Earthwork

3 | Concrete work

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in any one year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure - | (Format: | -2)
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of
the probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

1

Note:
i. Annual turnover of construction should be certified by the

ii. Audited balance sheet including all relat otes, and in nts for the above
financial years to be enclosed.

Applicants who me teria in the evaluation as

stated above are to be ev apacity as under:

Bid Capacity = (
Where

A = Maximum value of ngineering works executed in any one year during the

last five year (10% Weightage per year shall be given to bring the value

of work executed at present price level)
B= Proposed contract period in years.

C= Amount of work in hand at present.
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Annuexure- 1 (format 1-3)
{See clase 14 of section 2 - ITH & Clawse 6 of GOT)H

List of technical Personnel for the Key Positions in Building Work:

Minkmum wirement Available with the Bidder | =
- % £ £
e p E £ = -
£ o z £ = -E £
23 £ E = 2 i g =
E E "g k.! - IE E
< 2 g z 2 E = | E Bi=
£ g8 & | 2| % I |S|E 2| 2 ¥ |5
g & = E = s |5 w | =
ES e 5 H ° £
= = 2 - =2 2
E
7 7 =
Upto 2  Bhniadiit | Diplama | 21 | 2 Full
o
Cr. e chvll years | Time
iCr. : || kG |23 (2 | Full
oo | O vears | Time |
. | Piploma | 23 | 2 As & |
Technologist B years | When
Required
10 Cr, ‘ I [WECh |23 (2 | Fall
Ta 50 years | Time
cr. I Diploma | 24 | § Full
Technologist aivil Time
| Dipdowna | 24 | 2 As &
Technologist B vears | When
Reguired
For 1 B.ECHA |23 |2 Full {
ench Engineer vears [ Time
addition -
1 HE'EM |23 | 2 Full
al 50
Engincer
Cr years | Time |
[ I_)ﬁdnmn 2% |2 | Full |
Technologist Cinil vears | Time
Rrery L il ) S |
- = years | Time |
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Annexure - | [Format: | -4)
{Sien clouse 14 &f Liction 2 -TH)

List of Key Equipments/ Machines for Quality Cantrol labs

Minimum Requirement Qty. Remarks
Name of Quality Contrel Equipments/Machine Qty. | Available | (Evaluation
with the Results)
Bidder

Balances 1 Set

I. 7Kg To 10 Kg. Capacity, Semi-Self indicating
type-Accuracy 10 gm.

il. 500 gm. Capacity, Semi-Self indicating type-
Accuracy 1 gm.

iii. Pan Balance- 5 Kg Capacity, Accuracy 10 gm.

Ovens-Electrically operated, thermostatically controlled | 1 Set
up to 110 G. Sensitivity 1C

Sieves : As per IS 460-1962. 1 Set

i 15.Sleves- 450 mm internal dia of sizes 100 mm, 80
mm, 63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5
mm, 10 mm, 6.3 mm, 4.75 mm complete with lid
and pan.

il. 1S Sieves- 200 mm internal dia, (brass frame}
consisting of 2.36 mm, 1,18 mm, 600 microns, 425
microns, 300 microns, 212 microns, 150 microns,
90 microns, 75 microns with lid and pan.

3. | Sleve shaker capable of 200 mm and 300 mm dia sieves, | 1 Set
manuall ted with timing switch assembly.
5. | Equipment for slump test-Slump Cone, steel plate 1 Set
tamping rod, steel scale scoop. =
6. | Dial gauges 25 mm travel- 0.01 mm/division. Least 1 Set
count- 2 Nos.
100 tones compression testing machine, electrical-cum | Set
manually operated.
Graduated measuring cylinders 200 ml capacity - 3 1 Set
Nos.
Enamel trays {for efflorescence test for bricks) 1 Set

L 300mm X250 mm X 40 mm - 2 Nos.
ii, Circular plates of 250 mm dia - 4 Nos.

Note - For work costing (PAC) above 10 cr. Additional sets shall be made available as per requirement.
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Annexure - | (Format: | -5)

e chvese 14 of Sectiam 2 -TH}
List of Key Construction Equipments/ Machines for Building Works

Probable | S Minimum Requirement Avallable Remarks
Amount | N | Name of Construction Equipment/ | Quantity | With the (Evaluation
of L Machinery bidder Results)
Contract
(PAC)
1 | Concrete Mechanical Mixer With Hopper | 1 no.
(1 cum capacity minimum.)
2 | Plate Vibrator 2 nps
3 | Diesel/Electric pin Vibrator 2 nos
z“;": 4| Fully well equipped iab 1 nos
i 5 | Curing pump of 1.5 hp capacity with set | 1 nos
of pipe
6 | Steel shuttering plates /centering pipes | 100 M
7 | Auto label instrument 1 nos
1 | Concrete Mechanical Mixer With Hopper | 2 nos
2 | Concrete welght batcher minimum 30 | Inos
cubic Meter Capacity {as an when
required)
3 | Plate Vibrator 3 nos
ooCrte | 4 | Diesel/Electric pin Vibrator 3 nos
i Fully well equipped lab 1 No.
& | Curing pump of 1.5 hp capacity with set | 2 Nos.
of pipe
7 | mm centering plates/centering pipes 1000 M?
8 | Auto level instrument 1 Ha.
1 | Concrete Mechanical Mixer With Hopper | 3 nos
2 | Concrete weigh batcher mimimum 30 | 2 Nos.
cublc meter capacity
3 | Plate Vibrator 4 Nos.
1000w | 4 | Diesel/Electric pin Vibrator 4 Nos,
S0 Cr. 5 | Fully well equipped lab 1 No
6 | Curing pump of 1.5 hp capacity with set | 3 Nos
of pipe
7 | Steel centering plates/centering pipes | 1500 M?
# | Auto label instrument 1 No.
Note :- For work costing above Rs. 50,00 Cr. Additional equipments/Machines shall be deployed as
requirement,

Section 2 = Annexure — 1 (Format i-5)
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Annexure —J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)
NAME OF WORK - - -

I/We hereby bid for the execution of the above work within the time specified at the
rate (in figures) (in words) percent below/ above or

at par based on the Bill of Quantities and item wise rates given therein in all respects and
in accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site
of work and am/ are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions
in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the

satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Chief Municipal Officer or his successors in office
the sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish

performance security and sign the agreement his earnest money deposit shall be
forfeited.

jii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Chief Municipal Officer
dated the day of 20

Signature of Officer by whom accepted
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Annexure - K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material | Rate (Issue rate) Unit Remarks
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Chief
Municipal Officer at your bided percentage_ below/ above or at par the Bill of
Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:
a. The performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only).
The performance security shall be in the shape of term deposit receipt/ bank

guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.
b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is

months including/ excluding rainy season, shall be reckoned from the date of
signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking the
possession of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
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Annexure — M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To
[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]*
___(in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
CI;‘:Jse Particulars CI;‘:Jse Particulars
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 | No compensation for alterations in or restriction
of work to be carried out.
2 Interpretations and Documents 23 | No Interest Payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 | Payment upon Termination
8 Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works | 31 | Price Adjustment — N.A.
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance --N.A.
12 | Dispute Resolution System 33 | Secured Advance — N.A.
B. Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 [ Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed 39 | Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 | Extra ltems 42 | Jurisdiction
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A. General
1. DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: means Chief Engineer of the UADD

Completion: means completion of the work as certified by the Engineer-in-Charge,
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of
Contract and carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not
imply completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this
document.

Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all
functionsto a person or body nominated by him for specified functions. The
word Employer / Government / Department wherever used denote the
Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
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incorporation in the work.
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Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the
Contract Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under
the Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether
original,altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS
Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.

n

c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part I General Conditions of Contract and the Contract
Data; with all Annexures
ii. Part II Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic
means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service. In case of
any change in address for communication, the same shall be immediately notified
to Engineer-in-Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the

centralized registration system for contractors of the GoMP.

6. Personnel

The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.
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7. Force Majeure

The term “Force Majeure” means an exceptional event or circumstance:
(a) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before entering
into the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination
by radio-activity, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified
that this sub clause shall not give eligibility for price adjustment to contracts which
are otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should
the delay caused by force majeure exceed twelve months, the parties to the
contract shall be at liberty to foreclose the contract after holding mutual
discussions.

8. Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are
the responsibility of the Contractor.
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All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted
by the contractor shall be the responsibility of the Contractor alone,
notwithstanding the fact that the designs/ drawings or other documents have
been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfilment of this contract whether such
means may or may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12. Dispute Resolution System

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.
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No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.
The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
13. Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated
Programme at intervals no longer than the period stated in the Contract Data. If
the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1. If the Contractor desires an extension of time for completion of the work on the

ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of

which he desires such extension. Engineer-in-Charge shall forward the
aforesaid application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion
within a period of 30 days of receipt of application from contractor and shall not
wait for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

16.

The time allowed for carrying out the work, as entered in the agreement, shall
be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date
of signing of the agreement. It is clarified that the need for issue of work order
is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned
in the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the
Contractor makes such delays good. However, the Engineer-in-charge shall
accept bankable security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained
shall be adjusted against the liquidated damages levied.

Contractor's quoted percentage

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department.
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C. Quality Control
17. Tests
The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.
The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Ten percent of the mandatory tests prescribed under the specifications shall
be got carried out through Laboratories accredited by National Accreditation
Board of Laboratories (NABL) by the Engineer-In —Charge and the cost of
the such testing shall be deducted from the payments due to Contractor.

18. Correction of Defects noticed during the Defect Liability Period

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer
well before the end of the Defect Liability Period. The Defect Liability Period
shall automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and
other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which
the contractor may be directed to do in the manner above specified, as part of
the work, shall be carried out by the contractor on the same conditions in all
respects on which he agrees to do the main work.
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The time for the completion of the work shall be adjusted in the proportion that
the altered, additional or substituted work bears to the original contract work
and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion.

20. Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra
items.

21. Payments for Variations and / or Extra Quantities

The rates for such additional (Extra quantity), altered or substituted work /
extra items under this clause shall be worked out in accordance with the
following provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned
Schedule of Rates minus/plus the percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.
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22. No compensation for alterations in or restriction of work to be carried out.

23.

24.

25. Tax

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle
men and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency
to execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded
by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(a)

(b)

(c)

Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become
due for release.

The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.

The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities.

The liability, if any, on account of quarry fees, royalties, octroi and any other
taxes and duties in respect of materials actually consumed on public work,
shall be borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason
shall not be payable to the contractor.
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26. Check Measurements

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per
clause 24 above.

27. Termination by Engineer in Charge

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration
for which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or
set up a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor.
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28. Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of
signing of the contract. The contractor shall have to ensure that such performance
security and additional performance security, if any, remains valid for the period as
specified in the Contract Data.

30. Security Deposit-

Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.
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31. Price Adjustment

Applicability
1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from
the date of signing of the agreement until the end of the initial intended
completion date or extensions granted for reasons attributed to the
Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons
attributed to the Contractor.

4. Inthe Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price
of labour, materials, fuels and lubricants in accordance with following
principles and procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the
formula given in the contract data.

3. Following expression and meaning are assigned to the work done during
each quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract
Data.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

33. Secured Advance

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal
to the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the

amount to be paid to the Contractor.
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(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the

prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.
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36. Final Account

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor’s account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract
37. Currencies
All payments will be made in Indian Rupees.
38. Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.
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39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are
given in the Contract Data. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made their
under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his amount of performance security.
The Employer/Engineer shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor
in no case shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done
under the contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for Municipal
Council, Neemuch to recover the same from him in the manner prescribed in clause
24 above and if it is found that the Contractor was paid less than what was due to
him, under the contract in respect of any work executed by him under it, the amount
of such under payment shall be duly paid by Municipal Council, Neemuch to the
Contractor.

41. Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies
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42,

during the currency of the contract or becomes permanently incapacitated, where
the surviving partners are only minors, the contract shall be closed without levying
any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence
of the survivors, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms and conditions under which the
contract was awarded.

Jurisdiction

This contract has been entered into the Municipal Council, Neemuch and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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CONTRACT DATA

GCC
PARTICULA DATA
CLAUSE RS
1.14 Employer Chief Municipal Officer, Neemuch
1.15 Engineer EE, UADD Ujjain
1.16 Engineer in Charge Asstt. Engineer, Municipal Council, Neemuch
1.22 Stipulated Period of Completion 3 Months (excluding Rainy Season)
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the Contractor
4 Address & contact details of the Chief Municipal Officer,
Employer/Engineer — phone, Fax, e-mail. | Municipal Council, Neemuch 07423-220492
cmoneemuch@mpurban.gov.in
5 Subcontracting permitted for the Contract | As Per Clause 5
Value
Technical Personnel to be provided by As per Rule
6 thecontractor
Penalty, if required Technical Personnel As per Rule
not
employed
Specifications As per 'Annexure - E'
10 Drawings As per 'Annexure - N'
Competent Authority for deciding Chief Municipal Officer, Neemuch
12 disputeunder Dispute Resolution S.E. UADD Bhopal
System
Appellate Authority for deciding dispute ENC UADD
under Dispute Resolution System Chief Municipal Officer, Neemuch
Period for submission of
updatedconstruction program
13 Amount to be withheld for not
submitting
construction program in the prescribed
period
Competent Authority for granting Time Chief Municipal Officer,
14 Extension Municipal Council, Neemuch
Milestones laid down for the contract Yes
15 If Yes, details of Milestones As per 'Annexure - O
Liquidated damage As per 'Annexure - P
List of equipment for lab As per 'Annexure - Q
17 Time to establish lab 15 Days
Penalty for not establishing field Rs. as per rule per month for the delay
Laboratory
18 Defect Liability Period CC Road 120 months After Pysical Completion or Work
21 Competent Authority for determining the | As per UADD Rule/Municipal Council, Neemuch

rate
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Any other condition for breach of
contract
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CONTRACT DATA

GCC
PARTICULARS DATA
CLAUSE
28 Penalty Penalty Shall include :
Security deposit as per clause 30 of General
Conditions of Contract, and
Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including Addi-
tional Performance Security (Guarantee), if any, as
per clause 29 of General Conditions of Contract,
whichever is higher
59 Performance guarantee (Security) shall be | Till issue of physical Completion Certificate as per
valid up to Clause 35.1
Security Deposit to be deducted from At the rate of 5%
each running bill
30 Maximum limit of deduction of Security Up to 5% of Final Contract Amount.
Deposit
31 Price adjustment shall be applicable NA
31.1(1) Price adjustment shall be applicable NA
32 32.1 Mobilization and Construction | NA
Machinery Advance Applicable
32.2 If yes, Unconditional Bank Guarantee | NA
Clause 32.3 If yes, Rate of interest NA
chargeable on advances
Clause 32.4 If yes, Type & Amount of NA
Advance payment that can be paid
Clause 32.5 If yes, Recovery of advance NA
payment
33 33.1 Secured Advance Applicable NA
33.2if yes, Unconditional Bank Guarantee | NA
33.2 if yes, Amount of Secured Advance NA
33.3if yes, Conditions for secured advance | NA
33.4if yes, Recovery of Secured advance The advance shall be repaid from each succeeding
monthly payments to the extent materials [for which
advance was previously paid] have been
incorporated into the works
35 Completion Certificate — after physical As per 'Annexure - U'

completion of the Work
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CONTRACT DATA

GCC
PARTICULARS DATA
CLAUSE
Final Completion Certificate — after final . .
. As per 'Annexure- V
payment on completion of the Work
36 Competent Authority EE.UADD Ujjain
39 Salient features of some ?f the major As per 'Annexure-W'
labour laws that are applicable
a1 Competent Authority As per Rule
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ANNEXURE - N

(See clause 10 of Section 3 — GCC)

Drawings

List of drawings —
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ANNEXURE-0

(See clause 15 of Section 3 -GCC))

Details of Milestones
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ANNEXURE - P

(See clause 15 of Section 3 -GCC))

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work
is attributable to the contractor, the Employer shall retain an amount from the

sums payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone
under consideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In
case the work is not completed within the stipulated period of completion along with
all such extensions which are granted to the Contractor for either Employer’s default or
Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05%
per day of delay limited to a maximum of 10% of contract price.

The decision of Chief Municipal Officer, Neemuch shall be final and binding
upon both the parties.
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ANNEXURE -Q

(See clause 17 of Section 3 -GCC))

List of Equipment for Quality Control Lab
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ANNEXURE -R

(See clause 31 of Section 3 -GCC))
Price Adjustment

The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

Percentage of
S.No Component .
component in the work

1 Cement - P¢
2 | Steel-Ps

3 Bitumen - Pp
4 |POL-Ps

* Weightages of various components rk shall be as determined by

the competent technical sanction a

Adjustment for cement compo

ecrease in the cost of
ctor shall be paid in

Vc= 0.85x P
Vc=increase e cost of work during the month under
Consi i changes in rates for cement.

Co=The all | holesale price index for Grey cement on the date of opening of
Bids a lished by the Ministry of Industrial Development, Government of
India, Delhi. (www.eaindustry.nic.in)

C1= The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.(www.eaindustry.nic.in)

Pc= Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment of steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured by
the Contractor shall be paid in accordance with the following formula:
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vs= 0.85x Psx /100 x R x (S1-S0)/So

Vs= Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

So= The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

Si = The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial
Development, New Delhi. (www.eaindustry.nic.in)

Ps= Percentage of steel component of the work.

Note : For the application of this clause, index
represent steel group.

Adjustment of bitumen component

d Rods has been chosen to

(iv) Price adjustment for in
in accordance with t
Vb= 0.85x Pb / 100x
Vb= Increa in the cost
i to chagge

bitumen shall be paid

rk during the month under
ates for bitumen.

Bo- at the I0C depot at nearest
ifig of Bids.
Bi- ric itumen of I0C depot at nearest center for
month under consideration.
Po= Per en component of the work.
Adjustment of POL (fu lubricant) component

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )
shall be paid in accordance with the following formula:

Vi=  0.85xPr/100 xR x ( Fi—Fo) / Fo

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.
Fo = The official retail price of High Speed Diesel (HSD) at the existing

consumer pumps of IOC at nearest center on the date of opening of
Bids.

Fi = The official retail price of HSD at the existing consumer pumps of I0OC at

nearest center for the 15" day of month of the under consideration.

Ps= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been
chosen to represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC))

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract

[name and address of Contractor] (hereinafter called "the

Contractor") shall deposit with [name of Employer] a bank guarantee to
guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Gu [in
words].

We, the [bank of finan, ution], as instructed by the

Contractor, agree unconditionally and irrevocabl
not as surety merely, the payment to
demand without whatsoever rj
the Contractor, in the amount

tee as primary obligator and
ame of Employer] on his first
nd without his first claim to
ount of guarantee]*

We further a to or other modification of the terms of
the Contractor or der or of any of the Contract documents
which may be [name of Employer] and the
Contractor, shall i rom any liability under this guarantee, and we

hereby waive notic nge, addition or modification.

This guarante in valid and in full effect from the date of the advance
payment under th [name of Employer] receives full
repayment of the s

amount from the Contractor.
Yours truly, Signature
and Seal :
Name of Bank/Financial Institution:
Address :
Date :

* An amount shall be inserted by the Bank or Financial Institution representing
the amount of the Advance Payment, and denominated in Indian Rupees.
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Annexure—T
(See clause 33 of Section 3 -GCC))

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context
so admits or implies be deemed to include his executors, administrators and assigns) or

the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the

said agreement) the contractor has agreed.

AND WHEREAS the contractor has appli the Employer that he may be

allowed advanced on the security of materials absol onging to him and brought by

him to the site of the works the subject of the said t for use in the construction
of such of the works as he has undertaken to exec fixed for the finished work

(inclusive of the cost of materials 248l labour and

AND WHEREAS thd e to the Contractor the sum

of Rupees ty of materials the quantities and other
particulars of which 4 red Advance attached to the Running
Account Bill for the sa and the Employer has
reserved to himself t i ing”’any further advance or advances on the security of

other materials broug actor to the site of the said works.

Now T DENTURE WITNESSETH that in pursuance of the said agreement

and in considerationP®t the sum of Rupees on or before the execution of
these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be
made to him as a for said the Contractor doth hereby covenant and agree with the
President and declare as follows:

That the said sum of Rupees so advanced by the Employer to
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©)

The Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have
been offered to and accepted by the Employer as security are absolutely the
Contractor's own propriety and free from encumbrances of any kind and the
contractor will not make any application for or receive a further advance on the
security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against all
claims to any materials in respect of which an adygnce has be made to him as
aforesaid.

That the materials detailed in the said accoun d Advances and all other

materials on the security of which any furthe advances may hereafter
s) shall be used by the

accordance with the

be made as aforesaid (hereafjgr called the
Contractor solely in the

directions of the Engineer.

That the Contr cost all necessary and adequate
arrangements f tody and protection against all risks of
the said materia
shall remain at
own responsibili all times be open to inspection by the Engineer or
any officer auth by him. In the event of the said materials or any part thereof
being stolen, de ed or damaged or becoming deteriorated in a greater degree
than is due to Teasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the

same required by the Engineer.
That the said materials shall not be removed from the site of the said works except

with the written permission of the Engineer or an officer authorized by him on that
behalf.
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(6)

(7)

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the
occasion of each such payment the Employer will be at liberty to make a recovery
from the Contractor's bill for such payment by deducting there from the value of
the said materials than actually used in the constryction and in respect of which

recovery has not been made previously, t ue for this purpose being

determined in respect of each description of s at the rates at which the

amounts of the advances made under these p re calculated.

That if the Contractor shall a
observance in any respect

It in the performance or
s of the said agreement
or of these presents the t dvances that may still be
owing of the E e happening of such default be re-
payable by the r together with interest thereon at
twelve percent r respective dates of such advance or
advances to th nd with all costs, charges, damages and
expenses incu ployer in or for the recovery thereof or the
enforcement o or otherwise by reason of the default of the
Contractor and ontractor hereby covenants and agrees with the Employer to
reply and pay t e respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to

the Employer of the said sum of Rupees and any

further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for
payment and repayment here-in-before contained shall become enforceable and
the money owing shall not be paid in accordance there with the Employer may at
any time thereafter adopt all or any of the following courses as he may deem best:
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(9)

(10)

(a) Seize and utilize the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the
contractor, he is to pay same to the Employer on

(b) Remove and sell by public auction the seized r any part thereof and

out of the moneys arising from the sale retain s aforesaid repayable
or payable to the Employer undgr these pres ver the surplus (if

any) to the Contractor.
(C) Deduct all or any of the security deposit or any

sum due to the
That except in the e ul®on the part of the contractor as aforesaid
interest on the said a be payable.
That in the event of
said agreement the

onflict between the provisions of these presents and the
ovisions of these presents shall prevail and in the event of
any dispute or difference arising over the construction or effect of these presents
the settlement of which has not been here-in-before expressly provided for the
same shall be referred to the Employer whose decision shall be final and the
provision of the Indian Arbitration Act for the time being in force shall apply to any
such reference.
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Annexure — U
(See clause 35 of Section 3 -GCC))

Physical Completion Certificate

Name of Work:

Agreement NO. ...cocccvivver i e Date ..o

Amount of CONtracCt RS ....uvuveuvruveveenrenrereveeveereeseeseeseerennenn

NamMeE Of AGEIICY : .ottt et et e e e sn e e e sren e

Used MB No. -==-=--=neemmmmmmmmcce e

Last measurement recorded
a. Page No. & MB No.
b. Date

Certified that the above mentioned work was physically completed on ...................
(date) and taken over on..................... (date) and that I have satisfied myself to best of
my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC))

Final Completion Certificate

Name of Work:

AGreement NO. .....ccoevveererees e e e Date .ooocieieeee e
NAME Of AEIICY : ..ottt et et e e e b e e e s en e e s
Used MB No. --=-==-scmemmmmeem oo

Last measurement recorded

a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ...................
(date) and taken over on.................... (date).
Agreemented amount Rs. .......c..cccceeeee.
Final Amount paid to contractor Rs. ----------------------

Incumbency of officers for the work

[ have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer

Page | 71



b)

c)

d)

e)

f)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC))

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed
the prescribed minimum years (say, five years) of service or more or on death the
rate of prescribed minimum days’(say, 15 days) wages for every completed year of
service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.
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j)

k)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and back etc.
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p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the

Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing the prescribed minimum (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power

engaged in manufacturing process.
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- Conditions of Contract
Part — Il Special Conditions of Contract [scC]
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of

Probable Amount of Contract:

(Rs. In Figure)
(Rs. In Words)

S. Particulars of Item of | Quantity [ Unit | Rate Amount
No. Work (in figure)

Amount
(in words)

Remarks

| Il 1] v ) \

Vil

Vil

1.

N

O ®f Nf o) »f &)W

11.

12.

13.

14.

15.

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

Executive Engineer
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of

between Chief Municipal Officer, Municpal Council, Neemuch (name and address of Employer)
(hereinafter called " the Employer) and (name
and address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute Construction for CC Road At W.no. 11

Scheme No. 36B Utkarash School Road To Verma Toll Kata Neemuch (name and identification

number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein, at a cost of Rs. 9242795+GST

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.
The Common Seal of was hereunto

affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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0000 - 00

PARTICULARS OF VALUES TO BE ASSIGNED FOR VARIOUS CLAUSES
OF TENDER DOCUMENTS (Appendix 2.10) FOR P.W.D. WORKS

{Effective from 01/01/2014)
(Approved vide Finance Deptt. No. 751/1345/B-9/0 [ dated 26/12/2013)

Referance

Particulars

Values Applicable for PWD Works

Clause 28

Paymart upan
Temination

GCC Clause 28,1 « If the contract |5 terminated under clause 27 3, the
Engineer shall issue a certificate for the value of the work accepled on
final measuremants, less Advance Payrrents end penally &5 indicated
in the Contract Data. The amount so arrived at ehall ba determined by
e Engineer-in-Charge and shall be final and binding on both the
parties,

Penalty Shall include :

(a) Security Depasit as per clause 30 of Ganeral Conditions of Confract
and

() Liguiated Damages imposed a8 per clause 15 or Parfomance
Sacunty (Guarantee) including Additional Performance Secunty
{Guarantes), if any, as per clause 20 of General Condifions of Contract,
whichaver |s higher,

Clauss 22

Performance Security

Additional Parformance

IMB Cleuse 22

1.Periormance Security to be deposited (@ 5(Five) % of contract
amount,

2. Additional Performance Securily to be deposited @ 5 (Five) % along
with Performance Security anly in case of mad works in PWD with
period of vaiidity simliar io that of Performance Security,

Clause 30

Security Deposit

GCC Clause 30;
Security Deposit o be deducted from each running bill @ of 5%

Clayse 31

Prica Adjusimant

GCC Clause 31
Price Adjistment shell be applicable only in case where the amount
in WIT i mone than Rs. 10 (Ten) Croras. This clauss shall not have
any bearing with the Conlract Amaount.

GCC Clausa 31, Annexura R
The price Adjustment shall apply only In respect of Cement, Steeal,
Bitumen and POL components.

Clanise 32

Mobilzation and
Caonstruction Machinary

GCC Clause 32
Mo Moblization and Construction Machinery Advancs,

BCC
Clause 33

arvance
Secured Advance

GCC Clause 33
No Secured Advance,

(Vijay Singh Verma)
Secretary

Govi. of M.P.
Public Works Department
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Cylinderical Core Tests ¥ UTKl Crushing Strength J Corresponding Cube
Crushing Strength  FFTFHR =TT ) S FHA T

Crushing Strength of Cubes = 1.25 X Crushing Strength of Cylinderical Core,
When the height to diameter ratio is 2

The Crushing Strength of cylinders with height to diameter ratio between 1 and 2
may be corrected to a standard cylinder of height to diameter ratio of 2 by
multiplying with the correction factor (f) obtained from the following equation:
£=0.11n+0.78

where,

{ = correction factor

n= height to diameter ratio
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TYPICAL CROSS SECTION OF CEMENT CONCRETE ROAD
2.00m -2.50m Wide in B.C. soil area

M-20 THICKNESS 150 mm

M-10 THICKNESS 100 mm

COMPACTED COURSE SAND/GSB THICKNESS 200 mm
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Ground level

l‘ 2.00-2.50 m d

r (®)

TYPICAL CROSS SECTION OF CEMENT CONCRETE ROAD
2.00m -2.50m Wide in Hard Soil area

M-20 THICKNESS 150 mm

COMPACTED COURSE SAND OR CRUSHER STONE DUST 200mm

Ground level

2.00-2.50 m
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TYPICAL CROSS SECTION OF CEMENT CONCRETE ROAD
| (LESS THEN 2 M WIDE IN B.C. SOIL AREA)

100 mm M-20

100 mm M-10

COMPACTED COURSE SAND THICKNESS = 200 mm

__3.0% slope

GROUND LEVEL

()

TYPICAL CROSS SECTION OF CEMENT CONCRETE ROAD
(LESS THEN 2 M WIDE IN HARD SOIL AREA)

150 mm M-20

COMPACTED COURSE SAND THICKNESS = 200 mm

GROUND LEVEL

(=)
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TYPICAL CROSS SECTION OF CEMENT CONCRETE ROAD
(LESS THEN 2 M WIDE IN B.C. SOIL AREA)

100 mm M-20

4100 mm M-10

COMPACTED COURSE SAND THICKNESS = 200 mm
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GROUND LEVEL

()

TYPICAL CROSS SECTION OF CEMENT CONCRETE ROAD
(LESS THEN 2 M WIDE IN HARD SOIL AREA)

150 mm M-20

COMPACTED COURSE SAND THICKNESS = 200 mm
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