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                                           Tender Document 
 
 

 
  NIT Number                                 : 

 
566/E-Tender/BARGAWAN/2026-27 

 
  Date                                                : 

 
04-05-2026 

 

  Name of Work   : 
 

 Annual Tender of Supply of Sanitation Materials 

  Probable Amount of Contract   
 

 

                  (Rs. In Figure)     :   Rs. 1000000/- 

                  (Rs. In Words)     :   Ten Lac Rupees only 

 
  Cost of EMD                               : 

 
  Rs. 10000/- 

 
  Cost of Tender Document  : 

 
Rs. 2000/- 

 
Stipulated Period of                 : 
Completion 

 
365 DAYS 
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                                DIST- ANUPPUR (M.P.)                                                             DIST- ANUPPUR (M.P.) 
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OFFICE OF THE NAGAR PARISHAD BARGAWAN DISTT- ANUPPUR (M.P.) 

(FIRST CALL) 
 

Section – 1 

Notice Inviting e-Tenders 

         566/E-Tender/BARGAWAN/2026-27 Date:- 04-05-2026 
 

Online ITEM RATE bids for the following works are invited from REGISTERED CONTRACTORS/FIRMS fulfilling 
eligibility criteria: 

 
 

S.No. 
 

Work 
Probable Amount 

(In lacs) 
Completion Period 

(months) 

 
 

1. 

 
 

 Annual Tender of Supply of Sanitation Materials 

 
 

10.00 

 

365 DAYS 

 
 

1. Interested Bidder can view the NIT on website https://mptenders.gov.in. and www.mpurban.gov.in 
2. The Bid Document can be purchased only Online from 11.05.2026 (date) 11:00 AM (time) to 

26.05.2026 (date) 05:00 PM (time). 
3. Amendment to NIT, if any, would be published on website only, and not in Newspaper. 

 
 
 
                                          PRESIDENT                                                                      CHIEF MUNICIPAL OFFICER   
                        NAGAR PARISHAD BARGAWAN                                           NAGAR PARISHAD BARGAWAN 
                                  DIST- ANUPPUR (M.P.)                                                           DIST- ANUPPUR (M.P.) 



OFFICE OF THE NAGAR PARISHAD BARGAWAN DISTT- ANUPPUR (M.P.) 

(FIRST CALL) 

Notice Inviting e-Tenders 
 

566/E-Tender /BARGAWAN/2026-27 Date:- 04-05-2026 
 

Online ITEM RATE bids for the following works are invited from REGISTERED CONTRACTORS/FIRMS 

fulfilling eligibility criteria: 
 
S.No. Name of the work Probable 

amount of 
contract 

(Rs. In 
Lacs) 

Earnest 
Money 
Deposit 
(EMD) (In 

Rs) 

Cost of Bid 
Document (In 

Rupees) 

Category of 
Contractor 

Time of  
Completio 

n 

1 Annual Tender of Supply 
of Sanitation Materials 

 

10.00   Rs. 10000.00    Rs. 2000 Contractors 
Registered 
under Eligible 
Registration 

      System  

 

365 DAYS  

 
1. All details relating to the Bid Document (s) can be viewed and downloaded free of cost from the website 

mentioned in NIT. 
2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash 

Card/internet banking. 
3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) Pay the cost of Bid Document; 
ii) Deposit the Earnest Money; 
iii) Submit an affidavit. 
iv) GST registration. 
v) Organizational details.  
vi) Registration  number or proof of                 application for registration 
vii) Aadhaar card and PAN card  
viii) Blacklisting undertaking certificate by the contractor 

Details can be seen in the Bid Data Sheet 
4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration under Registration System 
in appropriate class. However, such bidders who are not registered with the Government of Madhya 
Pradesh and are eligible for registration can also submit their bids after having applied for registration 
with appropriate authority.  

(b) The bidder would be required to have valid registration in appropriate class at the time of signing of the 
Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 
the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 
7. The Bid Document can be Purchased only Online from 11.05.2026 (date) 11:00 AM (time) to 26.05.2026 

(date) 05:00 PM  (time). Other key dates may be seen in Bid data sheet. 
8. Amendment to NIT, if any, would be published on website only, and not in Newspaper. 

 

 
                                       PRESIDENT                                                                         CHIEF MUNICIPAL OFFICER   
                        NAGAR PARISHAD BARGAWAN                                           NAGAR PARISHAD BARGAWAN 
                              DIST- ANUPPUR (M.P.)                                                                 DIST- ANUPPUR (M.P.) 



 
 
 

 
1. SCOPE OF BID 

SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

The detailed description of work, here in after ‘work’, is given in the Bid Data Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the drawings (prepared by Contractor and approved 
by the competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, and 
shall have to meet high standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the J.V. 
is permitted, the requirement of joint venture shall be as per the Bid Data Sheet. 

 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids 
wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 
whatsoever for the same shall lie on the ULB. 

6. Site Visit and examination of works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its 
own responsibility all information that may be necessary for preparing the bid and entering into a contract 
for construction of the work. All costs shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings, 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, 
terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely 
responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 



Wherever the Bid Data Sheet provides for pre-bid meeting: 

 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 
schedule of pre-bid meeting would be communicated on the website only, and intimation to bidders 
would not be given separately. 

 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any 
matter that may be raised at that stage. The Employer may, at his option, give such clarifications as 
are felt necessary. 

 Minutes of the pre-bid meeting including the jist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website. 

 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it 
shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

 Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents 
by publication of the same on the website. 

 All amendments shall form part of the Bid Document. 

 The Employer may, at its discretion, extend the last date for submission of bids by publication of the 
same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals 
(Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A shall contain the 
following as per details given in the Bid Data Sheet: 

i) Pay the cost of Bid Document; 
ii) Deposit the Earnest Money; 
iii) Submit an affidavit. 
iv) GST registration. 
v) Organizational details.  
vi) Registration  number or proof of                 application for registration 
vii)  Aadhaar card and PAN card 
viii) Blacklisting undertaking certificate by the contractor 

Part 2 – This shall be known as Envelope B and required to be submitted only in works where pre- 
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online 
Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of pre-
qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelope C shall contain financial 
offer in the format prescribed enclosed with the Bid Data Sheet. 

13. LANGUAGE 

     The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid 
may be in another language provided they are accompanied by an accurate translation of the relevant 
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 
Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 



and Services Tax (GST).The amount of aplicable GST will be paid separately to the contractor with
each bill at the time of payment.The employer shall not be liable for any duties, taxes (except 

 All the documents / information enclosed with the technical proposals should be self attested and 
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 
document / information are found false/fake/untrue before acceptance of Bid. If it is found after 
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in PERCENT RATE ABOVE 
AND BELOW ON SOR Lumpsum, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the NIT amount. The overall ITEM RATE would apply for all items of 
work. 

ii. ITEM RATE offer shall be quoted in figures as well as in words. If any difference in figures and words 
found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes exept Goods 

GST) royalties and levies. 

iv. The material along with the units and rates, which shall be issued, if any, by the department to the 
contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as 
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

                  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the 
Bid Data Sheet. 

 

                  “The EMD/Bid Security shall be submitted only online using option available in the tender portal within the 
specified time limit. Bidders are advised to process it well in advance. No claim shall be entertained due to 
delay in online transactions via payment gateway/ banking portal” . 

 
                 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
                 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid. 

 
                  EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished 

the Bank Guarantee of required value for Performance Security. 
 

                  Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the 
earnest money deposit. 

D. SUBMISSION OF BID 

18. “The bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No physical 
submission of the Bid will be accepted in exceptional case under clause 19.7” 

 

OPENING AND EVALUATION OF BID 

19 PROCEDURE 

                          Envelope ‘A’ shall be opened first online at the time and date notified and it’s contents shall be checked. In     
                              cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non- 
                           responsive, and Envelop B and/or C of such bid shall not be opened. 

             Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the            
                time and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’  
              (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 



                            Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. The   
                            bidder shall have freedom to witness opening of the Envelop ‘C’. 

                         After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid. 

  The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all 
the bids at any time prior to contract award, without incurring any liability. In all such cases reasons 
shall be recorded. 

 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

 “Contents of envelope “A” and “B” are required to be submitted in ONLINE after the date of electronic opening 
of Technical Bid at the place and date specified in the Bid Data Sheet. If the contents of documents submitted 
online in Envelope “A” differ with contents of physical form submitted by the contractor after electronic 
opening of technical bid data sheet, the bid shall be liable for rejection as non-responsive” 

                 During Bid evaluation the employer or its representative may, at its discretion, ask the bidder for a clarification of   

                     its Bid. The request for clarification and the response shall be in writing, and no change in the price or substance  

                   of the Bid shall be sought, offered or permitted.  
               “In exceptional case, if physical submission of certain documents is found essential, then expressed prior  

                     permission must be obtained in writing by the tender issuing authority from an authority, as authorized by the  

                    State Government. In such a case, such documents are required to be submitted physically at the place and date  

                   specified in the Bid Data Sheet. In case of any mismatch in the documents submitted in the physical form and that  

                   uploaded online, or if the contractor fails to submit the document physically, the bid shall be liable for rejection as  

                 non-responsive.” 

  

20. Confidentiality 

  Information relating to examination, evaluation, comparison and recommendation of contract award shall 
not be disclosed to bidders or any other person not officially concerned with such process until final 
decision on the bid. 

    Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions   
  may result in the rejection of its bid. 

E. AWARD OF CONTRACT 

21. Award of Contract 

“The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance (LOA) that his bid has 
been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the time of 
signing of the contract.” 

22. Performance Security 

                   The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against Performance Security shall 
be taken for a period as mentioned below-  

                  (a) Works having Performance Guarantee of 5 Years - Work Period+5 Years + 3 Months 

                   The rates that are found to be unworkable by the Employer: - Performance Security to be deposited at the rate 
given below: 

                  If rates are below 10% and up to 20%, the additional performance security shall be equal to twice the value equal 
to the percentage below 10% of probable amount of contract (PAC). 

                  If rates are below 20% - The performance security shall be as per (a) and three times the value below 20% of 
probable amount of contract (PAC). 

                  The following mathematical method should be adopted for calculating the amount of Additional Performance 
Guarantee as above: 

(a) If the Estimated Cost (PAC) of the tender is Rs. 100.00 lacs and the successful tenderer have quoted rate 27% 
below, the calculation of Additional Performance Guarantee will be as follows: - 

                   Amount of Additional Performance Guarantee shall be calculated  

                as per (a) = (Probable Amount of Contract x2 - Rates below ISSR beyond 10%) = 100x 2x (20%-10%) = 20.00 Lakh 

                as per (b) = Probable Amount of Contract x3 (Rates below ISSR beyond 20%) =100 x 3 x (27-20) = 21.00 lacs  

                Thus total 41 lacs (20+21) additional performance guarantee deposited. 

 

 



23.  Signing of Contract Agreement 

                   The successful bidder shall have to furnish Performance security and sign the contract agreement within 15 
days of issue of LOA. 

                   The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate 
work order shall be issued by the Employer to the contractor for commencement of work. 

                   In the event of failure of the successful bidder to submit Performance Security and additional performance 
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right 
of the employer for taking action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 
Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time  determines that the bidder  has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 
contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or 
to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another party. 

[End of ITB] 
 
 
 
 
 
                                         PRESIDENT                                                                     CHIEF MUNICIPAL OFFICER   
                        NAGAR PARISHAD BARGAWAN                                           NAGAR PARISHAD BARGAWAN 
                                DIST- ANUPPUR (M.P.)                                                            DIST- ANUPPUR (M.P.) 



Bid Data Sheet 
 

General 
S.No. Particulars Data 

1 Office inviting Tender Chief Municipal Officer NAGAR PARISHAD BARGAWAN 
Distt ANUPPUR 

2 NIT No 566/E-Tender/BARGAWAN/2026-27 
 

3 Date of NIT Date:- 04-05-2026 
4 Bid document download 

available from date & time 
From 11.05.2026 
11:00 AM Hrs 

To 26.05.2026 
05:00 PM Hrs 

5 Website link https://mptenders.gov.in 

 
For Section 1 - NIT 

Clause 
reference 

Particulars Data 

2 Portal fees Rs. As per Required 

3 Cost of bid document ( in the 
form of Online) 

Rs. 2000.00 

Cost of bid document 
payable to 

 NAGAR PARISHAD BARGAWAN DIST –  
ANUPPUR (M.P.) 

Cost of bid document in favors 
of 

Chief  Municipal Officer  
NAGAR PARISHAD BARGAWAN 
 Distt ANUPPUR (M.P.) 

4 Affidavit Annexure B 

5 Pre-qualifications required  NO 

If Yes, details Annexure C (Not applicable) 

6 Special Eligibility  NO 

If Yes, details Annexure D (Not applicable) 

7 Key Dates Annexure A 

For Section 2 - ITB 

Clause 
reference 

Particulars Data 

1 Name of work Annual Tender of Supply of 
Sanitation Materials 

2 Specifications Annexure E 

3 Procedure for participation in e-tendering Annexure F 

  In addition to as below- 
(A) In case of roads and brick works:  
Specification for road and bridge 
Work(fifth revision) by Morth.  
(B) In case of Building Works: 
Specification for building work by CPWD 
(C) Stipulation by S.O.R in Force. 

4 Whether Joint-venture is allowed  NO 

If yes, requirement for Joint venture Annexure G 

5 Pre bid meeting to held NO 

If Yes, Date, Time & Place Date : 
Time from : 
Place : 

6 Envelope –A containing : 
i. Registration  number      or proof of 

application for registration and  

   Only Online 

 



 organizational details as per Annexure 
‘H’ 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as per 

Annexure –B 
v. GST Registration 
vi.  Aadhaar card and PAN card  
vii. Blacklisting undertaking certificate by the 

contractor 

 

 
 

   RS - 2000.00 
   RS - 10000.00 

 

7 Envelope-B Technical Proposal Annexure – I and 
Annexure – I (Format I-1 to I-5) 

8 Envelope-C Financial Bid Annexure – J (only online) 

Materials to be issued by the department Annexure – k   

9 Period of Validity of Bid 365 Days 

10 Earnest Money Deposit Rs. 10000.00 

Forms of Earnest Money Deposit Online payment through Debit 
Card/Credit Card/Internet Banking or 
System Generated Challan 

Account Details for Online EMD Payment i) Name of Account Holder Chief 
Municipal Officer, NAGAR 
PARISHAD BARGAWAN Distt- 
ANUPPUR (M.P.) ii) Account 
No.- 41103919716 
iii) Bank Name – State Bank of India 
AMLAI 

    FDR (Fixed Deposit Receipt) must be drawn  
   in favour of  

   CHIEF MUNICIPAL OFFICER 
   NAGAR  PARISAD BARGAWAN  
   DISTT -  ANUPPUR M.P. 

11 Date and Place for submission of Physical 
Form of Contents of Envelope ‘A’  i)  as 
specified in Clause 12 of ITB 

   Apply Only Online 

 

12 Letter of Acceptance (LoA) Annexure L 

13 Amount of Performance Security 3% 

Additional Performance Security, if any   (a) If rates are below 10% and up to 
       20%, the additional performance 
       security shall be equal to twice the 
       value equal to the percentage 
       below 10% of probable amount of 
       contract (PAC). 
  (b) If rates are below 20% - The 
        performance security shall be as 
        per (a) and three times the value 
        below 20% of probable amount of 
        contract (PAC). 

Additional Security Deposit for DLP Period 
 

Performance Guarantee 3% of PAC + 
Security Deposit 7% of each bill + 
Additional Security Deposit 5% of each 
bill 

Release of Additional Security Deposit for 
DLP Period 
 
 

The additional Security Deposit 
deducted from the running bills shall be 
released (distributed in equal 
installments) after each year of 
successful completion of DLP 
Period/extended performance  
guarantee period, if any. 

 Extension of Time Clause-14 
 
 

The contract is for completion of works 
and therefore non approval of  
 



 
 
 
 
 
 
 
 

EOT(extension of time) shall not in any 
way  invalidate the contract. The 
contractor will have to complete the 
works. 

In the event of delays attributable to the 
contractor, the EOT shall not be given 
by the Engineer-in-Charge and the 
Liquidated Damages shall be levied 
from the contractor in accordance with 
the provisions of the contract.  
In the event, the delays are not 
attributable to the contractor the EOT 
may be issued by the Engineer-in-
Charge Competent Authority (as 
mentioned in contract data) without 
imposition of Liquidated Damages 
either Suo-motto or on a written 
request of the contractor. It is clarified 
that out of the total delays in 
completion of works, the EOT shall be 
issued only for the part, which is not 
attributable to the contractor and in this 
regard speaking order is to be made by 
the competent authority. 

   Defect Identification and Rectification 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: In accordance with Clause 18 the 
defects observed in the works during the 
Defect Liability Period shall be intimated 
by the Engineer-in-Charge to the 
contractor and the contractor shall 
rectify the defects promptly. In case the 
defects are not removed in reasonable 
time, the same can be got done by the 
Engineer-in-Charge by way of- 

(a) deploying departmental labour 
and material or 

(b) Engaging a contractor by issuing 
a work order at contract 
rate/SOR rate Ог 

(c) Sanctioning supplementary 
work in an existing agreement 
to a contractor for zonal works 
or other similar work Ог 

(d) Inviting open tender or 
(e) Combination of above 

The Engineer-in-Charge shall assess the 
cost of such rectification, along with an 
additional amount of 20% (twenty 
percent) amount of cost of rectification 
after correction of defects, which shall be 
recoverable from the contractor from his 
Performance Security or any amount due 
or that may become due to him and from 
other available securities. If available 
amount due/ or may become due 
towards contractor amount is not 
sufficient to meet the expenses incurred 
 on rectification, the balance amount may 
be recovered as Land Revenue Arrears as 
per MPLRC. 

   

Variation in Quantity and Price 
 
 
 

 

In Addition to existing provisions, 
Additional amendments are proposed: - 

(a) If the Specified quantity of any 
Items in BOQ is exceeding by 
more than 10%,  

 



(b) If new items have to be used 
which are not specified in BOQ. 

(c) If any substitute item has to be 
used. 

(d) Descoping of any item by a 
quantity exceeding 20% of 
quantity specified in the BOQ, 
revised technical sanction shall 
be sought prior to execution. 
In all the above specified cases 
revised Technical Sanction shall 
be sought prior to execution of 
the item. 
If cost exceeds more than 10% 
of the amount administrative 
approval and revised technical 
sanction needs to be taken 
again. 

 
Performance security in the format Annexure M 

Performance security in favor of CHIEF MUNICIPAL OFFICER 
NAGAR PARISHAD 
BARGAWAN 
DISTT - ANUPPUR (M.P.) 

Performance security & Additional 
performance security shall be valid upto 

The upfront E-Bank Guarantee, 
along with auto renewal of Bank 
Guarantee, against Performance 
Security shall be taken for a period 
as mentioned below-  
(a) Works having Performance 
Guarantee of 5 Years  
- Work Period+5 Years + 3 
Months. 

 

Qualification Criteria for all tenders 
 

 
 

A bidder, whether alone, or in joint 
venture, should not have Seven or 
more projects/work in hands 
running beyond the scheduled 
completion period as on tender date 
for any reason whatsoever 
otherwise he will be considered 
disqualified.   

 

No Blacklisting undertaking by contractor 
 
 
 
 
 

The bidder has to provide 
Litigation/Debarment history in any 
of the GoMP/ GoI /any other 
department works in the prescribed 
format as per annexure “A1”. 
Contractor should not be 
blacklisted/debarred by the GoMP/ 
GoI /any other departments in any 
other states on the bid submission  
date and upto the Signing of 
Agreement date and in such case of 
blacklisting/debarment the bid shall 
be disqualified. 

                                   
 
 
                                     PRESIDENT                                                                           CHIEF MUNICIPAL OFFICER   
                     NAGAR PARISHAD BARGAWAN                                             NAGAR PARISHAD BARGAWAN 
                            DIST- ANUPPUR (M.P.)                                                                 DIST- ANUPPUR (M.P.) 



Declaration of the Debarment/Blacklisting 
 

(UNDERTAKING CERTIFICATE ) 
              

              ANNEXURE “A1” 

 

Sr. 
No. 

Name of 
the 

Work 

Name 
of the 

agency 
with 

comple
te 

Addres
s 

Name of the 
Authority 

issuing 
debarment/blac

klisting 

Status of the 
debarment/bla

cklisting 

Validity 
of the 

debarm
ent/blac
klisting 

Current Status of the 
debarment/blacklisting, 

if any 

Nam
e of 
the 

court 

Petit
ion 
no. 

Reason 
of the 

debarme
nt/blackli

sting 
1.          

2.          

3.          

 
 I hereby certify that the above information is true and correct to the best of my knowledge 

           
 
 
 
 

                                                                                                                     Signature of Bidder 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – A 
(See clause 1, 7 of Section 1 NIT) 

 

Key Dates 
 

NAME OF WORK :- Annual Tender of Supply of Sanitation Materials 
 

 
S.No 

Works 
Department 

Stage 

Bidder's 
Stage 

Start Expiry Envelopes 

Date Time Date Time  
 

 
1 

Purchase of 
Tender- 
Online 

 
11.05.2026 

 
11:00 AM 

 
26.05.2026 

 
05:00 PM 

Envelope A 
Envelope C 

 
2 

 
Bid 

Submission- 
Online 

 
11.05.2026 

 
11:00 AM 

 
26.05.2026 

 
05:00 PM 

Envelope A 
Envelope C 

 

3 

 
Mandatory submission 

Open (Envelope -A) 

  

28.05.2026 

 

11:00 AM 
   

Envelope A 

 
4 Financial Bid Open 

(Envelope C) 

  
29.05.2026 

 
11:00 AM 

   
Envelope C 

 
 
 
 
 
                                           PRESIDENT                                                                    CHIEF MUNICIPAL OFFICER   
                        NAGAR PARISHAD BARGAWAN                                           NAGAR PARISHAD BARGAWAN 
                               DIST- ANUPPUR (M.P.)                                                                DIST- ANUPPUR (M.P.) 



Annexure – B 
(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 200) 

I/we who is/ are  (status in the 
firm/ company) and competent for submission of the affidavit on behalf of M/S (contractor) do 
solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of 
the following information in bid documents which are being submitted in response to notice inviting e-tender No. 
  for (name of work) dated issued by the (name of the ULB). 

I/we am/are fully responsible for the correctness of following self-certified information/ /digitally 
signed documents and certificates: 

1. That the self-certified information/digitally signed documents given in the bid document is fully true and 
authentic. 

2. That: 
a. Information regarding financial qualification and annual turnover, submitted online is correct. 
b. Information regarding various technical qualifications, submitted online is correct. 

 
3. No close relative of the undersigned and our firm/company is working in the department. 

 
OR 

 
Following close relatives are working in the department: 
Name Post Present Posting    

 
 
 

Signature with Seal of the Deponent (bidder) 

I/ We, above deponent do hereby certify that the facts mentioned in above paras 1 to 3 
are correct to the best of my knowledge and belief. In the event of any information is found to be incorrect/untrue or 
found violated, then without giving any prior notice, our bid shall be liable for rejection or termination of contract, 
without prejudice to any other rights of remedy including the forfeiture of the bid security/performance security. 

 
Verified today (dated) at (place). 

      

        NOTE:- Notarized adhesive ticket should be rupees 50 
 

 

        Signature with Seal of the Deponent (bidder) 
 
 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

Annexure – C 
(See clause 5 of Section 1 NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 

A. Financial 

i. Experience of having successfully executed: 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of 
contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of 
contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount 
of during the last 3 financial years; 

 
i. Providing, laying, jointing of sewer pipeline of any material or nature 
ii. Construction of Sewage Treatment plant (STP). 

 
ii. Average annual construction turnover on the construction works not less than 50%  of the probable 

amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years which should 
not be less than the minimum physical requirement if any, fixed for the work. 

iv. Bid-Capacity – Bidder shall be allotted work upto his available Bid capacity, which shall be worked out 
as given in format I-2 of Annexure I. 

B. Physical 

(i) Physical qualifications for the work shall be as below, 
 

Minimum Physical Requirement 
S. No. Item of Work Quantity 

I II III 
   

   

   

   

 

(ii) Physical qualifications for the work in case of Sewerage related works shall be as below 
 
 

Minimum Physical Requirement 
S. No. Item of Work Quantity 

   

   

   

 

Note:- Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 
 
 
 
 



Annexure – D 
  (See clause 6 of Section 1 NIT) 

 

 

SPECIAL ELIGIBILITY CRITERIA 
 



Annexure – E 
(See clause 2 of Section 2-ITB & clause 10 of GCC) 

Specifications 
 
 
 

1. MP UADD Specifications for relevant volume of Integrated Standard Schedule of Rates 

 
2. As per Drawing Design 

 
3. IRC 

 
 
 
 
 
The provisions of general/special conditions of contract, those specified elsewhere in the bid document, as well  

as execution drawings and notes, or other specifications issued in writing by the Employer shall form part of  

the technical specifications of this work. 



  

ANNEXURE-F 
(See clause 3 of Section 2-ITB) 

 

Procedure for participation in e-Tendering 

 
1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal (URL: 

https://mptenders.gov.in/nicgep/app) by clicking on the link “Online bidder Enrollment” on the MP TENDERS 
Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username and assign a 
password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the registration process. 
These would be used for any communication from the MP TENDERS Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate  (Class II or 
Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. 
Sify /  nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that 
they do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password 
of the DSC / e-Token. 

  

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the MP TENDERS Portal, to facilitate bidders to search active tenders by 
several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. 
There is also an option of advanced search for tenders, wherein the bidders may combine a number of search 
parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 
tender published on the MP TENDERS Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the required documents / 
tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This would enable the MP 
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any 
clarification / help from the Helpdesk.  

 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before submitting their 
bids.  

2) Please go through the tender advertisement and the tender document carefully to understand the documents 
required to be submitted as part of the bid. Please note the number of covers in which the bid documents have to 
be submitted, the number of documents - including the names and content of each of the document that need to 
be submitted. Any deviations from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / 
schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 
100 dpi with black and white option which helps in reducing size of the scanned document.    

4) To avoid the time and effort required in uploading the same set of standard documents which are required to be 
submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual 



  

reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or ‘’Other 
Important Documents’’ area available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on 
or before the bid submission time. Bidder will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender 
document. 

3) Bidder has to select the payment option as “online” to pay the tender fee / EMD. 

4) Bidder should prepare the EMD as per the instructions specified in the tender document.  

5) Bidders are requested to note that they should necessarily submit their financial bids in the format provided and 
no other format is acceptable. If the price bid has been given as a standard BoQ format with the tender 
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete the white coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the 
details have been completed, the bidder should save it and submit it online, without changing the filename. If the 
BoQ file is found to be modified by the bidder, the bid will be rejected.  

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for 
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should 
follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured Socket Layer 128-bit encryption 
technology. Data storage encryption of sensitive fields is done. Any bid document that is uploaded to the server 
is subjected to symmetric encryption using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers/bid openers public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 
 

7) The uploaded tender documents become readable only after the tender opening by the authorized bid openers. 

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the portal), the 
portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the 
date & time of submission of the bid with all other relevant details.  

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This 
acknowledgement may be used as an entry pass for any bid opening meetings. 

 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained therein should be 
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  

3. Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in general may 
be directed to the 24x7 MP TENDERS Portal Helpdesk. 
 

4. Set Up of Bidder’s Computer System: 
 
        In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is required to be         
       set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at  
       https://mptenders.gov.in 



  

5.     Key Dates: 
 

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for tasks and 
responsibilities to participate in the bid, as all the stages of each bid are locked before the tart time and date and 
after the end time and date for the relevant stage if the bid as set by the Department. 

 
6.     Preparation and Submission of Bids 
 

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of all the 
envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in the 
key dates of the notice inviting e- Tenders after singing of the same by the Digital Signature of their authorized 
representatives. 

 
7.    Purchase of Bid Document 
 

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data 
Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The Bid Document shall be available for 
purchase to concerned eligible bidders immediately after online release of the bids and upto scheduled time and 
date as set in the key dates. The payment for the cost of bid document shall be made online through Debit/Credit 
card. Net banking or NEFT Challan through the payment gateway provided on the portal. 

 
8.     Withdrawal, Substitution and Modification of Bids 
 
         Bidder can withdraw and modify the bid submission end date. 



  

ANNEXURE-G 
(See clause 4 of Section 2-ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1.     Number of partners in a joint venture shall not exceed 3 (three). The partners shall comply with the   
        following requirements: 

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by 
submitting a power of attorney signed by legally authorized signatories of all the partners; 

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all 
partners; 

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of 
any and all partners of the joint venture and the entire execution of the contract, including payment, shall 
be done exclusively with the partner in charge; 

d. All the partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization 
mentioned under [c] above, as well as in the bid and in the Agreement [in case of successful bid]; 

e. The joint venture agreement should indicate precisely the role of the members of JV in respect of planning, 
design, construction equipment, key personnel, work execution, and financing of the project. All members 
of JV should have active participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 

2. The All the partners should meet out the minimum qualifying criteria required for the bid and collectively must 
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint 
venture's bid. 

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint 
venture 

5. Attach the agreement among all partners of the joint venture (and which is legally binding on all partners), 
which shows the requirements as indicated in the instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
  

PARTICIPATION DETAILS FIRM ‘A’ (Lead partner) FIRM ‘B’ FIRM ‘C’ 
Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key personnel    

Execution of Work (Give details 
on contribution of each) 

   

7. The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must have a share of minimum 51% in the J.V. 
b. The other partner(s) must have a share of minimum 26% in the J.V. 
c. The lead partner and the other partner must also meet 51% and 26% of the all qualification 

criteria respectively except for the requirement of work experience described in Annexure I-1(A). 
However both the partners must satisfy the full (100%) qualification criteria jointly. For this 
purpose the qualification of individual partners shall be added (for Annual Average Turnover and 
for Bid Capacity only). 

d. For the requirement contained in Annexure - I-1(A) for Joint Venture, 
i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead 

partner and one work to be done by other partner, 
OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work must be done by 
lead partner and 1 (one) work to be done by other partner, 

OR 
iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the 

criteria. However the other partner must satisfy the criteria in (i) above i.e., at least 20% of 
PAC. 



  

 

ANNEXURE-H 
(See clause 12 of Section 2 ITB & 

clause 4 of GCC) 

 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
S.No. Particulars Details 
1. Registration No. issued by centralized 

registration system of Govt. of MP or proof of 
application for registration 

(If applicable, scanned copy of proof of application 
for registration to be uploaded) 

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of MP 

Registration no ................................................... date 
…......……… (Scanned copy of Registration to be 
uploaded) 

3. Name of Organization/ Individual  

4. Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies Act– 
1956)/ Corporation 

 

5. Pan Number  

6. GST Number  

7. Address of Communication  

8. Telephone Number with STD Code  

9. Fax Number with STD Code  

10. Mobile Number  

11. E-mail Address for all communications  

 Details of Authorized Representative  

12. Name  

13. Designation  

14. Postal Address  

15. Telephone Number with STD Code  

16. Fax Number with STD Code  

17. Mobile Number  

18. E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and      
           Memorandum of Association along with registration certificate of the company shall have to be enclosed. 

 
 

                                                                                                                                                                        Signature of Bidder with Seal 

                                                                                                                                                                                    Date:                       



  

Annexure – I 
(See clause 14 of Section 2 of ITB) 

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

 
 
 
 
 
 
 
 
 

Note: 
1. Technical Proposal should be uploaded duly page numbered and indexed. 
2. Technical Proposal uploaded otherwise will not be considered. 

 
 
 
 
 

S.No. Particulars Details to be submitted 
1 Experience - Financial and Physical Annexure – I (Format : I - 1) 
2 Annual Turnover Annexure – I (Format : I - 2) 
3 List of technical personnel for the key 

positions 
Annexure – I (Format: I - 3) 

4 List of Key equipments/ machines for quality 
control labs 

Annexure – I (Format: I - 4) 

5 List of Key equipments/ machines for 
construction work 

Annexure – I (Format: I – 5) 

 



  

Annexure – I (Format: I-1) 
(See clause 14 of Section 2 of ITB 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 

A. Financial Requirement 
The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of 
contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of 
contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of 
contract during the last 3 financial years; 

 
To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 
Contract 

Employer's 
Name and 
Address 

      

      

      

 
Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount Employer's 
Name and 
Address 

       

       

       

 
B. Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work. 

 
S.No. 

 
Particulars 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification requirement Yes/No 
2     

3     

 
Note: 

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year 
during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or 
other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 

 
3. According to Mppwd Circular S- 58/7/2015/19 Bhopal Dated 17-04-2015 For Building Work Above 200 Lacs 

And For Road Works Above 500 lacs Form I 1 Should Be Full Fill 
 
 



  

Annexure – I (Format: I-2) 
(See clause 14 of Section 2 of ITB 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 5 financial years; 

 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 
Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial years to 
be enclosed. 

iii. According to Mppwd Circular S- 58/7/2015/19 Bhopal Dated 17-04-2015 For Building Work Above 
200 Lacs And For Road Works Above 500 lacs Form I 1 Should Be Full Fill 

 
Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 
be evaluated further for bid capacity as under: 

 

Bid Capacity = (1.5 A X B) - C 

Where, 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weight age per year shall be given to bring the value of work 
executed at present price level) 

B = Proposed contract period in years. 

C = Amount of work in hand at present. 

 

 

 

 

 



 

                                                                                                       Annexure – I (Format:  I-3) 
(See clause 14 of Section 2 of ITB & Clause 6 of ITB 

    
LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

 
Minimum Requirement Available with the bidder 

S. 
No. 

Key 
Posit
ion 

Minim
um 

requir
ement 

Qua
lific
atio

n Age 

Similar 
work 

experie
nce 

Total 
Work 
Experi
ence 

S.N
o. 

Name 
of 

Perso
nnel 

Key 
Posi
tion 

Qualific
ation 

A
ge 

Simila
r 

work 
experi
ence 

Total 
Work 
Experi
ence 

                            
                            
                            
                            
                            
                            
                            
                            
                            
                            

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



  

Annexure – I (Format: I-4) 
 (See clause 14 of Section 2 of ITB) 

 
 

List of Key Equipments/ Machines for Quality Control Labs 
 

Minimum requirement Available with the Bidder 
S. 

No. 
Name of Equipment/ Machinery Quantity Name of Equipment/ 

Machinery 
Quantity 

1 Digging tools like pick axe, 
shovel, etc. 

   

2 IS Sieves Nos. with lid and pan (90 
mm, 80 mm, 63 mm, 
53 mm, 45 mm, 37.5 mm, 
26.5 mm, 19 mm, 13.2 mm, 
11.2 mm, 9.5 mm, 4.75 mm, 
2.8 mm, 5.6 mm, 3.35 mm, 
2.36 mm, 600 Micron, 
425 Micron, 300 Micron, 
150 Micron, 180 Micron, 
90 Micron and 75 Micron) 

   

3 Sand Pouring Cylinder with tray 
complete for field Density test 

   

4 Speedy moisture meter 
complete with chemicals 

   

5 Straight Edges 3.00 metre width    

6 Liquid Limit and plastic limit 
testing apparatus complete with 
water bottle and glass wares 

   

7 Electronic/digital balance 5 kg    

8 Pan balance with weight box, 5 kg.    

9 Slump cone    

10 Concrete cube moulds (150 mm X 
150mm) 

   

11 Free swelling index test 
Apparatus 

   

12 Flakiness and elongation testing 
gauges 

   

13 Water absorption test apparatus    

14 Specific gravity test apparatus    

15 B.S. compaction apparatus    

16 Proving rings    

17 Glass ware    

18 Auto level and staff    

19 Rapid moisture meter    

20 Post Hole Auger with 
extensions 

   

21 Measuring tape, 
spatula, glassware, 
porcelain dish, pestle 
mortar 

   

22 Standard Proctor Density Test 
Apparatus with rammer 

   

23 Electronic/digital balance 1 
kg with the least count of 
0.01 gm 

   

24 Camber Board    

25 Core Cutter (10 cm dia) 
10cm/15cm height complete with 
dolly and 
hummer. 

   



  

 
26 

 
CBR Testing machine 

   

27 Oven (ambient to 200°C)    

28 Digital Thermometers    

 Aggregate Soundness 
test apparatus 

   

30 Concrete cube testing 
machine 

   

31 First aid box    

32 Sampling Pipette    

33 Balance    

34 Dial Gauges    

35 Thickness gauge    

36 Water still (4 ft.)    

37 A.I.V. testing equipment    

     

The above list of essential equipment for quality control is for guidance and is not complete. 
Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the 
Contractor 

 
 
 
 



  

Annexure – I (Format: I- 5) 
 (See clause 14 of Section 2 of ITB) 

 

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
 

Minimum requirement Available with the Bidder 
S. No. Name of 

Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

     

     

     

     

     

     

     

     

 
 
 
 



  

 
 
 
 
 
 
 

 
NAME OF WORK  

 
 

FINANCIAL BID 
(TO BE CONTAINED IN ENVELOPE C) NA       

                                                                                                                                                                                                                                                                                                                                                                                                         APPENDIX : 2.18 

(See Paragraph 2.091) 

FINANCIAL BID 

Annexure – J 
(See clause 14 of Section 2 of ITB) 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) (in words) .......................................... percent below/ above or at par based on 

the Bill of Quantities and item wise rates given therein in all respects and in accordance with the 

specifications, designs, .drawings and instructions in writing in all respects in accordance with 

such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware 

of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 

acquainted myself/ourselves about the conditions in regard to accessibility of site and 

quarries/kilns, nature and the extent of ground, working conditions including stacking of 

materials, installation of tools and plant conditions effecting accommodation and movement 

of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said conditions.  

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii.           Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 
found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 
such valid and correct rate and declines to furnish performance security and sign the agreement his 
earnest money deposit shall be forfeited. 

iii.         In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non 
responsive. 

iv. All duties,royalties, levies and taxes except Goods and Services Tax (GST) are included in the rates  
(in case of percentage rate bid)/ lupm-sum offer (in case of lump-sum bids) quoted by the bidder 

 

                                                                                                                                              Signature of Bidder     

                                                                                                                                              Name of Bidder 

The above bid. is hereby accepted by me on behalf of the  Nagar parishad bargawan 

dated the                day of              20   

                                                                                                  

                                                             Signature of Officer by whom accepted  

 



 
 

Note: 

i. Percentage rate bid/Lumpsum cost for the scope of work given therein shall be quoted. 

ii. Percentage rate bid/Lumpsum offer shall be quoted in figures as well as in words. If any difference in 
figures and words found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security and sign the 
agreement his earnest money deposit shall be forfeited. 

iii. In case the price is not given by a bidder, his bid shall be treated as non responsive. 

 
iv. All duties, taxes, and other levies payable by the bidder shall be included in the Percentage rate bid/Lump 

sum offer given by the bidder. Only Exemption in Excise duty shall be available. 



  

Annexure – K 
 

(See clause 15 of Section 2 of ITB) 

 
 

S.No Name of material Rate (Issue rate) Unit Remarks 

     

     

     

     

     

     

     

MATERIALS TO BE ISSUED BY THE DEPARTMENT 



  

 
 
 
 
 

No.    

To, 

 
 

 
LETTER OF ACCEPTANCE (LOA) 

Dated:    

Annexure – L 
(See clause 21 of Section 2 of 

ITB) 

M/s.    

(Name and address of the contractor) 
 

Subject:    
(Name of the work as appearing in the bid for the work) 

 
Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB) at 
            your bided Percentage rate                                    below/ above or at par the Bill of Quantities and Item  rate 

            given there in. 

                   You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a.  The   performance   security/   performance   guarantee   of   Rs.                    (in figures) (Rupees 
  in words only). The performance security shall be in the 
shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial bank 
valid upto three months after the expiry of defects liability period. 

                        b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is months 
including/excluding rainy season, shall be reckoned from the date of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 
separate letter for commencement of work is required. Therefore, after signing of the agreement, you 
are directed to contact Engineer-in-charge for taking the possession of site and necessary instructions 
to start the work. 

 
 
 
 
 

Chief Municipal Officer 

NAGAR PARISHAD BARGAWAN     

    DIST- ANUPPUR (M.P.) 



  

 
 
 

PERFORMANCE  SECURITY 
 

To 

  [Name of Employer] 

Annexure – M 
(See clause 22 of Section 2 of ITB) 

 
 

  [Address of Employer] 
 

 
WHEREAS [name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance No.   

Dated to execute [Name of Contract and brief description of Works] (herein after called “the 
Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 
obligation in accordance with the contract; 

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of [amount of Guarantee]* (in words), such sum being payable in 
the types and proportions of currencies in which the contract price is payable, and we undertake to pay you, 
upon your first   written demand and without   cavil   or   argument, any   sum   or   sums within the   limits 
of [ amount of Guarantee] as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 
us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the Contract of 

the Works to be performed there under or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive 
notice of any such change, addition or modification. 

This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability 
Period. 

 

 
Signature, Name and Seal of the Guarantor     

Name of Bank    

Address   

Phone No., Fax No., E-mail Address, of Signing Authority    

Date   

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 

 
 NOTE:- The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against Performance 
Security shall be taken for a period as mentioned below-  
 
(a) Works having Performance Guarantee of 5 Years - Work Period+5 Years + 3 Months 



  

SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest payable 
3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in charge 

7 Force Majeure 28 Payment upon Termination 
8 Contractor's Risks 29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 
11 Discoveries 32 Mobilization and Construction Machinery 

Advance 
12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payment certificates 
13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion of Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects noticed during the 

Defect Liability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 

Specifications, Designs, Drawings etc. 
41 Death and Permanent Invalidity of 

Contractor 
20 Extra Items 42 Jurisdiction 



  

A. General 
1. DEFINITIONS 

1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
2. Chief Engineer: means Chief Engineer of the Zone/basin concerned. 

 

3. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with 
provisions of agreement. 

 
4. Contract: means the Contract between the Employer and the Contractor to execute, complete and/or 

maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used. 
 

5. Contract Data Sheet: means the documents and other information which comprise of the Contract. 
 

6. Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the 
Employer. 

 
7. Contractor's bid : means the completed bid document submitted by the Contractor to the Employer. 

 
8. Contract amount : means the amount of contract worked out on the basis of accepted bid. 

 
9. Completion of work : means completion of the entire contracted work. Exhaustion of quantity of any 

particular item mentioned in the bid document shall not imply completion of work or any component 
thereof. 

10. Day: means the calendar day. 

11. Defect : means any part of the work not completed in accordance with the specifications included in 
the contract. 

12. Department: means department of urban administration and development, Madhya Pradesh and 
Nagar Parishad BARGAWAN DIST- ANUPPUR M.P. as the case may be. 

13. Drawings : means drawings including calculations and other information provided or approved by 
the Engineer-in-Charge. 

 

14. Employer : means The Chief Municipal Officer Nagar Parishad BARGAWAN DIST- ANUPPUR 
M.P.(the party as defined in the Contract Data, who employs the Contractor to carry out the work. The 
employer may delegate any or all functions to a person or body nominated by him for specified 
functions. The word Employer/Government/Department wherever used denote the Employer) 

15. Engineer: means the Executive Engineer Uadd Shahdol 

16. Engineer in charge: Sub Engineer NAGAR PARISHAD BARGAWAN 

17. Engineer In Chief : Engineer In Chief of Directorate, Urban Administration and Development 

18. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 
execution of work. 

19. Government: means Government of Madhya Pradesh. 

20. In Writing: means communicated in written form and delivered against receipt. 

21. Material : means all supplies, including consumables, used by the Contractor for incorporation in the 
work. 

22. Superintending engineer: means superintending engineer of the concerned division of the mp urban 
administration & development department as the case may be. 

23. Stipulated date of completion : means the date on which the Contractor is required to complete the 
work. The stipulated date is specified in the Contract Data. 

24. Specification : means the specification of the work included in the Contract and any modification or 
addition made or approved by the Engineer-in-Charge. 

25. Start Date : means the date of signing of agreement for the work. 

26. Sub-Contractor : means a person or corporate body who has a Contract (duly authorized by the 
employer) with the Contractor to carry out a part of the construction work under the Contract. 



  

 

27. Temporary Work : means work designed, constructed, installed, and removed by the Contractor that 
are needed for construction or installation of the work. 

28. Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning where ever used. 

29. UADD : Urban Administration and Development Department 

30. Variation : means any change in the work which is instructed or approved as variation under this 
contract. 

31. Work: the expression "work" or "works" where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and taken to 
mean the work by virtue of contract, contracted to be executed, whether temporary or permanent and 
whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 
 Interpretations 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 
recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

 
Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 
3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent 
on the address or contact details given by the Contractor in [Annexure H of ITB]. The address and 
contract details for communication with the Employer/Engineer shall be as per the details given in 
Contract Data Sheet. Communication between parties that are referred to in the conditions shall be in 
writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on 
confirmation of the transmission. The notice sent by registered post or speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of 
any change in address for communication, the same shall be immediately notified to Engineer-in- 
Charge 

5. Subcontracting 
Subcontracting shall be permitted for contracts value more than amount specified in the Contract Data 
with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not 
alter the Contractor's obligations. 

b. The following shall not form part of the sub-contracting: 
i. hiring of labour through a labour contractor, 

ii. the purchase of Materials to be incorporated in the works, 
iii. hiring of plant & machinery 

c. The sub-contractor will have to be registered in the  appropriate category in the centralized 
registration system for contractors of the Go MP. 



  

6. Personnel 
 The Contractor shall employ for the construction work and routine maintenance the technical personnel 

as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy 
required number of technical staff, recovery as specified in the Contract Data will be made from the 
Contractor.( Requirement of technical person is decided by EE UADD SHADOL ) 

 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three 
days and has no further connection with the Works in the Contract. 

7. Force Majeure 
 The term "Force Majeure" means an exceptional event or circumstance: 

a) Which is beyond a party’s control, 
b) Which such party could not reasonably have provided against before entering into the contract, 
c) Which, having arisen, such party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributed to the other Party 
Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies), 
(ii) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 
(iv)  Munitions of war, explosive materials, ionising radiation or contamination by radio activity, 

except ass may be attributed to the Contractor’s use of such munitions, explosives, radiation or 
radio activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 
 In the event of either party being rendered unable by force majeure to perform any duty or discharge any 

responsibility arising out of the contract, the relative obligation of the party affected by such force 
majeure shall upon notification to the other party be suspended for the period during which force 
majeure event lasts. The cost and loss sustained by either party shall be borne by respective parties. 

 For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause 
shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give 
eligibility for price adjustment to contracts which are otherwise not subject to the benefit of Price 
adjustment clause. 

 The time for performance of the relative obligation suspended by the force majeure shall stand 
extended by the period for which such cause lasts. Should the delay caused by force majeure exceed 
twelve months, the parties to the contract shall be at liberty to foreclose the contract after holding 
mutual discussions. 

8. Contractor's Risks 
 All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract are the responsibility of the Contractor. 
 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 

information submitted by the contractor shall be the responsibility of the Contractor alone, 
notwithstanding the fact that designs/drawings or other documents have been approved by the 
department. 

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the 
employer, against all action, suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works whether under 
the General law or under workman's compensation Act, or any other statute in force at the time of 
dealing with the question of the liability of employees for the injuries suffered by employees and to 
have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 
 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and 

Drawings as specified in the Contract Data 
 In the case of any class of work for which there is no such specification as is mentioned in contract Data, 

such work shall be carried out in accordance with the instructions and requirement of the Engineer-
in- charge. 

 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, Machinery, tools implements and generally of all means used for the fulfillment 
of this contract whether such means may or may not approved of or recommended by the Engineer. 



 
 

 

11. Discoveries 
 
 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall 
be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry 
out the Engineer's instructions for dealing with them. 

 
12. Dispute Resolution System 
     No dispute can be raised except before the Competent Authority. Authority as defined in Contract data 

in writing giving full description and grounds of Dispute. It is clarified that merely recording protest 
while accepting measurement and/or payment shall not be taken as raising a dispute. 

 
  No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45 

days of its first occurrence shall not be entertained and the Employer shall not be liable for claims 
arising out of such disputes. 

     The Competent Authority  shall decide the matter within 45 days. 
 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate 

Authority as defined in the Contract data. The Appellate Authority shall decide the dispute wiithin 45 
days. 

 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh 
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

 The contractor shall have to continue execution of the works with due diligence notwithstanding 
pendency of a dispute before any authority or forum. 

 

B. Time Control 
13. Programme 
 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the 
Works for the construction of works. 

 The program shall be supported with all the details regarding key personnel, equipment and 
machinery proposed to be deployed on the works for its execution.  

 The contractor shall submit the list of equipment and machinery being brought to site, the list of key 
personnel being deployed, the list of machinery/equipments being placed in field laboratory and the 
location of field laboratory along with the Programme 

 An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of the activities. 

 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 
longer than the period stated in the Contract Data. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted. 

 The Engineer's approval of the Programme shall not alter the Contractor's obligations 
 

14. Extension of Time 
The contract is for completion of works and therefore non approval of EOT (extension of time) shall not 
in any way invalidate the contract. The contractor will have to complete the works. 
 

                            In the event of delays attributable to the contractor, the EOT shall not be given by the Engineer-in-Charge    
                            and the Liquidated Damages shall be levied from the contractor in accordance with the provisions of the  
                            contract.  
 
                            In the event, the delays are not attributable to the contractor the EOT may be issued by the Engineer-in- 
                            Charge Competent Authority (as mentioned in contract data) without imposition of Liquidated Damages  
                            either Suo-motto or on a written request of the contractor. It is clarified that out of the total delays in  
                            completion of works, the EOT shall be issued only for the part, which is not attributable to the contractor  
                            and in this regard speaking order is to be made by the competent authority. 

 
15. Compensation for delay 

 
 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by  

the Contractor. 



 
 

 
 The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensed with. 
 

 In the event milestones are laid down in the Contract Data for execution of the works, the contractor 
shall have to ensure strict adherence to the same. 

 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 
damages as is laid down in the Contract Data 

 In the event of delay in execution of the works as per the timelines mentioned in the contract data the 
Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated 
damages laviable until the contractor makes such delays good. However, the Engineer-in-charge shall 
accept bankable security in lieu of retaining such amount. 

 If the contractor is given extension of time after liquidated damages have been paid, the engineer in 
charge shall correct any over payment of liquidated damages by the Contractor in the next payment 
certificate. 

 In the event the contractor fails to make good the delay until completion of the stipulated contract 
period (including extension of time) the sum so retained shall be adjusted against liquidated damages 
levied. 

16. Contractor's quoted offer : NA 
The contractor’s quoted percentage rate/lump sum offer referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of material supplied by 
the department. 

 

C. Quality Control 
17. Tests 
 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 The contractor shall have to establish field laboratory within the time specified 15 Days and having 
such equipments as are specified in the Contract Data. 

 Failure of the contractor to establish laboratory shall attract such penalty as is specified in the 
Contract Data. 

 “Ten percent of mandatory tests prescribed under the specifications shall be got carried out through 
departmental laboratories of Public Works Department of Government of MP. The Engineer-in-charge 
or officer senior to him may also get these tests carried out through any laboratory confirming to ISO/ 
IEC 17011 accredited by NABL or any other accrediting agency who is authorised to accridate as per 
ISO/IEC 17025” 

18. Correction of Defects noticed during the Defect Liability Period 
 In accordance with Clause 18 the defects observed in the works during the Defect Liability Period 

shall be intimated by the Engineer-in-Charge to the contractor and the contractor shall rectify the 
defects promptly. In case the defects are not removed in reasonable time, the same can be got 
done by the Engineer-in-Charge by way of- 

 (a) deploying departmental labour and material or 
 (b) Engaging a contractor by issuing a work order at contract rate/SOR rate Ог 
 (c) Sanctioning supplementary work in an existing agreement to a contractor for zonal works or   

      other similar work Ог 
 (d) Inviting open tender or 
 (e) Combination of above 
 The Engineer-in-Charge shall assess the cost of such rectification, along with an additional 

amount of 20% (twenty percent) amount of cost of rectification after correction of defects, 
which shall be recoverable from the contractor from his Performance Security or any amount due 
or that may become due to him and from other available securities. If available amount due/ or 
may become due towards contractor amount is not sufficient to meet the expenses incurred on 
rectification, the balance amount may be recovered as Land Revenue Arrears as per MPLRC. 

D. Cost Control 
19. Variations - Change in original Specifications, Designs, Drawings etc. 

                In Addition to existing provisions, Additional amendments are proposed: - 
a) If the Specified quantity of any Items in BOQ is exceeding by more than 10%,  
b) If new items have to be used which are not specified in BOQ. 
c) If any substitute item has to be used. 

 
 
 

d) Descoping of any item by a quantity exceeding 20% of quantity specified in the BOQ, revised technical   



 
 

 
sanction shall be sought prior to execution. 

     In all the above specified cases revised Technical Sanction shall be sought prior to execution of the item. 
 If cost exceeds more than 10% of the amount administrative approval and revised technical sanction needs to be 

taken again. 
 

20. Extra items 
20.1 All such items which are not in the priced BOQ shall be treated as extra items. 
 
21. Payments for Variations and / or Extra Quantities 
21.1    The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this 

clause shall be worked out in accordance with the following provisions in their respective order:- 
 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are 
specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be 
arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be 
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for 
the work. 

d. If the rates are for the altered, substituted work cannot be determined in the manner specified in the 
sub clause (c) above-then the rates for such composite work item shall be worked out on the basis of 
the concerned schedule of rates minus/plus the percentage quoted by the contractor. 

e. If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for the 
altered, or substituted work item cannot be determined in the manner specified in sub clause (b) to 
(d) above, the rate for such part or parts will be determined by the Competent Authority as defined in 
the Contract data on the basis of the rate analysis derived out of prevailing market rates when the 
work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non acceptability of 
rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate 
approved by Engineer in charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on the final rates payable shall 
be arrived at through the dispute settlement procedure. 

 
22. No compensation for alterations in or restriction of work to be carried out. 
 If at any time after the commencement of the work, the Government, for any reason whatsoever, not 

require the whole or any part of the work as specified in the bid to be carried out, the Engineer in 
charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any part of 
the work. 

 
 The Contractor shall have no claim to any payments or compensation whatsoever, on account of any 

profit or advantage which he might have derived from the execution of work in full or on account of 
any loss incurred for idle men and machinery due to any alteration or restriction of work for 
whatsoever reason. 

 The Engineer in charge may supplement the work by engaging another agency to execute such portion 
of the work, without prejudice to his rights. 

23. No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded by any authority. 

 
24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the Department 
shall be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security , if 
any; and/or Security deposit and/or any sums payable under the contract to the contractor.. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 
recovered from any payment due to the contractor under any other contractor of the department, 
including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue 
under the M.P. Land revenue Code. 

 
25. Tax 
 The rates (in case of percentage rates bids /Item rates bids/ lump-sum offer (in case of lump-sum 

bids) quoted by the Contractor shall be deemed to be inclusive of all duties, royalties, levies, and taxes 
except Goods and Services Tax (GST). The amount of applicable GST will be paid separately to the  



 
 

  
  
 Contractor with each bill at the time of payment.” 
 The liability, if any, on account of quarry fees, duties, taxes (except GST), royalties and levies in respect 

of material consumed or services rendered on public work shall be borne by the Contractor. 
 Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to 

the contractor. 
 

26. Check Measurements 
 The department reserves to itself the right to prescribe a scale of check measurement of work in 

general or specific scale for specific works or by other special orders. 
  
 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment. 
 

                Any over/excess payments detected, as a result of such check measurement or otherwise at any stage 
up to the date of completion of the defect liability period specified in this contract, shall be 
recoverable from the Contractor, as per clause 24 above. 

 
27. Termination by Engineer in Charge 
 If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by 

notice require the Contractor to make good the failure and to remedy it within a specified reasonable 
time. 

 The Engineer in charge shall be entitled to terminate the contract if the Contractor 
a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction 

or amalgamation; 
c) without reasonable excuse fails to comply with the notice to correct a  particular defect within a 

reasonable period of time; 
d) the Contractor does not maintain a valid instrument of financial Security, as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the maximum 

amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as 

specified in the Contract Data. 
g) if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or  fraudulent 

practices in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data. 

   In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice to the 
contractor, terminate the contract and expel the Contractor from the site. However, in the case of sub 
paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract immediately. 

 Not withstanding the above, the Engineer in charge may terminate the contract for convenience by 
giving notice to the contractor. 

 
28. Payment upon Termination 
 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the 

work accepted on final measurements, less advance payments and penalty as indicated in the Contract 
Data. The amount so arrived at shall be determined by the Engineer-in-charge and shall be final and 
binding on both the parties. 

 payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of 
the work done, the reasonable cost of removal of Equipment, repatriation of the contractor’s 
personnel employed solely on the works, and the contractor’s costs of protecting and securing the 
works and less advance payments received up to the date of the certificate, less other recoveries due 
in terms of the contract and less taxes due to be deducted at source as per applicable law. 

 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be recovered as per clause 24 above. 

29. Performance Security 
The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against Performance 
Security shall be taken for a period as mentioned below-  

 (a) Works having Performance Guarantee of 5 Years - Work Period+5 Years + 3 Months 
  
  

 
 



 
 

 
30. Security Deposit 

 
 Security Deposit shall be deducted 7%  and additional Security Deposit 5% from each running bill at 

the rate as specified in the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. The additional Security Deposit 
deducted from the running bills shall be released (distributed in equal installments) after each year of 
successful completion of DLP Period/extended performance guarantee period, if any. 

  
 The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt 

assigned to the Employer, with validity up to 8 (Eight) months beyond the completion of Defect 
Liability Period/ extended Defect Liability Period.  

  
 The Security Deposit shall be refunded on completion of Defect Liability Period.  

 

31. Price Adjustment 
 

                     Applicability 
                           1.  Price adjustment shall be applicable only if provided for in the contract data.  

                     2. The price adjustment clause shall apply only for the works executed from the date of singing of the     
          agreement until the end of the initial intended completion date or extensions granted for reasons  
          attributed to the Employer by the Engineer. 

                     3. The contractor shall not be entitled to any benefit arising from the price adjustment clause for  
          extension in the contract period for reasons attributed to the contractor. 

                    4.  In the Force Majeure event the price escalation clause shall apply. 
                    Procedure 
                    1. Contract price shall be adjusted for increase or decrease in rates and price of Labor, materials, fuels    

         and lubricants in accordance with following principles and procedures and as per formula given in  
         the contract data. 

                    2. The price adjustable shall be determined during each quarter from the formula given in the contract  
        data. 

                   3. Following expression and meaning are assigned to the work done during each quarter: 
          R= Total value of work during the quarter. It would include the amount of secured advance granted, if     

       any, during the quarter, less the amount of secured advance recovered, if any during the quarter, less  
       value of material issued by the department, if any during the quarter. 

            Weightages of various components of the work shall be as per the Contract Data. 
      To the extent that full compensation for any rise or fall in costs to the contractor id not covered by the  

      provisions of this or other clauses in the contact, the unit rates and prices included in the contract shall      
      be deemed to include amounts to cover the contingency of such other rise or fall in costs. 

                      The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average     
      of the indices relevant of the calendar month. 

                         For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative,  
      i.e. if the price adjustment is in favor of the Employer, the same shall be recovered from the sums    
      payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 
 Payment of advances shall be applicable if provided in the Contract Data. 
 If applicable, the Engineer in charge shall make interest bearing advance payment to the contractor of 

the amounts started in the Contract Data, against provision by the contractor of an unconditional Bank 
Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in the Contract data, 
in amounts equal to the advance payment. The Guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively reduced by the 
amounts repaid by the contractor. 

 The rate of interest chargeable shall be as per Contract data. 
 The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 

machinery and admissible only fro new construction machinery. 
 The advance payment shall be recovered as stated in the Contract data by deducting proportionate 

amounts from payment otherwise due to the Contractor. No account shall be taken of the advance 
payment or its recovery in assessing valuations of work done, variations, price adjustments, 
compensation events, or liquidated damages. 

33. Secured Advance 
 Payment of secured advance shall be applicable if provide in the Contract data. 
 If applicable, the Engineer shall make advance payment against materials intended for but not yet  

incorporated in the works and against provision by the contractor of an unconditional bank guarantee  
 



 
 

 
in a form and by a nationalized/scheduled bank, in the name as stated in the contract data, in amounts  

 equal to the advance payment. The bank guarantee shall remain effective until the advance payment 
has been adjusted, but the amount of the guarantee shall be progressively reduced by the amounts 
adjusted by the contractor. 

 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract 
Data. 

  The secured advance paid shall be recovered as stated in the Contract data. 
 

34. Payment Certificates 
The payment to the contractor will be as follows for construction work: 

 

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed less 
the cumulative amount certified previously, supported with detailed measurement of the items of 
work executed as per the Billing Break-up in section 6. 

(b) The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the 
contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 
Engineer/Engineer in charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Billing 
Breakup given in Section 6. 

(e) The value of work executed shall also include the valuation of variations and compensation events. 
(f) All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries 

in terms of contract and taxes at source as applicable under the law. 
(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 
(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the final 

payment and not as payments for work actually done and completed. 
(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be removed and taken away and reconstructed or be considered as an admission of the due 
performance of the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
 

E. Finishing the Contract 
 

35. Completion Certificate 

 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in 
charge after physical completion of the work. 

 After final payment to the contractor, a final completion certificate in the prescribed format in the 
contract data shall be issued by the Engineer in charge. 

 
36. Final Account 
 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate of 
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify any 
payment that is due to the Contractor within 45 days of receiving the Contractor’s account if it is 
correct and complete. If the account is not correct or complete, the Engineer shall issue within 45 days 
a schedule that states the scope of the corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to the competent authority as 
defined in the Contract data, who shall decide on the amount payable to the contractor after hearing 
the Contractor and the Engineer in Charge. 

 In case the account is not received within 21 days of issue of Certificate of Completion as provided in 
clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate 
within 28 days. 

 

F. Other Conditions of Contract 
37. Currencies 

All payments will be made in Indian Rupees. 
38. Labour 
 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the  
 engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport. 
 



 
 

 
 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 
 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by 

all existing labour enactments and rules made there under, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. Salient features of some of 
the major labour laws that are applicable to construction industry are given in the Contract data. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. The employees of the Contractor and the 
Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time. 

 
40. Audit and Technical examination 

Government shall have the right to cause an audit and technical examination of the works and the final 
bill of the contract including all supporting vouchers, abstract etc. To be made after payment of the 
final bill and if as a result of such audit and technical examination nay sum is found to have been 
overpaid in respect of any work done by the contractor under the contract or nay work claimed by 
him to have been done under the contract and found not to, have been executed, the contractor shall 
be liable to refund the amount of overpayment and it shall be lawful for government to recover the 
same from him in the manner prescribed in clause 24 above and if it is found that the contractor was 
paid less than what was due to him, under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by government to the Contractor. 

 
41. Death or permanent invalidity of contractor 

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by 
all existing labour enactments and rules made there under, regulations, notifications, and bye laws of 
the state or central government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the state or the major labour laws that are applicable to construction industry are 
given in the contract data. The contractor shall keep the employer indemnified in case any action is 
taken against the employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made their under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause   or observe, 
or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules 
regulations including amendments, if any, on the part of the contractor, the engineer/employer shall 
have the right to deduct from any money due to the contractor including his amount of performance of 
security. The employer/engineer shall also have right to recover from the contractor any sum 
required or estimated to be required for making good teh loss or damage suffered by the employer. 
The employees of the contractor and the sub contractor in no case shall be treated as the employees of 
the employer at any point of time. 

 

42. Jurisdiction 
This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the courts at the place where this agreement is 
entered into. No other jurisdiction shall be applicable. 

[End of GCC] 



 
 

 

 

Contract Data 
 

Clause 
reference 

Particulars Data 

1.14 
Employer Chief Municipal Officer  

MUNICIPAL COUNCIL BARGAWAN 
Distt ANUPPUR 

1.15 Engineer Executive Engineer UADD SHAHDOL 

1.16 
Engineer in charge Sub Engineer NAGAR PARISHAD 

BARGAWAN Distt ANUPPUR 
1.22 Stipulated period of completion    As per NIT 

3 Language & Law of Contract English & Indian Contract Act 1872 
 

4 
Address & contact details of the 
Contractor 

As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, e- 
mail. 

  NAGAR PARISHAD BARGAWAN 
 

 
 

5 Subcontracting permitted for 
contract value 

25% of the Contract value 

 
 

6 

Technical Personnel to be 
provided by the contractor – 
requirement & 

As per Annexure I (Format I-3) Decided By UADD 
ANUPPUR 

Penalty, if required Technical 
personal not employed 

Rs. 20,000/- per month 

10 Specifications Annexure E 
Drawings As per Annexure N 

 
 
 

12 

Competent authority for deciding 
dispute under Dispute resolution 
system 

MUNICIPAL COUNCIL BARGAWAN 
Distt – ANUPPUR (m.p.) 

Appellate Authority for deciding 
dispute under Dispute resolution 
system 

Engineer –In-Chief /Chief Engineer UADD 

13 Period of submission of updated 
construction program 

(a) Every 1 Months or 
(b) At the end of every milestone, whichever is less. 

Amount to be withheld or not 
submitting construction program 
in the prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting 
Time Extension 

The contract is for completion of works and therefore 
non approval of EOT (extension of time) shall not in 
any way invalidate the contract. The contractor will 
have to complete the works. 
 
In the event of delays attributable to the contractor, 
the EOT shall not be given by the Engineer-in-Charge 
and the Liquidated Damages shall be levied from the 
contractor in accordance with the provisions of the 
contract.  
 
In the event, the delays are not attributable to the 
contractor the EOT may be issued by the Engineer-in-
Charge Competent Authority (as mentioned in 
contract data) without imposition of Liquidated 
Damages either Suo-motto or on a written request of 
the contractor. It is clarified that out of the total 
delays in completion of works, the EOT shall be issued 
only for the part, which is not attributable to the 
contractor and in this regard speaking order is to be 



 
 

made by the competent authority. 

 
 

15 

Milestones laid down for the 
contract 

YES 

If Yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipments for lab As per Annexure Q 
Time to establish lab 15 Days After Work order of signing the agreement 
Penalty for not establishing field 
Laboratory 

0.20% of the Contract  amount  till the establishment of 
Lab 

18 Defect Liability Period   5 Years. 
In accordance with Clause 18 the defects observed in the 
works during the Defect Liability Period shall be 
intimated by the Engineer-in-Charge to the contractor 
and the contractor shall rectify the defects promptly. In 
case the defects are not removed in reasonable time, the 
same can be got done by the Engineer-in-Charge by way 
of- 
(a) deploying departmental labour and material or 
        Engaging a contractor by issuing a work order at    
        contract rate/SOR rate Ог 
(b) Sanctioning supplementary work in an existing 

agreement to a contractor for zonal works or other 
similar work Ог 

(c) Inviting open tender or 
(d) Combination of above 
The Engineer-in-Charge shall assess the cost of such 
rectification, along with an additional amount of 20% 
(twenty percent) amount of cost of rectification after 
correction of defects, which shall be recoverable from 
the contractor from his Performance Security or any 
amount due or that may become due to him and from 
other available securities. If available amount due/ or 
may become due towards contractor amount is not 
sufficient to meet the expenses incurred on rectification, 
the balance amount may be recovered as Land Revenue 
Arrears as per MPLRC. 
 

21 Competent authority for 
determining the rate 

Engineer-In-Chief, UADD Bhopal 

27 Any other conditions for breach of 
contract 

Yes, as below: 

  If the contractor fails to achieve 50% financial 
progress in any milestone and/or fails to achieve 75% 
financial progress in two consecutive mile stones. 

Clause 
reference 

Particulars Data 

28 Penalty If the contractor demands extension of time period 
after not completing the work within the stipulated 
period, then in case of impractical rates, in addition to 
the penalty of original tender conditions, additional 
penalty will be charged for the extended period on the 
demand of the contractor . The additional penalty will 
be 1/12th of additional performance guarantee for 
every one month of extension of time.  

  a. Security deposit as per clause 30 of General 
condition of contract and 



 
 

  b. Liquidated damages as per clause 15 or 
performance security (Guarantee) including 
additional performance security (Guarantee), if any, as 
per clause 29 of General Conditions of Contract, 
whichever is higher 

29 Performance Guarantee (security) 
shall be valid up to 

The upfront E-Bank Guarantee, along with auto renewal of 
Bank Guarantee, against Performance Security shall be 
taken for a period as mentioned below-  
 
(a) Works having Performance Guarantee of 5 Years - 
Work Period+5 Years + 3 Months 
 

 
30 

Security deposit to be deducted 
from each running bill 

Security Deposit  7% FROM EACH RUNNING BILL AND 
5% ADDITIONAL  Security Deposit . 

Maximum limit of deduction of 
security deposit 

12% 

31 Price adjustment formula and 
procedure to calculate 

As per Annexure R 
(NOT APPLICABLE) 

31.1(1) Price adjustment shall be 
applicable 

 
(NOT APPLICABLE) 

32 32.1 Mobilization and 
Construction Machinery Advance 
applicable 

No Mobilization an Construction Machinery Advance 
payable 

32.2 If yes, unconditional Bank 
Guarantee 

In the format prescribed in Annexure - S 

32.3 If yes, Rate of interest 
chargeable on advance 

10% annual simple interest 

32.4 If yes, Type & Amount 
payment that can be paid 

1. Mobilization advance-Not more than % of contract 
amount 
2. Construction Machinery advance-not more than     % 
of contract amount 

32.5 If yes, Recovery of Advance 
payment 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of the 
contract amount is executed and recovery of total 
advance shall be done on pro-rata basis and shall be 
completed by the time work equivalent to 80% of the 
contract amount is executed. 
In addition to the recovery of principal amount, 
recovery of interest shall be carried out as calculated 
on the outstanding amount of principal at the close of 
each month. The interest shall be accrue from the day 
of payment of advance and the recovery of interest 
shall commence when 10% of the contract amount is 
executed and shall be completed by the time work 
equivalent to 80% of the contract amount is executed. 

33 33.1 Secured Advance applicable No Security Advance payable 

33.2If yes, Unconditional bank 
Guarantee 

In the format prescribed in Annexure-T 
 

Clause 
reference 

Particulars Data 



 
 

 33.3 If yes, Conditions for secured 
Advance 

a) The materials are in accordance with the 
specification of works, 
b) Such materials have been delivered to site, and 
are properly stored and protected against damage 
or deterioration to the satisfaction of the 
engineer. The contractor shall store the bulk 
material in measurable stacks, 
c) The Contractor’s records of the requirements, 
ordered, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has submitted whit his monthly 
statement the estimated value off the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and payment thereof; 
f) The quantity of materials are not excessive and 
shall be used within a reasonable time as 
determined by the engineer. 

33.4 If yes, recovery of secured 
advance 

The advance shall be repaid from each succeeding 
monthly payments to the extent materials [for 
which advance was previously paid have been 
incorporated into the works. 

35 Completion certificate- After 
physical completion of the work 

As per Annexure - U 

Final Completion Certificate – after 
final payment on completion of the 
work 

As per Annexure - V 

            36 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure - W 

            41 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal 



 
 

 
 

DRAWINGS 
List of drawings –as per attached 

Annexure – N 
(See clause 10 of Section 3 of GCC) 



 
 

Annexure – O 
(See clause 15 of Section 3 of GCC) 

 

DETAILS OF MILESTONES 
 

(Shall be decided by ULB for every project) 
 

NAGAR PARISHAD BARGAWANDistt.-ANUPPUR (M.P.) 

CONSTRUCTION SCHEDULED 
    
S. No. Name of Component  DATE 

    
1 Annual Tender of Supply of Sanitation Materials  365 Days 

2    

3    

4    

5    

6    

7    

8    

9    

10    



 
 

Annexure – P 
(See clause 15 of Section 3 of GCC) 

 
COMPENSATION FOR DELAY 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to 
the contractor, the Employer shall retain an amount from the sums payable and due to the contractor 
as per following scale – 

 
i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of the 

work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under 
consideration – 5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under 
construction – 7.5% of the work remained unexecuted in the related time span. 

 
iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% of 

the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays 
which are not attributable to the Contractor shall be considered. The slippage on any milestone is if 
made good in subsequent milestones or at the time of stipulated period of completion, the amount 
retained as above shall be refunded. In case the work is not completed within the stipulated period of 
completion along with all such extensions which are granted to the Contractor for either Employer’s 
default or Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 
day of delay limited to maximum of 10% of contract price. 

 
The decision of Chief Engineer shall be final and binding upon both the parties. 



 
 

Annexure – Q 
(See clause 17 of Section 3 of GCC) 

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 

                    As per Government norms.



  

 
Annexure – R  

            (See clause 31 of Section 3 of GCC) 
 

PRICE ADJUSTMENT 
            The formulas for adjustment of price are as follow: 
            R = value of work as defined in Clause 31.2(3) of General Conditions of Contract 
           Weightages* of component in the work 

S. 
No. 

Component 
Percentage of 

component in the 
work 

1 Cement – Pc  
2 Steel –Ps  
3 Bitumen – Pb  
4 POL – Pf  

 
 Weightages of various components of the work shall be as determined by the competent technical 

sanction authority. 
 

          Adjustment for cement component  
 Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be 

paid in accordance with the following formula: 
                 Vc         =     0.85 x Pc/100 x R x (C1-C0)/C0 

              Vc      =    increase or decrease in the cost of work during the month under Consideration due to changes 
in rates for cement. 

              C0       =    The all India Wholesale price index for Grey cement on the date of opening of Bids as 
published by the Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.in) 

             C1     =   The all India average wholesale price index for Grey cement for the month under  consideration 
as published by Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.in) 

               Pc           =     Percentage of cement component of the work 
            Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement group. 
 
        Adjustment of Steel component 
             (iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in             

             accordance with the following formula: 
             Vs         =      0.85 x Ps x /100 x R x (S1-S0)/S0 

             Vs      =    Increase or decrease in the cost of work during the month under consideration due to     
changes in the rates for steel. 

            S0       =     The all India wholesale price index for steel (Bars and Rods) on the date of opening of bids as 
published by the Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.in) 

          S1      =   The all India wholesale price index for steel (Bars and Rods) for the month under consideration 
as published by the Ministry of Industrial Development, New Delhi. (www.eaindustry.nic.in) 

          Ps            =     Percentage of steel component of the work. 
         Note: For the application of this clause, index of Bars and rods has been chosen to represent steel group. 

       Adjustment of bitumen component 
           (iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the  

      following  formula: 
         Vb =    0.85 x Pb/ 100 x R x (B1-B0) / B0 
         Vb =   Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for bitumen. 
       B0 =    The official retail price of bitumen at the IOC depot at nearest center on the date of opening of   Bids. 
 



  

 
       B1 =   The official retail price of bitumen of IOC depot at nearest center for the 15th day of the month under 

consideration.  
 
       
     Pb =    Percentage of bitumen component of the work. 
 

            Adjustment of POL (fuel and lubricant) component 
           (v)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in accordance   

        with the following formula: 
        Vf =  0.85 x Pf / 100 x R x (F1-F0) / F0 

        Vf =  Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for fuel and lubricants. 

      F0 =The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at    nearest  
center on the date of opening of Bids. 

      F1 = The official retail price of HSD at the existing consumer pumps of IOC at the nearest center for the 15th 
day of month of the under consideration. 

       Pf = Percentage of fuel and lubricants component of the work. 
                  Note: For the application of this clause, the price of High Speed Diesel has been chosen to represent fuel and 

lubricants group.    



 

 

 

Annexure - S 
(See clause 32 of Section 3-GCC ) 

 
BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE 

 

  To, 

        ______________  [name of Employer] 

        ______________  [address of Employer] 

        ______________ [name of Contractor]  

ln accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 
Construction Machinery Advance") of the above-mentioned Contract________________[name and address of 
Contractor] (hereinafter called "the Contractor") shall deposit with ________________[name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of [amount of Guarantee* [in words]. 

We, the ______________________ [bank of financial institution] as instructed 'by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 
_____________ [name of Employer] on his first demand without whatsoever right of obligation on our part and 
without his first claim to the Contractor, in the amount not exceeding [amount of guarantee]*[in words].  

We further agree that no change or addition to or other modification of the terms of the Contractor or Works 
to be performed there under or of any of the Contract documents which may be made between [name of 
Employer] and the Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 
until ______________[name of Employer] receives full repayment of the same amount from the Contractor.                 

Yours truly, 

 

 

 
 
 
 
 

        Signature and Seal : 
Name of Bank/Financial Institution: 

Address : ' 
Date : 
 

 
 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 

 
 
 
 
 
 
 



  

 

Annexure –T 
(See clause 33 of Section 3- GCC) 

 
Bank Guarantee Form for Secured Advance 

            INDENTURE FOR SECURED ADVANCES 

This indenture made the----------------day of --------------20--------BETWEEN---------------- (here in after 
called the contractor which expression shall where the context so admits or implies be deemed to include his 
executors, administrators and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated------------- (herein called the said agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 
security of materials absolutely belonging to him and brought by him to the site of the works the subject of 
the said agreement for use in the construction of such of the works the subject of the said agreement for use 
in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work 
(inclusive of the cost of materials and Labor and other charges)   

   AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees------------------
--on the security of materials the quantities and other particulars of which are detailed in Accounts if Secured 
Advance attached to the Running Account Bill for the said works signed by the Contractor on---------------and 
the Employer has reserved to himself the option of making any further advance or advances on the security of 
other materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSTH that in pursuance of the said agreement and in consideration of the 
sum of Rupees------------------on or before the execution of these presents paid to the Contractor by the 
Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if 
any) as may be made to him as a for said the Contractor doth hereby convenient and agree with the President 
and declare as follows: 

That the said sum of Rupees-----------------------so advanced by the Employer to 

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by 
the Contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 

• That the materials details in the said Account of Secured Advances which have been offered to and accepted 
by the Employer as security are absolutely the Contractor's own propriety and free from encumbrances of 
any kind and the contractor will not make any application for or receive a further advance_ on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind and the 
Contractor indemnified the Employer against all claims to any materials in respect of which an advance has 
be made to him as aforesaid. 

 

• That the materials detailed in the said account of Secured Advances and all other materials on the security of 
which any further advance or advances may hereafter be made as aforesaid (hereafter called the said 
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 
directions of the Engineer. 

 

• That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 
watch, safe custody and protection against all risks of the said materials and that until used in construction as 
aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on his 
own responsibility and shall at all times be open to inspection by the Engineer or any  officer authorized by 
him. In the event of the said materials or any part thereof being stolen, destroyed     or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 
replace the same with other materials of like quality or repair and make good the same required by the 
Engineer. 

 



  

 

• That the said materials shall not be removed from the site of the said works except with the written 
permission of the Engineer or an officer authorized by him on that 

• That the advances shall be repayable in full when or before the Contract receives payment from the Employer 
of the price payable to him for the said works under the terms and provisions of the said agreement. Provided 
that if any intermediate payments are made to the Contractor on account of work done than on the occasion 
of each such payment the Employer will be at liberty to make a recovery from the Contractor's bill for such 
payment by deducting there from the value of the said materials than actually used in the construction and in 
respect of which recovery has not been made previously, the value for this purpose being determined in 
respect of each description of materials at the rates at which the amounts of the advances made under these 
presents were calculated.  

• That if the Contractor shall at any time make any default in the performance or observance in any respect of 
any of the terms and provisions of the said agreement or of these presents the total amount of the advance or 
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at twelve percent per annum 
from the date or respective updates of such advance or advances to the date of repayment and with all costs, 
charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of 
this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and 
agrees with the Employer to reply and pay the same respectively to him accordingly.  

• That the Contractor hereby charges all the said materials with the repayment to the Employer of the said sum 
of Rupees                           and any further sum of sums advanced as aforesaid and all costs, charges, damages 
and expenses payable under these presents provided always and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the power contained therein if and 
whenever the covenant for payment and repayment here-in-before contained shall become enforceable and 
the money owing shall not be paid in accordance there with the Employer may at any time thereafter adopt 
all or any of the following courses as he may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 
contractor in accordance with the provision in that behalf contained in the said agreement debiting the 
contractor with the actual cost of effecting such completion and the amount due to the contractor with the 
value of work done as if he had carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 
from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and 
pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 
under the said agreement.  

• That except in the event of such default on the part of the contractor as aforesaid interest on -the said 
advance shall not be payable. 

• That in the event of any conflict between the provisions of these presents and the said agreement the 
provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been here-in-before expressly 
provided for the same shall be referred to the Employer whose decision shall be final and the provision of the 
Indian Arbitration Act for the time being in force shall apply to any such reference. ' ‘ 



  

 
    
                                                                                                                                  

Physical Completion Certificate 

 

(See clause 35 of section 3 -GCC) 
 Annexure – U 

 

 

Name of Work: 
 
 

 

 
 

Agreement No. Date   
Amount of Contract Rs     

Name of Agency:    

Used MB No.:                                                          
Last measurement recorded 
a. Page No. & MB No.:   

b. Date:   
 
 

Certified that the above mentioned work was physically completed on ................ (Date) and taken over 
on ................ (Date) and that I have satisfied myself to best of my ability that the work has been done properly. 

 
 

Date of issue  
 
       Chief Municipal Officer 
NAGAR PARISHAD BARGAWAN  
       DIST- ANUPPUR (M.P.) 



  

 
 

Final Completion Certificate 

Name of Work: 

Annexure-V 
(See clause 35 of section 3 -GCC) 

 
 

 

 
 

Agreement No. Date:    
 

Name of Agency:   
 

Used MB No.   
 

Last Measurement recorded 
 

a. Page No. & MB No.   
 

b. Date   
 

Certified that the above mentioned work was physically completed on (date) 

And taken over on (date). 

Agreement amount  Rs.   

Final amount paid to contractor Rs.   
 
 

Incumbency of officers for the work 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of Issue 
 
 

Chief Municipal Officer 

NAGAR PARISHAD  BARGAWAN 

DIST- ANUPPUR (M.P.) 



  

 
 

 Salient Features of Some Major Labour Laws Applicable 

 

 (See clause 39 of Section 3 -GCC) 
Annexure – W 

 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

 
 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, five 
years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for 
every completed year of service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees. 

 
 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 
the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the 
Act are: 

 
i. Pension or family pension on retirement or death as the case may be. ' 

 
ii. Deposit linked insurance on the death in harness of the worker. 

 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees 

in case of confinement or miscarriage etc. 
 
 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law. The principal Employer is required to 
take Certificate of Registration and the Contractor is, required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour. 

 
 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways is scheduled employment. 

 
 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of the workers. 

 
 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature 
to male and female workers and for not making discrimination against female employees in the matters 
of transfers, training and promotions etc. 

 
 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages, 
calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. States may have different number 
of employment size. 



  

 
 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

 
(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions 
of employment by the Employer on matters provided in the Act and gets these certified by the 
designated Authority. 

 
(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 

and Employers. The Trade Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulations o employment of children 
in all other occupations and processes. Employment of child labour is prohibited in building and 
construction industry. 

 
(n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for employment in 
the establishment situated in another state). The inter-State migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc. 

 
(o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction 
work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All 
such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as. 
may be modified by the Government., The Employer of the establishment- is required to provide safety 
measures at the building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the-work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

 
(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, 

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated authorities. it is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid of power or another 
prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 



  

Section 3 
Conditions of Contract 

Part-II Special Conditions of Contract [SCC] 
 

1. There should not be create change of scope and extension of time of work. 
2. There should be 10 to 20 percent test should be from mobile lab.  
3. proposal should be send for black list if contractors performance is not satisfy. 
4. A bidder, whether alone, or in joint venture, should not have Seven or more 
projects/work in hands running beyond the scheduled completion period as on tender 
date for any reason whatsoever otherwise he will be considered disqualified.   
5. The bidder has to provide Litigation/Debarment history in any of the GoMP/ GoI 
/any other department works in the prescribed format as per annexure “A1”. 
Contractor should not be blacklisted/debarred by the GoMP/ GoI /any other 
departments in any other states on the bid submission date and upto the Signing of 
Agreement date and in such case of blacklisting/debarment the bid shall be 
disqualified. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  Chief Municipal Officer 

   NAGAR PARISHAD BARGAWAN 
DIST- ANUPPUR(M.P.) 



  

Section 4 
 

BILL OF QUANTITIES (BOQ) 
 

General Description of work:  
 
 
 
Probable Amount of Contract: 

 
 (Rs. In Figure)  …………………… 
 
 (Rs. In Words) …............................ 
 

S.No. Particulars of 
Quantity Unit Rate Amount Amount 

Remarks  

Item of Work (in figure) (in words)  

     
 

i ii iii Iv v Vi vii Viii 
 

1        
 

        
 

2        
 

        
 

3        
 

        
 

4        
 

        
 

5        
 

        
 

6        
 

        
 

7        
 

        
 

8        
 

        
 

9        
 

        
 

10        
 

        
 

11        
 

        
 

12        
 

        
 

13        
 

        
 

14        
 

        
 

15        
 

        
 

  Total Amount (Rs. In Figure)    
 

 
Total Amount (Rs. In 
Words)………………………………………………....................................………………………… 

 
 
 

Chief Municipal Officer 

NAGAR PARISHAD BARGAWAN 
DIST- ANUPPUR(M.P.) 



  

SECTION 5 
AGREEMENT FORM 

AGREEMENT 
 

This agreement, made on the day of  between (name and address of Employer) (hereinafter 
called “the Employer) and (name and address of contractor) hereinafter called "the 
Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid 
by the Contractor for the execution and completion of such Works and the remedying of any defects 
therein, at a cost of Rs.    

 

NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them 

in the conditions of contract hereinafter referred' to and they shall be deemed to form and be read and 
construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying the defects wherein Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz. 
i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and _ 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 
first before written. 

 
The Common Seal of affixed in the presence of: 

 
Signed, Sealed and Delivered by the said in the presence of: 

 

Binding Signature of Employer    
 

Binding Signature of Contractor   



  

Section-6 
 

BILLING BREAK-UP 

 
Not Applicable 

 

ANNEXURE: X 



  

ANNEXURE: Y 
 

Not Applicable 



  

ANNEXURE : Z 
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