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Name of Work 

18.50 lacs 

GOVERNMENT OF MADHYA PRADESH 
Urban Administration and Development Department 

Appendix 2.10 

Tender Document 
For Percentege Rate only in Works Departments and other 

Departments similar to Works Departments 

(Effective from 2021 ) 

Office of the Nagar Parishad Baroda, Dist. Sheopur 

 

NIT Number and Date : Nit No UADD_2026_BARODA_031 

  Dt.  11/05/2026 

Agreement Number and Date :  

 
 Construction work for a CC road and drainage 

system in the lane opposite Ramdwara, Ward No. 15. 

.in Baroda 

 
 

 
         

Name of the Contractor  :  

Probable Amount of 
Contract (Rs. In Figure): 

(Rs. In Words) : 

Contract Amount 
(Rs. In Figure) : 

(Rs. In Words) : 

Stipulated Period of Completion: 02 month
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1. Interested bidders can view the NIT on website https://mptenders.gov.in/ 
 

Development Department”). 

SECTION 1  

Notice Inviting e-Tenders (1st Call) 

Government of Madhya Pradesh 

Urban Administration and Development Department  

N.I.T. / UADD_2026_BARODA_031 Dated :    11/05/2026 

Short Online Notice Inviting Tender 

Online Percentege rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. 

No./Pkg/ 

Code 

Work District(s) Probable 

Amount 

(Rs. in lakh) 

Completion 

Period 

(months) 

      01 Construction work for 

a CC road and 

drainage system in the 

lane opposite 

Ramdwara, Ward No. 

15. .in Baroda 

Sheopur 18.50 02 month 
 

 

2. Interested bidders can view the detailed NIT & Other document on 
      websiteh https://mptenders.gov.in// (Department Name: “Urban Administration & 

1. The Bid Document can be purchased only online from 10.30 PM (time) 14/05/2026 

            (date) to 17.30 PM (time) 29/05/2026  Amendments to NIT, if any, would be published   

               on website only, and not in newspaper. 

                                                                                                             Signature and Designation 
 
 

 

  

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
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Notice Inviting Tender (1st Call) 

Government of Madhya Pradesh 

Urban Administration and Development Department 
Office of the Chief Municipal Officer, Nagar Parishad Baroda 

N.I.T. / UADD_2026_BARODA_031  Dated :    11/05/2026 

Short Online Notice Inviting Tender 

 

Online Percentege rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 

 
 

2. All details relating to the Bid Document(s) can be viewed and downloaded free of cost 
on the website. 

3. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

4. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and 

iv) Submit an affidavit. 

v) GSTN NO 

 

S. No. 

/Pkg/ 

Code 

Name of Work District(s) 

Probable 
Amount 

of 
Contract 

(Rs. in 
lakh) 

Earnest 

Money 

Deposit (EMD) 

(In Rupees) 

Cost of Bid 

Docume nt 

(In Rupees) 

Category 

of 

Contractor 
Period 

of 

Comple 

tion 

(in 

Months 

) 

1 Construction work 

for a CC road and 

drainage system in 

the lane opposite 

Ramdwara, Ward No. 

15. .in Baroda 

Sheopur 18.50 18500/- 2000/- Registered 

Contracto

r 

02 
month 
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 BBiiddddeerr sshhoouulldd hhaavvee vvaalliidd EEPPFF aanndd EESSIICC rreeggiissttrraattaaiioonn ootthheerrwwiissee hhiiss tteecchhnniiccaall bbiidd wwiillll  

 lliiaabbllee ttoo bbee ccaanncceellllee 

(1) Details can be seen in the Bid Data Sheet. 

5. ELIGIBILITY FOR BIDDERS: 

 BBiiddddeerr sshhoouulldd hhaavvee vvaalliidd EEPPFF aanndd EESSIICC rreeggiissttrraattaaiioonn ootthheerrwwiissee hhiiss tteecchhnniiccaall bbiidd wwiillll  

 lliiaabbllee ttoo bbee ccaanncceelllleedd 

A. At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, in appropriate "A" class. However, such 

bidders who are not registered with the Government of Madhya Pradesh and are 

eligible for registration can also submit their bids after having applied for registration 

with appropriate authority. 

B. The bidder would be required to have valid registration at the time of signing of 

the Contract. 

C. Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit. 

6. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

7. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

8. The Bid Document can be purchased only online from 10.30 PM (time) 14/05/2026 

(date) to 17.30 PM (time) 29/05/2026 (date). Other key dates may be seen in bid data 

sheet. 

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

(Signature and Designation)
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
1. SCOPE OF BID 

The detailed description of work, hereinafter referred as 'work', is given in the Bid 

Data Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 

of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

the Bid Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. 

If he does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
in this respect shall have to be borne by the bidder. 

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 
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1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 
i. Part I General Conditions of Contract and the Contract Data with all 

Annexures; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on 

the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is 

to clarify issues and answer questions on any matter that may be raised at 

that stage. The Employer may, at his option, give such clarifications as are felt 

necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 

the responses given together with any response prepared after the meeting 

will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 

the Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 
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10.1 Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids 

by publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online 
Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
iv) An affidavit duly notarized. 

Part 2 - This shall be known as Online Envelope B and required to be submitted only 
in works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 
duly supported by documents to demonstrate fulfillment of pre-qualification 
conditions. 

Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop 
C shall contain financial offer in the prescribed format enclosed with the Bid Data 
Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in English. 
In such case, for the purposes of interpretation of the bid, such translation shall 
govern.
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14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet. 

14.2   AAllll tthhee ddooccuummeenntt//iinnffoorrmmaattiioonn eenncclloosseedd wwiitthh tthhee tteecchhnniiccaall pprrooppoossaall sshhoouulldd bbee sseellff-- 

aatttteessttaaggee aanndd cceerrttiiffiieedd bbyy bbiiddddeerr ((AAss PPAANN,, GGSSTT,, AAffffeeddaavviitt,, EESSIICC,, EEPPFF,, PPWWDD 

RReeggiissttrraattiioonn,, EEMMDD RReecciieepptt))   .. TThhee bbiiddddeerr sshhaallll bbee lliiaabbllee ffoorr ffoorrffeeiittuurree ooff hhiiss 

eeaarrnneesstt mmoonneeyy ddeeppoossiitt,, iiff aannyy ddooccuummeenntt//iinnffoorrmmaattiioonn aarree ffoouunndd ffaallssee//ffaakkee//uunnttrruuee 

bbeeffoorree aacccceeppttaannccee ooff bbiidd.. IIff iitt iiss ffoouunndd aafftteerr aacccceeppttaannccee ooff tthhee bbiidd.. TThhee bbiidd 

ssaannccttiioonniinngg aauutthhoorriittyy mmaayy aatt hhiiss ddeessccrriippttiioonn ffoorrffeeiitt hhiiss ppeerrffoorrmmaannccee 

sseeccuurriittyy//gguuaarraanntteeee sseeccuurriittyy ddeeppoossiitt,, eennlliissttmmeenntt ddeeppoossiitt aanndd ttaakkee aannyy ootthheerr 

ssuuiittaabbllee aaccttiioonn.. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall Percentege , and not item wise. If the bid is in absolute amount, overall 
Percentege would be arrived at in relation to the probable amount of contract 
given in NIT. The overall Percentege rate would apply for all items of work. 

ii. Percentege shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

iii. ““TThhee  bbiiddddeerr  sshhaallll  hhaavvee  ttoo  qquuoottee  rraatteess  iinncclluussiivvee  ooff  aallll  dduuttiieess,,  rrooyyaallttiieess,,  lleevviieess  aanndd  

ttaaxxeess  eexxcceepptt  ggooooddss  aanndd  sseerrvviicceess  ttaaxx((GGSSTT))..  TThhee  aammoouunntt  ooff  aapppplliiccaabbllee  GGSSTT  wwiillll  bbee  

ppaaiidd  sseeppaarraatteellyy  ttoo  tthhee  ccoonnttrraaccttoorr  wwiitthh  eeaacchh  bbiillll  aatt  tthhee  ttiimmee  ooff  ppaayymmeenntt..    TThhee  

eemmppllooyyeerr  sshhaallll  nnoott  bbee  lliiaabbllee  ffoorr  aannyy  dduuttiieess,,  ttaaxx  ((eexxcceepptt  GGSSTT))    rrooyyaallttiieess  aanndd  

lleevviieess”” 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of "close for biding" as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Bid Data Sheet. 
The Fixed Deposit Receipt shall be valid for six months or more after the last 
date of receipt of bids. However, other form(s) of EMD may be allowed by the 
Employer by mentioning it in the Bid Data Sheet.
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17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the 
decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 
after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop 'A' in physical 
form also at the place prescribed in the Bid Data Sheet. After the date of electronic opening 
of Technical Bid. 

E. Opening and Evaluation of Bid 

19 PROCEDURE 

19.1 Envelope 'A' shall be opened first online at the time and date notified and its contents shall 
be checked. In cases where Envelop 'A' does not contain all requisite documents, such bid 
shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified. The bidder shall have freedom to witness opening of the 
Envelop 'B'. Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical Bid 
(Envelop 'B') shall not be opened. 

19.3 Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelop 'C'. 

19.4 After opening Envelop 'C' all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process 
and reject all the bids at any time prior to contract award, without incurring any liability. In 
all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 
of it. 

19.7 Contents of envelope “A” and “B” are required to be submitted in physical form after the 
date of electronic opening of Technical Bid at the place and date specified in the Bid Data 
Sheet. If the contents of documents submitted online in Envelope “A” differ with contents of 
physical form submitted by the contractor after electronic opening of technical bid or the 
contractor fails to submit Envelope “A” in physical form as specified in the Bid Data Sheet, 
the bid shall be liable for rejection as non-responsive” 

19.8 During Bid evolution, the employer or its representative may, at its discretion, ask the bidder 
for a clarification of its Bid. The request for clarification and the response shall be in writing, 
and no change in the price or substance of the Bid shall be sought, offered or permitted. 
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20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on 

the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a 'Letter of Acceptance' 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the 

duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security. 

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement 

within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of the 

employer for taking any other action against the bidder.
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The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. "corrupt practice" means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 

of another party; 

b. "fraudulent practice" means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c. "coercive practice" means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. "collusive practice" means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

[End of ITB]
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GENERAL 

SR. 
No. 

PARTICULARS DATA 

1 Office Inviting Tender Nagar Parishad, Baroda 

2 NIT No. No.  Construction Cell/2026/31 

3 Date of NIT DT. 11/05/2026 
4 Bid document download available 

from date & time 
10.30 PM (time) 14/05/2026 

(date) to 17.30 PM (time) 29/05/2026 (date) 
5 Website link  https://mptenders.gov.in/   

SECTION 1 - NIT 

NIT 
CLAUS 

E 
PARTICULARS DATA 

6 
Portal Fees 
(also known as processing fee) 

As notified in E-Tendering Website 

7 Cost of Bid Document Rs. 2000.00 + portal Charges 

Cost of Bid Document Payable at Online 
Cost of Bid Document In favor of Chief Municipal Officer, Nagar Parishad, 

Baroda(M.P.) 
8 Affidavit Format As per 'Annexure- B' 

9 Pre-qualifications required NO (NOT applicable) 

If Yes, details As per' Annexure- C' 

10 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 
 

If Yes, details As per 'Annexure -D' 

11 Key dates As per 'Annexure -A' 
 

https://mptenders.gov.in/
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SECTION 2 - ITB 

 

ITB 
  

CLAU PARTICULARS DATA 
SE 

  

12 Name of the „Work‟ Construction work for a CC road and drainage 

system in the lane opposite Ramdwara, Ward No. 

15. .in Baroda 

13 Specifications As per 'Annexure - E' 

14 
Procedure for participation in e- 

tendering 

As per 'Annexure - F' 

15 
Whether Joint Venture is allowed. 

No 

If yes, requirement for Joint 

Venture 
As per 'Annexure - G' 

 

Pre bid meeting to be held No 

16 
If yes, Date, Time & Place Date : .................  

Time from :  ...............  
Place :  ................  

 

Envelope-A containing : Chief Municipal Officer, Nagar Parishad Baroda, 
 

i. Organizational details as Sheopur (M.P.) 
 

per 'Annexure H' ii. Cost of 

Bid Document 
  

17 iii. EMD 
iv. An affidavit duly 
notarized as per 
'Annexure- B' 
should reach in physical form in 

the office of : 

By   

18 
Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-

1 to I-5) 

19 
Envelope-C Financial Bid 

As per 'Annexure - J ' 

Materials to be issued by the 

department 
As per 'Annexure - K' 

20 Period of Validity of Bid 180 Days from the date of opening of tender 
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ITB 
CLAU 

SE 
PARTICULARS DATA 

 

Earnest Money Deposit Rs.18500.00 
 

Forms of Earnest Money Deposit i. FDR/ e-FDR 
ii. Demand draft of scheduled commercial bank 
iii. Interest bearing securities of post office. 

17 EMD valid for a period of 365 days 

 

FDR must be drawn in favour of 

Chief Municipal Officer Nagar Parishad Baroda, 
Payble at Baroda 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 
 

Amount of Performance Security 5% of the Contract Amount. 
 

Additional Performance Equal to an amount arrived at, by multiplying the 
 

Security, if any 
contract amount with difference of percentage 

between percent rates (Below/minus) of 

successful bid & 15% ( Fifteen Percent rates 

(Below/minus) considering bid rates more than 

22 

 

below PAC, to be unworkable & shall require 

additional performance security (guarantee) 
 

Performance Security in the As per 'Annexure- M' before signing the 
 

format agreement 
 

Performance Security in favour of Chief Municipal Officer Nagar Parishad Baroda 
 

Performance Security valid up to Three Months or 90 days (whichever is more) 

from the date of completion of defect liability 

period. 
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Annexure - A 

(See clause 1, 7 of Section 1 -NIT ) 

KEY DATES 

 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office as prescribed 

in Bid Data Sheet, at least one calendar day before specified start time and date in key dates 

for opening of technical proposal as per Key dates in Bid Data Sheet.

S. 
No 

Works 
Department 

Stage 

Bidder’s 
Stage 

Start Expiry Envelopes 

Date Time Date Time  

1  

Purchase of 

Tender - Online 14-05-2026 
10:30 
pm 

29-05-2026 17:30 

 

2  

Bid 
Submission 

-Online 
14-05-2026 1100 29-05-2026 17:30 

 

   3 Mandatory submission 

Open (Envelope- A) 

 
01-06-2026 11:30 

  Envelope A 

4 Technical Proposal 

open 
( PQ Envelope- B) 

 

01-06-2026 11:30 

  

Envelope B 

 

 

Physical 

Submission end 

Date 

 
  

 
 

5 Financial Bid open 
(Envelope-C) 

 

01-06-2026 12:30 

  

Envelope C 
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II AFFIDAVIT II 

(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 100) 

I/we ______________________________________________________ who is/ are 
 ______________________ (status in the firm/ company) and competent for submission of 
the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 
oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No.  ___________________________________  for 
 __________________________  (name of work) dated  ______________  issued by the 
 _______________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name ______________ Post _____________________ Present Posting___________  

Signature with Seal of the Deponent (bidder) 

I/ We,  ____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today ____________ (dated) at ______________ (place). 

Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 
the bid.
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PRE-QUALIFICATIONS CRITERIA 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years; 

ii. Average annual construction turnover on the construction works not less than 

50% of the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, 

fixed for the work. 

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, 

which shall be worked out as given in format I-2 of Annexure I. 

B. Physical 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 

and specific Bid. 
 

Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required - 
 

2 Earthwork - - 

3 Concrete work - - 

(The Employer shall specify all physical qualifications required). 
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SPECIAL ELIGIBILITY CRITERIA 

The bidder should have experience of: 

A. Erection of Steel Gates - N.A. 

B. Construction of tunnel - N.A. 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 
and specific bid.
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ANNEXURE - E 
(See clause 2 of Section 2 -ITB & 

Clause 10 of GCC) 

Specifications 

1. Integrated Standard Schedule of Rates (ISSR) of Urban Administration & 

Development Department effective from 02-08-221. 

2. MP Nagar palika/parishad Adhiniyam 1961 

3. IRC 

(The soft copy of above specifications is available at departmental website 

www.mpurban.gov.in) 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work.

http://www.mpurban.gov.in/
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Annexure -F 
(See clause 3 of section 2-ITB) 

Procedure for Participation in e-Tendering 

1. Registration of Bidders on e-Tendering System: 

All the registered bidders are already registered on the new e- procurement 

portal https://mptenders.gov.in/ The user id will be the contractor ID provided 

to them from MP Online. The password for the new portal has been sent to 

the bidders registered email ID. for more details may contact M/s. _Tata 

Consultancy Services Corporate Block, 5th floor, DB City BHOPAL-462011 

email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are 

available on website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in. 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at 

the earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission. 

https://mptenders.gov.in/
mailto:eproc_helpdesk@mpsdc.gov.in
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The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority 

of the specific individual to bid on behalf of the organization for online bids as 

per information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform 

the Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://mptenders.gov.in/ Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all 

the stages of each bid are locked before the start time and date and after the 

end time and date for the relevant stage of the bid as set by the Department.

https://mptenders.gov.in/
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4. Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 

forms and submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates 

of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

3. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge 

online ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is 

separately mentioned in the Detailed NIT. The Bid Document shall be 

available for purchase to concerned eligible bidders immediately after online 

release of the bids and upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment 

gateway provided on the portal. 

7 Withdrawal, Substitution and Modification Of Bids 

Bidder can withdraw and modify the bid till Bid submission end date.
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JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled - 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall 
be evidenced by submitting a power of attorney signed by legally authorized signatories of 
all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners; \ 

c. the partner in charge shall bgauthorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bidg 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project. All members ofJV should have active participation in execution 
during the currency of the contract. This; should not be varied/modified subsequently 
without prior approval of the employer; \ 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with 
the bid. 

2. The figures for each of the partners of a joint venturte shall be added together to determine 
the Bidder's compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full. Failure to comply with this 
requirement will result in rejection of the joint venture's bid. 

3. The performance security of a Joint Venture shall bg in the name of the partner 
Lead Partner/joint venture. \ 

4. Attach the power of attorney of the partners authorizing thegid signatory(ies) on behalf of 
the joint venture 

5. Attach the agreement among all partners of the joint venture |gnd which is legally binding 
on all partners], which shows the requirements as indicated in thegnstructions to Bidders'. 

6. Furnish details of participation proposed in the joint venture as below: 

 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM 'A' (Lead Partner) FIRM 'B' FIRM 'C 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on contribution of each) 
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Annexure - H 

(See clause 12 of Section 2 -ITB & clause 4 of GCC) 

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal 
Date: _____________ 

ORGANIZATIONAL DETAILS (To be Contained in Envelope - A) 

S. 
No. 

Particulars Details 

1. 

Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(If applicable, scanned copy of proof of 

application for registration to be 

uploaded) 

2. 
Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. Date 

(Scanned copy of Registration to be 
uploaded) 

3. 
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm 

 

4. 

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture 

 

5. Address of Communication 
 

6. Telephone Number with STD Code 
 

7. Fax Number with STD Code 
 

8. Mobile Number 
 

9. E-mail Address for all communications 
 

 

Details of Authorized Representative 
 

10. Name 
 

11. Designation 
 

12. Postal Address 
 

13. Telephone Number with STD Code 
 

14. Fax Number with STD Code 
 

15. Mobile Number 
 

16. E-mail Address 
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Envelope - B, Technical Proposal 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered.

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience - Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for quality 

control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 
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Agreement 
Number & 

Year 

Name of 
Work 

Date of Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 

Address 
       

       

       

       

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A. Financial Requirement: 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 
b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 
c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 
years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 

 

Existing commitments - (Value of 'C' for Bid Capacity formula) 
 

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 
executed in any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.

Agreement Number & 
Year 

Name of Work Date of Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 

Address 
      

      

      

      

 

B. Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work. 
SNo Particulars Actual Quantity Executed (To be filled in by the 

contractor) 

Year - 1 Year - 2 Year - 3 

1 Physical qualification required Yes/ No 

2 Earthwork 
   

3 Concrete work 
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ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 

To be filled in by the contractor: 

 

Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

Where 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value of 

work executed at present price level) 

B = Proposed contract period in years. 

C = Amount of work in hand at present.

Financial Year Payments received for contracts in progress or completed 

1 
 

2 
 

3 
 

4 
 

5 
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Annexure I (Format: I -3) 

 (See clause 14 of Section 2 -ITB) 

List of Technical Personnel for the Key Positions 

 

Minimum requirement Available with the bidder 
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Annexure I (Format: I -4) 

 (See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 

 

Minimum requirement Available with the bidder 

S. No. 
Name of 

Equipment/ 

Machinery 

Quantity 
Name of 

Equipment/ 

Machinery 

Quantity 
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List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ Machinery Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

1. 
    

2. 
    

3. 
    

4. 
    

5. 
    

6. 
    

7. 
    

8. 
    

9. 
    

10. 
    

11. 
    

12. 
    

13. 
    

14. 
    

15. 
    

16. 
    

17. 
    

18. 
    

19. 
    

20. 
    

21. 
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Annexure - J 

 (See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To Be Contained in Envelope-C) 

NAME OF WORK _________________________________  
I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures) _______ (in words) ________________________ percent below/ above or 
at par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. I/We have visited the site 
of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying 
out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 
including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution of 
contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of Percentege above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentege shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. In case the Percentege "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iivv..  AAllll  dduuttiieess,,  rrooyyaallttiieess  ,,lleevviieess  aanndd  ttaaxxeess  eexxcceepptt  ggooooddss  aanndd  sseerrvviicceess  ttaaxx  ((GGSSTT))  aarree  iinncclluuddeedd          

iinn  tthhee  rraatteess  ((  iinn  ccaassee  ooff  ppeerrcceennttaaggee  rraattee  bbiiddss))  //  lluummpp--ssuumm  ooffffeerr  ((  iinn  ccaassee  ooff  lluummpp__ssuumm  bbiiddss))  

qquuootteedd  bbyy  tthhee  bbiiddddeerr  

 

 

                                                                                              Signature of Bidder 

                                                                                                  Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of _________ 20 __  

Signature of Officer by whom accepted
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Annexure - K 

 (See clause 15 of Section 2 -ITB) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
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LETTER OF ACCEPTANCE (LOA) 

No.  _________________  Dated: 

To, 

M/s. __________________________  

(Name and address of the contractor) 

Subject: _________________________________  
(Name of the work as appearing in the bid for the work) 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided Percentege  _______ below/ above or at par the Bill of 
Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter: 

a. The performance security/ performance guarantee of Rs.  _________  (in figures) 

(Rupees  ____________________________________________  in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

 _________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing 

of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

 

Yours Faithfully 

Chief Municipal Officer 

Nagar Parishad Baroda 

District - Sheopur (M.P.)  
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To 

PERFORMANCE SECURITY 

 ___ [name of Employer] 

[address of Employer] 

WHEREAS ________________________ [name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No. _________  dated  ____________  to execute  _______________[name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]1 _______________ (in 

words), such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of  ____________________ [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of 

the Contract of the Works to be performed there under or of any of the Contract documents which 

may be made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period. 

Signature, Name and Seal of the guarantor _________________________________________  

Name of Bank ______________________________________________________________  

Address __________________________________________________________________________  

Phone No., Fax No., E-mail Address, of Signing Authority ______________________________  

Date ______________________________________________________________________ 

                     

1 An amount shall be inserted by the Guarantor, representing the Percentege the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part - I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

 

Claus e 

No Particulars 
Claus e 

No Particulars 
 

A. General 
21 

Payments for Variations and / or Extra Quantities 

1 
Definitions 

22 
No compensation for alterations in or restriction 

of work to be carried out. 

2 Interpretations and Documents 23 No I nte rest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 
Liability For Accidents To Person 

30 Security Deposit 

10 
Contractor to Construct the Works 

31 Price Adjustment 

11 
Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 
 

B. Time Control 34 Payments Certificates 

13 Programme 
 

E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 
Contractor's quoted Percentege 

 

F. Other Conditions of Contract 

 

C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 
Correction of Defects noticed during 

the Defect Liability Period 

39 Compliance with Labour Regulations 

 

D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 

Specifications, Designs, Drawings 

etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

1.22.  Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data. 

1.23. Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 
ever used. 

1.28. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 
executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 
2.1 Interpretations 

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing; 
d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract 
Data; with all Annexures 

ii. Part II Special Conditions of Contract. 
4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 
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3. Language and Law 
The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means 

(email) shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-

Charge. 

5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract.
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7.1 The term "Force Majeure" means an exceptional event or circumstance: 
(a) Which is beyond a Party's control, 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor's Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor's use of such 
munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to the 

other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor.
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8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by the 

department. 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 

with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer. 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

12. Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute.
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations.
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14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which 

he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within 

a period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall 

be adjusted against the liquidated damages levied. 

16. Contractor's quoted Percentege 

The Contractor's quoted Percentege rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 
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material supplied by the department. 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 
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19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 

20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 

items. 

21. Payments for Variations and / or Extra Quantities 
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 
provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at 
the same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
Percentege on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

MPEB SOR - such rates will be derived from the rates for a similar class (type) 

of work as is provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the Percentege quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as defined 
in the Contract Data on the basis of the rate analysis derived out of prevailing 
market rates when the work was done.
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f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever 

reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become due 
for release. 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 
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25. Tax 
 

              2255..11  ““  TThhee  rraatteess    ((  iinn  ccaassee  ooff  ppeerrcceennttaaggee  rraattee  bbiiddss))//  lluummpp--ssuumm  ooffffeerr  ((iinn  ccaassee  ooff    lluummpp--ssuumm    

                                  bbiiddss))  qquuootteedd  bbyy  tthhee  ccoonnttrraaccttoorr  sshhaallll  bbee  ddeeeemmeedd  ttoo  bbee  iinncclluussiivvee  ooff  aallll  dduuttiieess,,    

                                  rrooyyaallttiieess,,  lleevviieess  aanndd  ttaaxxeess  eexxcceepptt  ggooooddss  aanndd  sseerrvviicceess  ttaaxx  ((GGSSTT))..  TThhee  aammoouunntt  ooff    

                                  aapppplliiccaabbllee  GGSSTT  wwiillll  bbee  ppaaiidd  sseeppaarraatteellyy  ttoo  tthhee  ccoonnttrraaccttoorr  wwiitthh    eeaacchh  bbiillll  aatt  tthhee  ttiimmee    

                                  ooff  ppaayymmeenntt””  

2255..22    TThhee  lliiaabbiilliittyy,,  iiff  aannyy,,  oonn  aaccccoouunntt  ooff  qquuaarrrryy  ffeeeess  dduuttiieess,,ttaaxxeess  ((  eexxcceepptt  GGSSTT))  rrooyyaallttiieess  

aanndd  lleevviieess  iinn                rreessppeecctt  ooff  mmaatteerriiaall  ccoonnssuummeedd  oorr  sseerrvviicceess    rreennddeerreedd  oonn  ppuubblliicc  wwoorrkk        

sshhaallll  bbee  bboorrnnee  bbyy  tthhee  ccoonnttrraaccttoorr””    

  

25.3 Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor. 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 

24 above. 

27. Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer 

in Charge may by notice require the Contractor to make good the failure and to 
remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 
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which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 
14 days' notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties. 

28.2 Payment on termination under clause 27. 4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of signing 
of the contract. The contractor shall have to ensure that such performance security 
and additional performance security, if any, remains valid for the period as specified 
in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified 

in the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the Percentege of Contract Price specified in the Contract Data. 
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30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

30.3 The SecurityDeposit shall be refunded on completion of Defect Liability Period.



31. Price Adjustment 
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31.1 Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended 

completion date or extensions granted for reasons attributed to the Employer 

by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed 
to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the 

formula given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 

Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 
either positive or negative, i.e. if the price adjustment is in favour of the 
Employer, the same shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and by 

a nationalized/ scheduled banks, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages. 

33. Secured Advance 
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 
The payment to the contractor will be as follows for construction work: 
(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor's monthly statement and certify the 
amount to be paid to the Contractor.
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(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued 

by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-inCharge.
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36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor's account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has been 

resubmitted, the matter shall be referred to the Competent Authority as defined 

in the Contract Data, who shall decide on the amount payable to the Contractor 

after hearing the Contractor and the Engineer in Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such other information as the 

Engineer may require.
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39. Compliance with Labour Regulations 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any 

Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/byelaws/Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall 

have the right to deduct from any money due to the Contractor including his 

amount of performance security. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the contract 

in respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the 

survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract 

was awarded. 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable. 

[End of GCC]
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GCC 
Clause 

Particulars Data 

1.14 Employer Chief Municipal Officer, Nagar Parishad Baroda 
1.15 Engineer Executive Engineer 
1.16 Engineer in Charge Assistant Engineer/Sub Engineer 

1.22 
Stipulated Period of Completion 

12 Month 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of the 

Contractor 
As per 'Annexure-H' 

Address & contact details of the 
Employer 

Chief Municipal Officer, Nagar Parishad Baroda, 

Dist.Sheopur (M.P.) 
Ph. 07637-257060 

5 
Subcontracting permitted for the 
Contract Value 

More than Rs. 25%. 

6 

Technical Personnel to be 
provided by the contractor 

As per 'Annexure-I' (Format I-3) 

Penalty, if required Technical 

Personnel not employed 

As per rule. 

10 
Specifications As per 'Annexure - E' 
Drawings As per 'Annexure - N' 

12 

Competent Authority for deciding 
dispute under Dispute Resolution 
System 

As per rule. 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Municipal Officer, Nagar Parishad, Baroda 

13 

Period for submission of updated 
construction program 

15 Days 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

As per rule. 

14 
Competent Authority for granting 
Time Extension 

As per rule. 

15 

Milestones laid down for the 
contract 

Yes/No 

If Yes, details of Milestones As per 'Annexure - O' 
Liquidated damage As per 'Annexure - P' 

17 
List of equipment for lab As per 'Annexure - Q' 
Time to establish lab 
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GCC 
Clause 

Particulars Data 
 

Penalty for not establishing 

field Laboratory 
Rs ............ /- per month of delay 

18 Defect Liability Period 06 Months after physical completion of work 

21 
Competent Authority for 

determining the rate 

 

27 
Any other condition for breach 

of contract 

 

28 Penalty 

Penalty Shall include : 
(a) Security deposit as per clause 30 of General 

Conditions of Contract, 
and 

(b) Liquidated Damages imposed as per clause 15 or 

Performance Security (Guarantee) including Additional 
Performance Security (Guarantee), if 
any, as per clause 29 of General Conditions of 

Contract, whichever is higher 

29 
Performance guarantee 

(Security) shall be valid up to 
Till issue of physical completion certificate as per 

clause 35.1 

30 

Security Deposit to be 

deducted from each running 

bill 

At the rate of 5% 

Maximum limit of deduction 

of Security Deposit 
Up to 5% of Final Contract Amount. 

31 Clause 31.1(1)Price adjustment 

shall be applicable 
As per Annexure R and as below: 
The price Adjustment shall apply only in respect 
of Cement, Steel, Bitumen and POL 
components. 

31.1(1) Price adjustment shall be 

applicable 
Price Adjustment shall be applicable only in case of 

Probable Amount of Contract (PAC) in NIT is more 

than Rs 10 (Ten) Crores. This clause shall not have 

any bearing with the Contract Amount. 

32 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction Machinery 

Advance Payable 

32.2 If yes, Unconditional 

Bank Guarantee 
In the format prescribed in Annexure - S 

32.3 If yes, Rate of interest 

chargeable on advances 
10% annual simple interest 

32.4 If yes, Type & Amount 1. Mobilization advance - Not more than ...... %  
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GCC 
Clause 

Particulars Data 
 

of Advance payment that can 

be paid 
of contract amount. 
2. Construction Machinery Advance - Not more 

than . . . .% of contract amount. 
32.5 If yes, Recovery of 

advance payment 
Recovery of Mobilization and/or construction 

machinery advance shall commence when 10% of 

the contract amount is executed and recovery of 

total advance shall be done on pro-rata basis and 

shall be completed by the time work equipment to 

80% of the contract amount is executed. 
In addition to the recovery of principal amount, 

recovery of interest shall be carried out as 

calculated on the outstanding amount of principal at 

the close of each month. The interest shall be 

accrue from the day of payment of advance and the 

recovery of interest shall commence when 10% of 

the contract amount is executed and shall be 

completed by the time work equivalent to 80% of 

the contract amount is executed. 

33 33.1 Secured Advance 

Applicable 
No secured advance payable. 

33.2 if yes, Unconditional 

Bank Guarantee 
In the format prescribed in Annexure-T 

33.2 if yes, Amount of Secured 

Advance 
75% of value of material as determined by the 
Engineer in Charge 

33.3 if yes, Conditions for 

secured advance 
a) The materials are in-accordance with the 

specification for works; 
b) Such materials have been delivered to site, and 

are properly stored and protected against damage or 

deterioration to the satisfaction of the Engineer. The 

contractor shall store the bulk material in 

measurable stacks; 
c) The contractor‟s records of the requirements, 

orders, receipt and use of materials are kept in a 

form approved by the Engineer and such records 

shall be available for inspection by the Engineer; 
d) The contractor has submitted with his monthly 

statement the estimated value of the materials on 

site together with such documents as may be 

required by the Engineer for the purpose of 

valuation of the materials and providing evidence 

of ownership and payment thereof; 
e) Ownership of such materials shall be deemed to 

vest in the Employer for which the contractor has 

submitted an indemnity bond in an acceptable 

format; and 
f) The quantity of materials are not excessive and 
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GCC 
Clause 

Particulars Data 
  

shall be used within a reasonable time as determined 
by the Engineer. 

33.4 if yes, Recovery of Secured 

advance 
The advance shall be repaid from each succeeding 
monthly payments to the extent materials [for which 
advance was previously paid] have been incorporated 
into the works. 

35 

Completion Certificate - after 

physical completion of the Work 
As per 'Annexure - U' 

Final Completion Certificate - 

after final payment on 
completion of the Work 

As per 'Annexure- V' 

36 Competent Authority Chief Municipal Officer, Nagar Parishad 

39 
Salient features of some of the 
major labour laws that are 
applicable 

As per 'Annexure-W' 

41 Competent Authority Chief Municipal Officer, Nagar Parishad 
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Drawings 

List of drawings - ATTACHED WITH ESTIMATE
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Details of Milestones
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Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

i. Slippage up to 25% in financial target during the milestone under consideration 

— 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

- 5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along with 

all such extensions which are granted to the Contractor for either Employer's default 

or Force Majeure, the compensation shall be levied on the contractor at the rate of 

0.05% per day of delay limited to a maximum of 10% of contract price. 

The decision of Superintending Engineer shall be final and binding upon both the 

parties.
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List of Equipment for Quality Control Lab 

List of Road Work Equipment for Quality Control 

 

S.No. Description Quantity S.No. Description Quantity 

1 
     

3 
     

5 
     

7 
     

9 
     

11 

     

13 
     

15 
     

17 
     

19 
     

21 
     

23 
     

25 
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ANNEXURE - R 
 (See clause 31 of Section 3 -GCC ) 

Price Adjustment 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

 

Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 

Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with 
the following formula: 

VC= 0.85 x PC/100 x R x (C1-C0VC0 
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 
Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentege of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 
represent Cement group. 

Adjustment of steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

S.No Component 
Percentege of component in 

the work 

1 Cement - Pc 
 

2 Steel - Ps 
 

3 Bitumen - Pb 
 

4 POL - Pf 
 

 

http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
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Vs= 0.85 x PS x /100 x R x (Si-So)/So 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 
S0= The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentege of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen to 
represent steel group. 

Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 
Vb= 0.85x Pb / 100xRx( Bi - Bo) / Bo 
Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 
Bo = The official retail price of bitumen at the IOC depot at nearest center on 

the date of opening of Bids. 
Bi = The official retail price of bitumen of IOC depot at nearest center for the 

15th day of the month under consideration. 
Pb = Percentege of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 
shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi - Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 
at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentege of fuel and lubricants component of the work. 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group.

http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
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Bank Guarantee Form for Mobilization and Construction Machinery Advance 
To 

 ____________________ [name of Employer] 

 ____________________ [address of Employer] 

 ____________________ [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

 _________________ [name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with _______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of  ____________________ [amount of Guarantee]*  ______________________ [in 

words]. 

We, the  _________________ [bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as surety merely, the payment to  ___________________ [name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding  __________________ [amount of guarantee]* 

 __________________________ [in words]. 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between _________________ [name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until  __________________  [name of Employer] receives full 

repayment of the same amount from the Contractor. 

Yours truly, 

Signature and Seal : ____________  

Name of Bank/Financial Institution: 

Address : ____________________  

Date : ____________  

An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure - T 

(See clause 33 of Section 3 -GCC ) 
 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

This indenture made the ____________ day of __________ 20 ___ BETWEEN 

 ___________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

Whereas by an agreement dated  ________________  (hereinafter called the 

said agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees __________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on ___________ and the 

Employer has reserved to himself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees __________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as 

follows: 

That the said sum of Rupees _______________ so advanced by the Employer to
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the 

said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the directions 

of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him. In the event of the said materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is 

due to reasonable use and wear thereof the Contractor will forthwith replace the 

same with other materials of like quality or repair and make good the same required 

by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the 

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees _______________________________  and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best:
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with 

the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such 

reference.
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Annexure - U 

(See clause 35 of Section 3 -GCC ) 

Physical Completion Certificate 

Name of Work: 

Agreement No .........................................................  Date .........................................  

Amount of Contract Rs ....................................................  

Name of Agency : .............................................................................................. 

Used MB No.  ..............................................  

Last measurement recorded 

a. Page No. & MB No. ________________________  

b. Date _____________________________________  

Certified that the above mentioned work was physically completed on ......................... (date) 

and taken over on  .......................  (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

Date of issue
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Final Completion Certificate 

Name of Work: 

Agreement no .............................................................  Date ...........................................  

Name of Agency : ...........................................................................................................  

Used MB No.  ....................................................  

Last measurement recorded 

a. Page No. & MB No. _______________________  

b. Date ____________________________________  

Certified that the above mentioned work was physically completed on ........................ (date) 

and taken over on ..................... (date). 

Agreemented amount Rs ...........................  

Final Amount paid to contractor Rs. ...............................  

Incumbency of officers for the work 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue
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Annexure - W 
(See clause 39 of Section 3 -GCC ) 

Salient Features of Some Major Labour Laws Applicable 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days'(say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%). The benefits payable under the Act are: 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways is 
scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of Percentege of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed manner. 

The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. States may have different 

number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc.
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o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process.
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SECTION 3 

Conditions of Contract 

Part - II Special Conditions of Contract [SCC]
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of work: .........................................................  

Probable Amount of Contract: 

(Rs. In Figure) 

(Rs. In Words) 

 

S. 
No. 

Particulars of Item of 

Work 
Quantity Unit Rate Amount (in 

figure) 
Amount (in 

words) 
Remarks 

I II III IV V VI VII VIII 

1. See attached 
describing the tender 
document. 

      

2. 
       

3. 
       

4. 
       

5. 
       

6. 
       

7. 
       

8. 
       

9. 
       

10. 
       

11. 
       

12. 
       

13. 
       

14. 
       

15. 
       

Total Amount (Rs. In Figure) 
  

Total Amount (Rs. In Words) 
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SECTION 5 

AGREEMENT FORM 
AGREEMENT 

This agreement, made on the _________________ day of _______________  

between  ___________________  (name and address of Employer) (hereinafter called " the 

Employer) and ____________________________________  (name and address of contractor) 

hereinafter called "the Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute 

 (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs. ________  

NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. Letter of Acceptance 

ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

The Common Seal of  ____________________________________________  was hereunto 

affixed in the presence of: 
Signed, Sealed and Delivered by the said __________________________________________ 

 in the presence of: 

Binding Signature of Employer _ 

Binding Signature of Contractor 
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