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OFFICEOFTHENAGARPALIKAPARISHADSHIVPURI,DIST-SHIVPURI

NIT

(FIRST CALL)

Section =1

Noticelnvitinge-Tenders

No.

Date:20-05-2026

Onlinebidsforthefollowingworksareinvitedfromregisteredcontractorsandfirmsofreputefulfillingeligibility
criteriaon“Form A”, for Percentage rate basis on UADD SOR w.e.f 08tnov 2025

ot R
TOILET MAINTENANCE WORK INFRONT OF
BAL KALYAN SAMITI
1.0 Rs injurgizg::\;ly
89417.0 season

1. InterestedBiddercanviewtheNITonwebsitehttp://www.mptenders.gov.inandwww.mpurban.gov.in
2. TheBidDocumentcanbepurchasedonlyOnlinefrom10:00AMof2 0-05-2026t005:30pmof

03-06-2026.
3. AmendmenttoNIT ifany,wouldbepublishedonwebsiteonly,andnotinNewspaper.

CHIEF MUNICIPALOFFICER
NAGARPALIKAPARISHAD,SHIVPURI



http://www.mptenders.gov.in/
http://www.mpurban.gov.in/

3
Noticelnvitinge-Tenders

OFFICEOFTHENAGARPALIKAPARISHADSHIVPURI.DIST-SHIVPURI

N.L.T.No......... Dated:20-05-2026

Onlinebidsforthefollowingworks(estimatedonUADDSORw.e.f.08""nov2025)onForm“A”forpercentagerate basis, are
invited fromregistered contractors and firms of repute fuffilling eligibility criteria:

Probable Earnest .
amountof Money CostofBid .
S.No. Nameofthework contract Deposit Document T|me.of
(Rs. In (EMD) (In Completion
Lacs) (InRs) Rupees)
TOILET MAINTENANCE
WORK INFRONT OF BAL
KALYAN SAMITI
2 months
K Rs. Rs.1188 Rs 1,000 includingrainy
59417. season.
00

AlldetailsrelatingtotheBidDocument(s)canbeviewedanddownloadedfreeofcostfromthewebsite
mentionedinNIT.

BiddocumentcanbepurchasedaftermakingonlinepaymentofportalfeesthroughCredit/Debit/ Cash
Card/ internetbanking.

AtthetimeofsubmissionoftheBidtheeligiblebiddershallberequiredto:

ij  paythecostof BidDocument;

i) deposittheEarnestMoney;

i)  Submitachecklist;and

iv) Submitanaffidavit.

v) Epfand esic
DetailscanbeseenintheBidDataSheet

ELIGIBILTYFORBIDDERS:

(a) Atthetimeofsubmissionofthebid,thebiddershouldhavevalidregistrationwiththeGovernment
ofMadhyaPradesh,PWD.However,suchbidderswhoarenotregisteredwiththeGovernmentofMadhya Pradesh
andare eligiblefor registration can alsosubmittheir bids after having appliedfor registrationwith appropriate
authority. However, such bidders who are not registeredwiththe GovernmentofMadhya
PradeshandareregisteredwithCentralGovernment,otherStateGovernments,PSUsarealsoeligible for
submission of Bids.

(b) ThebidderwouldberequiredtohavevalidregistrationwithGovernmentofMadhyaPradesh, PWD, at the time of
signing of theContract.
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5.

() Failuretosignthecontractbytheselectedbidder,forwhatsoeverreason,shallresultinforfeiture ofthe
earnest moneydeposit.

Pre-qualification—Prequalificationconditions,whereverapplicable,aregivenintheBid DataSheet.

6. SpecialEligibility-SpecialEligibilityConditions, ifany,aregivenintheBid DataSheet]
4. TheBidDocumentcanbepurchasedonlyOnlinefrom 05:00PMof26-08-2022t005:30pmof
09-09-2022.

ThekeydatesmaybeseeninAnnexure-A(KeyDates).

AmendmenttoNIT ifany,wouldbepublishedonwebsiteonly,andnotinNewspaper.

CHIEF MUNICIPAL OFFICER
NAGARPALIKAPARISHAD,SHIVPURI




SECTION2INSTRUCTIONSTO BIDDERS
(ITB)

A. General
1. SCOPEOFBID

Background

MunicipalCouncil,ShivpurihasexecutedWatersupplyschemeforsupplyingtreatedwatertotheresidents
oftownhavingdesigncapacityof6 1IMLDbasedonMadikhedaDamforadesign population of 360,000. Instage
li.e., for first 15 years forthedesignpopulationof 255,000, 43 MLDrawwaterwill be abstracted from dam and
after treatment 41.50MLDwatershallbe suppliedtothetown.Theprojectis
beingexecutedunderUIDSSMTonPPPmode.Themajorworksexecuted under the project are,

1.0 Deep-wellVTpumps,head70manddischarge545Ipsonexistingintake-wellatMadikhedadam.

2.0 RawrawwatersumpwellalongwithCentrifugalpumps,head65manddischarge545Ips.

3.0 RawwaterRisingmainconsistof800mmdiameter13300mlongGRPpipeof9Kg/sqcmand12
Kg/Sgcmand1300MS/DIPipelinefromthelntakewellatMadikhedatoWatertreatmentplantatSatanwada for
pumping of 63 MLDraw water up to the design period.

4.0 Constructionof43MLDtreatmentplantalongwithclearwaterpumphouseforpumpingof41.50 MLD up to the OHTs
situated in Shivpuri town along with clear water pump house.

5.0 Clearwaterpipelineconsistof800mmdiameter9550mlongGRPpipeof9Kg/sqcmand12Kg/sgecm
and15kg/Sqcmand5250mlongMS/DlpipelinefromWatertreatmentplantatSatanwadatoShivpuri
forpumpingof60MLDclearwateruptothedesignperiod.

6.0 150-700mmdiameter21434mlongfeederlineforfillingofOHTsintowncomprisingDIK-9and ~ GRP
pipe.

7.0 3nos.1500KL,8nos.1000KLand1no.500KLnew OverHeadTanksandsixoldoverhead tanks for
water storage

8.0 160mm-400mmdiameter62781mlongDIK-9andPVCpipeintownfordistributionofwater.

Outofthetotalfeederlineof21434mthe GRPpipelineis8366m.MunicipalCouncil,Shivpuri intended to select a
bidderfor replacement of the GRP feederline meant for filling of variousOverhead Service Reservoirs in
Shivpuri from the treated water supply system of Shivpuri.

Theworksinclude:
1. Providing,laying,jointing,testingandcommissioningofgivenlengthDlpipelinefrommedical collage to PMAY

Camp sumpwell along with excavation, refilling, pipe bedding, roadcutting/dismantling,
roadrestoration,constructionofvalvechambers,providingvalves,specialsand fittingall complete.

i) Biddershallbeexaminingthedetaildesignanddrawingsofthegivenfeederlinesandshallrevalidate the same for
preparation of detailed construction drawings as per actual working conditions andavailable ROW
ofexistingroadsforminimumobstructiontoexistingutilities,roadwaysandrailways. Noextra payment should be
made to the contractor for the design and drawing part.

The Bidder is required to take approval of all detailed designs and drawings of the works from Engineer- in-
Chief/ChiefEngineerofUrbanAdministrationandDevelopment,Bhopal. Theinitial2yearsperiod upon
completionofconstructionworkofthis project shallbedefect liability period (DLP).




2.  GeneralQualityofWork:

Theworkshallhavetobeexecutedinaccordancewiththedrawings(preparedbyContractorand
approvedbythecompetentauthority),technicalspecificationsspecifiedintheBidDataSheet/Contract Data, and shall
have to meet high standards of workmanship, safety and security of workmen and works.

3.  PROCEDUREFORPARTICIPATIONINE-TENDERING
Theprocedureforparticipationine-tenderingisgivenintheBidDataSheet.
4. ONEBIDPERBIDDER

Thebidder canbeanindividual entity or a jointventure (if permitted as per Bid Datasheet). In case
thed.V.ispermitted,therequirementofjointventureshallbeaspertheBidDataSheet.

Nobidder shall be entitled tosubmit more than one bid whether jointly or severally. Ithe does so, all
bids wherein thebidder has participated shall stand disqualified.

IncaseofBidsubmittedbytheJointventure(ConsortiumofBidders)onlyleadmembershouldbeessentially
registeredinappropriateclassofRegistrationwiththeGovernmentofMadhyaPradeshorwith
CentralGovernment, State Government andPSUs.

5.  CostofBidding

Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhisbid,andno claim whatsoever for
the same shalllie on the ULB.

6. SiteVisitandexaminationofworks

The bidder isadvised tovisitandexaminetheSite ofWorksanditssurroundings and obtain foritself
onitsownresponsibilityall informationthatmaybenecessaryforpreparingthebidandenteringinto
acontractforconstructionofthe work.All costsshall haveto be borne by the bidder.

A.  BIDDOCUMENTS
7. CONTENTOFBIDDOCUMENTS
TheBidDocumentcomprisesofthefollowingdocuments:
1. NITwithallamendments.
2. InstructionstoBidders,
3. ConditionsofContract:
i. PartlGeneralConditionsofContractandContractData;and
i. PartllSpecialConditionsofContract.
4. Specifications
5. Drawings,
6. BillofQuantities
1. TechnicalandFinancialBid
8. Letter of Acceptance
9. Agreementand
10. Anyotherdocument(s),asspecified.

8. Thebidder isexpected to examinecarefully all instructions, conditions of contract, the contract data,forms,
termsandspecifications,billofquantities,formsanddrawingsintheBidDocument.Bidder shall be
solelyresponsible for his failure to do so.

9. Pre-BidMeeting(whereapplicable)
WherevertheBidDataSheetprovidesforpre-bidmeeting:




Detailsofvenue,dateandtimewouldbementionedintheBidDataSheet.Anychangeinthe schedule of pre-bid
meeting would be communicatedonthewebsiteonly,andintimationtobidderswould not be given separately.

Anyprospectivebiddermayraisehisqueriesand/orseekclarificationsinwritingbeforeorduring thepre-
bidmeeting.Thepurposeofsuchmeetingistoclarify issuesandanswerquestionson
anymatterthatmayberaisedatthatstage. TheEmployermay,athisoption,givesuch clarifications as are felt
necessary.

Minutesof thepre-bidmeetingincludingthe jistofthe questions raised and the responses giventogether with
any response prepared after the meeting will be hosted on the website.

Pursuanttothepre-bidmeetingiftheEmployerdeemsitnecessarytoamendtheBidDocument, itshall be done by
issuing amendment to the online NIT.
10. AmendmentofBidDocuments

Beforethedeadlineforsubmissionofbids,theEmployermayamendormodifytheBidDocuments by
publication of the same on the website.

AllamendmentsshallformpartoftheBidDocument.
TheEmployermay,atitsdiscretion,extendthelastdateforsubmissionofbidsbypublicationof the same
on the website.
B. PREPARATIONOFBID

11. The biddershave topreparetheirbidsonline,encrypttheirBidDatain theBidFormsandsubmit
BidSeals(Hashes)ofalltheenvelopesanddocumentsrelatedtotheBidrequiredtobeuploaded
asperthetimeschedulementionedinthekeydatesoftheNoticelnvitinge-Tendersaftersigning
ofthesamebytheDigitalSignatureoftheirauthorizedrepresentative.

12.  DOCUMENTSCOMPRISINGTHEBID

Thebidsubmittedonlinebythebiddershallbeinthefollowingparts:

Part1-ThisshallbeknownasEnvelopeAandwouldapplyforallbids.EnvelopAshallcontainthe followingas per
details given in the Bid Data Sheet:

i) g|v ﬁﬁhaEwng?ng[gr rooIofappI|cat|onforreg|strat|onandorgamzatlonaIdetallsm format

i)  PaymentofthecostofBidDocument;
iii) EarnestMoney

iv)  Anaffidavitdulynotarized.

V) JVAgreement(OriginaI)incaseofJV

0 Y RerIRknaRRsr G assnR: 1R RS EIR AR NEnR ARG e ConditionalTENDERof Section-

Part2-ThisshallbeknownasEnvelopeBandrequiredtobesubmittedonlyinworkswherepre-
qualificationconditionsand/orspecialeligibilityconditionsarestipulatedinthe BidDataSheet.Online

EnvelopBshallcontainaself-certifiedsheetdulysupportedbydocumentstodemonstratefulfillment of pre-
qualification conditions.

Part3-ThisshallbeknownasEnvelopeCandwould applytoallbids.EnvelopCshallcontain financial
offer in the format prescribed enclosed with the Bid DataSheet.

13.  LANGUAGE

ThebidaswellasallcorrespondenceanddocumentsrelatingtothebidexchangedbytheBidder
andtheEmployershallbeinEnglishorHindi.Supportingdocumentsandprintedliteraturethat

arepartoftheBidmaybeinanotherlanguageprovidedtheyareaccompaniedbyanaccuratetranslation of
therelevant passagesinEnglish.In such case, for the purposesofinterpretation ofthebid,such translation
shall govern.

14. TECHNICALPROPOSAL




Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
ProposalshallcompriseofformatsandrequirementsgivenintheBidDataSheet.

Allthedocuments/informationenclosedwiththetechnicalproposalsshouldbeself-attestedandcertified by the
Bidder.TheBiddershallbeliableforforfeitureof hisearnest moneydeposit,if any document / information are
found false/fake/untrue before acceptance ofBid. If it is found after acceptance of the Bid, the
sanctioning authority may at his discretion forfeit his performance
security/guarantee,securitydeposit,enlistmentdepositandtakeanyother suitableaction.

15. FINANCIALBID

i. ThebiddershallhavetoquoteratesinformatreferredinBidDatasheet,inPercentagerate,and not itemwise.
Theoverallpercentage ratewouldapplyforall itemsofwork.TheBiddershallhaveto duly fill their Percentage rate
offer in appropriate online formmeant for it.

i. Theoffershallbequotedinfiguresaswellasinwords.Ifanydifferenceinfiguresandwords found,lower of the two
shall be taken as valid and correct.

ii. ~ Thebiddershallhavetoquoteratesinclusiveofallduties,royalties,leviesandtaxesexcept Goods and Service
Tax (GST). The amount of applicable GST will be paid separately to theContractor with eachbill
atthetimeofpayment.The Employer shallnot beliable forany duties,taxes(except GST) royalties and levies.

v.  Thematerialalongwiththeunitsandrates,whichshall beissued,ifany,bythedepartmenttothecontractor, is
mentioned in the Bid Data Sheet.

v. Incaseprice-Tender/Financialproposalsubmittedmanually,theTendershallbeoutrightrejected. If any bidder
stipulated any condition other than the common conditions agreed to in the pre- Tender
meeting,histendershall berejectedoutrightandhistendershallbeignored.Eachbiddershallsupply
thename,residentialaddressandplaceofbusinessofthepersonorpersonsgivingtender andshall be signed
only by the bidder with his usual signature.

16. PERIODOFVALIDITYOFBIDS
ThebidsshallremainvalidforaperiodspecifiedinBidDataSheetafterthedateof“closeforbiding”
asprescribedbytheEmployer.Thevalidityofthebidcanbeextendedbymutualconsentinwriting.

IntheeventofBidderswithdrawingtheofferbeforetheaforesaidperiodforanyreasonwhatsoever, his earnest
money deposited with the Tender shall be forfeited to Nagar Parishad, SHIVPURI.

17. EARNESTMONEYDEPOSIT(EMD)
TheBiddershallfurnish,aspartoftheBid,EarnestMoneyDeposit(EMD),oftheamount specifiedin the Bid Data
Sheet.

TheEMD/bidsecurityshallbesubmitted onlyonlineusing options availableinthetenderportal with inthe
specifiedtime limit .biddersareadvised toprocessitwellinadvance .no claim shallbe entertained due
to delay inonline transactionsvia payment getway/ bankingportal

BidnotaccompaniedbyEMDshallbeliableforrejectionasnon-responsive.
EMDofbidderswhosebidsarenotacceptedwillbereturnedwithintenworkingdaysofthedecision onthe bid.

EMDofthesuccessfulBidderwillbedischargedwhentheBidderhassignedtheAgreementand furnished the
Bank Guarantee of required value for Performance Security.

Failuretosignthecontract bytheselectedbidder,forwhatsoeverreason,shallresultinforfeiture of the
earnest money deposit.

SUBMISSIONOFBID




18.The bidder is required to submit digitally signed bid i.e. envelop A ,B and C online only . no
physical submissionofthebidwillbeaccceptedexceptinexceptionalcasesunderclause 19.7.

D. OPENINGAND EVALUATIONOFBID
19 PROCEDURE

Envelope,A“shallbeopenedfirstonlineatthetimeanddatenotifiedandit*scontentsshallbechecked. In
caseswhereEnvelop,A“doesnotcontainallrequisitedocuments,suchbidshallbetreated as non-responsive,
andEnvelopB and/or C of such bid shallnot be opened.

WhereverEnvelop,B“(TechnicalBid)isrequiredtobesubmitted,thesameshallbeopened
onlineatthetimeanddatenotified. Thebiddershallhavefreedomtowitnessopeningofthe
Envelop,B*“.Envelop, C*(FinancialBid)ofbidderswhoarenotqualifiedinTechnicalBid(Envelop
,B“)shallnotbeopened.

Envelope,C*(FinancialBid)ofthequalifiedbiddersshallbeopenedonlineatthetimeanddate notified. The
bidder shall have freedom to witness opening of the Envelop ,C".

AfteropeningEnvelop, C“allresponsivebidsshallbecomparedtodeterminethelowest evaluated bid.

TheEmployerreservestherighttoacceptorrejectanybid,andtoannulthebidingprocessand
rejectallthebidsatanytimepriortocontractaward,withoutincurringanyliability.Inallsuch cases reasons shall
be recorded.

TheEmployerreservestherightofacceptingthebidforthewholeworkorforadistinctpartofit.

"In exceptional case, if physical submission of certain documents is foundessential,
thenexpressedpriorpermissionmustbeobtainedinwritingbythetenderissuing authority
fromanauthority,asauthorizedbytheStateGovernment.Insuchacase, such documents
arerequiredtobesubmittedphysicallyattheplaceanddatespecifiedintheBidData Sheet.In case of
any mismatch in the documentssubmittedinthephysicalformand that
uploadedonline,orifthecontractorfailstosubmitthedocumentphysically,thebidshallbeliablefor
rejectionasnon-responsive."

DuringBidEvaluation,theemployerofitsrepresentativemay,atitsdiscretion,askthe
bidderforaclarificationofitsBid.TheRequestforclarificationandtheresponseshallbewriting,

andnochargeinthepriceorsubstanceoftheBidshallbesought,offeredor permitted..

20. Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award
shall not bedisclosed to bidders or any otherpersonnotofficiallyconcerned with such processuntil final
decision on the bid.

AnyattemptbyabiddertoinfluencetheEmployerintheevaluationofthebidsor contractaward decisions may
resultin the rejection of its bid.

E.  AWARDOFCONTRACT
21, Award ofContract
TheEmployershallnotifythesuccessfulbidderbyissuingaletterofAcceptance(LOA) that his bid

hasbeenaccepted. Theoriginal copy of affidavit will have to be submitted by

10




22,

23.

24,

thesuccessfulbidderatthetimeofsigningofthecontract."

PerformanceSecurity

PriortosigningoftheContractthebiddertowhomLOAhasbeenissuedshallhavetofurnishperformance security
of the amount, formand duration, etc. as specified in the Bid Data Sheet.

Ifthe Bid,whichresults inthelowestevaluatedbidprice,isseriouslyunbalancedorfrontloaded
intheopinionoftheemployer,theemployerafterevaluation,takingintoconsiderationtheschedule ofthe
estimatedcontractpricemayrequire Additional Performance Securityfrom thesuccessfulbidder for such
unbalanced bid price.

SighingofContractAgreement

The successful bidder shall have to furnish Performance security and sign thecontractagreement within
15 days of issue of LOA.

Thesigningofcontractagreementshallbereckonedasintimationtocommencementofwork.
NoseparateworkordershallbeissuedbytheEmployertothecontractorforcommencement ofwork.

IntheeventoffailureofthesuccessfulbiddertosubmitPerformanceSecurityandadditionalperformance
securityifanyorsigntheContractAgreement,hisEMDshallstandforfeitedwithoutprejudice to the right ofthe
employer for taking action against thebidder.

CORRUPT PRACTICES

TheEmployer requires that bidders observe thehighest standard of ethics during the
procurement and execution of contracts. In pursuanceof this policy, the Employer:

mayrejectthebidforawardifitdeterminesthatthebidderrecommendedforawardhas,directly
orthroughanagent,engagedincorrupt,fraudulent,collusive,orcoercivepracticesincompeting for the
Contract;and

i.  MaydebarthebidderifheisbeingblacklistedbyanydepartmentofStateGovernmentorGOI fornon-
performance/substandardexecutionoranyotherreasonwhatsoeverinsimilartypeof works.

ii.  maydebarthebidderdeclaringineligible,eitherindefinitelyorforastatedperiodoftime,to
participateinbids,ifitatanytimedeterminesthatthebidderhas,directlyorthroughanagent,engaged
incorrupt,fraudulent,collusive,orcoercivepracticesincompetingfor,orinexecuting,acontract.

Forthepurposesofthisprovision,thetermssetforthabovearedefinedas follows:
a va M gtrr])ﬁlzjaé:r’%lc%el nﬁr[')?oap%ﬁ %8%%{'”;% gfvm&h eerggll_tvmg ,orsoliciting,directlyorindirectly, anything of

b.“fraudulentpractice’meansanyactoromission,includingamisrepresentation,thatknowingly
orrecklesslymisleads,oratfemptstomislead,apartytoobtainafinancialorotherbenefitortoavoid an obligation;

c p%o erc ﬁglbarggce:ﬁyrno?%"éS' r[[) Ermrﬁ%g\nacrerqm& h&eﬁt érill%osl%alré)r{h;arm,dlrectlyor indirectly, any

d. C gﬁtdclr?fluen an rror[?e rﬂﬁﬁne actl)ot wee 0%/ roﬁa repartlesde3|gnedtoachlevean improper

[EndofITB]
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BidDataSheet

General
S.No. Particulars Data
OfficeinvitingTender ChiefMunicipalOfficer,NagarPalikaParishad, Shivpuri
NITNo | e
DateofNIT 20/05/2026
Biddocumentdownload From 20/05/2025 From 03/06/2026
availablefromdate& 10:00AMHrs 05:30PMHrs
Websitelink https://www.mptenders.gov.in
ForSection1-NIT
Clause Particulars Data
reference
Portalfees Rs./-orAsapplicable
3 Costofbid document Rs.1,000/-
Costofbiddocumentpayable ChiefMunicipalOfficer,NagarPalika
to Parishad, Shivpuri
Costofbiddocumentinfavourof ChiefMunicipalOfficer,NagarPalika
Parishad, Shivpuri
Affidavit AnnexureB
5 Pre-qualificationsrequired YES |
IfYes,details AnnexureC
6 SpecialEligibility | No
IfYes,details AnnexureD(Notapplicable)
KeyDates AnnexureA
ForSection2-ITB
Clause Particulars Data
reference
Nameofwork TOILET MAINTENANCE
WORK INFRONT OF BAL
KALYAN SAMITI
Specifications AnnexureE
Procedureforparticipationine-tendering AnnexureF
4 WhetherJoint-ventureisallowed YES |
Ifyes,requirementforJointventure AnnexureG

Prebidmeetingtoheld

NO



https://www.mptenders.gov.in/
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IfYes,Date, Time&Place Date:
Fimefrom:10:30amonwardsPlace-
;|II.E||=|HI,IIEIE.EI ;Illise agarPatika
oF
’ ‘ttI'EE;’Ee| el Hlt "e:EI'g'.“e. e| E.ue
andbBevelopment.Bhopal
oF
At the offi ¢
£ veEngi GwaliorD
ivision. UADD. Gwali
12 Envelope—Acontaining:
i.  Registration number or proof of applicati
for registration and AttheofficeoftheChiefMuy
i. organizationaldetails per Annexure ,H" mapal@ﬁeeFNagaFPam(
i. CostofBidDocument 7 :
. EMD On28-05-2021
v. EPF ANDESIC Between10:30amto17:30pm
vi. AnaffidavitdulynotarizedasperAnnexure-B
Shouldreachinphysicalform
Clause Particulars Data
reference
14 Envelope-BTechnicalProposal Annexure-land
Annexure-l(Formatl-1tol-5)
15 Envelope-CFinancial Bid Annexure-J
Materialstobeissuedbythe
department
16 PeriodofValidityofBid 180Days
17 EarnestMoneyDeposit Rs.1188
Formsof EarnestMoneyDeposit i. FDR/e-FDR
ii. Demanddraftofscheduled
commercialbank
iii. Interestbearingsecuritiesofpostoffice
EMDvalidforaperiodof Notlessthan180days
FDR(FixedDepositReceipt)must ChiefMunicipalOfficer,NagarPalika
bedrawninfavourof Parishad,Shivpuri
21 Letter ofAcceptance(LoA) AnnexureL
22 AmountofPerformanceSecurity 03%oftheTenderamount

AdditionalPerformanceSecurity,if
any

AsperClause22.2
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Performance
format

security

in

the

AnnexureM
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Performancesecurityinfavourof

ChiefMunicipalOfficer,NagarPalika
Parishad,Shivpuri

Performancesecurity validupto

Tillissueofphysicalcompletion certificate

15




(Seeclausel . 7ofSectionINIT)
KeyDates
Works . . .
S.No DepartmentStage Bidder'sStage Start Expiry Envelop
Date Tim Date Tim
Purchase of
Tender-Online
Bid
Submission-
Online
Mandatory
submissionOpen Envelop
(Envelope-A)
Technical
proposalopen Envelop
(PQEnvelope-B)
FinancialBid
Open(Envelope Envelop
C)
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Annexure—B
(Seeclause3ofSection1-NIT)

[|AFFIDAVIT||
(tobeContainedinEnvelope-A)

(On Non Judicial Stamp of Rs.200)50 Rs.Stam pticket

I/we whois/are
(statusinthefirm/company)andcompetentforsubmissionoftheaffidaviton

behalfofM/S (contractor) do solemnly affirm anoathandstate that:

I/'weam/arefullysatisfiedforthecorrectnessofthecertificates/recordssubmittedinsupportofthefollowing
informationinbiddocumentswhicharebeingsubmittedinresponsetonoticeinvitinge-tender No._for
(nameofwork)dated issuedbythe

(nameofthedepartment).

I/'we/am/arefullyresponsibleforthecorrectnessoffollowingselfcertifiedinformation/digitally signed
documents and certificates:

1. Thattheselfcertifiedinformation/digitallysigneddocumentsgiveninthebiddocumentarefully
trueandauthentic.
2. That:

a. Informationregardingfinancialqualificationandannualturn-over,submittedonlineiscorrect.
b. InformationregardingvariousTechnicalqualifications,submittedonlineiscorrect.

3. Nocloserelativeoftheundersignedandourfirm/companyisworkinginthedepartment.
OR
Followingcloserelativesareworkinginthedepartment:
Name Post PresentPosting

SignaturewithSealoftheDeponent(bidder)

rejectionorterminationofcontract,withoutprejudicetoanyotherrightsofremedyincludingtheforfeiture  of  the
security/performance security
Verifiedtoday (dated)at (place).

SignaturewithSealoftheDeponent(bidder)

I/ We, above deponent do hereby certify that the facts mentionedin above
paras1to3arecorrecttothebestofmyknowledgeandbelief.In theeventofanyinformationis foung
tobeincorrect/untrueorfoundviolated,thenwithout giving aanypriornotice,ourbidshallbeliable fol

biqg
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Annexure-C
(Seeclause5ofSection1NIT)

PRE-QUALIFICATIONSCRITERIA

Thebiddershouldhave:

d)

Financial

Experienceofhavingsuccessfullyexecuted,completedandcommissioned,
threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountof contract
during the last 7 financial years;or
twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamountof contract
during the last 7 financial years;or
onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamount of during
the last 7 financialyears;

ForascertainingthevalueofsuccessfullyexecutedworksinsupportofexperienceoftheBidderin i(a), i(b)
and i(c) under (A) Financial, the original cost of work can be adjusted as per increase in
Wholesalepriceindex(WPI)asgivenbyReserveBankof India(RBI),fromthedateofworkorder
ofthesubjectedworktotilldate. ThecertificateoftheCharteredAccountantbeproducedforprice

adjustment.

SimilarworksmeansworkrelatedtowatersupplycomprisingofProviding,laying,jointingofwater pipeline of any

material or naturelike rising, feeder or distribution.

Averageannualconstructionturnoverontheconstructionworksnotlessthan50%oftheprobable
amount of contract during the last 5financialyears.

TheBiddershallhavepositivenetworthaspertheauditedBalanceSheetsoflastbyears.
Bid-Capacity-DELETED

Physical

(iPhysicalqualificationsfortheworkincaseofwatersupplyrelatedworksshallbeasbelow, (Deleted)

MinimumPhysicalRequirement

S.No [temofWor, Quantity

C. SuccessfulBiddershallemploy,A“ClassRegisteredElectricalContractorforelectricalworks.

1. Successfullyexecutedwouldmeansuccessfullycompletionandcommissioningofthe project.
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Annexure-D
(Seeclause6ofSection1NIT)

SPECIALELIGIBILITYCRITERIA
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Specifications

Annexure-E
(Seeclause2ofSection2-ITB&clause100fGCC)

EnclosedasAnnexureEwiththeTenderDocument
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ANNEXURE-F

(Seeclause3ofSection2-1TB)

Procedureforparticipationine-Tendering
1. RegistrationofBiddersone-TenderingSystem

All the PWD registered bidders are already registered on the new e-procurement [portal
https://www,mpeproc.gov.in.TheuseridwillbethecontractorIDprovidedtothemfromMPOnline. The
passwordforthenewportalhasbeensenttothebiddersregisteredemaillD.Formoredetails may

contact M/s Tata consultancy Services Corporate Block, 5"floor, DB city Bhopal-462011, emdjl id:
eproc helpdesk@mpsdc.gov.in.Helpdeskphonenumbersare availableonwebsite.

2. DigitalCertificate:

ThebidssubmittedonlineshouldbesignedelectronicallywithaclassllIDigitalCertificatetoestablishthe
identityofthebiddersubmittingthebidonline. ThebiddersmayobtainclasslliCertificateissuedbyanapproved
certifyingAuthorityauthorizedbythecontrollerofcertifyingAuthorities,governmentofindia. A

classllldigitalCertificateisissueduponreceiptoftherequiredproofsalongwithanapplication. Only
uponthereceiptoftherequireddocuments,adigitalcertificatecanbeissued.Fordetailsplease http:cca.gov.in. visit
Note:

Itmaytakeupto7workingdaysforissuanceofclassllldigitalcertificate;hencethebiddersareadvisedto
obtainthecertificateattheearliest. Thosebidderswhoalreadyhavevalidclassllldigitalcertificate need not obtain arother
Digital Certificate for thesame.

Thebiddersmayobtainmoreinformationandthe APPLICATIONFORMREQUIREDTOBE
SUBMITTED FOR THE ISSUANCE OFDIGITAL CERTIFICATE FROMAttp:cca.gov.in.

iiBidscanbesubmittedtillbidsubmissionenddate.Bidderwillrequiredigitalsignature bid

while

submission.Thedigitalcertificateissuedtotheauthorizeduserofapartnershipfirm/Privatelimited no-

company/Public Limited Company and user for online bidding will be considered as equivalent to a
objection certificate/powerof attorney to thatuser.

Incase of Partnership firm, majority of the partners have to authorize a specific individual throughauthorityletter
signedby maijority of partners of the firm.

IncaseofPrivateLimitedcompany,PublicLimitedCompany,theManagingDirectorhastoauthorizea
specificindividualthroughAuthorityLetter.Unlessthecertificateisrevoked,itwillbeassumedto
representadequateauthorityofthespecificindividualtobidonbehalfoftheorganizationforonlinebids
asperinformationTechnologyAct2000.ThisAuthorizedUserwillberequiredtoobtainadigital
certificate. TheDigitalSignatureexecutedthroughtheuseoftheresponsibilityofManagement/Partnersofthe
concerned firm to inform the Certifying Authority, if the authorized user changes, and apply for a fresh Digital
Certificate for the new Authorizeduser.

3. SetUpofBiddersComputerSystem:
Inorderforabiddertooperateonthee-tenderingSystem,theComputersystemofthebidderisrequired to be set yp for

Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are availabl¢ at
https://www.mptenders.gov.in.
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ReyDales:

Thebiddersarestrictlyadvisedtofollowthetimeschedule(Keydates)ofthebidoftheirsidefortasks
and responsibilitiesto participateinthebid,asallthestagesofeachbidarelockedbeforethetart
anddateandaftertheendtimeanddatefortherelevantstageifthebidassetbytheDepartment.

PreparationandSubmissionofBids

Thebiddershavetopreparetheironline,encrypttheirbiddataintheBidformsandsubmitBidofalltheenvelopes

time

and

documentsrelatedtotheBidrequiredtobeuploadedasperthetimeschedule mentioned in the key dates of the fotice

inviting e- Tenders after singing of the same by the Digital Signature of their authorized representatives.

Purchase ofBidDocument

ForpurchasingofthebiddocumentbiddershavetopayServiceChargeonlineONLY which is Rs.[jasper

BidDataSheet].CostofBiddocumentisseparatelymentionedinthedetailedNIT.TheBidDocument
shallbeavailableforpurchasetoconcernedeligiblebiddersimmediatelyafteronlinereleaseofthe
anduptoscheduledtimeanddateassetinthekeydates. Thepaymentforthecostofbiddocument

bemadeonlinethroughDebit/Creditcard.NetbankingorNeF TChallanthroughthepaymentgateway provided on
theportal.

Withdrawal,SubstitutionandModificationofBids

Biddercanwithdrawandmodifythebidbeforesubmissionenddate.

20
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ANNEXURE-G

(SeeclausedofSection2-ITB)

JOINTVENTURE(J.V.)

IfJ.V.isallowedfollowingconditionsandrequirementsmustbefulfilled-

berofpartnersinadointVentureshallnotexceed3(three). Thepartnersshallcomplywiththe
followingrequirements:
a. OneoRhepartnersshallbenominatedasbeingLeadPartner,andthisauthorizationshallbeevidenced

andfmancmgofthepro;e tmcludlngoperatlonandmamtenanceoﬂheworks AllmembersofJVshould - have
active participation in exgcution during the currency of the contract. This should not be
varied/modifiedsubsequentlywithoutpriorapprovaloftheemployer;

f. acopyofthedointVentureAgn emententeredmtobythepannersshaIIbesubmlttedW|ththeb|d

g Thejointventureagreementshallberegisteredatthetimeofagreement,soastobelegallyvalidand
bindingonallpartners.

2. Allthepartnersshouldmeetoutthemjnimumqualifyingcriteriarequiredforthebidandcollectivelymust
meetthecgtgriaspecifiedinfuII.FaiI etocomplywiththisrequirementwillresultinrejectionofthejoint
venture“sbid.

3. TheperformancesecurityofjointventurgshallbeinthenameofthepartnerLeadpartner/jointventure.

4. AttachthepowerofattorneyofthepartnergsauthorizingtheBidsignatory(ies)onbehalfofthejoint venture

5 AnindividualBiddercannotatthesametimebememberofaJointVentureapplyingforthisBid.Further, a
member of a particular Bidder Joint Veqture cannot be member of any other Bidder Joint Venture
applyingforthisbid.

6. AcopyoftheJointVentureagreemententeredintolythepartnersmadeonRs500/-Non-judicialstamp
dulynotarizedshallbesubmittedwiththebid.Howeyeratthetimeofagreementbiddershallgetthejoint
ventureagreementregistered,soastobelegallyvalidandbindingonallpartners.

1. Furnishdetailsofparticipationproposedinthejointventureasbelow:

PARTICIPATIONDETAILS FIRM,A"(Leadpaxtner) FIRM, B FIRM,C"
Financial
NameoftheBanker(s) \
Planning \
ConstructionEquipment N\
Keypersonnel \
ExecutionofWork(Givedetails
on contribution of each)

1. Thepartnersofd.V.shouldsatisfythequalificationcriteriaasbelow,

a. ThelLeadPartnermusthavetheshareof51%inthed.V.
b. Theotherpartner(s)musthaveashareofminimum25%intheJ.V.
. Theleadpartnerandtheotherpartnersmustalsomeet51%and26%ofth&allqualificationcriteria

in Annexure 'C'. However
y. For this purpose the
,Net-worthandfor

respectively except for the requirement of work experience describ
both the partners must satisfy the full (100%) qualification criteria joi
qualificationofindividualpartnersshallbeadded(forannualaverageturnov
BidCapacityOnly).
8. Forthemeetingtheminimumqualificationcriteriaofexperienceofsimilarnaturework,
i Outof3similarworksofvaluemorethan20%ofPAC,atleast2worksmustb
donebyleadpartnerandoneworktobedonebyotherpartner,
Or
i, Outof2similarworksofvaluemorethan30%o0fPAC,atleast1(one)workmust
bedonebyleadpartnerand1(one)worktobedonebyotherpartner,
Or
i, Incaseofonesimilarworkofvaluemorethan50%ofPACtheleadpartnermusthave
executedoneworkofvaluemorethan25.50%0fPAC(51%0f50%).Howevertheother partnermustsatisfy
thecriteriain(i)above i.e.,atleastoneworkof20%ofPAC,together the valueof worksexeguted byboth the
partners shallbemorethan50%0fPAC.
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ANNERURE-H

(Seeclausel2ofSection2ITB&clause4ofGCC)

ORGANIZATIONALDETAILS
(Tobeenclosedwithtechnicalproposal)

S.No.

Particulars

Details

1

RegistrationNo.issuedbycentralized

registrationsystemofGovt.ofMP orproof of
applicationforregistration

(Ifapplicable,scannedcopyofproofofapplication
for registration to be uploaded)

N

ValidregistrationofBidderinappropriateclass
throughcentralizedregistrationofGovt.ofMP

Registration
(ScannedcopyofRegistrationtobeuploaded)

NameofOrganization/Individual

Entityof Organization
Individual/Proprietary Firm/Partnership Firm
(Registered under Partnership Act)/ Limited
Company(RegisteredundertheCompanies

Act-1956)/Corporation

AddressofCommunication

TelephoneNumberwithSTDCo

FaxNumberwithSTDCode

MobileNumber

E-mailAddressforallcommunication

DetailsofAuthorizedRepresentative

Name

Designation

PostalAddress

TelephoneNumberwithSTDCo

FaxNumberwithSTDCode

MobileNumber

E-mailAddress

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of

AssociationandMemorandumofAssociationalongwithregistrationcertificateofthecompanyshall

to beenclosed.
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SignatureofBidderwithSegl

Date:




Note:
1
2.

Envelope-B,TechnicalProposal

Annexure—|

(Seeclausel4ofSection20fITB)

TechnicalProposalshallcomprisethefollowingdocuments:

S.No.

Particulars

Detailstobesubmitted

Experience-FinancialandPhysical

Annexure-l(Format:I-1

AnnualTurnover

Annexure-l(Format:|-2

Listoftechnicalpersonnelforthekey
positions

Annexure-l(Format:I-3)

ListofKeyequipment“s/machines
for quality control labs

Annexure-l(Format:1-4)

ListofKeyequipment“s/machines
for construction work

Annexure-l(Format: -5

TechnicalProposalshouldbeuploadeddulypagenumberedandindexed.
TechnicalProposaluploadedotherwisewillnotbeconsidered.
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Annexure—l(Format:I-1)

(Seeclausel4ofSection20fITB
FINANCIAL&PHYSICALEXPERIENCEDETAILS
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A. FinancialRequirement
Thebiddershouldhavecompletedeitherofthebelow:

a) threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountof contract
during the last 7 financial years;or

b) twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamountof contract
during the last 7 financial years;or

¢) onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamount of
contract during the last 7 financialyears;

Tobefilledinbythecontractor:
i.  Detailsofsuccessfullycompletedsimilarworksshallbefurnishedinthefollowingformat.
i. — Certificatedulysignedbytheemployershallalsobeenclosedforeachcompletedsimilarwork.

B.

Agreement Nameof Dateof Date of Amountof Employer's
Number&Year Work WorkOrder Completion Contract Nameand
Address
Existingcommitments—(Valueof‘C’forBidCapacityformula)(Deleted)
Agreement Nameof Dateof Date of Amountof Amount Employer's
Number& Work Work Completion Contract Nameand
Year Order Address

PhysicalRequirement:

Executionofsimilaritemsofworkinanyonefinancialyearduringthelast3financial
yearsshouldnotbelessthanthe minimum physical requirement fixedforthe work.

ActualQuantityExecuted

S.No. Particulars (Tobefilledinbythecontractor)
Year-1 Year-2 Year-3
Physicalqualificationrequirement Yes/No

Note:1.Certificatedulysignedbytheemployershallbeenclosedfortheactualquantityexecutedinanyone year
during the last 7 financialyears.

2. Similarworks:AsdescribedanddetailedinClause‘A’ofAnnexure‘C’
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Annexure—l(Format:I-4)

(Seeclausel4ofSection20fITB)

ListofKeyEquipment“s/MachinesforQualityControlLabs

ThepipestobeprocuredunderthiscontractshallbeasperrelevantlScodesofpracticeandinspectedby 3rd party.

The certificate in this regard shall be furnished by the Contractor.

FormonitoringthequalityoftreatedwatertheLaboratoryasperAppendix15.7and15.8cfManualon Water supply
and Treatment (CPHEEO) with uptodate amendments ifany.

ApartfromaboveforthevariouscivilworksfollowingEquipment’s/Machinesshallberequiredforquality control.

Nsd NameofEquipment/Machine Quant Nameof Eﬂgigrm%]rt\ Quantity
Diggingtoolslikepickaxe,
shovel,etc. One
ISSievesNos.withlidandpan ONE
(90mm,80mm,63mm, SET
53mm,45mm,37.5mm,
26.5mm, 19mm,13.2mm,
11.2mm,9.5mm,4.75mm,
2.8mm,5.6mm,3.35mm,
2.36mm,600Micron,
425Micron,300Micron,
150Micron,180Micron,
90Micronand75
SandPouringCylinderwithtray o
complete for field Density test ne
Speedy moisture meter 0
completewithchemicals ne
Straightedgess.uumetrewid | wo
Liquid Limit andplastic limit One
(FSlgBRRARIGRRIRIE WiIth
Electronic/digitalbalancebkg One
Panbalancewithweightbox,5
kg. One
Slumpcone | wo
Concretecubemoulds(150mm Twelve
X 150mm) no.
Freeswellingindextest .
Apparatus Sixn
Flakiness and elongation testing
gauges Twon
VVaterabsorptiontestapparat Une
Specificgravitytestapparatus Une
B.S.compactionapparatus One
N One
Provingrings each
Glassware One
Three
Autolevelandstaff nos.
Rapidmoisturemeter une
PostHoleAugerwith One
extensions
Measuringtape, One
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spatula, glassware,

porcelaindish,pestle

mortar

StandardProctorDensity Test One

Apparatus with rammer

Electronic/digitalbalance One

kgwiththeleastcountof

0.01gm

CamberBoard Two

Core Cutter (10 cm dia) One

10cm/15cmheightcompletewith

dollyand

Hummer.

CBRTestingmachine Onen

Oven(ambientto200°C) Onen

Digital Thermometers Three
no.

AggregateSoundness Onen

testapparatus

Concretecubetesting Onen

machine

Firstaidbox Onen

SamplingPipette Onen

Balance Onen

DialGauges SixN

Thicknessgauge One

Waterstill(4ft.) Onen

A.1.V.testingequipment Onen

Theabovelistofessentialequipment forqualitycontrolis forguidanceandisnot complete.

Otherapparatus andequipment asdesired/required bytheEngineer-in-Chargeshallbeprocuredby the
Contractor
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ANnexure—frormat.I-o)

LISTOFEQUIPMENTS/ MACHINESFORCONSTRUCTIONWORK

(Seeclausel4ofSection20fITB)

Minimumrequirement AvailablewiththeBidder
S.No. Name of Quantity Name of Quantity
Equipment/ Equipment/
Machinery Machinery
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Annexure =J

FINANCIALBID (Seeclausel4ofSection2of ITB)

(TO BE CONTAINED IN ENVELOPE C)

NAME GOVERNMENT OF MADHYA PRADESH DEPARTMENT

Nameof 1710 ) 1 T

AMOUNTOFCONTACIRS.......cocuiiiiiiiiie e
Amount Of  E.M. RS e
CostofTenderFOrmRS.........ococoevnneeinnccsrneeee VideM.R.No.&Date.........c.ccccrrrunnee.
TimeallowedforCompletion............ccoeernnesenneeiee Monthsincluding/Excludingrainy season

I/Weherebybidfortheexecutionoftheaboveworkspecifiedintheunderwrittenmemorandumwithinthetime
specifiedin suchmemorandum at  (in fIQUrES)...cooeiiiii e (in words)
................................................................... percentbelow/aboveoratparonUADDSORw.e.f.10"May29012
(based on the Bill of Quantities and item wise rates given) in all respects and in accordance with the
specifications, scope of work, and instructions in writing in all respect in accordance with such conditions so
farasapplicable.l/Wehavevisitedthesiteofworkandam/arefullyawareofallthedifficultiesandconditions likely to
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regards to
accessibilities of site and quarries/kilns, nature and the extent of ground, working conditions including
stacking of materials, installation of tools and plants conditions effecting accommodation and
movementoflabouretcrequiredforthesatisfactoryexecutionofcontract.

Shouldthisbidbeaccepted,l/Weherebyagreetoabidebyandfulfillallthetermsandprovisionsofthesaid
conditionsofcontractannexedheretosofarasapplicable,orindefaultthereoftoforfeitandpay Governor of Madhya
Pradesh or his successors in office the sum of money mentioned in the said conditions.

Notes:

l Onlyone rate ofpercentageabove orbelow oratparbasedontheBillof Quantitiesand itemwise rates
therein shall be quoted.

tothe

given

. Percentage shallbe quoted in figures as  wellasinwords.Ifanydifferenceinfiguresandwprdsis
foundlowerofthetwoshallbetakenasvalidandcorrectrate.lfthebidderisnotreadytoaccept such valid and c.morrect

rate and decline to furnish performance security andsigntheagreement,his earnest money deposit s
forfeited.

Il In case the percentage “above” or “below” is not given by the bidder, his bid shall be treated a
responsive.

V. All duties, taxesandotherleviespayablebythebiddershallbeincludedinthepercentage by the bidder.

SignatureoftheBidder Name
of Bidder

Dated............ dayof .....cceveeennne 20

30
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quoted




31

SignatureoftheOfficerbywhomaccepted



PERCENTAGERATETENDERANDCONTRACTFOR WORKS
GeneralRulesandDirectionfortheGuidanceofContractor

L Tenderisbeinginvitedfortheworksproposedincontract,theamountofworkproposedincontractis Rs.
489.20 Lacs.

Thedetailsofthework tobecarriedoutas wellas the datefor submittingand openingtendersandthe time
allowed for carrying out the work, also theamountofearnestmoneytobedepositedwiththe tender and the
amount of the security deposit to be deposited by the successfultendererandthe
percentage,ifany,tobedeductedfrombillsisgiveninTender.ltalsostatesifany,refundofquarry fees, royalties,
and ground rents is to be granted. The specifications, scope and drawingsalongwith schedule of items ang
rates of the various descriptions of work, and all other documents required in connection with the work are
open for inspection by thecontractorattheofficeoftheauthorityselling the tender forms during office hours.

Furtherthatthescheduleofitemalongwiththeratespayableisbeingattachedwiththetender documents  an in
theevent of variationinratesgiveninsuch listwith theschedule ofRatesgiven in UADDSORw.e.f. 02/08/201R, the
rates givenintheS.0O.R.shall prevail.

2. Intheeventofthetenderbeingsubmittedbyafirm,itmustbesignedseparatelybyeachmember
thereof.Intheeventoftheabsenceofanypartner,itmust besignedonitsbehalfbya person holding a
powerofattorneyauthorizinghimtodoso.Suchpowerofattorneyshouldbeproducedwiththetender and it must fisclose
that the firm is duly registered under the Indian Partnership Act.

3. Any person, who submits a tender, shall fillupaboveorbelowtheC.S.R. specifiedin tender, | heis
willingtoundertakethework.OnlyonerateofpercentageaboveorbelowtheC.S.R.onall the
scheduleitemsshallbenamed.Tenders,whichproposeanyalterationinthework,specifiedinthesaid
N.I.T.orinthetimeallowedforcarryingouttheworkortendercontaininganyotherconditions sort will be liable ofany
to rejection.

4, Theauthorityreceivingthetenderorhisdulyauthorizedassistantwillopentendersinthepresenceof
anyintendingcontractorswhomaybepresentatthetime.Andwillentertheamountoftheseveral
tendersinacomparativestatementinasuitableform.Receiptsforearnestmoneywillbegiventoall
thetendererexceptthosewhosetendersarerejected,andtheearnestmoneyisrefundedontheday the tendels are

opened.

5, TheOfficerscompetenttodisposeofthetendersshallhaverightofrejectingalloranyofthetenders.

6. Thereceiptofaclerkforanymoneypaidbythecontractorwillnotbeconsideredas acknowledgment of any
payment to the Authority, authority shall not be responsible for acknowledgment of payment for selling
the tender to the contractor, and Contractor shall only be responsible for
procurementofreceiptsignedbytheauthorityoranyotherpersondulyauthorizedby him.

7. Thememorandumofworktenderedfor,andthescheduleofmaterialstobesuppliedby the
Departmentandtheirissueratesbefilledinandcompletedbeforethetenderformisissued.Ifaformisissued toan

intendingtendererwithouthavingbeenso filledincomplete, thesameshallrequest theofficetohave this donejbefore
he completes and delivers the tender.
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MATERIALSTOBEISSUED BYTHEDEPARTMENT

Annexure—K
(Seeclausel50fSection20fITB)

S.No

Nameofmaterial

Rate(Issuerate)

Unit

Remarks
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No.

To,

Subject:

DearSir(s),

Annexure—L

(Seeclause21ofSection2of ITB)

LETTEROFACCEPTANCE(LOA)
Dated:

M/s.

(Name and address of thecontractor)

(Nam

eoftheworkasappearinginthebidfor the work)

Yourbidfortheworkmentionedabovehasbeenacceptedonbehalfofthe(NameofULB)
atyourbidedofferasperscope ofworkgiventherein.

Youarerequestedtosubmitwithin15(Fifteen)daysfromthedateofissueofthisletter:

b.  Theperformancesecurity/performanceguaranteeofRs. (infigures)(Rupees
inwords only). Theperformance

securityshallbeintheshapeoftermdepositreceipt/bankguaranteeofanynationalized/ schedule
commercial bank valid upto three months after the expiry of defects liabilityperiod.
¢.  Signthe contractagreement.

Pleasenotethatthetimeallowedforcarryingouttheworkasenteredinthebidis
months including/excluding rainy season,shall bereckoned from the date ofsigningthe contract
agreement.

Signingthecontractagreementshallbereckonedasintimationtocommencementofworkandnoseparate
letterforcommencementofworkisrequired. Therefore,aftersigningoftheagreement, you are
directedtocontactEngineer-in-chargefortakingthepossessionofsiteandnecessaryinstructionstostart the york.

Yours faithfully

ChiefMunicipalOfficer
NagarPalikaParishadShivpuri

33




Annexure-M
(Seeclause22o0fSection20fITB)

PERFORMANCESECURITY/ADDITIONALPERFORMANCESECURITY

To
[NameofEmployer]
[AddressofEmployer]
WHEREAS [name and Address ofContractor]
(Hereinaftercalled“the Contractor’)hasundertaken,inpursuanceoflLetterofAcceptanceNo.
Dated toexecute [NameofContractandbriefdescriptionofWorks](hereinafter

called“theContract”).

ANDWHEREASithasbeenstipulatedbyyouinthesaidContractthatthecontractorshallfurnish
youwithaBankGuaranteebyarecognizedbankforthesumspecifiedthereinassecurityforcompliance with his obligg
accordance with the contract;

ANDWHREREASwehaveagreedtogivetheContractorsuchaBank Guarantee:

NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouonbehalf of the Contrg
up to a totalof [amountofGuarantee]* (inwords),suchsum
being payable in the types and proportions of currencies in which the contract price is payable, and we
undertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysumorsums
within thelimitsof [amountofGuarantee]asaforesaidwithoutyourneedingtoprove
showgroundsorreasonsforyourdemandforthesumspecifiedtherein.

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractorbefore
presenting us with the demand.

We furtheragreethatnochangeoradditiontoorothermodificationof thetermsoftheCont
theWorkstobeperformedthereunderorofanyoftheContractdocumentswhichmaybemadebetween

ionin

ctor,

orto

actof

youandtheContractorshallinanywayreleaseusfromanyliabilityunderthisGuarantee,andwehereby waivenotice of any

such change, addition or modification.

This Guaranteeshallbevaliduntil3(three) monthsfromthedateofexpiryoftheDefectLiability
Period.

Signature, Name and Seal oftheGuarantor

Name of
Bank

Address

Phone No., Fax No., E-mail Address, of SigningAuthority

Date
34




*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractPricespecified
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intheContractincludingadditionalsecurityforunbalancedBids,ifanyanddenominatedinindianRupees.

36



37




38




SECTIONS3
ConditionsofContract

Part—IGeneralConditionsofContract[GCC]

TableofClausesofGCC

Sno Particulars Sno Particulars
A. General 27TPaymentsforVariationsand/or
ExtraQuantities
- 4 Nocompensationforalterationsin
1Definitions orrestrictionofworktobecarried
InterpretationsandDocuments 3 23 Nolnterestpayable
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A. General
DEFINITIONS
BillofQuantities:meansthepricedandcompletedBillofQuantitiesformingpartoftheBid.

ChiefEngineer:meansChiefEngineeroftheZone/basinconcerned.

Completion:meanscompletionoftheworkascertifiedbytheEngineer-in-Charge,inaccordancewith
provisionsofagreement.

Contract: meanstheContractbetweentheEmployerandtheContractortoexecute,completeand/or
maintain the work. Agreement is synonymof Contract and carries the same meaning whereverused.

ContractDataSheet:meansthedocumentsandotherinformationwhichcompriseofthe Contract.

Contractor:meansapersonorlegalentitywhosebidtocarryouttheworkhasbeenacceptedby
theEmployer.

Contractor'shid:meansthecompletedbiddocumentsubmittedbytheContractortothe Employer.
ContractAmount:meanstheamountofcontractworkedoutonthebasisofacceptedbid.

CompletionofWork:meanscompletionoftheentirecontractedwork.Exhaustionofquantityof

an
particular item mentioned in the bid document shall not imply completion of work or an§
componentthereof.
Day:meansthecalendarday.
Defect:meansanypartoftheworknotcompletedinaccordancewiththespecificationsincludedin
thecontract.
Department:meansdepartmentofurbanadministrationanddevelopment,MadhyaPradesh and
NagarPalikaParishad,Shivpuriasthecasemaybe. ) ) ) ]
Drawings:meansdrawingsincludingcalculationsandotherinformationprovidedorapprovedtheEngineer-

by
in-Charge.
Employer:meansthepartyasdefinedintheContractData,whoemploystheContractortocarryout
thework.Theemployermaydelegateanyorallfunctionstoapersonorbodynominatedbyhimfor specified functiony. The

word Employer/Government/Department wherever used denote theEmployer
Engineer:meansthepersonnamedincontractdatasheet.
Engineerincharge:meansthepersonnamedinthecontractdata.
EngineerinChief:EngineerinChiefofDirectorate,UrbanAdministrationandDevelopment

Equipment:meanstheContractor'smachineryandvehiclesbroughttemporarilytotheSitefor
executionofwork.

Government:meansGovernmentofMadhyaPradesh.
InWriting:meanscommunicatedinwrittenformanddeliveredagainstreceipt.

Material:meansallsupplies,includingconsumables,usedbytheContractorforincorporationin
thework.

Schedule ofRates:means, ScheduleofRatesquOR)ofUrbanAdministrationandDeveIopment
Department,GovernmentofMadhyaPradeshw.e.f.02"Aug2012withuptodateamendments

Superintendingengineer:meanssuperintendingengineeroftheconcerneddivisionofthempurban
administration&developmentdepartmentasthecase maybe.

Stipulateddateofcompletion:meansthedateonwhichtheContractorisrequiredtocompletethe work.
The stipulated date is specified inthe ContractData.

Specification:meansthespecificationoftheworkincludedintheContractandanymodificationor
additionmade or approved by theEngineer-in-Charge.
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employermayextendthistimelimitbyanother14days,asandwhenrequired.

Sub-Contractor:meansapersonorcorporatebodywhohasaContract(dulyauthorizedbythe
employer) withthe Contractor tocarry out apart of theconstructionwork under theContract.

TemporaryWork:meansworkdesigned,constructed,installed,andremovedbytheContractorthat are
needed for construction or installation of thework.

Tender/Bid,Tenderer/Bidder:arethesynonymsandcarrythesamemeaningwhereeverused.
UADD:UrbanAdministrationandDevelopmentDepartment

Variation:meansanychangeinthescope/nature/quantities/specificationsofwork,instructed
approved by the competentauthority under this contract.

Work:theexpression"work"or"works"whereusedintheseconditionsshallunlesstherebesomethingeither
inthesubjectorcontextrepugnanttosuchconstruction,beconstruedandtakentomeanthe
byvirtueofcontract,contractedtobeexecuted,whethertemporaryorpermanentandwhether original,
substituted oradditional.

INTERPRETATIONSANDDOCUMENTS

Interpretations
Inthecontract,exceptwherethecontextrequiresotherwise:

a. wordsindicatingonegenderincludeallgenders;

b.  Wordsindicatingthesingularalsoincludethepluralandviceversa.

¢. provisionsincludingtheword“agree”,“agreed”or“agreement’requiretheagreementtobe
recorded in writing;

d. written”or‘inwriting”’meanshand-written,type-written, printedorelectronicallymade,and
resulting in a permanent record;

DocumentsFormingPartofContract:

1. NITwithallamendments.

2. InstructionstoBidders

3. ConditionsofContract:
i. PartlGeneralConditionsofContractandContractData;withallAnnexures
i. PartliSpecialConditionsofContract.

Specifications

Drawings

BillofQuantities

TechnicalandFinancialBid

Agreement

9. Anyotherdocument(s),asspecified.
LanguageandLaw

ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContractData.

Communications
Allcertificates,noticeorinstructiontobegiventotheContractorbyEmployer/Engineershallbesent

and

work
alfered,

ontheaddressorcontactdetailsgivenbytheContractorinfAnnexureHof ITB].Theaddress and contract detfils for
communication with the Employer/Engineer shall be as per the details given inContract DatgSheet.
Communication between parties that are referred to in the conditions shall be inwriting.Thenoticegent by
facsimile (fax) or other electronic means (email) shall also be effective on confirmation|| ofthe

transmission.Thenoticesentbyregisteredpostorspeedpostshallbeeffectiveondeliveryoratthe

expiryofthenormaldeliveryperiodasundertakenbythepostalservice.lncase ofanychangein

addressforcommunication,thesameshallbeimmediatelynotifiedtoEngineer-in- Charge

Subcontracting

SubcontractingshallbepermittedforcontractsvaluemorethanamountspecifiedintheContract Data
with following conditions.
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approvaloftheEmployerinwriting,butwillnotassignt ontractingshallnot alter the Contiactor's

obligations.
b.  Thefollowingshallnotformpartofthesub-contracting:
i. hiringoflabourthroughalabourcontractor,
i. thepurchaseofMaterialstobeincorporatedintheworks,
iii. hiringofplant&machinery
¢. Thesub-contractorwillhavetoberegisteredintheappropriatecategoryinthecentralised
registration system for contractors of the GoMP.

Personnel

TheContractorshallemployfortheconstructionworkandroutinemaintenance the teghnical
personnelasprovidedintheAnnexurel-3ofBidDatasheet,ifapplicable.lftheContractorfailsto
deployrequirednumberoftechnicalstaff,recoveryasspecifiedinthe ContractDatawillbe from the made
Contractor.

IftheEngineeraskstheContractortoremoveapersonwhoisamemberoftheContractor'sstaffor
work force, statingthe reasons, the Contractor shall ensurethatthe personleavestheSite within

three days and has no further connection with the Worksin the Contract.

ForceMajeure
Theterm"ForceMajeure"meansanexceptionaleventorcircumstance:
a) Whichisbeyondaparty“scontrol,
b) Whichsuchpartycouldnotreasonablyhaveprovidedagainstbeforeenteringintothe contract,
C) Which,havingarisen,suchpartycouldnotreasonablyhaveavoidedorovercome,and
d) Whichisnotsubstantiallyattributed totheotherParty
ForceMajeuremayinclude,butisnotlimitedto,exceptionaleventsorcircumstancesofthekind
listedbelow, solong as conditions (a) to(d) above are satisfied:
() War,hostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies),
(i) Rebellion,terrorism,sabotagebypersonsotherthanhecontractorsPersonnel,revolution,
insurrection,military or usurped power, or civil war,
(il Riot,commotion,disorder,strikeorlockoutbypersonsotherthantheContractor‘sPersonnel,

(v) Munitionsofwar,explosivematerials,ionisingradiationorcontaminationbyradioactivity,except ass mpay be

attributed to the Contractor"s use of such munitions, explosives, radiation orradioactivity, and
(v Naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanicactivity,
Intheeventofeither party being rendered unableby forcemajeureto performany duty or discharge

any

responsibility arising out of the contract, the relative obligation of the party affected by such force majgure

shall upon notification to the other party be suspended for the period during
forcemajeureeventlasts. Thecostand losssustained by eitherparty shall be borneby respective parties
the period of extensiongrantedtotheContractorduetoForceMajeurethepriceadjustment

clauseshallapplybutthepenaltyclauseshallnotapply.ltisclarifiedthatthissubclauseshallnot

hich
For

giveeligibilityforpriceadjustmenttocontractswhichareotherwisenotsubjecttothebenefitofPrice adjustmentglause.

Thetimeforperformanceoftherelativeobligationsuspendedbytheforcemajeureshallstand

extendedbytheperiodforwhichsuchcauselasts.Shouldthedelaycausedbyforce najeure

exceed twelvemonths, the parties to thecontractshallbeatlibertytoforeclosethecontract holdingmutual
discussions.

Contractor'sRisks

All risksof lossofordamagetophysicalproperty andofpersonalinjuryanddeath,whicharise during and in
consequence of the performance of the Contract, are the responsibility of

Contractor.

All risksand consequences arising fromthe inaccuracies or falseness of the documentsinformation
submitted by the contractor shall be the responsibility of the Contractornotwithstandingthefactthat the
department has approved designs/drawings or other documents.

LiabilityforAccidentstoPerson

ThecontractorshallbedeemedtohaveindemnifiedandsavedharmlesstheGovernmentand/orthe
employer,againstallaction,suits,claims,demands,costsetc.arisinginconnectionwithinjuries
sufferedbyanypersonsemployedbythecontractororhissubcontractorfortheworkswhether
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heGenerallaworunderworkman'scompensationAct,oranyotherstatuteinforceatthetimeof under
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10.

11,

12,

13.

14,

stepsproperly to ensure against any claim there under.

ContractortoConstructtheWorks

TheContractorshallconstruct,installandmaintaintheWorksinaccordancewiththeSpecifications and Drawipgs as

specified in the Contract Data

Inthecaseofanyclassofworkforwhichthereisnosuchspecificationasismentionedincontract Data, such worfk shall

be carried out in accordance with the instructions and requirement of the Engineer- in-charge.
Thecontractorshallsupplyandtakeuponhimselftheentireresponsibilityofthesufficiencyofthescaffolding,

timbering, Machinery, tools implements and generally of all means used for the fulfilmentofthiscontract ywhether

such means may or may not approvedofor recommendedby the Engineer.

Discoveries
Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthe

Site

shallbethepropertyoftheEmployer. TheContractorshallnotifytheEngineerofsuchdiscoveries andcarry ofit the

Engineer's instructions for dealing with them.

DisputeResolutionSystem
NodisputecanberaisedexceptbeforetheCompetentAuthorityasdefinedinContractdatain
writinggivingfulldescriptionandgroundsofDispute. Itisclarifiedthatmerelyrecordingprotestwhile ac(
measurementand/orpaymentshallnotbetakenasraisingadispute.
Noissueofdisputecanberaisedafter45daysofitsoccurrence.Anydisputeraisedafterexpiryof
45daysofitsfirstoccurrenceshallnotbeentertainedandtheEmployershallnotbeliablefor arising out of such
disputes.

TheCompetentAuthorityshalldecidethematterwithin45days.
AppealagainsttheorderoftheCompetentAuthoritycanbepreferredwithin30daystotheAppellateAuthority
asdefinedintheContractdata. TheAppellateAuthorityshalldecidethedisputewithin45 days.

Appeal against the order of the Appellate Authority can be preferred before the adhya Pradesh
ArbitrationTribunalconstitutedunderMadhyaPradeshMadhyasthamAdhikaranAdhiniyam,1983. The
contractor shall have to continue execution of the works with due diligence notwithstanding

pendency ofa dispute before any authority or forum.

B. TimeControl
Programme

tepting

claims

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for apptoval a

Programme showing the general methods, arrangements, order,and timingforalltheactivities in the W
the construction of works.
The program shall be supported withall thedetailsregarding keypersonnel,equipmentand
machineryproposedtobedeployedontheworksforitsexecution.Thecontractorshallsubmitthe
listofequipmentandmachinerybeingbroughttosite,thelistofkeypersonnelbeingdeployed,the
listofmachinery/equipment“sbeingplacedinfieldlaboratoryandthelocationoffieldlaboratoryalong with the
Programme
AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogressachievedoneach
activityandtheeffectoftheprogressachievedonthetimingoftheremainingWorks,includinganychanges  tg
sequence of the activities.
TheContractorshallsubmittotheEngineerforapprovalanupdatedProgrammeatintervalsno
longerthantheperiodstatedintheContractData.lftheContractordoesnotsubmitanupdated
Programmeuwithinthisperiod,theEngineermaywithholdtheamountstatedintheContract
fromthenextpaymentcertificateandcontinuetowithholdthisamountuntilthenextpaymentafter the  date
whichthe overdue Programme has been submitted.
TheEngineer'sapprovaloftheProgrammeshallnotaltertheContractor'sobligations

ExtensionofTime
If the Contractordesires an extension oftimeforcompletionoftheworkonthe groundofhishavin

prksfor

the

Data
on

gbeen

unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, tothe Enginger-in-

charge,on accountofwhichhedesiressuchextension.Engineer-in-chargeshallforwardthe aforesaid appl
to the competent authority as prescribed.
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15,

16.

17.

18.

19.

The competent authority shall grant suchextension at each such occasion within a period of 30 days of
receiptofapplicationfromcontractorandshallnotwaitforfinalityofwork.Suchextensionsshall be grantedin
accordance with provisions under clause -7or clause- 15 of this agreement.
In case of the work already in progress, the contractor shall proceed with the execution of thr works,
including maintenance thereof, pendingreceiptofthedecisionofthecompetentauthority

as
aforesaidwith all due diligence.

Compensationfordelay
Thetimeallowedforcarryingoutthework,asenteredintheagreement,shallbestrictlyobservedby the

Contractor.

Thetimeallowedforexecutionofthecontractshallcommencefromthedateofsigningofthe agreement. It is

clarified that the needfor issue of work order is dispensed with.
IntheeventmilestonesarelaiddownintheContractDataforexecutionoftheworks,thecontractor shall have

to ensure strict adherence to the same.
FailureoftheContractortoadheretothetimelinesand/ormilestonesshallattractsuchliquidated damages

as islaid down in the Contract Data
IntheeventofdelayinexecutionoftheworksasperthetimelinesmentionedinthecontractdatatheEngineer-in-
chargeshallretainfromthebillsoftheContractorAmountequaltotheliquidated damages liveable untilthe
contractormakes such delaysgood. However,theEngineer-in-charge shall accept bankable securityinlieu of
retaining such amount.

Ifthecontractoris givenextensionoftime after liquidated damages have been paid,the engineerincharge shall
correct any over payment of liquidated damages by the Contractor in the nextpayment certificate.
Intheeventthecontractorfailstomakegoodthedelayuntilcompletionofthestipulatedcontract  period  (including
extension of time) the sum so retained shall be adjusted againstliquidateddamageslevied.

C. QualityControl
Tests

TheContractorshallberesponsiblefor:

a.  Carryingoutthetestsprescribedinspecifications,and
b. Forthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere. The
contractor shall have to establish field laboratory within the time specified and having such
equipment's as are specified in the Contract Data.
Failureofthecontractortoestablishlaboratoryshallattractsuchpenaltyasisspecifiedin Contract Data. the
Tenpercentofthemandatorytestsprescribedunderthespecificationsshallbegotcarried
out

throughLaboratoriesaccreditedbyNationalAccreditationBoardofLaboratories(NABL)bytheEngineer-In-
ChargeandthecostofthesuchtestingshallbedeductedfromthepaymentsduetoContractor.
CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod
ThedefectliabilityperiodofworkinthecontractshallbetheContractData
TheContractorshallpromptlyrectifyalldefectspointedoutbytheEngineerwellbeforetheendof
theDefectLiabilityPeriod. TheDefectLiabilityPeriodshallautomaticallystandextendeduntilthe defect is rectified.
IftheContractorhasnotcorrectedaDefectpertainingtotheDefectLiabilityPeriodtothesatisfaction ofthe
Engineer,withinthetimespecifiedby the Engineer,the Engineerwillassess thecostofhaving the Defect
corrected, and the cost of correction oftheDefectshallberecoveredfromthe Performance Security or any
amount due or that may become duetothecontractorandother availablesecurities.

D. CostControl

Variations -ChangeinoriginalSpecifications,Designs,Drawings etc.
TheEngineerinchargeshallhavepowertomakeanyalterations,omissionsoradditions toor
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substitutionsfortheoriginalspecifications,drawings,designsandinstructions,thatmayappear
himtobenecessaryduringthe progressof theworkandthecontractorshallcarryoutthe workin
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20.

21,

22,

23.

24,

accordancewithanyinstructionswhichmaybegiventohiminwritingsignedbytheEmployer,andsuch m
red

alterations, omission, additions or substitutions shall not invalidate the contract and any alt

additionalorsubstitutedwork,whichthecontractormaybedirectedtodointhemannerabovespecified, as |part

of the work, shall be carried out by the contractor on the same conditions in al
respectsonwhichheagreetodothemainwork.
Thetimeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, additiona
orsubstitutedworkbearstotheoriginalcontractworkandthecertificateoftheEngineerincharg
shallbeconclusiveastosuchproportion.
Extraitems
Allsuchitemsduetoalterations,omissionsoradditionstoorsubstitutions,whicharenotinthe
pricedBOQ shall be treated as extra items.

PaymentsforVariationsand/or ExtraQuantities
Theratesfortheadditional(ExtraQuantities),alteredorsubstitutedwork/extraitemsunderthis
clauseshallbeworkedout inaccordancewiththefollowingprovisionsintheirrespectiveorder:-
Thecontractorisboundtocarryouttheadditional(Extraquantity),workatthesameratesasare specified
in the contract for the work.
Iftheitem,isnotinthepricedBOQandisincludedintheSOR ofthedepartment, therateshallb
arrivedatby applyingthe quotedtender percentageon the SORrate.
IftheratesofthealteredorsubstitutedworkarenotprovidedinapplicableSOR-suchrateswillb
derivedfrom theratesfor asimilarclass(type)ofworkasisprovidedinthecontract(priced BOQ)for
thework.
Iftheratesareforthealtered,substitutedworkcannotbedeterminedinthemannerspecifiedinth
subclause(c)above-thentheratesforsuchcompositeworkitemshallbeworkedoutonthebasiso
theconcernedscheduleofratesminus/plusthepercentagequotedbythecontractor.
If the rates of a particular part or parts of the item is not in the schedule of rates andthe rates for the
altered,orsubstitutedworkitemcannotbedeterminedinthemannerspecifiedinsubclause(b)t
(d)above,therateforsuchpartorparts willbedeterminedbytheCompetentAuthorityasdefinedin
theContractdataonthebasisoftherateanalysisderivedoutofprevailingmarketrateswhenthe
workwasdone.

But under no circumstances, the contractor shall suspend the work on the plea of non-acceptabiljty o

ratesonitemsfallingundersubclause(a)to(d).Incasethecontractordoesnotaccepttherateapproved by
Engineerinchargeforaparticularitem,thecontractorshallcontinuetocarryout the
itemattheratesdeterminedbytheCompetentAuthority. Thedecisiononthefinalratespayable shall be

arrivedat throughthe dispute settlement procedure.

Nocompensationforalterationsinorrestrictionofworktobecarriedout.

If at any time after the commencement of the work, the Government, for any reason whatsoever, no

requirethewholeoranypartoftheworkasspecifiedinthebidtobecarriedout,theEngineericharge
shallgivenoticeinwritingofthefacttotheContractorandwithdrawthatwholeoranypartof
thework.
TheContractorshallhavenoclaimtoanypaymentsor compensationwhatsoever,onaccountofany
profitoradvantagewhichhemighthavederivedfromtheexecutionofworkinfulloronaccountof
anylossincurredforidlemenandmachineryduetoanyalterationorrestrictionofworkfor
whatsoever reason.
TheEngineerinchargemaysupplementtheworkbyengaginganotheragencyto executesuch
portionof the work, without prejudice to his rights.

NolnterestPayable
NointerestshallbepayabletotheContractoronanypaymentdueorawardedbyanyauthority.

RecoveryfromContractors
WheneveranyclaimagainsttheContractorforthepaymentarisesunderthecontract,the Department shall bé
entitled to recover such sum by:

()Appropriating,inpartorwholeofthePerformanceSecurityandadditionalPerformanceSecurity,
any;and/orSecuritydepositand/or anysumspayableunderthecontracttothecontractor..

()Iftheamountrecoveredinaccordancewith(a)aboveisnotsufficient,thebalancesummayb
recoveredfromanypaymentduetothecontractorunderanyothercontractorofthedepartment including the segurities
which become due for release.

(cThedepartmentshall,furtherhaveanadditionalrighttoeffectrecoveriesasarrearsoflandrevenu under the M.P. lland
revenue Code.
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25,

26.

26.3.

21.

28,

Tax

Therates(incaseofpercentageratebids)/lump-sumoffer(incaseoflump-sumbids)quotedbytheContractor
shallbedeemedto beinclusiveof theduties,royalties, leviesandtaxesexceptGoods and3ervice
Tax(GST).TheamountofapplicableGSTwillbepaidseparatelytothecontractorwitheachbill atthe time

ofpayment.Buttheratesshallbeexcludingexcisedutyexemptiononpipesas perNorms
Theliability,ifany,onaccountofquarryfees,duties,taxes(exceptGST)royaltiesandleviesin
respectofmaterialsactuallyconsumedorservicesrenderedonpublicwork,shallbebornebytheContractor.
AnyChangesinthetaxesduetochangeinlegislationorforanyotherreasonshallnotbepayableto
thecontractor.

CheckMeasurements
Thedepartmentreservesto itselfthe righttoprescribeascaleofcheckmeasurementofworkin general or
specific scale for specific works or by other special orders.
Checkingofmeasurementbysuperiorofficershallsupersedemeasurementsbysubordinate officer(s),
and the former will become the basis of the payment.
Anyover/excesspaymentsdetected,asaresultofsuchcheckmeasurementorotherwiseatany
stageuptothedateofcompletionofthedefectliabilityperiodspecifiedinthiscontractshall
recoverablefromtheContractor,asperclause24above.

TerminationbyEngineer inCharge

IfthecontractorfailstocarryoutanyobligationundertheContract,theEngineerinchargemaybynotice

requiretheContractortomakegoodthefailureandtoremedyitwithinaspecifiedreasonable time.

TheEngineerinchargeshallbeentitledtoterminatethecontractifthe Contractor

a) Abandonstheworksorotherwiseplainlydemonstratestheintentionnottocontinue
performanceof hisobligationsunderthecontract;

b) theContractorisdeclaredasbankruptorgoesintoliquidationotherthanforapproved
reconstruction or amalgamation;

¢) withoutreasonableexcusefailstocomplywiththenoticetocorrectaparticulardefectwithina
reasonable period of time;

d theContractordoesnotmaintainavalidinstrumentoffinancialSecurity,asprescribed,;

e) theContractorhasdelayedthecompletionoftheWorksbysuchdurationforwhichthe
maximum amount of liquidated damages is recoverable;

f)  IftheContractorfailstodeploymachineryandequipmentorpersonnelorsetupafield
laboratory as specified in the Contract Data.

g iftheContractor,injudgementaloftheengineerinchargehasengagedincorruptorfraudulent
practicesin competing for or in executing the contract;

h)  AnyotherfundamentalbreachesasspecifiedintheContractData.

Inanyoftheseeventsorcircumstances,theengineerinchargemay,upongiving 14days“noticeto

thecontractor,terminatethecontractandexpeltheContractor fromthesite. However,inthecaseofsub paragr

or (g) of clause 27.2, the Engineer in charge may terminate the contractimme

be

ph (b)
iately.

Notwithstandingtheabove,theEngineerinchargemayterminatethecontractforconvenienceby giving notice| to the

contractor.

Payment uponTermination
Ifthecontractisterminatedunderclause27.3,theEngineershallissueacertificateforvalue

ofthe

workacceptedonfinalmeasurements,lessadvancepaymentsandpenaltyasindicatedinthe Contract Datg. The
amount soarrivedatshallbedeterminedbytheEngineer-in-chargeandshallbefinal and binding on both the

parties.
paymentonterminationunderclause27.4above,theEngineershallissueacertificateforthevalue

of the work done, the reasonable cost of removal of Equipment, repatriation of the contractor‘spersonnel

employedsolelyontheworks,andthecontractor“scostsofprotectingandsecuringthe wo
lessadvancepaymentsreceiveduptothedateofthecertificate,lessotherrecoveries duei
ofthecontractandlesstaxesduetobedeductedatsourceasperapplicablelaw.
IfthetotalamountduetotheEmployerexceedsanypaymentduetotheContractor,thedifference shall be rec
as per clause 24 above.

42

ksand
Ihterms

pvered




ZJ.

30.

31

32,

33,

34.

PeroranceSecurity
TheContractorshallhavetosubmitperformancesecurityandadditionalperformancesecurity,ifany,
asspecifiedinBiddatasheetatthetimeofsigningofthecontract. Thecontractorshallhaveto

ensurethatsuchperformancesecurityandAdditionalperformance,ifan,securityremainsvalidfor the perigd as

specifiedin the Contract data.

SecurityDeposit

Security deposit shall be deducted from theeachrunningbillattherateasspecifiedinthecontractdata. Th
amount ofsecuritydepositsodeductedshallnotexceedthepercentageofcontractprice specified in the C
data.

TheSecuritymaybereplacedbyequivalentamountofbankguaranteeorfixeddepositreceipt
assignedtotheEmployer,withvalidityupto3(three)monthsbeyondthecompletionof Liability Period/
extended Defect Liability.

TheSecuritydepositshallberefundedoncompletionofdefectliabilityperiod.

PriceAdjustment

Mobilization andConstructionMachineryAdvance
PaymentofadvancesshallbeapplicableifprovidedintheContractData.
Ifapplicable,theEngineerinchargeshallmakeinterestbearingadvancepaymenttothecontractor of the
amounts started in the Contract Data, againstprovisionby thecontractor ofanunconditional Bank
Guarantee in a form and by nationalized/Scheduledbanks,inthenameasstatedinthe Contract data, in
amounts equal to the advance payment. The Guaranteeshallremaineffectiveuntil the advance payment
has been repaid, but theamountoftheguaranteeshallbeprogressively reduced by the amounts repaid by
the contractor.

TherateofinterestchargeableshallbeasperContractdata.
Theconstructionmachineryadvance,ifapplicable,shallbelimitedto80%ofthecostofconstruction
machineryandadmissibleonlyfronewconstructionmachinery.
TheadvancepaymentshallberecoveredasstatedintheContractdatabydeductingproportionateamounts
frompaymentotherwiseduetotheContractor.Noaccountshallbetaken oftheadvancepaymentor

e total
pntract

defect

S

recoveryinassessingvaluationsofworkdone,variations,priceadjustments, compensation events, or liquidgted

damages.

SecuredAdvance(deleted)

PaymentCertificates
Thepaymenttothecontractorwillbeasfollowsforconstructionwork:

(a) Thecontractorshallsubmittotheengineermonthlystatementofthevalueofthe work
executedlessthecumulativeamountcertified previously, supported with detgiled
measurement of the items of work executed as per the Billing Break-up in section 6.

(b) TheengineershallchecktheContractor*smonthlystatementandcertifytheamounttobepaid to the
contractor.

() Thevalueofworkexecutedshallbedetermined,basedonthemeasurementsapprovedbythe
Engineer/Engineer in charge.

(d) ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBilling Breakup givizn
in Section 6.

(e) Thevalueofworkexecutedshallalsoincludethevaluationofvariationsandcompensation
events.

i Allpaymentsshallbeadjustedfordeductionsforadvancepayment,securitydeposit, recoveriesintermsofc other

ontractandtaxesatsourceasapplicableunderthelaw.

(@ The Engineermayexcludeanyitemcertifiedinapreviouscertificateorreducetheproportion of any
itempreviously certified inany certificate inthe lightof later information.
(h) Paymentofintermediatecertificateshallberegardedaspaymentsbywayofadvanceagainst the final

payment and not as payments for work actually doneand completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to beremoved and taken away and reconstructed or be considered as an
admissionofthedueperformanceofthecontractoranypartthereof,inanyrespectorthe
occurring of any claim.

() Thepaymentoffinalbillshallbegovernedbytheprovisionsofclause360f GCC.
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35.

36.

37.

38.

39.

40.

T FITiSIITg Hiecorract

Completion Certificate

AcompletioncertificateintheprescribedformatinContractdatashallbeissuedbytheEngineerin charge
after physical completion of the work.
Afterfinalpaymenttothecontractor,afinalcompletioncertificateintheprescribedformatinthe contract
data shall be issuedby the Engineer in charge.

FinalAccount
TheContractorshallsupplytheEngineerwithadetailedaccountofthetotalamountthat

ContractorconsiderspayableforworksundertheContractwithin21daysofissueofcertificateof
physicalcompletionofworks.TheEngineershallissuealetterforstartofDefectsLiability
period/O&MperiodandcertifyanypaymentthatisduetotheContractorwithin45daysofreceiving
theContractor“saccountifitiscorrectandcomplete.lftheaccountisnotcorrectorcomplete,the
Engineershallissuewithin4d5daysaschedulethatstatesthescopeofthecorrectionsoradditions
thatarenecessary.IftheAccountisstillunsatisfactoryafterithasbeenresubmitted,themattershall

the

bereferredtothecompetentauthorityasdefinedintheContractdata,whoshalldecideonthe amount payable fto the

contractor after hearing the Contractor and the Engineer in Charge.
Incasetheaccountisnotreceivedwithin21daysofissueofCertificateofCompletionasprovidedinclause
35.2 above, theEngineer shallproceed to finalize theaccountandissueapaymentcertificate within28 days

F. OtherConditionsofContract
Currencies

AllpaymentswillbemadeinindianRupees.

Labour

TheContractorshall,unlessotherwiseprovidedintheContract,makehisownarrangementsforthe engagement

of all staff and labour, local or other, and for their payment, housing, feeding
transport.

TheContractorshallifrequiredbytheEngineer,delivertotheEngineerareturnindetail,insuch
formandatsuchintervalsastheEngineermayprescribe,showingthestaffandthenumbersofthe
severalclassesoflabourfromtimetotimeemployedbytheContractorontheSiteandsuch information as
the Engineer may require.

COMPLIANCEWITHLABOUR REGULATIONS

and

other

During continuanceoftheContract,theContractorand hissub-Contractorsshallabideatalltimesby allexisfing
labourenactmentsandrules madethereunder, regulations,notificationsand byelawsof

the State or Central Governmentorlocalauthorityandanyotherlabourlaw(includingrules), regulations
laws that may be passed or notificationthatmaybeissuedunderanylabourlawin
futureeitherbytheStateortheCentralGovernmentorthelocalauthority.Salientfeaturesofsome
ofthemajorlabourlawsthatareapplicabletoconstructionindustryaregivenintheContractdata.
TheContractorshallkeeptheEmployerindemnifiedincaseanyactionistakenagainsttheEmployer by the
competent authority on account ofcontraventionofanyoftheprovisionsofanyActorrules
made there under, regulations ornotificationsincludingamendments.lftheEmployeriscausedto

payorreimburse,suchamountsasmaybenecessarytocauseorobserve,orfornon-observanceof theprovisiofis

stipulated in the notifications/byelaws/Acts/Rules/regulationsincludingamendments, if
any,onthepartoftheContractor,theEngineer/Employershallhavetherighttodeductanymoney

also have right torecoverfromtheContractoranysumrequiredorestimatedtoberequiredfor making good th
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractorin no
shall betreated as the employees of the Employer at any point of time.

duetotheContractorincludinghisamountof performance security. The Employer/Engineer ST”

AuditandTechnical examination
Governmentshallhavetherighttocauseanauditandtechnicalexaminationoftheworksandthe
finalbillofthecontractincludingallsupportingvouchers,abstractetc. Tobemadeafterpaymentof
thefinalbillandifasaresultofsuchauditandtechnicalexaminationnaysumisfoundtohavebeenoverpaid
inrespectofanyworkdonebythecontractorunderthecontractornayworkclaimedby
havebeendoneunderthecontractandfoundnotto,havebeenexecuted,thecontractorshallbeliable
torefundtheamountofoverpaymentanditshallbelawfulforgovernmenttorecoverthesamefrom
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himinthemannerprescribedinclause24above andifitisfoundthat thecontractorwas
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41,

42,

43,

it theamount of such under payment shall be duly pa|dby government to the Contractor.

Deathorpermanentinvalidityofcontractor

During continuance of thecontract,thecontractor andhis sub-contractorsshallabide atall timesby all
existing labour enactments and rules made there under,regulations,notifications, andbye lawsof the staf
or central government orlocalauthority and any otherlabourlaw(includingrules), regulations, bye laws that
may be passed or notification that may be issued under anylabourlaw in future eitherbythestateorthe
majorlabour laws that are applicable to constructionindustryare given in the contract data. The contractqr
shall keep the employer indemnified incaseany actionis taken against the employer by the competent
authority on account of contravention of any ofthe provisions of any Act or rules madetheir
under,regulationsornatifications including amendments.If the Employer is caused to pay or reimburse,

suchamountsasmaybenecessarytocauseor observe, or for non-observance of the provisions stipulated |jn

the notifications/bye laws/Acts/Rules regulations including amendments, if any, on the part of
thecontractor,theengineer/employershall have the right to deductfrom anymoneydue to thecontractor

including his amountof performange

of security. The employer/engineer shall also have right to recoverfromthecontractoranysum required o
estimated to be required for making good the lossordamagesufferedbytheemployer.
Theemployeesofthecontractorandthesub-contractorinnocaseshallbetreatedastheemployees of the
employer at any point of time.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,construction,
interpretationandlegaleffectshallbe subjectedtotheexclusivejurisdictionofthe courtsinBhopalor

ofthecourtsattheplacewherethisagreementisenteredinto.Nootherjurisdictionshall
applicable.

MonthlyRABIlls
Thepaymentcertificatesshallberegulatedaspertheprovisionsofclause34ofthe contract.

UponthesigningofagreementtheEngineershalldecidethedateofsubmissionofmonthlystatement (RA Bills)
as mentionedin clause 34(a)

TheEngineershallchecktheContractor‘smonthlystatement(RABIlls)&certifytheamounttobe paid to
the contractor within 7 days of submission of monthly statement (RA Bills).

TheemployershallensurethepaymenttotheContractorasperclause34(d),(e),(f)&(g)within10 days of
submission of monthly statement (RA Bills).

[EndofGCC]
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LontraCtbata

Clause Particulars Data
reference

1.1 Employer NagarPalikaParishad,Shivpuri

1.1 Engineer Engineerasnotifiedbytheemployer

1.1 Engineerincharge ExecutiveEngineerBhopal,(GwaliorDivisionofficeof

UADD)

1.7 Stipulatedperiodofcompletion 12monthsincl.rainyseason
Language&LawofContract English&IndianContractAct1872
Address&contactdetailsofthe AsperAnnexureH

4 Contractor

Address&contactdetailsofthe ChiefMunicipalofficer,NagarPalikaParishad, Shivpuri
Employer/Engineer-phone, Fax, e| distt. Shivpurl Ph:
mail. mail:cmoshivpuri@mpurban.gov.in
Subcontractingpermittedfor 25%oftheContractvalue
contractvalue
Technical Personnel to be
providedbythecontractor- AsperAnnexurel(Formatl-3)

6 requirement &
E:Igz:)l’;yéllfrne(;qtuelrneqlcgl'lroeycehdn|caI Rs.30,000/-permonthperpersonforDegreeHolder Rs.

18,000/- per month per person for Diploma Holder

10 Specifications ANNEXUREE
Drawings | s
Componentauthorityfordecidin SuperintendingEngineerofUADDinchargeof
disputeunderDisputeresolutio Concerned Division
system

12 Appellate Authority for deciding Engineer-In-Chief/ChiefEngineerUADD
disputeunderDisputeresolution
system

13 Periodofsubmissionofupdated 15daysuponsigningtheagreement
constructionprogram
Amounttobewithheldornot 0.20%oftheContractAmount
submittingconstructionprogram in
the prescribed period
CompetentAuthorityforgranting Appropriateauthority withintheUrbanLocalBodyafter
Time Extension scrutiny and recommendation by Chief

Engineer/Engineer-in-ChiefUADD

Milestoneslaiddownforthe YES/NO
contract

15 IfYes,detailsofmilestones AsperAnnexureO
Liquidateddamage AsperAnnexureP

17 Listofequipment“sforlab AsperAnnexureQ

Timetoestablishlab

2monthsofsigningtheagreement

Penalty for not establishing field
Laboratory

0.20%oftheContractamounttilltheestablishmentof Lab

DefectLiabilityPeriod

24Monthsafterphysicalcompletionofwork

Competentauthority for
determiningtherate

Engineer-In-Chief

Anyotherconditionsforbreach
of contract
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Clause Particulars Data
reference
1 Penalty Penaltyshallinclude
(a) Securitydepositasperclause30ofGeneral
conditions of contractand
(b) Liquidateddamagesimposedasperclause15or
performance security (Guarantee) including
additionalperformancesecurity(Guarantee),ifany,
as per clause 29 of General conditions of contract,
whicheverishigher.
4 Performance Guarantee Tillissueofphysicalcompletioncertificateasper
(security)shallbevalidupto clause35.1
Securitydeposittobededucted Attherateof7%
30 from each running bill
Maximumlimitofdeduction of Upto7%of Finalcontractamount.
securitydeposit
Priceadjustmentformulaand AsperAnnexureR
procedure to calculate (NOTAPPLICABLE)
31.1(1 Priceadjustmentshallbe
applicable (NOTAPPLICABLE)
32 32.1Mobilizationand No
ConstructionMachinery Advance
applicable
32.2lfyes,unconditionalBank IntheformatpreseribedinAnnexure-S
Guarantee
32.3lfyes,Rateofinterest 10%annualsimpleinterest
chargeableonadvance
32 4lfyes, Type&Amount payment | 1. Mobilization-advanhce-Notmorethan-
that can be paid 10%ofcontractamount
2. GenstructionMachineryadvance-notmerethan
—Sofcontractameunt
32.5Ifyes,RecoveryofAdvance Recovery-of Mobilization-andfor
payment ConstructionMachinery-advance-shallcommence-
when10%-
ofthecontractamountisexecutedandrecoveryoftotal
advanceshallbedoneonpro-
ratabasisandshalbecompletedbythetime-
workequivalentto80%of thecontractamountis-
executed:
A Eddm’g' to-the recovers obpris sueal_
amountrecover E.“ el EEEEI'E”IE.EEE.” cdoutascaleula
EEE:E““'EEI E.”:FsIEE"'.E“"QE"“EEl"'tel Ilpu |e|palatﬁtl EEIGISEGIIE
of paymentof advance-and-the recovery ofinterest
shall commence when 10% of the contractameuntis-
executed-and-shallbe-completed-by-
thetimeworkeguivalentio80%ofthecontractamountisex
ecuted.
33 33.1SecuredAdvanceapplicable NoSecurityAdvancepayable
33.2Ifyes,Unconditional bank IntheformatpreseribedinAnnexure-T
Guarantee
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Clause
reference

Particulars

33.3lfyes,Conditionsfor
secured Advance

33.4lfyes,recoveryofsecured
advance

35

Completioncertificate-After
physicalcompletionofthework

AsperAnnexure-U

Final Completion Certificate-
afterfinalpaymentoncompletion
ofthework

Asper Annexure-V

CompetentAuthority

ChiefEngineer/Engineer-in-Chief, UADD

Salientfeaturesofsomeofthe major

labour laws that are applicable

AsperAnnexure-W

CompetentAuthority

AppropriateauthoritywithintheUrbanLocalBody
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DRAWINGS
AttachedwiththetenderDocument
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Annexure =N
(Seeclausel0ofSection30fGCC)




Annexure-0U
(Seeclausel0ofSection30fGCC)

DETAILSOFMILESTONES

Thetimeallowedforthecarryingoutthework,asenteredinthetenderformshallbestrictlyobservedbythecontractor
andshallbedeemedtobeessenceofthecontractandshallbereckonedimmediatelyfromthedateofissue of the | order
tocommence thework issued to thecontractor.

The work shall throughout the stipulated period of contract be proceeded with all due diligence keeping in view
that time is the essence of the contract. The contractor shallbe bound in all cases, to complete

1/8MofthewholeworkbeforeVsthofthewholetimeallowedunderthecontracthaselapsed,
3/8Moftheworkbeforezofsuchtimehaselapsed

Yathoftheworkbefore¥%ofsuchtimehaselapsed.
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Annexure—-F
(Seeclausel0ofSection30fGCC)

COMPENSATIONFORDELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to thie
contractor,theEmployershallretainanamountfromthesumspayableandduetothecontractoras per following scalg

i. Slippageupto25%infinancialtargetduringthemilestoneunderconsideration-2.5%ofthework
remained unexecuted inthe related timespan.

i. Slippage exceeding25%butupto 50% infinancialtargetduringthemilestoneunder consideration-
5%oftheworkremainedunexecutedintherelatedtimespan.

ii. Slippage exceeding50%butupto75%infinancialtargetduringthemilestoneunderconstruction-
7.5%oftheworkremainedunexecutedintherelatedtimespan.

v. Slippageexceeding75%infinancialtargetduringthemilestoneunderconsideration-10%ofthe
workremained unexecuted in the related timespan.

Note:Forarrivingatthedatesofcompletionoftimespanrelatedtodifferentmilestones,delayswhichare
notattributabletotheContractorshallbeconsidered. Theslippageonanymilestoneisifmadegood

insubsequentmilestonesoratthetimeofstipulatedperiodofcompletion,theamountretained as
aboveshallberefunded.Incasetheworkisnotcompletedwithinthestipulatedperiodofcompletion along with all sugh
extensions which are granted to the Contractor foreither Employer's default or Forge
Majeure,thecompensationshallbeleviedonthecontractorattherateof0.05%perdayofdelaylimited to maximum [pf
10% of contractprice.

ThedecisionofappropriateauthoritywithintheUrbanLocalBodyafterscrutinyandrecommendation by Chjief
Engineer/Engineer-in-Chief UADD shall be final and bindingupon both the parties.
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Annexure—-Q
(Seeclausel0ofSection30fGCC)

LISTOFEQUIPMENTFORQUALITYCONTROLLAB

NA
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Annexure-R
(Seeclausel0ofSection30fGCC)

Cement-P.
SteelFs_

BlW N R

ordanc-e-with-the-followingformula:

acc

Ve =..0.85xP./100xRx{Cs-Col/C
Ve =increaseordecreaseinthecostofworkduringthemonthunder

. Considerationdueto
changes in rates forcement.

Co =ThealllndiaWholesalepriceindexforGreycementonthedateofopeningofBidsaspublished

Ci =ThealllndiaaveragewholesalepriceindexforGreycementfor themonthunderconsidergtion

Note: For the application of this clause, index of Grey Cement has been chosen
torepresentGementgroup-
Adjustmentol-Steelcomponent
i PriceadjustmentforincreaseordecreaseinthecostofsteelprocuredbytheContractorshallbepaid in-

Vs =0-85xPx/100%RX{S1-Sc}/So
VA— | o ; uringth I
e et considerationdueto

ja
CHAGTOHTtHTCTatToTOTrotCTr

So = Thealllndiawhole

considerationaspublishedbytheMinistryoflndustrialDevelopment,NewDelhi. (www.eaindustryjnic.in)



http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/

Mp=—0-85%Pu/100xRx{B1-Bo}/Bo
Vp=Increaseordecreaseinthecost ofworkduringthemonthunderconsideratio
Bo=  TheofficialretailpriceofbitumenatthelOCdepotatnearestcenteronthe

B1=Theofficialretailpriceofbitumenofl OCdepotatnearestcenterforthe1 5‘hday

nearestcenterforthe 151 day of month of the underconsideration.

represent-fuel
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Afinexure-
(Seeclause320fSgtion3-GCC)

BANKGUARANTEEFORM'FORMOBILIZATIONANDCONSTRUCTIONMACHINERYADVANCE

[nameofEmployer]
[addressofEmployer]
InameofContractorl

Construction Machinery Arlvanm: "\ of theabove-mentionedContract [nameand
address of (‘nntrartnr](hprplnaﬁpr Pallpd "the Contractor") shall deposit with

[nameofEmpIover]andtheContractor shaII|nanywayreleaseusfromanyI|ab|||tyunder this

ThisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvancepaymentundertheContractuntil |
[nameofEmponer]recelvesfulIrepaymentofthesameamountfrom theContray

ﬂ
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Annexure =T

(Seeclause33ofSection3

Bank Guarantee Form for Secured Advance

INDENTUREFORSECURED ADVANCES

Thisindenturemadethe  --------------- dayof --------memu-. 20BETWEEN

(hereinafter called the contractor whichexpression shallwhere the contextsoadmitsorimplieshe

deemedtoincludehisexecutors,administratorsandassigns)ortheonepartandtheEmployerofthe other part.

Whereasbyanagreementdated ------------------ (hereincalledthesaidagreement)thecontractorhas
agreed.

ANDWHEREASthecontractorhasappliedtotheEmployerthathemaybeallowedadvancedon
thesecurityofmaterialsabselutelybelongingtehimandbroughtbyhimtothesiteoftheworks
subjectofthesaidagreementforuseintheconstructionofsuchoftheworksthesubjectoftheagreement

LGCC)

the
said

foruseintheconstructionofsuchoftheworksashehasundertakentoexecuteatfixedfortherates finished work (inclusife of the

cost of materials and labour and other charges)

ANDWHEREAStheEmployerhasagreedtoadvancetotheContractorthesumofRupees-------------
————————————— on the security of materials the quantities and other particularsofwhicharedetailedin
Accounts if Secured Advance attached to the Running Account Bill for the said works signed by the
Contractor on -------------—- andtheEmployerhasreservedtohimselftheoptionofmakinganyfurther
advanceoradvancesonthesecurityofothermaterials broughtbytheContractortothesiteofthesaid works.

Now THIS INDENTUREWITNESSTHthatinpursuanceofthesaidagreementand consideration of the
sum of Rupees onorbeforetheexecutionofthesepresentspaidtothe "

Contractorby theEmployer(thereceiptwhereofthe Contractordoth hereby acknowledge) andofsuch flirther

advances(if any)asmaybemadetohimasaforsaidtheContractordothherebyconvenient and agree withthePre
and declare asfollows:

ThatthesaidsumofRupees soadvancedbytheEmployerto

The Contractor as aforesaid and all or any further sum ofsumsadvancedasaforesaidshallbe
employedbytheContractorinortowardsexpendingtheexecutionofthesaidworksandfornoother purpose
whatsoever.

ThatthematerialsdetailsinthesaidAccountofSecuredAdvanceswhichhavebeenofferedtoandaccepted
bytheEmployerassecurity areabsolutelytheContractor'sownproprietyandfreefromencumbrancesofi
kindandthecontractorwillnotmakeanyapplicationfororreceiveafurther advance_onthesecurity of
materialswhicharenotabsolutelyhisownpropertyandfreefromencumbrancesofanykindandthe
ContractorindemnifiedtheEmployeragainstallclaimstoany materialsinrespectofwhichanadvancehas be made
him asaforesaid.

ThatthematerialsdetailedinthesaidaccountofSecuredAdvancesandallothermaterialsonthe
securityofwhichanyfurtheradvanceoradvancesmayhereafterbemadeasaforesaid(hereafter

calledthesaidmaterials)shallbeusedbytheContractorsolelyintheexecutionofthesaidworksinaccordance with the

directions of theEngineer.

That the Contractorshallmakeathisowncostallnecessaryandadequatearrangementsforthe proper watch,
safe custody and protection against all risks of the said materials and that until used in construction as
aforesaidthesaidmaterialsshallremainatthesiteofthesaidworksinthe Contractor's custody and on his own
responsibility and shall at all times be open toinspectionbythe
Engineeroranyofficerauthorizedbyhim.Intheeventofthesaidmaterialsoranypartthereofbeing
stolen,destroyedordamagedorbecomingdeterioratedinagreaterdegreethanisdueto
reasonableuseandwearthereoftheContractorwillforthwithreplacethesamewithothermaterialsof likequality or
repair and make good thesame requiredby theEngineer.

Thatthesaidmaterialsshallnotberemovedfromthesiteofthesaidworksexceptwiththewritten
permissionofthe Engineer oran officerauthorizedbyhimonthat
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) [nhattheadvancesshaiiberepayabieiniuliwhenorbeforetheContractreceivespaymentiromine
Employerofthepricepayabletohimforthesaidworksunderthetermsandprovisionsofthesaid
agreement.Providedthatifanyintermediatepaymentsaremadeto theContractoronaccountof
workdonethanontheoccasionofeachsuchpaymenttheEmployerwillbeatlibertytomakea
recoveryfromtheContractor'sbillforsuchpaymentbydeductingtherefromthevalueofthesaid
materialsthanactuallyusedintheconstructionandinrespectofwhichrecoveryhasnotbeenmadepreviously,
thevalueforthispurposebeingdeterminedinrespectofeachdescriptionofmaterialsat theratesat which the amounfs of
the advances made underthese presentswere calculated.

(6) ThatiftheContractorshallatanytimemakeanydefaultintheperformanceorobservanceinany respect of
anyofthetermsandprovisionsofthesaidagreementorofthesepresentsthetotal amount of the advance or
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor tobetheEmployertogetherwithinterest thereon
attwelvepercentperannumfromthedateorrespectiveupdatesofsuchadvanceor
advancestothedateofrepaymentandwithallcosts,charges,damagesandexpensesincurredby
theEmployerinorfortherecoverythereofortheenforcementofthissecurityorotherwisebyreason
ofthedefaultoftheContractorandtheContractorhereby covenants and agrees withthe Employer to reply and
pay the same respectively to himaccordingly.

(7) ThattheContractorherebychargesallthesaidmaterialswiththerepaymenttotheEmployerofthe
saidsumofRupeesandanyfurthersumofsumsadvancedasaforesaidandallcosts,charges,damages
andexpensespayableunderthesepresentsprovidedalwaysanditisherebyagreedanddeclaredthat
notwithstandinganythinginthesaidagreementandwithoutprejudicetothepower containedthereinif
andwheneverthecovenantforpaymentandrepaymenthere-in-beforecontained

shallbecomeenforceableandthemoneyowingshallnot be paidinaccordancetherewith the
Employer may at any time thereafter adopt all or any of the following courses as he may deembest:
(a) Seizeandutilizethesaidmaterialsoranypart thereofinthecompletionofthesaidworks on

behalfofthecontractorinaccordancewiththeprovisioninthatbehalfcontainedinthesaid
agreementdebitingthecontractorwiththeactualcostofeffectingsuchcompletionandtheamount
duetothecontractorwiththevalueofworkdoneasifhehadcarrieditoutinaccordancewiththe
saidagreementandattheratestherebyprovided.Ifthebalanceisagainstthecontractor,heisto pay same to the
Employer ondemand.

(h) Removeandsellbypublicauctiontheseizedmaterialsoranypartthereofandoutofthemoneys
arisingfromthesaleretainallthesumsaforesaidrepayableorpayabletotheEmployerunderthesepresents and pay
over the surplus (if any) to theContractor.

(c) Deductalloranypartofthemoneysowingoutofthesecuritydepositoranysumduetothe Contractor
under the saidagreement.

(8) Thatexceptintheeventofsuchdefaultonthepartofthecontractorasaforesaidintereston-thesaid advance
shall not bepayable.

(9 Thatintheeventofanyconflictbetweentheprovisionsofthesepresentsandthesaidagreementthe provisions

of these presents shall prevail and in the event of any dispute or difference arising over the or
constructioneffectofthesepresentsthesettlementofwhichhasnotbeenhere-in-beforeexpressly
providedforthesameshallbereferredtotheEmployerwhosedecisionshallbefinaland provision of the Indian the

Arbitration Act for the time being in force shall apply to any suchreference. ',
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PhysicalCompletionCertificate

Annexure-U
(Seeclause35ofsection3-GCC)

Nameof Work:
AgreementNo. Date Amount
ofContractRs
NameofAgency__
UsedMBNOo.:
Las
tmeasurementrecorded

a. Page No. &MB No.:

Date:

Certifiedthattheabovementionedworkwasphysicallycompletedon ..............ccccooiieeennee.
(o] o IR (Date)andthatlhavesatisfiedmyselftobestofmyabilitythattheworkhasbeendone

properly.

Dateof issue

(Date)andtakenover

ExecutiveEngineer
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FinalCompletionCertificate

AnnexMre-V

(Seeclause35ofsection3-GCC)

Nameof Work:
AgreementNo. Date:
NameofAgency:
UsedMBNo.

LastMeasurementrecorded

b. PageNo.&MBNo.

C. Date

Certifiedthattheabovementionedworkwasphysicallycompletedon
Andtakenoveron (date).

AgreementamountRs.

FinalamountpaidtocontractorRs.

Incumbencyofofficersforthework

Ihavesatisfiedmyselftobestofmyabilitythattheworkhasbeendoneproperly.

Dateoflssue
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Annexure-W

SalientFeaturesofSomeMajorLabourLawsApplicable (Seeclause39ofSection3-GCC)

WorkmenCompensationAct1923:-TheActprovidesforcompensationincaseofinjuryby accident arising
out of andduring the course ofemployment.

PaymentofGratuityAct1972:-GratuityispayabletoanemployeeundertheActonsatisfactio certain
conditionson separation ifanemployeehascompleted theprescribedminimumyears(s five years) of
service or more or on death the rateofprescribedminimum days*(say, 15 days)wag
foreverycompletedyearofservice.TheActisapplicabletoallestablishmentsemploying prescribed minimum
number (say, 10) or moreemployees.

EmployeesP.F.andMiscellaneousProvisionAct1952: TheActProvidesformonthlycontributions by the
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the
Actare:

Pensionorfamilypensiononretirementordeathasthecasemaybe.'

Depositlinkedinsuranceonthedeathinharnessoftheworker.

PaymentofP.F.accumulationon retirement/deathetc.

MaternityBenefit Act1951:- TheActprovides for leave and some other benefits to women
employeesincaseofconfinementormiscarriageetc.

ContractLabour(Regulation&Abolition)Act1970:-TheActprovidesforcertainwelfaremeasures

to be provided by the Contractor to contract labour and in casetheContractorfails toprovide, th same
are required to be provided, by the Principal Employer by Law. TheprincipalEmployeri
requiredtotakeCertificateofRegistrationandtheContractoris,requiredtotakelicensefromthe designated
Officer. The Act is applicable to the establishments or Contractor of Principal Employer i they employ
prescribed minimum (say 20) or more contractlabour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed
appropriateGovernmentasperprovisionsoftheActiftheemploymentisascheduledemployme
Constructionof buildings, roads,runways isscheduledemployment.

PaymentofWagesAct1936:-Itlaysdownastobywhatdatethewagesaretobepaid,whenitwill be paid and
what deductions can be made from the wages of theworkers.

EqualRemuneration Act 1979: -The Act provides for payment of equalwages for work ofequal
naturetomaleandfemaleworkersandfornotmakingdiscriminationagainstfemaleemployeesin the
matters of transfers, training and promotionsetc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. TheAct provides for paymentsofannual bonus 'within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages,calculatedintheprescribedmanner.The Act does not apply to certainestablishments.The
newlyset-upestablishmentsareexemptedforfiveyearsincertaincircumstances.Statesmayhave
different number of employment size.

IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedureforresolutionof
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closingdown theestablishment.

IndustrialEmployment(StandingOrders)Act1946:-Itisapplicabletoallestablishmentsemploying

prescribed minimum (say, 100,0r50).TheActprovidesforlayingdownrulesgoverning
conditionsofemploymentbytheEmployeronmattersprovidedintheActandgetsthesecertified the
designatedAuthority.
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ChildLabour(Prohibition&Regulation)Act1986:-TheActprohibitsemploymentofchildrenbelow 14

Trad yearsofage in certain occupations and processes and provides for regulations o employment of
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construction industry.

Inter-StateMigrantWorkmen's(RegulationofEmployment&ConditionsofService) Act1979:-The Act is
applicable to an establishment which employs prescribed minimum (say, five) ormoreinter-
statemigrantworkmenthroughanintermediary(whohasrecruitedworkmen inonestate for
employmentintheestablishmentsituatedinanotherstate). Theinter-Statemigrantworkmen,inan
establishment towhich thisAct becomesapplicable,arerequiredtobe providedcertainfacilities
as Housing, Medical-Aid, Travelling expenses from home up to the establishmentand backetc.

TheBuildingandOtherConstructionworkers(RegulationofEmploymentandConditionsofService)
Act1996andtheCessActof1996:-Alltheestablishmentswhocarryonanybuildingorother
constructionworkandemploystheprescribedminimum(say, 10)ormoreworkersarecoveredunder
thisAct.Allsuchestablishmentsarerequiredtopaycessattheratenotexceeding2%ofthecostofconstruction
as.maybemodifiedbytheGovernment., TheEmployeroftheestablishment-isrequired toprovide
safetymeasuresatthebuildingorconstructionworkandotherwelfaremeasures,suchas
canteens,first-aidfacilities,ambulance,housingaccommodationsforworkersnearthe-work

such

place

etc. TheEmployertowhomtheActapplieshastoobtainaregistrationcertificatefromtheRegistering Officer appojnted

by theGovernment.

FactoriesAct1948:-TheActlaysdowntheprocedureforapprovalofplansbeforesettingupa factory, health
and safety provisions, welfare provisions, working hours, annual earned leave and
renderinginformationregardingaccidentsordangerousoccurrencestodesignatedauthorities.itis
applicabletopremisesemployingtheprescribedminimum(say, 10)personsormorewithaidofpower

oranotherprescribedminimum(say,20)ormorepersonswithouttheaidofpowerengagedin manufacturingprocess.
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CONSTRUCTIONSAFETY

1) 1S:3696(Part-1,2)Safetycodeforscaffoldsandladder

2) 1S:3764Safetycodeforexcavationwork

3)  1S:7205Safetycodeforerectingofstructuralsteelwork

4)  SP:70-2001HandbookonConstructionSafetyPractices

1. On all excavation work, safety precautions for the protection of life and property are essential: While
measurestoavoidinconveniencestothepublicaredesirable.Suchmeasuresandprecautionsinclude
theerectionandmaintenancesigns(toforewarnpublic),barricades,bridges,anddetours:placingand
maintenance of lights both for illumination and also as danger signals, provision of watchmento
exclude unauthorised persons particularly children, from trespassing on the work: and such other
precautions as local conditions may dictate.

2, Suitablescaffoldsshouldbeprovidedforworkmenforallworksthatcannotsafelybedonefromthe
ground,orfromsolidconstructionexceptsuchshortperiodworkascanbedonesafelyfromladders.When
aladderisused,anextramazdoorshallbeengagedforholdingtheladderandiftheladderis
usedforcarryingmaterialsaswellsuitablefootholdsandhand-holdshallbeprovidedontheladder andthe ladder §
givenaninclination not steeper than % to 1(% horizontal and 1vertical.)

3. Scaffoldingofstagingmorethan3.6m(12ft.)Jabovethegroundorfloor,swungorsuspendedfromanoverhead sup
erected with stationary support shallhave a guardrail properlyattachedor bolted,braced
otherwisesecuredatleast90cm.(3ft.)highabovethefloororplatformofsuchscaffolding or
andextendingalongtheentirelengthoftheoutsideandendsthereofwithonlysuch ope

n3-GCC

hall be

port or

and
taging
hingas

maybenecessaryforthedeliveryofmaterials.Suchscaffoldingorstagingshallbeso fastened as to prevent
swaying from the buildingor structure.

from

4, Working platforms,gangwaysandstairwaysshouldbesoconstructedthattheyshouldnotsagpnduly

orunequally,andifthe heightofthe platform orthe gangwayor thestairway ismorethan3.6m(12ft.)Jabove

round

level or floorlevel,theyshould becloselyboarded, shouldhave adequatewidth andshouldbe suitably fastegnedas

described in (2) above.

5, Everyopeninginthefloorofabuildingorinaworkingplatformshallbeprovidedwithsuitablemeans
topreventthefallofpersonormaterialsbyprovidingsuitablefencingorrailingwhoseminimum shall be 90 cm.
(3ft.)

6. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces.

laddershallbesecurelyfixed.Noportablesingleladdershallbeover9m.(30ft.)inlengthwhilethe
widthbetweensiderailsinrungladdershallinnocasebelessthan29cm.(11%.")forladderuptoandincluding 3m.

height

Every

(10ft.)

in length. For longer ladders,this width should beincreasedatleast’s” for each additional3) cm.

(1foot)oflength.Uniformstepspacingofnotmorethan30cmshallbekept. Adequateprecautionsshall

betakentopreventdangerfromelectricalequipment.Nomaterialsonany of the sitesorworkghallbe
sostackedorplacedastocausedangerorinconveniencetoany person orthepublic.Thecorutractor
shallprovideallnecessaryfencingandlightstoprotectthepublicfrom accidentandshallbebpundto
beartheexpensesofdefenceofeverysuit,actionorotherproceedings
atlawthatmaybebroughtbyanypersonforinjurysustainedowingtoneglectofthe precautions and to pay any |above
damages and cost which may be awarded in any such suit; action or proceedings to any such person

or which may, with the consent of the contractor, be paid to
compensateanyclaimbyanysuchperson.

1. (a)ExcavationandTrenching-Alltrenches1.2m.(4ft.)ormoreindepth,shallatalltimesbesupplied
withatleastoneladderforeach30m.(100ft.)inlengthorfractionthereof,Laddershallextendfrom bottomofthe trienchto
at least90 cm.(3ft.)abovethesurfaceoftheground.Thesideofthetrencheswhich are 1.5 m. (5ft.)or more irj depth
shall be  stepped back to give suitable slope or securely held by |timber
bracing,soastoavoidthedangerofsidescollapsing. Theexcavatedmaterialsshallnotbeplacedwithin
1.5m.(5ft.)oftheedgesofthetrenchorhalfofthedepthofthetrenchwhicheveris more.{utting
shallbedonefromtoptobottom.Undernocircumstances,underminingorundercutting shall be done.

(b) SafetyMeasuresfordiggingboreholes:-

(i Iftheborewellissuccessful,itshouldbesafelycappedtoavoidcavingandcollapseofthebore
well.Thefailedandtheabandonedonesshouldbecompletelyrefilledtoavoidcaving and

collapse;

(. Duringdrilling,Signboardsshouldbeerectednearthesitewiththeaddressofthedrillingcontractor and the
Engineer in-charge of the work.

il.  Suitablefencingshouldbeerectedaroundthewellduringthedrillingandaftertheinstallationof
therigonthepointofdrilling,flagsshallbeput50mall-roundthepointofdrillingtoavoidentry
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ground level should be constructed around the well casing;
(.  After the completion of the bore well,the contractor shouldcap the bore well properly by weldi gsteel
plate, covertheborewellwith the drilled wetsoilandfixthornyshrubsoverthe soil.Thisshouldbe don¢ even
while reparing the pump;
(vi). Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel.
8. Demolition-beforeanydemolitionworkiscommencedandalsoduringtheprogressofthework,roads and open|| (i)All
areas adjacent to the worksite shall either be closed or suitably protected.
(il No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.
(il All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

9, AllnecessarypersonalsafetyequipmentasconsideredadequatebytheEngineer-in-Charge
shouldbekeptavailablefortheuseofthepersonemployedonthesiteandmaintainedina
condition suitable for immediate use, and the contractor should take adequate steps to ensureproperuse
of equipment by those concerned. The following safety equipment shall invariably be provided:--.

(iYWorkers employed on mixing asphaltic materials, cement and lime mortarsshallbeprovidedwith profective
footwear and protective goggles

.(il Thoseengagedinwhitewashingandmixingorstackingofcementbagsoranymaterialwhichisinjurious to the| eyes,
shall be provided with protective goggles.

(i) Thoseengagedinweldingworksshallbeprovidedwithwelder‘sprotectiveeyeshields.

(iv) Stonebreakershallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedatsufficiently
safeintervals.
(v) Whenworkersareemployedinsewersandmanholes,whichareinactiveuse,thecontractors

shallensurethatthemanholecoversareopenedandventilatedatleastforanhourbeforethe
workersareallowedtogetintothemanholes,andthemanholessoopenedshallbecordoned
offwithsuitablerailingandprovidedwithwarningsignalsorboardstopreventaccidenttothepublic.
Inaddition,thecontractorshallensurethat thefollowingsafety measureareadheredto

(@ EntryforworkersintothelineshallnotbeallowedexceptundersupervisionoftheJEorany other
higher officer.

() AtleastSto6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hours before any
man is allowed to enter into the manhole for working inside.

() Beforeentry,presenceofToxicgasesshouldbetestedbyinsertingwetleadacetatepaper which
changes colour in the presence of such gases and gives indication of their presence.

(d PresenceofOxygenshouldbeverifiedbyloweringadetectorlampintothemanhole.Incase,
noOxygen isfound inside thesewer line, workersshould be sent only withOxygenkit.

(e) Safetybelt  withropeshouldbeprovidedtotheworkers.Whileworkinginsidethemanholes,
suchropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledoutduring emergency.

() Theareashouldbebarricadedorcordonedofbysuitablemeanstoavoidmishapsofany kind.
Properwarningsignsshouldbedisplayedforthesafetyofthepublicwhenevercleaning are undertaken | works
during night or day.

(@ Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned.(h)The malba

obtained on account of cleaning of blocked manholes and sewer lines shouldimmediately be
removed to avoid accidents on account of slippery nature of the malba.
()  Workersshouldnotbeallowedtoworkinsidethe manholecontinuously.Heshould be || given

restintermittently. TheEngineer-in-Chargemaydecidethetimeuptowhichaworkermaybe allowed to wark
continuously inside the manhole.

() GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency.

(k  Air-blowers should be used for flow of fresh air throughthemanholes.Whenevercalledfor,
portableair blowers arerecommendedforventilatingthemanholes. TheMotorsfortheseshall
bevapourproofandoftotallyenclosedtype.Nonsparkinggasenginesalsocouldbeusedbut they should
be placed at least 2 metresawayfromtheopeningandontheleewardside
protectedfromwindsothattheywillnotbeasourceoffrictiononanyinflammablegasthat might be
present.

()  Theworkersengagedforcleaningthemanholes/sewersshouldbeproperlytrainedbefore allowing to
work in the manhole.

(m) Theworkers shallbeprovidedwith Gumboots or non sparking shoes, bump helmets and glovgs,non
sparkingtools,safetylightsandgasmasksandportableairblowers(whennecessary). They
mustbesuppliedwithbarriercreamforanointingthelimbsbeforeworkinginsidethe sewer lines.

64




AL L 1 L Il Il Il 1y [ R | + S | R 4

L\ L
(Wi VVUTRHTTICTIOC STCTIOTT g at Hiat i tOTC STidiit y Caci tauUCT StUPUTT Ui iglatr Ctaity UCToOTCPputtitgiits

fullweightonittoguardagainstinsecurefasteningduetocorrosionoftherungfixedtomanhole well.

(0) Ifamanhasreceivedaphysicalinjury,heshouldbebroughtoutofthesewerimmediatelyandadequate  njedical
aid should be provided to him.

() The extent to which these precautions are to be taken depend on individual situation butthe
decisionoftheEngineer-in-Chargeregardingthestepstobetakeninthisregardinanindividual case
will be final.

TheContractorshallnotemploymenandwomenbelowtheageof18yearsontheworkofpainting
withproductscontainingleadinanyform.Wherevermenabovetheageof18areemployedonthework of lead p4ginting,
the following precaution should be taken:

(a) Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteor
readymade paint.

(b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaintisappliedintheform of spray
or a surface having lead paint is dry rubbed and scrapped.

(c) Overallshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbe

providedtoenabletheworkingpainterstowashduringandonthecessationofwork.

An additionalclause(viii)(i)ofSafetyCode (iv) theContractorshallnotemploywomenandmenbelow

theageof18ontheworkofpaintingwithproductcontainingleadinanyform,wherevermenabove

the age of18are employedontheworkofleadpainting,thefollowingprinciplesmustbeobservedfor such

use :

(i) Whitelead,sulphateofleadorproductcontainingthesepigment,shallnotbeusedinpainting
operation except in the form of pastes or paint ready for use.

(il Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromthe
application of a paint in the form of spray.

(i) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust
caused by dry rubbing down and scraping.

(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessation ofwork.

(v) Overallshallbewornbyworkingpaintersduringthewholeofworking period.

(vi) Suitablearrangementshallbemadetopreventclothingputoffduringworkinghoursbeing
spoiled by painting materials.

(vij  Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshall be
subsequentlyverifiedbymedicalmanappointedbycompetentauthority.

(il Theemployermayrequire,whennecessarymedicalexaminationofworkers.(ix)Instructions
withregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedistributed to Working
painters.

Whentheworkisdonenearanyplacewherethereisriskofdrowning,allnecessaryequipment‘s

shouldbeprovidedandkeptreadyforuseandallnecessarystepstakenforpromptrescueofany

personindangerandadequateprovision,shouldbemadeforprompffirstaidtreatmentofallinjuries likelyto be oljtained
during the course of the work.

Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupports shall

conform to the following standards or conditions:-

(i) (a) These shallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfree from|patent
defects and shall be kept repaired and in good working order.
(b)Everyrope used in hoisting or lowering materialsorasameansofsuspensionshallbeof durabledquality
and adequate strength, and free from patent defects.

(il Everycranedriverorhoistingapplianceoperator,shallbeproperlyqualifiedandnopersonunder
theageof21yearsshouldbeinchargeofanyhoistingmachineincludinganyscaffoldingwinchor give sigpals to
operator.

(i)  Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivelandpulleyblock
used in hoisting or as means of suspension, the safe working load shall be ascertained byadgquate
means. Every hoisting machine and allgear referred to above shallbe plainly markedwith thg safe
workingload.Incaseofahoistingmachinehavingavariablesafeworkingload each safe
workingloadandtheconditionunderwhichit  isapplicableshallbeclearlyindicated. No partof | any
machineoranygearreferredtoaboveinthisparagraphshallbeloadedbeyond thesafe workingload excgept for
the purpose of testing.

(vy  In case of departmental machines, the safe working load shall be notified by the Electrical Engimeerin-

Charge.Asregardscontractor*smachinesthecontractorsshallnotifythesafeworkingloadof
themachinetotheEngineer-in-Chargewheneverhebringsanymachinerytositeofworkand getit verified
Electrical Engineer concerned.
13.  Motors,gearing,transmission,electricwiringand otherdangerouspartsofhoistingappliancesshould be
providedwithefficientsafeguards.Hoisting appliancesshouldbeprovidedwithsuchmeansaswill reduce {pb the
minimum the risk of accidental descent of the load. Adequate precautions should be

by the
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15.

Whenworkersareemployedonelectricalinstallationswhicharealreadyenergized,insulating mats, wearing a

such as gloves, sleeves and boots as may benecessaryshouldbeprovided. Theworker shouldnotwi

rings,watchesand carry keysor othermaterialswhich are good conductors of electricity.
Allscaffolds, laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedin
safeconditionandnoscaffold,ladderorequipmentshallbealteredorremovedwhileitisin Adequate
washing facilities should be provided ator near places of work.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangementsmadebythecontractorshallbeopentoinspectionbytheEngineer-in-Chargeortheir
representatives.
Notwithstandingtheaboveclausesfrom(1)to(14),thereisnothinginthesetoexemptthecontractor

fromtheoperationsofanyother ActorRuleinforceintheRepublicoflndia.
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1.

3.0

Section
3ConditionsofContrac
t
Part-lISpecialConditionsofContract[SCC]

GENERAL:

Thespecialconditionsaresupplementaryconditionstothe TENDERandshallformthepartofthe contract.

ItshallbetheresponsibilityofBIDDERtoco-ordinatewithtrafficauthority,Railways,MPRDC,
M.P.ElectricityBoard, Telephoneauthority,variousauthoritiesincluding Public

HealthEngineerjn

g, Water resource Department, Forest Department for obtaining necessary permissions regarding
crossingof road/railwaytracks,shiftof varioustypesofpublicutilitieslikeexistingpipe line, sewer line, cable
etc. as may be required for the due fulfillment of the obligationsunderthis contract. Nagar Palika
Parishad, Shivpuri shall deposit all charges including charges for Electric Connection, Crossing of
Railway and Road way etc. as may be necessary for seeking required permissions from
differentauthoritiesbut it shallbetheprimaryresponsibilityofthecontractor/firm to pursue with various
authoritiesand obtain the permissions at the earliest.Ifasaresultof excavation of trenches the
underground servicessuchaswatermainelectrictelephonescable,
sewerlinesbecomenakedandunsupporteditshallbetheresponsibilityofthecontractortomake suitable and
necessary arrangement as perdirection oftheEngineer-in-Chargefortheirprotection
andnoextrapaymentonthisaccountwillbemadetothecontractor.Anydamagescausedtothe above

mentioned underground services due tonegligenceofthe contractor or otherwise thesame shall be made

good by thecontractor at his owncost.

Accuracyof Lines, LevelsandGrades

Thevariousworksshallbedonetruetoline,levelandgrade. Theperiodicalcheckingofthesebythe Engineer
orEngineer'srepresentativeshallnotabsolvetheContractorofhisresponsibilityregarding
theiraccuracy.Incaseofanydeviationordiscrepancyinline,levelorgradeatthemeetingfaces,the
contractor shall make good the discrepancy at his own cost and without any compensation for
additionalworkifany involved.Wheneversucha discrepancyisfoundtoariseatthe junction of

works being carried out by different Contractors the responsibility to set right their respectivediscrep
shall be fixed by the Engineer whose decision shall be final and binding on theContractorscong
Engineershallfurtherhavetheunquestionedrightifneedbetorectifythe

discrepanciesand recoverthe costfromtheContractororContractorsaccordingtoproportions May
consider reasonable.

the

ancies
erned.

lashe

Thedetailsoflocationandthenearestpermanentbenchmarks.ReferenceGridMarksshallbeobtainedbytheCantract

orinwritingfromtheEngineer. Temporarybenchmarkfordaytodayuse
shallbefixedwithreferencetoabovepermanentbenchmarkswithdoubleleveling. TheGrid
ordinates and its references May be obtained from the Engineer.

ArrangementsofWater andElectricPower

ArrangementforwaterandelectricpowerrequiredbytheContractorfortheworksshallbemade
byhimathisowncost.EmployerwillhoweverrecommendtotheStateElectricityBoardforgiving
theconnectionandpowertotheContractor.HowevertheEmployerwillbearnoresponsibilityin thisrespect.

MeasuresforPreventionofFire

Co-

TheContractorshallnotsetfiretoanystandingJungle,trees,brushwoodorgrasswithouta written permission from

theEngineer.

Whensuchpermissionisgivenandalsoinallcaseswhendestroyingoutofdugtrees,brush
grassetc.byfire,theContractorshalltakenecessarymeasurestopreventsuchfirespreading otherwise
damaging surrounding property.

Anydamagecausedbythespreadingofsuchfire,whetherinorbeyondlimitsoftheEmployer's
property,theamountofthedamageshallberecoveredbytheEngineerfromtheContractor'sBills
asdamagesordeductedbyanyotherdulyauthorizedofficerfromanysumsthatMaybedueor
becomeduefromtheEmployertotheContractorunderthecontractorotherwise.

TheContractorshallbeartheexpensesofdefendinganyactionorlawproceedingsthatMaybe
66
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broughtbyanypersonbyinjurysustainedowingtoneglectofprecautionstopreventthespreadof
fireandshallpayanydamageandcostthatMaybeawardedinconsequence.
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5.0 SiteOrderBook

A site order book shall be kept attheEmployer's office on the site of the work.As far as possible all
orders regarding the works are to be entered in this book. All entries therein shall be signed by
theEngineeronhisrepresentativeandthecontractororhisauthorizedrepresentative.lnimportant cases
the Engineer will countersign the entries which have been made. The site order book shall not be
removed from the work site except with written permission of the Engineer and the
Contractororhisrepresentativeshallbeboundtotakenoteofallinstructionsanddirectionsmeant for the
Contractor as entered in the site order book without having to be called onseparately to note them.
The Engineer shall submit periodically copies of the remarks in the site order bookto the Employer
forrecord and tothecontractor forsubmittingcompliancereport.

6.0 FoundationsDepth/Levels.
Thedrawingsindicatethegeneralfoundationlevelstobeadoptedforthe differentconditionsof
thestructures.DuringexecutiontheselevelsMaybemodifiedtosuitthesiteconditions.The
Contractorshallnotbeliabletoanycompensationforanyminordelaysonthisaccount.However
thisMaybeconsideredforgrantingsuitableextensioninthecompletionperiodifnecessitatedby suchevents.

7.0 ApproachRoad

Necessaryapproachroadsforvariousconstructionofcomponentsoftheworklikelntake, WTP,OHT
etc.shallbesatisfactorilyconstructedandmaintainedbytheContractorathisowncost.

8.0 RegulationandBye-Laws

Thecontractor shall conform totheregulations,byelaws or any other statutory rules made by anylpcal

authorities or by the Governmentand shallprotect and indemnifytheEmployeragainstany claims or IiatI;Iity

arising from or based onthe violations of anysuchlaws,ordinance,regulations,orders and decrees etc.
9.0 ContractortouseExcavatedHardRock

Allusefulmaterialslikehardrocketc.excavatedbytheContractoratsiteshallbethepropertyof
EmployerandshallbeissuedtotheContractorattheissuerateofRs.200/-percum.ltshallbe

bindingontheContractortouseitasrubble, metalaggregateetc.afterbreakingintotherequred sizefor concrefe
work and as directed by the Engineer.

10.0 IncomeTax
Duringthecourseofcontractperiod,deductionsoflncomeTax shallbemadeattheprevaiing
rateofDepartmentoflncomeTaxGovernmentofindiaandasrevisedfromtimetotimeasper advice of the
Income Taxauthorities.

11.0  SupplyandArrangementofMaterials

(1) The contractor shall make his own arrangement for supply of materials including cement and steel. Ie
d

contractor shallbe responsible foralltransportationandstorageofthematerialsatsiteandgha
bearalltherelatedcosts. TheEngineershallbeentitiedatanytimetoinspectorexamineallsuch
materials. Thecontractorshallprovide reasonable assistance for such inspection or

examination as May berequired.

() Thecontractorshallkeepanaccuraterecordofuseofmaterialslikecementandsteelusedinthe works in a manner
prescribed by theEngineers.

12.0 Cement

(@ TheContractorshallstockhisrequirementsoastoensureutilizationofcementwithin60daysbuin
nocaselaterthan90daysCementolderthantheperiodaforesaidshallnotbeusedonan
workexceptwiththewrittenpermissionoftheEngineer,andaftersatisfactorilypassingsuches
asheMayspecify.TheContractorshallforthwithremovefromtheworksuchcementthatEngineehas
notallowed.Thefinaldisposalofsuchcementshallcomplywiththerulesinforceatthetim and as the Enginger
Mayapprove

(b) Largestocksofcementshallnotbekeptattheworksbutonlysufficientquantitiesshallbekeptto
assurecontinuityofthework. TheContractorshallprovideandmaintainefficientwater proof
storageshedsforcementonthesiteofwork.ltshallbestackedontheplatform30cms.Abovethe floor levelandghallbe
covered withtarpaulin or any other impervious covering materials in order
to protect the cement bags from moisture. The cementshallbeneatlystackedinanordery
mannersoastoallowaneasyaccessandcount. Thearrangementofstorageandutilizationshall be such as
to ensure the utilization of cement in the order of its arrivalatthestoresandhe Contractor shall maintain
satisfactory recordswhich wouldatanytimeshowthedateofreceipt and proposed utilization of cement
layingin the stores atsite.
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(4) OnecopyoftheDrawingsfurnishedtotheContractorasaforesaid,shallbekeptbytheContractor on the site

(6) If,byreasonofanyfailureorinabilityoftheEngineertoissuewithinatimereasonableinallthe

(7) TheEngineershallhavefullpower andauthority tosupply totheContractorfromtimetotime during the

15.0

The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have
authoritytocheckandexaminethemethodofstorage,recordaccountingandsecurityprovidedby
theContractor. TheContractorshallcomply withinstructions thatMaybeissuedbytheEngineer inthis
connection.TheContractorshallfurtherat alltimessatisfythe Engineerondemandandby
theproductionofrecordsandbooksorsubmissionofreturnsandproformaorbyotherproofsthat
Maybedemandedthatthecementbroughtfromtheapprovedmanufacturerwithdateofreceipt&
consumption etc. The Contractor shall at all times keep his records up to date to enable the
Engineer to apply such checks as he May desire toimpose.

Thecontractorshall provideadoublelockingarrangementtothestorethekeyofoneofthelocks being
with the Engineer or his representative at site. The Engineer or his authorized agent will have the
authority to verify the stocks and check the consumption in any manner he thinksproper.

SpecialConditionRegardingConditionalTender

TheBIDDERwillhavetogiveanundertakingwiththeinstrumentofEarnestMoneytotheeffec that there
are no conditions in the TENDER and if any conditions are found the same shall be ignored.

If such an under taking is not found with the Earnest Money the TENDER will not be openedand
nottakenintoconsideration.Howeverincasethecontractorgives suchanundertakingatthetime
ofopening of TENDER the same May be considered.

DesignandDrawings

Biddershallcarryoutdetailsurveyandinvestigations(includingsoiltest)asmayberequiredfor
preparation of detail designs anddrawings.

The detailed design and drawing shall be prepared by Contractor and submitted to Governmen
Engineering College for examination through CMOand the observations made by the examining
instituteshallbedulyincorporatedbyContractorwithoutanyclaimswhatsoeverinthisregard Thereafter
the drawing duly vetted by engineering college shall be submitted to chief engineer for
finalapprovals.

TheapproveddrawingsshallremaininthesolecustodyoftheEngineer.TheContractorshallobtain
andmakeathisownexpenseanyfurthercopiesrequiredbyhim.Atthecompletionofthe contractthe
Contractor shall return to the Engineer all Drawings provided under theContract.

OnecopyoftheDrawingstobekeptonSite.

and the same shall at all reasonable times be available for inspection and use by the Engineer and
theEngineer's Representative andbyany otherpersonauthorized by theEngineer inwriting.

DisruptionofProgress

TheContractorshallgivewrittennoticetotheEngineerwheneverplanningorprogressofthe works is likely
to be delayed ordisrupted unless any further drawing or order, including a direction instruction or
approval is issued by the Engineer within a reasonable time. The notice shall
includedetailsofthedrawingororderrequiredandofwhyandbywhenitisrequiredandofanydelayor
disruption likely to be suffered if it islate.

DelayandCostofdelayofDrawings

circumstancesanydrawingororder required bytheContractorinaccordancewithsub-clause(3) of this
Clause, the Contractor suffers delay then the Engineer shall take such delay into account in
determining any extension of time to which the Contractor is entitled under Clause44 hereof.
However the Contractor shall not be entitled to any compensation for such delay, except extension
oftime.

FurtherDrawingsandInstructions

progress of theWorks such further drawings and instructions asshallbe necessaryfo
thepurposeoftheproperandadequateexecutionandmaintenanceoftheWorksTheContracto shall carry
out and be bound by thesame.
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16.0

Thelayingofpipesorotherstructuresundertheroadislikelytoinvolvepublicinconveniencesuchas interruption

SUTTCTENCYOT TENDER

TheContractorshallbedeemedtohavesatisfiedhimselfbeforetenderingastothecorrectness
andsufficiencyofhisTENDERfortheWorksandof theratesandpricesofvariousQuantitiesand
theScheduleofRatesandPrices,ifany,whichTENDERratesandpricesshall,exceptinsoforas it is otherwisg
provide intheContract,coverallhisobligationsundertheContractandallmatters

andthingsnecessaryfortheproperexecutionandmaintenanceoftheWorks. If, however,during the executior of

the Works the Contractor shall encounter physical conditions, other thanclimatic
conditionsontheSite,orartificialobstructions,whichconditionsorobstructioncould,inhis opinion, not have
been reasonable foreseen by anexperienced contractortheContractorshall forthwith give written notice
thereof to the Engineer's Representative and if in theopinionofthe Engineer, such conditions or artificig
obstructions could not have been reasonably foreseen by an experiencedcontractor,thantheEngineer
shall certify and theEmployer shall pay the additional
costtowhichtheContractorshallhavebeenputbyreasonofsuchconditions,including proper

and reasonable cost. However the Engineer in charge decision shall be final &binding.

Plannedreconstructionofroadsdamagedbyprojectelements,layingofPipeline

Forthepipelineswhicharetobelaidundertheexistingroads/lanes/Bye-lanes,thedismantlingof existing
roads/lanes/bye-lanes shall be made in such a way that after laying ofpipesorothersuch
structuresthatarerequiredtobeconstructed/placedundertheroad,theroad/lanes/bye-lanesshall

the

berestoredtotheoriginalposition. Thismeanthatifpriortoproposedconstruction,theroadwas Black topped wijth

specific composition of the pavement than after construction, the roadshallbe constructed by the
contractor with the same composition and specifications. Thiswillalsoapplyfor concreteroad or any other
surface of roads.

totrafficor interferenceinnormalright ofway.TheContractorshallensurethatbecause
oftheexecutionofworkminimumpossiblepublicinconvenienceiscaused.Forensuringthis, pipeline laying arn
roadreconstructionworkshallbecarriedoutandcompletedinlengthsspecified byEmployer(notmorethan
250mtr. inonedefinedstretchofroad). Thefurtherexcavation, dismantling of road and laying of pipes in
thesamestretchofroadshallnotbestartedunlessthe earlier work oflayinghasbeen completedwith full
reconstructionofroads.Theschedulingofwork shall be got approved by the Engineer In Charge.

CHIEF MUNICIPAL OFFICER
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Section 4
BillofQuantities
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Note:
1.0

2.0 Thefinalratesofaboveitemsshallbetheratesplusorminustheoverallpercentageoftheapprovedtender.

item rates given against eachitem ofthe work, after thesegivenratesareadjusted
percentageofacceptedTender.Accordinglythetotalacceptedtendercostshallbeadjustedasper actual work don
under these items.
Thus,anyincreaseordecreaseintheworkdescribedabove(pipeline,roadreconstructionand
houseconnectionwork)shallbepaidordeductedfromthetotalagreementcostoftheworkon thebasis

of theunit rates of actual quantities of these items executed.

Underthisagreement,itisclarifiedthatthepaymentfortheworkofanyexecutedquantityshallonlybe made on ﬂ;{

Iftheacceptedtenderpercentageis“x’thanalltheabovementionedratesshallbeadjustedbyafactorof‘x”/
()Jandthepaymentsshallbedoneonthebasisofsuchadjustedrates.

Asperclause51ofGCifanyorderforchangeofscopeisissuedthecontractorshallbe liable to execu
qguantites more than the above quantities, if required as per site conditionsan
paymentforsuchexcessworkshallalsobemadeontheadjustedratesmentionedinpointno. 2 abovg.
Such excess quantities shall however remain within the 10% of the agreement cost of the tot
work.

D

Bidder shall be responsible for reconstruction of roadexcavatedbecauseof excavation ofpip
trenchestillonerainyseason.Incaseofanyrepairtobemadebecauseofbadquality of construction the sam
shall be made good without anyextra cost.

1]

74







Section-b

BILLINGBREAK-UP
(Deleted)

ThepaymenttotheContractorshallbemadeasperactualquantityofworkdoneandratesprovidedin Section — 4,
Bill of quantities
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ANNEXURE:
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