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OFFICEOFTHENAGARPALIKAPARISHADSHIVPURI,DIST-SHIVPURI 
 
 

 
(FIRST CALL)  

Section – 1 

NoticeInvitinge-Tenders 

NIT No. Date:20-05-2026 
 
 

 
Onlinebidsforthefollowingworksareinvitedfromregisteredcontractorsandfirmsofreputefulfillingeligibility 
criteriaon“Form A”, for Percentage rate basis on UADD SOR w.e.f 08 thnov 2025 

 

S.N
o. 

Work 
ProbableAmount 

(Inlacs) 

Completion 

Period(months) 

 
 
 
 

 
1.0 

WARD 09 MAINTENSE OF TOILET AT OLD 
BUS STAND   

 
 
 
 

 
Rs 

159189.00 

 
 
 

 
2 months 

includingrainy

season 

 
1. InterestedBiddercanviewtheNITonwebsitehttp://www.mptenders.gov.inandwww.mpurban.gov.in 
2. TheBidDocumentcanbepurchasedonlyOnlinefrom10:00AMof2 0 -05-2026to05:30pmof 

03-06-2026. 

3. AmendmenttoNIT,ifany,wouldbepublishedonwebsiteonly,andnotinNewspaper. 
 
 
 
 
 
 
 
 
 

 

CHIEF MUNICIPALOFFICER 

NAGARPALIKAPARISHAD,SHIVPURI 

http://www.mptenders.gov.in/
http://www.mpurban.gov.in/
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NoticeInvitinge-Tenders 

OFFICEOFTHENAGARPALIKAPARISHADSHIVPURI,DIST-SHIVPURI 
 
 
 

 
N.I.T.No………… Dated:20-05-2026 

 
Onlinebidsforthefollowingworks(estimatedonUADDSORw.e.f.08thnov2025)onForm“A”forpercentagerate basis, are 

invited fromregistered contractors and firms of repute fulfilling eligibility criteria: 

 

 

 
S.No. 

 

 
Nameofthework 

Probable 

amountof 

contract 

(Rs. In 

Lacs) 

Earnest 

Money 

Deposit 

(EMD) 

(InRs) 

CostofBid 

Document 

(In 

Rupees) 

 
Time of 

Completion 

 
 
 
 
 
 

 
1. 

WARD 09 MAINTENSE OF 
TOILET AT OLD BUS STAND   

 
 
 
 
 
 

 
Rs. 

159189.0
0 

 
 
 
 
 
 

 
Rs3184 

 
 
 
 
 
 

 
Rs 1000 

 
 
 
 
 

 
2 months 

includingrainy

season. 

1. AlldetailsrelatingtotheBidDocument(s)canbeviewedanddownloadedfreeofcostfromthewebsite 

mentionedinNIT. 

2. BiddocumentcanbepurchasedaftermakingonlinepaymentofportalfeesthroughCredit/Debit/ Cash 

Card/ internetbanking. 

3. AtthetimeofsubmissionoftheBidtheeligiblebiddershallberequiredto: 

i) paythecostof BidDocument; 

ii) deposittheEarnestMoney; 

iii) Submitachecklist;and 

iv) Submitanaffidavit. 

v) Epf and esic 
DetailscanbeseenintheBidDataSheet 

4. ELIGIBILTYFORBIDDERS: 

(a) Atthetimeofsubmissionofthebid,thebiddershouldhavevalidregistrationwiththeGovernment 

ofMadhyaPradesh,PWD.However,suchbidderswhoarenotregisteredwiththeGovernmentofMadhya Pradesh 

andare eligiblefor registration can alsosubmittheir bids after having appliedfor registrationwith appropriate 

authority. However, such bidders who are not registeredwiththe GovernmentofMadhya 

PradeshandareregisteredwithCentralGovernment,otherStateGovernments,PSUsarealsoeligible for 

submission of Bids. 

(b) ThebidderwouldberequiredtohavevalidregistrationwithGovernmentofMadhyaPradesh, PWD, at the time of 
signing of theContract. 
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(c) Failuretosignthecontractbytheselectedbidder,forwhatsoeverreason,shallresultinforfeiture ofthe 

earnest moneydeposit. 

5. Pre-qualification–Prequalificationconditions,whereverapplicable,aregivenintheBidDataSheet. 

6. SpecialEligibility-SpecialEligibilityConditions,ifany,aregivenintheBidDataSheet. 
4. TheBidDocumentcanbepurchasedonlyOnlinefrom 05:00PMof26-08-2022to05:30pmof 

09-09-2022. 

5. ThekeydatesmaybeseeninAnnexure-A(KeyDates). 

7. AmendmenttoNIT,ifany,wouldbepublishedonwebsiteonly,andnotinNewspaper. 
 
 

 

CHIEF MUNICIPAL OFFICER 
NAGARPALIKAPARISHAD,SHIVPURI 



6  

SECTION2INSTRUCTIONSTO BIDDERS 

(ITB) 

A. General 

1. SCOPEOFBID 

 
Background 
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2. GeneralQualityofWork: 

Theworkshallhavetobeexecutedinaccordancewiththedrawings(preparedbyContractorand 

approvedbythecompetentauthority),technicalspecificationsspecifiedintheBidDataSheet/Contract Data, and shall 

have to meet high standards of workmanship, safety and security of workmen and works. 

3. PROCEDUREFORPARTICIPATIONINE-TENDERING 

Theprocedureforparticipationine-tenderingisgivenintheBidDataSheet. 

4. ONEBIDPERBIDDER 

Thebidder canbeanindividual entity or a jointventure (if permitted as per Bid Datasheet). In case 

theJ.V.ispermitted,therequirementofjointventureshallbeaspertheBidDataSheet. 

Nobidder shall be entitled tosubmit more than one bid whether jointly or severally. Ifhe does so, all 
bids wherein thebidder has participated shall stand disqualified. 

IncaseofBidsubmittedbytheJointventure(ConsortiumofBidders)onlyleadmembershouldbeessentially 

registeredinappropriateclassofRegistrationwiththeGovernmentofMadhyaPradeshorwith 

CentralGovernment, State Government andPSUs. 

5. CostofBidding 

Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhisbid,andno claim whatsoever for 
the same shalllie on the ULB. 

6. SiteVisitandexaminationofworks 

The bidder isadvised tovisitandexaminetheSite ofWorksanditssurroundings and obtain foritself 

onitsownresponsibilityall informationthatmaybenecessaryforpreparingthebidandenteringinto 

acontractforconstructionofthe work.All costsshall haveto be borne by the bidder. 

A. BIDDOCUMENTS 

7. CONTENTOFBIDDOCUMENTS 

TheBidDocumentcomprisesofthefollowingdocuments: 

1. NITwithallamendments. 

2. InstructionstoBidders, 

3. ConditionsofContract: 

i. PartIGeneralConditionsofContractandContractData;and 

ii. PartIISpecialConditionsofContract. 

4. Specifications 

5. Drawings, 

6. BillofQuantities 

7. TechnicalandFinancialBid 

8. Letter of Acceptance 

9. Agreementand 

10. Anyotherdocument(s),asspecified. 

8. Thebidder isexpected to examinecarefully all instructions, conditions of contract, the contract data,forms, 

termsandspecifications,billofquantities,formsanddrawingsintheBidDocument.Bidder shall be 

solelyresponsible for his failure to do so. 

9. Pre-BidMeeting(whereapplicable) 

WherevertheBidDataSheetprovidesforpre-bidmeeting: 



 

Detailsofvenue,dateandtimewouldbementionedintheBidDataSheet.Anychangeinthe schedule of pre-bid 
meeting would be communicatedonthewebsiteonly,andintimationtobidderswould not be given separately. 

Anyprospectivebiddermayraisehisqueriesand/orseekclarificationsinwritingbeforeorduring thepre-

bidmeeting.Thepurposeofsuchmeetingistoclarify issuesandanswerquestionson 

anymatterthatmayberaisedatthatstage.TheEmployermay,athisoption,givesuch clarifications as are felt 

necessary. 

Minutesof thepre-bidmeetingincludingthe jistofthe questions raised and the responses giventogether with 
any response prepared after the meeting will be hosted on the website. 

Pursuanttothepre-bidmeetingiftheEmployerdeemsitnecessarytoamendtheBidDocument, itshall be done by 
issuing amendment to the online NIT. 

10. AmendmentofBidDocuments 

Beforethedeadlineforsubmissionofbids,theEmployermayamendormodifytheBidDocuments by 
publication of the same on the website. 

AllamendmentsshallformpartoftheBidDocument. 

TheEmployermay,atitsdiscretion,extendthelastdateforsubmissionofbidsbypublicationof the same 
on the website. 

B. PREPARATIONOFBID 

11. The biddershave topreparetheirbidsonline,encrypttheirBidDatain theBidFormsandsubmit 

BidSeals(Hashes)ofalltheenvelopesanddocumentsrelatedtotheBidrequiredtobeuploaded 

asperthetimeschedulementionedinthekeydatesoftheNoticeInvitinge-Tendersaftersigning 

ofthesamebytheDigitalSignatureoftheirauthorizedrepresentative. 

12. DOCUMENTSCOMPRISINGTHEBID 

Thebidsubmittedonlinebythebiddershallbeinthefollowingparts: 

Part1–ThisshallbeknownasEnvelopeAandwouldapplyforallbids.EnvelopAshallcontainthe followingas per 

details given in the Bid Data Sheet: 

Registrationnumberorproofofapplicationforregistrationandorganizationaldetailsin format 
given in the Bid Data sheet. 

i) PaymentofthecostofBidDocument; 
ii) EarnestMoney 
iii) Anaffidavitdulynotarized. 
iv) JVAgreement(Original)incaseofJV. 

UndertakingasperClauseno.13(SpecialConditionRegardingConditionalTENDERof Section–
3,ConditionsofContract,Part–IISpecialConditionsofContract 

Part2–ThisshallbeknownasEnvelopeBandrequiredtobesubmittedonlyinworkswherepre-

qualificationconditionsand/orspecialeligibilityconditionsarestipulatedintheBidDataSheet.Online 

EnvelopBshallcontainaself-certifiedsheetdulysupportedbydocumentstodemonstratefulfillment of pre-

qualification conditions. 

Part3–ThisshallbeknownasEnvelopeCandwould applytoallbids.EnvelopCshallcontain financial 

offer in the format prescribed enclosed with the Bid DataSheet. 

13. LANGUAGE 

ThebidaswellasallcorrespondenceanddocumentsrelatingtothebidexchangedbytheBidder 

andtheEmployershallbeinEnglishorHindi.Supportingdocumentsandprintedliteraturethat 

arepartoftheBidmaybeinanotherlanguageprovidedtheyareaccompaniedbyanaccuratetranslation of 

therelevant passagesinEnglish.In such case, for the purposesofinterpretation ofthebid,such translation 

shall govern. 

14. TECHNICALPROPOSAL 
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i) 

vi) 
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Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 

ProposalshallcompriseofformatsandrequirementsgivenintheBidDataSheet. 

Allthedocuments/informationenclosedwiththetechnicalproposalsshouldbeself-attestedandcertified by the 

Bidder.TheBiddershallbeliableforforfeitureof hisearnest moneydeposit,if any document / information are 

found false/fake/untrue before acceptance ofBid. If it is found after acceptance of the Bid, the 

sanctioning authority may at his discretion forfeit his performance 

security/guarantee,securitydeposit,enlistmentdepositandtakeanyother suitableaction. 

15. FINANCIALBID 

i. ThebiddershallhavetoquoteratesinformatreferredinBidDatasheet,inPercentagerate,and not itemwise. 
Theoverallpercentage ratewouldapplyforall itemsofwork.TheBiddershallhaveto duly fill their Percentage rate 

offer in appropriate online formmeant for it. 

ii. Theoffershallbequotedinfiguresaswellasinwords.Ifanydifferenceinfiguresandwords found,lower of the two 
shall be taken as valid and correct. 

iii. Thebiddershallhavetoquoteratesinclusiveofallduties,royalties,leviesandtaxesexcept Goods and Service 

Tax (GST). The amount of applicable GST will be paid separately to theContractor with eachbill 

atthetimeofpayment.The Employer shallnot beliable forany duties,taxes(except GST) royalties and levies. 

iv. Thematerialalongwiththeunitsandrates,whichshall beissued,ifany,bythedepartmenttothecontractor, is 
mentioned in the Bid Data Sheet. 

v. Incaseprice-Tender/Financialproposalsubmittedmanually,theTendershallbeoutrightrejected. If any bidder 

stipulated any condition other than the common conditions agreed to in the pre- Tender 

meeting,histendershall berejectedoutrightandhistendershallbeignored.Eachbiddershallsupply 

thename,residentialaddressandplaceofbusinessofthepersonorpersonsgivingtender andshall be signed 

only by the bidder with his usual signature. 

16. PERIODOFVALIDITYOFBIDS 

ThebidsshallremainvalidforaperiodspecifiedinBidDataSheetafterthedateof“closeforbiding” 

asprescribedbytheEmployer.Thevalidityofthebidcanbeextendedbymutualconsentinwriting. 

IntheeventofBidderswithdrawingtheofferbeforetheaforesaidperiodforanyreasonwhatsoever, his earnest 

money deposited with the Tender shall be forfeited to Nagar Parishad, SHIVPURI. 

17. EARNESTMONEYDEPOSIT(EMD) 

TheBiddershallfurnish,aspartoftheBid,EarnestMoneyDeposit(EMD),oftheamount specifiedin the Bid Data 

Sheet. 

 

TheEMD/bidsecurityshallbesubmitted onlyonlineusing options availableinthetenderportal with inthe 
specifiedtime limit .biddersareadvised toprocessitwellinadvance .no claim shallbe entertained due 
to delay inonline transactionsvia payment getway/ bankingportal 

 

 
BidnotaccompaniedbyEMDshallbeliableforrejectionasnon-responsive. 

 
EMDofbidderswhosebidsarenotacceptedwillbereturnedwithintenworkingdaysofthedecision onthe bid. 

 
EMDofthesuccessfulBidderwillbedischargedwhentheBidderhassignedtheAgreementand furnished the 

Bank Guarantee of required value for Performance Security. 

 
Failuretosignthecontract bytheselectedbidder,forwhatsoeverreason,shallresultinforfeiture of the 

earnest money deposit. 

C. SUBMISSIONOFBID 



10  

18. The bidder is required to submit digitally signed bid i.e. envelop A ,B and C online only . no 
physical submissionofthebidwillbeaccceptedexceptinexceptionalcasesunderclause 19.7. 

. 

 
D. OPENINGAND EVALUATIONOFBID 

19 PROCEDURE 

 
Envelope„A‟shallbeopenedfirstonlineatthetimeanddatenotifiedandit‟scontentsshallbechecked. In 

caseswhereEnvelop„A‟doesnotcontainallrequisitedocuments,suchbidshallbetreated as non-responsive, 

andEnvelopB and/or C of such bid shallnot be opened. 

WhereverEnvelop„B‟(TechnicalBid)isrequiredtobesubmitted,thesameshallbeopened 

onlineatthetimeanddatenotified.Thebiddershallhavefreedomtowitnessopeningofthe 

Envelop„B‟.Envelop„C‟(FinancialBid)ofbidderswhoarenotqualifiedinTechnicalBid(Envelop 

„B‟)shallnotbeopened. 

Envelope„C‟(FinancialBid)ofthequalifiedbiddersshallbeopenedonlineatthetimeanddate notified. The 

bidder shall have freedom to witness opening of the Envelop „C‟. 

AfteropeningEnvelop„C‟allresponsivebidsshallbecomparedtodeterminethelowest evaluated bid. 

TheEmployerreservestherighttoacceptorrejectanybid,andtoannulthebidingprocessand 

rejectallthebidsatanytimepriortocontractaward,withoutincurringanyliability.Inallsuch cases reasons shall 

be recorded. 

TheEmployerreservestherightofacceptingthebidforthewholeworkorforadistinctpartofit. 

"In exceptional case, if physical submission of certain documents is foundessential, 

thenexpressedpriorpermissionmustbeobtainedinwritingbythetenderissuing authority 

fromanauthority,asauthorizedbytheStateGovernment.Insuchacase, such documents 

arerequiredtobesubmittedphysicallyattheplaceanddatespecifiedintheBidData Sheet.In case of 

any mismatch in the documentssubmittedinthephysicalformand that 

uploadedonline,orifthecontractorfailstosubmitthedocumentphysically,thebidshallbeliablefor 

rejectionasnon-responsive." 

DuringBidEvaluation,theemployerofitsrepresentativemay,atitsdiscretion,askthe 

bidderforaclarificationofitsBid.TheRequestforclarificationandtheresponseshallbewriting, 

andnochargeinthepriceorsubstanceoftheBidshallbesought,offeredor permitted.. 

20. Confidentiality 

Information relating to examination, evaluation, comparison and recommendation of contract award 

shall not bedisclosed to bidders or any otherpersonnotofficiallyconcerned with such processuntil final 

decision on the bid. 

AnyattemptbyabiddertoinfluencetheEmployerintheevaluationofthebidsor contractaward decisions may 
resultin the rejection of its bid. 

E. AWARDOFCONTRACT 

21. Award ofContract 

TheEmployershallnotifythesuccessfulbidderbyissuingaLetterofAcceptance(LOA) that his bid 

hasbeenaccepted. Theoriginal copy of affidavit will have to be submitted by 



 

thesuccessfulbidderatthetimeofsigningofthecontract." 

22. PerformanceSecurity 

PriortosigningoftheContractthebiddertowhomLOAhasbeenissuedshallhavetofurnishperformance security 
of the amount, formand duration, etc. as specified in the Bid Data Sheet. 

Ifthe Bid,whichresults inthelowestevaluatedbidprice,isseriouslyunbalancedorfrontloaded 

intheopinionoftheemployer,theemployerafterevaluation,takingintoconsiderationtheschedule ofthe 

estimatedcontractpricemayrequire Additional Performance Securityfrom thesuccessfulbidder for such 

unbalanced bid price. 

23. SigningofContractAgreement 

The successful bidder shall have to furnish Performance security and sign thecontractagreement within 

15 days of issue of LOA. 

Thesigningofcontractagreementshallbereckonedasintimationtocommencementofwork. 

NoseparateworkordershallbeissuedbytheEmployertothecontractorforcommencement ofwork. 

IntheeventoffailureofthesuccessfulbiddertosubmitPerformanceSecurityandadditionalperformance 

securityifanyorsigntheContractAgreement,hisEMDshallstandforfeitedwithoutprejudice to the right ofthe 

employer for taking action against thebidder. 

24. CORRUPT PRACTICES 

TheEmployer requires that bidders observe thehighest standard of ethics during the 
procurement and execution of contracts. In pursuanceof this policy, the Employer: 

i. mayrejectthebidforawardifitdeterminesthatthebidderrecommendedforawardhas,directly 

orthroughanagent,engagedincorrupt,fraudulent,collusive,orcoercivepracticesincompeting for the 

Contract;and 

ii. MaydebarthebidderifheisbeingblacklistedbyanydepartmentofStateGovernmentorGOI fornon-

performance/substandardexecutionoranyotherreasonwhatsoeverinsimilartypeof works. 

iii. maydebarthebidderdeclaringineligible,eitherindefinitelyorforastatedperiodoftime,to 

participateinbids,ifitatanytimedeterminesthatthebidderhas,directlyorthroughanagent,engaged 

incorrupt,fraudulent,collusive,orcoercivepracticesincompetingfor,orinexecuting,acontract. 

Forthepurposesofthisprovision,thetermssetforthabovearedefinedas follows: 

“corruptpractice”meanstheoffering,giving,receiving,orsoliciting,directlyorindirectly, anything of 
value to influence improperly the actions of anotherparty; 

b.“fraudulentpractice”meansanyactoromission,includingamisrepresentation,thatknowingly 
orrecklesslymisleads,orattemptstomislead,apartytoobtainafinancialorotherbenefitortoavoid an obligation; 

 
“coercivepractice”meansimpairingorharming,orthreateningtoimpairorharm,directlyor indirectly, any 
party or the property of the party to influence improperly the actions of a party; 

 
“Collusivepractice”meansanarrangementbetweentwoormorepartiesdesignedtoachievean improper 
purpose, including influencing improperly the actions ofanother party. 

 
[EndofITB] 

a. 

c. 

d. 
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BidDataSheet 

General 

 
S.No. Particulars Data 

 OfficeinvitingTender ChiefMunicipalOfficer,NagarPalikaParishad,Shivpuri 

 NITNo ……………………. 

 DateofNIT 20/05/2026 

 Biddocumentdownload 

availablefromdate& 

From 20/05/2025 

10:00AMHrs 

From 03/06/2026 

05:30PMHrs 

 Websitelink https://www.mptenders.gov.in 

ForSection1-NIT 

Clause 
reference 

Particulars Data 

 Portalfees Rs./-orAsapplicable 

3 Costofbid document Rs.1,000/- 

Costofbiddocumentpayable 

to 

ChiefMunicipalOfficer,NagarPalika 
Parishad, Shivpuri 

Costofbiddocumentinfavourof ChiefMunicipalOfficer,NagarPalika 
Parishad, Shivpuri 

 Affidavit AnnexureB 

5 Pre-qualificationsrequired YES  

IfYes,details AnnexureC 

6 SpecialEligibility  No 

IfYes,details AnnexureD(Notapplicable) 

 KeyDates AnnexureA 

ForSection2-ITB 

 
Clause 

reference 
Particulars Data 

 Nameofwork WARD 09 MAINTENSE OF 
TOILET AT OLD BUS 
STAND   

 Specifications AnnexureE 

 Procedureforparticipationine-tendering AnnexureF 

4 WhetherJoint-ventureisallowed YES  

Ifyes,requirementforJointventure AnnexureG 

 Prebidmeetingtoheld NO 

https://www.mptenders.gov.in/
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 IfYes,Date,Time&Place Date: 

Timefrom:10:30amonwardsPlace 
: At the office of 
ChiefMunicipalOfficer,NagarPalika
Parishad, Shivpuri 

or 

AttheExecutiveEngineer,Dire
ctorate, UrbanAdministration 
andDevelopment,Bhopal 

or 

At the office of 

ExecutiveEngineer,GwaliorD

ivision,UADD,Gwalior 

12 Envelope–Acontaining: 

i. Registration number or proof of applicati 

for registration and  

ii. organizationaldetails per Annexure „H‟ 

iii. CostofBidDocument 

iv. EMD 

v. EPF AND ESIC  

vi. AnaffidavitdulynotarizedasperAnnexure–B 

Shouldreachinphysicalform 

 

 

AttheofficeoftheChiefMu

nicipalOfficer,NagarPalik

aParishad,Shivpuri 

On28-05-2021 

Between10:30amto17:30pm 

    

 Clause 
reference 

Particulars Data 

 14 Envelope-BTechnicalProposal Annexure–Iand 

Annexure–I(FormatI-1toI-5) 

 15 Envelope-CFinancial Bid Annexure– J 

  Materialstobeissuedbythe 
department 

 

 16 PeriodofValidityofBid 180Days 

 17 EarnestMoneyDeposit Rs.3184.00 

  Formsof EarnestMoneyDeposit i. FDR/e-FDR 

ii. Demanddraftofscheduled 

commercialbank 

iii. Interestbearingsecuritiesofpostoffice 

  EMDvalidforaperiodof Notlessthan180days 

  FDR(FixedDepositReceipt)must 
bedrawninfavourof 

ChiefMunicipalOfficer,NagarPalika 

Parishad,Shivpuri 

 21 Letter ofAcceptance(LoA) AnnexureL 

 22 AmountofPerformanceSecurity 03%oftheTenderamount 

  AdditionalPerformanceSecurity,if 

any 

AsperClause22.2 



14  

 Performance security in the 
format 

AnnexureM 
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 Performancesecurityinfavourof ChiefMunicipalOfficer,NagarPalika 

Parishad,Shivpuri 

 Performancesecurity validupto Tillissueofphysicalcompletion certificate 



 

Annexure–A 
 
 

 
(Seeclause1,7ofSection1NIT) 

 
KeyDates 

 
 
 
 

 

S.No 
Works 

DepartmentStage 
Bidder'sStage Start Expiry Envelop 

Date Tim Date Tim  

  

Purchase of 
Tender-Online 

     

  
Bid 

Submission-
Online 

     

  

 

     

 

Mandatory 
submissionOpen 

(Envelope-A) 

     
 

Envelop 

 
Technical 

proposalopen 
(PQEnvelope-B) 

     
 

Envelop 

 
FinancialBid 

Open(Envelope 
C) 

     
 

Envelop 
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Annexure– B 

(Seeclause3ofSection1-NIT) 

 

 

 
||AFFIDAVIT|| 

(tobeContainedinEnvelope-A) 

 
(On Non Judicial Stamp of Rs.200)50 Rs.Stam pticket 

 

 
 

 
I/we whois/are 

 (statusinthefirm/company)andcompetentforsubmissionoftheaffidaviton 

behalfofM/S  (contractor) do solemnly affirm anoathandstate that: 

I/weam/arefullysatisfiedforthecorrectnessofthecertificates/recordssubmittedinsupportofthefollowing 

informationinbiddocumentswhicharebeingsubmittedinresponsetonoticeinvitinge-tender No. for 

 (nameofwork)dated issuedbythe 

 (nameofthedepartment). 

I/we/am/arefullyresponsibleforthecorrectnessoffollowingselfcertifiedinformation/digitally signed 

documents and certificates: 

1. Thattheselfcertifiedinformation/digitallysigneddocumentsgiveninthebiddocumentarefully 

trueandauthentic. 

2. That: 

a. Informationregardingfinancialqualificationandannualturn-over,submittedonlineiscorrect. 

b. InformationregardingvariousTechnicalqualifications,submittedonlineiscorrect. 

3. Nocloserelativeoftheundersignedandourfirm/companyisworkinginthedepartment. 

OR 

Followingcloserelativesareworkinginthedepartment: 

Name Post PresentPosting  
 
 

 
SignaturewithSealoftheDeponent(bidder) 

I/ We, above deponent do hereby certify that the facts mentionedin above 

paras1to3arecorrecttothebestofmyknowledgeandbelief.In theeventofanyinformationis found 

tobeincorrect/untrueorfoundviolated,thenwithout giving aanypriornotice,ourbidshallbeliable for 

rejectionorterminationofcontract,withoutprejudicetoanyotherrightsofremedyincludingtheforfeiture of the bid 

security/performance security 

Verifiedtoday (dated)at (place). 

SignaturewithSealoftheDeponent(bidder) 
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Annexure– C 

(Seeclause5ofSection1NIT) 

 

 

 
PRE-QUALIFICATIONSCRITERIA 

 
Thebiddershouldhave: 

 
A. Financial 

i. Experienceofhavingsuccessfullyexecuted,completedandcommissioned, 
a) threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountof contract 

during the last 7 financial years;or 

b) twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamountof contract 

during the last 7 financial years;or 

c) onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamount of during 

the last 7 financialyears; 

d) ForascertainingthevalueofsuccessfullyexecutedworksinsupportofexperienceoftheBidderin i(a), i(b) 

and i(c) under (A) Financial, the original cost of work can be adjusted as per increase in 

Wholesalepriceindex(WPI)asgivenbyReserveBankof India(RBI),fromthedateofworkorder 

ofthesubjectedworktotilldate.ThecertificateoftheCharteredAccountantbeproducedforprice 

adjustment. 

 
SimilarworksmeansworkrelatedtowatersupplycomprisingofProviding,laying,jointingofwater pipeline of any 

material or naturelike rising, feeder or distribution. 

 
ii. Averageannualconstructionturnoverontheconstructionworksnotlessthan50%oftheprobable 

amount of contract during the last 5financialyears. 

iii. TheBiddershallhavepositivenetworthaspertheauditedBalanceSheetsoflast5years. 
iv. Bid-Capacity–DELETED 

B. Physical 

(i)Physicalqualificationsfortheworkincaseofwatersupplyrelatedworksshallbeasbelow,(Deleted) 
 

MinimumPhysicalRequirement 

S.No ItemofWor Quantity 

 I III 

  - 

  - 

  - 

 
C. SuccessfulBiddershallemploy„A‟ClassRegisteredElectricalContractorforelectricalworks. 

1. Successfullyexecutedwouldmeansuccessfullycompletionandcommissioningoftheproject. 
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Annexure– D 
(Seeclause6ofSection1NIT) 

 

 

 
SPECIALELIGIBILITYCRITERIA 

 

 
------NA----- 
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Annexure–E 
(Seeclause2ofSection2-ITB&clause10ofGCC) 

 

Specifications 

 
EnclosedasAnnexureEwiththeTenderDocument 
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ANNEXURE-F 
(Seeclause3ofSection2-ITB) 

 

 

 
Procedureforparticipationine-Tendering 

1. RegistrationofBiddersone-TenderingSystem 
 

All the PWD registered bidders are already registered on the new e-procurement 

https://www,mpeproc.gov.in.TheuseridwillbethecontractorIDprovidedtothemfromMPOnline. 

passwordforthenewportalhasbeensenttothebiddersregisteredemailID.Formoredetails 

portal 

The 

may 

 
contact M/s Tata consultancy Services Corporate Block, 5thfloor, DB city Bhopal-462011, email id: 

eproc_helpdesk@mpsdc.gov.in.Helpdeskphonenumbersare availableonwebsite. 

2. DigitalCertificate: 

 
ThebidssubmittedonlineshouldbesignedelectronicallywithaclassIIIDigitalCertificatetoestablishthe 

identityofthebiddersubmittingthebidonline.ThebiddersmayobtainclassIIICertificateissuedbyanapproved 

certifyingAuthorityauthorizedbythecontrollerofcertifyingAuthorities,governmentofIndia.A 

classIIIdigitalCertificateisissueduponreceiptoftherequiredproofsalongwithanapplication. 

uponthereceiptoftherequireddocuments,adigitalcertificatecanbeissued.Fordetailsplease http:cca.gov.in. 

Note: 

Only 

visit 

 
i.  Itmaytakeupto7workingdaysforissuanceofclassIIIdigitalcertificate;hencethebiddersareadvisedto 

obtainthecertificateattheearliest.ThosebidderswhoalreadyhavevalidclassIIIdigitalcertificate need not obtain another 

Digital Certificate for thesame. 

ThebiddersmayobtainmoreinformationandtheAPPLICATIONFORMREQUIREDTOBE 

SUBMITTED FOR THE ISSUANCE OFDIGITAL CERTIFICATE FROMhttp:cca.gov.in. 
 

iiBidscanbesubmittedtillbidsubmissionenddate.Bidderwillrequiredigitalsignature

 while

submission.Thedigitalcertificateissuedtotheauthorizeduserofapartnershipfirm/Privatelimited 

company/Public Limited Company and user for online bidding will be considered as equivalent to a 

objection certificate/powerof attorney to thatuser. 

bid 

no- 

 
 

 
Incase of Partnership firm, majority of the partners have to authorize a specific individual throughauthorityletter 

signedby majority of partners of the firm. 

IncaseofPrivateLimitedcompany,PublicLimitedCompany,theManagingDirectorhastoauthorizea 

specificindividualthroughAuthorityLetter.Unlessthecertificateisrevoked,itwillbeassumedto 

representadequateauthorityofthespecificindividualtobidonbehalfoftheorganizationforonlinebids 

asperInformationTechnologyAct2000.ThisAuthorizedUserwillberequiredtoobtainadigital 

certificate.TheDigitalSignatureexecutedthroughtheuseoftheresponsibilityofManagement/Partnersofthe 

concerned firm to inform the Certifying Authority, if the authorized user changes, and apply for a fresh Digital 

Certificate for the new Authorizeduser. 

3. SetUpofBidder’sComputerSystem: 

 
Inorderforabiddertooperateonthee-tenderingSystem,theComputersystemofthebidderisrequired to be set up for 

Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mptenders.gov.in. 

mailto:eproc_helpdesk@mpsdc.gov.in
http://cca.gov.in/
http://cca.gov.in/
https://www.mptenders.gov.in/
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4. KeyDates: 

 
Thebiddersarestrictlyadvisedtofollowthetimeschedule(Keydates)ofthebidoftheirsidefortasks 

and responsibilitiesto participateinthebid,asallthestagesofeachbidarelockedbeforethetart 

anddateandaftertheendtimeanddatefortherelevantstageifthebidassetbytheDepartment. 

5. PreparationandSubmissionofBids 

time 

 

 
Thebiddershavetopreparetheironline,encrypttheirbiddataintheBidformsandsubmitBidofalltheenvelopes and 

documentsrelatedtotheBidrequiredtobeuploadedasperthetimeschedule mentioned in the key dates of the notice 

inviting e- Tenders after singing of the same by the Digital Signature of their authorized representatives. 

6. Purchase ofBidDocument 

 
ForpurchasingofthebiddocumentbiddershavetopayServiceChargeonlineONLY which is Rs.[asper 

BidDataSheet].CostofBiddocumentisseparatelymentionedinthedetailedNIT.TheBidDocument 

shallbeavailableforpurchasetoconcernedeligiblebiddersimmediatelyafteronlinereleaseofthe 

anduptoscheduledtimeanddateassetinthekeydates.Thepaymentforthecostofbiddocument 

bids 

shall 

 
bemadeonlinethroughDebit/Creditcard.NetbankingorNeFTChallanthroughthepaymentgateway provided on 

theportal. 

7. Withdrawal,SubstitutionandModificationofBids 

 
Biddercanwithdrawandmodifythebidbeforesubmissionenddate. 



 

ANNEXURE-G 
 

 
(Seeclause4ofSection2-ITB) 

 

 
JOINTVENTURE(J.V.) 

IfJ.V.isallowedfollowingconditionsandrequirementsmustbefulfilled– 
1. NumberofpartnersinaJointVentureshallnotexceed3(three).Thepartnersshallcomplywiththe 

followingrequirements: 
a. OneofthepartnersshallbenominatedasbeingLeadPartner,andthisauthorizationshallbeevidenced 

bysubmittingapowerofattorneysignedbylegallyauthorizedsignatoriesofallthepartners; 
b. Thebidand,incaseofsuccessfulbid,theAgreement,shallbesignedsoastobelegallybindingonall partners; 
c. Thepartnerinchargeshallbeauthorizedtoincurliabilitiesandreceiveinstructionsforandonbehalfof 

anyandallpartnersofthejointventureandtheentireexecutionofthecontract,includingpayment,shall 
bedoneexclusivelywiththepartnerincharge; 

d. Allthepartnersofthejointventureshallbeliablejointlyandseverallyfortheexecutionofthecontractinaccordanc
ewiththecontractterms,andastatementtothiseffectshallbeincludedintheauthorization 
mentionedunder[c]above,aswellasinthebidandintheAgreement[incaseofsuccessfulbid]; 

e. Biddershallsubmitthejointventureagreementindicatingpreciselytheroleandresponsibilitiesofallthe 
membersofJVinrespectofplanning,design,constructionequipment,keypersonnel,workexecution, 
andfinancingoftheprojectincludingoperationandmaintenanceoftheworks.AllmembersofJVshould have 
active participation in execution during the currency of the contract. This should not be 
varied/modifiedsubsequentlywithoutpriorapprovaloftheemployer; 

f. acopyoftheJointVentureAgreemententeredintobythepartnersshallbesubmittedwiththebid. 
g. Thejointventureagreementshallberegisteredatthetimeofagreement,soastobelegallyvalidand 

bindingonallpartners. 
2. Allthepartnersshouldmeetouttheminimumqualifyingcriteriarequiredforthebidandcollectivelymust 

meetthecriteriaspecifiedinfull.Failuretocomplywiththisrequirementwillresultinrejectionofthejoint 
venture‟sbid. 

3. TheperformancesecurityofjointventureshallbeinthenameofthepartnerLeadpartner/jointventure. 
4. AttachthepowerofattorneyofthepartnersauthorizingtheBidsignatory(ies)onbehalfofthejoint venture 
5. AnindividualBiddercannotatthesametimebememberofaJointVentureapplyingforthisBid.Further, a 

member of a particular Bidder Joint Venture cannot be member of any other Bidder Joint Venture 
applyingforthisbid. 

6. AcopyoftheJointVentureagreemententeredintobythepartnersmadeonRs500/-Non-judicialstamp 
dulynotarizedshallbesubmittedwiththebid.Howeveratthetimeofagreementbiddershallgetthejoint 
ventureagreementregistered,soastobelegallyvalidandbindingonallpartners. 

7. Furnishdetailsofparticipationproposedinthejointventureasbelow: 

 
PARTICIPATIONDETAILS FIRM„A‟(Leadpartner) FIRM„B‟ FIRM„C‟ 
Financial    

NameoftheBanker(s)    

Planning    

ConstructionEquipment    

Keypersonnel    

ExecutionofWork(Givedetails 
on contribution of each) 

   

7. ThepartnersofJ.V.shouldsatisfythequalificationcriteriaasbelow, 
a. TheLeadPartnermusthavetheshareof51%intheJ.V. 
b. Theotherpartner(s)musthaveashareofminimum25%intheJ.V. 
c. Theleadpartnerandtheotherpartnersmustalsomeet51%and26%oftheallqualificationcriteria 

respectively except for the requirement of work experience described in Annexure 'C'. However 
both the partners must satisfy the full (100%) qualification criteria jointly. For this purpose the 
qualificationofindividualpartnersshallbeadded(forannualaverageturnover,Net-worthandfor 
BidCapacityOnly). 

8. Forthemeetingtheminimumqualificationcriteriaofexperienceofsimilarnaturework, 
i. Outof3similarworksofvaluemorethan20%ofPAC,atleast2worksmustbe 

donebyleadpartnerandoneworktobedonebyotherpartner, 
Or 

ii. Outof2similarworksofvaluemorethan30%ofPAC,atleast1(one)workmust 
bedonebyleadpartnerand1(one)worktobedonebyotherpartner, 

Or 

iii. Incaseofonesimilarworkofvaluemorethan50%ofPACtheleadpartnermusthave 
executedoneworkofvaluemorethan25.50%ofPAC(51%of50%).Howevertheother partnermustsatisfy 
thecriteriain(i)above i.e.,atleastoneworkof20%ofPAC,together the valueof worksexecuted byboth the 
partners shallbemorethan50%ofPAC. 
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ANNEXURE-H 

 
(Seeclause12ofSection2ITB&clause4ofGCC) 

 
 
 

 

ORGANIZATIONALDETAILS 

(Tobeenclosedwithtechnicalproposal) 

 

S.No. Particulars Details 

 RegistrationNo.issuedbycentralized 

1 registrationsystemofGovt.ofMP orproof of 
applicationforregistration 

(Ifapplicable,scannedcopyofproofofapplication 
 

 
 

 
2 

ValidregistrationofBidderinappropriateclass 

throughcentralizedregistrationofGovt.ofMP 

Registration no………………. date........... 

(ScannedcopyofRegistrationtobeuploaded) 

3 NameofOrganization/Individual  

 

 
4 

Entityof Organization 
Individual/Proprietary Firm/Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company(RegisteredundertheCompanies 

Act–1956)/Corporation 

 

5 AddressofCommunication  

6 TelephoneNumberwithSTDCo  

7 FaxNumberwithSTDCode  

8 MobileNumber  

9 E-mailAddressforallcommunication  

 DetailsofAuthorizedRepresentative  

10 Name  

11 Designation  

12 PostalAddress  

13 TelephoneNumberwithSTDCo  

14 FaxNumberwithSTDCode  

15 MobileNumber  

16 E-mailAddress  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 

AssociationandMemorandumofAssociationalongwithregistrationcertificateofthecompanyshall have 
to beenclosed. 

 
 
 
 
 
 
 

 
SignatureofBidderwithSeal 

Date:  
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Annexure–I 
 

 

Envelope–B,TechnicalProposal 
(Seeclause14ofSection2ofITB) 

 

 

TechnicalProposalshallcomprisethefollowingdocuments: 
 

S.No. Particulars Detailstobesubmitted 

 Experience-FinancialandPhysical Annexure–I(Format:I-1 

 AnnualTurnover Annexure–I(Format:I-2 

 Listoftechnicalpersonnelforthekey 
positions 

Annexure–I(Format:I-3) 

 ListofKeyequipment‟s/machines 

for quality control labs 
Annexure–I(Format:I-4) 

 ListofKeyequipment‟s/machines 

for construction work Annexure–I(Format: I–5 

Note: 
1. TechnicalProposalshouldbeuploadeddulypagenumberedandindexed. 

2. TechnicalProposaluploadedotherwisewillnotbeconsidered. 
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Annexure–I(Format:I-1) 
 
 

 
(Seeclause14ofSection2ofITB 

FINANCIAL&PHYSICALEXPERIENCEDETAILS 



 

 

 
A. FinancialRequirement 

Thebiddershouldhavecompletedeitherofthebelow: 

a) threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountof contract 

during the last 7 financial years;or 

b) twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamountof contract 

during the last 7 financial years;or 

c) onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamount of 

contract during the last 7 financialyears; 

Tobefilledinbythecontractor: 

i. Detailsofsuccessfullycompletedsimilarworksshallbefurnishedinthefollowingformat. 

ii. Certificatedulysignedbytheemployershallalsobeenclosedforeachcompletedsimilarwork. 

 

Agreement 
Number&Year 

Nameof 
Work 

Dateof 
WorkOrder 

Date of 
Completion 

Amountof 
Contract 

Employer's 
Nameand 
Address 

      

      

      

Existingcommitments–(Valueof‘C’forBidCapacityformula)(Deleted) 
 

Agreement 
Number&

Year 

Nameof 
Work 

Dateof 
Work 
Order 

Date of 
Completion 

Amountof 
Contract 

Amount Employer's 
Nameand 
Address 

       

       

       

B. PhysicalRequirement: 

Executionofsimilaritemsofworkinanyonefinancialyearduringthelast3financial 
yearsshouldnotbelessthanthe minimum physical requirement fixedforthe work. 

 

 
S.No. 

 
Particulars 

ActualQuantityExecuted 

(Tobefilledinbythecontractor) 

Year–1 Year–2 Year–3 

 Physicalqualificationrequirement Yes/No 
     

     

Note:1.Certificatedulysignedbytheemployershallbeenclosedfortheactualquantityexecutedinanyone year 
during the last 7 financialyears. 

2. Similarworks:AsdescribedanddetailedinClause‘A’ofAnnexure‘C’ 
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Minimum 
requiremen 

TotalWork 
Experience 

 
Similarwork 

experience 

Ag 

 
Nameof 

Personnel 

Qualificati 

TotalWork 
Experience 

S.No 

KeyPositi 
n 

Qualificat 
n 

S.No 
 

KeyPositio 

 

Ag 

 
Similarwork 
experience 
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Annexure–I(Format:I-4) 
 

 
 

(Seeclause14ofSection2ofITB) 
 
 
 

 

ListofKeyEquipment‟s/MachinesforQualityControlLabs 
 

ThepipestobeprocuredunderthiscontractshallbeasperrelevantIScodesofpracticeandinspectedby 3
rd 

party. 
The certificate in this regard shall be furnished by the Contractor. 

FormonitoringthequalityoftreatedwatertheLaboratoryasperAppendix15.7and15.8ofManualon Water supply 

and Treatment (CPHEEO) with uptodate amendments ifany. 

 
ApartfromaboveforthevariouscivilworksfollowingEquipment’s/Machinesshallberequiredforquality control. 

 
  

 
S. 

No. NameofEquipment/Machine Quanti 
Nameof Equipment 

Machinery Quantity 

 Diggingtoolslikepickaxe, 
shovel,etc. One 

  

 
ISSievesNos.withlidandpan 
(90mm,80mm,63mm, 
53mm,45mm,37.5mm, 

26.5mm, 19mm,13.2mm, 
11.2mm,9.5mm,4.75mm, 
2.8mm,5.6mm,3.35mm, 

2.36mm,600Micron, 

425Micron,300Micron, 
150Micron,180Micron, 
90Micronand75 

ONE 
SET 

  

 SandPouringCylinderwithtray 
complete for field Density test One 

  

 Speedy moisture meter 
completewithchemicals One 

  

 StraightEdges3.00metrewid Two   

 
Liquid Limit andplastic limit 
testingapparatuscompletewith 
waterbottleandglasswares 

One 
  

 Electronic/digitalbalance5kg One   

 Panbalancewithweightbox,5 
kg. One 

  

 Slumpcone Two   

 Concretecubemoulds(150mm 
X 150mm) 

Twelve 
no. 

  

 Freeswellingindextest 
Apparatus Sixn 

  

 Flakiness and elongation testing 
gauges Twon 

  

 Waterabsorptiontestapparat One   

 Specificgravitytestapparatus One   

 B.S.compactionapparatus One   

 
Provingrings 

One 
each 

  

 Glassware One   

 
Autolevelandstaff 

Three 
nos. 

  

 Rapidmoisturemeter One   

 
PostHoleAugerwith 
extensions 

One 
  

  Measuringtape, One    

27 



 

 spatula, glassware, 
porcelaindish,pestle 
mortar 

   

 StandardProctorDensityTest 
Apparatus with rammer 

One   

 Electronic/digitalbalance1 
kgwiththeleastcountof 
0.01gm 

One   

 CamberBoard Two   

 Core Cutter (10 cm dia) 

10cm/15cmheightcompletewith 

dollyand 
Hummer. 

One   

 CBRTestingmachine Onen   

 Oven(ambientto200°C) Onen   

 Digital Thermometers Three 
no. 

  

 AggregateSoundness 
testapparatus 

Onen   

 Concretecubetesting 
machine 

Onen   

 Firstaidbox Onen   

 SamplingPipette Onen   

 Balance Onen   

 DialGauges SixN   

 Thicknessgauge One   

 Waterstill(4ft.) Onen   

 A.I.V.testingequipment Onen   

     

Theabovelistofessentialequipment forqualitycontrolis forguidanceandisnot complete. 

Otherapparatus andequipment asdesired/required bytheEngineer-in-Chargeshallbeprocuredby the 

Contractor 
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Annexure–I(Format:I-5) 
 

 

(Seeclause14ofSection2ofITB) 
 
 

 

LISTOFEQUIPMENTS/ MACHINESFORCONSTRUCTIONWORK 

 
Minimumrequirement AvailablewiththeBidder 

S.No. Name of 
Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 
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Annexure –J 

FINANCIALBID 
(Seeclause14ofSection2of ITB) 

 
 

 
NAME 

(TO BE CONTAINED IN ENVELOPE C)   

GOVERNMENT OF MADHYA PRADESH DEPARTMENT 

 
 

 
Nameof work .............................................................................................................. 

AmountofContactRs...................................................................................................... 

Amount of E.M. Rs .......................................................................................................... 

CostofTenderFormRs...................................................VideM.R.No.&Date........................... 

TimeallowedforCompletion....................................................Monthsincluding/Excludingrainyseason 

 
Division/Sub-Division 

 
I/Weherebybidfortheexecutionoftheaboveworkspecifiedintheunderwrittenmemorandumwithinthetime 
specifiedin suchmemorandum at (in figures).................................................................(in words) 
. .................................................................. percentbelow/aboveoratparonUADDSORw.e.f.10thMay29012 
(based on the Bill of Quantities and item wise rates given) in all respects and in accordance with the 
specifications, scope of work, and instructions in writing in all respect in accordance with such conditions so 
farasapplicable.I/Wehavevisitedthesiteofworkandam/arefullyawareofallthedifficultiesandconditions likely to 
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regards to 
accessibilities of site and quarries/kilns, nature and the extent of ground, working conditions including 
stacking of materials, installation of tools and plants conditions effecting accommodation and 
movementoflabouretcrequiredforthesatisfactoryexecutionofcontract. 

Shouldthisbidbeaccepted,I/Weherebyagreetoabidebyandfulfillallthetermsandprovisionsofthesaid 
conditionsofcontractannexedheretosofarasapplicable,orindefaultthereoftoforfeitandpay Governor of Madhya 
Pradesh or his successors in office the sum of money mentioned in the said conditions. 

Notes: 

tothe 

 
I. Onlyone rate ofpercentageabove orbelow oratparbasedontheBillof Quantitiesand itemwise rates given 

therein shall be quoted. 

II. Percentage shallbe quoted in figures as wellasinwords.Ifanydifferenceinfiguresandwordsis 
foundlowerofthetwoshallbetakenasvalidandcorrectrate.Ifthebidderisnotreadytoaccept such valid and correct 
rate and decline to furnish performance security andsigntheagreement,his earnest money deposit shall be 
forfeited. 

III. In case the percentage “above” or “below” is not given by the bidder, his bid shall be treated as non-
responsive. 

IV. All duties, taxesandotherleviespayablebythebiddershallbeincludedinthepercentage by the bidder. 

 
................................................. 

SignatureoftheBidder Name 

of Bidder 

Dated............dayof ..................... 20 

TheabovebidisherebyacceptedbymeonbehalfoftheGovernorofMadhyaPradeshdatedthe 
.......................dayof ......................20 

quoted 

..................................................... 
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SignatureoftheOfficerbywhomaccepted 
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PERCENTAGERATETENDERANDCONTRACTFOR WORKS 

GeneralRulesandDirectionfortheGuidanceofContractor 

 
1. Tenderisbeinginvitedfortheworksproposedincontract,theamountofworkproposedincontractis Rs. 

489.20 Lacs. 

Thedetailsofthework tobecarriedoutas wellas the datefor submittingand openingtendersandthe time 
allowed for carrying out the work, also theamountofearnestmoneytobedepositedwiththe tender and the 
amount of the security deposit to be deposited by the successfultendererandthe 
percentage,ifany,tobedeductedfrombillsisgiveninTender.Italsostatesifany,refundofquarry fees, royalties, 
and ground rents is to be granted. The specifications, scope and drawingsalongwith schedule of items and 
rates of the various descriptions of work, and all other documents required in connection with the work are 
open for inspection by thecontractorattheofficeoftheauthorityselling the tender forms during office hours. 

Furtherthatthescheduleofitemalongwiththeratespayableisbeingattachedwiththetender documents and in 
theevent of variationinratesgiveninsuch listwith theschedule ofRatesgiven in UADDSORw.e.f. 02/08/2012, the 
rates givenintheS.O.R.shall prevail. 

2. Intheeventofthetenderbeingsubmittedbyafirm,itmustbesignedseparatelybyeachmember 
thereof.Intheeventoftheabsenceofanypartner,itmust besignedonitsbehalfbya person holding a 
powerofattorneyauthorizinghimtodoso.Suchpowerofattorneyshouldbeproducedwiththetender and it must disclose 
that the firm is duly registered under the Indian Partnership Act. 

3. Any person, who submits a tender, shall fillupaboveorbelowtheC.S.R. specifiedin tender, 
willingtoundertakethework.OnlyonerateofpercentageaboveorbelowtheC.S.R.onall 

heis 
the 

scheduleitemsshallbenamed.Tenders,whichproposeanyalterationinthework,specifiedinthesaid 
N.I.T.orinthetimeallowedforcarryingouttheworkortendercontaininganyotherconditions sort will be liable 
to rejection. 

ofany 

 
4. Theauthorityreceivingthetenderorhisdulyauthorizedassistantwillopentendersinthepresenceof 

anyintendingcontractorswhomaybepresentatthetime.Andwillentertheamountoftheseveral 
tendersinacomparativestatementinasuitableform.Receiptsforearnestmoneywillbegiventoall 
thetendererexceptthosewhosetendersarerejected,andtheearnestmoneyisrefundedontheday the tenders are 
opened. 

5. TheOfficerscompetenttodisposeofthetendersshallhaverightofrejectingalloranyofthetenders. 

6. Thereceiptofaclerkforanymoneypaidbythecontractorwillnotbeconsideredas acknowledgment of 
payment to the Authority, authority shall not be responsible for acknowledgment of payment for selling 
the tender to the contractor, and Contractor shall only be responsible 
procurementofreceiptsignedbytheauthorityoranyotherpersondulyauthorizedby him. 

7. Thememorandumofworktenderedfor,andthescheduleofmaterialstobesuppliedby 

any 

for 

the 
 

 
Departmentandtheirissueratesbefilledinandcompletedbeforethetenderformisissued.Ifaformisissued toan 
intendingtendererwithouthavingbeenso filledincomplete, thesameshallrequest theofficetohave this done before 
he completes and delivers the tender. 
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Annexure–K 
(Seeclause15ofSection2ofITB) 

 
 

 
MATERIALSTOBEISSUED BYTHEDEPARTMENT 

 

 
S.No Nameofmaterial Rate(Issuerate) Unit Remarks 
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Annexure–L 

(Seeclause21ofSection2of ITB) 
 
 
 
 

 

LETTEROFACCEPTANCE(LOA) 

No. _ Dated: 
 

 

To, 

M/s.  

(Name and address of thecontractor) 

 
Subject: 

 (Nam

eoftheworkasappearinginthebidfor the work) 

 
DearSir(s), 

Yourbidfortheworkmentionedabovehasbeenacceptedonbehalfofthe(NameofULB) 

atyourbidedofferasperscope ofworkgiventherein. 

Youarerequestedtosubmitwithin15(Fifteen)daysfromthedateofissueofthisletter: 

b. Theperformancesecurity/performanceguaranteeofRs. (infigures)(Rupees 
inwords only). Theperformance 

 
securityshallbeintheshapeoftermdepositreceipt/bankguaranteeofanynationalized/ schedule 

commercial bank valid upto three months after the expiry of defects liabilityperiod. 

c. Signthe contractagreement. 

Pleasenotethatthetimeallowedforcarryingouttheworkasenteredinthebidis _ 

months including/excluding rainy season,shall bereckoned from the date ofsigningthe contract 

agreement. 

Signingthecontractagreementshallbereckonedasintimationtocommencementofworkandnoseparate 

letterforcommencementofworkisrequired.Therefore,aftersigningoftheagreement, you are 

directedtocontactEngineer-in-chargefortakingthepossessionofsiteandnecessaryinstructionstostart the work. 

 
 

 
Yours faithfully 

 
 

 
ChiefMunicipalOfficer 

NagarPalikaParishadShivpuri 
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Annexure–M 
(Seeclause22ofSection2ofITB) 

 
 
 

 
PERFORMANCESECURITY/ADDITIONALPERFORMANCESECURITY 

 
 

 
To 

[NameofEmployer] 

 
 

 
[AddressofEmployer] 

 
WHEREAS _[name and Address ofContractor] 

(Hereinaftercalled“the Contractor”)hasundertaken,inpursuanceofLetterofAcceptanceNo. 

Dated toexecute [NameofContractandbriefdescriptionofWorks](hereinafter 
called“theContract”). 

ANDWHEREASithasbeenstipulatedbyyouinthesaidContractthatthecontractorshallfurnish 
youwithaBankGuaranteebyarecognizedbankforthesumspecifiedthereinassecurityforcompliance with his obligationin 
accordance with the contract; 

ANDWHREREASwehaveagreedtogivetheContractorsuchaBankGuarantee: 

NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouonbehalf of the Contractor, 
up to a totalof [amountofGuarantee]* (inwords),suchsum 
being payable in the types and proportions of currencies in which the contract price is payable, and we 
undertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysumorsums 
within thelimitsof [amountofGuarantee]asaforesaidwithoutyourneedingtoprove 
showgroundsorreasonsforyourdemandforthesumspecifiedtherein. 

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractorbefore 
presenting us with the demand. 

orto 

 
We furtheragreethatnochangeoradditiontoorothermodificationof thetermsoftheContractof 

theWorkstobeperformedthereunderorofanyoftheContractdocumentswhichmaybemadebetween 
youandtheContractorshallinanywayreleaseusfromanyliabilityunderthisGuarantee,andwehereby waivenotice of any 
such change, addition or modification. 

This Guaranteeshallbevaliduntil3(three) monthsfromthedateofexpiryoftheDefectLiability 
Period. 

 

Signature, Name and Seal oftheGuarantor _ 

Name of 

Bank 
 
 

 
Address 

 

 
Phone No., Fax No., E-mail Address, of SigningAuthority

 

Date 
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*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractPricespecified 
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intheContractincludingadditionalsecurityforunbalancedBids,ifanyanddenominatedinIndianRupees. 
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SECTION3 

ConditionsofContract 

 
Part–IGeneralConditionsofContract[GCC] 

 
 

 
Sno 
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A. General 

1. DEFINITIONS 

 BillofQuantities:meansthepricedandcompletedBillofQuantitiesformingpartoftheBid. 

 ChiefEngineer:meansChiefEngineeroftheZone/basinconcerned. 

 Completion:meanscompletionoftheworkascertifiedbytheEngineer-in-Charge,inaccordancewith 

provisionsofagreement. 

 Contract:meanstheContractbetweentheEmployerandtheContractortoexecute,completeand/or 

maintain the work. Agreement is synonymof Contract and carries the same meaning whereverused. 

 ContractDataSheet:meansthedocumentsandotherinformationwhichcompriseoftheContract. 

 Contractor:meansapersonorlegalentitywhosebidtocarryouttheworkhasbeenacceptedby 

theEmployer. 

 Contractor'sbid:meansthecompletedbiddocumentsubmittedbytheContractortotheEmployer. 

 ContractAmount:meanstheamountofcontractworkedoutonthebasisofacceptedbid. 

 CompletionofWork:meanscompletionoftheentirecontractedwork.Exhaustionofquantityof 

particular item mentioned in the bid document shall not imply completion of work or 

componentthereof. 

 Day:meansthecalendarday. 

 Defect:meansanypartoftheworknotcompletedinaccordancewiththespecificationsincludedin 

thecontract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
any 

any 

 

 Department:meansdepartmentofurbanadministrationanddevelopment,MadhyaPradesh and 
NagarPalikaParishad,Shivpuriasthecasemaybe. 

 Drawings:meansdrawingsincludingcalculationsandotherinformationprovidedorapprovedtheEngineer- 
by 

in-Charge. 

 Employer:meansthepartyasdefinedintheContractData,whoemploystheContractortocarryout 

thework.Theemployermaydelegateanyorallfunctionstoapersonorbodynominatedbyhimfor specified functions. The 

word Employer/Government/Department wherever used denote theEmployer 

 Engineer:meansthepersonnamedincontractdatasheet. 

 Engineerincharge:meansthepersonnamedinthecontractdata. 

 EngineerInChief:EngineerInChiefofDirectorate,UrbanAdministrationandDevelopment 

 Equipment:meanstheContractor'smachineryandvehiclesbroughttemporarilytotheSitefor 

executionofwork. 

 Government:meansGovernmentofMadhyaPradesh. 

 InWriting:meanscommunicatedinwrittenformanddeliveredagainstreceipt. 

 Material:meansallsupplies,includingconsumables,usedbytheContractorforincorporationin 

thework. 

 Schedule ofRates:means, ScheduleofRates(SOR)ofUrbanAdministrationandDevelopment 
Department,GovernmentofMadhyaPradeshw.e.f.02

th
Aug2012withuptodateamendments 

 Superintendingengineer:meanssuperintendingengineeroftheconcerneddivisionofthempurban 

administration&developmentdepartmentasthecase maybe. 

 Stipulateddateofcompletion:meansthedateonwhichtheContractorisrequiredtocompletethe work. 

The stipulated date is specified inthe ContractData. 

 Specification:meansthespecificationoftheworkincludedintheContractandanymodificationor 

additionmade or approved by theEngineer-in-Charge. 
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 StartDate:meansthedate14daysafterthesigningofagreementforthework.However,the 

employermayextendthistimelimitbyanother14days,asandwhenrequired. 

 Sub-Contractor:meansapersonorcorporatebodywhohasaContract(dulyauthorizedbythe 

employer) withthe Contractor tocarry out apart of theconstructionwork under theContract. 

 TemporaryWork:meansworkdesigned,constructed,installed,andremovedbytheContractorthat are 

needed for construction or installation of thework. 

 Tender/Bid,Tenderer/Bidder:arethesynonymsandcarrythesamemeaningwhereeverused. 

 UADD:UrbanAdministrationandDevelopmentDepartment 

 Variation:meansanychangeinthescope/nature/quantities/specificationsofwork,instructed 

approved by the competentauthority under this contract. 

 
 
 
 
 
 
 
 
 
 

 
and 

 

 Work:theexpression"work"or"works"whereusedintheseconditionsshallunlesstherebesomethingeither 

inthesubjectorcontextrepugnanttosuchconstruction,beconstruedandtakentomeanthe work 

byvirtueofcontract,contractedtobeexecuted,whethertemporaryorpermanentandwhether original, altered, 

substituted oradditional. 

2. INTERPRETATIONSANDDOCUMENTS 

Interpretations 

Inthecontract,exceptwherethecontextrequiresotherwise: 

a. wordsindicatingonegenderincludeallgenders; 

b. Wordsindicatingthesingularalsoincludethepluralandviceversa. 

c. provisionsincludingtheword“agree”,“agreed”or“agreement”requiretheagreementtobe 
recorded in writing; 

d. written”or“inwriting”meanshand-written,type-written,printedorelectronicallymade,and 
resulting in a permanent record; 

DocumentsFormingPartofContract: 

1. NITwithallamendments. 

2. InstructionstoBidders 

3. ConditionsofContract: 

i. PartIGeneralConditionsofContractandContractData;withallAnnexures 

ii. PartIISpecialConditionsofContract. 

4. Specifications 

5. Drawings 

6. BillofQuantities 

7. TechnicalandFinancialBid 

8. Agreement 

9. Anyotherdocument(s),asspecified. 
3. LanguageandLaw 

ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContractData. 

4. Communications 

Allcertificates,noticeorinstructiontobegiventotheContractorbyEmployer/Engineershallbesent 

ontheaddressorcontactdetailsgivenbytheContractorin[AnnexureHof ITB].Theaddress and contract details for 

communication with the Employer/Engineer shall be as per the details given inContract DataSheet. 

Communication between parties that are referred to in the conditions shall be inwriting.Thenoticesent by 

facsimile (fax) or other electronic means (email) shall also be effective on confirmation ofthe 

transmission.Thenoticesentbyregisteredpostorspeedpostshallbeeffectiveondeliveryoratthe 

expiryofthenormaldeliveryperiodasundertakenbythepostalservice.Incase ofanychangein 

addressforcommunication,thesameshallbeimmediatelynotifiedtoEngineer-in- Charge 

5. Subcontracting 

SubcontractingshallbepermittedforcontractsvaluemorethanamountspecifiedintheContract Data 

with following conditions. 
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a. TheContractormaysubcontractupto25percentofthecontractprice,onlywithandafterthe 

approvaloftheEmployerinwriting,butwillnotassigntheContract.Subcontractingshallnot alter the Contractor's 

obligations. 

b. Thefollowingshallnotformpartofthesub-contracting: 

i. hiringoflabourthroughalabourcontractor, 
ii. thepurchaseofMaterialstobeincorporatedintheworks, 

iii. hiringofplant&machinery 
c. Thesub-contractorwillhavetoberegisteredintheappropriatecategoryinthecentralised 

registration system for contractors of the GoMP. 

6. Personnel 

TheContractorshallemployfortheconstructionworkandroutinemaintenance the technical 
personnelasprovidedintheAnnexureI-3ofBidDatasheet,ifapplicable.IftheContractorfailsto 

deployrequirednumberoftechnicalstaff,recoveryasspecifiedintheContractDatawillbe from the 

Contractor. 

made 

 
IftheEngineeraskstheContractortoremoveapersonwhoisamemberoftheContractor'sstaffor 

work force, statingthe reasons, the Contractor shall ensurethatthe personleavestheSite 

three days and has no further connection with the Worksin the Contract. 

7. ForceMajeure 

Theterm"ForceMajeure"meansanexceptionaleventorcircumstance: 
a) Whichisbeyondaparty‟scontrol, 
b) Whichsuchpartycouldnotreasonablyhaveprovidedagainstbeforeenteringintothecontract, 

c) Which,havingarisen,suchpartycouldnotreasonablyhaveavoidedorovercome,and 
d) Whichisnotsubstantiallyattributed totheotherParty 

ForceMajeuremayinclude,butisnotlimitedto,exceptionaleventsorcircumstancesofthekind 

listedbelow, solong as conditions (a) to(d) above are satisfied: 

(i) War,hostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies), 
(ii) Rebellion,terrorism,sabotagebypersonsotherthanhecontractor‟sPersonnel,revolution, 

insurrection,military or usurped power, or civil war, 

(iii) Riot,commotion,disorder,strikeorlockoutbypersonsotherthantheContractor‟sPersonnel, 

within 

(iv) Munitionsofwar,explosivematerials,ionisingradiationorcontaminationbyradioactivity,except ass may be 

attributed to the Contractor‟s use of such munitions, explosives, radiation orradioactivity, and 

(v) Naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanicactivity, 
Intheeventofeither party being rendered unableby forcemajeureto performany duty or discharge any 

responsibility arising out of the contract, the relative obligation of the party affected by such force majeure 

shall upon notification to the other party be suspended for the period during which 

forcemajeureeventlasts.Thecostand losssustained by eitherparty shall be borneby respective parties. For 

the period of extensiongrantedtotheContractorduetoForceMajeurethepriceadjustment 

clauseshallapplybutthepenaltyclauseshallnotapply.Itisclarifiedthatthissubclauseshallnot 

giveeligibilityforpriceadjustmenttocontractswhichareotherwisenotsubjecttothebenefitofPrice adjustmentclause. 

Thetimeforperformanceoftherelativeobligationsuspendedbytheforcemajeureshallstand 

extendedbytheperiodforwhichsuchcauselasts.Shouldthedelaycausedbyforce majeure 

exceed twelvemonths, the parties to thecontractshallbeatlibertytoforeclosethecontract holdingmutual 

discussions. 

8. Contractor'sRisks 

All risksof lossofordamagetophysicalproperty andofpersonalinjuryanddeath,whicharise during and in 
consequence of the performance of the Contract, are the responsibility of 

Contractor. 

All risksand consequences arising fromthe inaccuracies or falseness of the documentsinformation 

submitted by the contractor shall be the responsibility of the Contractornotwithstandingthefactthat the 

department has approved designs/drawings or other documents. 

after 
 
 
 
 

the 

 
and/or 

alone, 

 

 
9. LiabilityforAccidentstoPerson 

ThecontractorshallbedeemedtohaveindemnifiedandsavedharmlesstheGovernmentand/orthe 

employer,againstallaction,suits,claims,demands,costsetc.arisinginconnectionwithinjuries 

sufferedbyanypersonsemployedbythecontractororhissubcontractorfortheworkswhether 
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heGenerallaworunderworkman'scompensationAct,oranyotherstatuteinforceatthetimeof under 
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dealingwiththequestionoftheliabilityofemployeesfortheinjuriessufferedbyemployeesandto have taken 

stepsproperly to ensure against any claim there under. 

10. ContractortoConstructtheWorks 

TheContractorshallconstruct,installandmaintaintheWorksinaccordancewiththeSpecifications and Drawings as 

specified in the Contract Data 

Inthecaseofanyclassofworkforwhichthereisnosuchspecificationasismentionedincontract Data, such work shall 

be carried out in accordance with the instructions and requirement of the Engineer- in-charge. 

Thecontractorshallsupplyandtakeuponhimselftheentireresponsibilityofthesufficiencyofthescaffolding, 

timbering, Machinery, tools implements and generally of all means used for the fulfilmentofthiscontract whether 

such means may or may not approvedofor recommendedby the Engineer. 

11. Discoveries 

Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthe Site 

 
shallbethepropertyoftheEmployer.TheContractorshallnotifytheEngineerofsuchdiscoveries andcarry out the 

Engineer's instructions for dealing with them. 

 
12. DisputeResolutionSystem 

NodisputecanberaisedexceptbeforetheCompetentAuthorityasdefinedinContractdatain 

writinggivingfulldescriptionandgroundsofDispute.Itisclarifiedthatmerelyrecordingprotestwhile accepting 
measurementand/orpaymentshallnotbetakenasraisingadispute. 

Noissueofdisputecanberaisedafter45daysofitsoccurrence.Anydisputeraisedafterexpiryof 

45daysofitsfirstoccurrenceshallnotbeentertainedandtheEmployershallnotbeliablefor arising out of such 

disputes. 

TheCompetentAuthorityshalldecidethematterwithin45days. 

claims 

AppealagainsttheorderoftheCompetentAuthoritycanbepreferredwithin30daystotheAppellateAuthority 

asdefinedintheContractdata.TheAppellateAuthorityshalldecidethedisputewithin45 days. 

Appeal against the order of the Appellate Authority can be preferred before the adhya Pradesh 

ArbitrationTribunalconstitutedunderMadhyaPradeshMadhyasthamAdhikaranAdhiniyam,1983. The 

contractor shall have to continue execution of the works with due diligence notwithstanding 

pendency ofa dispute before any authority or forum. 

B. TimeControl 

13. Programme 

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order,and timingforalltheactivities in the Worksfor 

the construction of works. 

The program shall be supported withall thedetailsregarding keypersonnel,equipmentand 

machineryproposedtobedeployedontheworksforitsexecution.Thecontractorshallsubmitthe 

listofequipmentandmachinerybeingbroughttosite,thelistofkeypersonnelbeingdeployed,the 

listofmachinery/equipment‟sbeingplacedinfieldlaboratoryandthelocationoffieldlaboratoryalong with the 

Programme 

AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogressachievedoneach 

activityandtheeffectoftheprogressachievedonthetimingoftheremainingWorks,includinganychanges to the 

sequence of the activities. 

TheContractorshallsubmittotheEngineerforapprovalanupdatedProgrammeatintervalsno 

longerthantheperiodstatedintheContractData.IftheContractordoesnotsubmitanupdated 

Programmewithinthisperiod,theEngineermaywithholdtheamountstatedintheContract Data 

fromthenextpaymentcertificateandcontinuetowithholdthisamountuntilthenextpaymentafter the date on 
whichthe overdue Programme has been submitted. 

TheEngineer'sapprovaloftheProgrammeshallnotaltertheContractor'sobligations 

14. ExtensionofTime 

If the Contractordesires an extension oftimeforcompletionoftheworkonthe groundofhishavingbeen 

unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, tothe Engineer-in-

charge,on accountofwhichhedesiressuchextension.Engineer-in-chargeshallforwardthe aforesaid application 

to the competent authority as prescribed. 
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The competent authority shall grant suchextension at each such occasion within a period of 30 days of 
receiptofapplicationfromcontractorandshallnotwaitforfinalityofwork.Suchextensionsshall be grantedin 
accordance with provisions under clause -7or clause- 15 of this agreement. 

In case of the work already in progress, the contractor shall proceed with the execution of thr works, 
including maintenance thereof, pendingreceiptofthedecisionofthecompetentauthority
 as
aforesaidwith all due diligence. 

15. Compensationfordelay 

Thetimeallowedforcarryingoutthework,asenteredintheagreement,shallbestrictlyobservedby the 

Contractor. 

Thetimeallowedforexecutionofthecontractshallcommencefromthedateofsigningofthe agreement. It is 
clarified that the needfor issue of work order is dispensed with. 

IntheeventmilestonesarelaiddownintheContractDataforexecutionoftheworks,thecontractor shall have 

to ensure strict adherence to the same. 

FailureoftheContractortoadheretothetimelinesand/ormilestonesshallattractsuchliquidated damages 

as islaid down in the Contract Data 

IntheeventofdelayinexecutionoftheworksasperthetimelinesmentionedinthecontractdatatheEngineer-in-

chargeshallretainfromthebillsoftheContractorAmountequaltotheliquidated damages liveable untilthe 

contractormakes such delaysgood. However,theEngineer-in-charge shall accept bankable securityinlieu of 

retaining such amount. 

Ifthecontractoris givenextensionoftime after liquidated damages have been paid,the engineerincharge shall 

correct any over payment of liquidated damages by the Contractor in the nextpayment certificate. 

Intheeventthecontractorfailstomakegoodthedelayuntilcompletionofthestipulatedcontract period (including 

extension of time) the sum so retained shall be adjusted againstliquidateddamageslevied. 

16. Contractor'squotedoffer:NA 

Thecontractor‟squotedpercentageofferreferredtointhe"Bidforworks"willbededucted/addedfrom/to the 

net amount of the bill after deducting the cost of material supplied by the department. 
 

 
17. Tests 

TheContractorshallberesponsiblefor: 

C. QualityControl 

 

a. Carryingoutthetestsprescribedinspecifications,and 

b. Forthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere.The 

contractor shall have to establish field laboratory within the time specified and having such 
equipment‟s as are specified in the Contract Data. 

Failureofthecontractortoestablishlaboratoryshallattractsuchpenaltyasisspecifiedin Contract Data. 

Tenpercentofthemandatorytestsprescribedunderthespecificationsshallbegotcarried 

 
 
 

 
the 

out 

throughLaboratoriesaccreditedbyNationalAccreditationBoardofLaboratories(NABL)bytheEngineer-In–

ChargeandthecostofthesuchtestingshallbedeductedfromthepaymentsduetoContractor. 

18. CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod 

ThedefectliabilityperiodofworkinthecontractshallbetheContractData 
TheContractorshallpromptlyrectifyalldefectspointedoutbytheEngineerwellbeforetheendof 

theDefectLiabilityPeriod.TheDefectLiabilityPeriodshallautomaticallystandextendeduntilthe defect is rectified. 

IftheContractorhasnotcorrectedaDefectpertainingtotheDefectLiabilityPeriodtothesatisfaction ofthe 

Engineer,withinthetimespecifiedby the Engineer,the Engineerwillassess thecostofhaving the Defect 

corrected, and the cost of correction oftheDefectshallberecoveredfromthe Performance Security or any 

amount due or that may become duetothecontractorandother availablesecurities. 

D. CostControl 

 
19. Variations -ChangeinoriginalSpecifications,Designs,Drawings etc. 

TheEngineerinchargeshallhavepowertomakeanyalterations,omissionsoradditions toor 
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substitutionsfortheoriginalspecifications,drawings,designsandinstructions,thatmayappear to 

himtobenecessaryduringthe progressof theworkandthecontractorshallcarryoutthe workin 
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accordancewithanyinstructionswhichmaybegiventohiminwritingsignedbytheEmployer,andsuch 

alterations, omission, additions or substitutions shall not invalidate the contract and any altered 

additionalorsubstitutedwork,whichthecontractormaybedirectedtodointhemannerabovespecified, as part 

of the work, shall be carried out by the contractor on the same conditions in al 

respectsonwhichheagreetodothemainwork. 
Thetimeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, additiona 

orsubstitutedworkbearstotheoriginalcontractworkandthecertificateoftheEngineerincharg 
shallbeconclusiveastosuchproportion. 

20. Extra items 

  Allsuchitemsduetoalterations,omissionsoradditionstoorsubstitutions,whicharenotinthe 

pricedBOQ shall be treated as extra items. 

21. PaymentsforVariationsand/or ExtraQuantities 

  Theratesfortheadditional(ExtraQuantities),alteredorsubstitutedwork/extraitemsunderthis 

clauseshallbeworkedout inaccordancewiththefollowingprovisionsintheirrespectiveorder:- 

a. Thecontractorisboundtocarryouttheadditional(Extraquantity),workatthesameratesasare specified 

in the contract for the work. 

b. Iftheitem,isnotinthepricedBOQandisincludedintheSOR ofthedepartment, therateshallb 

arrivedatby applyingthe quotedtender percentageon the SORrate. 

c. IftheratesofthealteredorsubstitutedworkarenotprovidedinapplicableSOR-suchrateswillb 

derivedfrom theratesfor asimilarclass(type)ofworkasisprovidedinthecontract(priced BOQ)for 
thework. 

d. Iftheratesareforthealtered,substitutedworkcannotbedeterminedinthemannerspecifiedinth 

subclause(c)above-thentheratesforsuchcompositeworkitemshallbeworkedoutonthebasiso 
theconcernedscheduleofratesminus/plusthepercentagequotedbythecontractor. 

e. If the rates of a particular part or parts of the item is not in the schedule of rates andthe rates for the 

altered,orsubstitutedworkitemcannotbedeterminedinthemannerspecifiedinsubclause(b)t 

(d)above,therateforsuchpartorparts willbedeterminedbytheCompetentAuthorityasdefinedin 

theContractdataonthebasisoftherateanalysisderivedoutofprevailingmarketrateswhenthe 
workwasdone. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability o 

ratesonitemsfallingundersubclause(a)to(d).Incasethecontractordoesnotaccepttherateapproved by 

Engineerinchargeforaparticularitem,thecontractorshallcontinuetocarryout the 

itemattheratesdeterminedbytheCompetentAuthority.Thedecisiononthefinalratespayable shall be 

arrivedat throughthe dispute settlement procedure. 

 
22. Nocompensationforalterationsinorrestrictionofworktobecarriedout. 

If at any time after the commencement of the work, the Government, for any reason whatsoever, no 

requirethewholeoranypartoftheworkasspecifiedinthebidtobecarriedout,theEngineericharge 

shallgivenoticeinwritingofthefacttotheContractorandwithdrawthatwholeoranypartof 

thework. 
TheContractorshallhavenoclaimtoanypaymentsor compensationwhatsoever,onaccountofany 

profitoradvantagewhichhemighthavederivedfromtheexecutionofworkinfulloronaccountof 

anylossincurredforidlemenandmachineryduetoanyalterationorrestrictionofworkfor 

whatsoever reason. 

TheEngineerinchargemaysupplementtheworkbyengaginganotheragencyto executesuch 

portionof the work, without prejudice to his rights. 

23. NoInterestPayable 

NointerestshallbepayabletotheContractoronanypaymentdueorawardedbyanyauthority. 

 
24. RecoveryfromContractors 

WheneveranyclaimagainsttheContractorforthepaymentarisesunderthecontract,the Department shall be 

entitled to recover such sum by: 

()Appropriating,inpartorwholeofthePerformanceSecurityandadditionalPerformanceSecurity, 

any;and/orSecuritydepositand/or anysumspayableunderthecontracttothecontractor.. 

()Iftheamountrecoveredinaccordancewith(a)aboveisnotsufficient,thebalancesummayb 

recoveredfromanypaymentduetothecontractorunderanyothercontractorofthedepartment including the securities 

which become due for release. 

(cThedepartmentshall,furtherhaveanadditionalrighttoeffectrecoveriesasarrearsoflandrevenu under the M.P. Land 

revenue Code. 
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25. Tax 

Therates(incaseofpercentageratebids)/lump-sumoffer(incaseoflump-sumbids)quotedbytheContractor 

shallbedeemedto beinclusiveof theduties,royalties, leviesandtaxesexceptGoods andService 

Tax(GST).TheamountofapplicableGSTwillbepaidseparatelytothecontractorwitheachbill atthe time 

ofpayment.Buttheratesshallbeexcludingexcisedutyexemptiononpipesas perNorms 

Theliability,ifany,onaccountofquarryfees,duties,taxes(exceptGST)royaltiesandleviesin 

respectofmaterialsactuallyconsumedorservicesrenderedonpublicwork,shallbebornebytheContractor. 

AnyChangesinthetaxesduetochangeinlegislationorforanyotherreasonshallnotbepayableto 

thecontractor. 

26. CheckMeasurements 

Thedepartmentreservesto itselfthe righttoprescribeascaleofcheckmeasurementofworkin general or 

specific scale for specific works or by other special orders. 

Checkingofmeasurementbysuperiorofficershallsupersedemeasurementsbysubordinate officer(s), 

and the former will become the basis of the payment. 
26.3. Anyover/excesspaymentsdetected,asaresultofsuchcheckmeasurementorotherwiseatany 

stageuptothedateofcompletionofthedefectliabilityperiodspecifiedinthiscontractshall be 
recoverablefromtheContractor,asperclause24above. 

27. TerminationbyEngineer inCharge 

IfthecontractorfailstocarryoutanyobligationundertheContract,theEngineerinchargemaybynotice 

requiretheContractortomakegoodthefailureandtoremedyitwithinaspecifiedreasonable time. 

TheEngineerinchargeshallbeentitledtoterminatethecontractiftheContractor 
a) Abandonstheworksorotherwiseplainlydemonstratestheintentionnottocontinue 

performanceof hisobligationsunderthecontract; 

b) theContractorisdeclaredasbankruptorgoesintoliquidationotherthanforapproved 

reconstruction or amalgamation; 

c) withoutreasonableexcusefailstocomplywiththenoticetocorrectaparticulardefectwithina 

reasonable period of time; 

d) theContractordoesnotmaintainavalidinstrumentoffinancialSecurity,asprescribed; 
e) theContractorhasdelayedthecompletionoftheWorksbysuchdurationforwhichthe 

maximum amount of liquidated damages is recoverable; 

f) IftheContractorfailstodeploymachineryandequipmentorpersonnelorsetupafield 

laboratory as specified in the Contract Data. 

g) iftheContractor,injudgementaloftheengineerinchargehasengagedincorruptorfraudulent 

practicesin competing for or in executing the contract; 

h) AnyotherfundamentalbreachesasspecifiedintheContractData. 
Inanyoftheseeventsorcircumstances,theengineerinchargemay,upongiving14days‟noticeto 

thecontractor,terminatethecontractandexpeltheContractor fromthesite. However,inthecaseofsub paragraph (b) 

or (g) of clause 27.2, the Engineer in charge may terminate the contractimmediately. 

Notwithstandingtheabove,theEngineerinchargemayterminatethecontractforconvenienceby giving notice to the 

contractor. 

28. Payment uponTermination 

Ifthecontractisterminatedunderclause27.3,theEngineershallissueacertificateforvalue ofthe 

 
workacceptedonfinalmeasurements,lessadvancepaymentsandpenaltyasindicatedinthe Contract Data. The 

amount soarrivedatshallbedeterminedbytheEngineer-in-chargeandshallbefinal and binding on both the 

parties. 

paymentonterminationunderclause27.4above,theEngineershallissueacertificateforthevalue 

of the work done, the reasonable cost of removal of Equipment, repatriation of the contractor‟spersonnel 

employedsolelyontheworks,andthecontractor‟scostsofprotectingandsecuringthe worksand 

lessadvancepaymentsreceiveduptothedateofthecertificate,lessotherrecoveries dueinterms 

ofthecontractandlesstaxesduetobedeductedatsourceasperapplicablelaw. 

IfthetotalamountduetotheEmployerexceedsanypaymentduetotheContractor,thedifference shall be recovered 

as per clause 24 above. 
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29. PerformanceSecurity 

TheContractorshallhavetosubmitperformancesecurityandadditionalperformancesecurity,ifany, 

asspecifiedinBiddatasheetatthetimeofsigningofthecontract.Thecontractorshallhaveto 

ensurethatsuchperformancesecurityandAdditionalperformance,ifan,securityremainsvalidfor the period as 

specifiedin the Contract data. 

30. SecurityDeposit 

Security deposit shall be deducted from theeachrunningbillattherateasspecifiedinthecontractdata. The total 
amount ofsecuritydepositsodeductedshallnotexceedthepercentageofcontractprice specified in the Contract 

data. 

TheSecuritymaybereplacedbyequivalentamountofbankguaranteeorfixeddepositreceipt 

assignedtotheEmployer,withvalidityupto3(three)monthsbeyondthecompletionof Liability Period/ 
extended Defect Liability. 

TheSecuritydepositshallberefundedoncompletionofdefectliabilityperiod. 

31. PriceAdjustment 

defect 

 

 
32. Mobilization andConstructionMachineryAdvance 

PaymentofadvancesshallbeapplicableifprovidedintheContractData. 
Ifapplicable,theEngineerinchargeshallmakeinterestbearingadvancepaymenttothecontractor of the 

amounts started in the Contract Data, againstprovisionby thecontractor ofanunconditional Bank 

Guarantee in a form and by nationalized/Scheduledbanks,inthenameasstatedinthe Contract data, in 

amounts equal to the advance payment. The Guaranteeshallremaineffectiveuntil the advance payment 

has been repaid, but theamountoftheguaranteeshallbeprogressively reduced by the amounts repaid by 

the contractor. 

TherateofinterestchargeableshallbeasperContractdata. 

Theconstructionmachineryadvance,ifapplicable,shallbelimitedto80%ofthecostofconstruction 

machineryandadmissibleonlyfronewconstructionmachinery. 

TheadvancepaymentshallberecoveredasstatedintheContractdatabydeductingproportionateamounts 

frompaymentotherwiseduetotheContractor.Noaccountshallbetaken oftheadvancepaymentorits 

recoveryinassessingvaluationsofworkdone,variations,priceadjustments, compensation events, or liquidated 

damages. 

33. SecuredAdvance(deleted) 
 

34. PaymentCertificates 

Thepaymenttothecontractorwillbeasfollowsforconstructionwork: 
(a) Thecontractorshallsubmittotheengineermonthlystatementofthevalueofthe 

 

 
work 

 
executedlessthecumulativeamountcertified previously, supported with detailed 

measurement of the items of work executed as per the Billing Break-up in section 6. 

(b) TheengineershallchecktheContractor‟smonthlystatementandcertifytheamounttobepaid to the 

contractor. 

(c) Thevalueofworkexecutedshallbedetermined,basedonthemeasurementsapprovedbythe 

Engineer/Engineer in charge. 

(d) ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBilling Breakup given 

in Section 6. 

(e) Thevalueofworkexecutedshallalsoincludethevaluationofvariationsandcompensation 
events. 

(f) Allpaymentsshallbeadjustedfordeductionsforadvancepayment,securitydeposit,recoveriesintermsofc

ontractandtaxesatsourceasapplicableunderthelaw. 

other 

(g) The Engineermayexcludeanyitemcertifiedinapreviouscertificateorreducetheproportion of any 

itempreviously certified inany certificate inthe lightof later information. 

(h) Paymentofintermediatecertificateshallberegardedaspaymentsbywayofadvanceagainst the final 

payment and not as payments for work actually doneand completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to beremoved and taken away and reconstructed or be considered as an 

admissionofthedueperformanceofthecontractoranypartthereof,inanyrespectorthe 

occurring of any claim. 

(j) Thepaymentoffinalbillshallbegovernedbytheprovisionsofclause36ofGCC. 
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E. Finishing theContract 
 

35. Completion Certificate 

AcompletioncertificateintheprescribedformatinContractdatashallbeissuedbytheEngineerin charge 

after physical completion of the work. 

Afterfinalpaymenttothecontractor,afinalcompletioncertificateintheprescribedformatinthe contract 

data shall be issuedby the Engineer in charge. 

36. FinalAccount 

TheContractorshallsupplytheEngineerwithadetailedaccountofthetotalamountthat 

 
 
 
 
 
 
 

 
the 

ContractorconsiderspayableforworksundertheContractwithin21daysofissueofcertificateof 

physicalcompletionofworks.TheEngineershallissuealetterforstartofDefectsLiability 

period/O&MperiodandcertifyanypaymentthatisduetotheContractorwithin45daysofreceiving 

theContractor‟saccountifitiscorrectandcomplete.Iftheaccountisnotcorrectorcomplete,the 

Engineershallissuewithin45daysaschedulethatstatesthescopeofthecorrectionsoradditions 

thatarenecessary.IftheAccountisstillunsatisfactoryafterithasbeenresubmitted,themattershall 

bereferredtothecompetentauthorityasdefinedintheContractdata,whoshalldecideonthe amount payable to the 

contractor after hearing the Contractor and the Engineer in Charge. 

Incasetheaccountisnotreceivedwithin21daysofissueofCertificateofCompletionasprovidedinclause 

35.2 above, theEngineer shallproceed to finalize theaccountandissueapaymentcertificate within28 days. 

F. OtherConditionsofContract 

37. Currencies 

AllpaymentswillbemadeinIndianRupees. 
 

38. Labour 

TheContractorshall,unlessotherwiseprovidedintheContract,makehisownarrangementsforthe engagement 

of all staff and labour, local or other, and for their payment, housing, feeding 

transport. 

 

 
and 

 
TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineerareturnindetail,insuch 

formandatsuchintervalsastheEngineermayprescribe,showingthestaffandthenumbersofthe 

severalclassesoflabourfromtimetotimeemployedbytheContractorontheSiteandsuch information as 

the Engineer may require. 

39. COMPLIANCEWITHLABOUR REGULATIONS 

other 

  During continuanceoftheContract,theContractorand hissub-Contractorsshallabideatalltimesby allexisting 

labourenactmentsandrules madethereunder, regulations,notificationsand byelawsof 

the State or Central Governmentorlocalauthorityandanyotherlabourlaw(includingrules), regulations, bye 

laws that may be passed or notificationthatmaybeissuedunderanylabourlawin 

futureeitherbytheStateortheCentralGovernmentorthelocalauthority.Salientfeaturesofsome 

ofthemajorlabourlawsthatareapplicabletoconstructionindustryaregivenintheContractdata. 

TheContractorshallkeeptheEmployerindemnifiedincaseanyactionistakenagainsttheEmployer by the 

competent authority on account ofcontraventionofanyoftheprovisionsofanyActorrules 

made there under, regulations ornotificationsincludingamendments.IftheEmployeriscausedto 

payorreimburse,suchamountsasmaybenecessarytocauseorobserve,orfornon-observanceof theprovisions 

stipulated in the notifications/byelaws/Acts/Rules/regulationsincludingamendments,if 

any,onthepartoftheContractor,theEngineer/Employershallhavetherighttodeductanymoney 

duetotheContractorincludinghisamountof performance security. The Employer/Engineer shall 

also have right torecoverfromtheContractoranysumrequiredorestimatedtoberequiredfor making good the 

loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractorin nocase 

shall betreated as the employees of the Employer at any point of time. 

40. AuditandTechnical examination 

Governmentshallhavetherighttocauseanauditandtechnicalexaminationoftheworksandthe 

finalbillofthecontractincludingallsupportingvouchers,abstractetc.Tobemadeafterpaymentof 

thefinalbillandifasaresultofsuchauditandtechnicalexaminationnaysumisfoundtohavebeenoverpaid 

inrespectofanyworkdonebythecontractorunderthecontractornayworkclaimedby himto 

havebeendoneunderthecontractandfoundnotto,havebeenexecuted,thecontractorshallbeliable 

torefundtheamountofoverpaymentanditshallbelawfulforgovernmenttorecoverthesamefrom 
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himinthemannerprescribedinclause24above andifitisfoundthat thecontractorwas 
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paidlessthanwhatwasduetohim,underthecontractinrespectofanyworkexecutedbyhimunder 

it,theamount of such under payment shall be duly paidby government to the Contractor. 

41. Deathorpermanentinvalidityofcontractor 

During continuance of thecontract,thecontractor andhis sub-contractorsshallabide atall timesby all 

existing labour enactments and rules made there under,regulations,notifications, andbye lawsof the state 

or central government orlocalauthority and any otherlabourlaw(includingrules), regulations, bye laws that 

may be passed or notification that may be issued under anylabourlaw in future eitherbythestateorthe 

majorlabour laws that are applicable to constructionindustryare given in the contract data. The contractor 

shall keep the employer indemnified incaseany actionis taken against the employer by the competent 

authority on account of contravention of any ofthe provisions of any Act or rules madetheir 

under,regulationsornotifications including amendments.If the Employer is caused to pay or reimburse, 

suchamountsasmaybenecessarytocauseor observe, or for non-observance of the provisions stipulated in 

the notifications/bye laws/Acts/Rules regulations including amendments, if any, on the part of 

thecontractor,theengineer/employershall have the right to deductfrom anymoneydue to thecontractor 

including his amountof performance 

of security. The employer/engineer shall also have right to recoverfromthecontractoranysum required or 

estimated to be required for making good the lossordamagesufferedbytheemployer. 

Theemployeesofthecontractorandthesub-contractorinnocaseshallbetreatedastheemployees of the 

employer at any point of time. 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity,construction, 

interpretationandlegaleffectshallbe subjectedtotheexclusivejurisdictionofthe courtsinBhopalor 

ofthecourtsattheplacewherethisagreementisenteredinto.Nootherjurisdictionshall be 
applicable. 

43. MonthlyRABills 

Thepaymentcertificatesshallberegulatedaspertheprovisionsofclause34ofthe contract. 

 
UponthesigningofagreementtheEngineershalldecidethedateofsubmissionofmonthlystatement (RA Bills) 

as mentionedin clause 34(a) 

 
TheEngineershallchecktheContractor‟smonthlystatement(RABills)&certifytheamounttobe paid to 

the contractor within 7 days of submission of monthly statement (RA Bills). 

 
TheemployershallensurethepaymenttotheContractorasperclause34(d),(e),(f)&(g)within10 days of 

submission of monthly statement (RA Bills). 

 

 
[EndofGCC] 
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ContractData 

 

Clause 
reference 

Particulars Data 

1.1 Employer NagarPalikaParishad,Shivpuri 

1.1 Engineer Engineerasnotifiedbytheemployer 

1.1 Engineerincharge ExecutiveEngineerBhopal,(GwaliorDivisionofficeof 
UADD) 

1.2 Stipulatedperiodofcompletion 12monthsincl.rainyseason 
 Language&LawofContract English&IndianContractAct1872 

4 
Address&contactdetailsofthe 
Contractor 

AsperAnnexureH 

Address&contactdetailsofthe 
Employer/Engineer-phone, Fax, e 
mail. 

ChiefMunicipalofficer,NagarPalikaParishad, Shivpuri 
distt. ShivpurI Ph: 
mail:cmoshivpuri@mpurban.gov.in 

 Subcontractingpermittedfor 

contractvalue 
25%oftheContractvalue 

 
6 

Technical Personnel to be 
providedbythecontractor– 
requirement & 

AsperAnnexureI(FormatI-3) 

Penalty,ifrequiredTechnical 
personal not employed 

Rs.30,000/-permonthperpersonforDegreeHolder Rs. 
18,000/- per month per person for Diploma Holder 

10 Specifications ANNEXUREE 

Drawings ------------- 

 
 

 
12 

Componentauthorityfordecidin 
disputeunderDisputeresolutio 
system 

SuperintendingEngineerofUADDinchargeof 
Concerned Division 

Appellate Authority for deciding 

disputeunderDisputeresolution 

system 

Engineer–In-Chief/ChiefEngineerUADD 

13 Periodofsubmissionofupdated 
constructionprogram 

15daysuponsigningtheagreement 

Amounttobewithheldornot 
submittingconstructionprogram in 
the prescribed period 

0.20%oftheContractAmount 

 CompetentAuthorityforgranting 

Time Extension 
Appropriateauthority withintheUrbanLocalBodyafter 
scrutiny and recommendation by Chief 
Engineer/Engineer-in-ChiefUADD 

 

 
15 

Milestoneslaiddownforthe 
contract 

YES/NO 

IfYes,detailsofmilestones AsperAnnexureO 

Liquidateddamage AsperAnnexureP 

17 Listofequipment‟sforlab AsperAnnexureQ 

Timetoestablishlab 2monthsofsigningtheagreement 

Penalty for not establishing field 
Laboratory 

0.20%oftheContractamounttilltheestablishmentof Lab 

 DefectLiabilityPeriod 24Monthsafterphysicalcompletionofwork 

 Competentauthority for 
determiningtherate 

Engineer-In-Chief 

 Anyotherconditionsforbreach 
of contract 

 
 

mailto:cmoshivpuri@mpurban.gov.in
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Clause 
reference 

Particulars Data 

2 Penalty Penaltyshallinclude 
(a) Securitydepositasperclause30ofGeneral 

conditions of contractand 

(b) Liquidateddamagesimposedasperclause15or 

performance security (Guarantee) including 

additionalperformancesecurity(Guarantee),ifany, 

as per clause 29 of General conditions of contract, 

whicheverishigher. 

2 Performance Guarantee 

(security)shallbevalidupto 

Tillissueofphysicalcompletioncertificateasper 

clause35.1 

30 
Securitydeposittobededucted 
from each running bill 

Attherateof7% 

Maximumlimitofdeduction of 

securitydeposit 

Upto7%of Finalcontractamount. 

3 Priceadjustmentformulaand 
procedure to calculate 

AsperAnnexureR 
(NOTAPPLICABLE) 

31.1(1 Priceadjustmentshallbe 
applicable (NOTAPPLICABLE) 

32 32.1Mobilizationand 
ConstructionMachinery Advance 
applicable 

No 

32.2Ifyes,unconditionalBank 

Guarantee 

IntheformatprescribedinAnnexure–S 

32.3Ifyes,Rateofinterest 
chargeableonadvance 

10%annualsimpleinterest 

32.4Ifyes,Type&Amount payment 

that can be paid 

1. Mobilization advance-Notmorethan 

10%ofcontractamount 
2. ConstructionMachineryadvance-notmorethan 
 %ofcontractamount 

32.5Ifyes,RecoveryofAdvance 

payment 

Recovery of Mobilization and/or 

ConstructionMachinery advance shall commence 

when 10% 

ofthecontractamountisexecutedandrecoveryoftotal 

advanceshallbedoneonpro-

ratabasisandshallbecompletedbythetime 

workequivalentto80%of thecontractamountis 

executed. 

In addition to the recovery of principal 

amount,recoveryofinterestshallbecarriedoutascalcula

tedontheoutstandingamountofprincipalatthecloseofe

ach month. The interest shall be accrue from theday 

of payment of advance and the recovery ofinterest 

shall commence when 10% of the contractamount is 

executed and shall be completed by 

thetimeworkequivalentto80%ofthecontractamountisex

ecuted. 

33 33.1SecuredAdvanceapplicable NoSecurityAdvancepayable 

33.2Ifyes,Unconditional bank 

Guarantee 

IntheformatprescribedinAnnexure-T 
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Clause 
reference 

Particulars Data 

 33.3Ifyes,Conditionsfor 

secured Advance 

a) Thematerialsareinaccordancewiththespe

cificationofworks, 

b) Such materials have been delivered to 

site,and are properly stored and protected 

againstdamageordeteriorationtothesatisfactiono

ftheengineer. The contractor shall store the 

bulkmaterial in measurablestacks, 

c) TheContractor‟srecordsoftherequirements,ord

ered,receiptanduseofmaterialsarekeptina form 

approved by the Engineer and suchrecords 

shall be available for inspection by 

theEngineer; 

d) The contractor has submitted whit hismonthly 

statement the estimated value off 

thematerialsonsitetogetherwithsuchdocument

sas may be required by the engineer for 

thepurpose of valuation of the materials 

andproviding evidence of ownership and 

paymentthereof; 

f) The quantity of materials are not 

excessivandshall be used within a reasonable 

time adetermined by the engineer. 

33.4Ifyes,recoveryofsecured 

advance 

The advance shall be repaid from 

eachsucceedingmonthlypaymentstotheextentmat

erials[forwhichadvancewaspreviously 
paid]havebeenincorporatedintotheworks. 

35 Completioncertificate-After 

physicalcompletionofthework 

AsperAnnexure–U 

Final Completion Certificate– 
afterfinalpaymentoncompletion 

ofthework 

Asper Annexure–V 

 CompetentAuthority ChiefEngineer/Engineer-in-Chief,UADD 

 Salientfeaturesofsomeofthe major 
labour laws that are applicable 

AsperAnnexure–W 

 CompetentAuthority AppropriateauthoritywithintheUrbanLocalBody 
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Annexure –N 

(Seeclause10ofSection3ofGCC) 

 
DRAWINGS 

AttachedwiththetenderDocument 
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Annexure–O 
(Seeclause10ofSection3ofGCC) 

 
 

 
DETAILSOFMILESTONES 

 

 
Thetimeallowedforthecarryingoutthework,asenteredinthetenderformshallbestrictlyobservedbythecontractor 

andshallbedeemedtobeessenceofthecontractandshallbereckonedimmediatelyfromthedateofissue of the order 

tocommence thework issued to thecontractor. 

The work shall throughout the stipulated period of contract be proceeded with all due diligence keeping in view 

that time is the essence of the contract. The contractor shallbe bound in all cases, to complete 

- 1/8thofthewholeworkbefore¼thofthewholetimeallowedunderthecontracthaselapsed, 

- 3/8thoftheworkbefore½ofsuchtimehaselapsed 

- ¾thoftheworkbefore¾ofsuchtimehaselapsed. 
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Annexure– P 
(Seeclause10ofSection3ofGCC) 

 
 

 
COMPENSATIONFORDELAY 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 

contractor,theEmployershallretainanamountfromthesumspayableandduetothecontractoras per following scale– 

i. Slippageupto25%infinancialtargetduringthemilestoneunderconsideration–2.5%ofthework 

remained unexecuted inthe related timespan. 

ii. Slippage exceeding25%butupto 50% infinancialtargetduringthemilestoneunder consideration–

5%oftheworkremainedunexecutedintherelatedtimespan. 

 
iii. Slippage exceeding50%butupto75%infinancialtargetduringthemilestoneunderconstruction–

7.5%oftheworkremainedunexecutedintherelatedtimespan. 

 
 

iv. Slippageexceeding75%infinancialtargetduringthemilestoneunderconsideration–10%ofthe 

workremained unexecuted in the related timespan. 

 
Note:Forarrivingatthedatesofcompletionoftimespanrelatedtodifferentmilestones,delayswhichare 

notattributabletotheContractorshallbeconsidered.Theslippageonanymilestoneisifmadegood 

insubsequentmilestonesoratthetimeofstipulatedperiodofcompletion,theamountretained as 

aboveshallberefunded.Incasetheworkisnotcompletedwithinthestipulatedperiodofcompletion along with all such 

extensions which are granted to the Contractor foreither Employer‟s default or Force 

Majeure,thecompensationshallbeleviedonthecontractorattherateof0.05%perdayofdelaylimited to maximum of 

10% of contractprice. 

ThedecisionofappropriateauthoritywithintheUrbanLocalBodyafterscrutinyandrecommendation by Chief 

Engineer/Engineer-in-Chief UADD shall be final and bindingupon both the parties. 



 

 



 

Annexure– Q 
(Seeclause10ofSection3ofGCC) 

 
 

 
LISTOFEQUIPMENTFORQUALITYCONTROLLAB 

 
 
 
 

 

NA 
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Annexure–R 
(Seeclause10ofSection3ofGCC) 

 
 

 
PRICEADJUSTMENT 

 
Theformulasforadjustmentofpriceareasfollow: 

R=valueofworkasdefinedinClause31.2(3)ofGeneralConditionsofContract 

Weightages*ofcomponentinthework 
 

S.No. Component 
Percentage 

ofcomponentinthewor

k 

1 Cement–Pc  

2 Steel–Ps  

3 Bitumen–Pb  

4 POL–Pf  

 

 Weightagesofvariouscomponentsoftheworkshallbeasdeterminedbytheco

mpetenttechnicalsanctionauthority. 

 
Adjustmentforcementcomponent 

Priceadjustmentforincreaseordecreaseinthecostofcementprocuredbythecontractorshallbepaid in 

accordanc e with the followingformula: 

Vc =..0.85xPc/100xRx(C1-C0)/C0 

Vc =increaseordecreaseinthecostofworkduringthemonthunder 

changes in rates forcement. 
Considerationdueto 

 
C0 =TheallIndiaWholesalepriceindexforGreycementonthedateofopeningofBidsaspublished 

bytheMinistryofIndustrialDevelopment,GovernmentofIndia,NewDelhi.(www.eaindustry.nic.in) 

C1 =TheallIndiaaveragewholesalepriceindexforGreycementfor themonthunderconsideration 

as published by Ministry of Industrial Development, GovernmentofIndia, 

NewDelhi.(www.eaindustry.nic.in)Pc

 = Percentage ofcementcomponent of thework 

Note: For the application of this clause, index of Grey Cement has been chosen 

torepresentCementgroup. 

 
Adjustmentof Steelcomponent 

(iii) PriceadjustmentforincreaseordecreaseinthecostofsteelprocuredbytheContractorshallbepaid in 

accordance with the followingformula: 

Vs =0.85xPsx/100xRx(S1-S0)/S0 

Vs =Increaseordecreaseinthecostofworkduringthemonthunder 

changes intherates forsteel. 
considerationdueto 

S0 = TheallIndiawholesale price index for steel (BarsandRods)on thedateof 

openingofbidsaspublishedbytheMinistryofIndustrialDevelopment,Governmentof India, 

New Delhi.(www.eaindustry.nic.in) 

S1 =TheallIndiawholesalepriceindexforsteel(BarsandRods)forthemonthunder 

considerationaspublishedbytheMinistryofIndustrialDevelopment,NewDelhi. (www.eaindustry.nic.in) 
Ps =Percentageofsteelcomponentofthework. 

Note: Fortheapplicationofthisclause,indexofBarsandrodshasbeenchosentorepresent 

steelgroup. 

Adjustmentofbitumencomponent 

(iv) PriceAdjustmentforincreaseordecreaseisthecostofbitumenshallbepaidinaccordancewiththefollowingf

ormula: 

http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
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n 

Vf= Increaseordecreaseinthecostofworkduringthemonthunderconsideationduetochangesin rates 

for fuel andlubricants. 

F0=TheofficialretailpriceofHighSpeedDiesel(HSD)attheexistingconsum pumps of 

IOCatnearestcenteronthedateofopeningofBids. 

F1= TheofficialretailpriceofHSDattheexistingconsumerpumpsofIOCa tthe Pf=

   

Vb= 0.85xPb/100xRx(B1-B0)/B0 

Vb=Increaseordecreaseinthecost ofworkduringthemonthunderconsideratio 

inratesforbitumen. 
B0= TheofficialretailpriceofbitumenattheIOCdepotatnearestcenteronthe 

openingofBids. 
B1=TheofficialretailpriceofbitumenofIOCdepotatnearestcenterforthe15

th
day 

underconsideration. 

Pb= Percentageofbitumencomponentofthework. 

 

AdjustmentofPOL(fuelandlubricant)component 

(v) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant)shallbepaidinaccorda

nce with the followingformula: 

V f= 0.85xPf /100xRx(F1-F0)/F0 
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Annexure- 
(Seeclause32ofSection3-GCC) 

 
 
 

 

BANKGUARANTEEFORM'FORMOBILIZATIONANDCONSTRUCTIONMACHINERYADVANCE 

 
To, 

[nameofEmployer] 
 [addressofEmployer]  

 [nameofContractor] 
lnaccordance withthe provisions oftheGeneralConditions ofContract, clause31 ("Mobilization and 

Construction Machinery Advance") of theabove-mentionedContract [nameand 
address of Contractor](hereinafter called "the Contractor") shall deposit with 

[name of Employer] a bank guarantee to guarantee his proper and faithful 
performanceunderthesaidClauseoftheContractinanamountof[amountofGuarantee*[inwords]. We,the
  [bank of financial institution] as instructed 'bytheContractor, 
agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorandnotassuretymerely,the 
paymentto [name of Employer] on his first demand without whatsoeverrightof 
obligation on our part and without his first claim to the Contractor, in the amount not 
exceeding[amount of guarantee]*[inwords]. 
We further agree that no change or additiontoorothermodificationof thetermsof the Contractoror 
WorkstobeperformedthereunderorofanyoftheContractdocumentswhichmaybemadebetween 
[nameofEmployer]andtheContractor,shallinanywayreleaseusfromanyliabilityunder 
guarantee, and we herebywaive notice ofany such change, addition or modification. 

this 

ThisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvancepaymentundertheContractuntil 
 [nameofEmployer]receivesfullrepaymentofthesameamountfrom theContractor. 

Yourstruly,Signature 
and Seal : 
Name ofBank/FinancialInstitution: 
Address:'
Date : 

*AnamountshallbeinsertedbytheBankorFinancialInstitutionrepresentingtheamountoftheAdvance 
Payment, and denominated in Indian Rupees. 
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Annexure –T 

(Seeclause33ofSection3-GCC) 

 

 
Bank Guarantee Form for Secured Advance 

INDENTUREFORSECURED ADVANCES 

Thisindenturemadethe dayof 20BETWEEN 
(hereinafter called the contractor whichexpression shallwhere the contextsoadmitsorimpliesbe 
deemedtoincludehisexecutors,administratorsandassigns)ortheonepartandtheEmployerofthe other part. 

 
Whereasbyanagreementdated ------------------(hereincalledthesaidagreement)thecontractorhas 

agreed. 

ANDWHEREASthecontractorhasappliedtotheEmployerthathemaybeallowedadvancedon 
thesecurityofmaterialsabsolutelybelongingtohimandbroughtbyhimtothesiteoftheworks 
subjectofthesaidagreementforuseintheconstructionofsuchoftheworksthesubjectoftheagreement 

the 
said 

foruseintheconstructionofsuchoftheworksashehasundertakentoexecuteatfixedfortherates finished work (inclusive of the 
cost of materials and labour and other charges) 

ANDWHEREAStheEmployerhasagreedtoadvancetotheContractorthesumofRupees------------- 
-------------on the security of materials the quantities and other particularsofwhicharedetailedin 
Accounts if Secured Advance attached to the Running Account Bill for the said works signed by the 
Contractor on ---------------andtheEmployerhasreservedtohimselftheoptionofmakinganyfurther 
advanceoradvancesonthesecurityofothermaterials broughtbytheContractortothesiteofthesaid works. 

Now THIS INDENTUREWITNESSTHthatinpursuanceofthesaidagreementand consideration of the 

sum of Rupees -------------------------------------------- onorbeforetheexecutionofthesepresentspaidtothe in 

 
Contractorby theEmployer(thereceiptwhereofthe Contractordoth hereby acknowledge) andofsuch further 
advances(if any)asmaybemadetohimasaforsaidtheContractordothherebyconvenient and agree withthePresident 
and declare asfollows: 

ThatthesaidsumofRupees ---------------------------- soadvancedbytheEmployerto 
 

The Contractor as aforesaid and all or any further sum ofsumsadvancedasaforesaidshallbe 
employedbytheContractorinortowardsexpendingtheexecutionofthesaidworksandfornoother purpose 
whatsoever. 

(1) ThatthematerialsdetailsinthesaidAccountofSecuredAdvanceswhichhavebeenofferedtoandaccepted 
bytheEmployerassecurity areabsolutelytheContractor'sownproprietyandfreefromencumbrancesofany 
kindandthecontractorwillnotmakeanyapplicationfororreceiveafurther advance_onthesecurity of 
materialswhicharenotabsolutelyhisownpropertyandfreefromencumbrancesofanykindandthe 
ContractorindemnifiedtheEmployeragainstallclaimstoany materialsinrespectofwhichanadvancehas be made to 
him asaforesaid. 

(2) ThatthematerialsdetailedinthesaidaccountofSecuredAdvancesandallothermaterialsonthe 
securityofwhichanyfurtheradvanceoradvancesmayhereafterbemadeasaforesaid(hereafter 
calledthesaidmaterials)shallbeusedbytheContractorsolelyintheexecutionofthesaidworksinaccordance with the 
directions of theEngineer. 

(3) That the Contractorshallmakeathisowncostallnecessaryandadequatearrangementsforthe proper watch, 
safe custody and protection against all risks of the said materials and that until used in construction as 
aforesaidthesaidmaterialsshallremainatthesiteofthesaidworksinthe Contractor's custody and on his own 
responsibility and shall at all times be open toinspectionbythe 
Engineeroranyofficerauthorizedbyhim.Intheeventofthesaidmaterialsoranypartthereofbeing 
stolen,destroyedordamagedorbecomingdeterioratedinagreaterdegreethanisdueto 
reasonableuseandwearthereoftheContractorwillforthwithreplacethesamewithothermaterialsof likequality or 
repair and make good thesame requiredby theEngineer. 

(4) Thatthesaidmaterialsshallnotberemovedfromthesiteofthesaidworksexceptwiththewritten 
permissionofthe Engineer oran officerauthorizedbyhimonthat 



 

(5) ThattheadvancesshallberepayableinfullwhenorbeforetheContractreceivespaymentfromthe 
Employerofthepricepayabletohimforthesaidworksunderthetermsandprovisionsofthesaid 
agreement.Providedthatifanyintermediatepaymentsaremadeto theContractoronaccountof 
workdonethanontheoccasionofeachsuchpaymenttheEmployerwillbeatlibertytomakea 
recoveryfromtheContractor'sbillforsuchpaymentbydeductingtherefromthevalueofthesaid 
materialsthanactuallyusedintheconstructionandinrespectofwhichrecoveryhasnotbeenmadepreviously, 
thevalueforthispurposebeingdeterminedinrespectofeachdescriptionofmaterialsat theratesat which the amounts of 
the advances made underthese presentswere calculated. 

(6) ThatiftheContractorshallatanytimemakeanydefaultintheperformanceorobservanceinany respect of 
anyofthetermsandprovisionsofthesaidagreementorofthesepresentsthetotal amount of the advance or 
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor tobetheEmployertogetherwithinterest thereon 
attwelvepercentperannumfromthedateorrespectiveupdatesofsuchadvanceor 
advancestothedateofrepaymentandwithallcosts,charges,damagesandexpensesincurredby 
theEmployerinorfortherecoverythereofortheenforcementofthissecurityorotherwisebyreason 
ofthedefaultoftheContractorandtheContractorhereby covenants and agrees withthe Employer to reply and 
pay the same respectively to himaccordingly. 

(7) ThattheContractorherebychargesallthesaidmaterialswiththerepaymenttotheEmployerofthe 
saidsumofRupeesandanyfurthersumofsumsadvancedasaforesaidandallcosts,charges,damages 
andexpensespayableunderthesepresentsprovidedalwaysanditisherebyagreedanddeclaredthat 
notwithstandinganythinginthesaidagreementandwithoutprejudicetothepower containedthereinif 
andwheneverthecovenantforpaymentandrepaymenthere-in-beforecontained 
shallbecomeenforceableandthemoneyowingshallnot be paidinaccordancetherewith 
Employer may at any time thereafter adopt all or any of the following courses as he may deembest: 

(a) Seizeandutilizethesaidmaterialsoranypart thereofinthecompletionofthesaidworks 

the 

on 

behalfofthecontractorinaccordancewiththeprovisioninthatbehalfcontainedinthesaid 
agreementdebitingthecontractorwiththeactualcostofeffectingsuchcompletionandtheamount 
duetothecontractorwiththevalueofworkdoneasifhehadcarrieditoutinaccordancewiththe 
saidagreementandattheratestherebyprovided.Ifthebalanceisagainstthecontractor,heisto pay same to the 
Employer ondemand. 

(b) Removeandsellbypublicauctiontheseizedmaterialsoranypartthereofandoutofthemoneys 
arisingfromthesaleretainallthesumsaforesaidrepayableorpayabletotheEmployerunderthesepresents and pay 
over the surplus (if any) to theContractor. 

 
(c) Deductalloranypartofthemoneysowingoutofthesecuritydepositoranysumduetothe Contractor 
under the saidagreement. 

 
(8) Thatexceptintheeventofsuchdefaultonthepartofthecontractorasaforesaidintereston-thesaid advance 

shall not bepayable. 

 
(9) Thatintheeventofanyconflictbetweentheprovisionsofthesepresentsandthesaidagreementtheprovisions 

of these presents shall prevail and in the event of any dispute or difference arising over the 
constructioneffectofthesepresentsthesettlementofwhichhasnotbeenhere-in-beforeexpressly 
providedforthesameshallbereferredtotheEmployerwhosedecisionshallbefinaland provision of the Indian 
Arbitration Act for the time being in force shall apply to any suchreference. '„ 

or 

the 
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PhysicalCompletionCertificate 

Annexure-U 
(Seeclause35ofsection3-GCC) 

 
 

 
Nameof Work: 

 
 
 
 
 
 

 
AgreementNo. Date Amount 

ofContractRs 

 NameofAgency 

 UsedMBNo.: 

  

Las 
 

 
tmeasurementrecorded 

a. Page No. &MB No.: _ b. 

Date:   

 

 
Certifiedthattheabovementionedworkwasphysicallycompletedon ................................... (Date)andtakenover 

on ...................(Date)andthatIhavesatisfiedmyselftobestofmyabilitythattheworkhasbeendone 

properly. 
 

 
Dateof issue 

 ExecutiveEngineer 
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(Seeclause35ofsection3-GCC) 

Annexure-V 

 

 
FinalCompletionCertificate 

 
Nameof Work: 

 

 

 
AgreementNo. _  Date:

 NameofAgency: 

 _    

UsedMBNo.  

 
LastMeasurementrecorded 

 
b. PageNo.&MBNo.  

 
c. Date  

 
Certifiedthattheabovementionedworkwasphysicallycompletedon (date) 

 
Andtakenoveron (date). 

 
AgreementamountRs.  

FinalamountpaidtocontractorRs. _ 
 

 
Incumbencyofofficersforthework 

 

 
Ihavesatisfiedmyselftobestofmyabilitythattheworkhasbeendoneproperly. 

DateofIssue 
 

 
ExecutiveEnginee 
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Annexure–W 

SalientFeaturesofSomeMajorLabourLawsApplicable (Seeclause39ofSection3-GCC) 

 

 
(a) 

 
 

 
(b) 

 
 
 
 
 

 
(c)

i. 

ii. 

WorkmenCompensationAct1923:-TheActprovidesforcompensationincaseofinjuryby accident arising 
out of andduring the course ofemployment. 

 
PaymentofGratuityAct1972:-GratuityispayabletoanemployeeundertheActonsatisfactio certain 
conditionson separation ifanemployeehascompleted theprescribedminimumyears(s five years) of 
service or more or on death the rateofprescribedminimum days‟(say, 15 days)wag 
foreverycompletedyearofservice.TheActisapplicabletoallestablishmentsemploying prescribed minimum 
number (say, 10) or moreemployees. 

EmployeesP.F.andMiscellaneousProvisionAct1952:TheActProvidesformonthlycontributions by the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the 
Actare: 

 
Pensionorfamilypensiononretirementordeathasthecasemaybe.' 

Depositlinkedinsuranceonthedeathinharnessoftheworker. 

iii. PaymentofP.F.accumulationon retirement/deathetc. 

 
(d MaternityBenefit Act1951:- TheActprovides for leave and some other benefits to women 

employeesincaseofconfinementormiscarriageetc. 

(e 
 
 
 
 
 

 
(f) 

 
 

 
(g) 

ContractLabour(Regulation&Abolition)Act1970:-TheActprovidesforcertainwelfaremeasures 

to be provided by the Contractor to contract labour and in casetheContractorfails toprovide, th same 
are required to be provided, by the Principal Employer by Law. TheprincipalEmployeri 
requiredtotakeCertificateofRegistrationandtheContractoris,requiredtotakelicensefromthe designated 
Officer. The Act is applicable to the establishments or Contractor of Principal Employer i they employ 
prescribed minimum (say 20) or more contractlabour. 

 
Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 
appropriateGovernmentasperprovisionsoftheActiftheemploymentisascheduledemployme 
Constructionof buildings, roads,runways isscheduledemployment. 

PaymentofWagesAct1936:-Itlaysdownastobywhatdatethewagesaretobepaid,whenitwill be paid and 
what deductions can be made from the wages of theworkers. 

 

(h EqualRemuneration Act 1979: -The Act provides for payment of equalwages for work ofequal 

naturetomaleandfemaleworkersandfornotmakingdiscriminationagainstfemaleemployeesin the 

matters of transfers, training and promotionsetc. 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. TheAct provides for paymentsofannual bonus 'within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages,calculatedintheprescribedmanner.The Act does not apply to certainestablishments.The 
newlyset-upestablishmentsareexemptedforfiveyearsincertaincircumstances.Statesmayhave 
different number of employment size. 

(j) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedureforresolutionof 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closingdown theestablishment. 

(k) IndustrialEmployment(StandingOrders)Act1946:-Itisapplicabletoallestablishmentsemploying 

prescribed minimum (say, 100,or50).TheActprovidesforlayingdownrulesgoverning 
conditionsofemploymentbytheEmployeronmattersprovidedintheActandgetsthesecertified the 
designatedAuthority. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(m) 

(l)  
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ChildLabour(Prohibition&Regulation)Act1986:-TheActprohibitsemploymentofchildrenbelow 14 
yearsofage in certain occupations and processes and provides for regulations o employment of 
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Childreninallotheroccupationsandprocesses.Employmentofchildlabourisprohibitedinbuilding and 
construction industry. 

 
(n) Inter-StateMigrantWorkmen's(RegulationofEmployment&ConditionsofService) Act1979:-The Act is 

applicable to an establishment which employs prescribed minimum (say, five) ormoreinter-
statemigrantworkmenthroughanintermediary(whohasrecruitedworkmen inonestate for 
employmentintheestablishmentsituatedinanotherstate).Theinter-Statemigrantworkmen,inan 
establishment towhich thisAct becomesapplicable,arerequiredtobe providedcertainfacilities 
as Housing, Medical-Aid, Travelling expenses from home up to the establishmentand backetc. 

such 

 
(o) TheBuildingandOtherConstructionworkers(RegulationofEmploymentandConditionsofService) 

Act1996andtheCessActof1996:-Alltheestablishmentswhocarryonanybuildingorother 
constructionworkandemploystheprescribedminimum(say,10)ormoreworkersarecoveredunder 
thisAct.Allsuchestablishmentsarerequiredtopaycessattheratenotexceeding2%ofthecostofconstruction 
as.maybemodifiedbytheGovernment.,TheEmployeroftheestablishment-isrequired toprovide 
safetymeasuresatthebuildingorconstructionworkandotherwelfaremeasures,suchas 
canteens,first-aidfacilities,ambulance,housingaccommodationsforworkersnearthe-work place 
etc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertificatefromtheRegistering Officer appointed 
by theGovernment. 

(p) FactoriesAct1948:-TheActlaysdowntheprocedureforapprovalofplansbeforesettingupa factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and 
renderinginformationregardingaccidentsordangerousoccurrencestodesignatedauthorities.itis 
applicabletopremisesemployingtheprescribedminimum(say,10)personsormorewithaidofpower 
oranotherprescribedminimum(say,20)ormorepersonswithouttheaidofpowerengagedin manufacturingprocess. 
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Annexure–W1 
 

(Seeclause39ofSection3-GCC 
CONSTRUCTIONSAFETY 

1) IS:3696(Part-1,2)Safetycodeforscaffoldsandladder 

2) IS:3764Safetycodeforexcavationwork 

3) IS:7205Safetycodeforerectingofstructuralsteelwork 

4) SP:70-2001HandbookonConstructionSafetyPractices 
 

1. On all excavation work, safety precautions for the protection of life and property are essential: While 
measurestoavoidinconveniencestothepublicaredesirable.Suchmeasuresandprecautionsinclude 
theerectionandmaintenancesigns(toforewarnpublic),barricades,bridges,anddetours:placingand 
maintenance of lights both for illumination and also as danger signals, provision of watchmento 
exclude unauthorised persons particularly children, from trespassing on the work: and such other 
precautions as local conditions may dictate. 

2. Suitablescaffoldsshouldbeprovidedforworkmenforallworksthatcannotsafelybedonefromthe 
ground,orfromsolidconstructionexceptsuchshortperiodworkascanbedonesafelyfromladders.When 
aladderisused,anextramazdoorshallbeengagedforholdingtheladderandiftheladderis 
usedforcarryingmaterialsaswellsuitablefootholdsandhand-holdshallbeprovidedontheladder andthe ladder shall be 
givenaninclination not steeper than ¼ to 1(¼ horizontal and 1vertical.) 

3. Scaffoldingofstagingmorethan3.6m(12ft.)abovethegroundorfloor,swungorsuspendedfromanoverhead support or 
erected with stationary support shallhave a guardrail properlyattachedor bolted,braced and 
otherwisesecuredatleast90cm.(3ft.)highabovethefloororplatformofsuchscaffolding orstaging 
andextendingalongtheentirelengthoftheoutsideandendsthereofwithonlysuch openingas 
maybenecessaryforthedeliveryofmaterials.Suchscaffoldingorstagingshallbeso fastened as to prevent it from 
swaying from the buildingor structure. 

4. Working platforms,gangwaysandstairwaysshouldbesoconstructedthattheyshouldnotsagunduly 
orunequally,andifthe heightofthe platform orthe gangwayor thestairway ismorethan3.6m(12ft.)above ground 
level or floorlevel,theyshould becloselyboarded, shouldhave adequatewidth andshouldbe suitably fastenedas 
described in (2) above. 

5. Everyopeninginthefloorofabuildingorinaworkingplatformshallbeprovidedwithsuitablemeans 
topreventthefallofpersonormaterialsbyprovidingsuitablefencingorrailingwhoseminimum shall be 90 cm. 
(3ft.) 

6. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces. 

height 

Every 

laddershallbesecurelyfixed.Noportablesingleladdershallbeover9m.(30ft.)inlengthwhilethe 
widthbetweensiderailsinrungladdershallinnocasebelessthan29cm.(11½")forladderuptoandincluding 3m. (10ft.) 
in length. For longer ladders,this width should beincreasedatleast¼” for each additional30 cm. 
(1foot)oflength.Uniformstepspacingofnotmorethan30cmshallbekept.Adequateprecautionsshall 
betakentopreventdangerfromelectricalequipment.Nomaterialsonany of the sitesorworkshallbe 
sostackedorplacedastocausedangerorinconveniencetoany person orthepublic.Thecontractor 
shallprovideallnecessaryfencingandlightstoprotectthepublicfrom accidentandshallbeboundto 
beartheexpensesofdefenceofeverysuit,actionorotherproceedings 
atlawthatmaybebroughtbyanypersonforinjurysustainedowingtoneglectofthe precautions and to pay any 
damages and cost which may be awarded in any such suit; action or proceedings to any such person 
or which may, with the consent of the contractor, be paid 
compensateanyclaimbyanysuchperson. 

above 

to 

 
7. (a)ExcavationandTrenching-Alltrenches1.2m.(4ft.)ormoreindepth,shallatalltimesbesupplied 

withatleastoneladderforeach30m.(100ft.)inlengthorfractionthereof,Laddershallextendfrom bottomofthe trenchto 
at least90 cm.(3ft.)abovethesurfaceoftheground.Thesideofthetrencheswhich are 1.5 m. (5ft.)or more in depth 
shall be stepped back to give suitable slope or securely held by timber 
bracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbeplacedwithin 
1.5m.(5ft.)oftheedgesofthetrenchorhalfofthedepthofthetrenchwhicheveris more.Cutting 
shallbedonefromtoptobottom.Undernocircumstances,underminingorundercutting shall be done. 

(b) SafetyMeasuresfordiggingboreholes:- 
(i). Iftheborewellissuccessful,itshouldbesafelycappedtoavoidcavingandcollapseofthebore 

well.Thefailedandtheabandonedonesshouldbecompletelyrefilledtoavoidcaving 
collapse; 

and 

 
(ii). Duringdrilling,Signboardsshouldbeerectednearthesitewiththeaddressofthedrillingcontractor and the 

Engineer in-charge of the work. 
(iii). Suitablefencingshouldbeerectedaroundthewellduringthedrillingandaftertheinstallationof 

therigonthepointofdrilling,flagsshallbeput50mall-roundthepointofdrillingtoavoidentry 



63  

ofpeople; 
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(iv). Afterdrillingtheborewell,acementplatform(0.50mx0.50mx1.20m)0.60maboveground level and 0.60mbelow 
ground level should be constructed around the well casing; 

(v). After the completion of the bore well,the contractor shouldcap the bore well properly by weldingsteel 
plate, covertheborewellwith the drilled wetsoilandfixthornyshrubsoverthe soil.Thisshouldbe done even 
while reparing the pump; 

(vi). Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel. 
8. Demolition-beforeanydemolitionworkiscommencedandalsoduringtheprogressofthework,roads and open 

areas adjacent to the worksite shall either be closed or suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

(i)All 

 
9. AllnecessarypersonalsafetyequipmentasconsideredadequatebytheEngineer-in-Charge 

shouldbekeptavailablefortheuseofthepersonemployedonthesiteandmaintainedina 
condition suitable for immediate use, and the contractor should take adequate steps to ensureproperuse 
of equipment by those concerned. The following safety equipment shall invariably be provided:--. 

(i)Workers employed on mixing asphaltic materials, cement and lime mortarsshallbeprovidedwith protective 
footwear and protective goggles 

.(ii)Thoseengagedinwhitewashingandmixingorstackingofcementbagsoranymaterialwhichisinjurious to the eyes, 
shall be provided with protective goggles. 

(iii) Thoseengagedinweldingworksshallbeprovidedwithwelder‟sprotectiveeyeshields. 
(iv) Stonebreakershallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedatsufficiently 

safeintervals. 
(v) Whenworkersareemployedinsewersandmanholes,whichareinactiveuse,thecontractors 

shallensurethatthemanholecoversareopenedandventilatedatleastforanhourbeforethe 
workersareallowedtogetintothemanholes,andthemanholessoopenedshallbecordoned 
offwithsuitablerailingandprovidedwithwarningsignalsorboardstopreventaccidenttothepublic. 
Inaddition,thecontractorshallensurethat thefollowingsafety measureareadheredto 
:- 

(a) EntryforworkersintothelineshallnotbeallowedexceptundersupervisionoftheJEorany other 
higher officer. 

(b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hours before any 
man is allowed to enter into the manhole for working inside. 

(c) Beforeentry,presenceofToxicgasesshouldbetestedbyinsertingwetleadacetatepaper which 
changes colour in the presence of such gases and gives indication of their presence. 

(d) PresenceofOxygenshouldbeverifiedbyloweringadetectorlampintothemanhole.Incase, 
noOxygen isfound inside thesewer line, workersshould be sent only withOxygenkit. 

(e) Safetybelt withropeshouldbeprovidedtotheworkers.Whileworkinginsidethemanholes, 
suchropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledoutduring emergency. 

(f) Theareashouldbebarricadedorcordonedofbysuitablemeanstoavoidmishapsofany 
Properwarningsignsshouldbedisplayedforthesafetyofthepublicwhenevercleaning are undertaken 
during night or day. 

(g) Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned.(h)The malba 
obtained on account of cleaning of blocked manholes and sewer lines shouldimmediately 
removed to avoid accidents on account of slippery nature of the malba. 

(i) Workersshouldnotbeallowedtoworkinsidethe manholecontinuously.Heshould be 

kind. 
works 

 
be 

given 
 

restintermittently.TheEngineer-in-Chargemaydecidethetimeuptowhichaworkermaybe allowed to work 
continuously inside the manhole. 

(j) GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency. 
(k) Air-blowers should be used for flow of fresh air throughthemanholes.Whenevercalledfor, 

portableair blowers arerecommendedforventilatingthemanholes.TheMotorsfortheseshall 
bevapourproofandoftotallyenclosedtype.Nonsparkinggasenginesalsocouldbeusedbut they should 
be placed at least 2 metresawayfromtheopeningandontheleewardside 
protectedfromwindsothattheywillnotbeasourceoffrictiononanyinflammablegasthat might be 
present. 

(l) Theworkersengagedforcleaningthemanholes/sewersshouldbeproperlytrainedbefore allowing to 
work in the manhole. 

(m) Theworkers shallbeprovidedwith Gumboots or non sparking shoes, bump helmets and gloves,non 
sparkingtools,safetylightsandgasmasksandportableairblowers(whennecessary).They 
mustbesuppliedwithbarriercreamforanointingthelimbsbeforeworkinginsidethe sewer lines. 
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(n) Workmendescendingamanholeshalltryeachladderstoporrungcarefullybeforeputtinghis 
fullweightonittoguardagainstinsecurefasteningduetocorrosionoftherungfixedtomanhole well. 

(o) Ifamanhasreceivedaphysicalinjury,heshouldbebroughtoutofthesewerimmediatelyandadequate medical 
aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual situation butthe 
decisionoftheEngineer-in-Chargeregardingthestepstobetakeninthisregardinanindividual case 
will be final. 

(vi) TheContractorshallnotemploymenandwomenbelowtheageof18yearsontheworkofpainting 
withproductscontainingleadinanyform.Wherevermenabovetheageof18areemployedonthework of lead painting, 
the following precaution should be taken: 

(a) Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteor 
readymade paint. 

(b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaintisappliedintheform of spray 
or a surface having lead paint is dry rubbed and scrapped. 

(c) Overallshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbe 
providedtoenabletheworkingpainterstowashduringandonthecessationofwork. 

10. An additionalclause(viii)(i)ofSafetyCode (iv) theContractorshallnotemploywomenandmenbelow 
theageof18ontheworkofpaintingwithproductcontainingleadinanyform,wherevermenabove 
the age of18are employedontheworkofleadpainting,thefollowingprinciplesmustbeobservedfor such 
use : 
(i) Whitelead,sulphateofleadorproductcontainingthesepigment,shallnotbeusedinpainting 

operation except in the form of pastes or paint ready for use. 
(ii) Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromthe 

application of a paint in the form of spray. 
(iii) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust 

caused by dry rubbing down and scraping. 
(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessation ofwork. 

(v) Overallshallbewornbyworkingpaintersduringthewholeofworkingperiod. 
(vi) Suitablearrangementshallbemadetopreventclothingputoffduringworkinghoursbeing 

spoiled by painting materials. 
(vii) Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshall be 

subsequentlyverifiedbymedicalmanappointedbycompetentauthority. 
(viii) Theemployermayrequire,whennecessarymedicalexaminationofworkers.(ix)Instructions 

withregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedistributed to working 
painters. 

11. Whentheworkisdonenearanyplacewherethereisriskofdrowning,allnecessaryequipment‟s 
shouldbeprovidedandkeptreadyforuseandallnecessarystepstakenforpromptrescueofany 
personindangerandadequateprovision,shouldbemadeforpromptfirstaidtreatmentofallinjuries likelyto be obtained 
during the course of the work. 

12. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupports 
conform to the following standards or conditions:- 

shall 

 
(i) (a) These shallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfree from patent 

defects and shall be kept repaired and in good working order. 
(b)Everyrope used in hoisting or lowering materialsorasameansofsuspensionshallbeof durablequality 
and adequate strength, and free from patent defects. 

(ii) Everycranedriverorhoistingapplianceoperator,shallbeproperlyqualifiedandnopersonunder 
theageof21yearsshouldbeinchargeofanyhoistingmachineincludinganyscaffoldingwinchor give signals to 
operator. 

(iii) Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivelandpulleyblock 
used in hoisting or as means of suspension, the safe working load shall be ascertained byadequate 
means. Every hoisting machine and allgear referred to above shallbe plainly markedwith the safe 
workingload.Incaseofahoistingmachinehavingavariablesafeworkingload each safe 
workingloadandtheconditionunderwhichit isapplicableshallbeclearlyindicated. No partof any 
machineoranygearreferredtoaboveinthisparagraphshallbeloadedbeyond thesafe workingload except for 
the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineerin-
Charge.Asregardscontractor‟smachinesthecontractorsshallnotifythesafeworkingloadof 
themachinetotheEngineer-in-Chargewheneverhebringsanymachinerytositeofworkand getit verified by the 
Electrical Engineer concerned. 

13. Motors,gearing,transmission,electricwiringand otherdangerouspartsofhoistingappliancesshould be 
providedwithefficientsafeguards.Hoisting appliancesshouldbeprovidedwithsuchmeansaswill reduce to the 
minimum the risk of accidental descent of the load. Adequate precautions should be 
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taken to reduce to the minimum the risk of anypartof asuspended load becoming accidentallydisplaced. 
Whenworkersareemployedonelectricalinstallationswhicharealreadyenergized,insulating mats, wearing apparel, 
such as gloves, sleeves and boots as may benecessaryshouldbeprovided. Theworker shouldnotwearany 
rings,watchesand carry keysor othermaterialswhich are good conductors of electricity. 

14. Allscaffolds, laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedin 
safeconditionandnoscaffold,ladderorequipmentshallbealteredorremovedwhileitisin Adequate 
washing facilities should be provided ator near places of work. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangementsmadebythecontractorshallbeopentoinspectionbytheEngineer-in-Chargeortheir 
representatives. 

16. Notwithstandingtheaboveclausesfrom(1)to(14),thereisnothinginthesetoexemptthecontractor 

fromtheoperationsofanyother ActorRuleinforceintheRepublicofIndia. 

use. 
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Section 

3ConditionsofContrac

t 

Part-IISpecialConditionsofContract[SCC] 

 
1. GENERAL: 

ThespecialconditionsaresupplementaryconditionstotheTENDERandshallformthepartofthe contract. 

ItshallbetheresponsibilityofBIDDERtoco-ordinatewithtrafficauthority,Railways,MPRDC, 
M.P.ElectricityBoard,Telephoneauthority,variousauthoritiesincluding Public

 HealthEngineerin

g, Water resource Department, Forest Department for obtaining necessary permissions regarding 

crossingof road/railwaytracks,shiftof varioustypesofpublicutilitieslikeexistingpipe line, sewer line, cable 

etc. as may be required for the due fulfillment of the obligationsunderthis contract. Nagar Palika 

Parishad, Shivpuri shall deposit all charges including charges for Electric Connection, Crossing of 

Railway and Road way etc. as may be necessary for seeking required permissions from 

differentauthoritiesbut it shallbetheprimaryresponsibilityofthecontractor/firm to pursue with various 

authoritiesand obtain the permissions at the earliest.Ifasaresultof excavation of trenches the 

underground servicessuchaswatermainelectrictelephonescable, 

sewerlinesbecomenakedandunsupporteditshallbetheresponsibilityofthecontractortomake suitable and 

necessary arrangement as perdirection oftheEngineer-in-Chargefortheirprotection 

andnoextrapaymentonthisaccountwillbemadetothecontractor.Anydamagescausedtothe above 

mentioned underground services due tonegligenceofthe contractor or otherwise thesame shall be made 

good by thecontractor at his owncost. 

Accuracyof Lines, LevelsandGrades 

Thevariousworksshallbedonetruetoline,levelandgrade.Theperiodicalcheckingofthesebythe Engineer 

orEngineer'srepresentativeshallnotabsolvetheContractorofhisresponsibilityregarding 

theiraccuracy.Incaseofanydeviationordiscrepancyinline,levelorgradeatthemeetingfaces,the 

contractor shall make good the discrepancy at his own cost and without any compensation for 

additionalworkifany involved.Wheneversucha discrepancyisfoundtoariseatthe junction of 
the 

 
works being carried out by different Contractors the responsibility to set right their respectivediscrepancies 

shall be fixed by the Engineer whose decision shall be final and binding on theContractorsconcerned. 

Engineershallfurtherhavetheunquestionedrightifneedbetorectifythe 

discrepanciesand recoverthe costfromtheContractororContractorsaccordingtoproportions May 

consider reasonable. 

ashe 

 
Thedetailsoflocationandthenearestpermanentbenchmarks.ReferenceGridMarksshallbeobtainedbytheContract

orinwritingfromtheEngineer.Temporarybenchmarkfordaytodayuse 

shallbefixedwithreferencetoabovepermanentbenchmarkswithdoubleleveling.TheGrid 

ordinates and its references May be obtained from the Engineer. 

3.0 ArrangementsofWater andElectricPower 

Co- 

 
ArrangementforwaterandelectricpowerrequiredbytheContractorfortheworksshallbemade 

byhimathisowncost.EmployerwillhoweverrecommendtotheStateElectricityBoardforgiving 

theconnectionandpowertotheContractor.HowevertheEmployerwillbearnoresponsibilityin thisrespect. 

MeasuresforPreventionofFire 

TheContractorshallnotsetfiretoanystandingJungle,trees,brushwoodorgrasswithouta written permission from 
theEngineer. 

Whensuchpermissionisgivenandalsoinallcaseswhendestroyingoutofdugtrees,brush 

grassetc.byfire,theContractorshalltakenecessarymeasurestopreventsuchfirespreading otherwise 

damaging surrounding property. 

wood, 

toor 

 
Anydamagecausedbythespreadingofsuchfire,whetherinorbeyondlimitsoftheEmployer's 

property,theamountofthedamageshallberecoveredbytheEngineerfromtheContractor'sBills 

asdamagesordeductedbyanyotherdulyauthorizedofficerfromanysumsthatMaybedueor 

becomeduefromtheEmployertotheContractorunderthecontractorotherwise. 

TheContractorshallbeartheexpensesofdefendinganyactionorlawproceedingsthatMaybe 
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broughtbyanypersonbyinjurysustainedowingtoneglectofprecautionstopreventthespreadof 

fireandshallpayanydamageandcostthatMaybeawardedinconsequence. 



 

5.0 SiteOrderBook 

A site order book shall be kept attheEmployer's office on the site of the work.As far as possible all 

orders regarding the works are to be entered in this book. All entries therein shall be signed by 

theEngineeronhisrepresentativeandthecontractororhisauthorizedrepresentative.Inimportant cases 

the Engineer will countersign the entries which have been made. The site order book shall not be 

removed from the work site except with written permission of the Engineer and the 

Contractororhisrepresentativeshallbeboundtotakenoteofallinstructionsanddirectionsmeant for the 

Contractor as entered in the site order book without having to be called onseparately to note them. 

The Engineer shall submit periodically copies of the remarks in the site order bookto the Employer 

forrecord and tothecontractor forsubmittingcompliancereport. 
6.0 FoundationsDepth/Levels. 

Thedrawingsindicatethegeneralfoundationlevelstobeadoptedforthe differentconditionsof 

thestructures.DuringexecutiontheselevelsMaybemodifiedtosuitthesiteconditions.The 

Contractorshallnotbeliabletoanycompensationforanyminordelaysonthisaccount.However 

thisMaybeconsideredforgrantingsuitableextensioninthecompletionperiodifnecessitatedby suchevents. 

7.0 ApproachRoad 

NecessaryapproachroadsforvariousconstructionofcomponentsoftheworklikeIntake,WTP,OHT 

etc.shallbesatisfactorilyconstructedandmaintainedbytheContractorathisowncost. 

8.0 RegulationandBye-Laws 

Thecontractor shall conform totheregulations,byelaws or any other statutory rules made by anylocal 

authorities or by the Governmentand shallprotect and indemnifytheEmployeragainstany claims or liability 

arising from or based onthe violations of anysuchlaws,ordinance,regulations,orders and decrees etc. 

9.0 ContractortouseExcavatedHardRock 

Allusefulmaterialslikehardrocketc.excavatedbytheContractoratsiteshallbethepropertyof 

EmployerandshallbeissuedtotheContractorattheissuerateofRs.200/-percum.Itshallbe 
bindingontheContractortouseitasrubble,metalaggregateetc.afterbreakingintotherequred sizefor concrete 

work and as directed by the Engineer. 

10.0 IncomeTax 

Duringthecourseofcontractperiod,deductionsofIncomeTax shallbemadeattheprevaiing 

rateofDepartmentofIncomeTaxGovernmentofIndiaandasrevisedfromtimetotimeasper advice of 

Income Taxauthorities. 

11.0 SupplyandArrangementofMaterials 

the 

 
(1) The contractor shall make his own arrangement for supply of materials including cement and steel. The 

contractor shallbe responsible foralltransportationandstorageofthematerialsatsiteandsha 
bearalltherelatedcosts.TheEngineershallbeentitledatanytimetoinspectorexamineallsuch 
materials.Thecontractorshallprovide reasonable assistance for such inspection or 
examination as May berequired. 

(2) Thecontractorshallkeepanaccuraterecordofuseofmaterialslikecementandsteelusedinthe works in a manner 
prescribed by theEngineers. 

12.0 Cement 

(a) TheContractorshallstockhisrequirementsoastoensureutilizationofcementwithin60daysbuin 
nocaselaterthan90daysCementolderthantheperiodaforesaidshallnotbeusedonan 

workexceptwiththewrittenpermissionoftheEngineer,andaftersatisfactorilypassingsuches 
asheMayspecify.TheContractorshallforthwithremovefromtheworksuchcementthatEngineehas 
notallowed.Thefinaldisposalofsuchcementshallcomplywiththerulesinforceatthetim and as the Engineer 
Mayapprove 

(b) Largestocksofcementshallnotbekeptattheworksbutonlysufficientquantitiesshallbekeptto 

assurecontinuityofthework.TheContractorshallprovideandmaintainefficientwater proof 
storageshedsforcementonthesiteofwork.Itshallbestackedontheplatform30cms.Abovethe floor levelandshallbe 
covered withtarpaulin or any other impervious covering materials in order 
to protect the cement bags from moisture. The cementshallbeneatlystackedinanordery 
mannersoastoallowaneasyaccessandcount.Thearrangementofstorageandutilizationshall be such as 
to ensure the utilization of cement in the order of its arrivalatthestoresandhe Contractor shall maintain 
satisfactory recordswhich wouldatanytimeshowthedateofreceipt and proposed utilization of cement 
layingin the stores atsite. 
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(c) The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have 
authoritytocheckandexaminethemethodofstorage,recordaccountingandsecurityprovidedby 
theContractor. TheContractorshallcomply withinstructions thatMaybeissuedbytheEngineer inthis 
connection.TheContractorshallfurtherat alltimessatisfythe Engineerondemandandby 
theproductionofrecordsandbooksorsubmissionofreturnsandproformaorbyotherproofsthat 
Maybedemandedthatthecementbroughtfromtheapprovedmanufacturerwithdateofreceipt& 
consumption etc. The Contractor shall at all times keep his records up to date to enable the 
Engineer to apply such checks as he May desire toimpose. 

Thecontractorshall provideadoublelockingarrangementtothestorethekeyofoneofthelocks being 
with the Engineer or his representative at site. The Engineer or his authorized agent will have the 
authority to verify the stocks and check the consumption in any manner he thinksproper. 

 SpecialConditionRegardingConditionalTender 

TheBIDDERwillhavetogiveanundertakingwiththeinstrumentofEarnestMoneytotheeffec that there 
are no conditions in the TENDER and if any conditions are found the same shall be ignored. 

If such an under taking is not found with the Earnest Money the TENDER will not be openedand 
nottakenintoconsideration.Howeverincasethecontractorgives suchanundertakingatthetime 
ofopening of TENDER the same May be considered. 

DesignandDrawings 

(1) Biddershallcarryoutdetailsurveyandinvestigations(includingsoiltest)asmayberequiredfor 
preparation of detail designs anddrawings. 

(2) The detailed design and drawing shall be prepared by Contractor and submitted to Governmen 
Engineering College for examination through CMOand the observations made by the examining 
instituteshallbedulyincorporatedbyContractorwithoutanyclaimswhatsoeverinthisregard Thereafter 
the drawing duly vetted by engineering college shall be submitted to chief engineer for 
finalapprovals. 

(3)  TheapproveddrawingsshallremaininthesolecustodyoftheEngineer.TheContractorshallobtain 
andmakeathisownexpenseanyfurthercopiesrequiredbyhim.Atthecompletionofthe contractthe 
Contractor shall return to the Engineer all Drawings provided under theContract. 

OnecopyoftheDrawingstobekeptonSite. 

(4) OnecopyoftheDrawingsfurnishedtotheContractorasaforesaid,shallbekeptbytheContractor on the site 
and the same shall at all reasonable times be available for inspection and use by the Engineer and 
theEngineer's Representative andbyany otherpersonauthorized by theEngineer inwriting. 

DisruptionofProgress 

(5)  TheContractorshallgivewrittennoticetotheEngineerwheneverplanningorprogressofthe works is likely 
to be delayed ordisrupted unless any further drawing or order, including a direction instruction or 
approval is issued by the Engineer within a reasonable time. The notice shall 
includedetailsofthedrawingororderrequiredandofwhyandbywhenitisrequiredandofanydelayor 
disruption likely to be suffered if it islate. 

DelayandCostofdelayofDrawings 

(6) If,byreasonofanyfailureorinabilityoftheEngineertoissuewithinatimereasonableinallthe 
circumstancesanydrawingororder required bytheContractorinaccordancewithsub-clause(3) of this 
Clause, the Contractor suffers delay then the Engineer shall take such delay into account in 
determining any extension of time to which the Contractor is entitled under Clause44 hereof. 
However the Contractor shall not be entitled to any compensation for such delay, except extension 
oftime. 

FurtherDrawingsandInstructions 

(7) TheEngineershallhavefullpower andauthority tosupply totheContractorfromtimetotime during the 
progress of theWorks such further drawings and instructions asshallbe necessaryfo 
thepurposeoftheproperandadequateexecutionandmaintenanceoftheWorksTheContracto shall carry 
out and be bound by thesame. 

 
15.0 OperationandMaintenance(Deleted) 

Contractorshalloperateandmaintainthewatersupply 

projectofNagarPalikaParishad,Shivpurfor5yearsaftersuccessfulcompletionofworks,forwhichContr

actorshallbepaidseparately. Th 

detailsoftheoperationandmaintenancealongwiththepaymentaregivenonannexureYandZ. 
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16.0 SufficiencyofTENDER 

TheContractorshallbedeemedtohavesatisfiedhimselfbeforetenderingastothecorrectness 

andsufficiencyofhisTENDERfortheWorksandof theratesandpricesofvariousQuantitiesand 

theScheduleofRatesandPrices,ifany,whichTENDERratesandpricesshall,exceptinsoforas it is otherwise 

provide intheContract,coverallhisobligationsundertheContractandallmatters 

andthingsnecessaryfortheproperexecutionandmaintenanceoftheWorks.If,however,during the execution of 

the Works the Contractor shall encounter physical conditions, other thanclimatic 

conditionsontheSite,orartificialobstructions,whichconditionsorobstructioncould,inhis opinion, not have 

been reasonable foreseen by anexperienced contractortheContractorshall forthwith give written notice 

thereof to the Engineer's Representative and if in theopinionofthe Engineer, such conditions or artificial 

obstructions could not have been reasonably foreseen by an experiencedcontractor,thantheEngineer 

shall certify and theEmployer shall pay the additional 

costtowhichtheContractorshallhavebeenputbyreasonofsuchconditions,including proper 

and reasonable cost. However the Engineer in charge decision shall be final &binding. 

Plannedreconstructionofroadsdamagedbyprojectelements,layingofPipeline 

the 

 
Forthepipelineswhicharetobelaidundertheexistingroads/lanes/Bye-lanes,thedismantlingof existing 

roads/lanes/bye-lanes shall be made in such a way that after laying ofpipesorothersuch 

structuresthatarerequiredtobeconstructed/placedundertheroad,theroad/lanes/bye-lanesshall 

berestoredtotheoriginalposition.Thismeanthatifpriortoproposedconstruction,theroadwas Black topped with 

specific composition of the pavement than after construction, the roadshallbe constructed by the 

contractor with the same composition and specifications.Thiswillalsoapplyfor concreteroad or any other 

surface of roads. 

Thelayingofpipesorotherstructuresundertheroadislikelytoinvolvepublicinconveniencesuchas interruption 

totrafficor interferenceinnormalright ofway.TheContractorshallensurethatbecause 

oftheexecutionofworkminimumpossiblepublicinconvenienceiscaused.Forensuringthis, pipeline laying and 

roadreconstructionworkshallbecarriedoutandcompletedinlengthsspecified byEmployer(notmorethan 

250mtr. inonedefinedstretchofroad).Thefurtherexcavation, dismantling of road and laying of pipes in 

thesamestretchofroadshallnotbestartedunlessthe earlier work oflayinghasbeen completedwith full 

reconstructionofroads.Theschedulingofwork shall be got approved by the Engineer In Charge. 

 
 
 

 
CHIEF MUNICIPAL OFFICER 

NAGARPALIKAPARISHADSHIVPURI 
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Section 4 

BillofQuantities 
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Note: 

1.0  Underthisagreement,itisclarifiedthatthepaymentfortheworkofanyexecutedquantityshallonlybe made on the 
item rates given against eachitem ofthe work, after thesegivenratesareadjustedby 
percentageofacceptedTender.Accordinglythetotalacceptedtendercostshallbeadjustedasper actual work done 
under these items. 
Thus,anyincreaseordecreaseintheworkdescribedabove(pipeline,roadreconstructionand 
houseconnectionwork)shallbepaidordeductedfromthetotalagreementcostoftheworkon thebasis 
of theunit rates of actual quantities of these items executed. 

2.0 Thefinalratesofaboveitemsshallbetheratesplusorminustheoverallpercentageoftheapprovedtender. 
Iftheacceptedtenderpercentageis“x”thanalltheabovementionedratesshallbeadjustedbyafactorof“x”/ 
()andthepaymentsshallbedoneonthebasisofsuchadjustedrates. 

 
 

 
Asperclause51ofGCifanyorderforchangeofscopeisissuedthecontractorshallbe liable to execute 
quantities more than the above quantities, if required as per site conditionsand 
paymentforsuchexcessworkshallalsobemadeontheadjustedratesmentionedinpointno. 2 above. 
Such excess quantities shall however remain within the 10% of the agreement cost of the total 
work. 

Bidder shall be responsible for reconstruction of roadexcavatedbecauseof excavation ofpipe 
trenchestillonerainyseason.Incaseofanyrepairtobemadebecauseofbadquality of construction the same 
shall be made good without anyextra cost. 

ThescopeofworkincludescrossingofRailway/Highwayasmay 
berequiredforlayingofpipeline.Noextrapaymentshallbemadetothecontractorfortheworkfordoingth
esame. 
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Section-6 

 
BILLINGBREAK-UP 

(Deleted) 

 

 
ANNEXURE:X 

 
 
 
 

 
ThepaymenttotheContractorshallbemadeasperactualquantityofworkdoneandratesprovidedin Section – 4, 
Bill of quantities 
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ANNEXURE:Y 

OperationandMaintenance(DELETED) 
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ANNEXURE:Z 

OperationandMaintenanceEstimate(DELETED) 
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