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 OFFICE OF THE CHIEF MUNICIPAL OFFICER,  
Nagar  Palika/Parishad, Vidisha  

District Vididha (M.P.) 
Email: cmovidisha@mpurban.gov.in 

 
Tender Document 

 
 

NIT Number : 2570/cmovidisha/2026 

Date  : 19/05/2026 

Name of Work  : Hireing of various machine in PWD department in 
vidisha municipality financial year 2026-27 

Probable Amount of Contract  : Rs 1000000.00 

Cost of Tender Document  : Rs 2000.00 

Stipulated Period of Completion  : 12 months 
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SECTION 1 
Notice Inviting e-Tenders 

OFFICE OF THE CHIEF MUNICIPAL OFFICER,  
Nagar Parishad, Vidisha 

District Vidisha (M.P.) 
Email: cmovidisha@mpurban.gov.in 

 

NIT Number: - 2570/ cmovidisha/2026                       Dated: 19/05/2026 

 Online percentage rate bids for the following works are invited from registered contractors and 

firms of repute fulfilling registration criteria: 

S. No. 
/Pkg/Code 

Work 
Probable Amount 

(Rs.  
Completion 

Period (months) 

1 
Hireing of various machine in PWD 
department in vidisha municipality 
financial year 2026-27 

1000000.00 12 months 

1. Interested bidders can view the NIT on website https://www.mpetenders.gov.in  

2. The Bid Document can be purchased only online from 17:00 P.M (time) 19/05/2026 (date) to 
17:30 P.M (time) 26/05/2026(date). 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

Chief Municipal Officer 
Nagar palika  Parishad Vidisha 

District Vidisha 
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Government of Madhya Pradesh 

OFFICE OF THE CHIEF MUNICIPAL OFFICER,  
Nagar Parishad,Vidisha , 

District ,Vidisha (M.P.) 
Email: cmovidisha@mpurban.gov.in 

NIT Number: - 2570/cmovidisha/2026                     Dated: 19/05/2026 
 Online percentage rate bids for the following works are invited from registered contractors and 
firms of repute fulfilling registration criteria; 

S. No. 
/Pkg

/ 
Code 

Name of Work 
Work 

Probable 
Amount of 
Contract 

(Rs. ) 

Earnest  
Money Deposit 

(EMD) 
(In Rupees) 

Cost of 
Bid 

Document 
(In Rupees) 

Category 
of 

Contractor 

Period of 
Completion 

(in 
Months) 

1 

Hireing of various 
machine in PWD 
department in 
vidisha municipality 
financial year 2026-
27 

1000000.00 
10000.00 
 

2000.00 NA 12 months 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 
website https://www.mpetenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to; 
i. Pay the cost of Bid Document; 
ii. Deposit the Earnest Money; 
iii. Submit a checklist; and 
iv. Submit an affidavit. Details can be 

Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILTY For BIDDERS: 
A) Pan, GST, Gumasta issued by government of MP, Affidavit etc. firm Documents are 

mandatory for this Tender. 
B) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 
C) Govt. sector experience of 02 years must required. bidder required to submit 

Experience certificate with technical bid. 
D) No EMD exemption given to any bidder. 
E) Non blacklisted certificate must submit with the technical bid. 
F) Condition compliance certificate must submit with the technical bid. 
G) OEM authorization certificate of goods must submit with the technical bid. 
H) Affidavit of annexure of rs. 100/- stamp must submit with the technical bid. 
 
 

5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid Data 
Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online from 17:00 P.M (time) 19/05/2026(date) to 
17:30 P.M (time) 26/05/2026(date). Other key dates may be seen in bid data sheet. 



5 | P a g e  
 

8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

Note: Following conditions will over-rule the conditions stated in the tender documents, 
wherever relevant and applicable.  
E-Tendering:  

 For participation in e-tendering module, it is mandatory for prospective bidders to get 
registration on website www.mpeproc.gov.in. Therefore, it is advised to all prospective bidders 
to get registration by making on line registration fees payment at the earliest.  

 Tender documents can be downloaded from website www.mpeproc.gov.in. However, the tender 
document of those bidder shall be acceptable who have made online payment for the tender 
documents fee of Rs 2000.00 (Rs 2000.00 only) plus service & gateway charges, without which 
bids will not be accepted.  

 Service and gateway charges shall be borne by the bidders.  
 Since the bidders are required to sign their bids online using class-III Digital Signature 

Certificates, they are advised to obtain the same at the earliest.  
 For further information regarding issue of Digital Signature Certificate, the bidders are requested 

to visit website www.mpeproc.gov.in. Please note that it may take upto 7 to 10 working days for 
issue of Digital Signature Certificate. Client will not be responsible for delay in issue of Digital 
Signature Certificate.  

 If bidder is bidding first time for e tendering, then it is obligatory on the part of bidder to fulfill all 
formalities such as registration, obtaining Digital Signature Certificate etc. well in advance.  

 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due 
date extension or corrigendum.  

 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in. 
 Client shall not be responsible in any way for delay/difficulties/ inaccessibility of the downloading 

facility from the website for any reason whatsoever.  
 For any type of clarifications bidders/contractors can visit www.mpeproc.gov.in and held desk 

contract No. 180023268484 and 180023268454. 
 Interested bidders may attend the free training programme in Bhopal at their own cost. For 

further query please contact help desk.  
 The bidder who so ever is submitting the tender by his Digital Signature Certificate shall 

invariably upload the scanned copy of the authority letter as well as submit the copy of the same 
in physical form with the offer of this tender.  

Apart from that, bidder has to submit separate envelopes of  
 
1. EMD (Onlu On Lint) of Rs 2000.00  (Rs 2000.00Only) in Envelop-   A and  
2. Technical Bid in Envelop-B with all relevant enclosures  
 
Envelop-A & Envelop-B are to be kept in one sealed envelope in physical form (as well as all the 3 
Envelops must be submitted Online (The third envelope i.e. Envelope-C refers to financial proposal 
which has to be submitted online only). The envelopes submitted in Physical Form should be properly 
super scribed that this envelope contains 2 envelops of EMD and Technical bid against respective 
tender with due date & time of tender opening as per NIT. This envelope should be submitted physically 
as mentioned in Key Dates. Tenders received within specified time (e-tender as well as physical 
submission) shall only be opened on the date specified in presence of the bidders or their authorized 
representatives, whosoever may be present.  
 
The prospective bidders will upload scanned self-certified copies of requisite documents as required in 
e-tendering process.  
The tender documents in physical form shall be accepted NA. The same may be dropped in this online.   

1. Those physically submitted documents will be acceptable and considered, if, same are 
uploaded on the website along with tender offer. Cognizance of other physically submitted 
documents (if any) shall not be taken.  
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2. The physically submitted envelope of documents will be opened first. The tenders received 
without pre-requisite EMD shall be returned unopened to the respective bidder. The tender 
documents fees shall not be refunded.  

Earnest Money Deposit and the tender fee:-  
 The Tender fee of Rs 2000.00 (Rs 2000.00 only) is to be submitted by bidder by making Online 

Payment only against Tender.  
The EMD of Rs 2000.00(2000.00Only)OnLine    is to be submitted by bidder No Proposal will be 
accepted without valid earnest money deposit and Tender Document fee paid Online.  

 The prospective bidders/contractors, submitting EMD envelope in physical form as detailed 
above for respective tender, will upload scanned self-certified copies of requisite EMD on the 
website along with tender offer. Only those physically submitted document regarding EMD will 
be acceptable and considered, if, same are uploaded in the website along with tender offer.  

 Any mismatch, if found in the documents submitted in physical form and that uploaded online, 
the documents ONLINE shall be considered final and no justification regarding this shall be 
entertained by Client.  

Technical bid: - Bidders must positively complete online e-tendering procedure at 
www.mpeproc.gov.in. They shall have to submit the documents as prescribed in the RFP online in the 
website.  

 Hard copies of above technical offer, (uploaded in the website) must be submitted in a separate 
sealed envelope supers scribing “Envelop-B technical bid for Tender No 00000_” . Only those 
physically submitted documents regarding technical bids will be acceptable and considered, if, 
same are uploaded in the website along with the Financial Bid.  

 
Price bid: - Bidder shall have to submit the Price bid document as per the format given in RFP and 
uploaded as per instructions therein. Physical submission of price bid will not be considered. The price 
of technically qualified bidder shall be opened online at the notified date. The bidder can view the price 
bid opening date by logging into web-site.  

 On the due date of e-tender opening, the technical bid of bidders and EMD, will be opened 
online. Client reserves the right for extension of due date of opening of technical bid.  

 Client reserves the right to accept or reject any or all tenders without assigning any reason what 
so ever.  

 In case, due date for submission & opening of tender happens to be a holiday, the due date 
shall be shifted to the next working day for which no prior intimation will be given.  

 Any change/modifications/alteration in the tender documents by the Bidder shall not be allowed 
and such tender shall be liable for rejection.  

For amendment, if any, please visit www.mpeproc.gov.in web site regularly. In case of any bid 
amendment and clarification, the responsibility lies with the bidders to note the same from web site. 
Client shall have no responsibility for any delay/omission on part of the bidder. 

. 

Chief Municipal Officer 
Nagar Parishad Vidisha 

District Vidisha  
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SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

 
A. GENERAL 

1. Scope of Bid 
The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet. 

2. General Quality of work: 
The work shall have to be executed in accordance with the technical specifications specified in the Bid 
Data/ Contract Data, and shall have to meet high standards of workmanship, safety and security of 
workmen and works. 

3. Procedure for Participation in E-tendering 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. One Bid Per Bidder 
4.1 The bidder can be an individual entity or a joint venture ( i f  permitted as per Bid Data Sheet). 

In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data 
Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 
The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 
whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its 
own responsibility all information that may be necessary for preparing the bid and entering into a contract for 
construction of the work. All costs in this respect shall have to be borne by the bidder. 

 
B. Bid Documents 

7. Content of Bid Documents 
The Bid Document comprises of the following documents: 
1. NIT with all amendments. 
2. Instructions to Bidders  
3. Conditions of Contract: 

i) Part 1 General Conditions of Contract and the Contract Date; and  
ii) Part I! Special Conditions of Contract. 

4. Specifications 
5. Drawings 
6. Priced Bill of Quantities 
7. Technical and Financial Bid 
8. Letter of Acceptance 
9. Agreement, and 
10.  Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the con Intel data, forms, 
terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely 
responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet, Any change 
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in the schedule of pre-bid meeting would be communicated on the website only, and 
intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before 
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
questions on any matter that may be raised at that stage. The Employer may, at his option, 
give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be hosted 
on the website. Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 
10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 
10.2 All amendments shall form part of the Bid Document.  
10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication 

of the same on the website. 
 

C. Preparation of Bid 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals 

(Hashes) of ail the envelopes and documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their Authorized 
representative. 

12. Documents Comprising the Bid 
The bid submitted. Online by the bidder shall be in the following parts: 
Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online Envelop A 
shall contain the following as per details given in the Bid Data Sheet: 

i. Registration number or proof of application for registration and organizational details in format 
given in the Bid Data Sheet. 

ii. Payment of the cost of Bid Document; 
iii. Earnest Money; and 
iv. An affidavit duly notarized. 

Part 2 - This shall be known as Online Envelope B and required to be submitted only in works where 
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet, 
Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate 
fulfillment of pre-qualification conditions. 
Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C shall contain 
financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. Language 
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid 
may be in another language provided they are accompanied by an accurate translation of the relevant 
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14. Technical Proposal 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical 

Proposal shall comprise of formats and requirements given in the Bid Data Sheet.  
14.2 All the documents/ information enclosed with the Technical Proposal should be self-attested and 
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certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if 
any document / information are found false/ fake/ untrue before acceptance of bid. If it is found 
after acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his 
performance security/guarantee, security deposit, enlistment deposit and take any other 
suitable action. 

15. Financial Bid 
i. The bidder shall have to quote rates in overall percentage, and not item wise. If the 

bid is in absolute amount, overall percentage would be arrived at in relation to the 
probable amount of contract given in NIT. The overall percentage rate would apply 
for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes     
except Goods and Services Tax (GST) The amount of applicable GST will be paid 
separately to the Contractor with each bill at the time of payment. The employer shall 
not be liable for any duties, taxes (except GST) royalties and levies.  

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16. Period of Validity Of Bids 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
"close for biding" as prescribed by the Employer. The validity of the bid can be extended 
by mutual consent in writing. 

17. Earnest Money Deposit (EMD) 

"EMD/ Bid Secuiity shall be submitted only online using options available in the tender 
portal within the specified time limit. Bidder sare advised to process it well in advance. 

No claim shail be entertained due to delay in online transactions via payment 

gatewayi banl( ing portal. " 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of bids. 
However, other form(s) of EMD may be allowed by the Employer by mentioning it in the 
Bid Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed    the 

Agreement after furnishing the required Performance Security. 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
 
D. Submission of Bid 

18. The bidder is required to submit online bid i.e. Envelop 'A', B & C  Online only. no physical submission of the 
Bid will be accepted except in exceptional case under clause    
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E. Opening and Evaluation of Bid 
19. Procedure 

19.1 Envelope 'A' shall be opened first and its contents shall be checked. In cases where Envelop 
'A' does not contain all requisite documents, such bid shall be treated as non-responsive, 
and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to 
witness opening of the Envelop 'B'. Envelop 'C' (Financial Bid) of bidders who are not 
qualified in Technical Bid (Envelop 'B'} shall not be opened. 

19.3 Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelop 'C'. 

19.4 After opening Envelop 'C' all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process 
and reject all the bids at any time prior to contract award, without incurring any liability, in all 
such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct 
part of it. 

 19.7  "ln exceptional case, if physical submission of.certain documents is found essential, then 
  expressed prior permission must be obtained in writing by the tender issuing authority from 
  an authority, as authorized by the State Govemment. In such a case, such documents are 
  required to be submiued physically at the place and date specifred in the Bid Datq Sheef. In 
  case of any mismatch in the documents submitted in the physical form and that uploaded 
   online, or ifthe contractor fails to submit the document physically, the bid shall be liable for  
   rejection as non-responsive." 

20. Confidentiality 
20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially concerned 
with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 
award decisions may result in the rejection of his bid. 

 
F. Award of Contract 

21. Award of Contract 
  The Employer shall notify the successful bidder by issuing a 'Letter of Acceptance' (LOA)  
  that his bid has been accepted. The original copy of affidavit will submitted by the successful 
  bidder at the time of signing of the contract." 

22. Performance Security 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount in the form and for the duration, etc. as specified in the Bid 
Data Sheet, 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 
23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and sign the contract 
agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 
separate work order shall be issued by the Employer to the contractor for commencement of 
work. 
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23.3 In the event of failure of the successful bidder to submit Performance Security or sign the 
Contract Agreement, his EMD shall, stand forfeited without prejudice to the right of the employer 
for taking any other action against the bidder. 

24. CORRUPT PRACTICES 
The Employer requires that bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, the Employer: 
i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, 
to participate in bids, if it at any time determines that the bidder has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in 
executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 
a. "corrupt practice" means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value  to  influence  improperly  the 
actions of another party; 

b. "fraudulent   practice" means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

c. "coercive practice" means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

d. "collusive practice" means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another party. 

 
[End of lTB] 
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Bid Data Sheet  
General 
 

Particulars  

Office of the Nagar Parishad Vidisha 

NIT No 2570/cmovidisha/2026 

Date of NIT 19/05/2026 

Bid document download available from date & 
time 

19/05/202617:00 P.M  To 26/05/202617:30 P.M 

Website link https://www.mpetenders.gov.in 

 
For Section 1-NIT 
 

Clause 
reference 

Particulars Data 

7 Key dates Annexure A 

2 Portal fees As Applicable  
 3 Cost of bid document Rs. 2000.00 

 Affidavit format Annexure B  
5 Pre-qualifications required NO  
 
 

If Yes, details Annexure C  

6 Special Eligibility  NO 

 
 

if Yes, details  
 
For Section 2 - ITB 

1 
Name of work  : Hireing of various machine in PWD department in vidisha 
municipality financial year 2026-27 

2 Specifications Annexure - E 

3 Procedure for participation in e-tendering Annexure - F 

4 Whether J.V. is allowed No 
 
 

if J.V. is allowed, requirement for Joint Venture - 

9 Pre bid meeting to be held NO 

 
 

If Yes, - 

12 

Envelope-A containing :  
i. Registration number or proof of application 

for registration and organizational details  
ii. Cost of Bid Document  
iii. EMD  
iv. An affidavit duly notarized should reach in 

physical form 

Annexure - H 
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14 Envelope-B Technical Proposal Annexure 1 (1-1 to 1-5) 

 
 

Envelope-C Financial Bid Annexure J 

 Materials to be issued by the department Annexure K 

16 Period of Validity of Bid 
180 Days from the date of opening 

of tender 
17 Earnest Money Deposit Rs. 2000.00 

 
 

Forms of Earnest Money Deposit 
i. Only On Line ii.  

 
 

EMD valid for a period of not less than 180 days from the date of 
opening of Financial Bid 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 3% of bid Amount 

 
 

Additional Performance Security, if any Not required 

 
 

Performance security in the format Annexure M 

 
Performance security & Additional Performance 
Security 
 

Performance security may be 
submitted  in either  of the following 
ways: 

i) In the form of Bank Guarantee 
(Format given in annexure M) before 
signing the agreement 
OR 

ii)  Performance Security to be dposited 
@ 3(Three)% of The Contract Amount 
. 

iii) Additional performance Security to 
be deposited @ equal to:- 
 
(a) if rates are below 10% and upto 
20 % Value equal  to the 

 
 

Performance security in favour of 
Chief Municipal Officer,  
Nagar Parishad, Vidisha  
District , Vidisha (M.P.) 

 



14 | P a g e  
 

Annexure – A 
KEY DATES 

 
Publish Date:  19/05/2026 

01:30  
Pre-Bid meeting Date and Time:   

Document Download/Sale Start 
Date:  

19/05/2026 
02:30  

Bid Submission Start Date:  19/05/2026  
11:00 AM 

Physical Submission End Date:  26/05/2026 
17:30  

Bid Submission END Date:  26/05/2026 
05:00  

Bid Open Date:  29/05/2026 
11:00 

  

 

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by the 

bidder so as to reach the office as prescribed in NIT for e-Tenders by “Physical Submission End Date” 

mentioned above.  

 
NOTE: THE ABOVE KEY DATES ARE INDICATIVE, URBAN LOCAL BODIES SHALL CHANGE THE 
KEY DATES AS OER THEIR REQUIREMENTS  
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Annexure-B 
(See clause 3 of Section 1 -NIT} 

|| AFFIDAVIT I) 

(To be Contained in Envelope A) 

(On Non Judicial Stomp of Rs. 100) 

I/we _______________ : ____________________________ ; ____________________ who is/ are (status in 

the firm/ company) and competent for submission of the affidavit on behalf of M/S

 ___________________ (contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in1 support 

of the following information in bid documents which are being submitted in response to notice 

inviting e-tender No.............................for (name of work)  dated........................  issued by 

the............................ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 

information/Digitally Signed documents and certificates: 

1. That the self-certif ied information/ Digitally Signed documents given in the bid document 

are fully true and authentic. 

2. That: 

a. Information regarding financial qualification and annual turnover, Submitted online is correct. 

b. Information regarding various technical qualifications Submitted online is correct. 

3. No close relative of the undersigned and our f irm/company is working in the department. 

OR 

Following close relatives are working in the department:  

Name ______ _____ Post       __. _________ _ Present Posting     

Signature with Seal of the Deponent (bidder) 

            I/ We,__________________________above deponent do hereby certify that the 

facts mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. in the 

event of any information is found to be incorrect/untrue or found violated, then without giving any 

prior notice, our bid shall be liable for rejection or termination of contract, without prejudice to any 

other rights of remedy including the forfeiture of the bid security/performance security.  

                   Verified today_________________(dated) at______________(place). 

 Signature with Seal of the Deponent (bidder) 

 
Note:   Affidavit duly notarized in original shall reach at least one calendar day before opening of the 
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bid. 
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Annexure - C 
(See douse 5 of Section 1 -N!T] 

PRE-QUALIFICATIONS CRITERIA 

The bidder should have: 

A. Financial 

i.    experience of having successfully executed: 

a)   three similar works, each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or  

b}  two similar works, each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or  

c)   one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years, which 

should not be less than the minimum, physical requirement, if any, fixed for the work. 

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which shall be 

worked out as given in format 1-2 of Annexure I. 

B. Physical 

Physical qualifications for the work shall be as below 
 

Sno 
 

Particulars Quantity Period 

1 Physical qualification required Yes/ No 

2 Earthwork   

3 Concrete work   

(The Employer shall specify all physical qualifications required). 
Note: Above criteria are indicative, subject to suitable stipulations by the departments 
and specific Bid. 
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Annexure-D 
(See clause 6 of Section 1 -NIT) 

SPECIAL ELIGIBILITY CRITERIA 

The bidder should have experience of: 

A. Erection of Steel Gates 

B. Construction of tunnel 

C, 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 
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ANNEXURE- E 
{See clause 2 of Section 2 -ITB & Clause 10 of 

GCC) 

Specifications 

1.   MP ............................ Department Specifications, 

2 ............................................ 

3. 

(The soft copy of above specifications is available at departmental website 
WWW.-mpurban.gov.in) 

The provisions of general /special conditions of contract, those specified elsewhere in the bid 
document, as well as execution drawings and notes, or other specifications issued in writing by 
the Employer shall form part of the technical specifications of this work. 
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Annexure- F 
(See douse 3 of Section 2 -ITB) 

Procedure for participation in e-tendering 

1.         Registration of bidders on e-tendering System: 

All the bidders are required to register themselves on the e-tendering System on the website 

http:// ______________________________ and for more details may contact M/s. 

2.         Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital Certificate to 

establish the identity of the bidder submitting the bid online. The bidders may obtain Class III 

Digital Certificate issued by an approved Certifying Authority authorized by the Controller of 

Certifying Authorities, Government of India. A Class III Digital Certificate is issued upon receipt 

of mandatory identity proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. 

Note: 

/. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already have 

valid Class III Digital Certificate need not to obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application Form required to 

b e  s u b m i t t e d  f o r  t h e  i s s u a n c e  o f  D i g i t a l  C e r t i f i c a t e  f r o m  

M/s __________________________ . 

//. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the Digital 

Certificate that is used to encrypt the data and sign the hash during the ONLINE BID 

PREPARATION AND HASH SUBMISSION stage. In case, during the process of a particular bid, 

the bidder looses his Digital Certificate because of any problem (such as misplacement virus 

attack, hardware problem, operating system problem, etc.); he may not be able to submit his 

bid online. Hence, the bidders are advised to keep their Digital Certificate in a safe place 

under proper security to be used whenever required, 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 
In case of Partnership firm, majority of the partners have to authorize a specific individual through 
Authority Letter signed by majority of the partners of the firm.
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In case of Private. Limited Company, Public Limited Company, the Managing Director has to authorize a 
specific individual through Authority Letter. Unless the certificate is revoked, it will be assumed to 
represent adequate authority of the specific individual to bid on behalf of the organization for online 
bids as per Information Technology Act 2962. This Authorized User will be required to obtain a Digital 
Certificate; The Digital Signature executed through the use of Digital Certificate of this Authorized User 
will be binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm 
to inform the Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Certificate 
for the new Authorized User. 
 

3. Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of 

the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at http:// -----------------  ............... — 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 

their side for tasks and responsibilities to participate in the bid, as ail the stages of 

each bid are locked before the start time and date and after the end time and date 

for the relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS, BID SEALS (HASHES) 

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 

6. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online ONLY 

which is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in 

the Detailed NIT. The Bid Document shall be available for purchase to concerned 

eligible bidders immediately after online release of the bids and upto scheduled time 

and date as set in the key dates. 
The payment for the cost of bid document shall be made by demand draft of any 
nationalized/ scheduled commercial bank payable at [ a s  per Bid Data Sheet in 
. favour of [as per Bid Data Sheet]. 

9.1 Generation of Super- Hash 

After the time of submission of Bid Seal (Hash) by the bidders has lapsed, the bid round will be 

closed and the Employer shall generate a Bid Super-Hash which shall be digitally signed by the 

Employer, 

9.2 De-cryption and Re-encryption of Bid Data 

Bidders have to decrypt the Bid Data with their Digital Certificate and re-encrypt the 

Bid Data and also upload the relevant documents using Online Briefcase feature for 
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which they had generated the Bid Seals (Hashes) during the Bid Preparation and 

Hash Submission stage within the specified time as stated in the Key Dates. 

The encrypted data of only those bidders, who have submitted their Bid Seals 

(Hashes) within the stipulated time as per the Key Dates, will be accepted by the 

system. A Bidder who has not submitted Bid Seals (Hashes) within the stipulated 

time will not be allowed to decrypt and re-encrypt his Bid Data or upload the 

.relevant documents. 

The Bidder shall submit the following in three separate envelopes online: 

a. Cost of Bid Document, Earnest Money Deposit 

and Affidavit Envelope 'A' 

b. Technical Proposal Envelope's' 

c. Financial Bid Envelope 'C 

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest Money Deposit, 

Demand Draft being the cost of Bid Document and Affidavit in Envelope - 'A' physically. The 

envelope should be sealed and shall bear the name of work, address of the Employer and name 

and address of the bidder. The envelope should reach at the Employer's address at least one 

calendar day before the start time and date fixed for opening of technical proposal as mentioned 

in the Key Dates, Scanned copies of the some are to be uploaded online. In the Technical Proposal 

the bidders are required to submit the documents described therein. The Financial Bids are also 

to be submitted online only and shall not be considered by any other mode. 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 
Bidder cannot withdraw, substitute or modify the bid after generating the Bid Seal (Hash) by the Bidder. 
However, if a bidder does not want to submit the bid after generating the Bid Seal (Hash), it can be done 
by not re-encrypting the. bid. 
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Annexure-G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled - 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements:  
a. one of the partners shall be nominated as being Lead Partner, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire execution of 
the contract, including payment,  shall  be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this 
effect shall be included in the authorization mentioned under [c] above, as well as in 
the bid and in the Agreement [in case of a 
successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project.  All members of JV should have active participation in 
execution during the currency of the contract. This should not be varied/modified 
subsequently without prior 
approval of the employer; 

f. The joint venture agreement .should be registered, so as to be legally valid and binding on 
al! partners; and  
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 
with the bid. 

2. The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder's compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full. Failure to comply with this requirement will 
result in rejection of the joint venture's bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner/joint venture. 

4. Attach the power of attorney of the signatory[ies] of the bid authorizing signature of 
the bid on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the Instructions to 
Bidders'. 

6. Furnish details of participation proposed in the joint venture as below; 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

 

PARTICIPATION DETAILS FIRM 'A' (Lead Partner) FIRM 'B' FIRM 'C 
Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    

Execution of Work (Give details on 
contribution of each) 
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Format: H 
{See clause 12 of Section 2 -

ITB & clause 4 
of GCC] 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
S. No. Particulars Details 

1. Registration number issued by Centralized 

Registration  System   of  Govt.   of  M.P.   or 

Proof of application for registration. 

 

2. 
Valid Registration of bidder in appropriate 

class  through   Centralized   Registration   of 

Govt. of MP 

Registration No.                                  
Date 

(Scanned copy of Registration to be uploaded) 

3. Name of Organization/ Individual  

4. Entity of Organization Individual/   Proprietary   
Firm/   Partnership Firm   (Registered   under  
Partnership  Act}/ Limited   Company   
(Registered   under   the Companies  Act-

1956)/  Corporation/ Joint Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number i 
1 

9. E-mail Address for all communications 1 

 Details of Authorized Representative - 

10. Name  

11. Designation ! 

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax-Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association along with 
registration certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal Date: 
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Annexure- I 
(See clause 14 of Section 2 -IT8} 

Envelope-B,Technical Proposal 

Technical Proposal shall comprise the following documents: 
 

Sno Particulars Details to be submitted 

1 Experience - Financial & Physical Format: 1-1 

2 Annual Turnover Format: 1-2 

3 List of technical personnel for the key 

positions 

Format: 1-3 

4 List- of Key equipments/ machines for 

quality control labs 

Format: 1-4 

5 List of Key equipments/ machines for 

construction work 

Format: 1-5 

Note: 

1, Technical Proposal should be uploaded duly page numbered and indexed. 
2. Technical Proposal uploaded otherwise will not be considered. 



26 | P a g e  
 

Format: 1-1 

(See douse 14 of Section 2-178} 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.         Financial Requirement: 
The bidder should have completed either of the below: 

a) three similar works such costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years; 

To be filled in by the contractor: 

/.     Details of successfully completed similar works shall be furnished in the following 
format, ii.    Certificate duly signed by the employer shall also be enclosed for each 

completed 
similar work. 

 

[ 

Agreement 
Number & Year 

Name of 
Work 

Date of Work 
Order 

Date of 
Completion i 

Amount of 
Contract 

Employer's 
Name and 
Address 

 

      
      
      
      
listing commitments - (Value of 'C' for Bid Capacity formula) 

Agreement 
Number & Year 

Name of 
Work 

Date of Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

       
       
       
       

Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work. 

B. 
SNo Particulars Actual Quantity Executed (To be 

filled in by the contractor) 

Year-1 Year - 2 Year -3 

1 Physical qualification required Yes/ No 
2 Earthwork    
3 Concrete work    

Note:   1. Certificate duly signed by the employer shall be enclosed for the actual quantity 
executed in any one year during the last 3 financial years. 

2. Similar works; The similarity shall be based on the physical size, complexity, methods technology or 
other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement concrete, 
brick masonry, stone masonry etc 
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Format: I -2 
(See clause 14 of Section 2 -!TB) 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 5 financial years; 

To be filled in by the contractor: 
 

Financial Year Payments received for contracts in pro jress or completed 
  
  
  

Note: 
i.    Annual turnover of construction should be certified by the Chartered Accountant, ii.   Audited balance 
sheet including all related notes, and income statements for the above financial years to be enclosed. 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 

be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C Where 

A  =       Maximum value of civil engineering works executed in any one year during the last five 

year (10% weightage per year shall be given to bring the value of work executed at present price 

level) B =        Proposed contract period in years. C =        Amount of work in hand at present. 
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Format: / -3 
(See clause 14 of Section 2 -ITB 

& Clause 6 of 
GCC} 

List Of Technical Personnel For The Key Positions 
 

Requirement of Technical Personnel’s (or Key Positions Technical Personnel’s tor Key Positions Available with bidder 
S. N 
0, 

Key 
Position 

Minimum  Qualification 
requirement              on 

Age Similar work 
experience 

Total Work 
Experience 

S. 
N 0, 

Name of 
Personnel 

Key 
Position 

Qualification Age Similar work 
experience 

Total Work 
Experience 

  _ _ ! _ _            
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Format: I -4 
(See clause 14 of Section 2 -ITS) 

List Of Key Equipments/ Machines For Quality Control Labs 
 

Minimum requirement Available with the bidder 
$', No. Name of Equipment/ 

Machinery 
Quantity Name of Equipment/ 

Machinery 

Quantity 
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Format: I -5 
(See douse 3d of Section 2 -ITB) 

List Of Key Equipments/ Machines For Construction Work 
 

Minimum requirement Available with the bidder 
S. No, Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
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Annexure-J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

NAME OF WORK : Hireing of various machine in PWD department in vidisha 
municipality financial year 2026-27  I/We hereby bid for the execution of the.above 
work within the time specified at the 

rate (in figures) ______ (in words) ___________________ •        percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and in accordance 

with the specifications, designs, .drawings and instructions in writing in all respects in accordance with 

such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the 

extent of ground, working conditions including stacking of materials, installation of tools and plant 

conditions 'effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said conditions. Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 

such valid and correct rate and declines to furnish performance security and sign the agreement 

his earnest money deposit shall be forfeited. 

in. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-

responsive. 

iv. All duties, royalties, levies and taxes except Goods and Services Tax (GST) are included in the 

rates (in case of percentage rate bids)/lum-sum offer (in case of lump-sum bids) quoted by 

the bidder. 

Signature of Bidder Name of Bidder The above bid. is hereby accepted by me on behalf of the 

Governor of Madhya 

Pradesh dated the _______ day of __________ 20 
Signature of Officer by whom accepted 
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Annexure- K 

(See clause 15 of Section 2 -ITB] 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure- L 
(See clause 21 of Section 2 -ITS) 

LETTER OF ACCEPTANCE (LOA) 

"N o.      ____________  , Dated: 

To, 

M/s. 

(Name and address of the contractor) 

Subject:  Hireing of various machine in PWD department in vidisha 
municipality financial year 2026-27 

(Name of the work as appearing in the bid for the work) 

Dear Sir (s), .         . 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage below/ above or at par the Bill of 

Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter: 

a. the performance security/ performance guarantee of Rs. ____ (in figures) 

(Rupees  ______________________________________  in words only). 

The performance security shall, be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

 ________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 

separate letter for commencement of work is required. Therefore, after signing of the agreement, you 

are directed to contact the Engineer-in-charge for taking the possession of site and necessary 

instructions to start the work. 

Yours Faithfully 
        Executive Engineer 
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Annexure- M 

(See clause 22 of Section 2 -IT8} 

PERFORMANCE SECURITY 

To 

 _________ [name of Employer] 

[address of Employer] 

WHEREAS _______________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No. _________  dated  ___________ to execute  _____________ [name of Contract and 

brief description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of ___________  [amount of guarantee]* 

 _______________ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of 

 ______________ __Jamount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

Signature and Seal of the guarantor ______________  

Name of Bank __________  

Address ___________________________________  

Date ____________________________  

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTIONS- 3 

Conditions of Contract 

Part -1 General Conditions of Contract 

/ 
Table of Clauses 

 

Sno Particulars  Sno Particulars  

 A. General  22 Payments for Variations  

1 Definitions  23 No compensation for alterations in or 
restriction of work to be carried out. 

 

2 Interpretations and Documents  24 Recovery from Contractors  
3 Language and Law  25 Tax  

4 Communications  ........ Check Measurements  

5 Subcontracting  27 Termination  
6 Personnel  28 Payment upon Termination  

7 Force Majeure  29 Performance Security  

8 Contractor's Risks  30 Security Deposit  

9 Liability For Accidents To Person  31 Price Adjustment  

10 Contractor to Construct the Works  32 Advance Payment  
11 Discoveries  33 Secured Advance  
12 Dispute Resolution System   E. Finishing the Contract  
13 Arbitration  34 Final Account  

 B. Time Control   F. Other Conditions of Contract  
14 Programme  35 Payments Certificate  
15 Extension of Time  36 Currencies  
16 Compensation for Delay  37 Securities  

17 Extra Items  38 Labour  
18 Contractor's percentage, whether 

applied to net or gross amount of 
bills. 

 39 Compliance with Labour Regulations  

 C. Quality Control  40 Drawings and Photographs of the 
Works 

 

19 Tests  41 Training Of Government Personnel  

20 Correction of Defects noticed during 
the Defect Liability Period 

3 
years 

42 Technical Examination  

 D. Cost Control  43 Death or Permanent invalidity of 
Contractor 

 

21 Variations - Change in original 
Specifications, Designs, Drawings etc. 

 44 Jurisdiction  
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A. General 
1. DEFINITIONS 

1.1. Bill of Quantities', means the priced and completed Bill of Quantities forming part of 
the Bid, 

1.2. Chief Engineer; means Chief Engineer of the zone/ basin concerned. 
13.      Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance 

with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to .execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

1.5. .Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor; means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect:  means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organization which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer:   means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
1.21 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 
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1.22. Stipulated date of completion: means the date on which the Contractor is required to complete 
the work. The stipulated date is specified in the Contract Data.  

1.23. Specification: means the specification of the work included in the Contract and any modification 
or addition made or approved by the Engineer-in-Charge,  

1.24. Start Date: means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 

duly authorized to carry out a part of the construction work under the Contract. 
1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the work. 
1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used. 
1.28. Variation: means any change in the work which is instructed or approved as variation 

under this contract 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and 
taken to mean the work by virtue of contract, contracted to be executed,   whether   temporary   
or   permanent  and   whether   original,   altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or   "agreement" require the 
agreement to be recorded in writing; 

d. written"   or   "in   writing"   means   hand-written,    type-written,    printed   or 
electronically made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and ii. Part 

II Special Conditions of Contract. 

4. Specifications 

5. Drawings ' 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s). as specified. 
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3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The notice 

sent by registered post or speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. In case of any change in address for 

communication, the same shall be immediately notified to Engineer-in-Charge. 

5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval   of the   Employer   in writing,   but   will   not   assign   the   Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i.    Hiring of labour through a labour contractor. 

ii.   The purchase of Materials to be incorporated in the works. 

iii   Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable, if the Contractor fails 

to deploy required number of technical staff, recovery as specified in the Contract Data will 

be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within three days and has no further connection with the Works in the Contract. 

7. Force Majeure 
7.1      The term "Force Majeure" means an exceptional event or circumstance: 

(a) which is beyond a Party's control, 
(b) which such Party could not reasonably have provided against before entering into 

the Contract, 
(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) which is not substantially attributable to the other Party. 

Force  Majeure  may  include,   but is  not  limited to,  exceptional  events  or 
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circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 
(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, (ii)  rebellion, terrorism,  sabotage  by  persons  other than the  Contractor's 

Personnel, revolution, insurrection, military or Usurped power, or civil war, (iii) riot, 
commotion, disorder, strike or lockout by persons other than the 

Contractor's Personnel, (iv) munitions of war, explosive materials, ionising radiation or 
contamination by 

radio-activity, except as may be attributable to the Contractor's use of such 
munitions, explosives, radiation or radio-activity, and (v) natural catastrophes such as 

earthquake, hurricane, typhoon or volcanic 

activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party affected 

by such force majeure shall upon notification to the other party be suspended for the period 

during which force majeure event lasts. The cost and loss sustained by either party shall be 

borne by respective parties. 

73 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 

give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of 

price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force majeure 

exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 

holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 
All  risks and consequences arising from the inaccuracies or falseness of the documents, drawing, 
designs, other documents and/or information submitted by the contractor shall be the responsibility of 
the Contractor alone, notwithstanding the fact that the designs/ drawings or other documents have 
been approved by the department. 
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9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action,. suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works whether 

under the General law or under workman's compensation Act, or any other statute in force at 

the time of dealing with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the cast of any  class of work  for  which there  is  no such  specification »s  i i ,  

mentioned in Contract Data, such work shall be carried out in .accordance with the 

instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer. 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them, 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is clarified 
that merely recording protest white accepting measurement and/or payment shall 
not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer 
shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.   The Appellate 
Authority shall decide the dispute within 45 days, 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya    Pradesh    Arbitration   Tribunal    constituted    under   Madhya    Pradesh 

Macjhyastham Adhikaran Adhiniyam, 1983. 
The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum, 
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 B. Time Control 
13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment being 

placed in field laboratory and the location of field laboratory along with the 

Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted. 

13.5 The   Engineer's   approval   of the   Programme   shall   not   alter  the   Contractor's 

obligations. 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in 

writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-

Charge shall forward the aforesaid application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause-15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 
15.1    The time allowed for carrying out the work, as entered in the agreement, shall be strictly 
observed by the Contractor. 
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15.2 The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution "of the 
works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount. 

15.6 If the Contractor is given extension of time. after liquidated damages have been paid, 
the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including, extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied, 

16.      Contractor's quoted percentage 
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied by the 
department. 

C. Qua l i t y Contro l  
17. Tests 
17.1 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
17.4 Ten Percent Of Mandatory Tests Prescribed Under The Specifications shall be got carried out 

through departmental laboratories of public works Department of Government of MP. The 
Engineer in Charge of Officer senior to him may also get these carried out through any laboratory 
confirming to ISO/ IEC 17011 accredited by NABL of any Other accredating agency who is 
authorised to accridate as per ISO/IEC 17025"  
 

18. Correction of Defects noticed during the Defect Liability Period 
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.  
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 

end of the Defect Liability Period. The Defect Liability Period shall automatically stand 
extended until the defect is rectified.  

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 
assess the cost of having the  Defect corrected, and the cost of correction of the Defect shall 
be recovered from the Performance Security or any  
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amount  due  or that  may  become   due to  the  contractor  and  other  available 
securities. 

D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions 

which may be given to him in writing signed by the Engineer-in-charge, and such 

alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do the main 

work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to. such proportion. 

20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

21        Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 
under this clause shall be worked out in accordance with the following provisions in 
their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

c. If the rates for the altered or substituted work are not provided in applicable 
SOR - such rates will be derived from the rates for a similar class (type) of work as 
is provided in the contract ( priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates 
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minus/plus the percentage quoted by the contractor. 

If the rates for a particular part or parts of the item is not in the Schedule of Rates 
and the rates for the altered, or substituted work item cannot be determined in the 
manner specified in sub clause (b) to (d) above, the rate for such part or parts will be 
determined by the Competent Authority as defined in the Contract Data on the basis 
of the rate analysis derived out of prevailing market rates when the work was done. 

But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 
does not accept the rate approved by the Engineer in Charge for a particular item, the 
contractor shall continue to carry out the item at the rates determined by the 
Competent Authority. The decision on the final rates payable shall be arrived at 
through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on  account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason. 

22.3 :'H- hr^meer-m-charge may supplement the work by c>ng<i<;ing another agency to 

•r'.ocuU1 such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit and / or any sums payable under the contract to the contractor. (b} If the 

amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due'to the contractor under 

any other contract of the department, including the securities which become due 

for release, (c) The department shall, further have an additional right to effect 

recoveries as 

arrears of land revenue under the M.P. Land Revenue Code 
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25. Tax 

25.1 The  rates  (in Case of Precentage rate bids)/Lump-sum Offer (in case of Lump-sum bids)  

quoted   by the  Contractor  shall  be  deemed  to  be  inclusive  of the all dities, royalties, 

levies and taxes except Goods and Services Tax (GST) The amount of applicable GST will be 

paid Separately to the Contractor with each bill at the time of Payment"  

commercial tax and other levies, duties, cess, toll,  taxes of Central and State 

Governments, local bodies and authorities. 

25.2 The liability, if any, on account of quarry fee, duties, taxes (except GST),  royalties, and leves 
in respect of material consumed of services  renderde on piblic work shall be borne by the 
contractor"  

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be 
payable to the contractor. 

......... Check Measurements 

26.1 The   department   reserves  to   itself the   right  to   prescribe   a   scale   of  check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 23 

above. 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 
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h)   Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 
days' notice to the Contractor, terminate the Contract and expel the Contractor from 
the Site. However, in the case of sub-paragraph (c) or (g), the Engineer in Charge may 
terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the.Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27.2, the Engineer shall issue a certificate 

for value of the work done less liquidated damages, if any, less recoverable advance 

payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed as indicated in the 

Contract Data. The amount so arrived at shall be determined by the Engineer-in- 

Charge and shall be final and binding on both the parties. 

28.2 Payment on termination under clause 27.3 above - 

If the Contract is terminated under clause ........3 above, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be deducted at source 

as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above. 

29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data Sheet at the 

time of signing of the contract. The contractor shall have to ensure that such performance security 

remains valid for the period as specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

31. Price Adjustment 
31.1     Applicability 

1.   Price adjustment shall be applicable only if provided for in the Contract Data. 
* 1. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
date or extensions granted for reasons attributed to the Employer by the 
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Engineer. 
3, The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

A.   In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 
1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 
procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given 
in the contract data. 

3. Following expression and meaning are assigned to the work done during each 
quarter: 
R = Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the department, 
if any, during the quarter. 

4. Weight ages of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. 

32.      Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the contractor of 

the amounts stated in the Contract Data, against provision by the contractor of an unconditional 

Bank Guarantee in a form and by a nationalized/ scheduled banks, in the name as stated in the 

Contract Data, in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 

machinery and admissible only for new construction machinery.  

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting proportionate 

 amounts from payment otherwise due to the Contractor. No account shall be taken of the  advance 

 payment or its recovery in assessing valuations of work done, variations, price adjustments, 

 compensation events, or liquidated damages. 
33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for but not yet 

incorporated in the Works and against provision by the contractor of an unconditional Bank 
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Guarantee in a form and by a nationalized/ scheduled bank, in the name as stated in the Contract 

Data, in amounts equal to the advance payment. The guarantee shall remain effective until the 

advance payment has been adjusted, but the amount of the guarantee shall be progressively 

reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract 

Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work executed 

less the cumulative amount certified previously, supported with detailed measurement of the items of 

work executed. 

(b) The Engineer shall check the Contractor's monthly statement and certify the amount to be paid 

to the Contractor.  

(c) The value of work executed shall be determined, based on the measurements approved by the 

Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 

(f) Ail payments shall DC adjuster! for deductions to advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bid, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof. In any respect or the. 

Occurring of any claim.  
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(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work. 

35.2 After f inal payment to the Contractor, a Final Completion Certif icate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge.  

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate 

of physical completion of works. The Engineer shall issue a Defects Liability Certificate and 

certify any payment that is due to the Contractor within 45 days of receiving the Contractor's 

account if it is correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or additions that 

are necessary. If the Account is still unsatisfactory after it has been resubmitted, the matter 

shall be referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and the Engineer 

in Charge.  

36.2 In case the account is not received within 21  days of issue of Certificate of Completion 

as provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a 

payment certificate within 28 days 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport.  

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of 

the several classes of labour from time to time employed by the Contractor on the Site and 

such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

 times by all existing labour enactments and rules made there under, 
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regulations, notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules}, regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. The 

•employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works and the 

final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of 

the final bill and if as a result of such audit and technical examination any sum is found to have 

been overpaid in respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by Government to the 

Contractor. 

41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/ compensation as provided 

for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about 

the competence of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the contract was 

awarded. 

42.    Jurisdiction 

This contract has been entered into the .State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement is 

entered into. No other jurisdiction shall be applicable. 
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Contract DATA 
Clause 

reference 
Particulars Data 

1.14 Employer   
1.15 Engineer  
1.16 Engineer in Charge  
1.22 Stipulated date of completion  

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & contact details of the Contractor Format H of ITB 

Address & contact details of the Employer/ 
Engineer -phone, Fax, e-mail. 

 

5 Subcontracting permitted for the Contract 
Value 

More than Rs................. Lakhs 

6 Technical Personnel to be provided by the 
contractor -requirement, & 

Format 1-3 of ITB 

Penalty, if required Technical Personnel not 
employed 

Rs:.........................................  

10 Specifications As per Annexure - E of ITB 
Drawings As per Annexure- N 

12  Competent Authority for deciding dispute 
under Dispute Resolution System 

 

Appellate Authority for deciding dispute 
under Dispute Resolution System 

 

13 Period for submission of updated construction 
program 

 

Amount to be withheld for not submitting 
construction program in the prescribed period 

Rs:......................................... 

14 Competent Authority for granting Time 
Extension 

 

15 Milestones laid down for the contract  
If Yes, details of Milestones 

Yes/ No As per 
As per Annexure - 0 

Liquidated damage As per Annexure- P 
17 List of equipment for lab As per Annexure- Q 
 Time to establish lab  
 Penalty for not establishing field Laboratory  

18 Defect Liability Period ....................Months after Physical Completion of 
work 

21 Competent Authority for determining the rate  
27 Any other condition for breach of contract  
28 The percentage to apply to the value of the 

work not completed 
 

29 Performance guarantee shall be valid up to Valid Contract Period plus............ months 
30 Security Deposit to be deducted from each 

running bill 
 

 Maximum limit of deduction of Security Deposit  
31 Price Adjustment formula and procedure to 

calculate 
Annexure R 

31.1(1) Price adjustment shall be applicable, if the 
amount put to tender is more than 

Rs. 

32 Mobilization Advance applicable Yes /No 
 Construction Machinery Advance applicable Yes / No 
 Type & Amount of Advance payment that can 

be paid 
1. Mobilization advance-Not more than...% of 

contract amount  
2. Construction Machinery Advance-Not more 

than ... % of contract amount 
 Unconditional Bank Guarantee In the format prescribed in Annexure - S 
 Rate of interest chargeable on advances 10 % annual simple interest 
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 Recovery of advance payment Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of 
the Contract Amount is executed and recovery of 
total advance shall be done on pro-rata basis and 
shall be completed by the time work equivalent to 
80% of the Contract Amount is executed. In 
addition to the recovery of principal amount, 
recovery of interest shall be carried out as 
calculated on the outstanding amount of principal 
at the close of each month. The interest shall be 
accrue from the day of payment of advance and 
the recovery of interest shall commence when 
10% of the Contract Amount is executed and shall 
be completed by the time work equivalent to 80% 
of the Contract Amount is executed. 

33 Secured Advance applicable Yes /No 
 Amount of Secured Advance 75% of value of material as determined  by the 

Engineer in Charge 
 Unconditional Bank Guarantee In the format prescribed in Annexure -T 
 Conditions for secured advance a) The materials are in-accordance with the 

specification for Works;  
b) Such materials have been delivered to site, 

and are   properly stored and protected   
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks;  

c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept 
in a form approved by the Engineer and such 
records shall be available for inspection by the 
Engineer; 

d) The contractor has submitted with his monthly 
statement the estimated value of the materials 
on site together with such documents as 
may be required by the Engineer for the 
purpose of valuation. of the materials and 
providing evidence of ownership and 
payment thereof;  

e) Ownership of such materials shall be deemed 
to vest in the Employer for which the 
Contractor has submitted an Indemnity Bond 
in an acceptable format; and  

f) The quantities of materials are not excessive 
and shall be used within a reasonable time as 
determined by the Engineer. 

 Recovery of Secured advance The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously paid] 
have been incorporated into the Works. 

 Completion Certificate - after physical 
completion of the Work 

Annexure - U 

 Detailed Completion Certificate - after 
final payment on completion of the Work 

Annexure- V 

36 Competent Authority  
39 Salient features of some of the major 

labour laws that are applicable 
Annexure-W 

41 Competent Authority  
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ANNEXURE-N 
(5ee douse 10 of Section 3 - GCC) 

Drawings 

List of drawings- 
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ANNEXURE-0 
• (See clause IS of Section 3-GCC) 

Details of Milestones 
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ANNEXURE-P 
(See clause 15 of Section 3-GCC) 

Compensation for Delay 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 

contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per 

following scale - 

i) Slippage up to 25% in financial target during the milestone under consideration  

- 2.5% of the work remained unexecuted in the related time span.  

ii) Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration 

- 5% of the work remained unexecuted in the related time span.  

iii) Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration 

- 7.5% of the work remained unexecuted in the related time span. 

iv) Slippage exceeding 75% in financial target during the milestone under consideration 

- 10% of the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays which 

are not attributable to the Contractor shall be considered. The slippage on any milestone is if 

made good in subsequent milestones or at the time of stipulated period of completion, the 

amount retained as above shall be refunded. In case the work is not completed within the 

stipulated date of completion along with all such extensions which are granted to the Contractor 

for either Employer's default or Force Majeure, the compensation shall be levied on the 

contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Superintending Engineer shall be final and binding upon both the parties. 
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ANNEXURE-Q 
(See clause 17 of Section 3-GCC) 

List of Equipment for Quality Control Lab 
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ANNEXURE- R 
(See clause 30 of Section 3 -GCC) 

Price Adjustment 
The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3} of General Conditions of Contract 

Weight ages* of component in the work 
 

S.No. Component Percentage of component in the work 

1 'Labour -Pi  

2 Cement- Pc  

3 Steel - Ps  

4 Bitumen - Pb  

5 POL- Pf  

6 Other Materials- Pm  
TOTAL 100 

*Weight ages of various. Components of the work shall be as determined by the competent technical sanction 

authority. 

Adjustment for Labour component 

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with 

the following formula. 

VL= 0.85 x Pi/100 X R X (U-to) / Lo 

VL = increase or decrease in the cost of work during the month under consideration due to changes 
in rates for local Labour. 

U> = the consumer price index for industrial workers for the State nearest city from the site on the 
date of opening of Bids as published by Labour Bureau, Ministry of Labour, Government of 
India, 

L =  the consumer price index for industrial workers for the State nearest city from the site for the 
month under consideration as published by Labour Bureau, Ministry of Labour  component of 
the work. 

Pi = Percentage of Labour component of the work. 

Adjustment for cement component 

ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be 

paid in accordance with the following formula:  
Vc=      0.85 x Pc/100 x R x (CrC0)/C0 Vc=       increase or decrease in the cost of work during 
the month under consideration due to changes in rates for cement.  
C0= The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi, 
(www.eoindustry.nic.in)  
Ci= the all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi.(www.eaindu$try.nic.in)  

Pc=       Percentage of cement component of the work 
Note: For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 
Adjustment of steel component 

iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid 
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in accordance with the following formula: 

Vs=       0.85 X Ps x /100 x R x (Sl-S0)/S0 
Vs-  Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 
S0=  The all India wholesale price index for steel {Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 
Delhi, (•s.'ww.eoinduttry.nic.in) 

Sj =  The all India average wholesale price index for steel (Bars and Rods) for the month 
under consideration as published by Ministry of Industrial Development, NewDelhi. 
(www.eamdustry.nic.fn) 

Ps=       Percentage of steel component of the work. 

Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel 
group. Adjustment of bitumen component 
 

iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the 

following formula: 
 Vb=   0.85x Pb/ 100xRx( Bi- Bo) / Bo 
Vb=  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for bitumen.  
Bo= the official retail price of bitumen at the IOC depot at nearest center on the date of opening of 

Bids.  
Bi =  the official retail price of bitumen of IOC depot at nearest center for the 15th day of the month 

under consideration.  
Pb =   Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 
Vf= 0.85xPf/100x'Rx(Fi-Fo)/Fo 
Vf=      Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants.  
Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at nearest center on the date of opening of Bids. 
Ft = The official retail price of HSD at the existing consumer pumps of   IOC at   nearest  center   

for  the   15th  day   of  month   of  the   under consideration.  
Pf = Percentage of fuel and lubricants component of the work. 

Note: For the application of this clause, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group. 

Adjustment of Other materials Component. 

vi) Price adjustment for increase or decrease in cost of local materials other than cement, Steel, Bitumen 

and POL procured by the contractor shall be  paid in accordance with the following formula:  
Vm=  0.85x Pm/ 100xRx( Mi- Mo) / Mo 
Vm= Increase or decrease in the cost of work during the month under consideration due to 
 changes in rates for local materials other than cement, Steel, Bitumen and POL. 
Mo =  The all India wholesale price index (all commodities) on the date of opening of Bids, as 
 published by the Ministry of Industrial Development Government of India, New Delhi.  
Mi = The all India average wholesale price index (all commodities) for the month under 
 consideration as published by Ministry of Industrial Development, Government of India, 
 New Delhi. 
Pm =  Percentage of local   material component (other than cement, Steel, Bitumen and POL) of 
  the work plant and machinery spares component of the work 
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Annexure-S 
(See clause 31 of Section 3-GCC} 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 
To 

................................................... [Name of Employer] 

................................................... [Address of Employer] 

................................................... [Name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 

Construction Machinery Advance") of the above-mentioned Contract................................................ [Name and 

address of Contractor] (Hereinafter called "the Contractor") shall deposit with.................  [Name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in 

an amount of................. [Amount of Guarantee]* ..................... [in words]. 

 We, the [Bank of financial institution], as instructed by the Contractor, agree unconditionally and 

irrevocably to guarantee as primary obligator and not as surety merely, the payment to..................... [Name of 

Employer] on his first demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding................................. [Amount of guarantee]*............................ [In 

words]. 

 We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed there under or of any of the Contract documents which may be made 

between............................................................... [Name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until............................ [Name of Employer] receives full repayment of the same amount from the 

Contractor. 

 Yours truly, 
 
 

Signature and Seal :................................................................................................................... 

Name of Bank/Financial Institution :................................................................................................................... 

Address :................................................................................................................... 

Date :................................................................................................................... 

                          
 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 
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Annexure- T 
(Seeclause32 of Section 3-GCC) 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 This indenture made the.....................day of.......................20........BETWEEN...................... 
(Hereinafter called the contractor which expression shall where the context so admits or implies be deemed to 
include his executors, administrators and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated................................................... (Hereinafter called the said 
agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 
security of materials absolutely belonging to him and brought by him to the site of the works the subject of the 
said agreement for use in the construction of such of the works as he has undertaken to executive at rates 
fixed for the finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 
Rupees...................... on the security of materials the quantities and other particulars of which are detailed in 
Accounts of Secured Advance attached to the Running Account Bill for the said works signed by the 
Contractor on and the Employer has reserved to himself the option of making any further advance or 
advances on the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 
sum of Rupees......................................on or before the execution of these presents paid to the Contractor by 
the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if 
any) as may be made to him as a for said the Contractor doth hereby covenant and agree with the President 
and declare as follows: 

That the said sum of Rupees...........................................so advanced by the Employer to 

(1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 
employed by the Contractor in or towards expending the execution of the said works and for no other 
purpose whatsoever.  

(2) That the materials details in the said Account of Secured Advances which have been offered to and 
accepted by the Employer as security are absolutely the Contractor's own propriety and free from 
encumbrances of any kind and 'the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 
materials in respect of which an advance has be made to him as aforesaid.  

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works 
in accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by 
the Engineer or any officer authorized by him.   In the event of the said materials or any part 
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is 
due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 
materials of tike quality or repair and make good the same required by the Engineer.  

(5) That the said materials shall not be removed from the site of the said works except with the written 
permission of the Engineer or an officer authorized by him on that behalf.  

(6) That the   advances shall be repayable in full when or before the Contract receives payment from the 
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Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement.   Provided that if any intermediate payments are made to the Contractor on account of 
work done than on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the Contractor's bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing of the Employer shall immediately on 
the happening of such default be repayable by the Contractor to be the Employer together with 
interest thereon at twelve percent per annum from the date or respective dates of such advance 
or advances to the date of repayment and with all costs, charges, damages and expenses 
incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise 
by reason of the default of the Contractor and the Contractor hereby covenants and agrees with 
the Employer to reply and pay the same respectively to him accordingly.  

(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of 
the said sum of Rupees..........................................................and any further sum of sums 
advanced as aforesaid and all costs, charges, damages and expenses payable under these 
presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything 
in the said agreement and without prejudice to the power contained therein if and whenever the 
covenant for payment and repayment here-in-before contained shall become enforceable and the 
money owing shall not be paid in accordance there with the Employer may at any time thereafter 
adopt alt or any of the following courses as he may deem best; 
(a) Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provision in that behalf contained in the 
said agreement debiting the contractor with the actual cost of effecting such completion 
and the amount due to the contractor with the value of work done as if  he had 
carried it out in accordance with the said agreement and at the rates thereby provided. If the 
balance is against the contractor, he is to pay same to the Employer on 
demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the 
said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement 
the provisions of these presents shall prevail and in the event of any dispute or difference arising over 
the construction or effect of these presents the settlement of which has not been here-in-before 
expressly provided for the same shall be referred to the Employer whose decision shall be final and 
the provision of the Indian Arbitration Act for the time being in force shall apply to any such 
reference. 



62 | P a g e  
 

Annexure-U 
(See clause 34 of Section 3-GCC] 

Physical Completion Certificate 

 

Name of Work    :...................................................................................................................... 

Agreement no &  Date :...................................................................................................................... 

Amount of Contract Rs :...................................................................................................................... 

Name of Agency :...................................................................................................................... 

MB No. :...................................................................................................................... 

Last measurement recorded on 
date 

:...................................................................................................................... 

 

Certified that the above mentioned work was physically completed on...................................................... (Date) 

and taken over on................................................................................ (Date) and that I have satisfied myself to 

best of my ability that the work has been done properly. 

 
 
Date of issue 

Executive Engineer 
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Annexure-V 
(See clause 34 of Section 3 -GCC} 

Detailed Completion Certificate 
 

Name of Work    :...................................................................................................................... 

Agreement no Date :...................................................................................................................... 

Name of Agency :...................................................................................................................... 

MB No. :...................................................................................................................... 

Last measurement recorded on 
date 

:...................................................................................................................... 

Certified that the above mentioned work was physically completed on............................................................ 

(Date) and taken over on............................................. (Date). 

Agreemented amount Rs......................................................................  

Final Amount paid to contractor Rs.......................................................  

Incumbency of officers for the work  

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue 

Executive Engineer 
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Annexure-W 
(Seedause38 of Section 3-GCC] 

Salient Features of Some Major Labour Laws Applicable 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: -Gratuity is payable to an employee under the Acton satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, five 
years) of service or more or on death the rate of prescribed minimum days'(say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees. 

c) Employees P.P. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 
the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under 
the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker,  
iii. Payment of P.P. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law. The principal Employer is required to 
take Certificate of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 
be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in 
the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. 

j) The Act does not apply to certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. States may have different number of employment size. 

k) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

l) Industrial Employment (Standing Orders) Act 1946: - It is applicable to ail establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and gets these certified by the 
designated Authority. 

i. Trade Unions Act 19........:- The Act lays down the procedure for registration of trade unions of 
workmen and Employers, The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulations of employment of 
children in all other occupations and processes. Employment of child labour is prohibited in building 



65 | P a g e  
 

and construction industry. 
n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The 

Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain facilities such 
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 
construction work and employs the prescribed minimum (say, 10) or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 
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SECTION 3 

Conditions of Contract Part - II Special Conditions of Contract 

 

 

SECTION 4  

BILL OF QUANTITIES 

General Description of work: 

Probable Amount of Contract: 

Rs. 
 

s. No. Particulars of Item of Work Quantity Unit Rate 
Amount  

(in figure) 
Amount  

(in words) 
Remarks 

i ii iii iv v vi vii viii 

1        

2        

3        

4        

5        

6        

7        

8        

9        

10        

11        

12       

13       

14       

15        

Total- 
1000000.00 

 

Total Rupees (In Words) 

1000000.00 Only 
 
lHkh vkbZVel esa jsV Mkyuk vfuok;Z gSA 
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SECTIONS 5 
AGREEMENT FORM 

Agreement 
 
 This agreement, made 
the........................................................................................................................day 
of.............................................................between.................................................................... (Name and 
address of Employer) (Hereinafter called "the employer and {name and address of contractor) hereinafter 
called "the Contractor" of the other part. 
 

 Whereas the Employer is desirous that the Contractor execute.................................................... 
(Name and identification number of Contract) (Hereinafter called "the Works") and the Employer has/ 
accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs.............................................................................................................................. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: G[46]& Special 

iv. Contract Data 

v. Bid Data 

vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

  The Common Seal of............................................................... was hereunto affixed in the presence 

of: 

Signed, Sealed and Delivered by the said ......................................................................................................... 

............................................................................................................................................. in the presence of: 
 
Binding Signature of Employer....................................................................... 
 
Binding Signature of Contractor.......................................................................  
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