

Government of Jharkhand
Urban Development And Housing Department
Dhanbad Municipal Corporation, Dhanbad
e-Procurement Re-Tender Notice No. DMC/09/2026-27


Reference No. : DMC/09/2026-27

Date : 27.04.2026

क्रम सं०	Group No.	योजना का नाम	प्राक्कलित राशि	अग्रघन राशि	परिमाण विपत्र का मूल्य	कार्य समाप्ति का अवधि
1	DMC/09/2026-27/01	Beautification of Dhansar Chowk Under DMC, Dhanbad	13,43,230.00	2 % of BOQ	5000.00	90 Days
2	DMC/09/2026-27/02	Beautification of Suryadev Singh Chowk Under DMC, Dhanbad	24,33,500.00	2 % of BOQ	5000.00	90 Days
3	DMC/09/2026-27/03	Beautification of Polytechnic Junction Chowk (Chandrashekhar Azad Chowk) Under DMC, Dhanbad	24,98,430.00	2 % of BOQ	5000.00	90 Days
4	DMC/09/2026-27/04	Beautification of Randhir Verma Chowk under DMC, Dhanbad	51,26,670.00	2 % of BOQ	10000.00	150 Days
5	DMC/09/2026-27/0	Beautification of Binod Bihari Mahato Chowk Under DMC, Dhanbad	73,73,920.00	2 % of BOQ	10000.00	150 Days
6	DMC/09/2026-27/06	Beautification of Bank More (Birsa Munda Chowk and J P Narayan Chowk) Under DMC, Dhanbad	1,38,14,350.00	2 % of BOQ	10000.00	210 Days
7	DMC/09/2026-27/07	Beautification of City Center Chowk Under DMC, Dhanbad	1,57,63,760.00	2 % of BOQ	10000.00	210 Days
8	DMC/09/2026-27/08	Beautification of Puja Talkies Chowk (Saheed Raju Mahato Chowk) Under DMC, Dhanbad	93,88,650.00	2 % of BOQ	10000.00	180 Days
9	DMC/09/2026-27/09	Beautification of Tilka Manjhi Chowk (Gol Building Chowk) Under DMC, Dhanbad	01,39,70,150.00	2 % of BOQ	10000.00	210 Days
10	DMC/09/2026-27/10	Beautification of Steel Gate Chowk Under DMC, Dhanbad	69,75,680.00	2 % of BOQ	10000.00	150 Days

Date of Publication of Tender on website :- From **30.04.2026 At 03.00 PM**
Online Last Date / Time for receiving of bids :- **19.05.2026 (Online) till 03:00 PM**
Date of Bid Opening :- From **20.05.2026 at 03:00 PM (Online)**


- NOTE:-** (i) Only e-Tenders will be accepted. Further details can be seen on website <http://www.jharkhandtenders.gov.in>.
(ii) Contractor should be registered in appropriate class as per NIT
(iii) Estimated Cost / Quantity May Vary
(iv) Municipal Commissioner, Dhanbad reserves the right to reject any or all the tender(s) received without assigning any reasons thereof.


Executive Engineer,
Dhanbad Municipal Corporation, Dhanbad

Date: ...27/04/26

Memo No.795.....

Copy to: DPRO, Dhanbad in one day publication in Jharkhand Edition in Black and White.
e-tender soft copy and Hard copy enclosed.


Executive Engineer,
Dhanbad Municipal Corporation, Dhanbad

**Government of Jharkhand
Urban Development And Housing Department
Dhanbad Municipal Corporation, Dhanbad**

e-Procurement Re-Tender Notice No. DMC/09/2026-27

Reference No. : DMC/09/2026-27

Date : 27.04.2026

क्रम सं०	Group No.	योजना का नाम	प्राक्कलित राशि	अग्रघन राशि	परिमाण विपत्र का मूल्य	कार्य समाप्ति का अवधि
1	DMC/09/2026-27/01	Beautification of Dhansar Chowk Under DMC, Dhanbad	13,43,230.00	2 % of BOQ	5000.00	90 Days
2	DMC/09/2026-27/02	Beautification of Suryadev Singh Chowk Under DMC, Dhanbad	24,33,500.00	2 % of BOQ	5000.00	90 Days
3	DMC/09/2026-27/03	Beautification of Polytechnic Junction Chowk (Chandrashekar Azad Chowk) Under DMC, Dhanbad	24,98,430.00	2 % of BOQ	5000.00	90 Days
4	DMC/09/2026-27/04	Beautification of Randhir Verma Chowk under DMC, Dhanbad	51,26,670.00	2 % of BOQ	10000.00	150 Days
5	DMC/09/2026-27/0	Beautification of Binod Bihari Mahato Chowk Under DMC, Dhanbad	73,73,920.00	2 % of BOQ	10000.00	150 Days
6	DMC/09/2026-27/06	Beautification of Bank More (Birsa Munda Chowk and J P Narayan Chowk) Under DMC, Dhanbad	1,38,14,350.00	2 % of BOQ	10000.00	210 Days
7	DMC/09/2026-27/07	Beautification of City Center Chowk Under DMC, Dhanbad	1,57,63,760.00	2 % of BOQ	10000.00	210 Days
8	DMC/09/2026-27/08	Beautification of Puja Talkies Chowk (Saheed Raju Mahato Chowk) Under DMC, Dhanbad	93,88,650.00	2 % of BOQ	10000.00	180 Days
9	DMC/09/2026-27/09	Beautification of Tilka Manjhi Chowk (Gol Building Chowk) Under DMC, Dhanbad	01,39,70,150.00	2 % of BOQ	10000.00	210 Days
10	DMC/09/2026-27/10	Beautification of Steel Gate Chowk Under DMC, Dhanbad	69,75,680.00	2 % of BOQ	10000.00	150 Days

1 Date of Publication of Tender on website :- From **30.04.2026 At 03.00 PM**

Online Last Date / Time for receiving of bids :- **19.05.2026 (Online) till 03:00 PM**

Date of Bid Opening :- From **20.05.2026 at 03:00 PM (Online)**

NOTE:- (i) Only e-Tenders will be accepted. Further details can be seen on website <http://www.jharkhand>

(ii) Contractor should be registered in appropriate class as per NIT

(iii) Estimated Cost / Quantity May Vary

(iv) Municipal Commissioner, Dhanbad reserves the right to reject any or all the tender(s) received without assigning any reasons thereof.

Sd/-

Executive Engineer,

Dhanbad Municipal Corporation, Dhanbad

PR.NO.378565 Urban Development and Housing(26-27):D