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e-Tender Reference No. 274/Eng
The undersigned, on behalf of the Gov

mention in table below through e
appropriate class with Urban development department, Govt of Jharkhand. The bid shall be submitted online in 
the Website http://jharkhandtenders.gov.
own Digital Signature Certificate: 

 

Sl. 
No. 

Ward 
No. 

Name of Work

01 34 

Construction of PCC Road from Yugal Jee house 
to  Raju Mahato house under ward No

02 47 
Construction of  RCC Drain with Slab Cover in Sai 
Nagar Jorar Namkum under ward  No

 

 

Note: Updated estimated cost should be considered for 
1. Tender Fee and EMD will be rec

http://jharkhandtenders.gov.in
2. Refund will only be issued to 

Bidders are advised NOT to close 
3. No Hardcopy/Physical copy is required to be submitted for tender opening/Evaluation. However, 

department may ask original documents for verification before award of contract.
4. Period of availability of tenders online

opening of tender papers are as give below:
 

Sl. No. Procurement 
Officer 

date of tender 
publish on 

website

A B C 
1. Executive 

Engineer  
R.M.C, Ranchi 

09-05-2026

 

5. Agreement with Bidders selected through e
F2. 

6. Circular issued by P.W.D Govt of Jharkhand 

7. It will be obligatory on the part of   the tenderer to keep their 
180 days from the date of opening of the tender.

8. Tenderer(s) shall enclose scanned copy of his/her/their registration & exemption certificate (if any) in 
absence of which the tender(s) may not be considered,
department, Govt. of Jharkhand.
Character Certificate, Income Tax Return for the last three year
Details, Labour License, Turn over & Bid Capacity.

Notice Inviting Tender  

/Eng                                                          
The undersigned, on behalf of the Govt. of Jharkhand, invites Percentage rate bids for the work 

table below through e-Procurement from eligible and approved Contractors, registered in 
s with Urban development department, Govt of Jharkhand. The bid shall be submitted online in 

the Website http://jharkhandtenders.gov.in. The bidder(s) should have necessary portal enrolment with their 

Name of Work 
Approximate 
value of work 

(in Rs.) 

Cost of Bid
Document by D.D

(Rs.) (non-
refundable)

¼Through online 
Payment gateway 

of Jharkhan 
tenders.  gov.in

of PCC Road from Yugal Jee house 
to  Raju Mahato house under ward No-34 

1182428 

 

5900 

Construction of  RCC Drain with Slab Cover in Sai 
Nagar Jorar Namkum under ward  No-47 2173200 

 

5900 

should be considered for earnest Money 
Tender Fee and EMD will be received through online mode only 
http://jharkhandtenders.gov.in Portal. 
Refund will only be issued to originate bank account used for the payment of Tender Fee and EMD. So, 
Bidders are advised NOT to close Bank Account used for online payment. 
No Hardcopy/Physical copy is required to be submitted for tender opening/Evaluation. However, 
department may ask original documents for verification before award of contract.
Period of availability of tenders online\date & time bidding on-line\last date of seeking clarification 
opening of tender papers are as give below: 

date of tender 
publish on 

website 

Last date for submission 
of online tender fee and 

earnest money. 

Availability of tender 
online for bidding

 D E 
2026 22-05-2026 

Time- 05:00 P.M. 
  

Bid submission
Date-09-05-2026
Time-  03:30 P.M

To Date- 22-05-2026
Time- 05:00 P.M.

Agreement with Bidders selected through e-procurement shall  be eventually drawn in PWD Form No. 

Circular issued by P.W.D Govt of Jharkhand will be applicable. 

It will be obligatory on the part of   the tenderer to keep their offer open for acceptance for a period of 
180 days from the date of opening of the tender. 

(s) shall enclose scanned copy of his/her/their registration & exemption certificate (if any) in 
tender(s) may not be considered, Letter of Registration in Urban development 
Jharkhand., PAN Card, GST Registration with updated 

Character Certificate, Income Tax Return for the last three year with TDS, Audit Sheet.
se, Turn over & Bid Capacity. Work executed and participated during last 3 years as 

          Dated: 05/05/2026 

of Jharkhand, invites Percentage rate bids for the work 
Procurement from eligible and approved Contractors, registered in 

s with Urban development department, Govt of Jharkhand. The bid shall be submitted online in 
. The bidder(s) should have necessary portal enrolment with their 

Cost of Bid 
Document by D.D 

refundable) 
Through online 

Payment gateway 
of Jharkhan 

tenders.  gov.in½ 

 
Earnest Money 

(In Rs.) 
¼Through online 

Payment gateway of 
Jharkhandtenders.gov.

in½ 

Period of 
completion in 

months 

 23700 90  Days 

 
43500 120 Days 

ived through online mode only through 

used for the payment of Tender Fee and EMD. So, 

No Hardcopy/Physical copy is required to be submitted for tender opening/Evaluation. However, 
department may ask original documents for verification before award of contract. 

last date of seeking clarification 

Availability of tender 
online for bidding 

Place, Date & time of 
opening bid. 

F 
Bid submission 

2026 
03:30 P.M 

2026 
05:00 P.M. 

RMC, Ranchi 
Date- 23-05-2026 
Time- 05:00 P.M 

be eventually drawn in PWD Form No. 

offer open for acceptance for a period of 

(s) shall enclose scanned copy of his/her/their registration & exemption certificate (if any) in 
of Registration in Urban development 

updated Return File, Updated 
with TDS, Audit Sheet. Work Programme 

Work executed and participated during last 3 years as 



 

 

similar nature of work (at list one work of value not less than 50%) is necessary to eligibility for 
participates in tendering, work completion cert
tenderer or otherwise it may be rejected.

9.  Authority reserves the right to accept or reject the work completion certificate in order of performance 
of ongoing and earlier undertaken Projects. 

10.  In the case of successful tenderer (hereinafter called contractor) the amount of E.M will be 
online portal & fresh 5% initial security deposit in from of NSC/FD (validity 3 Years) submitted by tender 
at the time of agreement process
approved amount of the approved tender & the remaining 5% shall be recoverable from the subsequent 
bills of the contractor. 

11.  The Earnest Money of the successful tenderer (hereinafter called the cont
tender will be forfeited in case the tenderer declines to sign the agreement or fails to deposit Security 
Money within 10 days of being called upon to do so.

 Those contractors, who are exempted from depositing E.M., will deposit
days of being called upon to do so. If they fail to do so or decline to sign the agreement within the 
stipulated period, the requisite sum of money will be forfeited by way of adjustment from any sum to be 
paid to him by the department for other works, including his security money and in addition he may be 
Black Listed and subsequently his registration may be cancelled.

12. The N.I.T along with general rules, conditions of contract and special conditions of contract copies of 
which are available on the website 
Document   

13. It is essential for the tendere
of the following Machineries in working c

 
Sl. Plant and Machineries
1.1 Dumper/Tippers 

1.2 Air Compressor  

1.3 Hot Mix Plant 
1.4 Paver Finisher 
1.5 Bitumen Sprayer 
2 Others 

2.1 Hydraulic Excavator/ Backhoe 
Loader 

2.2 Generator Set   

2.3 Water tanker 

2.4 Surface Vibrator/Needle Vibrator
2.5 Concrete Mixture Machine
3 Laboratory 

3.1 Testing Equipment set 

,,,  
 

14. (a) Bidder/Tender shall show evidence of ownership of major items of construction equipment or 
evidence of arrangement of possessing them a hire/lease/buying. In case of hire/lease 
both parties and ownership paper should be uploaded.

similar nature of work (at list one work of value not less than 50%) is necessary to eligibility for 
work completion certificate issued by concerned E/I shall be submitted by the 

tenderer or otherwise it may be rejected. 

Authority reserves the right to accept or reject the work completion certificate in order of performance 
of ongoing and earlier undertaken Projects.  

In the case of successful tenderer (hereinafter called contractor) the amount of E.M will be 
online portal & fresh 5% initial security deposit in from of NSC/FD (validity 3 Years) submitted by tender 
at the time of agreement process in a manner so that the security deposit will form part of 5% of the 
approved amount of the approved tender & the remaining 5% shall be recoverable from the subsequent 

Money of the successful tenderer (hereinafter called the contractor)which accompany the 
tender will be forfeited in case the tenderer declines to sign the agreement or fails to deposit Security 
Money within 10 days of being called upon to do so. 
Those contractors, who are exempted from depositing E.M., will deposit initial security money within 10 
days of being called upon to do so. If they fail to do so or decline to sign the agreement within the 
stipulated period, the requisite sum of money will be forfeited by way of adjustment from any sum to be 

he department for other works, including his security money and in addition he may be 
Black Listed and subsequently his registration may be cancelled. 

The N.I.T along with general rules, conditions of contract and special conditions of contract copies of 
hich are available on the website – http://jharkhandtenders.gov.in will from part of the Contract 

It is essential for the tenderer(s) to have ownership/lease/( ownership/lease/hire for Item No
of the following Machineries in working condition:- 

Plant and Machineries Requirement 
In case of Bituminous Work/PCC 

Work/RCC Work 
In case of Bituminous Work/PCC 

Work/RCC Work 
In case of Bituminous Work 
In case of Bituminous Work 
In case of Bituminous Work 

 
/ Backhoe In case of PCC Work/RCC Work 

In case of Bituminous/ PCC 
Work/RCC Work 

In case of Bituminous/ PCC 
Work/RCC Work 

/Needle Vibrator In case of PCC Work/RCC Work 
Concrete Mixture Machine In case of PCC Work/RCC Work 

 
Testing Equipment set  In case of Bituminous/PCC 

Work/RCC Work 

(a) Bidder/Tender shall show evidence of ownership of major items of construction equipment or 
evidence of arrangement of possessing them a hire/lease/buying. In case of hire/lease 
both parties and ownership paper should be uploaded. 

similar nature of work (at list one work of value not less than 50%) is necessary to eligibility for 
shall be submitted by the 

Authority reserves the right to accept or reject the work completion certificate in order of performance 

In the case of successful tenderer (hereinafter called contractor) the amount of E.M will be refunded by 
online portal & fresh 5% initial security deposit in from of NSC/FD (validity 3 Years) submitted by tender 

so that the security deposit will form part of 5% of the 
approved amount of the approved tender & the remaining 5% shall be recoverable from the subsequent 

ractor)which accompany the 
tender will be forfeited in case the tenderer declines to sign the agreement or fails to deposit Security 

initial security money within 10 
days of being called upon to do so. If they fail to do so or decline to sign the agreement within the 
stipulated period, the requisite sum of money will be forfeited by way of adjustment from any sum to be 

he department for other works, including his security money and in addition he may be 

The N.I.T along with general rules, conditions of contract and special conditions of contract copies of 
will from part of the Contract 

ownership/lease/hire for Item No- 1.1, 2.1) 

Required Number 
CC 1 

CC 1 

1 
1 
1 
 

 1 

1 

1 

 1 
 1 

 
1 

(a) Bidder/Tender shall show evidence of ownership of major items of construction equipment or 
evidence of arrangement of possessing them a hire/lease/buying. In case of hire/lease agreement from 



 

 

 (b) Affidavit & certificate by the contractor regarding, regarding qualification  of technical of technical 
personal with self attested of technical personal 
and employer agreement must be present.
be attached. 

 (i) For tender upto value of 1.0 Crore
  Diploma holder – 02 Nos.
 (ii) For tender above value of 1.0 Crore
  Degree holder – 02 Nos. 
  Diploma holder – 02 Nos.
15. Agreement/Payment against works will be made subject to availability of fund.
16. Affidavit must be against the work.
17. Bidder should upload audit sheet with UDIN Number.
18. The bidder must provide 03 years of ITR and payment Certificat
19. The Registration Certificate from UD/HD must be of the same price slab of the work
20. UCAN registration is mandatory for the bidders. They shall enclose scanned copy of his/her/their UCAN 

registration in absence of which the bidder(s) wil
21. The process of e-tendering would be of two envelop system. (i) Technical (ii) Financial.
22. The successful bidders have to submit their EPF

issue of work order. 
23. Recovery for empty bitumen drum shall be made @ Rs. 

cement bags @ Rs.3.70/- per bag. All statuary deduction
during the performance of contract.

24.  BOQ amount may increase or decrease. The
amount of which will be 2% roundup to nearest thousand. 

25. GST will be applicable as per govt. Norms.
26. Affidavit/undertaking regarding bid validity, No cu

Central/State Govt. Agencies/PSU’s.
27. As per guidelines issued by State Govt. of Jharkhand regarding MSY letter no 56, dt: 18/08/2020 

for every schemes contractors have to work with enrolled registered labour of Ranchi Nagar 
Nigam, Ranchi (as per govt. norms minimum 

28. The bidder have to submit index regarding tender documents along with page numbering 
mentioning corresponding document.

29. The bidder whose tender documents are not clearly visible, their bids will not be considered.
30. Authority reserves the right to reject any or all the tender(s) received without assigning any reasons 

thereof.   
      

 
 
 

by the contractor regarding, regarding qualification  of technical of technical 
personal with self attested of technical personal according to the scope of  proposed wo
and employer agreement must be present. Matriculation, Diploma and Engineering Certificates must 

(i) For tender upto value of 1.0 Crore 
02 Nos. 

tender above value of 1.0 Crore 
 

02 Nos. 
Payment against works will be made subject to availability of fund. 

Affidavit must be against the work. 
Bidder should upload audit sheet with UDIN Number. 
The bidder must provide 03 years of ITR and payment Certificate of previous works.
The Registration Certificate from UD/HD must be of the same price slab of the work
UCAN registration is mandatory for the bidders. They shall enclose scanned copy of his/her/their UCAN 
registration in absence of which the bidder(s) will not be considered. 

tendering would be of two envelop system. (i) Technical (ii) Financial.
The successful bidders have to submit their EPF/ESI Registration certificate within 30 days after the 

empty bitumen drum shall be made @ Rs. 194.50/drum per drum and th
per bag. All statuary deductions will made from bills as per applicable rule 

during the performance of contract. 
BOQ amount may increase or decrease. The tenderer have to submit the EMD as per uploaded BOQ 

amount of which will be 2% roundup to nearest thousand.  
GST will be applicable as per govt. Norms. 
Affidavit/undertaking regarding bid validity, No current litigation and blacklisting from any 

tate Govt. Agencies/PSU’s. 
As per guidelines issued by State Govt. of Jharkhand regarding MSY letter no 56, dt: 18/08/2020 
for every schemes contractors have to work with enrolled registered labour of Ranchi Nagar 
Nigam, Ranchi (as per govt. norms minimum wages applied). 
The bidder have to submit index regarding tender documents along with page numbering 
mentioning corresponding document. 
The bidder whose tender documents are not clearly visible, their bids will not be considered.

right to reject any or all the tender(s) received without assigning any reasons 

                                                    Sd/- 
 Executive engineer
 Ranchi Municipal Corporation,
 Ranchi.  

by the contractor regarding, regarding qualification  of technical of technical 
according to the scope of  proposed work. Employee 

Matriculation, Diploma and Engineering Certificates must 

 

e of previous works. 
The Registration Certificate from UD/HD must be of the same price slab of the work 
UCAN registration is mandatory for the bidders. They shall enclose scanned copy of his/her/their UCAN 

tendering would be of two envelop system. (i) Technical (ii) Financial. 
ESI Registration certificate within 30 days after the 

per drum and that of empty 
will made from bills as per applicable rule 

tenderer have to submit the EMD as per uploaded BOQ 

rrent litigation and blacklisting from any 

As per guidelines issued by State Govt. of Jharkhand regarding MSY letter no 56, dt: 18/08/2020 
for every schemes contractors have to work with enrolled registered labour of Ranchi Nagar 

The bidder have to submit index regarding tender documents along with page numbering 

The bidder whose tender documents are not clearly visible, their bids will not be considered. 
right to reject any or all the tender(s) received without assigning any reasons 

Executive engineer 
Ranchi Municipal Corporation, 

 



 

 

2.1       Bidders have to fill in all such information as required in the tender documents.

2.2      The item rates quoted by the tenderer shall be inclusive of   Income Tax, 
Provincial and Central Taxes applicable at that time. Provi
accepted. 

2.3 The tenderer shall be presumed to have carefully examined the conditions of the contract and 
specifications of the work. The tenderer will also be deemed to have inspected   the   work   site   
and  to   have   satisfied   himself/herself/themselves independently as to the nature, extent and 
practicality of all works and required road approaches & other means of communication & access to 
the site, lands, buildings, available for accommodation that may 
in  connection with  the contract of work,  as  also  availability of construction  materials,  location of 
work site including its  climate 
un-skilled labourers. The consequences of th
tenderer. 

2.4. Generally. Specifications for Road & Bridge work 
Highways. Government of India (MORT&H) (which 
Roads  Congress,  Jamnagar House, Shahjahan Road, New Delhi
for the execution of works. Those works or item of works, which are not covered by MORT
specifications, shall be executed with R.C.D specifications or Circle specifications.

2.5 The tenderer shall submit a program of the execution of the work along with the tender.

2.6 The tenderer will maintain watch guards for the safety of the materials, if any, supplied by 
department at his own cost.

2.7      All labourers engaged in the work are to be paid wages as per Minimum Wages Act in force at the 
time of execution of this work.

2.8      The tenderer will provide to the labourers, huts for shelter, drinking water a
site and keep the site clean at his own cost.

2.9     Extension of time may be granted on valid ground by the competent authorities as per Government 
rules and circulars in force and as revised from time to time.

2.10   On receipt of the written order from the 
first deposit the amount of initial security deposit (ISD)
then enter into an agreement with Executive Engineer on the ba
approved tender documents before the issue of work order.

2.11 (a) If the rate quoted by the tenderer is above the BOQ rate and the competent
above the BOQ rate, then the enhancement over the BOQ
of bitumen .  

 (b) If the tenderer quotes the rate below the BOQ rate and the competent officer approves it, then 
the reduction over the BOQ rate shall be applicable on all items of work including the cost of 
bitumen. 

  
  
 
 

GENERAL RULES 
l such information as required in the tender documents.

rates quoted by the tenderer shall be inclusive of   Income Tax, GST
Provincial and Central Taxes applicable at that time. Provisional or conditional tender shall not be 

The tenderer shall be presumed to have carefully examined the conditions of the contract and 
specifications of the work. The tenderer will also be deemed to have inspected   the   work   site   

o   have   satisfied   himself/herself/themselves independently as to the nature, extent and 
practicality of all works and required road approaches & other means of communication & access to 
the site, lands, buildings, available for accommodation that may be required for temporary purpose  
in  connection with  the contract of work,  as  also  availability of construction  materials,  location of 

rk site including its  climate & other geological characteristic, availability of skill
illed labourers. The consequences of the lack of necessary knowledge will

pecifications for Road & Bridge work (4th Revision) of Ministry of Road Transport & 
Highways. Government of India (MORT&H) (which could be purchased from  The Secretary,   Indian  
Roads  Congress,  Jamnagar House, Shahjahan Road, New Delhi-110011) in force would be followed 
for the execution of works. Those works or item of works, which are not covered by MORT

ll be executed with R.C.D specifications or Circle specifications.

The tenderer shall submit a program of the execution of the work along with the tender.

The tenderer will maintain watch guards for the safety of the materials, if any, supplied by 
department at his own cost. 

All labourers engaged in the work are to be paid wages as per Minimum Wages Act in force at the 
time of execution of this work. 

The tenderer will provide to the labourers, huts for shelter, drinking water a
site and keep the site clean at his own cost. 

2.9     Extension of time may be granted on valid ground by the competent authorities as per Government 
rules and circulars in force and as revised from time to time. 

of the written order from the Executive Engineer, RMC, Ranchi the success
first deposit the amount of initial security deposit (ISD) within the specified period of ten days and 
then enter into an agreement with Executive Engineer on the basis of the stipulation in the 
approved tender documents before the issue of work order. 

If the rate quoted by the tenderer is above the BOQ rate and the competent
above the BOQ rate, then the enhancement over the BOQ rates shall not be 

the tenderer quotes the rate below the BOQ rate and the competent officer approves it, then 
the reduction over the BOQ rate shall be applicable on all items of work including the cost of 

 Sd/- 
   Executive engineer

 Ranchi Municipal Corporation, 
 Ranchi.

l such information as required in the tender documents. 

GST, Royalty or any other 
sional or conditional tender shall not be 

The tenderer shall be presumed to have carefully examined the conditions of the contract and 
specifications of the work. The tenderer will also be deemed to have inspected   the   work   site   

o   have   satisfied   himself/herself/themselves independently as to the nature, extent and 
practicality of all works and required road approaches & other means of communication & access to 

be required for temporary purpose  
in  connection with  the contract of work,  as  also  availability of construction  materials,  location of 

acteristic, availability of skilled, semi-skilled & 
e lack of necessary knowledge will be borne entirely by 

(4th Revision) of Ministry of Road Transport & 
could be purchased from  The Secretary,   Indian  

110011) in force would be followed 
for the execution of works. Those works or item of works, which are not covered by MORT & H 

ll be executed with R.C.D specifications or Circle specifications. 

The tenderer shall submit a program of the execution of the work along with the tender. 

The tenderer will maintain watch guards for the safety of the materials, if any, supplied by the 

All labourers engaged in the work are to be paid wages as per Minimum Wages Act in force at the 

The tenderer will provide to the labourers, huts for shelter, drinking water and medical facilities at 

2.9     Extension of time may be granted on valid ground by the competent authorities as per Government 

the successful tenderer will 
within the specified period of ten days and 

sis of the stipulation in the 

If the rate quoted by the tenderer is above the BOQ rate and the competent  officer has approved 
all not be applicable over the cost 

the tenderer quotes the rate below the BOQ rate and the competent officer approves it, then 
the reduction over the BOQ rate shall be applicable on all items of work including the cost of 

  
Executive engineer 

Ranchi Municipal Corporation,  
 



 

 

3.1 The successful tenderer (hereinafter called the Contractor
work site which will be produced when asked for by the departmental officers for needful. This 
book must at all times be available at the site and should be produced before any inspecting or 
supervising officer without fail.
the contractor. A copy of the same should be kept by the J.E. The site order book may be submitted 
to E.E with running account bills, if required, but must be submitted with final

3.2 The contractor should always remain available at the work site ,but where it is not so possible for 
him to do so, he must appoint a representative for the purpose who would be duly authorized by 
the contractor to receive instructions 
receive letters. He may also delegate to him any other power as he thinks fit ,but in every case he 
will inform immediately the concerned J.E.
representative along with his name and identity in writing by Regd. Post with A/D. 

3.3 If the Royalty clearance certificate for mines/minerals used in the work is not produced with the bill, 
Royalty will be deducted from the concerned running bill, a
of Mines. Production of royalty clearance certificate along with the fina
final bill will neither be passed nor paid, and for such non
and sole responsibility will be of the contractor alone.

3.4 Recovery of cost for materials supplied by the department will be made at the rates stipulated in 
the N.I.T and or agreement. For departmental materials found to be in excess of actual consumption 
calculated on the basis of approved design, drawing and specifications and/or field or laboratory 
tests with the contractor, recovery will be made at penal rate of the market rate prevailing at the 
time of effecting recovery plus 10%,
returned back by him in good and acceptable conditions to the departmental stores at his own cost.

3.5 The contractor shall provid
shifts as may be necessary to maint
comply with all Govt. rules and regulations in force from time to time during the entire period of 
execution of the contract work.

3.6 The contractor should get the sample of all the materials ap
same for use at work site. The sample in sealed glass jars shall' be kept in the custody of the E/l.

3.7. The contractor shall have to get tested the strength of cement concrete(both plain & reinforced)for 
each days casting as per IRC 
of concrete cubes moulds, curing, carriage of cubes to and from the testing laboratory and all other 
incidental charges incurred in this regard shall be borne by the

3.8. The contractor shall conduct as many tests on materials, intermediate products such as bitumen mix 
or the final work as require under the MORT
required by the E/l, arrange for such test.
portion of the work is found to be defective or unsound, the contractor may be asked to remove 
and or pull down and re-
regard, without any relaxation in regard to period of contract.

3.9       For works exceeding Rs.50 (Fifty) Lacs, it will be obligatory for the contractor to keep a properly 
equipped testing laboratory near the work site at his own cost, where he will get 
as per relevant IRC Code.

SPECIAL CONDITIONS FOR F2 CONTRACT 

The successful tenderer (hereinafter called the Contractor) must maintain a site order book at each 
work site which will be produced when asked for by the departmental officers for needful. This 
book must at all times be available at the site and should be produced before any inspecting or 

out fail. The instructions given in the site order book shall be complied by 
the contractor. A copy of the same should be kept by the J.E. The site order book may be submitted 
to E.E with running account bills, if required, but must be submitted with final
The contractor should always remain available at the work site ,but where it is not so possible for 
him to do so, he must appoint a representative for the purpose who would be duly authorized by 

tractor to receive instructions and carry out instruction of departmental officers ,and also to 
receive letters. He may also delegate to him any other power as he thinks fit ,but in every case he 
will inform immediately the concerned J.E., S.D.O and E.E regarding appointment of such 

along with his name and identity in writing by Regd. Post with A/D. 
If the Royalty clearance certificate for mines/minerals used in the work is not produced with the bill, 
Royalty will be deducted from the concerned running bill, as per the instruction of the Department 
of Mines. Production of royalty clearance certificate along with the final bill is a must, failing which
final bill will neither be passed nor paid, and for such non-payment or delay in payment, the whole 

ty will be of the contractor alone. 
Recovery of cost for materials supplied by the department will be made at the rates stipulated in 
the N.I.T and or agreement. For departmental materials found to be in excess of actual consumption 

asis of approved design, drawing and specifications and/or field or laboratory 
tests with the contractor, recovery will be made at penal rate of the market rate prevailing at the 
time of effecting recovery plus 10%, whichever is higher as per rules, provid
returned back by him in good and acceptable conditions to the departmental stores at his own cost.
The contractor shall provide sufficient plant, equipments and labour and shall work such hours and 
shifts as may be necessary to maintain the progress schedule. The working and shift h

rules and regulations in force from time to time during the entire period of 
execution of the contract work. 
The contractor should get the sample of all the materials approved by the E/l, before collecting the 
same for use at work site. The sample in sealed glass jars shall' be kept in the custody of the E/l.
The contractor shall have to get tested the strength of cement concrete(both plain & reinforced)for 

casting as per IRC codes. Achievement of the prescribed cube strength 
cubes moulds, curing, carriage of cubes to and from the testing laboratory and all other 

incidental charges incurred in this regard shall be borne by the contractor. 
The contractor shall conduct as many tests on materials, intermediate products such as bitumen mix 
or the final work as require under the MORT & H specification at his own cost. He shall also if 
required by the E/l, arrange for such test. If the quality of materials appears to be inferior or the 
portion of the work is found to be defective or unsound, the contractor may be asked to remove 

-execute the same at his own cost. The contractor shall bear all costs in this 
regard, without any relaxation in regard to period of contract. 
For works exceeding Rs.50 (Fifty) Lacs, it will be obligatory for the contractor to keep a properly 
equipped testing laboratory near the work site at his own cost, where he will get 
as per relevant IRC Code. 

must maintain a site order book at each 
work site which will be produced when asked for by the departmental officers for needful. This 
book must at all times be available at the site and should be produced before any inspecting or 

The instructions given in the site order book shall be complied by 
the contractor. A copy of the same should be kept by the J.E. The site order book may be submitted 
to E.E with running account bills, if required, but must be submitted with final bill. 
The contractor should always remain available at the work site ,but where it is not so possible for 
him to do so, he must appoint a representative for the purpose who would be duly authorized by 

ut instruction of departmental officers ,and also to 
receive letters. He may also delegate to him any other power as he thinks fit ,but in every case he 

S.D.O and E.E regarding appointment of such 
along with his name and identity in writing by Regd. Post with A/D.  

If the Royalty clearance certificate for mines/minerals used in the work is not produced with the bill, 
instruction of the Department 

l bill is a must, failing which 
payment or delay in payment, the whole 

Recovery of cost for materials supplied by the department will be made at the rates stipulated in 
the N.I.T and or agreement. For departmental materials found to be in excess of actual consumption 

asis of approved design, drawing and specifications and/or field or laboratory 
tests with the contractor, recovery will be made at penal rate of the market rate prevailing at the 

whichever is higher as per rules, provided the same is not 
returned back by him in good and acceptable conditions to the departmental stores at his own cost. 

and labour and shall work such hours and 
ain the progress schedule. The working and shift hours shall 

rules and regulations in force from time to time during the entire period of 

proved by the E/l, before collecting the 
same for use at work site. The sample in sealed glass jars shall' be kept in the custody of the E/l. 
The contractor shall have to get tested the strength of cement concrete(both plain & reinforced)for 

Achievement of the prescribed cube strength is a must. The cost 
cubes moulds, curing, carriage of cubes to and from the testing laboratory and all other 

The contractor shall conduct as many tests on materials, intermediate products such as bitumen mix 
H specification at his own cost. He shall also if 

If the quality of materials appears to be inferior or the 
portion of the work is found to be defective or unsound, the contractor may be asked to remove 

execute the same at his own cost. The contractor shall bear all costs in this 

For works exceeding Rs.50 (Fifty) Lacs, it will be obligatory for the contractor to keep a properly 
equipped testing laboratory near the work site at his own cost, where he will get the samples tested 



 

 

3.10     All rejected materials will have to removed from the site by the  contractor, after their rejection, 
within seven days from the date of written order of E.E, failing which the E.E will get these removed
in whatsoever manner he thinks fit and will recover the cost involved for such removal from th
contractor after lapse-of 

3.11 If the actual lead of materials like stone metal, stone chips, boulder, bricks, sand , moorum etc., is 
found to be less than the lead provided in the BOQ, then its payment will be made proportionately 
on reduced rate. (Reduction in rate will be made in the ratio of approved rate and rate provided in 
the BOQ remaining the same).

3.12 It will be essential to do all i
should not be organized in a haphazard way such as collection of materials in some Kilometer, box
cutting in other Kilometers, consolidation work in patches etc.
manner which leads to progress of all items of work simultaneously Kilometer
always from one end to the other, so that the complete road is available for use in one stretch from 
that very end. 

3.13 The department reserves the right of omitting or suspending the construction or changing site etc., 
if considered necessary at any stage.

3.14  The work incidental to items included in the BOQ shall not be paid extra and the tendered rates are 
deemed to include these:
(i) Site clearance such as clearing of shrubs
12" in girth measured at 3' above the ground.(ii) Setting out works, profile, lay
or excavation of foundation trenches
Forming (or leaving) stop in sides of deep excavation & their removal after measurement.(vi) Bailing 
out rain water/and or surface water in case the excavated foundation trenches were filled up by 
these during entire period of construction.(vii) Removing slips or fells in excavation, (viii) Making 
vats, platform, channel etc.

3.15    The contractor may use his own machinery for completion of the work within the time stipulated in 
the contract, the carriage of machi
another for this work will be the responsibility of the contractor and all expenses in this regard will 
be born by him. 

3.16 CLAIM SHALL NOT BE ADMISSIBLE under following 
a)  Extra items of work done without   written order of competent departmental officer.
b)   In case of sudden fluctuation and / or increase in rates of labour, materials, royalty, various 

taxes, railway freight, fuel, lubricants, carriage cost etc. at any stage 
c)   Short supply and / or non

equipments. 
d)  Non-availability of labour of any category required for the work.
e)   Labour sitting idle due to any reason / cases.
f) Delay in communication regarding any changes or modification in design, drawing; specification, 

alteration & addition etc.                                       
g) Loss sustained due to :

1) Acts of enemies including agitation by Public and Riot.
2) Transportation and Procurement difficulties.
3) Natural Calamities.
4) Any other circumstances beyond human control.

All rejected materials will have to removed from the site by the  contractor, after their rejection, 
within seven days from the date of written order of E.E, failing which the E.E will get these removed
in whatsoever manner he thinks fit and will recover the cost involved for such removal from th

 seven days time. 
If the actual lead of materials like stone metal, stone chips, boulder, bricks, sand , moorum etc., is 

be less than the lead provided in the BOQ, then its payment will be made proportionately 
on reduced rate. (Reduction in rate will be made in the ratio of approved rate and rate provided in 
the BOQ remaining the same). 
It will be essential to do all items of road works (Original work) in sequence in a scientific manner. It 
should not be organized in a haphazard way such as collection of materials in some Kilometer, box
cutting in other Kilometers, consolidation work in patches etc. Work shall be execu
manner which leads to progress of all items of work simultaneously Kilometer
always from one end to the other, so that the complete road is available for use in one stretch from 

es the right of omitting or suspending the construction or changing site etc., 
if considered necessary at any stage. 
The work incidental to items included in the BOQ shall not be paid extra and the tendered rates are 
deemed to include these:- 

Site clearance such as clearing of shrubs, bush, wood-undergrowth & small
12" in girth measured at 3' above the ground.(ii) Setting out works, profile, lay

cavation of foundation trenches (iv) Excavation for insertion of planking and 
) stop in sides of deep excavation & their removal after measurement.(vi) Bailing 

out rain water/and or surface water in case the excavated foundation trenches were filled up by 
ire period of construction.(vii) Removing slips or fells in excavation, (viii) Making 

vats, platform, channel etc. 
use his own machinery for completion of the work within the time stipulated in 

the contract, the carriage of machinery to different sites under this contract from one place to 
another for this work will be the responsibility of the contractor and all expenses in this regard will 

CLAIM SHALL NOT BE ADMISSIBLE under following circumstances:- 
ra items of work done without   written order of competent departmental officer.

In case of sudden fluctuation and / or increase in rates of labour, materials, royalty, various 
taxes, railway freight, fuel, lubricants, carriage cost etc. at any stage of the work
Short supply and / or non-supply and / or delay in supply of departmental materials and / or 

availability of labour of any category required for the work. 
Labour sitting idle due to any reason / cases. 

communication regarding any changes or modification in design, drawing; specification, 
alteration & addition etc.                                        

to :- 
1) Acts of enemies including agitation by Public and Riot. 

Transportation and Procurement difficulties. 
3) Natural Calamities. 
4) Any other circumstances beyond human control. 

All rejected materials will have to removed from the site by the  contractor, after their rejection, 
within seven days from the date of written order of E.E, failing which the E.E will get these removed 
in whatsoever manner he thinks fit and will recover the cost involved for such removal from the 

If the actual lead of materials like stone metal, stone chips, boulder, bricks, sand , moorum etc., is 
be less than the lead provided in the BOQ, then its payment will be made proportionately 

on reduced rate. (Reduction in rate will be made in the ratio of approved rate and rate provided in 

tems of road works (Original work) in sequence in a scientific manner. It 
should not be organized in a haphazard way such as collection of materials in some Kilometer, box- 

Work shall be executed in a such a 
manner which leads to progress of all items of work simultaneously Kilometer-wise, quantity- wise 
always from one end to the other, so that the complete road is available for use in one stretch from 

es the right of omitting or suspending the construction or changing site etc., 

The work incidental to items included in the BOQ shall not be paid extra and the tendered rates are 

undergrowth & small trees not exceeding 
12" in girth measured at 3' above the ground.(ii) Setting out works, profile, lay-out etc. (iii) Benching 

insertion of planking and shuttering.-(v) 
) stop in sides of deep excavation & their removal after measurement.(vi) Bailing 

out rain water/and or surface water in case the excavated foundation trenches were filled up by 
ire period of construction.(vii) Removing slips or fells in excavation, (viii) Making 

use his own machinery for completion of the work within the time stipulated in 
nery to different sites under this contract from one place to 

another for this work will be the responsibility of the contractor and all expenses in this regard will 

ra items of work done without   written order of competent departmental officer. 
In case of sudden fluctuation and / or increase in rates of labour, materials, royalty, various 

of the work 
supply and / or delay in supply of departmental materials and / or 

communication regarding any changes or modification in design, drawing; specification, 



 

 

3.17 Extension of time, if justified, may he 
periods of time, for different
Otherwise penalty for non
for poor progress at different
granting such extension of time has the full liberty to weigh & examine the circumstances which
to  such requirement for 
which shall be treated as final and shall 

3.18 The contractor shall, if required by the E/l arrange to test materials at Site or get
recognised departmental testing laboratories at his own cost in
sufficiency as per specifications laid down.
specified by the E/l. 

3.19 The tenderer will have to enclose an affidavit as per format annexed for
Plant, Paver finisher and other equipm
owned, on hire or otherwise, as may be

3.20 The successful tenderer shall be bound to adhere to and follow rigidly the labour laws in vague or 
 which may come into force even after execution of the contract agreement with regard to payment 
 to workmen of their wages, compensation for incurring injuries or meeting death while engaged in 
 actual work and registration with the appropriate labour authoritie
 failure on the part of the successful tendered to fulfill these statutory requirement will empower 
 the engineer-in charge to rescind the agreement and make good form the bills and other dues of 
 the tendered. The amount payable by him to the workmen on the government short of recondition 
 of agreement the Engineer
 against the tendered. 
3.21 The responsibility for the safety and specification 
 above shall be responsibility.
3.22 All Building materials and hardware collected at the site for the construction shall
 it may be possible and convenient for instruction by the
 all time. 
3.23 The rates entered into contractor agreement shall be final and conclusive nothing
 them shall be payable either on account of price hike, increase in
 freights and fare etc. 
3.24 During the execution of the work the contractor shall be bound to furnish a monthly
 of work according to which he will work after obtaining approval of
 representatives. 
3.25 The work shall be deemed to
 certificate to this effect from the engineer
3.26 The site for construction shall have to be properly cleaned to at least 5 feet
 roots of trees and plants sh
 rammed. The trees which come under the
 at least 5 feet beyond the construction site after obtaining and stacked at least 5feet
 construction site, after obtaining permission in writing from Engineer
 construction the site shall have to be nearly dressed and
 removed from the premises For these
3.27 The contractor shall engage technical staff for execution of the work as the work
 approved by the Engineer
3.28 The decision of the Engineer
 be final conclusive upon the contractor

Extension of time, if justified, may he granted by the different competent officers
periods of time, for different types and values of works as per rules / circulars / guidelin

or non-fulfilment of the contract may be imposed, after giving due consideration 
for poor progress at different stages of works without valid and satisfactory reasons. 

extension of time has the full liberty to weigh & examine the circumstances which
to  such requirement for fulfilment of contract, and use his own discretion for
which shall be treated as final and shall be binding and conclusive on the contractor.
The contractor shall, if required by the E/l arrange to test materials at Site or get
recognised departmental testing laboratories at his own cost in order to prove their soundness and 

iency as per specifications laid down. The number of tests required for different items will be 

The tenderer will have to enclose an affidavit as per format annexed for
Plant, Paver finisher and other equipments shown as credential, not specifically required to be 
owned, on hire or otherwise, as may be necessary for completion of this specific work.
The successful tenderer shall be bound to adhere to and follow rigidly the labour laws in vague or 

may come into force even after execution of the contract agreement with regard to payment 
to workmen of their wages, compensation for incurring injuries or meeting death while engaged in 

work and registration with the appropriate labour authorities and sales tax department, 
failure on the part of the successful tendered to fulfill these statutory requirement will empower 

in charge to rescind the agreement and make good form the bills and other dues of 
amount payable by him to the workmen on the government short of recondition 

of agreement the Engineer-in charge may enforce other penal action/legal action also on this scope 

The responsibility for the safety and specification of the temporary works mentioned in Para
above shall be responsibility. 
All Building materials and hardware collected at the site for the construction shall
it may be possible and convenient for instruction by the Engineer-in-charge or his representative at 

The rates entered into contractor agreement shall be final and conclusive nothing
payable either on account of price hike, increase in taxation rates and increase in 

During the execution of the work the contractor shall be bound to furnish a monthly
of work according to which he will work after obtaining approval of Engineer in charge or his 

The work shall be deemed to have been completed only after the contractor has
certificate to this effect from the engineer-in charge. 
The site for construction shall have to be properly cleaned to at least 5 feet
roots of trees and plants shall have to be taken out completely and holes filled up with earth and 
rammed. The trees which come under the building site, shall be up rooted completely and stacked 

the construction site after obtaining and stacked at least 5feet
construction site, after obtaining permission in writing from Engineer-in charge
construction the site shall have to be nearly dressed and leveled and all surplus materials shall be 
removed from the premises For these works no extra payments shall be made to the contractor.
The contractor shall engage technical staff for execution of the work as the work
approved by the Engineer-in-charge. 
The decision of the Engineer-in-charge in respect of the quality of materials and
be final conclusive upon the contractor. 

by the different competent officers for different 
circulars / guidelines in force. 

may be imposed, after giving due consideration 
stages of works without valid and satisfactory reasons. The Officer 

extension of time has the full liberty to weigh & examine the circumstances which led 
of contract, and use his own discretion for passing final orders, 

contractor. 
The contractor shall, if required by the E/l arrange to test materials at Site or get them tested in 

order to prove their soundness and 
The number of tests required for different items will be 

The tenderer will have to enclose an affidavit as per format annexed for arranging the Hot Mix 
credential, not specifically required to be 

ompletion of this specific work. 
The successful tenderer shall be bound to adhere to and follow rigidly the labour laws in vague or 

may come into force even after execution of the contract agreement with regard to payment 
to workmen of their wages, compensation for incurring injuries or meeting death while engaged in 

s and sales tax department, 
failure on the part of the successful tendered to fulfill these statutory requirement will empower 

in charge to rescind the agreement and make good form the bills and other dues of 
amount payable by him to the workmen on the government short of recondition 

in charge may enforce other penal action/legal action also on this scope 

mentioned in Para- 3.20 

All Building materials and hardware collected at the site for the construction shall be so stored that 
charge or his representative at 

The rates entered into contractor agreement shall be final and conclusive nothing extra beyond 
taxation rates and increase in 

During the execution of the work the contractor shall be bound to furnish a monthly programmed 
Engineer in charge or his 

have been completed only after the contractor has obtained a 

The site for construction shall have to be properly cleaned to at least 5 feet all round the site, all 
and holes filled up with earth and 

building site, shall be up rooted completely and stacked 
the construction site after obtaining and stacked at least 5feet beyond the 

in charge after completion of 
leveled and all surplus materials shall be 

works no extra payments shall be made to the contractor. 
The contractor shall engage technical staff for execution of the work as the work as required and 

he quality of materials and workmanship shall 



 

 

3.29 The contractor shall be free to use his own truck registered in his own name or in
 of his partner for the transportation of materials otherwise he
 purpose. 
3.30 The tender being an item rate, the Engineer
 contractor to work for quantities same or less than these stipulated in
 contractor shall be bound to execute such order.
3.31 Any tax payable under local rules and acts shall be borne by the contractor
3.32 The employer reserves right to split up the works amongst more than the
 claim will be entertained.
3.33 Safety precaution as lay down in the safely codes shall be taken by the
 of the work. 
3.34 Any work, which does not confirm to the 
 doing by the contractor at his own cost.
3.35 The tenders before offering for the work are expected to inspect the site of work
 themselves with the situation obtaining therewith regard to the
 claim on account of lead of 
 item is for complete job. 
3.36 The materials and workmanship should confirm strictly and rigidity to the B.I.S
 Specification as mentioned in tender document.
3.37 The articles of building hardwares e.g. brick khoa, surkhi lime stone ballast fine
 aggregate, timbers, hinges, bolts handles, screws glass steel
 miscellaneous items shall be of best 
 Engineer-in charge gave 
 boot be opened to challenge or question by the contractor.
3.38 The contractor shall be bound to make arrangement for first 
 and make arrangement at his own cost for medical treatment of
 site in course of execution of work.
3.39 The quoted rate shall be inclusive of sales tax under the Bihar Finance Act, 
 together with all Jharkhand Taxes, including Labour Tax.
3.40 The contractor will make his own arrangement for watch and ward and may loss of
 materials/or other materials will be to the account of the contractor.
3.41 All materials to be supplied by the tendered for use in work should be got
 the Engineer-in-charge that it is proper tousle in the work.
 removal at his own cost from 
 they like and also recover
3.42 All works should be got approved and passed by the Engineer
 filled up covered and finished as the case may be.
3.43 The agreement will be drawn in standard form F
 Jharkhand. The N.I.T and the special condition will form
 2 may be inspected in the office of
3.44 Tenderer(s) may not 
 unsatisfactory and in on record.
3.45 (i) In case of the rate of tender is accepted above the B.O.Q. rate by the

enhanced % of rate shall not be applicable over the cost
(ii) In case of rate quoted by the Agency is less than the B.O.Q. rate then the
applicable on the cost of bitumen also.

3.46 Defeats liability period will be 3 years
 
 
 
 

The contractor shall be free to use his own truck registered in his own name or in
of his partner for the transportation of materials otherwise he will have to use public carrier for the 

The tender being an item rate, the Engineer-in-charge shall be empowered to call
contractor to work for quantities same or less than these stipulated in the tender document and the 

or shall be bound to execute such order. 
Any tax payable under local rules and acts shall be borne by the contractor entirely on his own cost.
The employer reserves right to split up the works amongst more than the 

ill be entertained. 
Safety precaution as lay down in the safely codes shall be taken by the contractor during execution 

Any work, which does not confirm to the PWD specification standard, shall be
tractor at his own cost. 

The tenders before offering for the work are expected to inspect the site of work
themselves with the situation obtaining therewith regard to the liability of Labour and materials no 
claim on account of lead of varies items of building material will be admissible as the rate for each 

 
The materials and workmanship should confirm strictly and rigidity to the B.I.S
Specification as mentioned in tender document. 
The articles of building hardwares e.g. brick khoa, surkhi lime stone ballast fine
aggregate, timbers, hinges, bolts handles, screws glass steel windows and doors and other 

llaneous items shall be of best quality available at the time and shall be used only after the 
 approved them In this behalf the decision of the Engineer

opened to challenge or question by the contractor. 
The contractor shall be bound to make arrangement for first aid for the workmen at
and make arrangement at his own cost for medical treatment of workmen injured seriously at the 
site in course of execution of work. 
The quoted rate shall be inclusive of sales tax under the Bihar Finance Act, 
together with all Jharkhand Taxes, including Labour Tax. 
The contractor will make his own arrangement for watch and ward and may loss of
materials/or other materials will be to the account of the contractor. 

erials to be supplied by the tendered for use in work should be got
charge that it is proper tousle in the work. All rejected materials will have to 

removal at his own cost from the site after rejection otherwise department may dispose them as 
they like and also recover the cost of removal from the site. 
All works should be got approved and passed by the Engineer-in-charge in 
filled up covered and finished as the case may be. 
The agreement will be drawn in standard form F-2 contractor agreement of the
Jharkhand. The N.I.T and the special condition will form part of the agreement. The standard form F
2 may be inspected in the office of the Executive Engineer, Ranchi Municipal Corporation, Ranchi

 be entertain whose performance of works
unsatisfactory and in on record. 
(i) In case of the rate of tender is accepted above the B.O.Q. rate by the competent authority, the 

nhanced % of rate shall not be applicable over the cost of bitumen. 
(ii) In case of rate quoted by the Agency is less than the B.O.Q. rate then the
applicable on the cost of bitumen also. 
Defeats liability period will be 3 years from the date of completion of work. 

The contractor shall be free to use his own truck registered in his own name or in the name of any 
have to use public carrier for the 

charge shall be empowered to call upon the 
the tender document and the 

entirely on his own cost. 
 tenderers for which no 

contractor during execution 

specification standard, shall be Dismantled for re-

The tenders before offering for the work are expected to inspect the site of work and acquaint 
liability of Labour and materials no 

building material will be admissible as the rate for each 

The materials and workmanship should confirm strictly and rigidity to the B.I.S specification/PWD 

The articles of building hardwares e.g. brick khoa, surkhi lime stone ballast fine and coursed 
windows and doors and other 

nd shall be used only after the 
behalf the decision of the Engineer-in-charge shall 

aid for the workmen at the site of work 
workmen injured seriously at the 

The quoted rate shall be inclusive of sales tax under the Bihar Finance Act, 1984 on works contract 

The contractor will make his own arrangement for watch and ward and may loss of Govt. 

erials to be supplied by the tendered for use in work should be got approved in writing by 
All rejected materials will have to be 

department may dispose them as 

 writing before they are 

2 contractor agreement of the P.W.D Govt of 
part of the agreement. The standard form F-

chi Municipal Corporation, Ranchi. 
entertain whose performance of works have been found 

competent authority, the 

(ii) In case of rate quoted by the Agency is less than the B.O.Q. rate then the less% of rate shall be 

 



 

 

 

3.47 As per bid condition of concerned agency should purchase bitumen VG
oil corporation ltd (IOCL), Hindustan Petroleum Corporation ltd (HPCL) or Bharat Pe
Corporation ltd (BPCL) at 
Quantity of bitumen purchased for each work 
agency. Verified copy of document/receipt sh
Engineer.  Before payment of every running bill it 
quantity of bitumen consumed during work. 

The condition 
     

 

 
 
 
 
 
 
 

 

 

 

 

 

  

concerned agency should purchase bitumen VG-30 Grade either
oil corporation ltd (IOCL), Hindustan Petroleum Corporation ltd (HPCL) or Bharat Pe
Corporation ltd (BPCL) at his own cost and  have to submit corresponding quality control certificate. 

purchased for each work should be verified online or offline from concerned 
erified copy of document/receipt should be presented by contractor 

payment of every running bill it will be responsibility of assistant engineer to verify 
consumed during work.  

The condition of notice inviting bid will have to be followed strictly.

 Sd/- 
 Executive engineer
 Ranchi Municipal Corporation,
 Ranchi.

 

30 Grade either from Indian 
oil corporation ltd (IOCL), Hindustan Petroleum Corporation ltd (HPCL) or Bharat Petroleum 

his own cost and  have to submit corresponding quality control certificate. 
online or offline from concerned 

e presented by contractor through Assistant 
responsibility of assistant engineer to verify 

trictly. 

engineer 
Ranchi Municipal Corporation, 

  



 

 

1.      I,   ................................................................the   undersigned,   swear that  after
of award of work, I will arrange the requisite tools and machinery  other than those specifically 
required to be owned by purchase, lease or hire and submit the proof thereof, at the time of 
execution of the Agreement.

2.          I,................................................................the  undersigned  swear that,  I will
engineer with at least 3 year's experience or a diploma holder engineer with at least 5 year's 
experience for the above work.

3.      I,  ................................................................
equipped site laboratory for the aforesaid work with a trained laboratory technician.

4.     I,............................................................
cancel the award and also forfeit the
the Para 1, 2 & 3 as mentioned above is not fulfilled.

 

 

  

   

AFFIDAVIT 

................................................................the   undersigned,   swear that  after
award of work, I will arrange the requisite tools and machinery  other than those specifically 

required to be owned by purchase, lease or hire and submit the proof thereof, at the time of 
the Agreement. 

......................................the  undersigned  swear that,  I will 
engineer with at least 3 year's experience or a diploma holder engineer with at least 5 year's 
experience for the above work. 

............................................. the undersigned  swear that,  I will
equipped site laboratory for the aforesaid work with a trained laboratory technician.

,................................................................ do authorise the Executive Engineer, 
cancel the award and also forfeit the-security money already deposited with 
the Para 1, 2 & 3 as mentioned above is not fulfilled. 

     _________________________________

(Signed by an authorized officer of the Firm)

     _____________________________

            _______________________

       _____________________

 

ANNEXURE-II 

................................................................the   undersigned,   swear that  after receiving the letter 
award of work, I will arrange the requisite tools and machinery  other than those specifically 

required to be owned by purchase, lease or hire and submit the proof thereof, at the time of 

 employ a degree holder 
engineer with at least 3 year's experience or a diploma holder engineer with at least 5 year's 

the undersigned  swear that,  I will establish a fully 
equipped site laboratory for the aforesaid work with a trained laboratory technician. 

Executive Engineer, RMC, Ranchi  to 
deposited with the department in case 

_________________________________ 

(Signed by an authorized officer of the Firm) 

_____________________________ 

Title of officer 

_______________________ 

Name of Firm 

_____________________ 

DATE 

  



 

 

INSTRUCTIONS TO BIDDERS

Detailed instructions & documents to be furnished for online bidding
1. Guidelines for online submission of bids can be downloaded from the website 

http://iharkhandtenders.gov.in
2. Interested     bidders     can     download     the     bid     from     the     website; 

http://iharkhandtenders.gov.in
3. Bidders in order to participate in the bidding process have to get 'Digital Signature   Certificate   (DSC)', 

as   per   Information   Technology Act
required for digitally signing the bid. Bidders can get the 
from any approved vendors (C
procure new Digital Certificate.

4. Bidders have to submit their bids
signature will not be accepted. No proposal will be accepted in physical form.

5. Bids will be opened online as per time schedule mentioned in the NIT.
6. Bidders should be ready with

in the tender document. Before submission of online bids, bidders
all necessary documents have been

7. Uploaded documents of the
agreement. The successful bidder has to provide the originals to the concerned authority.

8. The department will not be responsible for any delay in online submission due to any reaso
ever. No claim shall be entertained on account of disruption of Internet services being used by 
bidder. Bidders are advised to upload their bids well in advance to avoid last minute technical snags.  

9.    All required information for bid mu
10.  Other details can be seen in the bidding documents.
B.    Details of documents to be furnished for online bidding
1.  Scanned copies of the following 

http://jharkhandtenders.gov.in
I. Cost of BOQ paid online

                 II. Earnest Money D
                III. Letter of Registration
                IV.        UCAN Registration

  V. PAN Card 
 VI. GST Registration 
VII. Updated Character Certificate

              VIII.        Financial Turnover of previous three Financial Years.
  value of work in any one year 
 IX. Bid Capacity not less than value of works.
Assessed Available Bid capacity =
Where 
  A =  Maximum value 

  years (updated to
  completed as we

INSTRUCTIONS TO BIDDERS 

(FOR F2 CONTRACT) 
 

& documents to be furnished for online bidding 
Guidelines for online submission of bids can be downloaded from the website 

ov.in      
Interested     bidders     can     download     the     bid     from     the     website; 

iharkhandtenders.gov.in 
Bidders in order to participate in the bidding process have to get 'Digital Signature   Certificate   (DSC)', 
as   per   Information   Technology Act-2000   to participate in online bidding. This certificate will be 

g the bid. Bidders can get the above mentioned digital signature certificate
from any approved vendors (CCA).  Bidders, who already possess valid Digital 
procure new Digital Certificate. 
Bidders have to submit their bids online in electronic format with digital Signature. Bids without digital 
signature will not be accepted. No proposal will be accepted in physical form. 
Bids will be opened online as per time schedule mentioned in the NIT. 
Bidders should be ready with the scanned copies of cost of documents & EMD (Online copy) 
in the tender document. Before submission of online bids, bidders must ensure that scanned 
all necessary documents have been attached with bid. 
Uploaded documents of the successful bidder will be verified with the original before signing the 
agreement. The successful bidder has to provide the originals to the concerned authority.
The department will not be responsible for any delay in online submission due to any reaso

No claim shall be entertained on account of disruption of Internet services being used by 
to upload their bids well in advance to avoid last minute technical snags.  

information for bid must be filled and submitted online. 
Other details can be seen in the bidding documents. 

furnished for online bidding 
following documents to be up-loaded in .pdf format on the website 

http://jharkhandtenders.gov.in 
Cost of BOQ paid online towards Tender fee. 

Deposit paid online. 
Letter of Registration in Urban development department, Govt. of Jharkhand
UCAN Registration 

 Certificate 
Updated Character Certificate 
Financial Turnover of previous three Financial Years. Turnover not less than 1.5 times of 
value of work in any one year during last three years. 
Bid Capacity not less than value of works. 

= (A*N*2-B) 

 of civil engineering works executed in any one ye
o the price level of the year indicated in Appendix) 

ell as works in progress. 

 

Guidelines for online submission of bids can be downloaded from the website 

Interested     bidders     can     download     the     bid     from     the     website; 

Bidders in order to participate in the bidding process have to get 'Digital Signature   Certificate   (DSC)', 
2000   to participate in online bidding. This certificate will be 

above mentioned digital signature certificate 
already possess valid Digital Certificates, need not 

online in electronic format with digital Signature. Bids without digital 

(Online copy) as specified 
sure that scanned copies of 

successful bidder will be verified with the original before signing the 
agreement. The successful bidder has to provide the originals to the concerned authority. 
The department will not be responsible for any delay in online submission due to any reason what so 

No claim shall be entertained on account of disruption of Internet services being used by the 
to upload their bids well in advance to avoid last minute technical snags.   

format on the website 

, Govt. of Jharkhand. 

Turnover not less than 1.5 times of  

ear during the last thee 
 taking into account the 



 

 

 N =  Number of years 
 B = Value (updated t

  commitments and
  completion of the wo

 

Note: The statements showing 
stipulate period of completion re
engineer in charge, not below the
 

 X.  Income Tax Return for the last three years.
 XI.  Work executed and participated in any work 

                as in Annexure-IV with work c
XII. Work Programme details  
XIII.        Tools & Plants  
XIV.       Updated GST Clearance Certificate.
XV.       Labour License. 
XVI.        A statement mentioning name of tendering firm/tenderer, official address, postal address,    
              status of firm (whether Public Limited Company or Single Proprietary or registered
              Partnership or Joint concern or Proprietary concern), name of 
              manager/ Proprietor/
XVII.   A statement mentioning name and value of work done in the last 

government department, semi government 
 (Similar Nature of work) 

 

2. Scanned Copies of the Certificates showing details of machineries 
uploaded after converting the same to .pdf format.

3. Affidavit stating bidder's agreement with the general
conditions of contract must be submitted with bid
conditions will not be eligible to participate in the tender.

4.          Affidavit regarding arranging other required equipment and personnel, laboratory etc. in the format 
appended with the bid document should be submitted in the pdf format.

5.         Duly filled in & digitally signed BOQ. 
6. Uploaded documents of successful bidder will be verified with the original before signing the 

agreement. The successful bidder has to provide the originals to the concerned authority on receipt 
of such letter, which will be sen

7.  Each uploading shall be digitally signed by the bidders.
8. Corrigendum/Addendum/Corrections 

http://jharkhandtenders.gov.in.
 
 
 
 
 

 prescribed for completion of the works for which bi
to the price level of the year indicated in Appendix

nd on-going works to be completed during the next 
he works for which bids are invited) 

 the value of existing commitments and on-going
remaining for each of the works listed should be 

he rank of an Executive Engineer or equivalent. 

Return for the last three years. 
Work executed and participated in any work department of Jharkhand during 

IV with work completion certificate issued by concerned E/I.
Work Programme details   

GST Clearance Certificate. 

.        A statement mentioning name of tendering firm/tenderer, official address, postal address,    
of firm (whether Public Limited Company or Single Proprietary or registered

Partnership or Joint concern or Proprietary concern), name of    
Proprietor/ authorized agent. 

statement mentioning name and value of work done in the last three
government department, semi government organization or local body. The single work 
(Similar Nature of work) value not less than 50% of the Tender value.

Scanned Copies of the Certificates showing details of machineries ownership/lease/hire 
ploaded after converting the same to .pdf format. 

Affidavit stating bidder's agreement with the general rules, conditions of contract, 
conditions of contract must be submitted with bid in pdf format. The bidder who

be eligible to participate in the tender. 
Affidavit regarding arranging other required equipment and personnel, laboratory etc. in the format 
appended with the bid document should be submitted in the pdf format. 

& digitally signed BOQ.  
Uploaded documents of successful bidder will be verified with the original before signing the 
agreement. The successful bidder has to provide the originals to the concerned authority on receipt 
of such letter, which will be sent though registered post or delivered by hand.
Each uploading shall be digitally signed by the bidders. 
Corrigendum/Addendum/Corrections if any, will be published only in the website 
http://jharkhandtenders.gov.in.  

 Sd/- 
 Executive engineer
 RMC, RANCHI

 

ids are invited. 
x) of existing  
 years (period of  

g works as well as the 
be countersigned by the 

department of Jharkhand during last 3 years 
concerned E/I. 

.        A statement mentioning name of tendering firm/tenderer, official address, postal address,     
of firm (whether Public Limited Company or Single Proprietary or registered     

three years for a  
organization or local body. The single work 

value not less than 50% of the Tender value. 

ownership/lease/hire should be 

rules, conditions of contract, special 
in pdf format. The bidder who disagrees on the 

Affidavit regarding arranging other required equipment and personnel, laboratory etc. in the format 

Uploaded documents of successful bidder will be verified with the original before signing the 
agreement. The successful bidder has to provide the originals to the concerned authority on receipt 

t though registered post or delivered by hand. 

if any, will be published only in the website 

engineer 
RANCHI 

  



 

 

 

foÙkh; o"kZ 2021&22 ls 2023&2024

 laosnd dk uke %& 

 fuca/ku la[;k@Js.kh@frfFk %& 

 foÙkh; o"kZ 2021&22 ls 2023&2024

Ø0 foHkkx dk uke 

1   

2   

3   

4   

xr rhu o"kksZ esa lacaf/kr Js.kh@,d Js.kh uhps ds lQyrkiwoZd fd, x, dk;ksZ dk O;ksjk

    

Ø0 
foÙkh; 
o"kZ 

bl fuca/ku ls 
lacaf/kr foHkkx] 

vUrxZr 
fdu&fdu 

foHkkxksa esa dk;Z 
vkoafVr gq, 

vkoafVr dk;Z dk uke                 
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2023&2024 esa ;kstuk@xSj ;kstuk en ls Lohdr̀ dk;Z ;kstukvksa ds fufonk fuLrkj ls lacaf/kr çi=A 

fuca/ku la[;k@Js.kh@frfFk %&  

2021&22 ls 2023&2024 esa dk;ksZ dk uke ftlesa fufonk Mkyh x;h

dk;ksZ dk uke 

xr rhu o"kksZ esa lacaf/kr Js.kh@,d Js.kh uhps ds lQyrkiwoZd fd, x, dk;ksZ dk O;ksjk
 

    

vkoafVr dk;Z dk uke                 

 
 

,djkjukek 
dh jkf'k 

,djkjukek 
la[;k ,oa 
fnukad  

,djkjukek 
ds vuqlkj 

dk;Z 
lekfIr dh 

frfFk 

dk;Z 
iw.kZ 
djkus 
dh 
frfFk 

Js.kh 
iw.kZ fd, x, 
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 Sd/- 
 Executive engineer
 RMC, RANCHI

Annexure-IV  
@xSj ;kstuk en ls Lohdr̀ dk;Z ;kstukvksa ds fufonk fuLrkj ls lacaf/kr çi=A  

dk uke ftlesa fufonk Mkyh x;h gks ;k izxfr ij gksA 

çkDdfyr jkf’k vfHk;qfDr 

  

  

  

  

xr rhu o"kksZ esa lacaf/kr Js.kh@,d Js.kh uhps ds lQyrkiwoZd fd, x, dk;ksZ dk O;ksjk 

   fuocaf/kr 
Js.kh@,d 
Js.kh uhps esa 
iw.kZ fd, x, 
dk;ksZ dh 
la[;k 

dk;kZns'k 
iath dh 

vfHkçekf.kr 
çfr layXu 
gk¡@ugha 

vfHk;qfDr 

9 10 11 

     

     

     
     

     

     

     

     

     

laosnd dk uke rFkk irk 

engineer,  
, RANCHI 
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