Setu Nigam — T -3

Bidding Document
For

U.P.State Bridge Corporation ltd.

LIBEROASSURANCE

ISO 9001:2015

For

Supply of Aggregate

(Approved By Uttar Pradesh Government)

Name of Work:- Construction of 2-lane Bridge at Over Yamuna River Hasanpur
— District Palwal (Haryana) to Malav -District Aligarh (Between

Uttar Pradesh) Marg in District Aligarh in Distt- Aligarh (U.P.)

Estimated Cost - 38.08 Lacs
Earnest Money - 3.81 Lacs

Project Manager
U.P. State Bridge Corporation Itd.
Bridge Construction Unit
Aligarh



Section

Section 1
Section 2
Section 3
Section 4

Section 5

TABLE OF CONTENTS

Bidding Document for Supply of Materials

Description Page

List of Dates, Press Notice, NIT
Conditions of Contract

Special Conditions of Contract
Bill of Quantities

‘A’ Statement having monthly collection of metal



The Project Manager
U.P. State Bridge Corporation Ltd., Aligarh

SECTION I

List of Important Dates of Bids for Supply of Aggregate Under U.P. S.B.C. Ltd.

1. |Name of Work Construction of 2-lane at Over Yamuna River
Hasanpur — District Palwal (Haryana) to Malav -
District Aligarh (Between Uttar Pradesh) Marg in
District Aligarh (U.P.)

2. | Sub Work Supply of Aggregate

3. | Time of Completion 15 feq

4. | Date and reference of notice inviting bid 374 /E-Tender/BCU-ALG/ 26-27 Dt. 15.05.2026

5. | Period of availability of bidding documents on From 16.05.2026 (10.00 AM) to 23.05.2026

website http://etender.up.nic.in (03.00 PM)

6. | Pre-Bid Meeting Date and Time Dt. 21.05.2026 Time 12.00 PM

7. |Deadline for Receiving Bids Dt. 23.05.2026 Time 03.00 PM

8. | Date and Time of opening Technical Bids Dt. 23.05.2026 (05.00 PM)

9. | Date and Time of opening Financial Bids Will be intimated later on.

10 | Place Opening Bids Office of the Project Manager, Sanjay Gandhi
Colony, Near S.R.S Global School, Surendra
Nagar (Near Water Tank), Aligarh

11. | Last Date of Bid Validity 30 days

12. | Office Inviting Bids Office of the Project Manager, Sanjay Gandhi
Colony, Near S.R.S Global School, Surendra
Nagar (Near Water Tank), Aligarh

13. | Estimated Cost Rs. 38.08 lakh

14. | Earnest Money Deposit (EMD) Rs. 3.81 lakh

& s




Section 1

Press Notice

No.:- 374 /E-TENDER/BCU-ALG/2026-27 Dated: 15/05/2026

1. The Project Manager U.P.S.B.C LTD on behalf of Managing Director of UPSBC Ltd invites the percentage rate bids
from the eligible and approved Contractors registered with UPPWD Class A/ UP SBC Ltd Class A in H.Q/Class B/C
in Agra Zone or Class ‘D’ in Aligarh Unit as the case may be. Contractor should be registered as per new policy which
has been circulated vide Head office UPSBC Letter no. 15/GM(Comm.)/E-Tender/2019 Dt. 05/04/2019 & This office
Letter no. 1440/ETender/BCU-ALG/2019-20 Dt. 05/08/2019. Before this old registration are cancelled and will not be

accepted.

2.
- Estimate Bid Cosf of Time Address of | Address of | Address of
SI | Distric . Bid of . .
Name of Work d Cost Security Project General Managing
Ll t (Lacs.) (Lacs) Document | Comp Manager Manager Director
: (Rs) letion g g
1 2 3 4 5 6 7 8 9 10
1 Aligarh | Supply of 38.08 3.81 3000.00 + 15 Bridge U.P.State U.P.State
Aggregate. at 2- (GS.T. Days Copstructiqn Bridge Bridge | Bridge
lane Bridge at 18% Extra) Unit, ASanJay Corp. Itd | Bridge
Over Yamuna _ Gandhi H.N.5, Corp. 1td
River Hasanpur — =Rs. Colony, Near | Vishwakarma 16 M.M.M
District Palwal 3540.00 S.R.S Global | Enclave Ext., Mar
. g
(Haryana) to School, Shastripuram Lucknow
Malav (District Surendra Road,
Aligarh) Marg in Nagar (Near | Sikandra, Agra
District ~ Aligarh Water Tank),
(U.pP) Aligarh
3. Time allowed for completion of each work is as mentioned in column no. 7, including rainy season.

4. The bids shall remain valid for acceptance for a period of 30 (Thirty) days from the last date of online submission of
bids. Bids once submitted cannot be withdrawn.

5. The Bidder shall proceed with payment of the tender fee and bid security amounts through the online payment mechanism
developed by UPSBC as below;

6.

(a) Visit the website https://upsbcl.procure247.com/TenderPay/x-login.

(b) Valid Bidder having class III DSC used for uploading the bid on https://etender.up.nic.in/nicgep/app shall fill
out the registration form and create a valid login ID. Any discrepancy in the difference between the name of
the bidder submitting the bid and that making payments shall be considered non-responsive.

() Log in to the EMD portal and search for the tender the Bidder is interested in submitting.

(d) Navigate to the "Payment Dashboard" in the Action tab of the selected tender.

(e) Choose the appropriate payment option (Online/Challan) and complete the payment process.

® After completing the payment, The Bidder shall download the payment receipt and upload it on the NIC
portal https://etender.up.nic.in/nicgep/app for submitting the bid.

A set of Bidding documents may be downloaded from www.etender.up.nic.in to the respective work, from
16.05.2026 (10:00 AM To 23.05.2026 (03:00 PM) for a non-refundable fee of Rs. 3000.00 + 18% G.S.T. = 3540.00
(Rupees Three Thousand Five Hundred Forty only) for stationary charges and tender cost per set per work as indicated
in column 6.

In case of any discrepancy between the downloaded bid document and that available with the concerned
Project Manager, the bid document available in the office would not be considered authentic.

Bids must be uploaded to online corresponding to the respective work on or before 03:00 pm on 23.05.2026, the bids
will be opened on the same working day, that is, on 23.05.2026 at 05:00 pm and Pre-Bid meeting on 21.05.2026 at
12:00 pm, in the office of the Project Manager mentioned in columns 8 in the presence of the bidders who wish to
attend. If the office happens to be closed on the date of receipt or opening of the bids as specified, the bids will be
received and opened on the next working day, respectively, at the same time and venue, and validity of bid will be
considered from the original date.
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9. Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to be

10.

11.

12.

13.
14.
15.

16.
17.
18.

in any one of the forms as specified in the bidding document and shall be valid for 6 months beyond the validity of the

bid.

A bidder shall not be permitted to bid for works in the unit /zone responsible for award and execution of contracts in
which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as
Divisional Accountant or as an officer in any capacity between the grades of General Manager and Junior Engineer
(both inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives
working in any capacity in the Unit/Zone responsible for award and execution of work.

No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in

an Engineering Department of the State / Central Government is allowed to work as a Contractor for a period of two
years after his retirement from Government service, without Government permission. This contract is liable to be
cancelled if either the Contractor or any of his employees is found any time to be such a person who had not obtained
the permission of the Government as aforesaid before submission of the tender or engagement in the Contractor’s
service.
Bid documents and other details consisting of qualification information and eligibility criterion of bidders,
plans, specifications, drawings, the schedule of quantities of the various classes of work to be done and the set
of terms & conditions of contract to be complied with by the Contractor can be seen on
www.etender.up.nic.in between 16.05.2026 (10:00 AM) and 23.05.2026 (03:00 PM).

Any bidder who is having criminal record is not allowed to participate in the bidding process.

Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process.

Bidder must upload information/document on prescribe Performa of T3, T4, T5, T6 with bid and photo copy of GST
NO, PAN No & labour registration (if applicable).

Department has right to reject any tender without showing any reason.

All rates are inclusive of contractor’s Profit, Royalty, T&P and all taxes etc except GST.

All work execute by the contractor as per rules & regulation of government for Covid-19 time to time.

Project Manager,
U.P.S.B.C LTD
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Office of the Project Manager, UPSBC, BCU, Aligarh

Notice Inviting Tenders

The Project Manager U.P.S.B.C LTD on behalf of Managing Director of UPSBC Ltd invites the percentage rate bids

from the eligible and approved Contractors registered with UPPWD Class A/ UP SBC Ltd Class A in H.Q/Class
B/C in Agra Zone or Class D in Aligarh Unit as the case may be. Contractor should be registered as per new policy
which has been circulated vide Head office UPSBC Letter no. 15/GM(Comm.)/E-Tender/2019 Dt. 05/04/2019 &
This office Letter no. 1440/E-Tender/BCU-ALG/2019-20 Dt. 05/08/2019. Before this old registration are
cancelled and will not be accepted.

2.
s Estimate Bid Cos} of Time Address of | Address of | Address of
S1 | Distric . Bid of . .
Name of Work d Cost Security Project General Managing
No t Document | Compl .
(Lacs.) (Lacs) . Manager Manager Director
(Rs) etion
1 2 3 4 5 6 7 8 9 10
1 Aligarh | Supply of 38.08 3.81 3000.00 + 15 Bridge U.P.State U.P.State
Aggregate at 2- (G.S.T. Days Construction Bridge Bridge
lane Bridge at 18% Extra) Unit, .SanJay Bridge Corp. | Bridge
Over Yamuna B Gandhi Itd H.N.S, Corp. Itd
River Hasanpur — =Rs. Colony, Near | Vishwakarma | 16 M.M.M
District Palwal 3540.00 S.R.S Global | Enclave Ext., Mar
: g
(Haryana) to School, Shastripuram Lucknow
Malav (District Surendra Road,
Aligarh) Marg in Nagar (Near | Sikandra,
District ~ Aligarh Water Tank), | Agra
(U.pP) Aligarh
3. Time allowed for completion of each work is as mentioned in column no. 7, including rainy season.
4. The bids shall remain valid for acceptance for a period of 30 (Thirty) days from the last date of online submission of

bids. Bids once submitted cannot be withdrawn.

5. The Bidder shall proceed with payment of the tender fee and bid security amounts through the online payment mechanism
developed by UPSBC as below;

6.

(a) Visit the website https://upsbcl.procure247.com/TenderPay/x-login.

(b) Valid Bidder having class III DSC used for uploading the bid on https://etender.up.nic.in/nicgep/app shall fill
out the registration form and create a valid login ID. Any discrepancy in the difference between the name of
the bidder submitting the bid and that making payments shall be considered non-responsive.

() Log in to the EMD portal and search for the tender the Bidder is interested in submitting.

(d) Navigate to the "Payment Dashboard" in the Action tab of the selected tender.

(e) Choose the appropriate payment option (Online/Challan) and complete the payment process.

® After completing the payment, The Bidder shall download the payment receipt and upload it on the NIC

portal https://etender.up.nic.in/nicgep/app for submitting the bid.

A set of Bidding documents may be downloaded from www.etender.up.nic.in to the respective work, from
16.05.2026 (10:00 AM To 23.05.2026 (03:00 PM) for a non-refundable fee of Rs. 3000.00 + 18% G.S.T. = 3540.00
(Rupees Three Thousand Five Hundred Forty only) for stationary charges and tender cost per set per work as indicated
in column 6.

In case of any discrepancy between the downloaded bid document and that available with the concerned
Project Manager, the bid document available in the office would not be considered authentic.

Bids must be uploaded to online corresponding to the respective work on or before 03:00 pm on 23.05.2026, the bids
will be opened on the same working day, that is, on 23.05.2026 at 05:00 pm and Pre-Bid meeting on 21.05.2026 at
12:00 pm, in the office of the Project Manager mentioned in columns 8 in the presence of the bidders who wish to
attend. If the office happens to be closed on the date of receipt or opening of the bids as specified, the bids will be
received and opened on the next working day, respectively, at the same time and venue, and validity of bid will be
considered from the original date.
Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to be
in any one of the forms as specified in the bidding document and shall be valid for 6 months beyond the validity of the

bid.
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10. A bidder shall not be permitted to bid for works in the unit /zone responsible for award and execution of contracts in

which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as
Divisional Accountant or as an officer in any capacity between the grades of General Manager and Junior Engineer
(both inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives
working in any capacity in the Unit/Zone responsible for award and execution of work.

11. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in

12.

13.
14.
15.

16.
17.
18.

an Engineering Department of the State / Central Government is allowed to work as a Contractor for a period of two
years after his retirement from Government service, without Government permission. This contract is liable to be
cancelled if either the Contractor or any of his employees is found any time to be such a person who had not obtained
the permission of the Government as aforesaid before submission of the tender or engagement in the Contractor’s
service.

Bid documents and other details consisting of qualification information and eligibility criterion of bidders,
plans, specifications, drawings, the schedule of quantities of the various classes of work to be done and the set
of terms & conditions of contract to be complied with by the Contractor can be seen on
www.etender.up.nic.in between 16.05.2026 (10:00 AM) and 23.05.2026 (03:00 PM).

Any bidder who is having criminal record is not allowed to participate in the bidding process.

Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process.

Bidder must upload information/document on prescribe Performa of T3, T4, T5, T6 with bid and photo copy of GST
NO, PAN No & labour registration (if applicable).

Department has right to reject any tender without showing any reason.

All rates are inclusive of contractor’s Profit, Royalty, T&P and all taxes etc except GST.

All work execute by the contractor as per rules & regulation of government for Covid-19 time to time.

Project Manager,

U.P.S.B.C LTD
s



Section —2
U.B.S.B.C LTD.

Tender for the Supply of Materials Condition of Contract

Earnest money as mentioned in N.L.T. shall have to be uploaded and deposited in the office of
undersigned by the firm on link https://upsbel.procure247.com/TenderPay/x-login along with technical
bid in original.

The Person Whose tender may be accepted shall, before the date fixed for commencing the work, if so
required, sign a bond of which forms are deposited in the Project Manager Office. The earnest
money paid by the Contractor when submitting his tender, will be retained as security for the due
performance of his Contract. All damages payable by the contractor under the terms of his contract,
may be deducted by the Project Manager from this security deposit, or from any other sums due, or
which may become due to him by Government.

The date fixed by the Project Manager for the Commencement and Completion of work, as entered
in the tender, shall be strictly observed by the contractor. To ensure good progress during the
execution of the work the Contractor shall be bound to carry on work in accordance with the
dates and quantities entered in the Progress Statement attached to the tender. This Progress Statement
will be signed by the contractor. In the event of the contractor’s failing to abide by the terms of
Progress Statement he will be liable to a fine of 1% for every day that the work remains in complete.
Provided always that the entire amount of damages to be paid under the provisions of this clause shall
not exceed 10% of the total cost of agreement.

In every case in which the Contractor fails to proceed with work accordance with the terms of
the Progress Statement, mentioned in the above clause the Project Manager shall have power either
to rescind the contract altogether or to have the supply completed without further notice at the
contractor’s risk and expenses as he may deem best suited to the interest of Government, and
the contractor, shall have no claim to compensation for any loss that he may incur in any way.

If the Contractor Shall be hindered in the supply of the material so as to necessitate as extension of the
time allowed in this tender he shall apply in writing to the Project Manager, who shall grant it in
writing if reasonable ground be shown for it, and without such written authority of the Project
Manager, the contractor shall not claim exemption from the fine livable under clause 3.

The contractor shall give notice to the Project Manager or his assistant of his intention of
making delivery of materials and on the materials being approved a receipt shall be granted to
him by the Project Manager or his assistant and no material will be considered as delivered until so
approved.

The delivery will not be considered complete until the contractor shall have removed all
rejected materials and shall have the approved materials stacked or placed in such position as may be
pointed out to him.

The material shall be of the best description and in strict accordance with the specification, and the
contractor shall receive payment for such materials only as are approved and passed by the
Project Manager or his assistant.

In the event of the materials being considered by the Project Manager to be inferior to that described in
the specification the contractor shall on demand in writing forthwith remove the same at his own
charge and cost and in the event of his neglecting to do so with in such period as may named by the
Project Manager. or his assistant, that officer may have such rejected material removed at the
contractor’s risk and expenses incurred being liable to be deducted from any sums due; or which may
become due to the contractor.

s



10.

11.

12.

13.

14.

15.

16.

17.

18.

If the Contractor or his work —people break deface any building, road, fence, enclosure or grass land or

cultivated land he shall make good the same at his own expenses, and in the event of his refusing or
failing to do so the damages shall be repaired at his expenses by the Project Manager who shall
deduct the cost from any sums or which may become due to the contractor.

The Contractor shall supply at his own expenses all tools, plant and implements required for the due
fulfillment of his contract and the material shall remain at his risk till the date for final delivery unless
it shall have been the mean time removed for use by the Project Manager or his assistant.

This contract shall not be sublet without the written permission of the Project Manager. In
the event of the contractor subletting his contract without such permission, he shall be
considered to have there by committed a breach of contract and Project Manager shall forfeit his
security deposit and Contractor shall have no claim to any compensation for any loss that accrue from
the materials he may have collected or engagements entered in to.

The contractor shall not employ any labour under 18 year’s of age and with in the limit of any
cantonment shall not employ any female labour. Should the contractor fail to complete with
this condition the Engineer Incharge may deduct from any sums which may at any time hereafter
become due to the contractor from his security deposit, or from the proceed of sale thereof
such as he considered proper by way of liquidated damages for each infringement of his condition.

The contractor shall in carrying out this contract pay the rate of wages and observe the hours of labour
usual and correct for similar works in the neighborhood of the locality in which the work for carrying
out this contract is to be performed or such rate of wages and hours as are equivalent or approximate
there to.

If the contractor fails to carry our any condition here to agreed upon for which no liquidated damages
are herein before provided he shall be bound to pay such sum not exceeding the amount of his security
by way of liquidated damages to the Government of Uttar Pradesh as the Engineer may asses.

Government shall have the right to accept at reduced rate sub-standard or defective work and to cause
and audit and technical examination of the work and the running and final bills of the
contractors including all supporting voucher , abstract etc, to be made before or after the payment s or
be bill and if as a result of such acceptance of sub standard or defective work on audit an Technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contractor any work claimed to have been by him under the contract but
found not to have been actually executed the contractor shall be liable to refund the amount to the
over payment and it shall be lawful for Govt. to recover the same from his in the manner prescribed in
clause 1 above or in any other manner legally permissible and if it is found that the contractor was paid
less than was due to him under the contract in respect of any work executed by him the amount of such
under payment be duly paid by Govt. the contractor.

Provided the sub-standard or defective work accepted not considered to be seriously defective by the
Engineer Incharge and the rate of work so accepted is suitably reduced by him to compensate the Govt
and such deduction will be binding on the contractor.

Quantity shown in the bill of quantity may vary on either side by 20% which will be completed on the
same rates and conditions.

The decision of the General Manager, UPSBC Ltd (Regarding zone) for any dispute shall be final,
binding and conclusive of all questions relating to the meaning of the specification.
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19.

20

21.

Criminals are prohibited from bidding

a. Any bidders having criminal record is not allowed to participate in the bidding process.
Any person who is having criminal cases against him or involved in the organized crime
or gangster activities or Mafia or Goonda or Anti social activity are strictly prohibited
to participate in the bidding process. If it is established that any bidder has
criminal record, his bid shall be automatically cancelled.

b. The bidder has to produced character certificate, Solvency certificate, self decoration
affidavit (on the prescribed Performa which is attached with the bid document ) etc.,
issued by the competent authority in original with bid document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not
be allowed to participate in the bidding. If it is established that the contractor is registered with
the state bar council, his bid shall be automatically cancelled.

Payment of Contractor/Firm will depends on availability of Fund at concerning bridge site or
revision of Estimate as the case may be.

Signature & Seal of Contractor Project Manager
UPSB(%Z Ltd. BCU, Aligarh



Section — 3

SPECIAL CONDITION FOR THE STONE METAL COLLECTION

The stone shall be hard, clean and fit for road metal in every respect and be obtained from approved
portions of quarries and shall not be inferior to the sample supplied by the contractor and sealed with
the seal of the Department and the contractor and kept in custody of the Engineer in charge.

The metal shall not be thrown down on the traveling surface or parts of the road under any
circumstance but the load shall be stored on the lower berm where stack is to be formed as directed by
the subordinate incharge before stacking, the site shall be previously cleaned and leveled by
the contractor and approved by the subordinate incharge. The collection and stacking of metal shall
always commence at one end of the portion to be renewed in each kilometer and to be continued to the
other end of the portion. The stack shall be regular measurable shape, free from rubbish and dry leaves
etc.

The tendered rate shall include all quarrying charges, royalty paid by the contractor testing screens
tools and plants carriage of the material to the site stacking and the removal charge of any rejected
materials to any site where the rejected materials is to be deposited as ordered by the Engineer
in charge. In proof of royalty, action by taken as per Khanij Department Letter no. 115(1)/86-2020 Dt.
15.01.2020 and Finance Controller, UPPWD, Lucknow letter no. 57 /<RaT /1091 <&l I /TSI
UfdaT / 2003—04 / 18—19 f&AT®H 17.01.2020, as the case may be.

The contractor shall make progress in the collection and stacking of metal in accordance with
statement A attached to the contract bond where in the monthly installment of collection are laid down.
Non of the metal is such installment will be considered as collected unless it has been passed
and accepted as good by the Project Manager or the subordinate deputed by him.

The contractor shall commence and complete his collections in accordance with statement as
mentioned in clause 2 above.

If the contractor collects any metal on the road beyond what is specified in the contract bond to which
this specification is attached without a written permission from the Project Manager or one of his
authorized subordinates such work will be done at the contractor’s risk and he shall not be entitled to
payment for any such work or material and all metal to put on the roadside may be confiscated by the
Project Manager if be think fit.

All metal brought to roadside which is condemned by the Project Manager or his subordinates or
which is not stacked according to the terms to this specification shall be removed by the.Project
Manager or by one of his subordinate to do so if not removed within such time the Project Manager or
the aforesaid subordinate may have it remove to such place as he thinks fit and any loss of metal from
such removal shall be borne by the contractor in addition to all expenses incurred in removing it and if
necessary restacking it and the amount will be deducted from any money that is or may become due to
the contractor.

If the Project Manager or his subordinate, at any stage of the work finds that the contractors
progress on collection is not in accordance with the progress statement a or such slower rate as may
have been allowed to him or considers the quality of metal collected by him unsatisfactory. He shall
give notice in writing to the contractor to make such amendments and with in such time, as he fixes, in
case the contractor has in the opinion of the Project Manager, failed to carryout his direction on in this
behalf, he may either
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10.

11.

12.
13.
14.
15.
16.
17.

18.

a. Rescine the contract and make other arrangement for completing the collection or for removing
any defect there in or for both and in each case he may direct that the contractor shall pay by way
or liquidated and ascertained damages any sum up to the amount of the contractor security deposit
and the contractor shall be bound by such order.

b. Allow the contractor to continue the work at the slower rate of progress in which case the
contractor shall pay by way of liquidated and ascertained damages such as the Project Manager
may asses upto 10% of the tendered cost of quantity of road metal collected short at any stage of
the progress statement but the total sum assessed under this clause shall not exceed the amount of
contractor security deposit for the work.

c. Without avoiding the contract employ and other person or persons to execute the work within the
stipulated time and according to the specification and all expenses and damages thereby incurred
shall be ascertained and certified by the Project Manager and shall be paid by the Contractor to the
Managing Director of UPSBC Ltd and may be deducted from his security deposits or from sum
which are due or may become due to him.

If the contractor fail to attend the measurement of the metal after receiving due notice from
the Project Manager or his subordinate stating the date and time of the intended measurement the work
shall be measured never the less and should it be necessary in consequence of any dispute to
re- measure the work, the expenses incurred in during so shall be charged against the
contractor’s accounts.

During the performance of the work on date to be fixed by the Assistant Engineer payments at the
contract rate will be made to the contractor for work passed by the Project Manager. The security
deposited by the contractor at the time of contract will be refunded to the contractor after the payment
of final bill.

All the material supply will be accepted as per norm [S-383-2016 & 1S-456 and approved quarry by
PWD. Before start of material supply, materials sample must be passed by concerning Assistant
Engineer/ Junior Engineer.

Materials quantity will be measured as per truck measurement at site.

GST will be paid extra as per govt. rules.

Quantity of materials can be increase or decrease by 20% as per requirement of site.

Bulkage @10% shall be deducted in supply of coarse sand.

The firm/Contractor is responsible for royalty and overloading, UPSBC Ltd. is not responsible.

If the contractor cannot supply the material as per norms or as per schedule, the security may be
forfeited.

e & oD 424/a9.57/fR1fR/2021 RA1® 09122021 & HA ¥ sdfre At & AMer A1 A AT AR
UIcd R UERI 8Ff1, S8 A &1 e Ud g A1 geRIRT rgfiidal & faali § dekil @1 SR |

Signature & Seal of Contractor Project Manager
UPSBC Ltd. BCU, Aligarh

% NU;;

I have made detailed survey of concern site & agreed to supply of Aggregate at bridge site on above all

term & condition & I will follow all the instruction given by concern site engineers time to time.

Signature of the contractor



Section-4

Bill of Quantities For Percentage rate bids

Description of item (with Rate exclusive GST % above or
brief specification and . ) below(to
S.No reference to book of Unit | Quantity Fig word be ﬁlleé by
specification) contractor)
Supply of Aggregate at 2-lane
Bridge at Over Yamuna River
Hasanpur — District Palwal
1 (Haryana) to Malav —District-
Aligarh (Between Uttar
Pradesh) Marg in Distt-
Aligarh (U.P.)
Supply of 20mm crushed stone Two Thousand
rit
A | (BerjaHaldwani Quarry) Cum | 600 | 242130 | FourHundred
Twenty one &
Thirty Paise only
Supply of 10mm crushed stone Two Thousand
grit . Four Hundred
B | (Berja/Haldwani Quarry) Cum 340 2421.30 Twenty one &
Thirty Paise only
Supply of Coarse Sand (Washed) Three Thousand
¢ | (Haldwani/Saidpur (Jallon) Cum | 500 | 306340 | Sixty three &

Quarry)

Forty Paise only

% s

Signature of the contractor




Section -5

A' Statement having monthly collection of metal under contract bond no. ..............c..cooeoiinniis

........................ contractor

Name of Item Qty  |Quantity to be| Proportion nof collection to be completed Remark
(Cum) collected By ‘ by | by ‘ by ‘ by
Supply of 20mm crushed
stone grit 600
(Berja/Haldwani Quarry)
Supply of 10mm crushed
stone grit 340
(Berja/Haldwani Quarry)
Supply of Coarse Sand
Washed
EHaldwarzi/Saidpur 500

(Jallon) Quarry)

I certify that | clearly understand the progress that | have to make and do hereby bind myself and

agree to collect monthly installment on the date mentioned above under the penalty specified in
paragraph 7 of the conditions, attached to the bond.

Dated

R

Contractor

Signature Not Verified

Digitally signed by“ HIT XUMAR
Date: 2026.05.15 18:41;




		2026-05-15T18:41:15+0530
	Uttar Pradesh-UP
	MOHIT KUMAR




