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INSTRUCTIONS TO THE TENDERER 
 

Sr. Particulars 
No. 

 
PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS 

while submitting the E-Tender 
 

1. A certificate or Photostat copy of valid ZP Registration Certificate. 
 

2. Photostat of attested copy of Partnership deed and power of attorney, if necessary. 
 

3. Pan Card Copy. 
 

4. Valid Income Tax Clearance Certificate in original Photostat copy. 
 

5. Professional Tax 
 

6. GST Certificate. 
 

7. A list of works tendered for and in hand (Statement No. I) 
 

8. A list of work of similar type and magnitude carried out (Statement No. II) 
 

9. A list of work of plant and machinery immediately available with the Tender for this work 
(Statement No.III) 

 
10. Details of Technical Personnel on the roll of the tender (Statement No. IV). 

 
 

11. Prebid meeting      

 
12. Digitally Signed DTP to be uploaded. 

 
13. Notarized affidavit and consuln. 
 
Important Note : 
Please note that omission to attach any of the above documents is likely to invalidate 
the tender. 



 

DETAILED TENDER NOTICE 
             GRAM PANCHYAT - Ashegaon Pen  

NOTICE INVITING E-TENDER NO. 1/2026-2027 (I call) 

 
Online Tenders (e-tender) in B-1 form for the following work are invited by the 
SARPANCH GRAM PANCHYAT Ashegaon Pen on 
http://mahatender.gov.in.com 

 

Online bids are invited for the following works of item. The details can be viewed and downloaded 
online directly from the government of Maharashtra e-Tendering portal http://mahatender.gov.in. 

 

 
Sr. 
No 

 

Name Of Work 

 
Estimated 

Cost In 
(Rs) 

Time 
Limit For 
Completi

on ( 
Month) 

Tender 
Fee 

 
Earnest 
Money 
Deposit 

 
Class Of 

Registration 

1 2 3 5 6 7 8 

 
 

 1 

Constn Of C C 
Drain And Rapta 
At. Ashegaov Pen 
Ta.Risod DIST. 

WASHIM 

 
 

161165/- 

 
6 

Month 

 
 

150 /- 

 
 

1612/- 

 

          VI And 
Above 

   2 
 

Constn Of C C 
Road At. Ashegaov 

Pen Ta. Risod 
DIST. WASHIM 

 
 

140000/- 

 
6 

Month 

 
 

100 /- 

 
 

1400/- 

 

          VI And 
Above 

3 Paver Block For 
Z.P. School 

Premises At. 
Ashegaov Pen Ta. 

Risod DIST. 
WASHIM 

 
 

110960/- 

 
6 

Month 

 
 

100 /- 

 
 

1110/- 

 

          VI And 
Above 

4 Paver Block For 
Anganwadi 

Premises At. 
Ashegaov Pen Ta. 

Risod DIST. 
WASHIM 

 
 

50000/- 

 
6 

Month 

 
 

50 /- 

 
 

500/- 

 

          VI And 
Above 

 
 
 
 
 
 
 
 
 
 
 



 

For more details on the tender and bidding process you may please visit the above 
mentioned portal. 
Note. 

1. All eligible/interested contractors are mandated to get enrolled on e-Tendering portal (http:// 
on http://mahatender.gov.in.) 

2. To process the tenders online, to encrypt their bid and to sign the bid hashes, bidders 
are required to obtain digital certificate. For details bidders be contact Help Desk. 

3. Contractors can contact Help Desk for any clarification of their doubts regarding the process of 

Electronic Tendering system Help Desk phone No. 0120-4001 002 

 
 

SARPANCH 

GRAM PANCHYAT Ashegaon Pen.(WASHIM) 
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STATEMENT NO. II 
 
 
 

Name of the Tenderer: 

 

Details of works carried out by the Contractor. 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Sr. 
No. 

Name of Work Cost of Work Date of 
starting 

Stipulated date 
of completion 

Actual date of 
completion 

Remarks 

1 2 3 4 5 6 7 
       

 

Signature of the Contractor 
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STATEMENT NO. III 

Details of plant and machinery immediately available with the Tenderer for this work 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Equipment No. of units Kind and 
make 

Capacity Age and 
condition 

Present 
Location 

Remarks. 

1 2 3 4 5 6 7 8 
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STATEMENT NO. IV 
List of the Plant and Machinery Which The Contractor must owon in his name 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 

Name of the Tenderer - 
 

Sr.No. Description Nos No of plant/ Machinery 
in contractors own name 

Whether documents of 
ownership attached ? 

1 2 3   

1 Needle Vibrator 2   

2 Concrere Mixture 1   

4 Tippers 1   

5 Steel Centering 100 sqm   

7 Water Tanker 1   

6 Platevibrator for corner 1   
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STATEMENT NO. V 

Details of technical personnel available with the contractor whenever is applicable 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Person Qualification Whether working 
in field or in office 

Experience of 
execution of 
similar work 

Period for which the 
person is working with 

the tender 

Remarks 

1 2 3 4 5 6 7 
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STATEMENT NO. VI 
 

Site lab 
List of the Instruments available in the site lab which the contractor must owon in his name 

(To be submitted by contractor on contractor’s letter head in pdf format) 
 

Name of the Tenderer - 
 

Sr.No. Description Nos No of plant/ Machinery 
in contractors own name 

Whether documents of 
ownership attached ? 

1 2 3 4 5 
1 Set of I.S. Sieves 2   

2 Concrete cube moulds 15x15x15 cm 15   

3 Sitjar 200ml capacity 2   

4 Slump cones 2   

5 Compression testing machine 1   

6 Oven drier 1   

7 Steel tape 25 m,5m 2   

8 Steel rule 2   

9 Electronics Weighing Balance (50 kg 
capacity) 

   

10 Micrometer Screw Gauge 1   

11 Thermometer 1   

12 Total Sration 1   
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CONDITIONS OF B – 1 CONTRACT 
 

Clause1. The person / persons whose tender may be accepted (hereinafter called the 
contractor, which expression shall unless excluded by or repugnant to the 
context include his heirs, executors, administrators, and assigns) shall (A) within 
10 days (which may be extended by the Superintending Engineer concerned up 
to 15 days if the Superintending Engineer thinks fit to do so) of the receipt by 
him of the notification of the acceptance of his tender deposit with the Executive 
Engineer in cash or Government securities endorsed to the Executive Engineer 
(if deposited for more than 12 months) of sum sufficient which will made up the 
full security, deposit specified in the tender or (B) Permit Government at the 
time of making any payment to him for work done under the contract to deduct 
such as will amount to*2 yers.percent of all moneys so payable such deductions 
to be held by Government by way of security deposit) Provided always that in 
the event of the contractor depositing a lump sum by way of security deposit as 
contemplated at (A) above, then and in such case, if the sum so deposited shall 
not amount to*4 .percent of the total estimated cost of the work, it shall  be 
lawful for Government at the time of making any payment of the contractor for 
work done under the contract to make up the full amount of 4 Percent by 
deducting a sufficient sum from every such payment as last aforesaid until the 
full amount of the security deposit is made up. All compensation or other sums 
of money payable by the contractor to Government under the terms of his 
contract may be deducted from or paid by the sale of sufficient part of his 
security deposit or from the interest arising there from, or from any sums which 
may be due or may become due by Government to the contractor under any 
other contract or transaction of any nature on any account what over and on the 
extent of his security deposit being reduced by reason of any such deduction or 
sale aforesaid the contractor shall, within 10 days there after, make good in cash 
or Government securities endorsed as aforesaid any sum of sums which may 
have been deducted from raised by sale of his security deposit or any part there 
of the security deposit referred to when paid in cash may at the depositor, be 
converted into interest bearing securities 
provided that the depositor has expressly desired this in writing. 

If the amount of the security deposit to be paid in a lump sum within the 
period specified at (A) above is not paid the tender/contractor already accepted 
shall be considered as cancelled and legal steps taken against the contract for 
recovery of the amount, the amount of the security deposit lodged by a 
contractor shall be refunded along with the payment of the final bill, if the dated 
upto which the contractor has agreed to maintain the work in good order is 
over. If such dated is not over only 50% amount of security deposit shall be  
refunded after 3 month final bill. The amount of security deposit retained by the 
government shall be released after expiry of period up to which the contractor 
has agreed to maintain the work in good order is over. In the event of the 
contractor has agreed to maintain the work in good order then subject to 
provision of clauses 17 and 20 here of the amount of security deposit retained by 
the government shall be adjusted towards the excess cost incurred by the 
department on rectification work. 

 
Clause 2. The time allowed for carrying out the work as entered in the tender shall be 

strictly observed the contractor and shall reckoned from the date on which the 

 
Security deposit 
P.W.D. 
resolution No. 
CAT /1087/CR- 
94 Building-2 
dt. 14-06-89 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Compensation 
for delay. 
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order to commence work in given to the contractor. The work shall thorough 
the stipulated period of the contract be proceed with all due diligence 
(time being deemed to be the séance of the contract on the part of the contractor) 
and the contractor shall pay as compensation an amount equal to one percent or 
such smaller amount as the Superintending Engineer (whose decision in writing 
shall be final) may decide of the amount of the estimated cost of the whole as shown 
by the tenderer for every day that the work remains uncommented or unfinished 
after the proper dates and further to ensure good progress during execution of the 
work. The contractor shall be bound in all cases in which the time allowed for any 
work exceeds one month to complete. 

Of the work in of the time 
25% 25 days 
50% 50 days 
75% 75 days 
100% 90 days 

Note:- The quantity of the work to be done within a particular time to be specified 
above shall be fixed and inserted in the blank space kept for the purpose by the 
officer competent to accept the contracts after taking into consideration the 
circumstance of each case and abide by the programme of detailed laid down by 
the Executive Engineer. 

The following proportion will usually be found suitable in 1/1, 1/2, 3/4 of 
the time. 

 
Reasonable progress of earth work, 1/6, 1/2, 3/4 of the total value of 

sthe work to be done. 
Reasonable progress of masonry work 1/10, 4/10, 8/10 of the  total 

value of the work to be done. 
In the event of the contractor failing to comply with this conditions he shall be liable 

to pay as compensation an amount equal to one percent or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may decide of the said 
estimated cost of the whole work for every day that the due quantity of work remains 
incomplete provided always that the total amount compensation to be ad under the 
provisions of this clause shall not exceed 10 percent of the estimated cost of the work as 
shown in the tender. Superintending Engineer should be the final authority in this respect, 
irrespective of the fact that the tender is accepted by Chief Engineer, Additional Chief 
Engineer, Superintending/Executive Engineer or Asst. Engineer/Deputy Engineer. 

 
Clause 3. In any case in which under any clause of this contract the contractor shall 

Action when, have rendered himself liable to Signature of the Contractor pay compensation 
whole of amounting to the whole of this security deposit whether paid in one sum or deducted 
security 

deposit is 
forfeited. 

by installments of in the case of abandonment of the work owing to serious illness or 
death of the contractor or any other cause the engineer, on behalf of the Government 
of Maharashtra, shall have power to adopt any of the following courses, as he may 
deem best suited to the interest of Government:- 

 

(a) The respond the contract (for which recession notice in writing to the contractor 
under the head of Executive Engineer shall be conclusive evidence) and in that 
case the security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of Government. 



 

(b) To carry out the work or any part of the work departmentally debiting the 
contractor whit the cost of the work, expenditure incurred on tools and plant, 
and charges on additional supervisory staff including the cost of work-charged 
establishment employed for getting the un-executed part of the works completed 

and crediting him with the value of the work done departmentally in all respect in the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the Executive Engineer as to the 
costs and other allied expenses so incurred and so the value of the work so done 
departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as 
shall be unexecuted out of his hands, and to give it to another contractor to complete, in 
which case all expenses incurred on advertisement for fixing a new contracting agency, 
additional supervisory, staff including the cost of work charged establishment and the 
cost of the work executed by the new contract agency will be debited to the contractor 
and the value of the work done or executed through the new contractor shall be credited 
to the contractor in all respects and in the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of his contract. The certificate of the 
Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid 
for or in getting the unexecuted work done by the new contractor and as to the value of 
the work so done shall be final and conclusive against the contractor. 

 
In case the contract shall be rescinded under clause (a) above the contractor shall not be 
entitled to recover or he paid, any sum for any work therefore actually performed by 
him under this contract unless and until the Executive Engineer shall have certified in 
writing the performance of the such work and the amount payable to him in respect 
there of and he shall only be entitled to paid the amount so certified. In the event of 
either of the courses referred to in clause (b) or (c) being adopted and the cost of the 
work executed departmentally or through a new contractor the amount of excess shall 
be deducted from any money due to the contractor by Government under the contract 
or otherwise howsoever or from his security deposit or the sale proceeds there of 
provided, however, that contractor shall have no claim against. Government even if the 
certified value of the work done departmentally or through a new contractor exceeds 
the certified cost of such work and allied expenses, provided always that whichever of 
the there courses mentioned in clause (a), (b) or (c) is adopted by the Executive 
Engineer, reason of his having purchased or procured any materials, or entered into  
any engagements, or made any advance on account of or with a view to the execution of 
the work or the performance of the contract. 

 
Clause 4. In the progress of any particular portion of the work is unsatisfactory the Action when the 

Executive Engineer shall notwithstanding that the general Progress of the 
work is in accordance with the conditions mentioned in clauses 2, be entitled 
to take action under clause 3(b) after giving the contractor 10 day’s notice in 
writing. The contractor will have no claim for compensation, for any loss 
sustained by him owing to such action. 

progress of any 
particular portion 
o f t he wor k i s 
unsatisfactory. 

 

Clause 5. In any case in which any of the powers conferred upon the Executive Engineer Contractor 
by clause 3 and 4 here of shall have become exercisable and the same shall not 
have been exercised the non-exercise there of shall not constitute a waving of any 
of the conditions here of and such powers shall not with standing be exercisable 
in the event any future case of default by the contractor for which under any 
clause here of he is declared liable to pay compensation amounting to 

Contractor No. of Corrections 

remains liable to 
pay compensation 
if action not taken 
under  clauses 
3and 4. 

Power to take 
possession of or 
require removal 
of or sell 
contractor’s 
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the whole of his security deposit and the liability of the contractor for past and 
future compensation shall remain unaffected. In the event of the Executive 
Engineer taking action under sub-clause (b) or (c) of clause 3, he may, if he so 
desires, take possession of all any tools and plant, materials and stores in or 
upon the work of the site there of or belonging to the contractor, or there of 
paying or allowing for the same in account at the contract rates, or in the case of 

contract rates not being applicable at current market rates, or in the case of 
contract rates not being applicable at current market rates to be certified by the 
Executive Engineer whose certificate there of shall be final. In the alternative the 
Executive Engineer may, after giving notice in writing to the contractor or his clerk 
of the work, for man or other authorized agent require him to remove such tools 
and plant, materials, or stores from the premises within a time to be specified in 
such notice and in the event of the contractor failing to comply with any such 
requisition, the Executive Engineer may remove them at the contractor’s expense or 
sale them by action or private sale on account of the contractor and at his risk in all 
respect and the certificate of the Executive Engineer as to the expense of any such 
removal and the amount of the proceeds and expense of any such sale shall be final 
and conclusive against the contractor. 

 
Clause 6. If the contractor shall desire an extension of the time for completion of work on the 

ground of his having been unavoidable hindered in its execution or on any other 
ground he shall apply in writing to the Executive Engineer before the 

Extension of time. expiration of the period stipulated in the tender or before the expiration of 30 
days from the date on which he was hindered as a foresaid or on which the 
cause for asking for extension occurred, whichever is earlier and the Executive 
Engineer, or in the opinion of Superintending Engineer, of Chief Engineer as 
the case may be if in his opinion, there were reasonable grounds for granting an 
extension, grant such extension as he thinks necessary or proper. 

 

Clause 7. On the completion of the work the contractor shall be furnished with a certificate 
by the Executive Engineer (hereinafter called the Engineer-in-charge) of such 
completion, but no such certificate shall be given nor shall the work be 
considered to be complete until the contractor shall have removed from the 
premises on which the work shall have been executed, all scaffolding, surplus 

Final certificate materials and rubbish, and shall have cleaned off, the dirt from all wood work, 
doors, windows, wall, floor or other parts of any building in or upon which the 
work has been executed or of which he may have had possession for the purpose 
of executing the work, or until the work shall have been measured by the 
Engineer-in-charge or where the measurement have been taken by his 
subordinates until they have received approval of the Engineer-in-charge, the 
said measurements being binding and conclusive against contractor. In the 
contractor shall fail to comply with the requirements of this clause as to the 
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or 
before the date fixed for the completion of the work the Engineer-in-charge may 
at the expense of the contractor, remove such scaffolding, surplus materials and 
rubbish, and dispose off the same as he thinks fit and clean of such dirt aforesaid 
and the contractor shall forthwith pay the amount of all expenses so incurred, but 
shall have no claim in respect of any such scaffolding or surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 
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Clause 8. No payment shall be made for any work estimated to cost less than rupees one 
thousand till after the whole of work shall have been completed and a certified of 

Payment on 
intermediate 
certificate to 
be regarded 
as advance. 

completion given. But in the case of works estimated to cost more than rupees on 
thousand the contractor shall on submitting a monthly bill therefore be entitled 
to receive pay-in-charge, whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the contractor. All such 
intermediate payments shall be regarded as payments by way of advance against 
the final payments only and not as payments for work actually done and 
completed and shall not preclude the Engineer-in-charge from 

requiring any bad, unsound imperfect or unskillful work to be removed or taken 
away and reconstructed or re-erected not shall nay such payment be considered as an 
admission of the due performance of the contract or nay part thereof in any respect or 
the occurring of any claim nor shall it conclude, determine or effect in any other way 
the powers of the Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any other way very or effect the contract. The final bill 
shall be submitted by the contractor within one month of the date fixed for the 
completion of the work otherwise the Engineer-in-charge’s certificate of the 
measurements and of the total amount payable for the work shall be final and binding 

Paymoennatlalt 
reduced rates on 

Clauascec9ouTnht eofraitteems sfoorf several items of work estimated to cost more than Rs.1,000 agreed to 
workwniotht ianccsehpatelld be valid only when the item concerned is accepted as having 

 

 
to be at the 
discretion of 

ascocmopmlpetledte been in accordance with the sanctioned specifications. In case where the Engineer- 
the items of work are not accepted as so completed by the Engineer-in-charge 
make may payment on account of such items at such reduced rates as he may 
consider reasonable in the preparation of final or on account bills. 

in-charge. 

 

Clause 10. A bill shall be submitted by the contractor in each month or before the date fixed 
by the Engineer-in-charge shall take or cause to be taken the requisite measurement 
for the purpose of having the same verified and the claim, so far as it is admissible, 
shall be adjusted, if possible, within ten days from the presentation of the bill. It the 
contractor does not submit the bill within the time fixed as aforesaid, the Engineer- 
in-charge may depute a subordinate to measure up the said work in the presence of 
the contractor or his duly authorized agent whose countersignature to the 
measurement list shall be sufficient warrant, and engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in all respects. 

 
 

Bill to be 
submitted 
monthly 

 

Clause 11. The contractor shall submit all bills on the printed forms to be had on application Bills to be on 
at the office of the Engineer-in-charge. The charges to be made in the bills shall 
always be entered at the rates specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions, and not mentioned or provided 
for in the tender at the rates hereinafter for such work. 

printed forms 

 

Clause 12. If the specification or estimate of the work provides for the use of any special Stores supplied 
description of material to be supplied from the store of the Department store of if it by 
Government is required that the contractor shall use certain stores to be provided by the 
Engineer-in-charge. (such material and stores and the prices to be charged therefore as 
hereinafter mentioned being so far as practicable for the convenience of the contractor 
but not so as in  any way to  control the meaning or effect of  h\this contract specified in 
the schedule or  memorandum here to  annexed) the contractor shall be  supplied with 
such materials and stores as may be required from time to 
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time to be sued by him for the purpose of the contract only, and value of the full 
quantity of the materials and stores f\so supplied shall be set off or deducted from 
any sums then due, or thereafter to become due to the contractor under the 
contract, or otherwise, or from the security deposit or the proceeds of sale there 
of the security deposit is held in government and shall n no account be removed 
from the site of the work, and shall at all time be open for inspection by the 
Engineer-inCharge so requires by a notice in writing given under his hand but 
the contractor shall not be entitled to return any such materials except with 
consent of the Engineer-in-charge so requires by a notice in writing given under 
his hand but the contractor shall not be entitled to return any such materials 
except with consent of the Engineer-in-charge and he shall have no claim for 
compensation on account of any such material supplied to him as aforesaid but 
remaining unused by him or any wastage in or damage to any such materials. 

Clause 12.(A) - All stores of controlled materials such as cement, steel etc. supplied to 
the contractor by Government should be kept by the contractor under lock 
and key and will be accessible for inspection b the Executive Engineer or his 
agent at all the times. 

 
Clause 13. The contractor shall execute the whole and every part of the work in the most 

Works to be substantial and workmanlike manner, and both as regards materials and 

executed in 
accordance with 

Specification, 
drawing, orders, 
etc. 

every other respect in strict accordance with specifications. The contractor 
shall also son form exactly, fully and faithfully to the designs, drawing and 
instructions in writing relating to the work signed by the Engineer-in-charge 
and lodged in his office and to which the contractor shall be entitled to have 
access for the purpose of inspection at such office, or on the site of the work 
during office hours. The contractor will be entitled to receive their sets of 
contract drawing and working drawings as well as one certified copy of the 
accepted tender along with the work order free of cost further copies of the 
contract drawings and workings drawings if required by him, shall be supplied 
at the rate of Rs  Per set of contract drawings and Rs  Per 
working drawing except where otherwise specified. 

 

Clause 14. The Engineer-in-charge shall have power to make any alteration in or 
additions to the original specifications, drawings designs, and instructions that 

Alteration in 
specifications and 
designs not to 
invalidate contracts 

 
 
 
 
 

Rates for works not 
entered in estimate 
or schedule of rate 
of the district. 

may appear to him to be necessary or advisable during the progress of the 
work and the contractor shall be bound to carry out the work in accordance 
with any instructions in this connection which may be given to him in writing 
signed by the Engineer-in-charge and such alteration shall not invalidate the 
contract, and any additional work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respect on which he main work, and at 
the same rates as are specified in the tender for the main work and if the 
additional and altered work includes any class of work for which no rate is 
specified in this contract, then such class of works shall be carried out at the 
rates entered in the schedule of rates of the division or at the rates mutually 
agreed upon between the Engineer-in-charge and the contractor whichever  
are lower. It the additional or altered work for which no rate is entered in the 
schedule of rates of the division is ordered to be carried out before the rates 
are agreed upon then the contractor shall within seven days of the date of 
receipt by him of the order to carry out of the work, inform the Engineer-in- 
charge of the rate which it is his intention to charge for such class of work and 
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I the Engineer-in-charge does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out such class of work and 
arrange to carry out in such manner as he may consider advisable provided 
always that if the contractor shall commence work or in cure any expenditure 
in regard there to before the rates shall have been determined as lastly 
hereinbefore mentioned, then in such case he shall only be entitled to be paid 
in respect of the work carried out or expenditure in cured by him prior to the 
date of the determination of the rate as aforesaid according to such rate or 
rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the 
decision of Superintending Engineer of the circle will be final. 

 
 

Where, however the work is to be executed according to the designs, drawings and 
specifications recommended by the contractor and accepted by the completed 
authority the alterations above referred to shall be within the scope of such designs 
drawings, and specifications appended to the tender. 

 
The time limit for the completion of the work shall be extended in the proportion  
that increase in its cost occasioned by alterations or additions bears to the cost of the 
original contract work, and the certificate of the Engineer-in-charge as to such 
proportion shall conclusive. 

 
Clause 15. (1) If any time after the execution of the contract documents the Engineer shall for any 

reason what-so-ever (other than default on the part of the contractor for which the 

 
 
 

Extension of 
time in 
consequence 
of additions 
or 
alterations. 

Government is entitled to rescind the contract) desires that the whole or any part of the No claim to any 
work specified in the tender should be suspended for any period or that the whole or art payment or com 
of the work should not be carried out at all he shall given to the contractor a notice in pens-ation. 
writing of such desire and upon the receipt of such notice the contractor shall forthwith 
suspend or stop the wholly or in part as required, after having due regard to the 
appropriate stage at which the work should be stopped or suspended so as not to cause 
any damage or injury to the work already done or endanger the safety there of provided 
that the decision of the Engineer as to the stage at which the work or any part of it could 
be or could have been safely stopped or suspended shall be final and conclusive against 
the contractor. The contractor shall have no claim to any payment or compensation 
whatsoever by reason of or in pursuance of any notice as aforesaid, on account of any 
suspension, stoppage or curtailment except to the extent specified hereinafter. 

 
(2) Where the total suspension of work ordered as aforesaid continued for continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 
obligations under the contract so far as it pertains to the unexecuted part of the work by 
giving a 10 day’s, of such intention and requiring the Engineer to record the final 
measurement of the work already done and to pay final bill. Upon giving such notice the 
contractor shall be deemed o have been discharged from his obligations to completed the 
remaining unexecuted work under his contract. On receipt of such notice the Engineer 
shall proceed to complete the measurements and make such payment as may be final due 
to the contractor within a period of 90 days from the receipt of such notice in respect of 
the work already done by the contractor. Such payment shall not in any manner 
prejudice the right o the contractor to any further compensation under the remaining 
provisions of this clause. 
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(3) Where the Engineer required to contractor to suspend the work for a period in excess of 
30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to No claim to 
the Engineer within 30 days of the resumption of work after such suspension of payment compensation 
of compensation to the extent of pecuniary loss suffered by him in respect of working on account of 
machinery remained idle on the site or on the account of his having and to pay the salary loss on 
account or wages of labour engaged by him during the said period of suspension provided always of loss 
due to that the contractor shall not be entitled to any claim in respect of any such working delay in 
supply machinery, salary or wages for the first 30 days whether consecutive or in the aggregate of 
material by or such suspension or in respect or any suspension whatsoever occasioned by Government. 
unsatisfactory work or any other default on his part. The decision of the Engineer in his 
regard shall be final and conclusive against the contractor. 

 
(4) In event of- 
(i) Any total stoppage of work on notice from Engineer under sub clause (1) in the behalf. 

 
(ii) Withdrawal by the contractor from the contractual obligations complete the 
remaining unexecuted work under sub-clause (2) on account of continued suspension 
of work for a period exceeding 90 days. 

OR 
(iii) Curtailment in the quantity of item or items originally tendered on account of 
any alternation, commission on substitution in the specification, drawings, designs 
or instruction under clause (14) I where such curtailment exceeds 25% in quantity 
and the value of the quantity curtailed beyond 25 percent at the rates for the item 
specified in the tender is more than Rs. 5000/- 

 
It shall be open to the contractor, within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the contractual 
obligations under the contract on account of the continued suspension of work or 
(iii) notice under clause (14) 1 resulting in such curtailment to produce to the 
Engineer satisfactory documentary evidence that he had purchased or agreed to 
purchase material for use in the contracted work, before receipt byhim of the notice 
of stoppage suspension or curtailment and require the Government to take over on 
payment such material at the rates determined by the Engineer, provide, however, 
such rates shall in no case exceed the rates at which the same was acquired by the 
contractor. The Government shall thereafter take over the material so offered 
provided the quantities offered, are not in excess of the requirements of the 
unexecuted work as specified in the accepted tender and are of quality and 
specifications approved by the Engineer in charge. 

 
Clause 15.(A) The contractor shall not be entitled to claim any compensation from Government for 

the loss suffered by him on account of de by Government in the supply of materials 
entered in schedule A where such delay is caused by- 

No claim to 
compensation on (i) Difficulties relating to the supply of railway wagons. 
account of loss 
due to delay in 
supply of 
material by 
Government. 

(ii) Force majeure 
(iii)Act of God 
(iv) Act or enemies of the state or any other reasonable cause beyond the control of 

Government. 
 

In the case of such delay in the supply of materials, Government shall grant such 
extension of time for the completion of the work as shall appear to the Executive 



No. of Corrections Contractor  

Engineer to be reasonable in accordance with the circumstances of the case. The 
decision of the Executive Engineer as to the extension of time shall be accepted as 
final by the contractor. 

 
Clause 16. Under no circumstance whatever shall the contractor be entitled to any compensation 

Time limit for from Government on any account unless the contractor shall have submitted a claim in 

unforeseen 
claims 

writing to the Engineer-in-charge within one month of the case osuch claim occurring. 

Clause 17. If any time before the security deposit or any part thereof is refunded to the contractor it 
shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any 

Action and work has been executed with unsound, imperfect or unskillful workmanship or with 
compensation materials of inferior quality, or that any materials or articles provided by him for the 
payable in case execution of the work are unsound, or of a quality inferior to that contracted for, or are 
of bad work. otherwise not in accordance with the contract, it shall lawful for the Engineer-in-charge 

to intimate this fact in writing to the contractor and then notwithstanding the fact that 
the work, materials or articles companied of may have been inadvertently passed, 
certified and paid for, the contractor shall be bound forthwith to rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or if 
so required, shall remove the materials or articles so specified and provided other 
proper and suitable materials or articles at his own charge and cost and in the 
event of his failing to do so within a period to be specified by the Engineer-in- 
charge in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate for every day 
not exceeding 15 days, during which the failure so continue and in the case of any 
such failure the Engineer-in-charge may rectify or remove and re-execute the work 
or remove, and replace the materials or articles complained of as the case may be at 
the risk and expenses in all respects of the contractor should the Engineer-in- 
charge consider that any such inferior work or materials as described above may 
be accepted or made use of it shall be within his discretion to accept the same as 
such reduced rates he may fix therefore. 

P.W.D. 
Resolution No. 
CAT-1087 
/CR/94-Building- 
2 dt. 14-6-89. 

 

Clause 18. All works under or in course of execution or executed in pursuance of the Work to be open 
contract shall at all times be open to the inspection and supervision of the Engineer- 
in-charge and his subordinates, and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention to 
the Engineer-in-charge and his subordinate to visit the work shall have been given to 
the contractor, either himself be present to receive orders and instruction or have 
responsible agent duly accredited in writing should present for that purpose. Orders 
given to the contractor’s duly authorized agent shall be considered to have the same 
force and effect as if they had been given to the contractor himself. 

to inspection. 
 
 

Contractor or 
responsible agent 
to be present. 

 

Clause 19. The contractor shall give not less than fiteen day’s notice in writing to the 
Engineer-in-charge or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof taken before the same is so 
covered up or place beyond the reach of measurements and shall not cover up or 
place beyond the reach of measurements any work without the consent in writing of 
the Engineer-in-charge or his subordinate in charge of the work, and if any work 
shall be covered up or placed beyond the reach of measurement, without such notice 
having been given or consent obtained the same shall be uncovered at the 

 
Notice to be given 
before work is 
covered up. 
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contractor’s expense and in default thereof no payment or allowance shall be 
made for such work or for the materials with which the same was executed. 

 
Clause 20. If during the period of 24 months for carpet ,seal coat & C. D. Work & 12 Contractor liable 

months for other items from the date of completion as certified by the engineer-in- 
charge pursuant to clause 7 of the contract or36 months/years after commissioning 
the work, whichever is earlier in the opinion of the Executive Engineer, the said work 
is defective in any manner whatsoever, the contractor shall forthwith on receipt of 
notice in that behalf from the Executive Engineer, duly commence execution and 
completely carry out at his cost in every respect all the work that may be necessary 
for rectifying & setting right the defects specified therein including dismantling and 
reconstruction of unsafe portions strictly in accordance with and in the manner 
prescribed and under the supervision of the Executive Engineer in the event of the 
contractor failing or neglecting to commence execution of the said rectification work 
within the period prescribed therefore in the said notice and/or to complete the same 
as aforesaid as required by the said notice, the Executive Engineer get the same 
executed and carried out departmentally or by any other agency at the risk cost of 
the contractor. The contractor shall forthwith on demand 
pay to the Govt. the amount of such costs, 

for imperfections. 
 
 
 
 
 

P.W.D. Resolution 
No. CAT-1087 
/CR/94-Building-2 
dt. 14-6-89. 

charge and expenses sustained or incurred by the Government of which the certificate of 
the Executive Engineer shall be final and binding on the contractor, Such costs, charges 
and expenses shall be deemed to be arrears of land on the contractor failing or neglecting 
to pay the same on demand as a foresaid without prejudice to any other rights and 
remedies of the Government the same may be recovered from the contractor as arrears of 
land revenue. The Government shall also be entitled to deduct the same from any amount 
which may then be payable or which may thereafter become payable by the Government 
to the contractor either in respect of the said work or from the amount of security 
deposited retained by Government. 

 
Clause 21. The contractor shall supply at his own cost all material (except such special materials 

if any as may in accordance with the contract, be supplied from the ownstores), plant, 
tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

Contractor to requite or proper for the proper execution of the work, whether, in the original, altered 
supply plant, 
ladder, 
scaffolding 
etc. 

or substituted from, and whether included in the specification or other documents 
be satisfied, or which he is entitled to require together with the carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number of 
person with the means and materials necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement or examination at any tie and from 
time to time of the work or the materials, failing which the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be deduced 
form any money due to the contractor under the contract or from his security deposit or 
the proceeds of sale there of the or of a sufficient portion therefore .The contractor shall 
provide all necessary fencing and lights required to portion the public from accidents and 
shall also bound to bear the expand to defense of every suit, action of other legal 
proceeding, that may be brought by person for injury sustained owing to neglect of the 
above precautions, and to pay any damages and cost which may with consent of the 
contractor be paid for compromising any claim by any such person. 
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List of machinery in contractor’s possession & which they propose to use on the 
works should be submitted along with the tender. 

 
Clause:-21(A) The contractor shall provide suitable scaffolds and working platforms gangways 

and stairways and a shall comply with the following regulations in connections therewith. 
a) Suitable scaffolds shall be provided for workmen for all works the can not be safely 

done from a ladder or y other means. 
b) A scaffold shall not be constructed taken down or substantially altered except 
i) Under the supervision of a competent send responsible persons: and 
ii) as far as possible buy competent workers processing adequate experience in this kind 

of work 
c) All scaffolds and appliances connected there with and ladders shall. 
i) Be of sound material 
ii) Be of adequate strength having regard to the loads stresses and strains to which they 
will be 

subjected, and 
iii) Be maintained in proper condition. 
d) Scaffolds shall be so constructed that no part thereof can be displaced inconsequence 

of normal use. 
e) Scaffolds shall not be over-loaded-and as for as practicable the load shall be evenly 

distributed. 
 
 

Before installing lifting gear on scaffolds special precautions shall be taken to ensure 
the strength and stability of the scaffold. 
Scaffold shall be periodically inspected by the competent person & Engineer 
incharge. Before allowing a scaffold to be used by his workmen the contractor shall, 
whether the scaffold has been erected by is workmen or not, take steps to insure 
that it complies fully with the regulations here-in specified. 
Working platform, gangways stairways shall. 
i) Be so constructed that no part there of can sag unduly or unequally. 
ii) Be so constructed and maintained having regarded to the prevailing conditions as to 

reduce as far as practicable risks of persons tripping or slipping and 
iii) Be kept free from any unnecessary construction. 
f) In case of working platform, gangways, working places and stairways at height 

exceeding 3 meters. 
i) Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 
ii) Every working platform and gangway shall have adequate width and. 
iii) Every working platform, gangway, working places and stairway shall be suitably 

fenced. 
Every opening in the floor of a building or in a working platform shall except for the 
time and to the extent required to allow the excess of persons or the transport or shifting 
of materials be provided with suitable means to Protect the fall of persons or materials. 
When Persons are employed on roof where there is a danger of falling from a height 
exceeding 3 meters suitable precautions shall be taken to Protect the fall of persons or 
materials. 
Suitable precautions shall be taken to Protect persons being struck by articles which 
might fall from scaffold or other working places. 
Safe means of access shall be proceed to all working platforms and other working 
places. 



 

The contractor(s) will have to make payment to the laborers as per minimum wages 
Act. 

 
Cause 21B:- The contractor shall comply with the following regulations as regards the testing 

application to be used by him:- 
a) Hosting machine and rankle including their attachments, anchorages and 

support shall 
i) Be If good mechanical construction, sound material and adequate strength 

and free form patent defect. 
And 

 
ii) Be kept in good repair and in good working order. 

b) Every reputed in heisting or lowering materials or as a means of suspension shall 
be of suitable quality and adequate strength and free from patent defect. 

c) Hosting machine and tackle shall be examined and adequately tested after 
erection on the site and before use and be re-examined in posited at intervals to be 
prescribed by the Government. 

d) Every chain, ring, hook shackle swivel and pulley block used in hoisting or 
lowering materials or as means of suspension shall be periodically examined. 

e) Every crane driver or hoisting appliance operator shall be properly qualified. 
f) No person who is below the age of 18 years shall be in control of any hoisting 

machine, including any scaffold which, or give signals to the operator. 
g) In the case of every hoisting machine and of every chain, ring, hook swivel pulley 

block used in hosting or lowering or as means of suspension the safe working load 
shall be as curtained by adequate means. 

h) In the case of hosting machine having a variable safe working load each safe working 
load and the conditions under which it is applicable shall be clearly indicated. 

i) Every hosting machine and all gear referred to in proceeding regulation shall be 
plainly marked with the safe working load. 

j) No part of any hosting machine or of any gear referred to in regulation (g) above shall 
be loaded beyond the safe working load except from the purpose of testing. 

k) Motors gearing transmissions, electric wiring and other dangerous part or hosting 
appliances shall e provided with such means as will reduces to minimum and the risk 
of the accidental descent of the loads. 

l) Hoisting appliances shall be provided with such means as will reduce to minimum and 
the risk of the accidental descent of the load. 

m) Adequate precaution shall be taken to reduce to a minimum the risk of any part of a 
suspended load. 

Clause22.:- The contractor shall not set fire to any standing jungle, trees brushwood or grass without 
a written permit from the Executive Engineer. When such permit is given and also in al 

Pleasure for 
prevention of 
Fire. 

cases when destroying cut or dug up trees, brushwood grass etc. by fire; the contractor 
shall take the necessary measure to percent such fire spreading to or otherwise 
damaging surrounding property. The contractor shall make his own arrangements for 
finking water for the labor employed by him. 

 

Clause23:- Compensation for all damages done intentionally or unintentionally by contractor’s 
labours whether in or out site the limits of Government property including any damage 

Liability of 
contractor for 
any damage 
done in or 

caused the spreading of fire mentioned in clause 22 shall be estimated the engineer-in 
charge subject to the decision of the Superintending Engineer on compensation on 
demand failing which, the same will be recovered from the contractor as damages in the 
manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums 

outside work Contractor No. of Corrections 
side. 
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that may be due or become due from Government to contractor under this contract or 
otherwise. 
The contractor shall Bear the expenses of defending ay action or other legal 
proceeding that may be brought by any persons for injury sustained by him owing to 
neglect of precautions to Prevent the spread of fire and he shall pay any damages and 
cost that may bane awardees by the court on consequence. 

 
Clause:-24.:- The employment of female labors on works in neighbor-hood of soldiers’ barracks 

Employment of 
female labour. 

should be avoided as far as possible. 

Clause25:- No work shall be done on a Sunday without the sanction in writing of the Engineer-in- 

Work on Sunday. charge. 

Clause26:-The contract shall not be assigned or Sublet without the sanction in writing of the 
Engineer-in-charge and if the contractor shall assign or Sublet his contract, or attempt so 

Work not to 
sublet. 

 
Contract may 

be recanted 
and security. 

to do or become insolvent or commence any composition with his creditors, or attempt so 
to do or if bribe, gratuity, gift, Loan, perquisite reward or advantage, pecuniary or 
otherwise shall either directly or indirectly bat given, promised or offered by the 
contractor or any of his servant or agents to any public officer to person in the employee 
of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
Engineer-in-charge may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of Government and the same consequences shall ensure as if the contract had 
been rescinded under clause3 hereof and in addition the contractor shall not be enDtitelpedo stiot forfeited 
recover of be paid for any work therefore actually performed under the contract. for subletting it 

Clause:-27:-All payable buy a contractor by way of compensation under any of these without approval 
conditions shall be considered as a reasonable compensation to be applied 
to the use of Government without reference to the actual loss or damages 
sustained, and whether any damage has not been sustained. 

 
 

Clause28:- In the case of tender by partners, any change in the constitution of a firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for 
his information. 

or for bribing a 
public officer or 
if contractor 
becomes 
insolvent. 

Sum payable by 
way of  compen- 
s a t i o n t o b e 

Clause29:-All works to be executed under the contract shall be executed under the considered as 

direction and subject to the approval in all respects of the Superintending 
Engineer of the circle for the time being, who shall be entitled to direct at 
what point or points and in what manner they are to bone commenced and 
from time to time carried on. 

reasonable com- 
pensation 
without reference 
to actual loss. 
Changes in the 

Clause30:- (1) Except where otherwise specified in the contract and subject to the constitution of 

powers delegated to him by Government under the code, rules then in force, 
the decision of the Superintending Engineer of the circle for the time being 
shall be final conclusive, and binding on all parties to contract upon all 
question relation to the meaning of the specification, designs, drawings and 
instructions here in before mentioned and as to the quality or workmanship or 
materials used on the work, or as to any other question claim, right matter, or 
thing whatsoever if any way arresting of or relating t the contract designs 

form to be 
notified. 

 
 

Direction and 
control of the 
Superintending 
Engineer. 
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drawings specification s estimates, instructions, orders, or these conditions 
or otherwise concerning the works, of the execution, of failure to execute the 
same whether arising during the progress of the work, of after the 
completion or abandonment thereof. 

 

(2) The contractor may within thirty days of receipt by him of any order 
passed by the Superintending Engineer of the circle as aforesaid appeal 
against it to the Chief Engineer concerned with the contract, work or 
project provided that. 

a) The accepted value of the contract exceeds Rs.10 Lacks (Rs. Ten Lacks) 

b) Amount of claim is not less than 1.00 Lacks. (Rs. One Lacks) 

3) If the contractor is not satisfied with the order passed by the Chief Engineer 
as aforesaid, the contractor may within thirty days of receipt by him of any 
such order, appeal against it to the concerned Secretary, Rural Road 
Development Department, Superintending Engineer/ Chief Engineer is not 
frivolous and that there is some substance in the claim of the contractor as  
would merit a detailed examined and decision by the standing committee shall 
put up to the standing committee at Government level for suitable decision. 

(Vide P.W. Circle No. CAT-1086-CR-110/Bldg. 2 Dt.7-5-86) 

Clause 31:- The contractor shall obtain from Local Market, all stores and articles of 
European or American manufacture which may be required for the work, or 
any part thereof or in making up any articles required therefore or in 
connection there-with unless he has obtained permission in writing from the 
Engineer-in-charge to obtain such stores and articles elsewhere. The value of 
such stores and articles as may be supplied o the contractor by the, Engineer- 
in-charge will be debited to the contractor in his account at the rates shown in 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To be obtained 
from the 
Government. 

the schedule, in form A attached to the contract and at cost price which for the purpose 
of this contract shall include the cost of carriage and other expenses, whatsoever which 
shall have been incurred in obtaining delivery of the same at the stores aforesaid. 

 
Clause 32:-When the estimate on which a tender is made includes lumps sums in respect of parts of 

the work the contractor shall be entitled to payment in respect of the items of work 

Lump sums in 
estimates. 

involve or the part of the work in question at the same rates as ate payable under 
thesis contract for each item, or if the part of the work invation is not in the opinion 
of the Engineer-in-charge capable of measurement, the lump sum amount entered in 
the estimate and the certificate in writing of the Engineer-in-charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provision of this clause. 

 

Clause 33:- In the case of any class of work for which there is no such specification as is mentioned 
in rule 1 such work shall be carried out on accordance with the divisional specification 

Actions where 
no 
specifications. 

and in the event of there being no divisional specification, then in such code the work 
shall be carried out in all respects in accordance with all instructions and requirements 
of the Engineer-in-charge. 

 

Clause 34:- The expression ’works’ or work where used in these conditions shall unless there be 
Definition of something in the subject of context repugnant to such construction, be construct to 
work. mean the work or works contracted to be executed under or in virtue of the contract, 
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whether temporary or permanent and whether original altered substituted or 
tradditional. 

 
Clause 35 :- The percentage referred to in the tender shall be deducted from/ added to the gross 

amount of the bill before deducting the value of an stock issued. 
Contractor’s 
percentage Clause 36 :- All quarry feed, royalties, octori dues and ground rent for stacking materials, 

whether of any should be paid by the contractor, who will, however, be entitled to a 

applied to net 
or gross 
amount of bill. 
Refunded of 

refund of such of the charges as per permissible under rules, on obtaining a 
certificate from the Engineer-in-charge that the materials were required for use 
on Govt. work. 

quarry fees and Clause 37 :-The contractor shall be responsible for and shall pay any compensation to his 

royalties. workmen payable under the workman’s compensation Act 1923 (VIII of 1923) 
(hereinafter called the side Act) for injuries caused to the workmen. If such 
companion is Act on behalf of the contractor, it shall be recoverable by Government 
from the contractor under sub-section (2) of the said section, such compensation 
shall be recovered in the manner laid down in clause I above. 

Compensation 
under Clause 37(a):- The contractor shall be responsible for and shall pay the expenses of 
workmen’s 
compensation 
etc. 

providing medical aid it any workmen who may suffer a badily injury as a result of an 
accident if such expenses are incurred by Government the same shall be recoverable 
from the contractor forthwith and be deduced without prejudice to any other remedy 
of Govt. from any amount due or that may become due to the contractor. 

 

Clause 37 (B) :- The contractor shall provide all necessary personal safety equipment and first aid 
apparatus available for the persons employed on the site and shall maintain the 
same in condition suitable for immediate use at any time and shall comply with 
following regulation in connection there with. 

a) The workers shall be required to use the equipment so provided by the 
contractor and the contractor shall take adequate steps to ensure proper 
use of the equipment by those concerned. 

b) When work is carried on in proximity to any place there is a rash or 
drawing all necessary equipment shall be provided and kept ready for 
use and all necessary steps shall taken for the prompt rescue of any 
person in danger. 

c) Adequate provision shall be meds for prompt first aid treatment of all 
injuries like to be sustained during the course of the work. 

 
Clause 37 (C):- The contractor shall duly comply with the provisions of the Apprentices 

Act 1961 (lll of 1961) the rules made there under and the orders that may 
be issued from time to time under the act the side rules and on his failure 
or neglect to do so he shall be subject to all the liabilities and penalties and 
penalties provided by the said Act and said rules. 

 
Clause 38 (1):-Quantities in respect of the several items shown in the tender are 

approximate and no revision in the tendered rate shall be permitted in 
respect of any of the items so long as, subject to any special provision 
contained in the specifications prescribing a different percentage of 
permissible variation in the quantity of the item does not exceed the tender 
quantity by more than 30 percent and so long as the value of the excess 
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quantity beyond this limit at the rate of the item specified in the tender is not 
more than Rs.5000/- 
2) The contractor shall if ordered in writing by the Engineer to do so, also 
carry out any quantities in excess of the limit mentioned above in sub clause 
(i) hereof on the same conditions as and in accordance with their 
specifications in the tender and at the rates (i) derived from the rates entered 
in the current schedule of rates and in the absence of such rates (ii) at the rate 
prevailing in the market. The said rates being increased or decreased as the 
case may be by the percentage which the total tendered amount bears to the 
estimated cost of the work as put to tender based upon the current schedule 
of rates applicable for the year in which the tender were invited 
(for the purpose of operation of this clause this cost shall be work out from 
the CSR prevailing at the time of acceptance of the tender for                                                  
Rs.     
3) Claims arising out of reduction in the tendered quantity of any item 
beyond 25% will be governed by the provision of clause 15 only when he 
amount of such reduction beyond 25 percent at the rate of the item 
specified in the tender is more than Rs.5000/- (The Clause is not 
applicable to extra items) 

 
Clause 39:-The contractor shall employ any famine, convict or other labor of a particular 

kind or class if ordered in editing to do so by the Engineer in-charge. 
 

Clause 40:- No Compassion shall be allowed for any delay caused in the starting of the 
work on account of accusation of land or on the case of clearances works 
on account of any delay in accounting t sanction of estimates. 

 
 

Claim of 
quantities 
entered in the 
tender or 
estimates. 

 
 
 
 
 
 
 
 
 
 
 
 

Employment 
of famine 
labour etc. 

 

Clause 41:- No compensation shall be allowed for any delay in the execution of the work on account 
of water, standing in borrows pits or compartments. The rates are inclusive for hard of 
cracked soil. Excavation in mud, soil, water standing in borrow pits and no claim for an 
extra rate shall be entertained unless of otherwise expressly specified. 

Clause 42:- The contractor shall not enter upon or commence any portion of work except with the 

Entering upon written authority and instructions of the Engineer-in-charge or of the subordinate in 
of commencing 
any portion of 
work. 

charge of the work. Failing such authority the contractor shall have no claim to claim 
to ask for measurements of or payments for work. 

Clause 43:- i) No contractor shall employ any person who is under the age of 18 years. 
ii) No contactor shall employ /any donkeys or other animals with breeching of string 

Minimum age or thin rope. The breeching must be at least three inches wide and should be of tape 

of persons 
(Newer).

 

employed the iii) No animal suffering from sores, lameness or emaciation or which is immature shall 

employment be employed on the work. 

of donkeys iv)The engineer –in-charge or his Agent is authorized to remove from the work any 
and for other 
animals and 

person or animal found working which does not satisfy these conditions and no 
responsibility shall be accepted by Government for any delay caused in the completion 

the payment of the work by cash removal. 

off air wages. v) The contractor shall pay fair and reasonable wages to the workmen employed by 
him, in the contract undertaken by him. In the event of any dispute arising between 
the contractor and his workmen on the grounds that the wages paid are not fair & 
reasonable, the dispute shall be referred without delay to the Executive Engineer who 
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shall decide the same. The decision of the Executive Engineer shall be conclusive and 
binding on the contractor but such decision shall not in any way affect the conditions in 
the contract regarding the payment to be made by Government at the sanctioned tender 
rates. 
vi) Contractor shall provide drinking water facilities to the workers similar ammenities 
shall be provide the workers engaged on large work in urban areas. 
vii) Contractor to take precaution against accidents which takes place on account 
labuors using loose garments while working near machinery. 

Clause 44:- Payment of contractors shall be made by Cheque drawn on any treasury within the 
decision convenient to them proceeds the amount exceeds Rs. 10 Amounts not 

Method of 
payment. 

exceeding Rs. 10 will be paid in cash. 

Acceptance Clause 45:- Any contractor who does not accept these conditions shall not be allowed to 
of conditions tender for works. 
compulsory Clause 46:- If Government declares a states of scarcity or famine t exist in any village before situated within 10 miles of the work, the contractor shall employ upon such 

tendering the 
work. 
Employment 
of scarcity 
labour. 

parts of the work, as are suitable for unskilled labor, any person certified to 
him by the Executive Engineer or by any person to whom the Executive 
Engineer may have delegated this duty in writing to be in need of relief and 
shall be bound t pay to such person wages not below the minimum which 
government may have fixed in this behalf. Any disputes which may arise in 
connection with the implementation of this clause shall be decided by the 
Executive Engineer in charge whose decision shall be final & binding on the 
contractor. 

Clause 47:- The price quoted by the contractors shall not in any case exceed the control price, if any 
fixed by Govt. or reasonable price which it is permissible for him to him to charge a 
private purchaser for the same class and description, the controlled price of price 
permissible under Hoarding and profiting Ordinances, 1948 as amended from time to 
time if the price quoted exceeds the controlled price or the permissible under Hording 
and Profeeting Prevention Ordinance, the contractor will specifically mention this fact 
in his tender along with the reasons for quoting such higher prices. 
The purchaser at his discretion will in such case exercise the right of revising 
the price at any stage so to confirm with the controlled price on the 
permissible under the hoarding and profiteeting presentation ordinance, this 
discretion will be exercised without prejudice to any other action hat may be 
taken against the contractor. 

 
Clause 48 :- The tendered rates shall be inclusive of all taxes, rates and cases and shall Maharashtra Act 

also be inclusive of the tax livable in respect of works contract under the 
precision of the Maharashtra sales tax on transfer of property in good 
involved in the execution of works contract Act, 1985 (Maharashtra Act 
XIX of 1985). 

XIX of 1985, 
clause regarding 
turnover tax vide 
P.W.D. circle 
No.CAT/1086/C 

Clause 49:- In case of materials that may remain surplus with the contractor from those R-330 building-2 
issued for the work contracted from the date of ascertainment of the 
materials surplus will be taken as the date of sale for the purpose of sale 
tax will be recovered on such sale. 

Dt. 10th June 
1987. 

 

Clause 50:- The contractor shall employ at least 80 percent of the total number of 
unskilled laborers be to employed by him on the said work form out of the 
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persons ordinarily residing in the district in which site of the said work is 
located. 
not available, the contractor shall in the first instance employ such number 
of persons as is available and thereafter may with precious permission in 
writing of the Executive Engineer-in charge- of the said work, obtain the rest 
of the requirement of unskilled labour from outside district. 

 
Clause 50A:- The contractor shall employ the unskilled labour to be employed by him on 

the work only from locally available labour and shall give preference to 
those persons enrolled under Maharashtra Government Employment and 
Self Employment Department’s Scheme. 
Provided, however that if the required unskilled labour are not available 
locally, the contractor shall in the first instance employ such number of 
person as is available and thereafter may with previous permission, in 
writing of the Executive Engineer-in-Charge of the said work, obtain the 
rest of requirement of unskilled labour from outside the above scheme. 

 
Clause 51:- Wages to be paid to the skilled and unskilled laborers engaged by the 

contractor. 
The contractor shall pay the labors skilled and unskilled 

wagesaccording to the wages prescribed by the minimum wages Act of 1948 
applicable to the area in which the work of the contract is located. 

The contractor shall comply with the provision of the apprentices 
Act 1961 and the rules and orders issued the under from time if he fails to 
do so his failure will be a breach of the contract and the superintending 
Engineer, may in his discretion, cancel the contract the contractor shall 
also be liable for any pecuniary leanest arising on account of any violation 
by him of the provision of Act. The contractor shall pay the  labours 
skilled and unskilled according to wages prescribed by minimum wages 
Act applicable to the area in which the work lies. 

 
 
 

Clause 52:- All amounts whatsoever which the contractor is liable to pay to the Government in 
connection with the execution of the work including the amount payable in respect of 
(i) materials and or stores supplied/ issued hereunder by the Government to the 
contractor (ii) here charges in respect of heavy plant, machinery and equipment 
given on hire by the Government to the contractor for execution by him of the work 
and / or on which advanced of the land revenue and the Government may without 
prejudice to any other rights and remedies of the Government recover the same from 
the contractor as arrears of revenue. 

 
Clause 53:- The contractor shall duly comply with all the provisions of the contract labour 

(Regulation and Abolition) Act, 1970 (37of 1970) and the Maharashtra contract labour 
P.W. Department Regulation and Abolition rules 1971 as amended from time to time and all other 
No. CAT/1284 relevant statutes and statutory provisions concerning payment of wages particularly to 
(120)/building-2 
dated 14-08-85. 

workman employed by the contractor and working on the site of the work. In particular 
the contractor shall pay wages to each worker employed by him on the site of the work at 
the rates prescribed under the Maharashtra contract labor (Regulation and Abolition) 
Rules 1971 If the contractor fails or neglects to pay wages at the said rates or makes short 
payments and the Government makes such payment of wages in full or part 
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thereof less paid by the contractor as the case may be the amount so paid by the 
Government to such workers shall be deemed to be arrears of land revenue and the 
Government shall be entitled to recover the same as such from the contractor or deduct 
same from the amount payable by the Government to the contractor hereunder of from 
the amount payable by the Government to the contractor hereunder or from any other 
amounts payable to him by the Government. 

 
Clause 54:- The contractor shall engage apprentices such as bricks layer, carpenters, wiremen, 

plumber as well as black-smith as recommended by the state Apprenticeship deviser 
Director of Technical Education, Dhobi Talav, Bombay-1 on the construction work. 
Government of Maharashtra Education Department No. TSA-5170/T-56689 date7-7-72 

 
Clause 55:-Government of Maharashtra P.W.D.(Resolution N0. CAT1086/CR-243/K/Building-2 

Bombay-32 date 1-9-87) 
A) The anti-malaria and other health measures shall be as directed by the joint director 

(Malaria and Filarial) of Health Services, Pune. 
B) Contractor shall see that mosquitozenic conditions are not created so as to keep vector 

population to minimum level. 
C) Contractor shall carry out anti-malaria measures in the are as per guidelines prescribed 

under national malaria Eradication Programmed and as directed by the joint director 
(M&F) of Health services, Pune. 

D) In case of default in carrying out prescribed anti-malaria measures resulting increase in 
malaria incidence, contractor shall be liable to pay Government on anti-malaria 
measures to control the situation in addition to fine. 

E) Relation with public authorities: the contractor shall make sufficient arrangements for 
draining away the salvage water as well as water coming from the bathing and washing 
places and shall dispose of this water in such a way as not to cause any musicale. He 
shall also keep the premise clean by employing sufficient of sweepers. 
The contractor shall comply with all rules, regulations, bye laws and direction given 
from time to time by any local or public authority connection with this work and shall 
pay fees or charges which are livable on him without any extra cost to Government. 
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SCHEDULE “A” 
Schedule showing (approximately) the materials to be supplied from the Works 

Division washim stores for work contract to be executed and preliminary and ancillary 
works and the rates at which they are to be charge for. 

 
 

Particulars 
 

Quantity 
Rates at which the material will 

be charged to the contractor 
 

Place of 
Delivery  

Unit 
In Figure  

In Words Rs. Ps. 
       

  Nil    
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CHAPTER 8 

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATION 
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1. ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 
Shall apply as additional specifications and conditions, unless otherwise 

already provided for contradictorily elsewhere in this contract. 
 

2.  INDEMENITY:- 
The contractor shall indemnity the Government against all actions, 

suits claims and demands brought or made against him in respect of anything 
done or committed to be done by the Contractor in execution of or in connection 
with the work of this contract and against any loss or damage to the Government 
in consequence of any action or suit being brought against the Contractor for 
anything done or committed to be done in the execution of the work of this 
contract. 

 
3. DEFINITIONS:- 
Unless excluded by or repugnant to the context. 
a) The expression “Government” as used in the tender papers shall mean the 

Public works irrigation and Housing Department of the Government of 
Maharashtra. 

b) The expression “Chief Engineer” as used anywhere in the tender papers shall 
mean an Chief Engineer or the Government of Maharashtra who is 
designated as such. 

c) The expression “Superintending Engineer-in-charge” as used in the tender 
papers shall mean officer of Superintending Engineer’s rank (by whatever 
designation he may be known) under whose control the work lies for the time 
being. 

d) The expression “Superintending Engineer-in-charge” as used in the tender 
papers shall mean the executive Engineer-in-charge of the work for time 
being. 

e) The expression “Contract” as used in the tender papers shall mean the 
successful tendered whose tender has tender has been accepted, and who has 
been authorized to proceed with the work. 

f) The expression “contract” as used in tender papers shall mean the deed to 
contract together with its original accompaniment and those latter 

incorporated in it by mutual consent. 
g) The expression “Plant” as used in the tender papers shall mean every 

temporary and necessary of considered necessary by the Engineer to execute, 
construct, complete and maintain the works and used in altered, modified, 
substituted & additional work ordered in time and the manner herein 
provided and all temporary materials and special and other articles of 
appliances of every sort, kind and description whatsoever intended or used 
thereof. 

h) “Drawings” shall mean the drawings referred to in the specifications and any 
modifications of such drawings approved in writing by Engineer and such 
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other drawings as may from time to time be furnished or approved in writing 
by the Engineer. 

i) “Engineer’s representative” shall mean as assistant of the Engineer notified 
in writing to the contractor by the Engineer. 

j) ‘Provisional sum’ of Provisional lump sun shall mean lump sum including by 
Government in tender documents and shall represent the estimated value of 
work for which details are not available at the time of issue of tender 

k) ‘Provisional items shall mean items for which approximate quantities have 
been included in. the tender documents 

l) The ‘site’ shall mean the lands and / or other places, on under-in or through 
which the work is to be executed under the contract including any other lands 
or places, which any be allotted by Government or used for the purpose of 
contract 

m) The ‘Work’ shall mean the works to be executed in accordance with the 
Contract or part (s) there of as the case may be and shall include all extra or 
additional, altered or submitted works as required for performance of the 
Contract 

n) The “Contract sum ” shall mean the sum for which the tender is accepted 
o) The accepting “Authority” shall mean the sum for which the tender is 

accepted. 
p) The “Day” shall mean a day 24 hours from midnight to midnight irrespective 

of the number of hours worked in any-day in the weeks 
q) “Temporary work” shall mean all temporary works of every kind required in 

or about the execution, completion, or maintenance of the works. 
r) “Urgent works” shall moan any measure which, in the opinion of the 

Engineer-in-charge become necessary during the progress of the works to 
the works to obviate any risk or accident of failure or which become 
necessary for security of the work or the persons working, thereon. 

 
Where the context sp requires, words importing the singular only also include 
the plural and viewer 

 
Heading and marginal notes, if any, to the general conditions shall not be deemed 
to form part there of or taken into consideration in the interpretation or 
construction there of the contract. 
Wherever there is mention of “Schedule of rates” of the Division or simply 
D.S.R. in this tender it will be taken to mean as the Schedule of rate of 
Division in whose jurisdiction the work lies.” 

 
4. ERRORS OMISSION AND DISCREPANCIES:- 

 

a) In case of errors, omissions and for disagreement between written and scaled 
dimensions on the drawing or between drawing and specification etc. the 
following order of preference shall apply. 

i) Between actual scaled and written dimensions or descriptions on a drawing 
the latter shall be adopted. 
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ii) Between the written or shown description or dimension in the drawing and 
corresponding one in the specifications, the latter shall apply. 

iii) Between the quantities shown in schedule of quantities and those arrived at 
from the drawings the latter shall be preferred. 

iv) Between the written description of the item in the schedule of quantities and 
the detailed description in the specifications of the same items, the later shall 
be adopted. 

b) In case of discrepancy between percentage rate quoted in figures and words, 
the lower of the two will be considered for acceptance of tender. 

c) In all case of omissions and or doubts or discrepancies in the dimensions or 
description of any item of specification, a reference shall be made to the 
Executive Engineer 

d) The special provision in detailed specification and wording of any item shall 
again precedence over corresponding contradictory provision (if any) in 
the Standard Specifications of Public Works Department Hand Book 
where reference to such specification is given without reproducing the 
details in contract. 

 
 

5.  AGENT AND WORK ORDER BOOK:- 
The contractor shall himself manage the work or engage an authorized all 

time agent on the work capable of managing  and guiding the work and 
understanding the specifications and contract conditions. A qualified and 
experience. Engineer-in charge considers this is essential for the work & so 
directs contractors. He will take orders as will be given by the Executive 
Engineer or his representative and shall be responsible for carrying them out. 
This agent shall not be his representative and shall be responsible for carrying 
them out. This agent shall not be changed without prior intimation to the 
Executive Engineer and his representative on the work site the contractor shall 
supply to the Engineer the details of all supervisory and other staff employed by 
the Contractor and notify changes when made and satisfy the Engineer 
regarding the quantity and sufficiency of the staff, thus employed. The Engineer 
will have the unquestionable right to ask for changes in the quality and numbers 
of Contractor’s supervisory staff and to order removal from work of any of such 
staff. The Contractor shall comply with such staff and to order removal from 
work of any of such staff. The Contractor shall comply with such orders and 
effect replacements to the satisfaction of the Engineer. 

 
6. SETTING OUT:- 

 
I) ROAD WORKS:- 

 The contractor shall establish working bench marks in the area soon after 
taking possession of the site. The reference Bench mark for the area shall be as 
indicated in the Contract Documents. The working bench marks/shall be at the 
rate of four per KM and also at or near all drainage structures, over bridge and 
underpasses. The working bench marks / levels should be got approved from the 
Engineer Checks must be made on these bench marks every month and 
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adjustments if any got agreed with the Engineer and recorded. An up to date 
record of all bench marks including approved adjustment, if any shall be 
maintained by the contractor and also a copy supplied to the Engineer for his 
record. 

 
 The lines and levels of formation, side sloes, drainage, carriageways and 
shoulders shall be carefully set out and frequently checked, care being taken 
to ensure that correct gradients and cross sections are everywhere obtained. 

 

 In order to facilitate the setting out of the works, the centre line of the 
carriageway or highway must be accurately established by the contractor and 
approved by the Engineer. It must then be accurately referenced, in a manner 
satisfactory to the Engineer, every 50m intervals in plain and roiling terrain and 
20m intervals in hilly terrain and in all curve points as directed by the Engineer, 
with marker pegs and change boards set in or near the fence-line and a schedule 
of reference dimension shall be prepared and supplied by the contractor to the 
Engineer. These markers shall be maintained until the work reach finished 
formation level and are accepted by the Engineer. 

 

 On construction reaching the formation level stage the centre line shall 
again be set out by the contractor and when approved by the Engineer shall 
be accurately referenced in a manner satisfactory to the Engineer by marker 
by marker pegs set at the outer limits of the formation. 

 

 No reference pegs or marks shall be moved or withdrawn without the 
approval of the Engineer and no earthwork or structural work shall be 
commenced until the centre line has been referenced. 

 

 The contractor will be the sole responsible party for safeguarding all 
survey movements, bench marks, beacons etc. The Engineer will provide the 
contractor with data necessary for the setting out of the centre line. All 
dimensions and levels shown on the drawings or mentioned in documents 
forming part of issued under the contract shall be verified by the contractor on 
the site and he shall immediately inform the Engineer of any apparent errors of 
discrepancies in such dimensions or levels. The contractor-shall after or in 
connection with the setting out of the centre line, survey the terrain along the 
road and shall submit to Engineer for his approval a profile along the road 
centerline and cross sections at intervals as required by the Engineer. 

 

 After obtaining approval of the Engineer, work on earthwork can 
commence and the profile and cross sections shall form the basis for 
measurement and payment. The contractor is responsible for checking that all 
the basic traverse points are in place at the commencement of the contract and 
if any are missing, or appear to have been disturbed, the contractor shall make 
arrangements to re-establish these points. 

A’ survivor Files* containing the necessary data will be made available 
for this purpose, if in the opinion of the Engineer, design modifications of the 
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centre line or grade are advisable, the Engineer will issue detailed instructions 
to the contractor and the contractor and the contractor shall perform the 
modifications in the field, as required and modify the ground levels on the 
cross sections accordingly as many times as required. There will be no 
separate payment for any survey work performed by the contractor. The cost 
of these services shall be considered as being included in the cost of the items 
of work in the bill of Quantities. 

 

 The work of setting out shall be deemed to be part of general works 
preparatory to the execution of work and no separate payment shall be made 
for the same. 

 

ii) SETTING OUT FOR (BRIDGE WORKS) :- 
Immediately on receipt of the work order, the contractor shall at his own 

expense clean the site and take up a provisional and final setting out and lining 
out of the work under the supervision of his responsible representative and shall 
provide necessary material, labour, tools, instruments etc. required for the same. 

One tentative abutment location will be indicated by Engineer-in-charge 
and the center line or the bridge shall be defined by him. The contractor will then 
have to fix up the location of the adjusted. Once the final location of abutments is 
so finalized, it wills the contractor’s responsibility to line out and locate the 
remaining foundations. 

The contractor shall be responsible for true and proper setting out of the 
works and for the correctness of the positions, level dimensions and arrangements 
of all parts of works and for providing all necessary instruments appliances and 
labours in connection there with at his own cost. Officers may assist the 
contractor in proper setting out. Government instruments may be allowed to be 
used for setting out of work, for any errors arise in regard to levels or dimensions 
or alignment of any part of the work, rectification thereof on being required to do 
so, will be carried out by the contractor at his cost, unless such errors are based 
on incorrect date, supplied in writing by the Engineer or his authorized 
representative in which case the expensed of the rectification shall be 
refunded by Government. 

The checking of any setting out or checking of levels by the Engineer or 
his authorized reprehensive shall not in any way relieve the contractor of his 
responsibility for the correctness there of the contractor shall carefully 
protect and preserve all bench marks site rails, pegs and other things used in 
setting out of works. 

 
RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:- 
The contractor shall be entirely and exclusively responsible for the 

horizontal and vertical alignment the levels and correctness of every part of 
the work and shall rectify effectual any errors or imperfections there in, such 
rectifications shall be carried out by the contractor at his own cost, when 
instruction are issued to the effect by Engineer-in-charge. 

 
7. LEVELING INSTRUMENTS:- 
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If measurements of items of the work are based on volumetric 
measurement calculated form levels taken before and after construction of the 
item, a large number of leveling staves, tapes etc. in required numbers may 
cause delay in measurements and the work. The contractor will have 
therefore to keep sufficient number of these readily available at site. 

 
 
 
 
 
 

 
8. AUTHORITIES OF THE-ENGINEER IN CHARGE’S 
REPRESENTATIVE:- 

The duties of the representative of the Engineer-in-charge are to watch 
and supervise the work and to test and examine any material to be used or 
workmanship employed in connection with the works. 

The Engineer-in-charge may from time to time, in Writing delegate to his 
representative any powers and authorities vested in the Engineer-in-charge and 
shall furnish to the contractor a copy of all such delegations of powers and 
authorities. Any written instruction of approval given by the representative of the 
Engineer-in-charge to the contractor within the terms of such delegations (but not 
otherwise) shall bind on the contractor and the department as though it had 
been given by the Engineer-in-charge, provide always as follow: 

Failure of the representative of the Engineer-in-charge to disapprove 
any work or materials shall not prejudice the power of the Engineer-in-charge 
thereafter to disapprove such work or materials and so order the putting 
down, removal or breaking up thereof. 

 
9.  CO-ORDINATION:- 

When several agencies for different sub-works of the project are to work 
simultaneously on the project site, there must be full co-ordination and co- 
operation between different contractors to ensure timely completion of the whole 
Project smoothly. The scheduled dates for completion specified in each contract 
shall therefore, be strictly adhered to Each contractor any make his independent 
arrangement for water, power, housing etc. if they so desire On the other hand 
the contractors are at liberty to mutual agreement in this behalf and make joint 
arrangements with the approval of the Engineer, No single Contractor shall take 
or cause to be taken any steps or action that may cause, disruptions discontent, 
or disturbance of work, Labour or arrangement etc. of other Contractor in the 
Project localities. Any action by any contractor which the Engineer in his 
unquestioned discretion may consider as infringement of the above code, would 
the Engineer in his unquestioned discretion may consider as infringement of the 
above code, would be considered as a breach of the Conditions and shall be dealt 
with as such. 
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In case of any dispute, disagreement between  the contractors the 
Engineer’s decision regarding the co-ordination, co-operation and facilities to be 
provided by any the contractors shall be final and binding on the contractors 
concerned and such a decision or decisions shall not vitiate any contract nor 
abortive the contractor (s) of his / their obligation under the contract not 
consider for the grant for any claim or compensation. 

 
10. QUARRIES :- 
 No. Government quarries are available / with this department. The 
contractor(s) shall have to arrange the same he / themselves. 
 The quarrying operations snail is. Carried out by the Contractor with 
proper equipment such as compressors, jack-hammers drill bits, explosives etc. 
and sufficient number of workmen shall be employed so as to get required out 
turn. 
 The contractor shall carry out the works in the quarries in conformity with 
all the rules and regulations already laid down or that may be laid down from 
time to time by Govt. Any cost incurred by Governments due to non compliance 
of any rules or regulations or due to damages by the Contractor shall be the 
responsibility of the Contractor. 

The Engineer-in-charge or his representative shall be give full facilities by 
the Contractor for inspection at all times of the working of the quarry records, 
maintained the stocks of the explosives and detonators etc., so as to enable him to 
check that the working records and storage are all in accordance with the 
relevant rules. The Engineer-in-charge or his representative shall at any time be 
allowed to inspect the work buildings and equipment at the quarters. 
 The Contractor shall maintain at his own cost the books, registers etc. 
required to be maintain under the relevant rules and regulations and as directed 
by the Engineer-in-charge These books shall be open for inspection at all times 
by the Engineer-in-charge or his representative and the Contractor shall furnish 
the copies or extracts or books or registers as and when required. 
 All quarrying operations shall be carried out by the contractor in organized 
and expeditions manner, systematically and with  proper  planning. The 
Contractor shall engage linked blaster and adopt electric blasting and/or any 
other approved method which would ensure complete safely to all the men 
engaged in the quarry and its surrounding. The Contractor shall himself provide 
suitable magazines and arrange to procure and store explosives etc. as required 
under the rules at his own cost. The designs and the location of the magazine 
shall be got approved in advance from the Chief inspector of Explosives and the 
rules and regulations in this connection as laid down by the Chief Inspector of 
Explosive from time to time shall be strictly adhered to by the Contractor. It is 
generally experienced that it takes time to obtain the necessary license for 
blasting and license for storage of materials from the concerned authorities the 
contractor must therefore take timely advance action for procuring all such 
licensor so that the work progress may not be hampered. 
 The approac to the quarrying place from the existing public roads shall 
have to be arranged by the Contractor at his own cost ant the approaches 
shall be maintained by the Contractor at his own cost till the work is over. 
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 The quarrying operations shall be carried out by the Contractor to the 
entire satisfaction of the Engineer-in-charge and the development of the quarry 
shall be made efficien so as to avoid stage of stones. Only such stones are of the 
required quality shall be used on the work. Any stone which is in the opinion of 
the Engineer-in-charge, not in accordance with the specification or of required 
quality will be Rejected at any time at the quarry or at the site of work. The 
rejected stones shall not be used on the work and such rejected materials shall be 
removed to the place shown at the Contractor’s cost. 
 Since all stones quarried from Government quarry (it made available) by 
the Contractor including the excavated over burden are the property of the Govt. 
No stones or earth shall be supplied by the Contractor to any other agencies or 
works are allowed to be taken away for any other works. All such surplus 
quarried materials not required for work under this contract shall be the 
property of the Govt. and shall be handed at the spots indicated by the Engineer- 
incharge. The Contractor will be entitled to the refund or royalty if any paid by 
him for such quantity handed over to Govt. for which necessary certificate will 
be issued by Executive Engineer incharge as per usual procedure If however, the 
Government does not require such surplus material, the contractor may be 
allowed dispose off or use such materials elsewhere with prior written permission 
of the Engineer-in-charge. Leaving off a quarry face of opening of a new quarry 
face shall be done only on the approval of the Engineer-in-charge. 
 Quarrying permission will have to be directly obtained by the Contractor, 
from the Collector of the District concerned for which purpose the department 
will render necessary assistance. All quarry fees royalty charges, octroi duties, 
ground rent for stacking materials etc. if any to be paid, shall be paid directly by 
the Contractor as per rules in force. The Contractor will however be entitled to 
a refund of part of such charges as are admissible Under rules as maintained 
elsewhere in this contract, after obtaining a certificate from the Engineer-in- 
charges that material where required for use on Government works. 
 The Contractor will be permitted to erect at his own risk and cost at the 
quarry site if suitable vacant space in government area is available for the 
purpose, his won structures for stores, offices, etc. at places approved by the 
Engineer-in-charge. On completion of the work the contractor shall remove all 
the structure erected by him and restore the site to its original condition. 
 The contractor shall not use any land in the quarry either for 
cultivation or for any other purpose except, that required for breaking or 
stacking or transporting stones. 

 
11.  TREASURE-TROVE :- 

In the event of discovery by the contractor or his employees, the during 
progress of the work of any treasure,’ fossils, minerals’ or any other articles 
of value or interest, the contractor shall give immediate intimation thereof to 
the Engineer incharge and forthwith hand over to the Engineer incharge such 
treasure or things which shall be the property of Government. 

 
12.  EXPLOSIVE :- 
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The contractor shall at his own expense construct and maintained proper 
magazines if such are required for the storage of explosives for use in connection 
with the work and such magazine being situated, constructed and maintained in 
accordance with the Government Rules applicable in the behalf. The contractor 
shall at his own expenses obtain such license of licenses may be necessary for 
storing and using explosives. Not with standing that the location etc. or storage of 
explosives are approved by the Engineer, the Government, shall not be incurring 
any responsibility whatever in connection with storage and use of explosives on 
the site or any accident or occurrence what so ever in connection, there with, all 
operations in or for which explosive are employed being at the risk of the 
contractor and upon his sole responsibility and the contractor here by gives to 
Government an absolute indemnity in respect thereof. 

 
13.  DAMAGE BY FLOODS OR ACCIDENTS :- 

The contractor shall take all precaution against damage by floods or like 
or from accident etc. No compensation will be allowed to the contractor shall 
be liable to make good at his cost any plant or material belonging to the 
Government lost or damaged by flood or from any other case which is in his 
charge. 
14.  POLICE PROTECTION :- 

For the Special Protection of camp and of the Contractor work, the Dep’t. 
Will help the contractor as for as possible to arrange for such protection with 
concerned authorities, if so required by the Contractor in writing. The full 
cost of such protection shall be borne by the contractor. 

 
15.  TRAFFIC REGULATION FOR ROAD WORKS :- 

 Unless separately provided for in the contract. The Contractor shall 
have to make all necessary arrangement for regulating traffic, day & night during 
the period of construction to the entire satisfaction of the Engineer. This includes 
the construction and maintenance to diversions if necessary. The contractor shall 
have to provide necessary caution boards, barricades, flags, lights and watchmen 
etc. so as to comply with the latest Motor Vehicles rules and regulation and for 
traffic safely and he shall be responsible for all claims from accidents which may 
arise due to his negligence whether in, regulating the traffic or in stacking 
materials on roads, or due to any other reasons. 

 The Contractor shall at all times carry out the work on the road in 
the manner creating least in interference to the flow of traffic, while consistence 
with the satisfactory execution of the same, for all works involving improvements 
to the existing road, the contractor shall, in accordance with the directives of the 
Engineer-in-charge, provide and maintain, during the execution of work a 
passage for traffic, either along or part of the existing carriageway under 
improvement or along a temporary diversion constructed close to the road. 

 
 TRAFFIC  REGULATION  FOR  BRIDGES  AND   C.D. 

WORKS - 
It is to clearly understood that whatever work carried out by the 

Contractor for construction of diversion road including earthwork, W.B.M. 
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bituminous surface dressing R.C.C. pipe drains etc. will be paid for only once 
if due to flow of traffic, due to floods or do to any other cause, this diversion 
road and for the R.C.C. drain gets damaged it shall be repaired and 
maintained by the contractor in good condition till completion of the whole 
work at his own expenses. 

 
16.  SUPERVISION AND INSPECTION OF WORKS AND QUALITY 
CONTROL :- 

 SUPERVISION :- 
The contractor shall either himself supervise the execution of the works or 

shall appoint the competent agent approved by the Engineer-in-charge to act on 
his behalf. If in the opinion of the Engineer-in-charge, the contractor has 
himself no sufficient knowledge and experience of receiving instruction or 
cannot give his full attention to the works, the contractor shall at his own 
expenses employ as his accredited agent a qualified Engineer approved by the 
Engineer-in-charge orders given to the contractor’s agent shall be considered to 
have the force as if there had been given to the contractor himself, if the 
contractor fails to appoint suitable agent as directed by Engineer-in-charge, the 
Engineer-in-charge shall have full power to suspend the execution of the work 
until such date a suitable agent is appointed and the contractor shall be 
responsible for the delay so caused to the works and the contractor shall be 
entitled for any compensation on this behalf. 

 
 INSPECTION :- 

The contractor shall inform the Engineer-in-charge in writing when any 
portion of the work is ready for inspection giving him sufficient notice to enable 
him to inspect the same without effecting the further progress of the work. The 
work shall not be considered to have been completed in accordance with the 
terms of the contract until the Engineer-in-charge shall have certified in writing 
to the effect / approval of materials or workmanship or approval of part of the 
work during the progress of execution shall not bind the Engineer-in-charge or 
in any way affect him even to reject the work which is alleged to be completed 
and to suspend the issue of his certificate of completion. Until such alteration and 
modification or reconstruction have been effected to his satisfaction. 

The contractor shall provide at his cost necessary ladders and such 
arrangements as to provide necessary facilities and assistance for proper 
inspection of all parts of the work at his own cost. 

 
17. INITIAL MEASUREMENT FOR RECORD :- 

Where, for proper measurement of the work. It is necessary to have an 
initial set of levels or other measurements taken, the same as recorded in the 
authorized field book or measurement book of Government by the Engineer or 
his authorized representative will be signed by the contractor who will be 
entitled to have a true copy of the same made at his cost. Any failure on the part 
of the contractor to get such levels etc. recorded before starting the work will 
render him liable to accept the decision of the Engineer incharge as to the basis 
of taking measurement. Difficult or impossible without first getting the same 
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jointly measured by himself and the authorized representative of the Executive 
Engineer incharge. The record of such measurements on the Government side 
will be signed by the contractor and he will be entitled to have a true copy of the 
same made at his cost. 

 
18. SAMPLES AND TESTING OF MATERIAL :- 

i) All materials to be issued on work shall be got approved in advance 
from the Engineer-in-charge and shall pass the test and / or analysis required 
by him which will b-e 

a) As specified in the specification for the items concerned and / or 
b) I.S.I. Specifications (whichever and wherever applicable) or 

c) Such recognized specifications acceptable to Engineer-in-charge as 
equivalent there to or in absence of such authorized specifications. 

d) Such requirement test and / or analysis as may be specified by the 
Engineer-in-charge in order of precedence given above. 

ii) The contractor shall at his risk and cost make all arrangements & / or 
shall provide for all such facilities as the Engineer-in-charge may require for 
collecting preparing required number of samples for tests or for analysis at 
such time & to such place or places as may be directed by the Engineer and 
bear all charges & cost of testing. Such samples shall also be deposited with the 
Engineer-in-charge. 

iv) The contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work of due to any corrective measures 
required to be taken on account of and as a result of testing of the materials. 

v) The contractor or his authorized representative will be allowed to 
remain present in the departmental laboratory white testing samples furnished 
by him. However the results of all the tests carried out in the departmental 
laboratory in the presence or absence of the contractor or his authorized 
representative will be binding on the contractor. 

vi) The contractor shall at his own set up laboratory to carry out the 
routine tests of materials which are to be used on the work. The test will have to 
be carried out either in his field laboratory or in an approved laboratory. In case 
tests are carried out in field laboratory, at least 50% tests should be carried out in 
nearest quality control laboratory of the Department. 

vii) In case of materials procured by the contractor, testing as required by 
the codes and specifications shall be arranged by him at his own cost. Testing 
shall be done in the presence of authorized representative of the Engineer-in- 
charge at the nearest approved laboratory. If additional tasting other than as 
required by specification is ordered, the testing charges, shall be borne by the 
Department, if the test results are satisfactory and by the contractor if the same 
are not satisfactory. 

viii) In case of materials supplied by the Government, if the contractor 
demands certain testing, the charges there of shall be paid by the contractor if 
the testing results are satisfactory and by the department if the same are not 
satisfactory. 

 
19) CHANGES OF CEMENT CONTENT ETC. :- 
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The tendered rates for any item, involving the use of cement, shall apply to 
the quantity of cement specified for the mix for the item in the specification. If for 
any reasons except those required for compensating the deficiencies, in the 
components, the cement content and properties are altered by the Engineer 
(Engineer-in-charge) at any time or from time to time the tendered rates for that 
properties item and quantity or quantities, shall be duly enhanced or reduced 
only to account for the addition or reduction in cost of the cement content from 
that laid down in the specification at the rates specified in the schedule ‘A’ of the 
contract price 10% to cover all other incidental charges whatsoever likewise if 
any additives compounds water proofing materials etc. are ordered by Engineer 
to be added to the mortar or concrete, no extra rate shall be payable for this 
change which shall be carried out as per directions of the Engineer-in-charge. 

 
20. MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED 
FOR LABOUR EMPLOYED IN THE CONSTRUCTION BY THE 
CONTRACTOR:- 

 
a) The contractor shall provide an adequate supply of portable water for 

the use of labours on work and in camps. 
b) The contractor shall construct trench or semi permanent latrines for 

the use of the laborers, Separate latrines shall be provided for men and 
women. 

c) The contractor shall built sufficient number of huts on a suitable plot 
of land for use of the Labourers according to the following 
specifications. 

 
1. Huts of Bamboos and grass may be constructed 
2. A good site not liable to submergence shall be selected on high ground 

remote from jungle but well provided with trees, shall be chosen 
wherever it is available. The neighborhood of tank, jungle, grass or 
woods should be particularly avoided Camps should not be established 
close to large cuttings of earth work. 

3. The lines of huts shall have open spaces of at feast ten yards between 
rows. When a good natural site cannot be procured, particular 

attention should be given to the drainage. 
4. There should be no over crowing. Floor space at the rate of 30 Sq Ft. 

per head shall be provided. Care should be taken to see that the huts 
are kept clean and in good order. 

5. The contractor must find his own land and if he wants Government 
land, he should apply for it and pay assessment for it, if made 
available by Government. 

6. The contractor shall construct a sufficient number of bathing places. 
Washing places should also be provided for the purpose of washing 
clothes. 

7. The contractor shall make sufficient arrangements for draining away 
the surface and sewage water as well as water from the bathing and 
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washing places and shall dispose off this waste water in such way as 
not to cause any nuisance. 

d) The contractor shall engage a Medical Officer with a traveling 
dispensary for a camp containing 5. Or more persons if there is no 
Govt. or other private dispensary situated within 8 kilometers from the 
camp. In case of emergency the contractor shall arrange at his cost for 
transport for quick medical help to his sick worker. 

e) The contractor shall provide the necessary staff for effecting a 
satisfactory drainage system & cleanliness of the camp to the 
satisfaction of the Engineer. At least one sweeper per 200 persons 
should be engaged. 

f) The assistant Director of Public Health shall be consulted be fore 
opening a labour camp and his instruction on matters such as water 
supply, sanitary conveniences, the camp site accommodation and food 
supply shall be followed by the contractor, 

g) The contractors shall make arrangements for all anti-malaria – 
measures to be provided for the Labour employed on the work. The 
anti-malaria measure shall be provided as directed by the Assistant 
Director of Public Health. 

 
 
 

21.  SAFELY CODE ;- 
Suitable Scaffolds shall be provided for workmen for all works that 

cannot safely be done from the ground from solid construction except such short 
period work as can be done safely from ladders. When ladder is used an extra 
mazdoor shall be engaged for holding the ladder and If the ladder is used for 
carrying materials as well, suitable footholds and handholds shall be provided on 
the ladder shall be given an inclination not steeper than 1 to 4 ( 1 horizontal and 
4 vertical ). 

Scaffolding of staging more than 3.25m above the ground of floor, swing 
or suspended from an overhead support or erected with stationary supports, shall 
have a guard rail properly attached bolted, braced and otherwise assured at least 
1m high above the floor a platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such openings as 
may be necessary the delivery of materials, such scaffolding or staging so 
fastened as to prevent it from swaying from the building or structure 

Working platform, gangways, and stairways shall be so constructed that 
they do not sag unduly or is more than 3.25m above ground level or floor level. If 
shall be closely boarded, have adequate width and suitable fenced as described 
in 2 above. 

Safe means of access shall be provided to all working platform and other 
working places Every ladder shall be securely fixed. No portable single ladder 
shall be over 9m in length, width between side rails in a rung ladder shall is no 
case be less than 30cms for ladders up to and including 3m length for longer 
ladders this width shall be increased at least 6 mm for each additional 30 Cms. of 
length. Uniform step spacing shall not exceed 30 Cms. 
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Adequate precaution shall be taken to prevent danger from electrical 
equipments. No materials on any of the site shall be stacked or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall 
provided all necessary fencing and lights to protect public from accidents and 
shall be bound to bear expenses of defense or every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing 
to neglect of the above precaution and to pay damages and costs which may be 
awarded in any such suit action or proceedings to any such person or which may 
with the consent of the contactor, to be paid to compromise any claim by any 
such person. 

EXCAVATION AND TRENCHING :- 
All trenches, 1.5 meters or more in depth, shall at all times be supplied 

with at least one ladder for each 30 meters in length or fraction thereof, Ladder 
shall be extended from bottom of trench to at least 1 meter above surface of the 
ground, sides of a trench which is 1.5 meters or more in depth shall be stepped 
back to give suitable slope, or security held by timber branching. So as to avoid 
the danger of sides collapsing Excavated materials shall not be placed with 1.3 
meters of edge of trench or half of depth or trench whichever is more. Cutting 
shall be done from top to bottom under no circumstances shall undermining or 
undercutting be done. 

 
 
 

DEMOLITION :- 
Before any demolition work is commenced and also during the process of 

the work, 
a)  All roads and open areas adjacent to the site shall either be closed or 

suitably protected. 
b) No electrical cable or apparatus which is liable to be a source of danger 

or a cable or apparatus used by operator shall remain electrically 
c) charged. All practical steps shall be taken to prevent danger to person 

employed from risk or fire or explosion or hooding. No floor, roof or 
other part or building shall be so overloaded with debris of materials as 
to render it unsafe. 

 

All necessary personal safely equipments as considered adequate by the 
Engineer-in-charge are available for use of persons employed on the site and 
maintained in condition suitable for immediate use and contractor shall take 
adequate step to ensure proper use of equipment by those concerned. 
a) Workers employed on mixing asphaltic materials cement end lime 

mortars concrete shall be provided with protective footwear and 
protective goggles. 

b) Those engaged in handing any materials which is injurious to eyes shall 
be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s 
protective eye shields. 
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d) Stone breakers shall be provided with protection, goggles and protective 
clothing and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes which are in use, the 
contractor shall ensure that manhole covers are opened and manholes are 
ventilated at least for an hour before workers are allowed to get into them. 
Manholes opened shall be cordoned off with suitable railing and provided 
with warnings signals or boards to prevent accident to public. 

f) The contractor shall not employ, men below the age of 18 and women on 
the work of painting with products containing lead in any from wherever 
man above the age of 18 are employed on the work of lead paining the 
following precautions shall be taken. 

i)  No Paint containing lead or lead product shall be used by used except in 
the 
form of paste or readymade paint. 

ii)  Every rope used in hoisting or lowering materials or as means of 
suspension 
shall be of durable quality and of adequate strength and free from potent 
defects. 

iii) Overalls shall be supplied the contractor to workman and adequate 
facilities shall be, provided to enable working painters to wash during 
and on cessation of work. 

g) When work is done near and place where there is risk of drowning all 
necessary equipment hall be provide and kept ready for use ad all 
necessary steps taken for prompt rescue of all injuries likely to be 
sustained during the course the course of the work. 

a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from potent defects and shall be kept in good 
repair and in good working order. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and of adequate strength and free from potent 
defects. 

b) Every crane driver pre-hoisting appliance operator shall be property qualified 
and no person under the age or 21 years shall be in charge of any hoisting 
machine including any scaffolding. 

c) In case of every hoisting machine and of every chain ring hook shackle 
ownel and pulley block used in hosting of lowering or as means of 
suspension safe working load shall be ascertained by adequate means. 
Every hoisting machines and all gear referred to above shall be plainly 
marked with safe working loads. 

 
In case of hoisting machine having a variable safe working load, each safe 

working load and conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond safe working load except for the purpose of 
testing. 

d) In case of departmental machines safe working load shall be notified by the 
Engineer-in-charge. As regards contractor machines the contractor shall 
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notify safe working load of each machine to the Engineer-in-charge 
whenever, he brings it to site of work and get it verified by the Engineer- 
incharge. 

 
Motors, gearing, transmission, electric wring and other dangerous parts of 
hoisting appliances shall be provided with such means as will reduce to the 
minimum the risk of accidental descent of load. Adequate precaution shall 
be taken to reduce to the minimum the risk of any part of a suspended 
load becoming accidentally displaced, when workers are employed. On 
electrical installations which are already energized insulating material 
wearing approved such as gloves, sleeves and coats as may be necessary 
shall be provided. Workers shall not wear any rings, watches any, carry 
keys of their materials which are good conductors of electricity. 

 
All Scaffolds, ladders, and other safety devices mentioned or described 
herein shall he maintained in a safe condition and no scaffold or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at near places of work. 

 
These safety provisions shall be brought 10 the notice of all concerned 
display on a notice board at prominent place at the work spot Persons 
responsible ensuring compliance with the safety code shall be named than by 
the contractor. 

i) To ensure effective enforcement of the rules and regulations relating to 
safety precautions, arrangements made by the contractor shall be open to 
inspection by the Engineer-in-charge of his representatives and the inspecting 
officers. 

ii) Failure to comply with the provision hereunder shall make the 
contractor liable to pay to the Department as penalty an amount not 
exceeding Rs. 50/- for each default and decision of the Engineer-in-charge 
shall ho final and binding. 

Not with standing the above conditions 1 to 14 the contractor is not 
exempted from the operation of the order Act or rules in force. 

 
 

22. PAYMENTS ;- 
a) Running Bills:- 

one payment in a month will be granted by the Engineer-in- 
charge if the progress is satisfactory Contractor should submit bills to 
the Engineer-in-charge in appropriate forms. 
b) Final Bills:- 

The contractor should submit final bill within one month after 
completion of work and the same will be paid within 3 months if it is I 
order. Disputed item and claims if any shall be excluded from the final 
bill and settled separately after later on. 

 
23. HANDING OVER OF WORK :- 
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All the working and materials before finally taken over by Government 
will be the entire liability of the contractor for guarding. Maintaining and making 
good any damages of any magnitude. Interim payments made for such work will 
not alter this position. The handing over by the Contractor and taking over by the 
Executive Engineer incharge or his authorized representative will be always in 
writing of which copies will go to the Executive Engineer incharge or his 
authorized representative and the contractor, it is however understood that before 
taking over such work Government will not put into regular use as distinct from 
casual or incidental one, except as specifically mentioned elsewhere in this 
contractor or as mutually agreed to. 

 
24. CLAIMS :- 

Bills for extra work or for any claim shall be paid separately apart from 
the interim bill for the main work. The payment of bills for them main work 
shall not be withhold for want of decision on the extra or claims not covered in 
the appendices. 

Claims for extra work shall be registered with 30 days of occurrence 
of the event. However bill for these claims including supporting data / details 
may be submitted subsequently. 

 
25. Procurement of R.C.C. Pipe :- 

The R.C.C. pipes required for the work shall be procured from the 
MSSIDC only. The payment toward providing and fixing NP2 / NP3 / NP4 
Pipes will be released only after the contractor submits the bills of MSSDC to 
authenticate that the pipes have been purchased from the MSSIDC. No 
payment towards the item of providing & laying of the pipe will be released in 
absence of the submission of requisite documents. 
ADDITIONAL TECHNICAL CONDITIONS 
 The work shall be carried out in the best workmanship like manner and in 
strict accordance with P.W.D. hand book Volume I & II 1960. Edition supplemented 
by specification attached and as per Standard Specifications Book of Government of 
Maharashtra of 1979 and as per specific order of the Executive Engineer or his 
representative from time to time. 
 The orders issued by the Government in P.W. Department and the Superintending 
Engineer, Akola (P.W.) Circle, Akola from time to time regarding construction 
procedure shall be binding on the contractor in addition to the specification contained in 
P.W.D. hand book Volume I & II and book of standard specification of P.W. 
Department and the specifications enumerated above. 
 The contractor shall submit day to day account of the materials issued to him and 
its use and also monthly progress and programme of work. 
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 a) The concrete mix design shall be got approved from Engineer in charge 
and the mix design shall give preliminary strength of 1.33 times working strength. 
b) The maximum size of aggregate permissible would be as per A-7 page-8 of 
Standard Specifications Book 1979 Edition. 
 The items provided with watering for curing include continuous watering 
operations through out the day including lunch hours and also during holidays. For this 
purpose contractor shall have to construct tank of appro. 5000 liters capacity near each 
building and provide necessary Booster Pumps etc. to ensure adequate curing and 
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wetting. Hold fasts coming in contact with R.C.C. columns shall be of sizes 30 cm x 4 
cm to be fitted with two rows, nails fixed properly in concrete. 
 For all sand covering items, use of washed mixer sand (with sand washing machine) 
is obligatory. No separate claim in this regard will be entertained. 
 Material testing requirement frequency and type of testing is enclosed separately. 
Material to be used shall be tested accordingly and cost shall be borne by contractor. 
 For R.C.C. centering plywood and M.S. sheet of approved quality shall be used and 
adjustable props and fasteners shall be used. 
 The execution of any work from external side of the building 'H' frame steel 
scaffolding shall be used. No separate payment for claims in this regard shall be 
entertained. 
 The scaffolding shall not be supported on existing external walls of the building 
by making holes in it and also the scaffolds shall not rest on any part of the building. 
 Quality Assurance Manual : Contractor shall prepare the quality assurance 
manual booklet in consultation with the Executive Engineer. Quality assurance manual 
shall be comprehensive document covering every aspect of the work. Superintending 
Engineer shall approve this document. The quality manual document shall be used only 
after approval from Superintending Engineer. Provision of the quality manual be 
binding on the contractor. Quality manual shall be treated as a legal document as per 
with this contract document. It shall be used till the work is completed in full respect. 
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Annexure 'A' 
QUALITY CONTROL TESTS 
(Refer Condition No.7 (vi) on Page No.91) 
Sr.No. Material Test 
1 Laterite Stone i) Compressive Strength. 
ii) Water Absorption 
2 Trap Metal i) Crushing value. 
ii) Impact value. 
iii) Abrasion value. 
iv) Water Absorption. 
v) Flakiness Index & Elongation index 
vi) Gradation 
3 Bricks i) Crushing Strength. 
ii) Water Absorption. 
4 Flooring Tiles i) Flexural strength 
ii) Water Absorption 
5 Glazed Tiles i) Water Absorption 
6 Cement i) Compressive Strength 
ii) Initial setting time. 
iii) Final setting time. 
iv) Specific Gravity 
v) Soundness 
vi) Fineness 
vii) Std. Consistency 
7 Steel i) Weight per meter. 
ii) Ultimate Tensile stress. 
iii) Yield stress 
iv) Elongation 
v) Bend Test. 
8 Interlocking concrete paving block i) Compressive 
Strength ii) Flexural Test 
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iii) Resistance to wear 
9 Wood work (shutters) i) End immersion tests 
ii) Knife test 
iii) Glue adhesion test 
10 Cement Concrete i) Mix design 
ii) Compressive strength 
11 Structural steel i) Weight/Running metre 
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12 Murum i) Optimum Dry Density 
ii) C.B.R. 
iii) Liquid & Plastic Limit/Plasticity Index 
iv) Filed Density 100% P.D. 
v) Filed Moisture Content 
13 
Sand i) Water Absorption & Specific Gravity 
ii) Fineness Modulus iii) Silt Content 
iv) Bulkage 
14 Water i) P.H. Value / For water 
ii) Chloride & Sulphate content 
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Annexure 'B' 
Construction Material Testing & its frequency 
(Refer Condition No.7 (vi) on Page 
No.113) Sr. Material Rate Frequency 1 
CEMENT 
1) Consistency 
2) Initial & Final Setting time 
3) Fineness 
4) Specific Gravity 
5) Soundness 
6) Compressive Strength 
Test per 50 M.t. above six 
tests shall be carried. 
2 METAL 
a 1) Sieve Analysis (Gradation) 
(Concrete work) 
1 Test for every day work 
2) Sieve Analysis Red Book 
Specification 
1 Test per 100 m3 

3) Sieve Analysis 
Granular Sub Base (N.H.Work) MOST 
1 Test per 200 m3 

b Water Absorption 1 Test per 200 m3 

c Impact (Concrete WBM/BT) 1 Test per 200 m3 

d Crushing 1 Test per for Each Source 
e Abrasion 1 Test per for Each Source 
f Flakiness & Elongation Index 1 Test per 200 m3 

g Plasticity Index for blindage used for 
WBM 
1 Test per 25 m3 

3 SAND 
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1) Water Absorption & Specific Gravity 1 Test per for Each Source 
2) Fineness Modulus 1 Test per for Each day 
3) Slit Content 1 Test per for Each day work 
4) Bulkage 1 Test per for Each day work 

4 BRICKS 
1) Water Absorption 
2) Comp Strength 

3) Effloresce 
For each 50000 Nos bricks Above 
three test are to be carried out 5 
Flooring Tiles 
1) Flexural Strength 
2) Water Absorption 

3) Abrasion 
For 2000 Nos of Tiles above three 
tests are to be carried out 
6 Glazed Tiles 
1) Water Absorption 1 Test- 6 Tiles per 2000 Nos. 
7 Concrete Mix Design 1 Concrete Mix Design for 
each Compressive strength C.C. Cubes for 
Qty 
grade of concrete per every per 
hour Qty. utpo 5 m3 1 Set (3 Nos.) 
6-15 m3 2 Set (3 Nos) 
16-30 m3 3 Set (3 Nos) 
31-50 m3 4 Set (3 Nos) 
Quantity above 51 m3 4+1 additional set per 50 m3 

120 

Contractor No. of Corrections Executive Engineer 
8 MURUM/ SOIL for earth work 
1) Optimum Dry Density 2 Test per 3000 m3 

2) C.B.R. 1 Test per 3000 m3 

3) Liquid & Plastic Limit/Plasticity 
Index 
1 Test per 3000 m3 

5) Filed Density 100% P.D. 1 Test per 3000 m3 

6) Filed Moisture Content 1 Test per 3000 m3 

9 WOOD 
1) Moisture Content 1 test per Source 
2) Density 1 test per Source 

10 WATER 
1) P.H. Value for Water and Sand 1 test per Source 
2) Chloride & Sulphate content 2 test per 

Source 11 Steel 
1) Wt per meter 
2) Ultimate Tensile Stress 
3) Yield stress 
4) Elongation 
One test for every 5.0 MT or 
part thereof for each diameter 
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The contractor shall achieve that following requirements in respect of quantity of work 
and his contract rate shall provided for the same. 
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 ADMIXTURES :- 
Whenever necessary the admixture should be used to achieved the required 
workability. The type of admixture should be got approved from Engineer-in- 
charge. The rate is inclusive of all admixtures etc. if found necessary. 
 CEMENT IN CONCRETE : 
For this purpose the conditions mentioned in additional specifications on Page 125 to 
129 shall be applicable. 
 WATER / CEMENT RATIO : 
For high quality concrete of low permeability, the water/cement ratio shall be as 
per IS 456 and mix design, more than 0.45 and preferably 0.40 or less subject to 
the attainment of adequate workability. 
 CURING FOR CONCRETE : 
Special attention shall be paid to curing of concrete in order to ensure maximum 
durability and to minimize cracking. Concrete shall be cured with fresh water 
whenever it is possible to ensure that the concrete surface can be kept wet despite 
wind, etc. care shall be taken to avoid rapid lowering of concrete temperatures caused 
by applying cold water to hot concrete surface (thermal shock) Sea water shall not be 
used for curing reinforced concrete or prestressed concrete. Where there is doubt 
about the ability to keep concrete surface permanently wet for the whole of the curing 
period heavy duty membranes curing compound shall be used. 
 CONCRETE COVER TO REINFORCEMENT : 
(i) The cover concrete must be of the same quality, impermeability and strength 
as the rest of the concrete. Special mix design should be carried out for the 
concrete to be used for making concrete cover blocks. 
(ii) The concrete cover must develop sufficient alkalinity, and protect the 
steel. The alkalinity developed shall not be less than 0.04 N and shall not 
more than 0.08 N. 

ADDITIONAL SPECIFICATIONS 
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(iii) The cover must be uniform throughout and it's thickness shall be exclusive of 
plaster or other decorative finishes. 
(iv) The concrete cover shall be as per the relevant clause of IS codes. In the 
case of poles the cover thickness shall be separately decided by the Engineer in 
charge. 
 DETAILING OF MISCELLANEOUS ITEM : 
Binding Wires : All ends of binding wires shall be carefully turned inwards so that 
they do not project out of concrete and start rusting action. Plastic coated galvanized 
wires shall be used. Wherever possible polythene binding string and polythene bar 
grips shall be used, after making sure that these do not result in loss of bond or 
chemical reaction with concrete. The use is subject to approval of Engineer-in-charge. 
 BAR SPACING : As per relevant I.S. codes and as detailed design drawing or as 
directed by Engineer-in-charge. 
 HOLLOWS IN CONCRETE : After concreting is complete the concrete 
surface particularly where there is congestion of reinforcement, shall be tested by 
light hammering or if possible by Schmidtz hammer. Any portion showing signs of 
hollowness should be grouted immediately. 
SPECIFICATION FOR FORMWORK AND STEEL, CENTERING :- 
I) FORMWORK :- 
 Formwork :- Formwork shall include all temporary forms of moulds required 
for forming the concrete which is cast-in-situ, together with all temporary 
construction required for their support. Unless otherwise stated all formwork 
shall conform to I.S. Specification. 
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 Design of Formwork :- Formwork including complete false work shall be designed 
by the contractor in accordance with I.S.: 2750 (1964), 4041 (1987) and all other 
relevant I.S. codes without any extra cost to the Government and these shall be got 
approved from Engineer before any formwork is taken up. 
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1.3 The contractor shall entirely be responsible for the adequacy and safety for false work 
not-withstanding any approval or review by the Engineer of his drawing and design. 
Proprietary system of formwork if used a detailed information shall be furnished to 
the Engineer for approval. 
2. QUALITY OF SHUTTERING : The shuttering shall have smooth and even surface 
and its joints shall not permit leakage of cement slurry. 
 Ply-board shuttering materials to be used shall be steel shuttering/marine plywood 
well seasoned free from projecting nails, splits or other defects that may mark on the 
surface of concrete. It shall not be so dry as to absorb water from concrete, or so green 
or wet as to shrink after erection. Mild steel plates or plywood shall be used for slab 
and beam bottoms. 
 The timber shall be accurately spawned planed on the sides and the surface coming in 
contact with concrete. 
 So far as practicable, clamps shall be used to hold the forms together. Where use 
of nails is unavoidable minimum number of nails shall be used and these shall be left 
projecting so that they can be easily with drawn. use of double headed nails shall be 
preferred. 
3. TOLERANCE :- 
 The formwork shall be made so as to produce finished concrete true to shape, lines, 
levels plumb and dimensions as shown on the drawings, subject to the following 
tolerance unless otherwise specified in these documents or drawings or as directed by 
the Engineer : 
a) Section dimension = 5 mm 
b) Plumb = 1 in 1000 of height 
c) Levels = 3 mm before any deflection takes place. 
 Tolerance given above are specified for local aberrations in the finished concrete 
surface and should not be taken as tolerance for the entire structure taken as a whole 
or for the setting and alignment of formwork which should be as accurate as possible 
to the entire satisfaction of the Engineer, Errors if noticed in any lift/ tilt of the 
structure after stripping of forms, shall be corrected in the subsequent work to bring 
back the surface of the structure to its true alignment. 
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4. SPECIAL PROVISION :- Whenever the concreting of thinner members in required 
to be carried out within shutters of considerable depth, temporary openings in the side of 
the shutters shall, if so directed by the Engineer be provided to facilitate the purring and 
consolidation of the concrete. Small temporary openings shall be provided as necessary at 
the bottom of shutters of walls and deep beams to permit the expulsion of 
rubbish etc. 
5. REMOVAL OF FORMWORK :- The formwork shall be so removed that it shall 
not cause damage to concrete. Centering shall be gradually and uniformly lowered in 
such a manner as to avoid any shock or vibrations. Supports shall be removed in such 
a manner as to permit the concrete to take stresses due to its own weight uniformly 
and gradually. 
The whole of the formwork removal should be planned and definite scheme of 
operation shall be worked out. Under no circumstances forms be struck until the 
concrete reaches a strength of at least twice the stress to which the concrete may be 
subjected at the time of striking but not before the period as mentioned in IS:456-2000 
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where ordinary Portland cement is used. 
II) STEEL CENTERING :- 
1. Work include :- Erecting steel centering with contractor's material comprising of 
standard steel adjustable props and standard steel trusses / joists / spans, centering 
place for bottom of slab and steel plats for bottom of beams etc. of adequate strength 
properly balanced for obtaining adequate rigidity to with stand all loads coming on it 
including permanent and temporary fixtures and fastenings etc complete for R.C.C. 
member like beams slabs and canopy including its removal after the specified period, 
stacking making good the damaged parts / its replacement before its next use with all 
leads and lift (all centering material shall be contractor.) 
2. For R.C.C. works formwork shall be of marine plywood of adequate thickness and 
grade only. The centering and supporting arrangement such as standard steel trusses/ 
joists/ spans standards adjustable/ fixed props. H type frames etc shall be designed by 
the Contractor and approved from the Engineer before commencement of its erection. 
The Contractor with the prior approval of the Engineer shall use standard steel 
centering arrangement which may be manufactured by the reputed firm. 
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3. The supporting arrangement designed by the contractor shall conform to the 
relevant I.S. code and Standard practice adopted in this type of work. The centering 
arrangement shall be adequately braced and properly secured by using appropriate 
type of fastenings and fixtures to ensure stability and rigidity of the centering to 
withstand all loads coming on it. The entire responsibility for design, erection, 
maintenance and safety etc. will exclusively rest with the contractor. The Engineer 
reserves right to call detailed design calculations of the entire centering or part there 
of to verify its stability and also reserve tight to reject entire centering arrangement 
or part there of and any material used for the centering in the event of which the 
contractor shall have to arrange for its replacement at his own cost. 
SPECIFICATIONS FOR CONCRETE WORKS :- 
1 DESIGN OF CEMENT CONCRETE MIXES : 
a) All the cement concrete of grade M-15 and higher strength shall be done with proper 
mix design as per IS : 10262 - 1982 and shall confirm to the durability and other 
requirements of IS 456 2000. The mix design shall be got approved from the 
Executive Engineer from time to time whenever there is change in the source and type 
of cement and aggregates and change in the gradation of aggregates. 
b) The design of concrete mixes for various concrete items in the work shall be 
obtained by the contractor at his cost from and approved laboratory. The contractor 
shall submit in advance details of such design to the Engineer-in-charge for his prior 
approval. 
c) For concrete of Grade M-25/ M-30/M-35. 
Preliminary mix design must be carried out from an approved laboratory, for 
subsequent changes field mix design shall be acceptable. However incase the  
Executive Engineer has got difficulty in acceptance of the field mix design, laboratory 
mix design shall be got done by the contractor from approved laboratory at his own 
cost. Cement, find aggregate and coarse aggregate must be used by weight only 
according to the requirement of the approved mix design. 
d) The concrete mix design shall give target strength of 1.33 times the working strength. 
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e) The minimum size of aggregate permissible shall be as per para A-7 of Page - 8 f of 
standard specification book of 1979 Edition Vol. 1. 
f) The provision of the specification No. B-7 at page - 38 to 40 of Vol. 1 1979 Edition of 
standard specification book for controlled concrete shall be applicable for all the 
structural concrete items. The maximum water cement ratio shall be 0.45. The mix 
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design shall be done accordingly. 
g) All the expenses of preliminary mix design, subsequent field/ laboratory mix design, 
work tests, shall be borne by the contractor. 
2. FROMWORK FOR CONCRETE WORK :- The forms of concrete shall be of the 
materials as directly by the Executive Engineer-in-charge and shall preferably be of 
steel or plywood, Forms shall be of the required shape, profile and lines. Suitable 
devices shall be used to hold corners, adjacent ends, edges of panel or other forms 
together in accurate alignment. The forms and joints shall tight enough. Forms used for 
circular curved or structures of unusual shape, petal dome etc. shall be of such a 
character that will result in smooth concrete surface and exact shape. They shall be 
prepared such that they will not warp or distort during erection or while placing 
concrete. Their design and layout shall be got approved form the Executive Engineerin- 
charge in advance. 
3. ERECTION AND REMOVAL OF FORM WORK :- The centering and strutting 
shall be of steel or plywood board exclusively for concreting. The design and drawing 
should be got approved in advance from the Department. For minor members the 
Engineer-in-charge may, at his discretion, permit use of wooden shuttering. The 
centering and shuttering shall be close and tight to prevent leakage of cement slurry. 
The centering shall have the necessary props, bracing and edges sufficiently strong and 
stable which shall not yield or displace while or after laying of concrete. They shall be 
made in such way that they can be slackened and removed gradually and slowly 
without distributing the concrete. Centering and shuttering shall not be 
removed before the design strength is achieved. 
4. MIXTURE OF CONCRETE :- Design mix concrete as well as nominal mix 
concrete shall be mixed by following the provision in Standard specification at B. 
6.4 unless otherwise directed by the Engineer. 
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Unless otherwise agreed by the Engineer concrete shall be mixed in a batch type 
mixer of such other type of mixer as the Engineer my approve. 
During hot weather the Contractor shall ensure that the constituent materials are 
sufficiently cool to prevent the concrete from stiffening in the intervals between its 
discharge from the mixer and its final position. 
5. TRANSPORTATION, PLACING AND COMPACTION OF CONCRETE :- The 
method of transportation placing and compaction of concrete shall be followed as per 
section B.6.6, 6.7 and 6.8 of Standard Specification unless otherwise directed by the 
Engineer. The compaction shall be done with surface float vibrators for slabs and with 
pin vibrators for columns and beams. Vibrators of adequate vibrating capacity shall be 
employed for all types of works. 
6. CURING :- Curing shall be done by following provision of Section B.6.9 of Standard 
Specification and as directed by the Engineer. 
7. WORKING IN EXTREME WEATHER : During windy weather sufficient 
protection shall be provided to prevent the cement from being blown away during the 
process of proportioning and mixing. During wet weather, the concrete shall be 
adequately protected as soon as it is placed in position. 
No concreting shall be carried out during period of continuous heavy rains unless, it is 
completely covered during mixing, transporting and placing, In extreme hot weather, 
concreting shall be restricted to morning and evenings The time between mixing and 
placing of concrete shall be kept to the minimum and formwork shall be cooled by 
sprinkling with water. 
8. FINISHING : Finishing work shall comply with requirement of section B.6.10 of 
Standard Specification unless otherwise specified herein below : 
Immediately on removal of forms, the R.C.C. work shall be examined by the Engineer 
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before any defects are made good. 
a) The work that has sagged or contains honey combing to an extent 
detrimental to structural safety or architectural concept shall be rejected. 
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b) Surface defects of a minor nature shall be rectified generally as indicated 
below by the contractor. 
i) Surface defects which require rectification when forms are removed usually 
consist of bulges due to movement of forms, ridges at form joints, 
honeycombed areas, damage resulting from the stripping of forms and bolt 
hole. Bulges and ridges shall be removed by careful chipping or tooling and the 
surface is then rubbed with a grinding stone. Honey combed and other areas 
shall be chipped out, the edges being cut as straight as possible and 
perpendicular to the surface, or preferably slightly under cut to provide a key 
at the edge, of the patch. Bolt holes shall be closed by cement mortar to ensure 
thorough filling. 
ii) Shallow patches shall be treated with a coat of thin grout composed of one 
part of cement and one part of sand and then filled with mortar similar to that 
used in concrete. The mortar is placed in layers not more than 10 mm thick and 
each layer shall be given a scratch finish to secure bond with the succeeding 
layer. The last layer shall be finished to match the surrounding concrete by 
floating, rubbing or tooling on formed surfaces by pressing the form material 
against the patch while the mortar is still plastic. 
iii) Large and deep patches requires filling up with concrete held in place by 
forms. Such patches shall be reinforced and carefully dowelled to the hardened 
concrete. 
iv) The same amount of care to cure the material in the patches shall be taken 
for the whole structure. Curing shall be started, as soon as possible after the 
patch is finished to prevent early drying. Damp Hessian cloth may be used. 
But in some locations it may be difficult to hold it in place, a membrane curing 
compound in these cases will be most convenient. 
9. CONSTRUCTIONS JOINTS : Construction joints shall be provided and treated 

following the provisions of Specification and as directed by the Engineer-in-charge. 
10. DURABILITY :- Minimum cement contents for different exposures and sulphate 

attack are given in Tables 4 and 5 o I.S. 456, 2000 shall be followed for design mix. 
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11. TESTS AND STANDARD OF ACCEPTANCE :- 
 Tests and Standard of acceptance criteria of design mix concrete and nominal mix 
concrete shall be as follows: 
Sampling and testing of Concrete shall be done as per provision of section B.6.12 of 
Standard Specifications. Acceptance criteria for strength of concrete shall be as per 
IS 456-2000. 
Case falling outside the above limit shall be examined by the Engineer on Merits in 
each case. 
 DEFECTIVE CONCRETE : Any concrete which gives substandard results, or 
is severely damaged due to cracking or shows excessive honey combing and exposure 
of reinforcement, if exhibits any fault which in the opinion of the Engineer, seriously 
impairs its function, may be declared as defective concrete. Such non acceptable 
concrete shall be removed from the site and replaced by fresh concrete of the 
specified quality by the contractor at his own expenses. Alternatively in case of 
acceptable concrete, the Contractor shall carry out whatever other remedy the 
Engineer may reasonably suggest "Small rendering shall be done by the Contractor 
without extra cost." 
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12 KEEPING RECORDS : The record of mix design, mixing, slum, testing of 
C.C. cubes etc. shall be maintained in accordance with Section B-6.13 of the 
Standard Specification. 
13 R.C.C DESIGN 
1 The Agency shall submit the detailed R.C.C Design conforming to Is 456-2000 ,IS1993 ,2002 
and Design Circle’s note seismic Zone II and got approved from the competent authority at 
his own cost. 
2 The detailed architectural drawings are attached with the tender such as general layout of 
plan and building drawing . There are no structural type design with details of reinforcement 
readily available with department. The contractor shall provide the detail structural design and 
drawings based on the standard practice of P.W.D Maharashtra , after award of contract and 
shall got it approved from competent authority No separate payments in this account and no 
extra time will be allowed for preparation and approval of design and drawings. 
i) General R.C.C. Layout and foundation plan with approximate orientation of structuralmember 
and approximate concrete sizes and lives loads considered. 
ii) After approval of the above, the detail structural design and drawings shall be prepared and 
got approved. 
iii) R.C.C design shall include; 
a) Columns footing, Columns up to plinth level , Beams and slabs. 
b) Columns, superstructure / Beams of slabs at typical floor level and roof level slabs 
at all floor levels. 
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LIST OF APPARTUS REQUIRED FOR BUILDING WORK 
(Ref. Page No.92 Clause 7.1, Page No.109 Clause 24) 

Sr. Name of Apparatus Nos ( min ) 
required 
1. 30 m and 50 m chain/ tape 2 Nos 
2. Automatic leveling instrument/ Tachometer with all 

accessories like 5.00 metre staff 
2 Nos. 
4. Vernier calipers 1 No. 
5. Cube moulds for concrete/ Cube moulds for cement mortar 6 Sets 
5. Silt jar for sand silt testing. 4 Sets 
6. Oven- Electrically operated, thermostatically controlled, 
range upto 200 0C sensitivity 10C. 
1 No. 
7. Platform balance 300 kg capacity 
8. Balance 20 kg capacity - self indicating type 1 No. 
9. Electronic Balance 5 kg capacity, accuracy 0.5 gm 2 Nos 
10. Water bath- electrically operated and thermostatically 
controlled with adjustable shelves, sensitivity 10C. 
1 No. 
11. Thermometers : Mercury-in-glass thermometer, range 00 to 2500C 
Mercury-in-steel thermometer with 30 cm stem, range upto 3000C. 
4 Nos. 
12. Kerosene or gas stove or electric hot plate. 1 No. 
13. Set of IS sieves with lid and pan: 
450 mm diameter 
63 mm, 53 mm, 37.50 mm, 26.50 mm, 13.20 mm, 
9.50 mm, 6.70 mm, and 4.75 mm size 
200 mm diameter 
2.36 mm, 2.0 mm, 1.18 mm, 600 micron, 425 
micron, 300 micron, 150 micron, and 75 micron 
1 Sets 
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2 Sets 
14. Water testing Kit 1 Set 
15. Atterbergs Limits (liquid and plastic limits) Determination 
apparatus 
1 Set 
16. Dry Bulk Density Test apparatus (sand pouring cylinder, tray, can 
etc.). 
1 Set 
17. Speedy Moisture Meter complete with chemicals 1 Set 
18. Aggregate Impact Value Test apparatus/ 

Los Angles Abrasion Test apparatus. 
1 Set 
20. Flakiness and Elongation Test Gauges 1 Set 
21. Vicat apparatus for testing setting times 1 Set 

21. Slump testing apparatus 4 Sets 
22. Compression and Flexural strength testing  machine, 
200 tonne capacity with additional dial for flexural testing. 
1 No. 
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QUALITY ASSURANCE AND MAINTENANCE 
To ensure the specified quality of work which shall also include necessary surveys, temporary 
works etc., the contractor shall prepare a quality assurance plan and get the same approved 
from the Engineer in charge within eight days from the date of work order. For this, 
contractor shall submit an organization chart of his technical personnel to be deployed on the 
work along with their qualification, job descriptions defining the functions of reporting, 
supervising inspecting and approving. The contractor shall also submit a list of tools, 
equipment’s and the machinery and instrumentation which he proposes to use for the 
construction and for testing in the field and/or in the laboratory and monitoring. The 
contractor shall modify/supplement the organization chart and the list of machinery, 
equipment etc. as per the direction of the Superintending Engineer and shall deploy the 
personnel and equipment on the field as per the approved chart and list respectively. The 
contractor shall submit written method statements detailing his exact proposals of execution of 
the work in accordance with the specifications. He shall get these approved from the Engineer 
in charge. The quality of the work shall be properly documented through certificates, records, 
check-lists and logbooks of results etc. Such records shall be complied from the beginning of 
the work and be continuously updated and supplemented and this shall be the responsibility of 
the contractor. The forms should be got approved from the Executive 
Engineer-in-charge. 
The contractor shall prepare detailed completion drawings after completion of the work. 
He shall also prepare and submit a maintenance manual giving procedure for 
maintenance, with the period of maintenance works including inspections, tools and 
equipment to be used, means of accessibility for all parts of the structure. He shall also 
include in the manual, the specifications for maintenance work that would be  
appropriate for his design and technique of construction. This manual shall be submitted 
within the contract period. 
R.C.C.Design for the Structure will make available by the contractor by his own 
cost before starting the work & get approval from the competent Athority Charges 
required for design should bear by the contractor 
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क◌ ंᮢ◌ाटद◌ार◌ान े श◌ासक◌ीय  वि◌म◌ाननध◌ीपाश◌ी  क◌ ंतर्◌ाट  क◌ाम◌ाच◌ा  वि◌म◌ा  

उतरि◌◌ाि◌◌ा  म◌ह्णन◌ ूकर◌ारनामय्◌ात  सम◌ावि◌ष◌ट्  कर◌ाि◌य◌ाचय्◌ा  अटीच◌ े 

अट◌ीच◌ े ᮧाᱨप 

क◌ंत्र◌ाटद◌ारावर  सोपववल◌ेल◌्या  क◌ं त्र◌ाटकाम◌ाच◌ा  ववमा  क◌ं त्र◌ाट  द◌ाराने  ववम◌ा  
संच◌ालनालय,  महारा᳥्रराज्य  गह 

ननमा◌ाण भवन २६४ , १ ला  मजला  , कलानार बांᮤा प ◌ा मबुई ४०००५१ दर᭟वनी संचालनालय 
२६५९१७८५ / २६५९०४०३ कया◌ालय – २६५९०६०९ / २६५९०७४६ फँ ᭍स ᮓ. ०२२-२६५९०२४६१ या 
कया◌ालयापाश◌ी  क◌ं त्र◌ाटद◌ारा᭒य◌ा  स◌ंप   ◌ा  मेस  व  क्◌्त्र◌ात◌ा᭒य◌ा  प   ◌ा  कालावध◌ीच◌ा  सदर  
काया◌ालय◌ाकडील  अट◌ी  व 

शत◌ीन◌ुसार  ववमा  उतरववण◌े  आव᭫यक  आह◌े.  तसेच  क◌ं त्र◌ाट◌ी  काम  प   ◌ा  कर᭛य◌ासाठ◌ी  ननय◌ुक्त  
कर᭛य◌ात  य◌ेत 
असले᭨या सवा कामगारांचा ववमा कामगार नुकसान भरपाई ववमापाᮢाखाली , अटी व शतीनुसार उतरववणे 
अननवाया  आह.े  सदरचा  ववमा  उतरववणे  ᭒या  खालील  तीन प᳍ती अस ववमा संचालनालया᭒या ᳞नतररᲦ 

अ्य ववमा कं ᭡याकडू न घेतलेली ववमापᮢे ᭭वीकरली जाणार नाही. 

१. क◌ं त्र◌ाट  कामाच◌ा  कायर◌ा ◌ंभ  आद◌ेश  घ◌ेत◌ा◌ंना  ननववद◌ा  रकमे᭒य◌ा  १  टक्क◌े रक◌क्म  ववमा  

ह᳙◌ा  अथवा  ककमान ववमाह᳙ा  ᱧ.२२६/-  यापैकᳱ  जज  जा᭭त  असेल  ती  रᲥम  धनाकर्◌ा◌ा᭒या  ᭭वᱧपात  

या  काया◌ालयास  सादर 

के  ᭨यास धनाकर्◌ा◌ा᭒या  तारखेपास कं ᮢ ाट दारा᭒या  कामाची  व  कामगाराची  जोखीम  ववमा पᮢा᭒या आटी 

व शतीनुसार उपरोᲦ काया◌ालयाकडू न ᭭वीकारली जाईल. 
२. ज्या  क◌ं त्र◌ाटद◌ारांना  त◌ातडीन◌े  ववम◌ापत्र◌ाच◌ी  आव᭫यकत◌ा  असेल  व  रक◌क्म  र◌ु.१०.  लाख  पᭃेा  

ज◌ास◌्त  ननववद◌ा रᲥम असले तयांना उपरोᲦ काया◌ालयाकडू न तवररत ववमापᮢ द᭛ेयात येईल. 

३. ᭔या कं ᮢ ाट दारणा कं ᮢ ाटी कामाचा ववमा उपरोᲦ काया◌ालयाकडू न घेणार नाहीत तसेच या 
क◌ाय◌ा◌ालय◌ास  ववमा  पाँलललस  घ◌ेतल्य◌ाचा  प◌ुर◌ाव◌ा  स◌ादर  करण◌ार  न◌ाह◌ीत  कक◌ं व◌ा  ज◌े  
क◌ं ᮢ ◌ाटदार  क◌ाय◌ा◌ार◌ंभ  आद◌ेश घेताना कं ᮢ ाटी कामा᭒या १ टᲥे रᲥमे᭒या धनाकर्◌ा ( डी डी ) दऊेन 
ववमापᮢ घेणार नाहीत.अशा 

कं ᮢ ाट दारा᭒या ᮧथम दयेकातून कं ᮢ ाटी कामा᭒या ननववदा रᲥमे᭒या १ टᲥे रᲥम ववमाह᳙ा 
अथव◌ा  ककम◌ान  ववमा  हप्त◌ा  रक्कम  र◌.ु  २२६/-  य◌ापकै◌ी  जज  ज◌ा᭭त  अस◌ेल  ती  वस
 करण◌य्◌ात  यईल◌े
 व 

ववमापᮢा᭒या आटी व शतीनुसार उपरोᲦ काया◌ालयाकडू न कायवाही कर᭛यात येईल. 
 
 



No. of Corrections Contractor 
 

 
 
 
 
 

क◌ं त्र◌ाटदरानी  ववमा  संच◌ालनालय  महारा᳥्र  राज्य  गहननम◌ा◌ाण  भवन  २६४  पहहला  मजल◌ा  कलण◌ार 

बांᮤा प ◌ा मुबंई ४००००५१ या काया◌ालयाकडू न कं ᮢ ाटदारा᭒या संप  ◌ा रᲥमेचा व कं ᮢ ाटा᭒या प 
कालावध◌ीच◌ा  तसेच  क◌ं त्र◌ाट◌ी  काम  प   ◌ा  कर᭛यासाठ◌ी  ननय◌ुक्त  कर᭛य◌ात  य◌ेत  असलल◌्य◌ा◌े सव 



No. of Corrections Contractor 
 

कामगारांचा ववमा करारना᭥यानुसार भरपाई ववमापᮢाखाली उपरोᲦ तीन प᭟तीपैकᳱ एका 
प᳍तीचा अवलबं कᱨन आटी व शतीनुसार उतरववणे आव᭫यक असलेचे मा᭕या अथवा एज᭔स᭒या 
ननदशनास आणन हदलेले आह े

तरी संबधधत कं ᮢ ाटी कामाचा व कामगारांचा ववमापᮢ उतरववणे बाबत उपरोᲦ 

त◌ीनही  पद◌्धत◌ीच◌े  अवलोकन  क◌े ल◌े  असत◌ा  ,  काया◌ार◌ंभ  आद◌ेश  घ◌ेत◌ेवेळ◌ेस  म◌ी  

अथवा  आमच◌ी  सदर कामा᭒या रᲥम᭒ेया १ टᲥे रᲥम ववमाह᳙ा अथवा ककमान ववमाह᳙ा रᲥम ᱧ 

२२६/- 

यापैकᳱ  जज  जास◌्त  असेल  त◌ी  धनाकर◌◌्ा  स◌्वर◌ुपात  द◌ेऊशत  नाही  तय◌ाम◌ुळ◌े  पद◌्धत  क्र.३  
न◌ुसारच  क◌ं त्र◌ाट◌ी कामा᭒या ननववदा रᲥम᭒ेया १ टᲥे रᲥम ववमा ह᳙ा अथवा ककमान ववमाह᳙ा 
रᲥम ᱧ. 

२२६/- यापैकᳱ जज  जा᭭त  असेल ती  ᮧथम दकेात वस कर᭛यात येईल. 
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