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SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Water Resources Department 

N.I.T. No. 628/2715001/E.D.P./2021-22/E-in-C/e-tendering/ Dated 27.04.2026 
 

Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. 

No./Pkg/Code  

Work District(s) Probable 

Amount 

 

Completion 

Period (months) 

2026_WRD_ 

494630_1 

Hiring of 06 highly skilled 

workers (drivers) in the 

financial year 2026-27 for 

operation of government 

machinery under E/M 

Heavy Machinery Division, 

Sagar. 

SAGAR 14.99  Within 12 

Months  

1. Interested bidders can view the NIT on website https://www.mtenders.gov.in. 

2. The Bid Document can be purchased only online from          (time) 10:30 (date) to                                  

(time) 17:30  (date).  

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

 

 

Executive Engineer                                            

E/M Heavy Machinery                                                     

Water Resources Division                                 

Sagar (M.P.) 
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Notice Inviting Tender  

Government of Madhya Pradesh 
Water Resources Department 

 Office of the Executive Engineer 

E/M H.E.M. Division, Water Resources Department,Sagar 

 

N.I.T. No. 628/2715001/E.D.P./2021-22/E-in-C/e-tendering/ Dated 27.04.2026 

Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. No. 

/Pkg/ 

Code 

Name of Work District   

(s) 

Probable 

Amount of 

Contract 

(In Rs. ) without 

gst 

Earnest Money 

Deposit (EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In Rupees) 

Category 

of 

Contract

or 

Period of 

Completion 

(in Months) 

2026_

WRD_ 

494630

_1 

Hiring of 06 highly 

skilled workers (drivers) 

in the financial year 

2026-27 for operation of 

government machinery 

under E/M Heavy 

Machinery Division, 

Sagar. 

 

SAGA

R 

 

14,99,292/- 

 

30000/- 

 

2000/- 

 

 

“C” 

 

Within 12 

Months  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 

cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet. 

 

 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class. However, 
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such bidders who are not registered with the Government of Madhya Pradesh 

and are eligible for registration can also submit their bids after having applied for 

registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of 

the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in  the 

 Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

 Sheet. 

7.       The Bid Document can be purchased only online from           (time) 10:30 (date) to        

(time) 17:30  (date).   Other key dates may be seen in bid data sheet. 

8.  Amendments to NIT, if any, would be published on website only, and not in   

 newspaper. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Executive Engineer                                            

E/M Heavy Machinery                                                     

Water Resources Division                                           

Sagar (M.P.) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 

of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. 

 If he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs 

in this respect shall have to be borne by the bidder. 

B. Bid Documents 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 
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ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and 

 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

 so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

and answer questions on any matter that may be raised at that stage. The Employer 

may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 
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 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 

Online Envelop A shall contain the following as per details given in the Bid Data 

Sheet: 

i) Registration number or proof of application for registration and 

organizational details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only 

in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 

Data Sheet. 

13. Language  

 The bid as well as all correspondence and documents relating to the bid exchanged 

 by the Bidder and the Employer shall be in English or Hindi. Supporting documents 

 and printed literature that are part of the Bid may be in another language provided 

 they are accompanied by an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 

 govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid 
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sanctioning authority may at his discretion forfeit his performance security/ 

guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contract 

given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 

of “close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet.  

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 

Receipt shall be valid for six months or more after the last date of receipt of bids. 

However, other form(s) of EMD may be allowed by the Employer by mentioning it in 

the Bid Data Sheet. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4  EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder  has signed the 

 Agreement after furnishing the required Performance Security. 

 

17.6  Failure to sign the contract by the selected bidder, within the specified period, for 

 whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of Bid 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where 

Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as 

non-responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified in the Bid Data Sheet. The bidder shall 

have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it.  

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 
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22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have 

 to furnish performance security of the amount in the form and for the duration, etc. 

 as specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign the 

 contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

 commencement of work. No separate work order shall be issued by the Employer to 

 the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security or 

 sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the 

 right of the employer for taking any other action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 
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d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

[End of ITB] 
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Bid Data Sheet 

General  
Particulars Data 

Office inviting tender Chief Engineer (Procurement) 

O/o The Engineer in Chief 

Water Resources Deptt., Bhopal 

NIT No N.I.T. No. 628/2715001/E.D.P./2021-22/E-in-
C/e-tendering/ Dated 27.04.2026 

Date of NIT  

Bid document download available 

from date & time 

10:30 hrs.                 10:30 hrs. 

Website link  https://mptenders.gov.in 

 

 

 For Section 1 - NIT  

Clause 

reference 

Particulars Data 

2 Portal fees   As mentioned online.  

3 Cost of bid document  Rs.  2000.00 

Cost of bid document Payable 

at 

 Payable on line only 

Cost of bid document In favor 

of 

Payable on line only 

 Affidavit format  Annexure B 

5 Pre-qualifications required NO 

If  Yes, details Not Applicable 

6 Special Eligibility As mentioned in Additional Special Conditions. 

If  Yes, details As Above 

 7 Key dates Annexure A 

 

 

For Section 2 - ITB 

1 Name of ‘work’ Hiring of 06 highly skilled 

workers (drivers) in the financial 

year 2026-27 for operation of 

government machinery under 

E/M Heavy Machinery Division, 

Sagar. 

2 Specifications Annexure – E 

3 Procedure for participation in e-tendering Annexure – F 

4 
Whether J.V. is allowed No 

If J.V. is allowed, requirement for Joint Venture Annexure – G  

9 Pre bid meeting to be held NO 
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If Yes, Date :  ----------- 

Time from: ----------- 

Place:   ----------- 

12 

Envelope-A containing : 

i. Registration number or proof of application for 

registration and organizational details 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized  

should reach in physical form  

Annexure - H 

at Office of the E-in-C. Water 

Resources Department, Tulsi 

Nagar Bhopal or Executive 

Engineer, E.M H.M. Division, 

Sagar 

 

Before                        17:30 hrs.  

14 Envelope-B Technical Proposal Annexure I (I-1 to I-5) 

15 Envelope-C Financial Bid Annexure J 

Materials to be issued by the department Annexure K 

16 Period of Validity of Bid 180 Days 

17 

Earnest Money Deposit Rs. 30000 / - 

Forms of Earnest Money Deposit  i. FDR/ e-FDR  

ii. Demand draft of scheduled 

commercial bank 

iii. Interest bearing securities of 

post office.  

EMD valid for a period of 180 Days 

FDR must be drawn in favour of  Executive Engineer, E/M H.M. 

Division, W.R. Deptt. Sagar 

21 Letter of Acceptance (LOA) Annexure L 

22 Amount of Performance Security  5% of contract amount 

Additional Performance Security, if any If Applicable 

Performance security  in the format  Annexure M 

Performance security in favor of Executive Engineer, E/M H.M. 

Division, W.R. Deptt. sagar 

Performance security valid up to Valid Contract period plus 12 

months 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 200) 

I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of 

the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 

oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 

in support of the following information in bid documents which are being submitted in 

response to notice inviting e-tender No. ______________ for 

__________________________ (name of work) dated _______ issued by the 

________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 

information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 

authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 

department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one calendar day before 

opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years; 

ii. Average annual construction turnover on the construction works not less than 

50% of the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, 

fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 

which shall be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required No 

2 Earthwork    

3 Concrete work    

 (The Employer shall specify all physical qualifications required). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the 

 departments and  specific Bid. 
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

  

C.  

 

 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 

 and specific bid. 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

 

Specifications 
 

 

 

1. MP …………………… Department Specifications,  

2.  …………………………….. 

3.  

 

(The soft copy of above specifications is available at departmental website  

www.-------)  

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing 

by the Employer shall form part of the technical specifications of this work. 
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 Annexure – F 
(See clause 3 of Section 2 -ITB) 

Procedure for participation in e-tendering 
 

1. Registration of bidders on e-tendering System: 

All the bidders registered in MP PWD are also to be registered on the e-tendering 

System, website https://www.mpeproc.gov.in, for which no profile creation fees will 

be charged. The PWD contractor Id will be used as the e procurement user ID and 

password is mailed on the e-mail id registered with MP Online. For resetting of 

Password and for more details bidders may contact the Service Providers M/s.TCS & 

ANTERES  through their helpdesk. 

Help Desk: 

  Eproc_helpdesk@mpsedc.gov.in 

  18002748484, 18002745454 

  08965065346, 08965022417 

  0755 - 6500102 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class III Digital Certificate issued by any licensed Certifying 

Authority (CAs) authorized by the Controller of Certifying Authorities, Government of 

India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 

along with an application. Only upon the receipt of the required documents, a Digital 

Certificate can be issued. 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not to obtain 

another Digital Certificate for the same.  

The bidders may obtain more information and the Application Form required to 

be submitted for the issuance of Digital Certificate from the website 

www.cca.gov.in. 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the 

Digital Certificate that is used to encrypt the data and sign the hash during the 

ONLINE BID PREPARATION AND BID SUBMISSION stage. In case, during the 

process of a particular bid, the bidder looses his Digital Certificate because of 
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any problem (such as misplacement, virus attack, hardware problem, operating 

system problem, etc.); he may not be able to submit his bid online. Hence, the 

bidders are advised to keep their Digital Certificate in a safe place under proper 

security to be used whenever required. 

The digital certificate issued to the Authorized User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that 

user. 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm. 

In case of Private Limited Company, Public Limited Company, the Managing Director 

has to authorize a specific individual through Authority Letter. Unless the certificate 

is revoked, it will be assumed to represent adequate authority of the specific 

individual to bid on behalf of the organization for online bids as per Information 

Technology Act 2000. This Authorized User will be required to obtain a Digital 

Certificate. The Digital Signature executed through the use of Digital Certificate of 

this Authorized User will be binding on the firm. It shall be the responsibility of 

Management / Partners of the concerned firm to inform the Certifying Authority, if 

the Authorized User changes, and apply for a fresh Digital Certificate for the new 

Authorized User. 

Digital Signature Browser settings are available on the e procurement website use 

the link- https://www.mpeproc.gov.in/ROOTAPP 

3. Set Up of Bidder's Computer System: 

 

 

In order for a bidder to operate on the e-tendering System, the Computer System of 

the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. To verify the Browser settings use the link- 

https://www.mpeproc.gov.in/ROOTAPP/faildpage.jsp 

Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 

their side for tasks and responsibilities to participate in the bid, as all the stages of 

each bid are locked before the start time and date and after the end time and date 

for the relevant stage of the bid as set by the Department. 

4. PREPARATION AND SUBMISSION OF BIDS: 
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The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid and documents related to the Bid required to be uploaded (of all the 

envelopes) as per the time schedule mentioned in the key dates of the Notice 

Inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 

5. Purchase of Bid Document 

The Bid Document is available free of cost for study and the interested/participating 

bidders shall purchase the Document online (through the e- payment gateway). For 

purchasing of the bid document bidders have to pay Service Charge online ONLY 

which is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in 

the Detailed NIT. The Bid Document shall be available for purchase to concerned 

eligible bidders immediately after online release of the bids and up to scheduled 

time and date as set in the key dates.  

The payment for the cost of bid document shall be made online [as per Bid Data 

Sheet] in favour of [as per Bid Data Sheet]. 

e-payment manual is available on the procurement website- 

https://www.mpeproc.gov.in 

 

The Bidder shall submit the following in three separate envelopes online: 

a. Copy of Registration, Earnest Money Deposit  

and Affidavit       Envelope 'A' 

b. Technical Proposal      Envelope 'B' 

c. Financial Bid       Envelope 'C' 

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest 

Money Deposit, Copy of Registration and Affidavit in Envelope - ‘A’ physically. The 

envelope should be sealed and shall bear the NIT No., System Tender No., name of 

work, address of the Employer and name and address of the bidder. The envelope 

should reach at the Employer's address at least one calendar day before the start 

time and date fixed for opening of technical proposal or as mentioned in the Key 

Dates. Scanned copies of the same are to be uploaded online. In the Technical 

Proposal the bidders are required to submit the documents described therein. The 

Financial Bids are also to be submitted online only and shall not be considered by any 

other mode. 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw, substitute or modify the bid after online submission of the bid 

but within the stipulated time frame of submission, as per the key dates in Bid 

Document. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as 

to be legally binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture and 

the entire execution of the contract, including payment, shall be done 

exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms, and a 

statement to this effect shall be included in the authorization mentioned 

under [c] above, as well as in the bid and in the Agreement [in case of a 

successful bid]; 

e. The joint venture agreement should indicate precisely the role of all 

members of JV in respect of planning, design, construction equipment, key 

personnel, work execution, and financing of the project.  All members of JV 

should have active participation in execution during the currency of the 

contract.  This should not be varied/modified subsequently without prior 

approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid 

and binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 

submitted with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to 

determine the Bidder’s compliance with the minimum qualifying criteria required for 

the bid. All the partners collectively must meet the criteria specified in full.  Failure 

to comply with this requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 

Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 

Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 

(Give details on contribution of each) 
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Format:  H 
(See clause 12 of Section 2 –ITB 

& clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

S. No. Particulars Details 

1.  Registration number issued by Centralized 

Registration System of Govt. of M.P. or 

Proof of application for registration. 

 

2.  Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP 

Registration  

No. ________________ Date_________  

(Scanned copy of Registration to be uploaded) 

3.  Name of Organization/ Individual  

4.  Entity of Organization 

Individual/ Proprietary Firm/ Partnership 

Firm (Registered under Partnership Act)/ 

Limited Company (Registered under the 

Companies Act–1956)/ Corporation/ Joint 

Venture 

 

 

 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association alongwith registration 

certificate of the company shall have to be enclosed. 

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key 

positions 

Format: I-3 

4 List of Key equipments/ machines for 

quality control labs 

Format: I-4 

5 List of Key equipments/ machines for 

construction work 

Format: I-5 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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Format:  I-1 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A.  Financial Requirement:  

  The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years; 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following 

format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 

 
Agreement 

Number & Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 

Number & Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Amount of 

balance work 

Employer's 

Name and 

Address 

       

       

       

       

B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial 

years should not be less than the minimum physical requirement fixed for the work. 
SNo Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required No 

2 Earthwork     

3 Concrete work     

 

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

 executed in any one year during the last 3 financial years. 

  2. Similar works: The similarity shall be based on the physical size, complexity, 

 methods technology or other characteristics of main items of work viz. earth work, 

 cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc.  
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Format:  I -2 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 

 

To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

  

  

  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 

 

 

 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during 

the last five year (10% weightage per year shall be given to bring the value 

of work executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 



 
N.I.T. No. 628/2715001/E.D.P./2021-22/E-in-C/e-tendering/ Dated 27.04.2026 

Format:  I -3 
(See clause 14 of Section 2 –ITB &  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 
 

Requirement of Technical Personnels for Key Positions Technical Personnels for Key Positions Available with bidder 

S. 

N

o. 

Key 

Position 

Minimum 

requirement 

Qualificati

on 

Age Similar 

work 

experience  

Total Work 

Experience 

S. 

N

o. 

Name of 

Personnel 

Key 

Position 

Qualification Age Similar 

work 

experience  

Total Work 

Experience 
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Format:  I -4 
(See clause 14 of Section 2 -ITB) 

List Of Key Equipments/ Machines For Quality Control Labs 

 

 
Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 
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Format:  I -5 
(See clause 14 of Section 2 -ITB) 

List Of Key Equipments/ Machines For Construction Work  

 
Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  

NAME OF WORK __________________________________ 

I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures) _______ (in words) _______________________ percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site 

of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying 

out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 

accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 

including stacking of materials, installation of tools and plant conditions effecting 

accommodation and movement of labour etc. required for the satisfactory execution of 

contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 

bidder is not ready to accept such valid and correct rate and declines to furnish 

performance security and sign the agreement his earnest money deposit shall be 

forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 

treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder. 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20__ 

____________ 

Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 
Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 

of Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of 

Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter:  

a. the performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing 

of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

 

Yours Faithfully 

 

Executive Engineer 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and 

brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 

as security for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 

___________ ___(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

_________________[amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 

  We further agree that no change or addition to or other modification of the 

terms of the Contract of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release us 

from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of 

the Defect Liability Period. 

 

    Signature and Seal  of the guarantor ______________ 

    Name of Bank _______________________________ 

    Address ___________________________________ 

    Date ____________________________ 

__________________________________________________________________ 

*  An amount shall be inserted by the Guarantor, representing the percentage the 

Contract Price specified in the Contract including additional security for unbalanced Bids, if 

any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract 

Table of Clauses 
 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 

of work to be carried out. 

2 Interpretations and Documents                                    23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                      25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 

during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 

Specifications, Designs, Drawings 

etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 

the same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to 

a person or body nominated by him for specified functions. The word Employer / 

Government / Department wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 
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1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract 

Data.  

1.23. Specification:  means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

ever used.   

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, 

be construed and taken to mean the work by virtue of contract, contracted to be 

executed, whether temporary or permanent and whether original, altered, 

substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

 

 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 
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3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means 

(email) shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-

Charge. 

 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract. 

 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 
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(b) which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 

munitions, explosives, radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and 

loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclose the contract after holding mutual discussions. 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by the 

contractor shall be the responsibility of the Contractor alone, notwithstanding the 

fact that the designs/ drawings or other documents have been approved by the 

department.   
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9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer.  

 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified 

that merely recording protest while accepting measurement and/or payment shall 

not be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer 

shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   

12.4  Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.  The Appellate 

Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 
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B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment being 

placed in field laboratory and the location of field laboratory along with the 

Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations.  

 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 

desires such extension. Engineer-in-Charge shall forward the aforesaid application 

to the Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 
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15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu 

of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 

 

16.  Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

to the satisfaction of the Engineer, within the time specified by the Engineer, the 

Engineer will assess the cost of having the Defect corrected, and the cost of 

correction of the Defect shall be recovered from the Performance Security or any 

amount due or that may become due to the contractor and other available 

securities. 
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D. Cost Control 

 

 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions 

which may be given to him in writing signed by the Engineer-in-charge, and such 

alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do the main 

work.  

 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

 

20.  Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 

 

21 Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR 

rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work as 

is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates 

minus/plus the percentage quoted by the contractor.  
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e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as defined in 

the Contract Data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). In case the 

contractor does not accept the rate approved by the Engineer in Charge for a 

particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit and / or any sums payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become due 

for release.  

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 
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25. Tax 

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cess, toll, taxes of Central and State Governments, local 

bodies and authorities.. 

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne by 

the Contractor. 

25.3  Any changes in the taxes except GST due to change in legislation or for any other reason 

shall not be payable to the contractor. 

25.4  If during the implementation of the contract, the rate of GST on works contract service is 

reduced from 18%, then the difference of GST on work contracts service rates will be 

recovered from the date on which the reduction in GST rates shall be effective. Similarly, 

if GST rates increase from 18%, then the difference of GST on works contract service 

rates will be paid additionally as per actual from the date on which the increase in GST 

rates shall be effective.. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy 

it within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time.  

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data.  

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract.   

h) Any other fundamental breaches as specified in the Contract Data. 
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from 

the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer 

in Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less advance payments and 

penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above.  

 

29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data 

Sheet at the time of signing of the contract. The contractor shall have to ensure that 

such performance security remains valid for the period as specified in the Contract 

Data.  

 

30.  Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  

    

31.  Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
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date or extensions granted for reasons attributed to the Employer by the 

Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 

the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the department, if 

any, during the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data. 

 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor.  

 

32.       Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery.  
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32.5  The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account 

shall be taken of the advance payment or its recovery in assessing valuations of work 

done, variations, price adjustments, compensation events, or liquidated damages. 

 

33.  Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor of 

an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in 

the name as stated in the Contract Data, in amounts equal to the advance payment. 

The guarantee shall remain effective until the advance payment has been adjusted, 

but the amount of the guarantee shall be progressively reduced by the amounts 

adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed.   
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(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35.  Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge. 

   

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a 

Defects Liability Certificate and certify any payment that is due to the Contractor 

within 45 days of receiving the Contractor’s account if it is correct and complete. If 

the account is not correct or complete, the Engineer shall issue within 45 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the Account is still unsatisfactory after it has been resubmitted, the matter shall be 

referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and 

the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise 

the account and issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

 

38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed 
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by the Contractor on the Site and such other information as the Engineer may 

require. 

39.  COMPLIANCE WITH LABOUR REGULATIONS 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  Salient features of some 

of the major labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor. 

 

41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 
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of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the 

contract was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable.  

--- 
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Contract Data 

Clause 

reference 

Particulars Data 

1.14 Employer Water Resources Department 

1.15 Engineer E.E. E/M H. M. Division, W.R. Deptt.Sagar 

1.16 Engineer in Charge E.E. E/M H. M. Division, W.R. Deptt. Sagar 

1.22 Stipulated period of completion 12 Months  

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the 

Contractor 

Format H of ITB 

Address & contact details of the 

Employer/ Engineer – phone, Fax, 

e-mail. 

 E.E. E/M H.M. Division, W.R. Deptt.Sagar 

Fax 07582-236764 

eeemhmsagar@rediffmail.com 

5 Subcontracting permitted for the 

Contract Value  

Not permitted  

6 Technical Personnel to be 

provided by the contractor – 

requirement, &  

Format I-3 of ITB 

Penalty, if required Technical 

Personnel not employed 

Rs. ----------------------- 

10 Specifications  As per Annexure – E of ITB 

Drawings  As per Annexure - N 

12 Competent Authority for deciding 

dispute under Dispute Resolution 

System 

 

Chief Engineer E/M W.R. Deptt. Bhopal 

Appellate Authority for deciding 

dispute under Dispute Resolution 

System 

 

S.E. E/M Circle, Water Resources Deptt.Gwalior 

13 Period for submission of updated 

construction program 

N.A. 

Amount to be withheld for not 

submitting construction program 

in the prescribed period 

Rs ………………………… 

14 Competent Authority for granting 

Time Extension 

 

Chief Engineer E/M W.R. Deptt. Bhopal 

15 Milestones laid down for the 

contract 

If Yes, details of Milestones 

No 

 

As per Annexure - O 

Liquidated damage  As per Annexure - P 

17 List of equipment for lab  As per Annexure - Q 

Time to establish lab ------- 

Penalty for not establishing  field 

Laboratory   

Rs. -------- per month for the delay 

18 Defect Liability Period  ……. Months after Physical Completion of work 

21 Competent Authority for 

determining the rate  

 

…………………………………….. 

27 Any other condition for breach of 

contract 

 

………………………………………. 

28 Penalty  Shall include  

(a) Security deposit as per clause 30 and  

(b) Liquidated Damages imposed as per clause 15 of 

general condition of contract or or Performance 
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Guarantee whichever is higher.  

29 Performance guarantee shall be 

valid up to 

Till issue of Completion  Certificate as per Clause 35.1 

30 Security Deposit to be deducted 

from each running bill 

At the rate of 5%. 

Maximum limit of deduction of 

Security Deposit  

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 

procedure to calculate 

Annexure R 

31.1 (1) Price adjustment shall be 

applicable 

If the amount put to tender is more than Rs 10 Crores 

and shall not have any bearing with the Contract 

Amount. 

32 Mobilization Advance applicable  NO Mobilization Advance 

Construction Machinery Advance 

applicable 

 NO Construction Machinery Advance 

Type & Amount of Advance 

payment that can be paid 

1. Mobilization advance - Not more than … % of 

contract amount 

2. Construction Machinery Advance – Not more than 

… % of contract amount 

Unconditional Bank Guarantee  In the format prescribed in Annexure – S 

Rate of interest chargeable on 

advances 

N.A. 

Recovery of advance payment N.A. 

33 Secured Advance applicable  NO 

 
Amount of Secured Advance 75% of value of material as determined by the 

Engineer in Charge  

 Unconditional Bank Guarantee  In the format prescribed in Annexure – T 

 Conditions for secured advance  N.A. 

 Recovery of Secured advance N./A 

   

35 

Completion Certificate – after 

physical completion of the 

Work 

Annexure - U 

Detailed Completion Certificate 

– after final payment on 

completion of the Work 

Annexure- V 

36 Competent Authority   

39 Salient features of some of the 

major labour laws that are 

applicable 

Annexure-W 

41 Competent Authority  Chief Engineer, E/M Water Resources Deptt. Bhopal 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

 

 

 

Drawings 
 

 

List of drawings – 
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ANNEXURE – O 
(See clause 15  of Section 3 -GCC ) 

Details of Milestones 
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ANNEXURE – P 
(See clause 15  of Section 3 -GCC ) 

 

Compensation for Delay 

  

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along 

with all such extensions which are granted to the Contractor for either Employer’s 

default or Force Majeure, the compensation shall be levied on the contractor at the 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both the 

 parties. 
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ANNEXURE – Q 
(See clause 17  of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
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ANNEXURE -  R 
(See clause  31 of Section 3 -GCC ) 

Price Adjustment 

 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 Weightages* of component in the work 

 

Sno Component 
Percentage of 

component in the work 

1 Cement - Pc  

2 Steel  - Ps  

3 Bitumen - Pb  

4 POL -  Pf  

 

* Weightages of various components of the work shall be as determined by the 

  competent technical sanction authority. 

 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  

procured by the contractor shall be paid in accordance with the  

following formula: 

 VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 

under consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 

 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 

 

 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial 

Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

 

Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 

in accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 

 Vb= Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot at nearest 

 center on the date of opening of Bids. 

 Bi = The official retail price of bitumen of IOC depot at nearest  center for 

 the 15
th

 day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 

 

 

Adjustment of POL (fuel and lubricant) component 

 

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula: 

  

 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing 

 consumer pumps of IOC at nearest center on the date of opening of 

 Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of  IOC 

 at nearest center for the 15
th

 day of month of the under 

 consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

 

 

Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in 

words]. 

 We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________[amount of guarantee]* 

___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________ [name of Employer] receives full 

repayment of the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees.
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  

 
INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on _________ and the 

Employer has reserved to himself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the 

said works and for no other purpose whatsoever. 
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(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the directions 

of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him.  In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 
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twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the competion of 

the said works on behalf of the contractor in accordance with the provision in 

that behalf contained in the said agreement debiting the contractor with the 

actual cost of effecting such completion and the amount due to the 

contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided.  If the 

balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the Employer under these presents and pay over the 

surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such 

reference. 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 

 

Name of Work: ……………………………………………….   

 

Agreement no. ……………….  Date …………………….. 

 

Amount of Contract Rs ………………… 

 

Name of Agency : ……………………………………………… 

 

MB no.  ----- 

 

Last measurement recorded on date -------------------- 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

 

Date of issue  

 

      Executive Engineer 

      …..................................... 

      …………………………….. 

 

 

 

 



 
N.I.T. No. 628/2715001/E.D.P./2021-22/E-in-C/e-tendering/ Dated 27.04.2026 

 

 

Annexure – V 
(See clause  35 of Section 3 -GCC ) 

 

Detailed Completion Certificate 
 

 

Name of Work: ……………………………………………….   

 

Agreement no. ……………….  Date …………………….. 

 

Name of Agency : ……………………………………………… 

 

MB no.  ----- 

 

Last measurement recorded on date -------------------- 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue  

 

      Executive Engineer 

      …..................................... 

      …………………………….. 
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Annexure – W 
(See clause  39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. 

The Act is applicable to all establishments employing the prescribed minimum 

number (say, 10) or more employees. 

 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 

8.33%). The benefits payable under the Act are: 

i.  Pension or family pension on retirement or death as the case may be. 

ii.  Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, runways 

is scheduled employment. 

 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 

against female employees  in the matters of transfers, training and promotions etc. 

 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
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The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. States may have different 

number of employment size. 

 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 

for laying down rules governing the conditions of employment by the Employer on 

matters provided in the Act and gets these certified by the designated Authority. 

 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc. 
 

o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process. 



 
N.I.T. No. 628/2715001/E.D.P./2021-22/E-in-C/e-tendering/ Dated 27.04.2026 

 

 

SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract 

Additional Special Conditions of tender 

 

1.  शासन के आदेश अनसुार ठेकेदार को देयक भगुतान के समय जी.एस.ट�. क� जो दर देयक पर लाग ूहो 

उससे अनुसार टै�स का भगुतान पथृक से ठेकेदार को "कया जायेगा। 

2.  $न%वदाकार का नवीन 'णाल� अंतग*त पी.डब ् ल ् यू.डी. रिज01ेशन Online '0 ततु करना होगा।  

3. $न%वदाकार को ऐज3सी का जी.एस.ट�. रिज01ेशन Online '0 ततु करना होगा। 

4. %पछले %व6तीय वष* का आयकर जमा का 'माण और बलै3स शीट '0ततु करना होगा। 

5. $न%वदाकार को एन�लोजर के अनसुार 0वह0ता9:रत / 0व'मा;णत शपथ प< '0ततु करना होगा। 

6.  उ�त $न%वदा अतंग*त चाहे गये आव>यक द0तावेज $न%वदाकार ?वारा (Mandatory Documents) – 

PAN CARD, EPF, ESI, EMD, @म %वभाग म3 पंजीयन क� '$त इ6याBद सलंCन करना होगा अDयथा 

$न%वदा माDय नह�ं क� जायेगी। 

7. $न%वदाकार को गमुास ् ता क� '$त सलंCन करना आव>यक है। 

8. ई-ईएमडी (e-EMD) जमा कर $न%वदा म3 भाग लेने वाले $न%वदाकारF के Gलये $नHन '"Iया $नधा*:रत 

क� जाती है – (I) $न%वदा म3 भाग लेने वाले $न%वदाकार अपने बKक अकाउंट क� जानकार� एम.पी. ई-

'ो�योरम3ट पोट*ल (https://mptenders.gov.in/ nicgep/app) पर अपने लॉग-इन आई.डी. से लॉग-इन 

कर बKक अकाउंट MडटेNस फॉम* म3 दज* कर3गे। 

(II) $न%वदाकार RTGS/NEFT/Debit Card/Credit Card/Net Banking के माPयम से ई.एम.डी. (e-

EMD) क� राGश पोट*ल पर जमा कर सक3 गे, उसके बाद वे $न%वदा म3 भाग लेने क� काय*वाह� पूण* कर3गे। 

9. %व6तीय ऑफर खुलने के प>चात Dयूनतम $न%वदाकार क� ई-ईएमडी (e-EMD) राGश को छोड़कर शषे 

सभी $न%वदाकारF ?वारा जमा ई.एम.डी. (e-EMD) पोट*ल के माPयम से शीT वापस क� जायेगी, जो "क 

$न%वदाकार के पोट*ल पर खात ेम3 ह� वापस होगी। यह 0पUट "कया जाता है "क ई-ईएमडी जमा क� राGश 

रिज0टर करने वाले $न%वदाकार "कसी भी खाते से ई-ईएमडी (EMD) कर सकते हK, परDतु वापसी 

$न%वदाकार के रिज0टड* बKक खाते म3 ह� होगी। सफल $न%वदाकार क� ई-ईएमडी (e-EMD) क� राGश 

अनुबंध करने तक रोक� रखी जायेगी तथा अनुबंध $नUपादन "कये जाने के प>चात वापस क� जायेगी। 

10. यBद "कसी कारण से ई.एम.डी. (EMD) राजसात करने का $नण*य Gलया जाता है तो $न%वदाकार ?वारा 

जमा ई.एम.डी. (e-EMD) क� राGश पोट*ल पर राजसात क� जायेगी तथा राजसात क� गयी राGश स%व*स 

'ोवाइडर ?वारा तरंुत %वभागीय काया*लय काय*पालन यं<ी %व/या.ं भार� मशीनर� जल ससंाधन 

सभंाग सागर के 8443 Gस%वल जमा खाते म3 जमा क� जायेगी िजसे संबंWधत खाते के धारक ?वारा 

चालान के माPयम से राज0व 'ािXतयF 0702 शीष* म3 जमा कराई जायेगी। 

11. अ$त:र�त परफॉमYस गारंट� उसी 'ाZप म3 ल� जायेगी िजसम3 अन[0ट मनी / परफॉमYस गारंट� (Earnest 

Money/Performance Guarantee) ल� जाती है। 

12. Additional performance guarantee 'ाXत होने के उपरातं ह� अनुबंध $नUपाBदत "कया जायेगा। 

13. Additional performance guarantee भौ$तक Zप से काय* पूण*ता 'माण प< (Physical Completion 

Certificate) जार� होने के प>चात ह� वापस क� जायेगी। 
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14.  $न%वदा अनुबंध के द0तावेजF पर सं%वदा मूNय ]. 50.00 लाख तक ]पये 1000/- तथा ]. 50.00 लाख 

से अWधक पर स%ंवदा मूNय का 0.1 '$तशत 0टाHप शNुक 'भावी रहेगा। यBद शासन ?वारा इस शNुक 

म3 कोई प:रवत*न "कया जाता है तो ऐसी प:रि0थ$त म3 अनबुंध के समय 'चGलत दरF पर 0टाHप शNुक 

'भावी होगा। 

15. ^बना कारण बताए $न%वदा 0वीकार / अ0वीकृत करने का पूण* अWधकार $न%वदा आमं<णकता* को 

होगा। 

16. अनुबंध क� अवWध अनुबधं क� धारा 14.1 के अनसुार काय* संतोषजनक पाये जान ेपर पुन: 

ऐज3सी के सहम$त के अनुसार बढायी जा सकती है। 

17. जी.सी.सी. �लॉज 8.1 म3 उNले;खत “Physical Property” के अतंग*त अDय प:रसंपि6तयF के अलावा 

योजना के सभी अवयव (नवीन एवं %व?यमान) भी सिHमGलत हFगे। 

18. @GमकF क� cयव0था आव>यकतानसुार घटाई या बढ़ाई जा सकती है।  

19.  ई.पी.एफ. एवं ई.एस.आई.सी. %वभाग के ?वारा 'ाXत पजंीयन क� '$त सलंCन कर3। 

20. सहायक @म आयु�त ?वारा जार� लेबर लाइस3स क� छाया'$त ऑन लाइन अपलोड कर3। 

21. शासक�य काय* म3 संपि6त क� सरु9ा क� जवाबदार� स0ंथा क� होगी। शासक�य संपि6त क� "कसी भी 

'कार क� हा$न या 9$त होन ेक� ि0थ$त म3 ठेकेदार उ6तरदायी होगा एवं उसे स9म अWधकार� ?वारा 

$नधा*:रत शासक�य राGश क� 9$तपू$त * करनी होगी िजसक� वसलू� नगद या राज0व क� बकाया राGश 

क� तरह वसलू क� जायेगी। 

22. @Gमक क� बीमार�/अवकाश/अDय कारणF से 0थल पर अDय @Gमक क� cयव0था स0ंथा को करनी 

होगी। 

23. शासक�य काय* के 'भार� अWधकार�/कम*चार� ?वारा 'मा;णत उपि0थ$त 'माण-प< '$तमाह भगुतान 

देयक के साथ सलंCन होन ेके उपरांत ह� भगुतान "कया जायेगा। 

24. @GमकF के रहने/खान-ेपीने क� cयव0था के संबंध म3 %वभाग क� कोई जवाबदार� नह�ं होगी। स0ंथा ?वारा 

सु%वधानसुार @GमकF को 'दान क� जायेगी। 

25. 'भार� अWधकार� से कम*चा:रयF का समDवय बनाये रखना होगा एवं उनके ?वारा Bदये गये $नद[शानुसार 

सुधार हेत ुजाना होगा। 

26. @GमकF ?वारा काय* 0थल पर "कसी 'कार का नशा/मBदरा का उपयोग करने पर %वभाग ?वारा उDह3 

त6काल काय* 0थल से अलग कर Bदया जायेगा तथा एज3सी ?वारा अDय @Gमक क� cयव0था त6काल करना 

होगी।  

27. शासक�य अवकाश/6यौहार/राU1�य अवकाश/साXताBहक अवकाश होने पर भी एज3सी को @GमकF क� 

cयव0था जZरत होने पर करनी होगी। 

28.  यBद @Gमक काय* 0थल पर उपि0थत नह�ं होता है अथवा काय* के दौरान असतंोष पाया जाता है तो '$त 

@Gमक '$तBदन ]पये 1000/- के मान से अथ*दfड वसूला जायेगा। 

29.  अWgम भगुतान "कसी भी प:रि0थ$त म3 नह�ं "कया जायेगा तथा $न%वदा 0वीकृ$त उपरांत @GमकF को लेबर 

कमीशनर इDदौर ?वारा $नधा*:रत दर पर भगुतान "कया जाना होगा, िजसका साhय भी '$तमाह '0ततु 

"कया जाना अ$नवाय* होगा। 

30.  @Gमक को $नधा*:रत समय पर उपि0थत रहना होगा।  

31. आयकर, इ6याBद क� वसलू� $नयमानसुार क� जायेगी। 

32.  $न%वदाकार/सं0था ?वारा %व/या भार� मशीनर� जल ससंाधन सभंाग सागर के काय* का दा$य6व लेने के पूव* 

िजन @GमकF क� सेवाय3 'दान क� जायेगी उनके नाम, पूण* पता, आयु, फोटो, मेMडकल "फटनसे एवं पुGलस 

स6यापन 'माण-प< उपलiध कराना अ$नवाय* होगा। 
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33. "कसी कारणवश अगर @Gमक बदला जाता है तो उसक� सचूना $न%वदाकार ?वारा त6काल %वभाग को 

Iमाकं-32 अनसुार सम0त %ववरण के साथ %वभाग को उपलiध कराना होगी। 

34.  समय-समय पर 'भार� अWधकार� ?वारा Bदये गये $नद[शF का पालन करना अ$नवाय* होगा। 

35. @GमकF ?वारा यBद 'भार� अWधकार� से वाद-%ववाद "कया जाता है तो 'भार� अWधकार� ?वारा उसे त6काल 

'भाव से हटाया जायेगा। 

36. $न%वदा म3 @GमकF क� दर3 @म आयु�त इDदौर के अनुसार ल� गई हK, िजसम3 @GमकF के कटौती (पी.एफ.), 

इD>योर3स (ई.एस.आई.) सिHमGलत नह�ं हK। 

37. काय* के दौरान यBद कोई @Gमक दघु*टनाg0त अथवा म6ृयु को 'ाXत होता है तो उसके Gलये %वभाग 

उ6तरदायी नह� ंहोगा।  

38. सं0था/एज3सी का पंजीयन 'माण-प</लेबर ए�ट संबंWधत पंजीयन 'माण '0ततु करना अ$नवाय* है तथा 

वक* मेन कHपेDसेशन ए�ट, 'ो%वड3ट फंड एवं लेबर ए�ट एवं उस पर लाग ूसभी टै�स आBद जमा करने 

संबधंी काय* का पालन करने का उ6तरदा$य6व $न%वदाकार का होगा।  

39. काय* पर लगाये गये चौक�दार/लेबर क� आयु 18 वष* से कम नह�ं होना चाBहए तथा उनका नाम, पूण* पता 

एवं आयु संबंधी जानकार� उपि0थ$त 'माण प< के साथ उपलiध कराना आव>यक होगा। 

40. काय* पर लगाये गये @Gमक/चौक�दार को @म आयु�त इDदौर, मPय'देश ?वारा $नधा*:रत दर पर भगुतान 

"कया जाना अ$नवाय* होगा। 

41. एज3सी को $नधा*:रत दर पर ई.पी.एफ. तथा ई.एस.आई.सी का भगुतान करना होगा। 

42. संबंWधत @GमकF को भगुतान बKक खाते म3 चेक अथवा ई-भगुतान के माPयम से करना होगा। 

43. कम*चा:रयF के वतेन से उनक� ई.पी.एफ./ई.एस.आई.सी क� राGश कटौती के संबंध म3 एज3सी के माGसक 

वेतन के साथ %ववरण '0ततु करना होगा तथा कटौती क� गई राGश जमा होन ेका 'माण आव>यक Zप से 

'0ततु "कया जायेगा। 

44. $न%वदाकार ?वारा डाल� गयी दर @म आयु�त काया*लय इDदौर क� (Including EPFO and ESIC) दर से 

कम नह�ं होनी चाBहए अDयथा %व6 तीय '0 ताव (Bid) पर %वचार नह�ं "कया जायेगा। 

45. $न%वदाकारो ?वारा समान दर '0 तुत करन ेक� ि0थत म3 ऐजं3सी को समान काय* से 'ाX त अनभुव 

के आधार पर 'थGमकता द� जावगेी।  

 

 

          

Signature of bidder/Machine Owner                                                 Executive  Engineer,  

                          E/M,H. M. Division 

Permanent Address----------------------                                   Water Resources Department, 

------------------------------------------------                                                        Sagar 
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SECTION 4 

BILL OF QUANTITIES 
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SECTION 5 

AGREEMENT FORM 

Agreement 

 This agreement, made the _________________ day of ________________  

between  ___________________ (name and address of Employer) (hereinafter called " the 

Employer) and____________________________________ (name and address of 

contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

________________________________________________________________ (name and 

identification number of Contract) (hereinafter called "the Works") and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein, at a cost of Rs._________ 

______________________________________________________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and they 

shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying the defects wherein Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz. 

i.  Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv.  Contract Data  

v.  Bid Data 

vi.  Drawings 

vii.  Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 

 The Common Seal of ____________________________________________ was 

hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ____________________________ 

___________________________________________________________________ in the 

presence of : 

Binding Signature of Employer _________________________________________ 

Binding Signature of Contractor _________________________________________ 
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