

Government of Madhya Pradesh
Office of the Engineer-in-Chief,
Water Resources Department,
Jal Sansadhan Bhawan, Tulsi Nagar, Bhopal (M.P.)
Email : mpwrdetenders@gmail.com, edpcell.enewrd.bpl@mp.gov.in
Tel: 0755-2553402, Fax: 0755-2552406

// NOTICE INVITING TENDER //

N.I.T. No. 628/2715001/EDP/2021-22/E-in-C/e-tendering/ Bhopal, Dated 27/04/2026


Bid for following works are invited on website <http://www.mptenders.gov.in> Last date of purchase/download of Bid Document and submission of bid is **15-05-2026, 17:30 Hrs.** Any amendment/modification can be seen only on the website. Detailed N.I.T. and other details can be viewed on above mentioned website.

S.No.	Tender No.	Name of Work	District	Amount (In Lakhs)
1	2026_WRD_484944	Electrification Repair and Maintenance work of Soil and Material Testing Division, Hathaikheda Bhopal.	BHOPAL	3.84
2	2026_WRD_491438	Providing Labour for Handiya branch canal system RD 0 to 40 KM.	HARDA	15.55
3	2026_WRD_493391	Hiring of Inspection Vehicle for Light Machinery and E/M. Sub-Division No. 03, Bhoapl.	BHOPAL	3.42
4	2026_WRD_493647	Hiring of Inspection Vehicle for Light Machinery and E/M. Sub-Division Harda.	NARMADAPURAM	3.42
5	2026_WRD_493650	Repair and maintenance of Desert Air Coolers and Air Conditioners of various offices of WRD, Narmadapuram.	NARMADAPURAM	1.54
6	2026_WRD_494630	Providing 06 highly skilled workers (drivers) for Operation of government Machinery of E/M Heavy Machinery Division, Sagar.	SAGAR	14.99
7	2026_WRD_494631	Providing 04 unskilled Labourers for workshop satna, Shahgarh and Chhatapur of E/M Heavy Machinery Division, Sagar.	SAGAR	7.36
8	2026_WRD_494776	Providing labour work for Sub-division No. 2 Pipariya.	NARMADAPURAM	4.14
9	2026_WRD_494777	Providing labour work for Chandora Dam under Sub-division Betul.	NARMADAPURAM	8.27
10	2026_WRD_494778	Providing labour work for Parasdoh Dam under Sub-division Betul.	NARMADAPURAM	8.57

S.No.	Tender No.	Name of Work	District	Amount (In Lakhs)
11	2026_WRD_494780	Providing labour work for Sub-division No. 4 Bari.	NARMADAPURAM	14.30
12	2026_WRD_494783	Providing of labour work for Sub-division Harda.	NARMADAPURAM	8.27
13	2026_WRD_494909	Providing Labour for Harda Division.	HARDA	15.55
14	2026_WRD_495903	Opening and Closing of steel Shutters (gate) for 28 no. stop dams of Sub Division Jawad.	NEEMUCH	5.36
15	2026_WRD_495904	Opening and Closing of steel Shutters (gate) for 12 no. stop dams of Sub Division Rampura.	NEEMUCH	3.18
16	2026_WRD_496401	Repair and other work of 20 Nos. Sluice gates of various Irrigation scheme of District Panna.	SAGAR	1.99
17	2026_WRD_496402	Repair & Other work of 14 Nos. Sluice Gates of Various Irrigation scheme of District Panna.	SAGAR	1.89
18	2026_WRD_496403	Repair & other work of 10 Nos. Sluice Gates of Various Irrigation scheme of District Panna.	SAGAR	0.98
19	2026_WRD_496404	Repair & other work of Head Sluice Gate with Canal Gates of Devendra Nagar Medium Dam.	SAGAR	0.95
20	2026_WRD_496405	Internal Electrification work at DG Room of Pawai Medium Dam of Water Resource Division Panna.	SAGAR	1.99
21	2026_WRD_496406	Hiring of inspection vehicle for Light Machinery & E/M Sub Division Panna.	SAGAR	3.42
22	2026_WRD_496842	Hiring of 05 nos. Inspection Vehicle for Sabalgarh Division.	MORENA	17.10
23	2026_WRD_496867	Hiring of Inspection vehicle for Sub Division Office Satna.	REWA	3.42
24	2026_WRD_496869	Repair and maintenance of Sluice gates of tanks of Rewa district.	REWA	1.69
25	2026_WRD_496870	Annual Repair and maintenance work of Sluice gates of tanks and reservoirs of Mauganj district. (Part-1)	REWA	2.54
26	2026_WRD_496872	Annual Repair and maintenance work of Sluice gates of tanks and reservoirs of Mauganj district. (Part-2)	REWA	1.27

Handwritten signature/initials

S.No.	Tender No.	Name of Work	District	Amount (In Lakhs)
59	2026_WRD_498233	Repair of Various Chain nos of Benegaon, Warafeedar, Datta, Wara main canal, Murkuda, Badgaon, Dahedi, Katangi, Seoni, pala Sub minor, Koste sub minor Dhuty L.B.C. system.	BALAGHAT	8.42
60	2026_WRD_498234	Maintenance of Various Chain nos and other work of Rampayli Disrty, Rengajhari minor, Rampayli minor, Mehandiwada minor.	BALAGHAT	7.25
61	2026_WRD_498236	Removal of silt from canal bed and Clearance of Jhadiya and repair of demaged bank of R.B.C. Canal Between ch. 0 to 92 of Chikla minor Tank.	BALAGHAT	3.84
62	2026_WRD_498240	Removal of silt from canal bed and Clearance of Khursipar distry between ch. 0 to 190 and Khairy distry between ch. 0 to 160 of Kharkhadi Distributary of wara seoni branch canal.	BALAGHAT	6.36
63	2026_WRD_498242	Annual repair W.R.D. of Various Chain nos and Khari distry, Dokarbodi no. 01 minor, Dokarbodi no. 02 minor, Gondegaon minor, Birsola minor and Birsola minor no. 02.	BALAGHAT	4.21
64	2026_WRD_498243	Flush bar and wing wall repair of Navegaon minor tank.	BALAGHAT	1.14
65	2026_WRD_498245	Clearance and removal of deposited earth canal bed of L.B.C. nain canla of Jamuniya Tank.	BALAGHAT	4.18
66	2026_WRD_498247	Annual repair of Dhuty left bank canal of Mangolikala Distry.	BALAGHAT	2.30
67	2026_WRD_498250	Annual repair and maintenance work of Jhadgaon Distry. Jhadgaon minor Thanegaon minor 01 Betodi Distry & Bithali distry of mendaki branch canal of W.M.C. system.	BALAGHAT	3.19
68	2026_WRD_498251	Annual repair and maintenance work of Khasi minor, Neemgaon minor, Dini minor no. 01 and 02 Lingmara minor, Nawegaon minor & Bhanpur minor of Mendaki branch canal of W.M.C.	BALAGHAT	5.09
			Total Amount	347.65


 Chief Engineer (Procurement)

Annexure – A

(See clause 1, 7 of Section 1 -NIT)

N.I.T. No. 628 /2715001/EDP/2021-22/E-in-C/e-tendering/ Bhopal, Dated 08-04-2026

// CRITICAL/KEY DATES //

Seq No	WRD Stage	Bidder Stage	Start Date & Time	Expiry Date & Time	Envelopes
1	Pubishing Date	-	30-04-2026 10:30 Hrs.	-	Envelope A, Envelope C,
2	-	Document Download/Sale Start Date	30-04-2026 10:30 Hrs.	15-05-2026 17:30 Hrs.	Envelope A, Envelope C,
3	-	Bid Submission Start/Closing Date	08-05-2026 10:30 Hrs.	15-05-2026 17:30 Hrs.	Envelope A/Fee, Envelope C/ Finance
4	Bid Opening Date	-	18-05-2026 10:30 Hrs.	-	Envelope A/Fee

* While releasing tender please ensure that the duration between purchase start date and Bid submission end date should not be less than 15 days.

As per order by Chief Engineer (Procurement)

Note :-

- 1.The date and time for opening Envelope B and C will be declared online after evaluation of the documents of Envelope A/B (as the case may be).
- 2.The Critical Date mentioned online shall be considered as the final dates.