Government of Madhya Pradesh
Office of the Executive Engineer L/M &E/M
Division Datia (M.P.)
Water Resources Department
Jal Sansadhan Bhawan, Tulsi Nagar, Bhopal (M.P.)

NOTICE INVITING TENDER

N.L.T. No.629/2715001/EDP/2021-22/E-in-C/e-tendering Bhopal,Dated 21/04/2026

Tender Document

System tender No. :-2026_WRD_498689
Name of Work . Filtration of Hydraulic oil of 10 Nos Power Pack at Atal Sagar
Madikheda Dam.

Value put to Tender : Rs.330000.00+ 18% GST Extra
(PAC)

Amount of Contract
Name of Contractor
Agreement No.& Date:

Period of Contract : 15 Days (including Rainy Season)
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SECTION 1

Notice Inviting e-Tenders
Government of Madhya Pradesh

Water Resources Department
N.L.T. No.629/2715001/EDP/2021-22/E-in-C/e-tendering Bhopal, Dated 21/04/2026
Online percentage rate bids for the following works are invited from registered contractors and firms
of repute fulfilling registration criteria:

S.No. Work District(s) Probable Completion
Amount Period (months)
(Rs. in lakh)
2026_WRD_498689 | Filtration of Hydraulic Datia Rs. 330000.00 + 15
oil of 10 Nos Power Pack 18% GST Extra Days(includin
at Atal Sagar Madikheda y g
Dam. rainy season)

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in.

2. The Bid Document can be purchased only online from 30/04/2026 (date) 10:30 hrs. (time) to
15/05/2026 (date) 17:30 hrs. (time).

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.
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Notice Inviting Tender

Government of Madhya Pradesh
Water Resources Department
Office of the Executive Engineer L/M &E/M Division Datia(M.P.)

N.L.T. No.629/2715001/EDP/2021-22/E-in-C/e-tendering

firms of repute fulfilling registration criteria:

Bhopal,Dated 21/04/2026

Online percentage rate bids for the following works are invited from registered contractors and

S. No. Name of Work Distric Probable Earnest Cost of Category of Period of
/Pkg/ t Amount of Money Bid Contractor | Completio
Code Contract Deposit Docume n
(Rs. in lakh) (EMD) nt (In (in
(In Rupees) Rupees) Months)
1 2 3 4 5 6 7 8
2026_ | Filtration of Hydraulic oil of | Datia | Rs.330000.00 | Rs.6600.00 Rs. 2000 | Centralized 15 days
WRD _ :0 Nos Po'wer Pack at Atal +18% GST pwd (including
498689 | Sa8ar Madikheda Dam. Extra registration rainy
season)
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website.
2. Bid Document can be purchased after making online payment of portal fees through Credit/Debit/Cash
Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list;and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet.
4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the Government
of Madhya Pradesh, PWD in appropriate class. However, such bidders who are not registered with
the Government of Madhya Pradesh and are eligible for registration can also submit their bids after
having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of
the earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
7. The Bid Document can be purchased only online from 30/03/2026 (date) 10:30 hrs. (time) to 15/05/2026
(date) 17:30 hrs. (time).

8. Amendments to NIT, if any, would be published on website only, and not in newspaper.
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4.2

SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in
the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship,
safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid
Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does
so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and
no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid and
entering into a contract for construction of the work. All costs in this respect shall have to be
borne by the bidder.
B. Bid Documents

CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders
3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data; and

ii. Part II Special Conditions of Contract.
. Specifications
. Drawings
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O 0 N O W B~

. Agreement, and

10. Any other document(s), as specified.
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9.1

9.2

9.3

9.4

10.
10.1

10.2
10.3

11.

12.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid
Document. Bidder shall be solely responsible for his failure to do  so.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to
bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
guestions on any matter that may be raised at that stage. The Employer may, at his option, give
such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the responses
given together with any response prepared after the meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by publication
of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.Online Envelope
A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details
in format given in the Bid Data Sheet.

ii) Payment of the cost of Bid Document;
iii) Earnest Money;and
iv) An affidavit duly notarized

Original copy of the Affidavit would be required to be submitted by the successful
bidder at the time of signing of agreement after sanctioning of the work, failing which
his e-EMD shall be forfeited.

Part 2 — This shall be known as Online Envelope B and required to be submitted only in works
where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid
Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by documents
to demonstrate fulfillment of pre-qualification conditions.
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Part 3 — This shall be known as Online Envelope C and would apply to all bids. Envelop C shall
contain financial offer in the prescribed format enclosed with the Bid Data Sheet.

13. Language

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided theyare accompanied by an
accurate translation of the relevant passages in English. In such case, for the purposes of
interpretation of the bid, such translation shall govern.

14. TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-attested
and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money
deposit, if any document / information are found false/ fake/ untrue before acceptance of bid.
If it is found after acceptance of the bid, the bid sanctioning authority may at his discretion
forfeit his performance security/ guarantee, security deposit, enlistment deposit and take any
other suitable action.

15. FINANCIAL BID

i The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would
be arrived at in relation to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found, lower of the two shall be taken as valid and correct.

iii. The Bid price quoted by the Contractor shall deemed to be inclusive of Income tax, labour
cess, duties, royalties, and other taxes whatsoever on all labour, material and machinery
and equipment’s that the contractor will procure for the performance of this contract,
except “GST on works contract services”. Payment of “GST on works contract services”
shall be paid separately to the contractor as per prevailing rate at the time of raising of
bill/invoice by the contractor.

Note: -The liability, if any, on account of increase in all types of taxes inclusive Income
Tax, Labour Cess, Royalties, all types of fees of Central and State government, Local bodies
and Authorities whatsoever on all works, contract services, labour, material and
equipment that the contractor will procure for the performance of this contract, except
GST shall be borne by the contractor.

(Amended by MP GOVT WRD BHOPAL VIDE ORDER NO.22(A)326-A/MPS/31/148
BHOPAL DATED-08/02/2024).

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close
for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual
consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.
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17.2

(Note:

17.3
17.4

17.5

17.6

18.

19
19.1

19.2

19.3

19.4

19.5

19.6

20.
20.1

20.2

The EMD shall be in the form of E -E M D of a scheduled commercial bank, issued in favour of
the name given in the Bid Data Sheet. The e-EMD shall be valid for 180 days or more after the
last date of receipt of bids.

Any sort of exemption regarding in cost of tender document and/or earnest money deposit
is not allowed. The contractor shall pay full cost of tender document and EMD online only.)
(Online mode/forms of e-EMD as available on the M.P. State Procurement portal -
https://mptenders.gov.in.).

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever
reason, shall result in forfeiture of the earnest money deposit. and such bidders will be debarred
from tender participation in department for next one year.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ will be
submitted online only. Original copy of Affidavits and additional affidavit, POA and JV agreement
(as applicable) would be required to be submitted by the successful bidder at the time of signing of
agreement after sanctioning of the work as prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid
PROCEDURE

Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where Envelop ‘A’
does not contain all requisite documents, such bid shall be treated as non-responsive, and
Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified
in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder
shall have freedom to witness opening of the Envelop ‘C'.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all the bids at any time prior to contract award, without incurring any liability. In all
such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part
of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract
award shall not be disclosed to bidders or any other person not officially concerned with such
process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract
award decisions may result in the rejection of his bid.
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Award of Contract
21. Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that
his bid has been accepted.

22, Performance Security
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as specified

in the Bid Data Sheet.

22.2 To restrict the bidders from quoting unworkable rates, the bidder shall have to pay additional
performance security amount equals to the difference of 90% amount of PAC and contract amount
quoted by bidder in Item Rate/ Percentage Rate/ Turnkey Tenders. As per Go MP order No. 22(A)/326-
A/MPS/31/148, Bhopal, dated 08/02/2024

23. Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and sign the contract
agreement within 07 working days of issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for commencement
of work.

23.3 Inthe event of failure of the successful bidder to submit Performance Security or sign
the Contract Agreement, his EMD shall stand forfeited without prejudice to the right of the
employer for taking any other action against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

ii. maydebarthe bidder declaring ineligible, either indefinitely or for a stated period of time,
to participate in bids, if it at any time determines that the bidder has, directly or through
an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for,
or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

b.  “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

C. “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

d.  “collusive practice” means an arrangement between two or more parties designed
to achieve an improper purpose, including influencing improperly the actions of
another party.

[End of ITB]
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Bid Data Sheet

General
Particulars Data

Office inviting tender Chief Engineer (Procurement),
Office of Engineer- in- Chief WRD M.P.

NIT No N.LT. No.629/2715001/EDP/2021-22/E-in-
Cle-tendering Bhopal,Dated 21/04/2026

Date of NIT Bhopal,Dated 21/04/2026

Bid document download /Purchase from 30/04/2026 15/05/2026 to 17:30

available from date & time 10:30 hrs. hrs.

Website link https://www.mptenders.gov.in.

For Section 1 - NIT

Clause Particulars Data
reference
p Portal fees As mentioned online
3 Cost of bid document Rs 2000.00

Cost of bid document Payable | Online payment for purchase of tender

at document will be acceptable only through
Gateway Service integrated into the e-
Tendering System. (Payable Online)

Cost of bid document In favor Notified at e-Tendering Portal of The Water

of Resources Department. (Payable Online)
Affidavit format Annexure B
5 Pre-qualifications required YES
If Yes, details Annexure C
6 Special Eligibility No
If Yes, details Annexure D
7 Key dates Annexure A

For Section 2 - ITB

1 | Name of ‘work’ Filtration of Hydraulic oil of 10 Nos
Power Pack at Atal Sagar Madikheda
Dam.
2 | Specifications Annexure — E
3 Procedure for participation in e-tendering Annexure — F
Whether J.V. is allowed No
4 If J.V. is allowed, requirement for Joint Venture Annexure — G
Pre bid meeting to be held -- No
If Yes, Date: -
9
Time from:  ---—-———--
Place: -
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Envelope-A containing :

i. MPPWD Registration number or proof of
application for registration and organizational
details

Annexure - H

Executive Engineer ,L/M &E/M Division

12 | ii. Cost of Bid Document
i E- EMD Datia(M.P.)
iv. An affidavit duly notarized
should reach in physical form
Note-Failing which e-EMD shall be forfeited. | Before 15/04/2026 17:30 hrs
14 | Envelope-B Technical Proposal Annexure | (I-1 to I-5)
15 | Envelope-C Financial Bid Annexure J
Materials to be issued by the department Annexure K
16 | Period of Validity of Bid 180 days
Earnest Money Deposit 6600/-
Forms of Earnest Money Deposit Only e-EMD
17 | EMD valid for a period of 180 Days
FDR must be drawn in favour of Not Applicable
21 | Letter of Acceptance (LoA) Annexure L
22 | Amount of Performance Security 5% of contract amount + Additional

Performance Security

Additional Performance Security, if any

As per Go MP order No. 22(A)/326-
A/MPS/31/148, Bhopal, dated
08/02/2024 (Order Enclosed).

Performance security in the format

Annexure M

Performance security in favour of

Executive Engineer, L/M & E/M Division
Datia(M.P.)

Performance security valid up to

Valid Contract Period plus 3 months
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Key date

Seq WRD Stage Bidder Stage | Start Date & | Expiry Date &
No Time Time Envelopes
PUBLISHING DATE 30/04/2026
10:30
1 - TENDER 30/04/2026 15/05/2026 Envelope C,
DOWNLOAD 10:30 17:30 Envelope A,
START DATE
2 - BID 08/05/2026 15/05/2026 Envelope C,
SUBMISSION 10:30 17:30 FEES,
Start/ Closing Envelope A,
Date /Finance
3 BID OPENING DATE - 18/05/2026 | | Envelope A/
10:30 FEES
NOTE :

1.The date and time for opening envelope B and C will be declared online after evaluation of the

documents of envelope A/B (as the case may be).

2.The critical dates mentioned online shall be considered as the final dates.
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Annexure — B
(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |
(To be Contained in Envelope A)
(On Non Judicial Stamp of Rs. 50)

I/we who is/ are

(status in the firm/ company) and competent for submission of the

affidavit on behalf of M/S (contractor) do solemnly affirm an oath and state
that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support
of the following information in bid documents which are being submitted in response to notice inviting

e-tender No. for (name of work) dated

issued by the (name of the department).

I/we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

That the self-certified information given in the bid document is fully true and authentic.
That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document
and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in

above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the
bid.
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Annexure — C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial
i. exp

a)

b)

c)

ii. Ave

erience of having successfully executed:

three similar works, each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or
two similar works, each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years; or
one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract in any one financial year during the last 3 financial years;

rage annual construction turnover on the construction works not less than 50% of the

probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years,

whi

iv. Bid

ch should not be less than the minimum, physical requirement, if any, fixed for the work.

Capacity — Bidder shall be allotted work up to his available Bid Capacity, which shall be

worked out as given in format I-2 of Annexure I.

B. Physical
Physical qualifications for the work shall be as below
Sno Particulars Quantity Period
1 | Physical qualification required No
2
3
4

(The Employer shall specify all physical qualifications required).

Note: Above

criteria are indicative, subject to suitable stipulations by the

departments and specific Bid.
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Annexure — D
(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates

B. Construction of tunnel S

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.
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ANNEXURE - E

(See clause 2 of Section 2 -ITB &
Clause 10 of GCC)

Specifications

1. MP licensing of Board/Authorty
2. Special Condition
3. Drawing

(The soft copy of above specifications is available at departmental website
https://[www.mptenders.gov.in.)

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by
the Employer shall form part of the technical specifications of this work.
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Annexure —F
(See clause 3 of Section 2 -ITB)

Procedure for participation in e-tendering

Registration of bidders on e-tendering System:

All the bidders registered in MP PWD are also to be registered on the e-tendering System,
https://lwww.mptenders.gov.in.for which no profile creation fees will be charged. The PWD
contractor Id will be used as the e procurement user ID and password is mailed on the e-mail

id registered with MP Online.
Digital Certificate:

The bids submitted online should be signed electronically with a Class Ill Digital Certificate to
establish the identity of the bidder submitting the bid online. The bidders may obtain Class llI
Digital Certificate issued by any licensed Certifying Authority (CAs) authorized by the Controller
of Certifying Authorities, Government of India. A Class Il Digital Certificate is issued upon
receipt of mandatory identity proofs alongwith an application. Only upon the receipt of the

required documents, a Digital Certificate can be issued.
Note:

i It may take upto 7 working days for issuance of Class Il Digital Certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already
have valid Class Il Digital Certificate need not to obtain another Digital Certificate for the
same.

The bidders may obtain more information and the Application Form required to be
submitted for the issuance of Digital Certificate from the website www.cca.gov.in.

jii.  Bids can be submitted during the ONLINE BID SUBMISSION stage only using the Digital
Certificate that is used to encrypt the data and sign the hash during the ONLINE BID
PREPARATION AND BID SUBMISSION stage. In case, during the process of a particular bid,

the bidder looses his Digital Certificate because of any problem (such as misplacement,

virus attack, hardware problem, operating system problem, etc.); he may not be able to
submit his bid online. Hence, the bidders are advised to keep their Digital Certificate in a

safe place under proper security to be used whenever required.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online biding will be considered as equivalent

to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual

through Authority Letter signed by majority of the partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will

be assumed to represent adequate authority of the specific individual to bid on behalf of the
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organization for online bids as per Information Technology Act 2000. This Authorized User will
be required to obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility of Management / Partners of the concerned firm to inform the Certifying
Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new

Authorized User.

Digital Signature Browser settings are available on the e procurement website use the

linkhttps://[www.mptenders.gov.in.
2. Set Up of Bidder's Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder
is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. To

verify the Browser settings use the link- https://www.mptenders.gov.in.

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side
for tasks and responsibilities to participate in the bid, as all the stages of each bid are locked
before the start time and date and after the end time and date for the relevant stage of the bid

as set by the Department.
3. PREPARATION AND SUBMISSION OF BIDS:

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid and documents related to the Bid required to be uploaded (of all the envelopes) as
per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing

of the same by the Digital Signature of their authorized representative.
4, Purchase of Bid Document

The Bid Document is available free of cost for study and the interested/participating bidders
shall purchase the Document online (through the e- payment gateway). For purchasing of the
bid document bidders have to pay Service Charge online ONLY which is Rs. [as perBid Data
Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid Document
shall be available for purchase to concerned eligible bidders immediately after online release

of the bids and upto scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online [as perBid Data Sheet] in favour
of [as perBid Data Sheet].

e-payment manual is available on the procurement website- https://www.mptenders.gov.in.

The Bidder shall submit the following in three separate envelopes online:
a. Copy of Registration, Earnest Money Deposit
and Affidavit Envelope 'A'
b. Technical Proposal Envelope 'B'
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c. Financial Bid Envelope 'C'

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest Money
Deposit,Copy of Registration and Affidavit in Envelope - ‘A’ physically. The envelope should be
sealed and shall bear the NIT No., System Tender No.,name of work, address of the Employer
and name and address of the bidder. The envelope should reach at the Employer's address at
least one calendar day before the start time and date fixed for opening of technical proposal or
as mentioned in the Key Dates. Scanned copies of the same are to be uploaded online. In the
Technical Proposal the bidders are required to submit the documents described therein. The
Financial Bids are also to be submitted online only and shall not be considered by any other

mode.
WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS

Bidder can withdraw, substitute or modify the bid after online submission of the bidbut within

the stipulated time frame of submission, as per the key dates in Bid Document.
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Annexure -G
(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1. Bids submitted by a joint venture® of two or more firms as partners shall comply with the following
requirements :

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on
all partners;

c. the partner in charge? shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture and the entire execution of the contract, including
payment, shall be done exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract
in accordance with the contract terms, and a statement to this effect shall be included in the
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a
successful bid];

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of
planning, design, construction equipment, key personnel, work execution, and financing of the
project®. All members of JV* should have active participation in execution during the currency of
the contract. This should not be varied/modified subsequently without prior approval of the
employer;

f. The joint venture agreement should be registered®, so as to be legally valid and binding on all
partners; and

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the
bid®.

2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s
compliance with the minimum qualifying criteria required for the bid. All the partners collectively must
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the
joint venture’s bid.

3. The performance security’ of a Joint Venture shall be in the name of the partner Lead Partner/joint
venture.

4. Attach the power of attorney® of the partners authorizing the Bid signatory(ies) on behalf of the joint
venture

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all
partners], which shows the requirements as indicated in the Instructions to Bidders’.

6. Furnish details of participation proposed in the joint venture as below:

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’
Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

1. Joint Venture is an arrangement in which two or more parties undergo an agreement for the
purpose of executing a specific task/project and all parties shall be jointly and severally
responsible to incur all the liabilities under that task/project, if awarded.

2. Partner in charge - i.e. Lead Partner.
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10.

This agreement shall also mention the NIT No./System 1.D., Name of work, Name of Joint
Venture Firm, lead partner and other partners.

The lead partner and the other partners shall have minimum 51% and 20 % stake respectively
in the Joint Venture.

The joint venture agreement should be made on Rs. 1000 Non Judicial stamp Paper, duly
Notarized /registered. Each partner of the joint venture shall be individually registered in the
appropriate class required for participation in the tender or if eligible for registration, can also
participate after havingapplied for registration in appropriate class.

The Joint Venture Agreement entered into by the partners shall be submitted originally in
Envelope A and should also be uploaded online (scanned copy) with the bid.

The Earnest Money Deposit and performance security of the Joint Venture shall be drawn in favour of the
concerned Executive Engineer and on Account of the partner i.e. Lead Partner/joint venture.

Power of Attorney shall be prepared separately on Rs. 500 Non Judicial stamp Paper, duly notarized and should
be submitted originally in Envelope A (and uploaded online scanned copy) along with joint venture agreement.
The lead partner/ Partner in charge in JV shall be fully responsible for the execution of work

defined. If, any of the partner fails to perform the defined role, other partners shall perform all
obligation under the contract in the defined period, irrespective of their share in JV. In case of
failure, penal action shall be taken against all JV Partners irrespective of their roles and
responsibilities mentioned in JV Agreement.

. Non-fulfilment of conditions stipulated in Annexure-G may lead to disqualification of the
bidder/ JV at any stage.
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Format: H

(See clause 12 of Section 2 —-ITB
& clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

S. No. Particulars Details
1. Registration number issued by Centralized | (If applicable,, scanned copy off proof off
Registration System of Govt. of M.P. or Proof | application for registration to be uploaded)
of application for registration.
2. Valid Registration of bidder in appropriate | Registration
class through Centralized Registration of | NO- Date
(Scanned copy of Registration to be uploaded)
Govt. of MP
3. Name of Organization/ Individual
4, Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm (Registered under Partnership Act)/
Limited Company (Registered under the
Companies Act—1956)/ Corporation/ Joint
Venture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. Name
11. Designation
12. Postal Address
13. | Telephone Number with STD Code
14. Fax Number with STD Code
15. Mobile Number
16. E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of

Association and Memorandum of Association alongwith registration certificate of the company

shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Technical Proposal shall comprise the following documents:

Annexure - |

(See clause 14 of Section 2 -ITB)

Envelope - B, Technical Proposal

Sno Particulars Details to be submitted
1 | Experience — Financial & Physical Format: I-1
Annual Turnover Format: |-2
List of technical personnel for the key | Format: |-3
positions
4 | List of Key equipments/ machines for | Format: I-4
quality control labs
5 | List of Key equipments/ machines for | Format: I-5
construction work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The\bidder should have completed either of the below:
a) thred& similar works each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or
b) two sim\lar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years; or
c) one similak work of aggregate cost not less than the amount equal to 50% of the
probable amvount of contract in any one financial year during the last 3 financial years;

To be filled in by the contractor:
i.  Details of successfully kompleted similar works shall be furnished in the following format.
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name o Date of Date of Amount of Employer's
Number & Year Work Work Order Completion Contract Name and
Address

\
\

Existing commitments — (Value of ‘C’ for\Bid Capacity formula)

Agreement Name of Date of Date of Amount of Amount of Employer's
Number & Year Work Work Order Completion Contract balance work Name and
Address

\
\
\

\
B. Physical Requirement:
Execution of similar items of work in any onk financial year during the last 3 financial years
should not be less than the minimum physical requirement fixed for the work.

SNo Particulars Actual Quantity Executed
(To be filled in by the contractor)
\(ear— 1 Year -2 Year-3
1 Physical qualification required \ No
Earthwork \
3 Concrete work \

Note: 1. Certificate duly signed by the employer shall b
executed in any one year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physicql size, complexity, = methods
technology or other characteristics of main items of work viz. eaxth work, cement  concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.

enclosed for the actual quantity
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Format: |-2
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the probable
amount of cqntract during the last 5 financial years;

To be filled in by the contractor:

Rinancial Year Payments received for contracts in progress or completed

Note:

i. Annual turnover of coxstruction should be certified by the Chartered Accountant.

ii. Audited balance sheet\ncluding all related notes, and income statements for the above financial
years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are
to be evaluated further for bid gapacity as under:

Bid Capacity = (1.5 A X

Where

A = Maximum value of civil engineering works executed in any one year during the last five
year (10% weightage per yeay shall be given to bring the value of work executed at
present price level)

B = Proposed contract period in year

C = Amount of work in hand at present)
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List Of Technical Personnel For The Key Positions

Format: | -3

(See clause 14 of Section 2 -ITB &

Clause 6 of GCC)

Requirement of Technical Personnels for Key Positions

Technical Personnels for Key Positions Available with bidder

Key
Position

Minimum
requirement

Qualificati
on

Age

Similar
work
experience

Total Work
Experience

Name of
Personnel

Key
Position

Qualification

Age

Similar Total Work
work Experience
experience

Page 25 of 73




Format: |-4

(See clause 14 of Section 2 -ITB)
List Of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S. No.

Name of Equipment/
Machinery

Quantity

Name of Equipment/
Machinery

Quantity
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List Of Key Equipments/ Machines For Construction Work

Format: | -5

(See clause 14 of Section 2 -ITB)

Minimum requirement

Available with the bidder

S. No.

Name of Equipment/
Machinery

Quantity

Name of Equipment/
Machinery

Quantity
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Annexure —J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
NAME OF WORK

I/We hereby bid for the execution of the above work within the time specified at the rate (in

figures) (in words) percent below/ above or at par based on the

Bill of Quantities and item wise rates given therein in all respects and in accordance with the
specifications, designs, drawings and instructions in writing in all respects in accordance with such
conditions so far as applicable. |/We have visited the site of work and am/ are fully aware of all the
difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and
the extent of ground, working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the satisfactory
execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof
to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money
mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and item

wise rates given therein shall be quoted.

ji. Percentage shall be quoted in figures as well as in words. If any difference in figures and words
is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to
accept such valid and correct rate and declines to furnish performance security and sign the
agreement his earnest money deposit shall be forfeited.
jii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as
non-responsive.
iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.
Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the day of 20

Signature of Officer by whom accepted
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure — K

(See clause 15 of Section 2 -ITB)

Sho

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,

Subject :- Filtration of Hydraulic oil of 10 Nos Power Pack at Atal Sagar Madikheda Dam.. for
2026_WRD_498689

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya
Pradesh at your bided percentage below or at par the Bill of Quantities and item wise rates

given therein.
You are requested to submit within 07 working days from the date of issue of this letter:

a. the performance security/ performance guarantee of Rs. (in figures) (Rupees in
words only) . and as
per Govt. of MP.W.R. Deptt. No As per Go MP order No. 22(A)/326-A/MPS/31/148,
Bhopal, dated 08/02/2024 additional performance security.

b. The performance security shall be in the shape of term deposit receipt/ bank guarantee of any
nationalized / schedule commercial bank valid up to three months after the expiry of defects
liability period.

c. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is 15 days

including/ excluding rainy season, shall be reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and
no separate letter for commencement of work is required. Therefore, after signing of the agreement,
you are directed to contact the Engineer-in-charge for taking the possession of site and necessary

instructions to start the work.
STAMP DUTY-1000/-
GST EXTRA AS PER APPLICABLE
Yours Faithfully

Executive Engineer
L/M & E/M Division
Datia(M.P.)
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Annexure — M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]
(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance

No. dated to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of ____[amount of guarantee]* ___(in words),
such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of [amount of guarantee] as aforesaid without

your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed thereunder or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor

Name of Bank
Address
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated in
Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract

Table of Clauses

Sno Particulars Sno Particulars
A. General 21 | Payments for Variations and / or Extra Quantities
1 | Definitions 22 | No compensation for alterations in or restriction
of work to be carried out.
2 Interpretations and Documents 23 | No Interest Payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 | Subcontracting 26 | Check Measurements
6 | Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 | Payment upon Termination
8 | Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works 31 | Price Adjustment
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed 39 | Compliance with Labour Regulations
during the DefectLiability Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 | Extra Items 42 | Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.
1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.

1.16.

1.17.
1.18.

1.19.
1.20.

1.21.
1.22.

1.23.

1.24.
1.25.

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete
and/or maintain the work. Agreement is synonym of Contract and carries the same meaning
wherever used.

Contract Data: means the documents and other information which comprise of the Contract.
Contractor: means a person or legal entity whose bid to carry out the work has been accepted
by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

Contract amount: means the amount of contract worked out on the basis of accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion of quantity
of any particular item mentioned in the bid document shall not imply completion of work or
any component thereof.

Day: means the calendar day.
Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

Department: means Department of the State Government viz. Water Resources Department,
Public Works Department, Public Health Engineering Department, Rural Engineering Service
and any other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or approved
by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the Contractor to
carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote the Employer.

Engineer: means the person named in the Contract Data.
Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for
execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for incorporation
in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned.

Stipulated period of completion: means the period in which the Contractor is required to
complete the work. The stipulated period is specified in the Contract Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the Contractor,
duly authorised to carry out a part of the construction work under the Contract.
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1.26.

1.27.
1.28.

1.29.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.
Variation: means any change in the work which is instructed or approved as variation under
this contract.

Work: The expression "work" or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and
taken to mean the work by virtue of contract, contracted to be executed, whether temporary
or permanent and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to
be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data; and
ii. Part II Special Conditions of Contract.

4. Specifications

5. Drawings

6. Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and

9. Any other document(s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4, Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall
be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The
address and contact details for communication with the Employer/Engineer shall be as per the
details given in the Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by registered
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post or speed post shall be effective on delivery or at the expiry of the normal delivery period
as undertaken by the postal service. In case of any change in address for communication, the
same shall be immediately notified to Engineer-in-Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the

Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of
the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the
Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the centralised

registration system for contractors of the GoMP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor fails
to deploy required number of technical staff, recovery as specified in the Contract Data will be
made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1

7.2.

The term “Force Majeure” means an exceptional event or circumstance:
(a) which is beyond a Party’s control,
(b) which such Party could not reasonably have provided against before entering into the

Contract,

(c) which, having arisen, such Party could not reasonably have avoided or overcome, and
(d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of

the kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel,

(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions,
explosives, radiation or radio-activity, and

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for the
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7.3

7.4

period during which force majeure event lasts. The cost and loss sustained by either party shall
be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this sub
clause shall not give eligibility for price adjustment to contracts which are otherwise not subject
to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force majeure
exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract
after holding mutual discussions.

8. Contractor's Risks

8.1

8.2

All risks of loss or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract are the responsibility of the
Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall be
the responsibility of the Contractor alone, notwithstanding the fact that the designs/ drawings
or other documents have been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered
by any persons employed by the contractor or his subcontractor for the works whether under
the General law or under workman's compensation Act, or any other statute in force at the
time of dealing with the question of the liability of employees for the injuries suffered by
employees and to have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1

10.2

10.3

The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is mentioned in
Contract Data, such work shall be carried out in accordance with the instructions and
requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the sufficiency of
the scaffolding, timbering, machinery, tools and implements, and generally of all means used
for the fulfilment of this contract whether such means may or may not be approved or
recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.
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12. Dispute Resolution System

12.1

12.2

12.3
12.4

12.5

12.6

No dispute can be raised except before the Competent Authority as defined in Contract Data
in writing giving full description and grounds of dispute. It is clarified that merely recording
protest while accepting measurement and/or payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of
45 days of its first occurrence shall not be entertained and the Employer shall not be liable for
claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days to the
Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide the
dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh
MadhyasthamAdhikaranAdhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

133

134

13.5

14.
14.1.

14.2

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order and timing for all
the activities for the construction of works.

The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution. The contractor shall
submit the list of equipment and machinery being brought to site, the list of key personnel
being deployed, the list of machinery/equipment being placed in field laboratory and the
location of field laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit an
updated Programme within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.

Extension of Time

If the Contractor desires an extension of time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other grounds, he shall apply, in
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
Charge shall forward the aforesaid application to the Competent Authority as prescribed.
The competent authority shall grant such extension at each such occasion within a period of 30
days of receipt of application from contractor and shall not wait for finality of work. Such
extensions shall be granted in accordance with provisions under clause- 15 of this agreement.
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14.3 In case the work is already in progress, the Contractor shall proceed with the execution of the
works, including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing of the
agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the
contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liguidated damages as is laid down in the Contract Data.

15.5 Inthe event of delay in execution of the Works as per the timelines mentioned in the Contract
Data the Engineer-in-charge shall retain from the bills of the Contractor amount equal to the
liguidated damages leviable until the Contractor makes such delays good. However, the
Engineer-in-charge shall accept bankable security in lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the
Engineer in Charge shall correct any over payment of liquidated damages by the Contractor in
the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated
contract period (including extension of time) the sum so retained shall be adjusted against the
liguidated damages levied.

16. Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material supplied by the

department.
C. Quality Control
17. Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and having such
equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the
Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the
end of the Defect Liability Period. The Defect Liability Period shall automatically stand extended
until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess
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19.

19.1

19.2

20.
20.1

21
21.1

the cost of having the Defect corrected, and the cost of correction of the Defect shall be
recovered from the Performance Security or any amount due or that may become due to the
contractor and other available securities.

D. Cost Control
Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or additions to or
substitutions in the original specifications, drawings, designs and instructions, that may appear
to him to be necessary during the progress of the work and the contractor shall carry out the
work in accordance with any instructions which may be given to him in writing signed by the
Engineer-in-charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the contractor
may be directed to do in the manner above specified, as part of the work, shall be carried out
by the contractor on the same conditions in all respects on which he agrees to do the main
work.

The time for the completion of the work shall be adjusted in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion.

Extra items
Deleted..

Payments for Variations and / or Extra Quantities

The rates for such additional (Extra quantity), altered or substituted work / extra items under
this clause shall be worked out in accordance with the following provisions in their respective
order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates
as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate
shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable SOR - such
rates will be derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item shall be
worked out on the basis of the concerned Schedule of Rates minus/plus the percentage
guoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the
rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined
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22.
22.1

22.2

22.3

23.

24.

25. Tax

25.1

by the Competent Authority as defined in the Contract Data on the basis of the rate analysis
derived out of prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does
not accept the rate approved by the Engineer in Charge for a particular item, the contractor
shall continue to carry out the item at the rates determined by the Competent Authority.
The decision on the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for any reason

whatsoever, not require the whole or any part of the work as specified in the bid to be carried

out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor and
withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account

of any profit or advantage which he might have derived from the execution of work in full or

on account of any loss incurred for idle men and machinery due to any alteration or restriction
of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute such

portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit and
/ or any sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may
be recovered from any payment due to the contractor under any other contract of the
department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land
revenue under the M.P. Land Revenue Code.

The Bid price quoted by the contactor shall deemed to be inclusive of Income tax, Labour cess,
Duties, Royalties and other Taxes whatsoever on all labour, material and equipment’s that the
contractor will procure for the performance of this contract, except “GST on works contract
services”. Payment of “GST on works contract services” shall be paid separately to the
contractor as per prevailing rate at the time of raising of bill/ invoice by the contractor.

25.2 The liability, if any, on account of increase in all types of taxes inclusive income tax, labour cess,
royalties, all types of fees of Central and State Government, local bodies and authorities whatsoever

on all works, contract services, labour, material and equipment that the contractor will procure for the

performance of the contract, except GST shall be borne by the contractor.
(Amended by MP GOVT WRD BHOPAL VIDE ORDER NO.22(A)326-A/MPS/31/148 BHOPAL DATED-

08/02/2024)
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26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of work
in general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at
any stage up to the date of completion of the defect liability period specified in this contract,
shall be recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2

27.3

27.4

28.
28.1

28.2

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge
may by notice require the Contractor to make good the failure and to remedy it within a
specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time.

d) the Contractor does not maintain a valid instrument of financial security as prescribed;

e) the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

h) Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may
terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.

Payment upon Termination

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for value
of the work accepted on final measurements, less advance payments and penalty as indicated
in the Contract Data. The amount so arrived at shall be determined by the Engineer-in-Charge
and shall be final and binding on both the parties.

Payment on termination under clause 27.4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate for
the value of the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting
and securing the Works and less advance payments received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to be deducted at source
as per applicable law.
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28.3

29.

30.
30.1

30.2

30.3

31.
31.1

31.2

If the total amount due to the Employer exceeds any payment due to the Contractor, the

difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional Performance Security,

If any; as specified in the Bid Data Sheet at the time of signing of the contract. The contractor

shall have to ensure that such performance security remains valid for the period as specified in

the Contract Data.

29.1 Inthe Agreements in which only construction work is to be done and after construction

no maintenance is to be done by the contractor, in such agreements performance security will

be returned after issuing completion certificate as prescribed in Annexure-U.

29.2In the Agreements in which after the completion of work contractor has to do maintenance
for certain time period in such agreements performance security will be returned after the
maintenance period is over.

29.3To restrict the bidders from quoting unworkable rates, the bidder shall have to pay
additional performance security amount equals to the difference of 90% amount of PAC and

contract amount quoted by bidder in Item Rate/ Percentage Rate/ Turnkey Tenders. As per
Go MP order No. 22(4)/326-A/MPS/31/148, Bhopal, dated 08/02/2024.

Security Deposit-

Security Deposit shall be deducted from each running bill at the rate as specified in the Contract
Data. The total amount of Security Deposit so deducted shall not exceed the percentage of
Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit
receipt assigned to the Employer, with validity up to 3 (three) months beyond the completion
of Defect Liability Period/ extended Defect Liability Period.

The security deposit less any amount due shall be returned to the contractor after the defects
liability period is over and subject to Executive Engineer that no liability is attached to the
contractor.

Clause 29.1, 29.2 and 30.3 amended as per EinC order no. 271/2015-16/E Tendering/1953, Bhopal Dt.
19.01.2016

Price Adjustment

Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date of signing
of the agreement until the end of the initial intended completion date or extensions granted
for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment clause
for extension in the contract period for reasons attributed to the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and procedures and
as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula given in the
contract data.

3. Following expression and meaning are assigned to the work done during each quarter:
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31.3

31.4

31.5

R = Total value of work during the quarter. It would include the amount of secured advance
granted, if any, during the quarter, less the amount of secured advance recovered, if any during the
quarter, less value of material issued by the department, if any, during the quarter.
4.Weightages of various components of the work shall be as per the Contract Data.
To the extent that full compensation for any rise or fall in costs to the contractor is not covered
by the provisions of this or other clauses in the contract, the unit rates and prices included in
the contract shall be deemed to include amounts to cover the contingency of such other rise

or fall in costs.

For the purpose of clarity it is pointed out that the price adjustment may be either positive or
negative, i.e. if the price adjustment is in favour of the Employer, the same shall be recovered
from the sums payable to the Contractor.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.
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35.
35.1

35.2

36.
36.1

36.2

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be
paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements approved by
the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or the
occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate

A Completion Certificate in the prescribed format in Contract Data shall be issued by the
Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the prescribed format
in the Contract Data shall be issued by the Engineer-in-Charge.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate
of physical completion of works. The Engineer shall issue a Defects Liability Certificate and
certify any payment that is due to the Contractor within 45 days of receiving the Contractor’s
account if it is correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or additions that
are necessary. If the Account is still unsatisfactory after it has been resubmitted, the matter
shall be referred to the Competent Authority as defined in the Contract Data, who shall decide
on the amount payable to the Contractor after hearing the Contractor and the Engineer in
Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue a

payment certificate within 28 days.
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F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.

38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to construction
industry are given in the Contract Data. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if any,
on the part of the Contractor, the Engineer/Employer shall have the right to deduct from any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works and
the final bill of the contract including all supporting vouchers, abstract etc. to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done under the contract and found not to, have been
executed, the Contractor shall be liable to refund the amount of overpayment and it shall be
lawful for Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him, under the
contract in respect of any work executed by him under it, the amount of such under payment
shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor
If theContractor is an individual or a proprietary concern, partnership concern, dies during the

currency of the contract or becomes permanently incapacitated, where the surviving partners
are only minors, the contract shall be closed without levying any damages/ compensation as
provided for in clause 28.2 of the contract agreement. However, if the competent authority is
satisfied about the competence of the survivors, then the competent authority shall enter into
a fresh agreement for the remaining work strictly on the same terms and conditions under
which the contract was awarded.

42. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this
agreement is entered into. No other jurisdiction shall be applicable.
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract

Special Condition

NIL
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Contract Data

Clause Particulars Data
reference
114 Employer Chief Engineer E/M Water Resources Department
Bhopal
115 Engineer Executive Engineer, L/M & E/M Division Datia(M.P.)
1.16 Engineer in Charge Executive Engineer, L/M & E/M Division Datia(M.P.)
1.22 Stipulated period of completion 15 Days including rainy season.
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Format H of ITB
Contractor
Address & contact details of the
Employer/ Engineer — phone, Fax,
e-mail.
5 Subcontracting permitted for the NOT ALLOWED
Contract Value
6 Technical Personnel to be Format |-3 of ITB
provided by the contractor —
requirement, &
Penalty, if required Technical Rs. 1000/- Per day
Personnel not employed
10 Specifications As per Annexure — E of ITB
Drawings As per Annexure - N
12 Competent Authority for deciding Superintending Engineer, E/M Water Resources
dispute under Dispute Resolution Circle, GWALIOR
System
Appellate Authority for deciding Chief Engineer E/M Water Resources Department
dispute under Dispute Resolution Bhopal
System
13 Period for submission of updated One Fortnight
construction program
Amount to be withheld for not Rs. 1000/- Per day
submitting construction program
in the prescribed period
14 Competent Authority for granting | Superintending Engineer, E/M Water Resources
Time Extension Circle, GWALIOR
15 Milestones laid down for the Yes/No
contract
If Yes, details of Milestones As per Annexure - O
Liquidated damage As per Annexure - P
17 List of equipment for lab As per Annexure - Q
Time to establish lab -
Penalty for not establishing field Rs. 50000/- per month for the delay
Laboratory
18 Defect Liability Period 06 Months after Physical Completion of work
21 Competent Authority for Superintending Engineer, E/M Water Resources
determining the rate Circle, GWALIOR
27 Any other condition for breach of | .o,

contract
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28 Penalty Shall include
(a) Security deposit as per clause 30 and
(b) Liquidated Damages imposed as per clause 15 of
general condition of contract or or Performance
Guarantee whichever is higher.
29 Performance guarantee shall be Till issue of Completion Certificate as per Clause 35.1
valid up to
30 Security Deposit to be deducted At the rate of 5%.
from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and Annexure R
procedure to calculate
31.1(1) | Price adjustment shall be If the amount put to tender is more than Rs 10 Crores
applicable and shall not have any bearing with the Contract
Amount.
32 Mobilization Advance applicable NO Mobilization Advance
Construction Machinery Advance NO Construction Machinery Advance
applicable
Type & Amount of Advance 1. Mobilization advance - Not more than ... % of
payment that can be paid contract amount - Nil
2. Construction Machinery Advance — Not more than
... % of contract amount- Nil
Unconditional Bank Guarantee In the format prescribed in Annexure — S
Rate of interest chargeable on 10 % annual simple interest
advances
Recovery of advance payment Recovery of Mobilization and/or Construction
Machinery advance shall commence when 10% of the
Contract Amount is executed and recovery of total
advance shall be done on pro-rata basis and shall be
completed by the time work equivalent to 80% of the
Contract Amount is executed.
In addition to the recovery of principal amount,
recovery of interest shall be carried out as calculated
on the outstanding amount of principal at the close of
each month. The interest shall be accrue from the day
of payment of advance and the recovery of interest
shall commence when 10% of the Contract Amount is
executed and shall be completed by the time work
equivalent to 80% of the Contract Amount is executed.
33 Secured Advance applicable NO

Amount of Secured Advance

75% of value of material as determined by the
Engineer in Charge

Unconditional Bank Guarantee

In the format prescribed in Annexure — T

Conditions for secured advance

a) The materials are in-accordance with the
specification for Works;

b) Such materials have been delivered to site, and
are properly stored and protected against damage
or deterioration to the satisfaction of the
Engineer. The contractor shall store the bulk
material in measurable stacks.;

c¢) The Contractor’s records of the requirements,
orders, receipt and use of materials are kept in a
form approved by the Engineer and such records
shall be available for inspection by the Engineer;
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d) The contractor has submitted with his monthly

e)

statement the estimated value of the materials on
site together with such documents as may be
required by the Engineer for the purpose of
valuation of the materials and providing evidence
of ownership and payment thereof;

Ownership of such materials shall be deemed to

vest in the Employer for which the Contractor
has submitted an Indemnity Bond in an
acceptable format; and

f) The quantity of materials are not excessive
and shall be used within a reasonable time as
determined by the Engineer.

Recovery of Secured advance

The advance shall be repaid
from each succeeding monthly
payments to the extent
materials [for which advance
was previously paid] have been
incorporated into the Works.

Completion Certificate — after
physical completion of the
Work

Annexure - U

3 Detailed Completion Certificate | Annexure-V
— after final payment on
completion of the Work
36 Competent Authority Chief Engineer E/M Water Resources Department
Bhopal
39 Salient features of some of the | Annexure-W
major labour laws that are
applicable
41 Competent Authority Chief Engineer E/M Water Resources Department

Bhopal

Executive Engineer
L/M & E/M Division
Datia (M.P.)
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ANNEXURE - N
(See clause 10 of Section 3 — GCC))

Drawings

List of drawings —
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ANNEXURE -0
(See clause 15 of Section 3 -GCC)

Details of Milestones

Filtration of Hydraulic oil of 10 Nos Power Pack at Atal Sagar Madikheda Dam.
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Note:

ANNEXURE -P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums payable and
due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone under consideration
-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any milestone
is if made good in subsequent milestones or at the time of stipulated period of completion, the
amount retained as above shall be refunded. In case the work is not completed within the
stipulated period of completion along with all such extensions which are granted to the
Contractor for either Employer’s default or Force Majeure, the compensation shall be levied on
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract
price.

The decision of Superintending Engineer shall be final and binding upon both the

parties.
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ANNEXURE -Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

Page 54 of 73



ANNEXURE - R
(See clause 31 of Section 3 -GCC)

Price Adjustment

The formulas for adjustment of price are as follow:
R= Value of \vork as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

Sno Component Percentage of
component in the work
1 C\Qment - Pc
2 | stéel -Ps
3 Bitu\;nen - Py
4 | POL-\Ps

* Weightages of various components of the work shall be as determined by the
competent technical sanction aNthority.

Adjustment for cement component

(ii) Price adjustment for increase qr decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

Vc= 0.85 x Pc/lOO X R x (Cl-Co)/Co

V= increase or decrease in the cost of Work during the month under
consideration due to changes in rate for cement.
Co=  The all India wholesale price index fox Grey cement on the date of opening of Bids as

published by the Ministry of Industrial
(www.eaindustry.nic.in)
Ci=  The all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of India,
New Delhi.(www.eaindustry.nic.in)
Pc= Percentage of cement component of the wo

evelopment, Government of India, New Delhi.

Note : For the application of this clause, index of Grey\Cement has been chosen to represent
Cement group.

Adjustment of steel component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:
Ve= 0.85x Psx /100 x R x (S1-So)/So
V= Increase or decrease in the cost of work during the mon
changes in the rates for steel.
So= The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.in)

under consideration due to
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(iv)

The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.

Price adjustma&nt for increase or decrease is the cost of bitumen shall be paid in
accordance with\the following formula:
Vb= 0.85x Pb/ Y00xRx( Bi— Bo) / Bo

Vb= Increase or\ decrease in the cost of work during the month under
consideration Jue to changes in rates for bitumen.

Bo=  The official retaN price of bitumen at the I0C depot at nearest center on

the date of opening of Bigs.

Bi- The official retail pkice of bitumen of IOC depot at nearest center for the

15t day of the month undek consideration.

Pb= Percentage of bitumeR component of the work.

Adjustment of POL (fuel and lubricant) compong&nt

(V)

Note : For the application of this clause, the price of High Spe

Price adjustment for increase or decxease in cost of POL ( fuel and lubricant ) shall be
paid in accordance with the following formula:

Vs= 0.85 x Pt/ 100 x R x ( Fi— Fo) / Fo

Ve= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Digsel (HSD) at the existing consumer

pumps of IOC at nearest center on the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of 10C  at
nearest center for the 15 day of month of the und¥r consideration.
Pt=  Percentage of fuel and lubricants component of the work.

Diesel has been chosen to
represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction MachineryAdvance
To

[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the Contractor")

shall deposit with [name of Employer] a bank guarantee to guarantee his

proper and faithful performance under the said Clause of the Contract in an amount of
[amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not
as surety merely, the payment to [name of Employer] on his first demand

without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding [amount of guarantee]*
[in words].

We further agree that no change or addition to or other modification of the terms of

the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the Contractor,

shallin any way release us from any liability under this guarantee, and we hereby waive notice
of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer] receives full repayment of

the same amount from the Contractor.
Yours truly,
Signature and Seal :
Name of Bank/Financial Institution:
Address :
Date :

* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Annexure — T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20  BETWEEN

(hereinafter called the contractor which expression shall where the context so
admits or implies be deemed to include his executors, administrators and assigns) or the one
part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the President and declare as
follows:

That the said sum of Rupees so advanced by the Employer to

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's

own propriety and free from encumbrances of any kind and the contractor will not
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(3)

(4)

(5)

(6)

(7)

make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in
respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the
Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any officer
authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with
other materials of like quality or repair and make good the same required by the
Engineer.

That the said materials shall not be removed from the site of the said works except
with the written permission of the Engineer or an officer authorized by him on that
behalf.

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the occasion
of each such payment the Employer will be at liberty to make a recovery from the
Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances made
under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
of the Employer shall immediately on the happening of such default be re-payable by
the Contractor to be the Employer together with interest thereon at twelve percent
per annum from the date or respective dates of such advance or advances to the date
of repayment and with all costs, charges, damages and expenses incurred by the
Employer in or for the recovery thereof or the enforcement of this security or

otherwise by reason of the default of the Contractor and the Contractor hereby
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(8)

(9)

(10)

covenants and agrees with the Employer to reply and pay the same respectively to
him accordingly.
That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any further

sum of sums advanced as aforesaid and all costs, charges, damages and expenses
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared
that notwithstanding anything in the said agreement and without prejudice to the
power contained therein if and whenever the covenant for payment and repayment
here-in-before contained shall become enforceable and the money owing shall not be
paid in accordance there with the Employer may at any time thereafter adopt all or
any of the following courses as he may deem best:

(a) Seize and utilise the said materials or any part thereof in the competion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the
contractor, he is to pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable
or payable to the Employer under these presents and pay over the surplus (if
any) to the Contractor.

(Q Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid

interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any

dispute or difference arising over the construction or effect of these presents the
settlement of which has not been here-in-before expressly provided for the same shall
be referred to the Employer whose decision shall be final and the provision of the

Indian Arbitration Act for the time being in force shall apply to any such reference.
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Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

[\ =000 Lo o) B 070 o
Agreement no. .......ccceeenee. Date ..occovirieeieee
Amount of Contract RS .....ccccuvvvvenneee.

Name of AGENCY :© covvvieriieirer e e e

Certified that the above mentioned work was physically completed on ................... (date)
and taken over on .................... (date) and that I have satisfied myself to best of my ability
that the work has been done properly.

Date of ISSUE Executive Engineer
L/M & E/M Division
Datia(M.P.)
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Annexure -V
(See clause 35 of Section 3 -GCC)

Detailed Completion Certificate

Name of Work: ...
Agreement no. .........ccuee.. Date ..occovieeereeee

Name of AGENCY © covvvieiieirer e e e

Agreemented amountRs. ..o
Final Amount paid to contractor Rs. ----------------------

Incumbency of officers for the work

[ have satisfied myself to best of my ability that the work has been done properly.

Date of issue.
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b)

d)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable
Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum number
(say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.
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j)

k)

n)

p)

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment
situated in another state). The Inter-State migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided certain facilities such
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and
back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION -4

BILL OF QUANTITIES

General Description of Work: Filtration of Hydraulic oil of 10 Nos Power Pack at Atal Sagar

Madikheda Dam.

Probable amount of contract: Rs. 330000.00+ 18% GST Extra

Datia (M.P.)

No Name of work Unit | Onty Rate Amount
1 Draining out all the existing hydraulic oil from hydraulic | Ltr 22.00 | 15000 | 330000.00
power packs, filteration for any impurities, heating for
moisture removal and filling it back in the same hydraulic
power packs. All complete with material and machinery, test
and trial of the hydraulic power packs after the completion
of process.
An average of 1500 litre/ power pack x 10 nos power
packs = 15000 litre
Total Rs. 330000.00
(In Words:- Three Lakh Thirty Thousand only) + 18% GST Extra
Rate quoted by contractor........................... % Below/Above(In figure)
Rate quoted by contractor.............cceeuennn... % Below/Above( In words)
Contract Amount :-
Contract Amount (In words):-
Executive Engineer
L/M & E/M Division
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SECTION 5

AGREEMENT FORM
This agreement, made the day of
Between EXECUTIVE ENGINEER L/M &E/M Division Datia (hereinafter called " the Employer) and
between hereinafter called

"the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor Filtration of Hydraulic oil of 10 Nos Power
Pack at Atal Sagar Madikheda Dam. for 2026_WRD_498689 (hereinafter called "the Works") and the
Employer has accepted the Bid by the Contractor for the execution and completion of such Works
and the remedying of any defects therein, at a cost of Rs
NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to
form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.
4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

V. Bid Data

Vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of was hereunto
affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence

of :
Binding Signature of Employer
Binding Signature of Contractor
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STl e T, e
QL. FHIG—271 /3-CSRT /2021—22 / 43y Hd, f&=ie 11 w7, 2022
gfaferfd:

1. TR Y Afd, FAULY ARH, S AR fOHRT, 316, [T |
2. G G AT/ URASHT HATed, Sl G o, Jegye |
3, AT feror IAT / FRUTET 3, Siel A faumT, HeayeeT |
e W yelRia @ 2g iiid |

AWNL#:% y 22—
yqE fadr
Sl g U, fiure
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T 5. | 22/2026/81/31 f&i® - | /0472026

CT NI, et W1 FauTT gRT St 3w 3. 224/326/T-MPS 148,31/

HITTe 31T 08.02.2024 H HaH UUH $ Wb, 02 TR IR SATaRad A TR

~ (Additional Performance Guarantee) %Wﬂﬂﬁmﬁm fopar Sman &:-

o fAfdaT & 10 viowT H7 R M@ ER W FE sifie wekily e 3
R TR e W B

o fdaT® 10 @ 20 URTIT 7 A &R 3 W FfET o= 10 URYT § gTt
ot uferra & it PAC A &1 o it arfifes Wk TR
BT AR =R gt -

SETERVL- T FifdET @1 AT WG (PAC) Rs. 100.00 TR &, dUT GpeEH
fAfdemeR @t &% 14 TRINE Below SOR 81 dt siftfved wokay et @&t
UM AR 8- '

T EL8R. & &9 H TR &1 9 arell ififed iy e 8 -
Probable Amount of Contract (PAC)X Rates Below SOR Beyond 10%=100
(14%-10%) = Rs. 4.00 TG

o FfaEr ¥ 20 ufoma § 3w FH W (Rates Below SOR Beyond 20%) 3
R HfiRed RERAT MRS TorT R grf-

SETeRUr- AfE (3T B s @R (PAC) Rs. 100.00 @RS ¥ qUT GwEAH
fAfdreTe @t &X 24 TRIRIT Below SOR B & SifiRad Wiy MRt =1
TSR, & &0 H IR Pt S et iffed wReg miRet & iy -
A+B

A. Probable Amount of Contract X1 X Rates Below SOR Beyond 10% upto
20%) = 100x1X(10%)= Rs. 10,00 TRg
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B. Probable Amount of Contract X2 X Rates Below SOR Beyond
20%=100x2x (4%)= Rs. 8.00 WG
3ryfd e siffka TRBIREY TRE TR (A+8)=Rs. 18.00 TG

g e &A1 01/04/2026 B yua=he grm
AEAYCY & ISTUTd & 19 J
YT SIEGIMER
&,
(ST. UIGIGIG))
ICGIRRSNIREE
TR YT
S S8 fOHRT Harer
TF % 123 /2026/d01/31 feA® o ) /04/2026
faferft-
1. UG R, S e U, Higre )
2. UEE U RREEl/aNGIeT Herde, s S e, gemdy)
3. wAwd siefleror Wl ifiRe ufsT SeTern, S S quse, HermR|
4. G BIAYTEH dafl/ UREGISHT UL, Se SHTT THT G|
5. 9% ANIOR, Srafer T i, S Sarye R, Do @ ok Ry tide

# efRid A 8

/ -

o

TR
S G v J3rer

Signature N
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