GOVERNMENT OF MADHYA PRADESH

Water Resources Department

Appendix 2.10
Tender Document

For Percentage Rate Only in MPWRD DEPARTMENT

NIT Number and Date : | 631/2715001/EDP/2021-22/Enc/e-tendering
Bhopal dated 05.05.2026

Agreement Number and Date

Name of Work - | REPAIR WORK OF RIYANA TANK UNDER WR SUB
DIVISION DAMOH

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure) | : | 4.94 LAKH

(Rs. In Words) FOUR LAKH NINETY FOUR THOUSANDS ONLY

Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion : | 12 Months (including Rainy Season)
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SECTION 1
Notice Inviting e-Tenders

Government of Madhya Pradesh

Water Resources Department

Office of the Engineer-in Chief

Water Resources Department Bhopal (M.P.)
N.L.T. No. 631/2715001/EDP/2021-22/E-in-C/e-tendering Bhopal, Dated 05.05.2026

Online percentage rate bids for the following works are invited from registered contractors and firms
of repute fulfilling registration criteria:

S. No./ Work District(s) Probable Completion
Pkg /Code Amount Period
(Rs. in lakh) (months)
REPAIR WORK OF RIYANA Damoh 4.94 LAKH 12 months
2026_WRD_502871 | TANK UNDER WR SUB (i/c rainy season)
DIVISION DAMOH

1. Interested bidders can view the NIT on website https://www.mpeproc.gov.in.

2. The Bid Document can be purchased only online from 15.05.2026, 10:30 hrs. to 29.05.2026,
17:30 hrs.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Page 3 0of 93



https://www.mpeproc.gov.in/

Notice Inviting Tender
Government of Madhya Pradesh
Water Resources Department

N.L.T. No. 631/2715001/EDP/2021-22/E-in-C/e-tendering

Online percentage rate bids for the following works are invited from registered contractors and firms

of repute fulfilling registration criteria:

Bhopal, Dated 05.05.2026

S.No. Name of District Probable Earnest Cost of Bid Period of
/ Pkg/ Work Amount of Money Document | Completion
Code Contract Deposit (In Rupees) | (in Months)
(Rs.in (EMD)
lakh) (In Rupees)
2026 _ REPAIR WORK Damoh | 4.94 LAKH | 10000.00/- 2000/- 12 month
303571 | WR SUB DIVISION (/e rany
DAMOH reason)

Vide Govt. of M.P. order No. F 17-1/19/B/2010/644 dated 03-10-2017 categories of
contractors have been abolished. Therefore all the contractors registered in any
category will be deemed to be registered in a single category.

1. All details relating to the Bid Document(s) can be viewed and downloaded
free of cost on the website.

2. Bid Document can be purchased after making online payment of portal fees
through Credit/Debit/Cash Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;
i) deposit the Earnest Money;
iif) Submit a check list; and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet.
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4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration
with the Government of Madhya Pradesh, PWD in appropriate class. However,
such bidders who are not registered with the Government of Madhya Pradesh
and are eligible for registration can also submit their bids after having applied
for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the
Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in

forfeiture of the earnest money deposit.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

The Bid Document can be purchased only online 15.05.2026, 10:30 hrs to 29.05.2026, 17:30
hrs. Other key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

(Signature and Designation)
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in the Bid
Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety and security
of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In case
the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all
bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on
its own responsibility all information that may be necessary for preparing the bid and entering into a
contract for construction of the work. All costs in this respect shall have to be borne by the bidder.

Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data; and
ii. Part Il Special Conditions of Contract.

4 Specifications

5. Drawings

6. Priced Bill of Quantities

7 Technical and Financial Bid

8 Letter of Acceptance

9. Agreement, and

10. Any other document(s), as specified.
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9.1

9.2

9.3

9.4

10.
10.1

10.2
10.3

11.

12,

The bidder is expected to examine carefully all instructions, conditions of contract, the contract data,
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder
shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule
of pre-bid meeting would be communicated on the website only, and intimation to bidders would not
be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the
pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter
that may be raised at that stage. The Employer may, at his option, give such clarifications as are felt
necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it
shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by
publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by publication of the
same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid
Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per
the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the
same by the Digital Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:
Part 1 — This shall be known as Online Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:
i) Registration number or proof of application for registration and organizational
details in format given in the Bid Data Sheet.
i) Payment of the cost of Bid Document;
iif) Earnest Money; and
iv)An affidavit duly notarized.
Part 2 — This shall be known as Online Envelope B and required to be submitted only in works where
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.
Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate
fulfillment of pre-qualification conditions.
Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet.
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13.

14.
14.1

14.2

15.

16.

17.
171

17.2

Language

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and
the Employer shall be in English or Hindi. Supporting documents and printed literature that are part of
the Bid may be in another language provided they are accompanied by an accurate translation of the
relevant passages in English. In such case, for the purposes of interpretation of the bid, such

translation shall govern.

TECHNICAL PROPOSAL

Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

All the documents/ information enclosed with the Technical Proposal should be self attested and
certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any
document / information are found false/ fake/ untrue before acceptance of bid. If it is found after
acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance

security/guarantee, security deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage,
and not item wise. If the bid is in absolute amount, overall percentage would be arrived at in
relation to the probable amount of contract given in NIT. The overall percentage rate would
apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words
is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies;
and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the department to
the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for

biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent in

writing.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in

the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, issued in

favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six months

or more after the last date of receipt of bids. However, other form(s) of EMD may be allowed by the

Employer by mentioning it in the Bid Data Sheet.
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17.3
17.4

17.5

17.6

18.

19
19.1

19.2

19.3

19.4

19.5

19.6

20.
20.1

20.2

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the decision
on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after
furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason,

shall result in forfeiture of the earnest money deposit.
D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also

at the place prescribed in the Bid Data Sheet.
E. Opening and Evaluation of Bid

PROCEDURE

Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where Envelop ‘A’ does
not contain all requisite documents, such bid shall be treated as non-responsive, and Envelop B and/or
C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at
the time and date notified in the Bid Data Sheet. The bidder shall have freedom to witness opening of
the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop
‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder shall have
freedom to witness opening of the Envelop ‘C'.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.
The Employer reserves the right to accept or reject any bid, and to annul the bidding process and
reject all the bids at any time prior to contract award, without incurring any liability. In all such cases
reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award
shall not be disclosed to bidders or any other person not officially concerned with such process until
final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award

decisions may result in the rejection of his bid.
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21.

22.
22.1

22.2

23.
23.1

23.2

23.3

24.

F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LoA) that his bid has
been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish
performance security of the amount in the form and for the duration, etc. as specified in the Bid Data
Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet.

Signing of Contract Agreement
The successful bidder shall have to furnish Performance security and sign the contract agreement
within 15 days of issue of LOA.
The signing of contract agreement shall be reckoned as intimation to commencement of work. No
separate work order shall be issued by the Employer to the contractor for commencement of work.
In the event of failure of the successful bidder to submit Performance Security or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right of the employer for taking any
other action against the bidder.
CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the procurement
and execution of contracts. In pursuance of this policy, the Employer:
i may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract; and
ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a
contract. For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting,

directly or indirectly, anything of value to influence improperly the actions

of another party;
b. “fraudulent practice” means any act or omission, including a misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

C. “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party;

d. “collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another

party.
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[End of ITB]

Bid Data Sheet

General
Particulars Data

Office inviting tender Chief Engineer (Procurement)
O/o The Engineer in Chief
Water Resources Deptt., Bhopal

NIT No 631/2715001/EDP/2021-22/E-in-C/e-tendering Dated
05.05.2026

Date of NIT 05.05.2026

Bid document download/purchase | 15.05.2026 10:30 hrs to 29.05.206, 17:30 hrs

available from date & time

Website link http:// www.mpeproc.gov.in/

For Section 1-NIT

Clause Particulars
reference

Data

2 Portal fees

Online payable only

Cost of bid document

Rs. 2000.00 (Non Refundable)

3 Cost of bid document Payable at

Online payable only

Cost of bid document in favor of

Online payable only

Affidavit format Annexure B

5 Pre-qualifications required NO
If Yes, details

6 Special Eligibility NO
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If Yes, details

Annexure D

Key dates

Annexure A

For Section 2-ITB

1 Name of Work REPAIR WORK OF RIYANA TANK UNDER WR SUB
DIVISION DAMOH
2 Specifications Annexure E
3 Procedure for participation in e-tendering Annexure F
Whether J.V. is allowed NO
4
If J.V. is allowed, requirement for Joint Annexure G
Venture
Pre bid meeting to be held qualifications NO No
required
9 If Yes Date:-
Time from :-
Place:-
Envelope — A Containing : At E-tendering cell, Office of the Engineer-IN-Chief,
Room No.10, Water Resources Department, Jal
1. Registration number or Sansadhan Bhawan,Tulsi nagar, Bhopal
proof of application for
registration and Or
organizational details at Office of the Executive Engineer, WR Division
12
2. Cost of Bid Document Damoh ( M.P.)
Before 29.05.2026, 17:30 hrs
3. EMD
4. An affidavit duly notarized

should reach in physical
form
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14 Envelope — B Technical Proposal Annexure — | (I-1 to I-5)
Envelope — C Financial Bid Annexure —J
15
Material to be issued by the department Annexure — K
16 Period of Validity of Bid 180 Days
Earnest Money Deposit Rs 10000.00/-(Rs Ten Thousand One only )
Forms of Earnest Money Deposit i. FDR/e-FDR
ii. Interest bearing Securities of Post Office.
17
iii. e-EMD
EMD valid for a period of 180 Days
FDR must be drawn in favor of Executive Engineer, WR Division Damoh ( M.P.)
21 Letter of Acceptance (LoA) Annexure — L
Amount of Performance Security 5% of Contract Amount
Additional Performance Security, if any As per GoMP order No. 122/2026(B)/ 31/ Bhopal,
dated 01/04/2026 (Order Enclosed)
22

Performance Security in the Format

Annexure —M

Performance Security in favor of

The Executive Engineer, WR Division Damoh ( M.P.)

Performance Security valid up to

Valid Contract Period Plus 3 months
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Annexure — A

(See clause 1, 7 of Section 1 -NIT)

Annexure — A
(See clause 1, 7 of Section I -NIT )

N.LT. No. 631 /2715001/EDP/2021-22/E-in-C/e-tendering/  Bhopal, Dated 05-05-2026

/I CRITICAL/KEY DATES //

Seq | WRD Stage Bidder Stage | Start Date & | Expiry Date & |
No Time Time Envelpen
1 Pubishing Date - 15-05-2026 Envelope A,
10:30 Hirs, - Envelope C,
S . | . Sy
: pedocument | 15.052026 | 29-05-2026 | | COPeA
Start Date 10:30 Hrs. 17:30 Hrs. Envelope C,
\
3 : o Sabmisidon | 22.052026 | 29-05-2026 | Envelope AfFes,
. s . 10:30 Hrs. 17:30 Hrs. Envelope C/
Finance
R Bid Do;p‘:aing - 02-06-2026 [} Envelope A/Fee
10:30 Hrs,

* While releasing tender please ensure that the duration between purchase start date and Bid
submission end date should not be less than 15 days.

As per order by Chief Engineer (Procurement)

Note :-

1.The date and time for opening Envelope B and C will be declared online after evaluation of the
documents of Envelope A/B (as the case may be).

2.The Critical Date mentioned online shall be considered as the final dates.
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Annexure — B

(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |

(On Non Judicial Stamp of Rs. 50/-)

I/we who is/ are

(status in the firm/ company) and competent for submission of the affidavit on

behalf of M/S (contractor) do solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the
following information in bid documents which are being submitted in response to notice inviting e-tender No.

for (name of work) dated issued by the

(name of the department).

I/we am/ are fully responsible for the correctness of following self-certified information/ documents

and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and

other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR

Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in

above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
Note: Affidavit duly notarized in original.
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Annexure — C
{Seeclause-5-of Section1-NIT)
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ANNEXURE - E
(See clause 2 of Section 2 —ITB & Clause 10 of GCC)

Specifications

1. MP Water Resources Department Specifications,
2 e
3.

(The soft copy of above specifications is available at departmental website www,------- )

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by the

Employer shall form part of the technical specifications of this work.
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Annexure - F
(See clause 3 of Section 2 -ITB)

Procedure for participation in e-tendering

1. Registration of bidders on e-tendering System:
All the bidders registered in MP PWD are also to be registered on the e-tendering System, website
https://www.mpeproc.gov.in, for which no profile creation fees will be charged. The PWD contractor
Id will be used as the e procurement user ID and password is mailed on the e-mail id registered with
MP Online. For resetting of Password and for more details bidders may contact the Service Providers
M/s.TCS & ANTERES through their helpdesk.

Help Desk:
Eproc_helpdesk@mpsedc.gov.in
18002748484, 18002745454
08965065346, 08965022417
0755 - 6500102

2. Digital Certificate:

The bids submitted online should be signed electronically with a Class Il Digital Certificate to establish
the identity of the bidder submitting the bid online. The bidders may obtain Class Il Digital Certificate
issued by any licensed Certifying Authority (CAs) authorized by the Controller of Certifying Authorities,
Government of India. A Class Il Digital Certificate is issued upon receipt of mandatory identity proofs
along with an application. Only upon the receipt of the required documents, a Digital Certificate can be
issued.

Note:

i It may take up to 7 working days for issuance of Class Il Digital certificate;
hence the bidders are advised to obtain the certificate at the earliest. Those
bidders who already have valid Class Il Digital Certificate need not to obtain
another Digital Certificate for the same. The bidders may obtain more
information and the Application Form required to be submitted for the issuance
of Digital Certificate from the website www.cca.gov.in.

il. Bids can be submitted during the ONLINE BID SUBMISSION stage only using
the Digital Certificate that is used to encrypt the data and sign the hash during

the ONLINE BID PREPARATION AND BID SUBMISSION stage. In case,
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during the process of a particular bid, the bidder looses his Digital Certificate
because of any problem (such as misplacement, virus attack, hardware
problem, operating system problem, etc.); he may not be able to submit his bid
online. Hence, the bidders are advised to keep their Digital Certificate in a safe
place under proper security to be used whenever required.
The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online biding will be considered as
equivalent to a no-objection certificate / power of attorney to that user.
In case of Partnership firm, majority of the partners have to authorize a specific individual
through Authority Letter signed by majority of the partners of the firm.
In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will
be assumed to represent adequate authority of the specific individual to bid on behalf of the
organization for online bids as per Information Technology Act 2000. This Authorized User
will be required to obtain a Digital Certificate. The Digital Signature executed through the use
of Digital Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility of Management / Partners of the concerned firm to inform the Certifying
Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new
Authorized User.
Digital Signature Browser settings are available on the e procurement website use the link-
https://www.mpeproc.gov.in/ROOTAPP
3. Set Up of Bidder's Computer System:
In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. To verify the
Browser settings use the link https://www.mpeproc.gov.in/ROOTAPP/faildpage.jsp
Key Dates:
The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before the
start time and date and after the end time and date for the relevant stage of the bid as set by the
Department.
4. PREPARATION AND SUBMISSION OF BIDS:
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid
and documents related to the Bid required to be uploaded (of all the envelopes) as per the time
schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the

Digital Signature of their authorized representative.
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Purchase of Bid Document

The Bid Document is available free of cost for study and the interested/participating bidders shall
purchase the Document online (through the e- payment gateway). For purchasing of the bid document
bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid
document is separately mentioned in the Detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the bids and up to
scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online [as per Bid Data Sheet] in favour of [as
per Bid Data Sheet].

e-payment manual is available on the procurement websitehttps://www.mpeproc.gov.in

The Bidder shall submit the following in three separate envelopes online:

a. Copy of Registration, Earnest Money Deposit

and Affidavit Envelope 'A’
b. Technical Proposal Envelope 'B'
C. Financial Bid Envelope 'C'

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest Money Deposit, Copy
of Registration and Affidavit in Envelope - ‘A’ physically. The envelope should be sealed and shall bear
the NIT No., System Tender No., name of work, address of the Employer and name and address of the
bidder. The envelope should reach at the Employer's address at least one calendar day before the start
time and date fixed for opening of technical proposal or as mentioned in the Key Dates. Scanned copies
of the same are to be uploaded online. In the Technical Proposal the bidders are required to submit the
documents described therein. The Financial Bids are also to be submitted online only and shall not be

considered by any other mode.

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS

Bidder can withdraw, substitute or modify the bid after online submission of the bid but within the

stipulated time frame of submission, as per the key dates in Bid Document.
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Annexure - G

(See clause 4 of Section 2 -ITB)
JOINT VENTURE (J.V.)

If J.V. is aldowed following conditions and requirements must be fulfilled —

Bids submtted by a joint venture of two or more firms as partners shall comply with the
following requirements :

a. one of\the partners shall be nominated as being Lead Partner, and this authorization
shall be\ evidenced by submitting a power of attorney signed by legally authorized
signatorias of all the partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally bindigg on all partners;

c. the partner in gharge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of the
contract, including payment, shall be done exclusively with the partner in charge;

d. all partners of the jgint venture shall be liable jointly and severally for the execution of
the contract in accorg§ance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the
Agreement [in case of § successful bid];

e. The joint venture agreement should indicate precisely the role of all members of JV in
respect of planning, design, construction equipment, key personnel, work execution,
and financing of the projedt. All members of JV should have active participation in
execution during the currengy of the contract. This should not be varied/modified
subsequently without prior apgroval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid and binding
on all partners; and

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted

with the bid.
" Lt in reioet] e o ¢ bid
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Format: H

(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be enclosed with technical proposal)

S. No. Particulars Details

1. Registration number issued by Centralized
Registration System of Govt. of M.P. or Proof of
application for registration.

2. Valid Registration of bidder in appropriate Registration No. Date
class through Centralized Registration of (Scanned copy of Registration to be uploaded)
Govt. of MP

3. Name of Organization/ Individual

4, Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm (Registered under
Partnership Act)/Limited Company (Registered
under the Companies Act—1956)/ Corporation/
Joint Venture

5. Address of Communication

6. Telephone Number with STD Code

7. Fax Number with STD Code

8. Mobile Number

9. E-mail Address for all communications
Details of Authorized Representative

10. Name

11. Designation

12. Postal Address

13. Telephone Number with STD Code

14. Fax Number with STD Code

15. Mobile Number

16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/Articles of Association
and Memorandum of Association along with registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal

Date:
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Annexure - |

{Seeclause-14 of Section-2-{TB)
Envelope—B;,Technical Proposal
Technical® Lehall ise the followinad :
I o Cirarncial B Phe :
2 AnnualFurnover Format1-2
3 toftochnical Corthel — : ;
2 o . chinent : :
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List of Technical Personnel For The Key Positions

Format: | -3

(See clause 14 of Section 2 —ITB & Clause 6 of GCC)

Requirement of Technical Personnel’s for Key Positions

S. Key Minimum Qualification Age Similar Total Work
No. Position requirement Work experience Experience
1
Format: | -4
(See clause 14 of Section 2 -ITB)
List of Key Equipments/Machines For Quality Control Labs
Minimum requirement Available with the bidder
S. Name of Quantity Name of Quantity
No. Equipment/Machinery Equipment/Machinery
1
1
2
3
4
5
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Format: 1 -5

(See clause 14 of Section 2 -ITB)

List of Key Equipments/Machines For Construction Work

Minimum requirement

Available with the bidder

S. No. Name of Quantity Name of Quantity
Equipment/Machinery (Nos.) Equipment/Machinery (Nos.)
1
1
2
3
4
5
6
7
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Annexure -
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
NAME OF WORK :

I/We hereby bid for the execution of the above work within the time specified at the rate (in figures)

(in words) percent below/ above or at par based on the Bill of

Quantities and item wise rates given therein in all respects and in accordance with the specifications, designs,
drawings and instructions in writing in all respects in accordance with such conditions so far as applicable.
I/We have visited the site of work and am/ are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including stacking
of materials, installation of tools and plant conditions effecting accommodation and movement of labour etc.
required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to
the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said
conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise
rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found
lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid
and correct rate and declines to furnish performance security and sign the agreement his earnest

money deposit shall be forfeited.

jii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-
responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by
the bidder.

Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the

day of 2017

Page 35 of 93



MATERIALS TO BE ISSUED BY THE DEPARTMENT

Signature of Officer by whom accepted

Annexure - K
(See clause 15 of Section 2 -ITB)

S. No Name of material Rate Unit Remarks
(Issue rate)
1 2 3 4 5
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Annexure —L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LoA)

No. Dated:
To,

M/s.

(Name and address of the contractor)
Subject:

(Name of the work as appearing in the bid for the work)
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya
Pradesh at your bided percentage _ below/above or at par the Bill of Quantities and item wise rates
given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in figures)

(Rupees in words only).

The performance security shall be in the shape of term deposit receipt/ bank guarantee of any

nationalized / schedule commercial bank valid up to three months after the expiry of defects
liability period.

b. Sign the contract agreement.
Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the contract
agreement.
Signing the contract agreement shall be reckoned as intimation to commencement of work and no
separate letter for commencement of work is required. Therefore, after signing of the agreement,
you are directed to contact the Engineer-in-charge for taking the possession of site and necessary

instructions to start the work.

Yours Faithfully

Executive Engineer
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Annexure - M

(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To
[name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor](hereinafter called "the Contractor")
has undertaken, in pursuance of Letter of Acceptance No. dated to execute

[name of Contract and brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, up to a total of [amount of guarantee]* ___(in words), such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show grounds or

reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of
the Works to be performed there under or of any of the Contract documents which may be made between you
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability
Period.

Signature and Seal of the guarantor

Name of Bank
Address
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in
the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract

Part — | General Conditions of Contract

Table of Clauses

S. Particulars S. No Particulars

No
A. General 22 No compensation for alterations in or

restriction of work to be carried out.

1 Definitions 23 No Interest Payable

2 Interpretations and Documents 24 Recovery from Contractors

3 Language and Law 25 | Tax

4 | Communications 26 | Check Measurements

5 | Subcontracting 27 | Termination by Engineer in Charge

6 Personnel 28 Payment upon Termination

7 Force Majeure 29 Performance Security

8 | Contractor's Risks 30 | Security Deposit

9 Liability For Accidents To Person 31 | Price Adjustment

10 | Contractor to Construct the Works 32 | Mobilization and Construction Machinery

Advance

11 | Discoveries 33 | Secured Advance

12 | Dispute Resolution System 34 | Payments Certificates
B. Time Control E. Finishing the Contract

13 | Programme 35 | Completion Certificate

14 | Extension of Time 36 | Final Account

15 | Compensation for Delay F. Other Conditions of Contract

16 | Contractor’s quoted percentage 37 | Currencies
C. Quality Control 38 | Labour

17 | Tests 39 | Compliance with Labour Regulations

18 | Correction of Defects noticed during the defect | 40 | Audit and Technical Examination
Liability Period
D. Cost Control 41 | Death or Permanent Invalidity of Contractor

19 | Variations - Change in original Specifications, | 42 | Jurisdiction
Designs, Drawings etc.

20 | Extra Iltems 43 | Disposal of Hard Rock

21 | Payments for Variations and / or Extra | 44 | Action against Contractor by the Employer-

quantities
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1.1.
1.2.
1.3.

1.4.

1.5.
1.6.

1.7.
1.8.
1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.
1.16.
1.17.

1.18.
1.19.
1.20.

A. General

DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with
provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete and/or
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used.
Contract Data: means the documents and other information which comprise of the Contract.
Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the
Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to the Employer.
Contract amount: means the amount of contract worked out on the basis of accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any
particular item mentioned in the bid document shall not imply completion of work or any component
thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the specifications included in
the contract.

Department: means Department of the State Government viz. Water Resources Department, Public
Works Department, Public Health Engineering Department, Rural Engineering Service and any other
organization which adopts this document.

Drawings: means drawings including calculations and other information provided or approved by the
Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the Contractor to carry out
the work. The Employer may delegate any or all functions to a person or body nominated by him for
specified functions. The word Employer /Government / Department wherever used denote the
Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for
execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for incorporation in the

work.
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1.21.
1.22.

1.23.

1.24.
1.25.

1.26.

1.27.
1.28.

1.29.

2.2

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned.
Stipulated period of completion: means the period in which the Contractor is required to complete
the work. The stipulated period is specified in the Contract Data.

Specification: means the specification of the work included in the Contract and any modification or
addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly
authorized to carry out a part of the construction work under the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.
Variation: means any change in the work which is instructed or approved as variation under this
contract.

Work: The expression "work" or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and taken to
mean the work by virtue of contract, contracted to be executed, whether temporary or permanent

and whether original, altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:

Part | General Conditions of Contract and the Contract Data; and
ii.  Part Il Special Conditions of Contract.

Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

N o o s
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8. Agreement, and
9.  Any other document(s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent
to the address or contact details given by the Contractor in [Annexure H of ITB]. The address and
contact details for communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions shall be in
writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on
confirmation of the transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of
any change in address for communication, the same shall be immediately notified to Engineer-in-
Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract
Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of the
Employer in writing, but will not assign the Contract. Subcontracting shall not alter the
Contractor's obligations.

b. Following shall not form part of subcontracting:

i.  Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

C. The sub-contractor will have to be registered in the appropriate category in the centralized

registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical

personnel as provided in the Annexure |-3 of Bid Data Sheet, if applicable. If the Contractor fails to
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6.2

deploy required number of technical staff, recovery as specified in the Contract Data will be made
from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within

three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1
(a)
(b)
(c)
(d)

7.2.

7.3

7.4

The term “Force Majeure” means an exceptional event or circumstance:

which is beyond a Party’s control,

which such Party could not reasonably have provided against before entering into the Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and

which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed

below, so long as conditions (a) to (d) above are satisfied:

(i)  war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(ii)  rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution,
insurrection, military or usurped power, or civil war,

(iii)  riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,

(iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity,
except as may be attributable to the Contractor’s use of such munitions, explosives, radiation or
radio-activity, and

(v)  natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty or discharge

any responsibility arising out of the contract, the relative obligation of the party affected by such force

majeure shall upon notification to the other party be suspended for the period during which force

majeure event lasts. The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price adjustment

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give

eligibility for price adjustment to contracts which are otherwise not subject to the benefit of price

adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall stand

extended by the period for which such cause lasts. Should the delay caused by force majeure exceed

twelve months, the parties to the contract shall be at liberty to foreclose the contract after holding

mutual discussions.

8. Contractor's Risks
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8.1

8.2

10.

10.1

10.2

10.3

11.

12.
12.1

12.2

12.3

All risks of loss or damage to physical property and of personal injury and death which arise during and
in consequence of the performance of the Contract are the responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents, drawing,
designs, other documents and/or information submitted by the contractor shall be the responsibility
of the Contractor alone, notwithstanding the fact that the designs/ drawings or other documents have
been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government against all
action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons
employed by the contractor or his subcontractor for the works whether under the General law or
under workman's compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to have taken steps
properly to ensure against any claim there under.

Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance with the Specifications
and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is mentioned in Contract
Data, such work shall be carried out in accordance with the instructions and requirement of the
Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the
scaffolding, timbering, machinery, tools and implements, and generally of all means used for the
fulfillment of this contract whether such means may or may not be approved or recommended by the
Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry
out the Engineer's instructions for dealing with them.

Dispute Resolution System

No dispute can be raised except before the Competent Authority as defined in Contract Data in writing
giving full description and grounds of dispute. It is clarified that merely recording protest while
accepting measurement and/or payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days
of its first occurrence shall not be entertained and the Employer shall not be liable for claims arising
out of such dispute.

The Competent Authority shall decide the matter within 45 days.
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12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate
Authority as defined in the Contract Data. The Appellate Authority shall decide the dispute within 45
days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence notwithstanding

pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a
Programme showing the general methods, arrangements, order and timing for all the activities for the
construction of works.

13.2 The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution. The contractor shall submit the list of
equipment and machinery being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field laboratory along with the
Programme.

13.3  An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works, including any changes to
the sequence of the activities.

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within
this period, the Engineer may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time

14.1. If the Contractor desires an extension of time for completion of the work on the ground of his having
been unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the Engineer-
in-charge, on account of which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 days of
receipt of application from contractor and shall not wait for finality of work. Such extensions shall be granted

in accordance with provisions under clause- 15 of this agreement.
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14.3

In case the work is already in progress, the Contractor shall proceed with the execution of the works,

including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid with

all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the

Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing of the

agreement. It is clarified that the need for issue of work order is dispensed with.

15.3

15.4

15.5

15.6

15.7

16.

17.
17.1

17.2

17.3

In the event milestones are laid down in the Contract Data for execution of the works, the contractor
shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated
damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data
the Engineer-in-charge shall retain from the bills of the Contractor amount equal to the liquidated
damages leviable until the Contractor makes such delays good. However, the Engineer-in-charge shall
accept bankable security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in
Charge shall correct any over payment of liquidated damages by the Contractor in the next payment
certificate.

In the event the Contractor fails to make good the delay until completion of the stipulated contract
period (including extension of time) the sum so retained shall be adjusted against the liquidated

damages levied.

Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added

from/to the net amount of the bill after deducting the cost of material supplied by the department.
C. Quality Control

Tests

The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

The contractor shall have to establish field laboratory within the time specified and having such
equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the

Contract Data.
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18.
18.1
18.2

18.3

19.

19.1

19.2

20.

20.1
21

21.1

Correction of Defects noticed during the Defect Liability Period

The Defect Liability Period of work in the contract shall be as per the Contract Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the
Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is
rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction
of the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having
the Defect corrected, and the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other available securities.

D. Cost Control

Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or additions to or
substitutions in the original specifications, drawings, designs and instructions, that may appear to him
to be necessary during the progress of the work and the contractor shall carry out the work in
accordance with any instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to do in the manner
above specified, as part of the work, shall be carried out by the contractor on the same conditions in
all respects on which he agrees to do the main work.

The time for the completion of the work shall be adjusted in the proportion that the altered, additional
or substituted work bears to the original contract work and the certificate of the Engineer-in-charge
shall be conclusive as to such proportion.

Extra items

All such items which are not included in the priced BOQ shall be treated as extra items.
Payments for Variations and / or Extra Quantities

The rates for such additional (Extra quantity), altered or substituted work / extra items under this
clause shall be worked out in accordance with the following provisions in their respective order:-

The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are
specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be
arrived at by applying the quoted tender percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in applicable SOR - such rates will be
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for
the work.

Page 47 of 93



22.
22.1

22.2

22.3

23.

24,

25.
25.1

If the rates for the altered, substituted work cannot be determined in the manner specified in the
sub clause (c) above - then the rates for such composite work item shall be worked out on the basis of
the concerned Schedule of Rates minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates for
the altered, or substituted work item cannot be determined in the manner specified in sub clause (b)
to (d) above, the rate for such part or parts will be determined by the Competent Authority as defined
in the Contract Data on the basis of the rate analysis derived out of prevailing market rates when the
work was done.

But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability of
rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate
approved by the Engineer in Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on the final rates payable shall
be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for any reason
whatsoever, not require the whole or any part of the work as specified in the bid to be carried out; the
Engineer-in-charge shall give notice in writing of the fact to the Contractor and withdraw that whole or
any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any
profit or advantage which he might have derived from the execution of work in full or on account of
any loss incurred for idle men and machinery due to any alteration or restriction of work for
whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute such portion
of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit and / or
any sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be
recovered from any payment due to the contractor under any other contract of the department,
including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land
revenue under the M.P. Land Revenue Code.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and other

levies, duties, cess, toll, taxes of Central and State Governments, local bodies and authorities.
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25.2

25.3

26.

26.1

26.2

26.3

27.
27.1

27.2

b)

d)
e)

f)

h)
27.3

27.4

28.

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in
respect of materials actually consumed on public work, shall be borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be payable to
the contractor.

Check Measurements

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate officer(s),
and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any stage
up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by
notice require the Contractor to make good the failure and to remedy it within a specified reasonable
time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor a) abandons the
Works or otherwise plainly demonstrates the intention not to continue performance of his obligations
under the Contract,

the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction
or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time.

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the maximum
amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as
specified in the Contract Data.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of
sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the Contract
immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by
giving notice to the Contractor.

Payment upon Termination
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28.1

28.2

28.3

30.

30.1

30.2

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for value of the
work accepted on final measurements, less advance payments and penalty as indicated in the Contract
Data. The amount so arrived at shall be determined by the Engineer-in-Charge and shall be final and
binding on both the parties.

Payment on termination under clause 27. 4 above -If the Contract is terminated under clause 27.4
above, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and
the Contractor's costs of protecting and securing the Works and less advance payments received up to
the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the difference

shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security as specified in the Bid Data Sheet at the time
of signing of the contract. The contractor shall have to ensure that such performance security remains
valid for the period as specified in the Contract Data.

29.1 In the Agreements in which only construction work is to be done and after construction no
maintenance is to be done by the contractor, in such agreements performance security will be returned
after issuing completion certificate as prescribed in Annexure-U.

29.2 In the Agreements in which after the completion of work contractor has to do maintenance for
certain time period in such agreements performance security will be returned after the maintenance
period is over.

Security Deposit-

Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data.
The total amount of Security Deposit so deducted shall not exceed the percentage of Contract Price
specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt
assigned to the Employer, with validity up to 3 (three) months beyond the completion of Defect
Liability Period/ extended Defect Liability Period.
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33.
33.1
33.2

33.3

33.4

34.

Secured Advance

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended for but not yet
incorporated in the Works and against provision by the contractor of an unconditional Bank Guarantee
in a form and by a nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be progressively reduced by the
amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract
Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed measurement
of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid
to the Contractor.

(c) The value of work executed shall be determined, based on the measurements approved by the
Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation

Events.
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(f)  All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against
the final payment and not as payments for work actually done and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or the
occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the Engineer-in-
Charge after physical completion of the Work.

35.2  After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the
Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate of physical
completion of works. The Engineer shall issue a Defects Liability Certificate and certify any payment that is due
to the Contractor within 45 days of receiving the Contractor’s account if it is correct and complete. If the
account is not correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of
the corrections or additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined in the Contract Data, who
shall decide on the amount payable to the Contractor after hearing the Contractor and the Engineer in Charge.
36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in
clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate within 28
days.
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F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes
of labour from time to time employed by the Contractor on the Site and such other information as the

Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by
all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State
or Central Government or local authority and any other labour law (including rules), regulations, bye laws that
may be passed or notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given in the Contract Data. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for nonobservance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the Contractor including his amount
of performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the
Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works and the final bill of
the contract including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as
a result of such audit and technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed by him to have been done under the contract
and found not to, have been executed, the Contractor shall be liable to refund the amount of overpayment
and it shall be lawful for Government to recover the same from him in the manner prescribed in clause 24
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above and if it is found that the Contractor was paid less than what was due to him, under the contract in
respect of any work executed by him under it, the amount of such under payment shall be duly paid by
Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of the
contract or becomes permanently incapacitated, where the surviving partners are only minors, the contract
shall be closed without levying any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence of the survivors, then the
competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and
conditions under which the contract was awarded.

42, Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction, interpretation
and legal effect shall be subjected to the courts at the place where this agreement is entered into. No other
jurisdiction shall be applicable.
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Contract Data

Clause Particulars Data
reference
1.14 Employer Chief Engineer,Dhasan Ken Basin Sagar (M.P.)
1.15 Engineer Executive Engineer, WR Division Damoh
(M.P.)
1.16 Engineer-in-Charge Executive Engineer, WR Division Damoh
(M.P.)
1.22 Stipulated period of completion 12 Months (including Rainy Season)
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Contractor Format H of ITB
Address & contact details of the Employer/ | Executive Engineer, WR Division Damoh
Engineer — phone, Fax, e-mail. (M.P.)
5 Subcontracting permitted for the Contract Value | More than Rs. ............... Lakhs
6 Technical Personnel to be provided by the | FormatI-3 of ITB
contractor requirement, &
Penalty, if required Technical Personnel not | Rs. 1000.00 Per Day (Graduate Engineer) &
employed
10 Specifications As per Annexure — E of ITB
Drawings As per Annexure — N
12 Competent Authority for deciding dispute under | Superintending Engineer, Sagar Circle
Dispute Resolution System Gwalior ( M.P.)
Appellate Authority for deciding dispute under | Chief Engineer,Dhasan Ken Basin Sagar (M.P.)
Dispute Resolution System
13 Period for submission of updated construction | 15 Days from Date of Agreement
program
Amount to be withheld for not submitting | -
construction program in the prescribed period
14 Competent Authority for granting Time | Chief Engineer,Dhasan Ken Basin Sagar (M.P.)
Extension
15 Milestones laid down for the contract Yes/ Ne
If Yes, details of Milestones As per Annexure — O
Liquidated damage As per Annexure — P
17 List of equipment for lab As per Annexure —Q
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Time to establish lab

One Month

Penalty for not establishing field Laboratory

Rs. 500.00 Per Day for the delay

18 Defect Liability Period 12 Months after Physical Completion of work
21 Competent Authority for determining the rate Superintending Sagar Circle and Higher
Officer
27 Any other condition for breach of contract = | e s
28 Penalty Shall include
(a) Security deposit as per clause 30 and
(b) Liquidated Damages imposed as per
clause 15 or Performance security
(Guarantee) including additional performance
security (Gurantee) if any as per clause 29 of
General conditions of contract , whichever is
higher.
29 Performance guarantee shall be valid up to Defect Liability Period Plus 3 Month
30 Security Deposit to be deducted from each | At the rate of 5%.
running bill
Maximum limit of deduction of Security Deposit | Up to 5% of Final Contract Amount.
cateutate
10.C chal I bear] "
the ContractAmount:
32 Mobilization Advance applicable NO Mobilization Advance

Construction Machinery Advance applicable

NO Construction Machinery Advance

Type & Amount of Advance payment that can be
paid

1. Mobilization advance - Not more than .....
% of contract amount...NILL

2. Construction Machinery Advance — Not
than . % of
amount..NILL

more contract

Unconditional Bank Guarantee

In the format prescribed in Annexure — S

Rate-of-interestchargeable-on-advances

% . .

Recovery of advance payment

Recovery of Mobilization and/or Construction
Machinery advance shall commence when
10% of the Contract Amount is executed and
recovery of total advance shall be done on
pro-rata basis and shall be completed by the
time work equivalent to 80% of the Contract
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Amount is executed. In addition to the
recovery of principal amount, recovery of
interest shall be carried out as calculated on
the outstanding amount of principal at the
close of each month. The interest shall be
accrue from the day of payment of advance
and the recovery of interest shall commence
when 10% of the Contract Amount is
executed and shall be completed by the time
work equivalent to 80% of the Contract
Amount is executed.

Secured Advance applicable

No

Amount of Secured Advance

759 of : e d od ]
: s

Unconditional Bank Guarantee

In the format prescribed in Annexure — T

Conditions for secured advance

a) The materials are in-accordance with the
specification for Works;

b) Such materials have been delivered to site,
and are properly stored and protected
against damage or deterioration to the
satisfaction of the Engineer. The contractor
shall store the bulk material in measurable
stacks.;

c) The Contractor's records of the
requirements, orders, receipt and use of
materials are kept in a form approved by the
Engineer and such records shall be available
for inspection by the Engineer;

d) The contractor has submitted with his
monthly statement the estimated value of
the materials on site together with such
documents as may be required by the
Engineer for the purpose of valuation of the
materials and providing evidence of
ownership and payment thereof;

e) Ownership of such materials shall be
deemed to vest in the Employer for which the
Contractor has submitted an Indemnity Bond
in an acceptable format; and

f) The quantity of materials are not excessive
and shall be used within a reasonable time as
determined by the Engineer.

Recovery of Secured advance

The—advance—shall—be—repaid—from—each
succeeding—monthly-—payments—to-the-extent
il [ . . ' W I’.

35

Completion Certificate —
completion of the Work

after

physical

Annexure - U
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Detailed Completion Certificate — after final
payment on completion of the Work

Annexure-V

36 Competent Authority Executive Engineer, WR Division Damoh (
M.P.)
39 Salient features of some of the major labour | Annexure-W
laws that are applicable
41 Competent Authority Chief Engineer,Dhasan Ken Basin Sagar (M.P.)
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ANNEXURE - N
(See clause 10 of Section 3 — GCC)

Drawings
List of drawings
S. Name of Structures Location Remarks
No.
1 2 3 4
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Details of Milestones

ANNEXURE -0
(See clause 15 of Section 3 -GCC)

Mile Stone

Period

% of work

First

03 Month

100%
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Note:

ANNEXURE - P
{See-clause-15-of Section-3—-GEC)
Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums payable
and due to the contractor as per following scale -
I. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration
- 5% of the work remained unexecuted in the related time span.
iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration
-7.5% of the work remained unexecuted in the related time span..
iv. Slippage exceeding 75% in financial target during the milestone under consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any
milestone is if made good in subsequent milestones or at the time of stipulated period of
completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which are
granted to the Contractor for either Employer’s default or Force Majeure, the compensation
shall be levied on the contractor at the rate of 0.05% per day of delay limited to a maximum
of 10% of contract price. The decision of Superintending Engineer shall be final and binding

upon both the parties.
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List of Equipment for Quality Control Lab

ANNEXURE -Q

(See clause 17 of Section 3 -GCC)

S. No.

Name of Equipment

Quantity

Remarks

Page 66 of 93



ANNEXURE - R
(See clause 31 of Section 3 -GCC)

B W | W
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and
Construction Machinery Advance") of the above-mentioned Contract [name and address
of Contractor] (hereinafter called "the Contractor") shall deposit with [name of Employer] a
bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to
[name of Employer] on his first demand without whatsoever right of obligation on our

part and without his first claim to the Contractor, in the amount not exceeding [amount of
guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the Contractor or
Works to be performed there under or of any of the Contract documents which may be made between

[name of Employer] and the Contractor, shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until [name of Employer] receives full repayment of the same amount from the
Contractor.

Yours truly,

Signature and Seal :

Name of Bank/Financial Institution:
Address :

Date :

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance
Payment, and denominated in Indian Rupees.
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Annexure — T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20 Between
(hereinafter called the contractor which expression shall where the context so admits or implies be deemed to

include his executors, administrators and assigns) or the one part and the Employer of the other part.
Whereas by an agreement dated (hereinafter called the said agreement) the

contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and labour and
other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees
on the security of materials the quantities and other particulars of which are

detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works signed by the
Contractor on and the Employer has reserved to himself the option of making any further advance
or advances on the security of other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of
the sum of Rupees on or before the execution of these presents paid to the Contractor by the
Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if any)
as may be made to him as a for said the Contractor doth hereby covenant and agree with the President and

declare as

follows:

That the said sum of Rupees so advanced by the Employer to

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be

employed by the Contractor in or towards expending the execution of the said works and for no other
purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been offered to and
accepted by the Employer as security are absolutely the Contractor's own propriety and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any
materials in respect of which an advance has be made to him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereafter
called the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer.
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That the Contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the
Engineer or any officer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable
use and wear thereof the Contractor will forthwith replace the same with other materials of like
quality or repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the written
permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives payment from the
Employer of the price payable to him for the said works under the terms and provisions of the said
agreement. Provided that if any intermediate payments are made to the Contractor on account of
work done than on the occasion of each such payment the Employer will be at liberty to make a
recovery from the Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description of materials at
the rates at which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total amount
of the advance or advances that may still be owing of the Employer shall immediately on the
happening of such default be repayable by the Contractor to be the Employer together with interest
thereon at twelve percent per annum from the date or respective dates of such advance or advances
to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay
the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Employer of the
said sum of Rupees and any further sum of sums advanced as

aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and

without prejudice to the power contained therein if and whenever the covenant for payment and

repayment here-in-before contained shall become enforceable and the money owing shall not be paid
in accordance there with the Employer may at any time thereafter adopt all or any of the following
courses as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the contractor in accordance with the provision in that behalf contained in the said
agreement debiting the contractor with the actual cost of effecting such completion and the
amount due to the contractor with the value of work done as if he had carried it out in
accordance with the said agreement and at the rates thereby provided. If the balance is
against the contractor, he is to pay same to the Employer on demand.
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(9)

(10)

(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

(Q) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the said

advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said agreement the

provisions of these presents shall prevail and in the event of any dispute or difference arising over the

construction or effect of these presents the settlement of which has not been here-in-before expressly
provided for the same shall be referred to the Employer whose decision shall be final and the provision
of the Indian Arbitration Act for the time being in force shall apply to any such reference.
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Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work - REPAIR WORK OF RIYANA TANK UNDER WR SUB DIVISION DAMOH YEAR
2026-27

Agreement no. .......ccoeevernnns Date ..o

Amount of Contract RS ......cccevvvvvennen.

Name 0f AGENCY: ..vvveriee i e
MB no. -----
Last measurement recorded on date --------------------
Certified that the above mentioned work was physically completed on ................... (date)
and taken over on ..........ceceeee. (date) and that I have satisfied myself to best of my ability that the

work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Detailed Completion Certificate

Name of Work:- — FOR ANNUAL REPAIR WORK RIYANA TANK UNDER WR SUB DIVISION DAMOH
YEAR 2026-27

Agreement no.:- = smemmmmemmmmmemmee e Date ---=--e-neeanmeean--

Name of AgenCy 1= oo
MB no.:- e
Last measurement recorded on date:- --------------------

Certified that the above mentioned work was physically completed on

................... (Date) and taken over on .................... (date).

Incumbency of officers for the work:-

S. No. Name of Officer Designation Period Remarks

From To

[ have satisfied myself to best of my ability that the work has been done properly.

Date of issue:-

Executive Engineer
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a)

b)

d)

f)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident
arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed the prescribed minimum years (say,
five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages
for every completed year of service. The Act is applicable to all establishments employing the
prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by
the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the
Act are:

i Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same
are required to be provided, by the Principal Employer by Law. The principal Employer is required to
take Certificate of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by
appropriate Government as per provisions of the Act if the employment is a scheduled employment.
Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal
nature to male and female workers and for not making discrimination against female employees in the
matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages,
calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States may have different
number of employment size.
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j)

k)

p)

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions
of employment by the Employer on matters provided in the Act and gets these certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen
and Employers. The Trade Unions registered under the Act have been given certain immunities from
civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below
14 years of age in certain occupations and processes and provides for regulations of employment of
children in all other occupations and processes. Employment of child labour is prohibited in building
and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain facilities such
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service)
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other
construction work and employs the prescribed minimum (say, 10) or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the establishment is required to
provide safety measures at the building or construction work and other welfare measures, such as
canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc.
The Employer to whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. It is
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of power
or another prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract

1. Taxes: - The Bidders shall have to quote rates exclusive of GST but inclusive of
all other taxes, levies, duties, cess, toll etc.

2. Payments:- All payments shall be adjusted for deductions for advance
payment, security deposit, other recoveries in terms of contract and taxes at
source as applicable under the law. Payment of GST shall be made separately
to the contractor as per prevailing rate at the time of raising of bill/invoice by
the contractor.

Above clauses shall supersede provisions of taxes and payment certificate
mentioned elsewhere in the document.
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SECTION 4
BILL OF QUANTITIES

G-SCHEDULE STATEMENT

NAME OF WORK : FOR ANNUAL REPAIR WORK OF RIYANA TANK
UNDER WRD SUB DIVISION DAMOH YEAR 2026-27

S.No.

NAME OF WORK

CLUBBED
QTy.

CLUBBED
RATE

UNIT

AMOUNT

Removing and re constructing 22 cm to 45 cm thick
dry stone pitching, with stones obtained from
removal of old pitching, to specified slopes including
wedging with stone chips, finishing surface etc.,
complete

1050

74

Sgm

77700

Excavation in all kind of soft/loose/hard/dense
soils,moorum and moorum mixed with boulders and
mud including dressing, placing the excavated soil
neatly in specified dump area or disposing off the
same as directed, including cost of site clearance, all
materials, machinery, labour and dressing etc.,
complete

1312.5

57

cum

74812.5

Earthwork for embankment for breached/ damaged
portion of dam/canal, using selected impervious soil
from approved borrow area/ spoil bank in 100 to 150
mm layers (before compaction), including cost of
materials, machinery, labour, all other operations
such as collection of soil, spreading soil in layer of
specified thickness, sorting out, breaking clods,
levelling, sectioning edges/sides, watering,
compacting to achieve maximum dry density using
sheep foot roller/vibratory

compactors etc., complete

1296

119

cum

154224

Providing average 20 mm thick cement mortar
plastering to stone masonry block joint in CM

1: 3 proportion by volume including cost of all
materials, machinery, labour, raking-out and cleaning
joints for 50 mm depth, pressing mortar into joints,
finishing surface, curing etc., complete

63.11

269

sgqm

16976.59

Providing and laying M 20 grade Plain Cement
Concrete Design Mix using graded aggregate, clean,
hard including cost of all materials, machinery,

labour, formwork, centering, scaffolding, cleaning,
batching, mixing, placing in position, levelling,
vibrating, finishing, curing, packing joints of shuttering
etc., complete.

Using aggregate of maximum size.

3.96

5565

cum

22037.4

Page 79 of 93



Providing filter blanket horizontally including laying,
spreading, packing etc., complete in layers of required
thickness but excluding excavation of foundation

105

599

cum

62895

Clearance of silt and debris and maintenance
(wherever required) of one row hume pipe of
diameter more than 2 m syphon or cross drainage or
V.R.B.structures including upstream and downstream
reaches to restore the structures to original shape,
such as repair of cracks in parapet wall and/ repair of
pitching & other protection works including cost of all
material, labour and transportation etc., complete

3120

No.

9360

Total

418005

Add 18% GST

75241

Grand Total
Say Rs.

493246
4.94 Lakh

Executive Engineer
WR DIVISION DAMOH
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SECTION 5

AGREEMENT FORM

Agreement
This agreement, made the day of between
(name and address of Employer) (hereinafter called "the
Employer) and (name and address of contractor)
hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor EXECULE w..ciieereerieiieriienientaeeeneenesenssnssssessscsssessnenns
.......................................................................................................... (name and identification number of
Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to
them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and
construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

V. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed where of the parties there to have caused this Agreement to be executed the day and
year first before written.

The Common Seal of was hereunto affixed in
the presence of:
Signed, Sealed and Delivered by the said in the

Presence of:
Binding Signature of Employer
Binding Signature of Contractor
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SIterd T g
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el A e, e,

AT 0755—2552646, 2552878, BRI 0755—2552406
email ID - encwrbpl-mp@nic.in

a9t feie 26 smre, 2017

gfa,

T FarE fa,
HAYRY | (99 AEC EN)

favg—a@ Pigac 8 01 JATE 2017 & AR] AT T Qar &R (GsT) B Fag § |

S 81 % A1et Ta a1 @R (6sT) fRA1s 01 Jerg 2017 W @n ax far
%lwmﬁmw S | R, HATer AT gRT IS BHIG
22(V) /326—T /2017 / THUIGH /31 /1560 f&AI® 18.08.2017 WX fbar mam & (wfdy
o) | g1 ey & uRuem # = Ffaei o guey Afder yum @ oo
"Condition of Contact, Part Il special condition of Contract (SCC)" # f&ar ST
ghftaa ax—
1- Taxes- The Bidder shall have to quote rates exclusive of GST but inclusive of all
other taxes, levies, duties,cess, toll etc.

2- Payments:- All payments shall be adjusted for deductions for advance
payment, security deposit, other recoveries in terms of contract and taxes at
source as applicable under the law. Payment of GST shall be made separately to
the contractor as per prevailing rate at the time of raising of bill/invoice by the
contractor.

Above clauses shall supersede provisions of taxes and payment certificate

mentioned elsewhere in the document. j %
HA—SRIFTAR ” ]
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T 5h. | 22/2026/81/31 e e | /0472026

FSATICRT RN, S AT fIHTT GRT S 1891 3. 22A/326/T-MPS 148/31/
HoTe feAie 08.02.2024 W Ter UUF & Wb, 02 R Ieaifad ST TRBRIY TR
" (Additional Performance Guarantee) %Wmﬁmﬁ?ﬂﬁﬁ %GTGHHT%:-
o fAfder & 10 ufrrd 9 R W R R K ke Wk TR 7
iR 7Y e ST R |
o fAfIaTd 10§ 20 Uit 7 B9 R o W ARET &R 10 URTE @ FEHR
foram v &4 gt PAC IR &1 e v Sififed otk TR
1 I IR gl -
IaTRRUL- e Ffder 1 ST AT (PAC) Rs. 100.00 TG 8, U WHAAT
fAfaerR &l & 14 UREIT Below SOR B T Sififvad wWrkaT Mt &t
UM =R gt '
TP 1R, & FY H TG B M arelt ififa R Ra MR a8 -
Probable Amount of Contract (PAC)X Rates Below SOR Beyond 10%=100
(14%-10%) = Rs. 4.00 TG
o Afder # 20 vftma @ et PH X (Rates Below SOR Beyond 20%) 3
TR SHfREd RBRAY MRS UM =R git-
SaTeRuL- Al fAfder & orgAa @G (PAC) Rs. 100,00 WG  qUT SwadH
fAfareTeny @t X 24 TR Below SOR B @Y sftfvad wepkdry et ot
Wﬁﬂwmz-

U S1L.3R. & ¥ § URgd 3t o arelt sififed WRpiRag TR a3 1y -

A+B

A. Probable Amount of Contract X1 X Rates Below SOR Beyond 10% upto
20%) = 100x1X(10%)= Rs. 10.00 TR

3



B. Probable Amount of Contract X2 X Rates Below SOR Beyond
20%=100x2x (4%)= Rs. 8.00 TG
3rufd B sffRed TRIRAT TRE B AR (A+B)=Rs. 18.00 TG

g 3 fadia 01/04/2026 | gHTaha 81|

TSR & IoguTe & 915 9
TUT SR

A
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@JJ
(SF. TTeitaren)

TG AT
ST 1Y [AURT H3rerg

TA % 122 /2026/401/31 fami® o ) /0472026
ufafefer.-

g ST, ST Sy e, Higra|

S 3 AT/ AR SeTes, S Sered fym wemdy)

TR fefteror gl sifafvar uRaeHT Seres, o S qus, geiy)
YR BRIUTC 3/ GRESHT VT, ST SaTe G4 Heyey|

&9 HAOR, cprafer TRg SRy, St Tramee Ry Higre &1 3R Ry oida
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Digitally signed by?@D EP BAIN °
Date: 2026.05.15 13:34:26 IST

Location: Madhya Pragdsh-MP
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