
SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Water Resources Department 

N.I.T. No. 632/2715001/EDP/2021-22/E-in-C/e-tendring/ Bhopal Dt.  11/05/2026 
 

 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 
 

S. No./Pkg/Code Work District(s) Probable 

Amount 

(Rs. in lakh) 

Completion 

Period 

(months) 

 

 
2026_WRD_504250 

Hiring of Bolero  Neo 

Model year 2026 

Balaghat 3.42 12 Months 

1. Interested bidders can view the NIT on website http:// www.mptenders.gov.in. 

2. The Bid Document can be purchased only online from .....15/05/2026... 10:30 To 

....29/05/2026 ........ 17:30 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

Signature and Designation 

http://www.mpeproc.gov.in/
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Notice Inviting Tender 

Government of Madhya Pradesh 

Water Resources Department 

Office of the Executive Engineer 

E/M H.E.M. Division, Water Resources Department, Bhopal 
 

 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 
 

S. No. 

/Pkg/ 

Code 

Name of Work District(s 

) 

Probable 

Amount of 

Contract 

(Rs. in 

lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In 

Rupees) 

Category of 

Contractor 

Period of 

Completion 

(in Months) 

        

2026_WR 

D_504250 

Date 

11/05/20 

26 

Hiring of Bolero 

Neo Model year 

2026 

  Balagaht 3.42 6900.00 2000.00 “C” & 

above 

12 Months 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 

website. 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and 

iv) Submit an affidavit. 

Details can be seen in the Bid Data Sheet. 

N.I.T. No. 632/2715001/EDP/2021-22/E-in-C/e-tendring/ Bhopal Dt.  11/05/2026 
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4. ELIGIBILTY FOR BIDDERS 

(a) Only the vehicle owner or registered travel agency having vehicles registered in Taxi / 

Commercial Quota would be eligible to submit their bid. 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the 

Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online from from ..15/05/2026...... 10:30 To 

...29/05/2026......... 17:30. Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 

 
 

 
(Signature and Designation) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified 

in the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, 

safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid 

Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and 

no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the bid 

and entering into a contract for construction of the work. All costs in this respect shall have 

to be borne by the bidder. 

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract. 
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4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 

Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 

the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and 

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be 

uploaded as per the time schedule mentioned in the key dates of the  Notice Inviting e-Tenders 

after signing of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 
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Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration paper / Insurance of Vehicle. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by 

documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelop C 

shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed literature 

that are part of the Bid may be in another language provided they are accompanied by an accurate 

translation of the relevant passages in English. In such case, for the purposes of interpretation of 

the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self-attested 

and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money 

deposit, if any document / information are found false/ fake/ untrue before acceptance of 

bid. If it is found after acceptance of the bid, the bid sanctioning authority may at his 

discretion forfeit his performance security/ guarantee, security deposit, enlistment deposit 

and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contract given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

v. 
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16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close 

for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual 

consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 

specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 

issued in fevour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be 

valid for six months or more after the last date of receipt of bids. However, other form(s) of 

EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the 

decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 

after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical 

form also at the place prescribed in the Bid Data Sheet. 

E. Opening and Evaluation of Bid 

19 PROCEDURE 

19.1 Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where Envelop 

‘A’ does not contain all requisite documents, such bid shall be treated as non-responsive, 

and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not 

qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder 

shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all the bids at any time prior to contract award, without incurring any liability. In 

all such cases reasons shall be recorded. 



Page 8 of 79  

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 

of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially concerned 

with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that 

his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

 
23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and sign the contract 

agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security or sign the 

Contract Agreement, his EMD shall stand forfeited without prejudice to the right of the 

employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 
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For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another 

party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

[End of ITB] 
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Bid Data Sheet 

General 
 

Particulars Data 

Office inviting tender Chief Engineer (procurement) 

NIT No 632/2715001/EDP/2021-22/E-in-C/e-tendring/date 

......11/05/2026................. 

Date of NIT ………11/05/2026……………… 

Bid document download available 

from date & time 

.............15/05/2026........... 

10:30 

..........29/05/2026............... 

 17:30 

Website link http:// www.mptenders.gov.in 

 

 
For Section 1 - NIT 

 

Clause 

reference 

Particulars Data 

2 Portal fees As mentioned online. 

3 Cost of bid document Rs. 2000.00 

Cost of bid document Payable at Payable online only 

Cost of bid document In favor of Payable online only 

 Affidavit format Annexure B 

5 Pre-qualifications required NO 

If Yes, details Not Applicable 

6 Special Eligibility As mentioned in Additional Special Conditions. 

If Yes, details As Above 

7 Key dates Annexure A 

http://www.mpeproc.gov.in/
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For Section 2 - ITB 
 

1 Name of ‘work’ Hiring of Bolero Neo  Model year 

2026  

2 Specifications Annexure – E 

3 Procedure for participation in e-tendering Annexure – F 

4 
Whether J.V. is allowed No 

If J.V. is allowed, requirement for Joint Venture Annexure – G 

 
 

 
9 

Pre bid meeting to be held NO 

If Yes, Date : ----------- 

 
Time from: ----------- 

 
Place: ----------- 

 
 
 
 

 
12 

Envelope-A containing : 

i. Registration number or proof of application for 

registration and organizational details 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized 

should reach in physical form 

Annexure – H 

at Office of the Executive Engineer, 

E.M H.E.M. Division, Balaghat 

Before ...........29/05/2026 ...... 17:30 

14 Envelope-B Technical Proposal Annexure I (I-1 to I-5) 

15 Envelope-C Financial Bid Annexure J 

Materials to be issued by the department Annexure K 

16 Period of Validity of Bid 90 Days 

 
 
 
 

17 

Earnest Money Deposit Rs. 6900.00 

Forms of Earnest Money Deposit i. FDR/ e-FDR 

ii. Demand draft of scheduled 

commercial bank 

iii. Interest bearing securities of 

post office. 
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 EMD valid for a period of 90 Days 

FDR must be drawn in favour of Executive Engineer, E/M H.E.M. 

Division, W.R. Deptt. Balaghat 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security Applicable. 

Additional Performance Security, if any Yes. 

Performance security in the format Annexure M 

Performance security in favour of Executive Engineer, E/M H.E.M. 

Division, W.R. Deptt. Balaghat 

Performance security valid up to Valid Contract period plus 12 

months 
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT 

KEY DATES 
 

Seq.No WRD Stage Bidder Stage Start Date & Time Expiry Date & Time  
Envelopes 

1 Publishing 

Date 

 ....15/05/2026....... 

10:30 Hrs 

  

 - Document 

Download/ 

sale start 

date 

....15/05/2026....... 

10:30 Hrs 

........29/05/2026........ 

17:30 Hrs 

Envelope C, 

 
Envelope A, 

2 - Bid 

Submission 

start/cosing 

date 

...........22/05/2026...... 

10:30 Hrs 

..........29/05/2026....... 

17:30 Hrs 

Envelope 

C/finanance, 

 

Envelope 

A/fee, 

3 Bid opening 

date 

- .........02/06/2026............. 

10:30 Hrs 

_ Envelope A 

/fee 

 
*While releasing tender please ensure that the duration between purchase start date and bid submission 

end date should not be less than 15 days. 

As per order by cheif engineer [procurement] 

Note- 

1. The date and time for opening envelope B and C will be declared online after evaluation of the documents of 

envelope A/B (as the case may be). 

 

2. The last date and time for submitting hard copy of Envelope A will be same as that of online Bid submission. 

 

3. The critical dates mentioned online shall be considered as the final dates. 

 

 
 

 

 

 
Executive . Engineer 
E/M HE.M. Division 

W.R. Deptt. Balaghat 
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Annexure – B 
 

(See clause 3 of Section 1 -NIT ) 

 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 50) 

I/we    who  is/  are 

  (status in the firm/ company) and competent for submission of the 

affidavit on behalf of M/S    (contractor) do solemnly affirm an oath and 

state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 

support of the following information in bid documents which are being submitted in response to 

notice inviting e-tender No.   for   (name of work) 

dated  issued by the   (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 

documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name  Post  Present Posting   

 

 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We,  above deponent do hereby certify that the facts mentioned 

in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today  (dated) at  (place). 
 

 
Signature with Seal of the Deponent (bidder) 

 

 
Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the 

bid. 
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 
 
 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the 

work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in format I-2 of Annexure I. 

B. Physical 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity Period 

1 Physical qualification required No 

2 Earthwork   

3 Concrete work   

(The Employer shall specify all physical qualifications required). 
 

 

Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – D 
 

(See clause 6 of Section 1 -NIT ) 
 

SPECIAL ELIGIBILITY CRITERIA 

The bidder should have experience of: 

A. Erection of Steel Gates - ---------- 

B. Construction of tunnel - ---------- 

C. 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 

specific bid. 

and 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB & 

 
Clause 10 of GCC 

Specifications 
 

 
1. MP ....................... Department Specifications, 

2. …………………………….. 

3.  
 

 
(The soft copy of above specifications is available at departmental website 

www.mptenders.gov.in) 

 
The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by the 

Employer shall form part of the technical specifications of this work. 

http://www.mptenders.gov.in/
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 
 

 
1. Registration of bidders on e-tendering System: 

All the bidders registered in MP PWD are also to be registered on the e-tendering System, 

website https://www.mptenders.gov.in for which no profile creation fees will be charged. 

The PWD contractor Id will be used as the e procurement user ID and password is mailed on 

the e-mail id registered with MP Online. For resetting of Password and for more details 

bidders may contact the Service Providers M/s.TCS & ANTERES through their helpdesk. 

Help Desk: 

Eproc_helpdesk@mpsedc.gov.in 

18002748484, 18002745454 

08965065346, 08965022417 

0755 - 6500102 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital Certificate to 

establish the identity of the bidder submitting the bid online. The bidders may obtain Class 

III Digital Certificate issued by any licensed Certifying Authority (CAs) authorized by the 

Controller of Certifying Authorities, Government of India. A Class III Digital Certificate is 

issued upon receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not to obtain 

another Digital Certificate for the same. 

The bidders may obtain more information and the Application Form required to 

be submitted for the issuance of Digital Certificate from the website 

www.cca.gov.in. 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the 

Digital Certificate that is used to encrypt the data and sign the hash during the 

ONLINE BID PREPARATION AND BID SUBMISSION stage. In case, during the 

process of a particular bid, the bidder looses his Digital Certificate because of 

any problem (such as misplacement, virus attack, hardware problem, operating 

system problem, etc.); he may not be able to submit his bid online. Hence, the 

bidders are advised to keep their Digital Certificate in a safe place under proper 

security to be used whenever required. 

https://www.mptenders.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in
http://www.cca.gov.in/
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The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a specific individual 

through Authority Letter signed by majority of the partners of the firm. 

In case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, it 

will be assumed to represent adequate authority of the specific individual to bid on behalf of 

the organization for online bids as per Information Technology Act 2000. This Authorized 

User will be required to obtain a Digital Certificate. The Digital Signature executed through 

the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the Certifying 

Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the 

new Authorized User. 

Digital Signature Browser settings are available on the e procurement website use the link- 

https://www. mptenders.gov.in/ROOTAPP 

3. Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, 

etc. To verify the Browser settings use the link- https://www. 

mptenders.gov.in/ROOTAPP/faildpage.jsp 

Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 

side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 

locked before the start time and date and after the end time and date for the relevant stage 

of the bid as set by the Department. 

4. PREPARATION AND SUBMISSION OF BIDS: 

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid and documents related to the Bid required to be uploaded (of all the envelopes) 

as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after 

signing of the same by the Digital Signature of their authorized representative. 

5. Purchase of Bid Document 

The Bid Document is available free of cost for study and the interested/participating bidders 

shall purchase the Document online (through the e- payment gateway). For purchasing of 

the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid 

Data Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid 

Document shall be available for purchase to concerned eligible bidders immediately after 

online release of the bids and up to scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online [as per Bid Data Sheet] in 

favour of [as per Bid Data Sheet]. 

https://www.mpeproc.gov.in/ROOTAPP
https://www.mpeproc.gov.in/ROOTAPP
https://www.mpeproc.gov.in/ROOTAPP/faildpage.jsp
https://www.mpeproc.gov.in/ROOTAPP/faildpage.jsp
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e-payment manual is available on the procurement website- https://www. 

mptenders.gov.in 

The Bidder shall submit the following envelopes online: 

 
a. Copy of Registration, Earnest Money Deposit ,Driving License, 

PAN card and Affidavit Envelope 'A' 

 
b. Technical Proposal Envelope 'B' 

c. Financial Bid Envelope 'C' 

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest Money 

Deposit, Copy of Registration and Affidavit in Envelope - ‘A’ physically. The envelope should 

be sealed and shall bear the NIT No., System Tender No., name of work, address of the 

Employer and name and address of the bidder. The envelope should reach at the Employer's 

address at least one calendar day before the start time and date fixed for opening of 

technical proposal or as mentioned in the Key Dates. Scanned copies of the same are to be 

uploaded online. In the Technical Proposal the bidders are required to submit the documents 

described therein. The Financial Bids are also to be submitted online only and shall not be 

considered by any other mode. 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw, substitute or modify the bid after online submission of the bid but 

within the stipulated time frame of submission, as per the key dates in Bid Document. 

 
 

0 

https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
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Annexure – G(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the partners; 
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as 

to be legally binding on all partners; 
c. the partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture and 

the entire execution of the contract, including payment, shall be done 

exclusively with the partner in charge; 
d. all partners of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms, and a 

statement to this effect shall be included in the authorization mentioned 

under [c] above, as well as in the bid and in the Agreement [in case of a 

successful bid]; 
e. The joint venture agreement should indicate precisely the role of all 

members of JV in respect of planning, design, construction equipment, key 

personnel, work execution, and financing of the project. All members of JV 

should have active participation in execution during the currency of the 

contract. This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid 

and binding on all partners; and 
g. a copy of the Joint Venture Agreement entered into by the partners shall be 

submitted with the bid. 
2. The figures for each of the partners of a joint venture shall be added together to 

determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure 

to comply with this requirement will result in rejection of the joint venture’s bid. 
3. The performance security of a Joint Venture shall be in the name of the partner 

Lead Partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 

Instructions to Bidders’. 
6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on contribution of each) 
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Format: H 
(See clause 12 of Section 2 –ITB& clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

 

S. 

No. 

Particulars Details 

1. Registration number issued by Centralized Registration System 

of Govt. of M.P. or Proof of application for registration. 

 

2. Valid Registration of bidder in appropriate class through 

Centralized Registration of Govt. of MP 

Registration 

3. Name of Organization/ Individual  

4. Entity of Organization  

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 

of Association and Memorandum of Association along with registration certificate of the 

company shall have to be enclosed. 

 
Signature of Bidder with Seal 

Date:   
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Annexure – I 
 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 
 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key 

positions 

Format: I-3 

4 List of Key equipments/ machines for 

quality control labs 

Format: I-4 

5 List of Key equipments/ machines for 

construction work 

Format: I-5 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 



Format: I-1 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A. Financial Requirement: 

The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

To be filled in by the contractor: 

i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 

 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 

Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 

Name and 

Address 

       

       

       

       

B. 

 
 
 
 
 
 

 
78 

Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 

should not be less than the minimum physical requirement fixed for the work. 

Page 24 of 

Actual Quantity Executed 

(To be filled in by the contractor) 

Particulars SNo 
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  Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes/ No 

2 Earthwork    

3 Concrete work    

 

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement  concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 

 
 
 

 

Format: I -2 

(See clause 14 of Section 2 -ITB) 

 

ANNUAL TURN OVER 
 

 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 5 financial years; 

 

 
To be filled in by the contractor: 

 
 

 

Financial Year Payments received for contracts in progress or completed 

  

  

  

 
Note: 

i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial 

years to be enclosed. 
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Bid Capacity 

 
Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

 
Where 

 
A =  Maximum value of civil engineering works executed in any one year during the last 

five year (10% weightage per year shall be given to bring the value of work 

executed at present price level) 

B =    Proposed contract period in years. 

 
C =    Amount of work in hand at present. 
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Format: I -3 

(See clause 14 of Section 2 –ITB & 
 

 
List Of Technical Personnel For The Key Positions 

Clause 6 of GCC) 

 
 

 
Requirement of Technical Personnels for Key Positions Technical Personnels for Key Positions Available with bidder 

S. 

N 

o. 

Key 

Position 

Minimum 

requirement 

Qualificati 

on 

Age Similar 

work 

experience 

Total Work 

Experience 

S. 

N 

o. 

Name of 

Personnel 

Key 

Position 

Qualification Age Similar 

work 

experience 

Total Work 

Experience 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List Of Key Equipments/ Machines For Quality Control Labs 
 
 
 
 

 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Construction Work 
 
 

 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Annexure – J 

(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

NAME OF WORK Hiring of Bolero Neo Model year 2026 

I/We hereby bid for the execution of the above work within the time specified at the rate (in figures) 

 (in words)  percent below/ above or at par based on the Bill of 

Quantities and item wise rates given therein in all respects and in accordance with the specifications, 

designs, drawings and instructions in writing in all respects in accordance with such conditions so far 

as applicable. I/We have visited the site of work and am/ are fully aware of all the difficulties and 

conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about 

the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant conditions effecting 

accommodation and movement of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of 

money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance security and 

sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as 

non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder. 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 

dated the  day of  20  

 

Signature of Officer by whom accepted 
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Annexure – K 

 
(See clause 15 of Section 2 -ITB) 

 
 
 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 
 

 

Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No.   Dated:   

To, 

M/s.   

(Name and address of the contractor) 

Subject: Hiring of Bolero Neo  Model year 2026 

Dear Sir (s), 

 
Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage    below/ above or at par the Bill of Quantities and 

item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs.    (in figures) 

(Rupees   in words only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of 

any nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

 months including/ excluding rainy season, shall be reckoned from the date of signing 

the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

necessary instructions to start the work. 

 
 

 
Yours Faithfully 

Executive Engineer 
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PERFORMANCE SECURITY 

To 

Annexure – M 
(See clause 22 of Section 2 -ITB) 

 [name of Employer] 
 

 [address of Employer] 

 

 
WHEREAS  [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.  dated   to execute  [name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; AND WHEREAS we have agreed to 

give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of  [amount of guarantee]*  (in 

words), such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of   [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of 

the Contract of the Works to be performed there under or of any of the Contract documents which 

may be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period. 

Signature and Seal of the guarantor   

Name of Bank   

Address   

Date   

 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions 22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed during the 

Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
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19 Variations - Change in original 

Specifications, Designs, Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 

same meaning wherever used. 
1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 
1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 
1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 
1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to 

carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 
wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

 
1.22. Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 
1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 
1.24. Start Date: means the date of signing of agreement for the work. 
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1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 
duly authorised to carry out a part of the construction work under the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 
1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever 

used. 
1.28. Variation: means any change in the work which is instructed or approved as variation under 

this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 

executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 

 
2.1 Interpretations 

 
In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement 
to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

 
1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

 5. Drawings  

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 
 

 
3. Language and Law 
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The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. 

The address and contact details for communication with the Employer/Engineer shall be as 

per the details given in the Contract Data. Communication between parties that are referred 

to in the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. In case of any change in address for 

communication, the same shall be immediately notified to Engineer-in-Charge. 

5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract. 

 
7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
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(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by radio- 

activity, except as may be attributable to the Contractor’s use of such munitions, 

explosives, radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise not 

subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 

the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be 

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department. 

 

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other statute 
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in force at the time of dealing with the question of the liability of employees for the injuries 

suffered by employees and to have taken steps properly to ensure against any claim there 

under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency 

of the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfilment of this contract whether such means may or may not be approved or 

recommended by the Engineer. 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data 

in writing giving full description and grounds of dispute. It is clarified that merely recording 

protest while accepting measurement and/or payment shall not be taken as raising a 

dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry 

of 45 days of its first occurrence shall not be entertained and the Employer shall not be liable 

for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide 

the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 

Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum 
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B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for all 

the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, equipment 

and machinery proposed to be deployed on the works for its execution. The contractor 

shall submit the list of equipment and machinery being brought to site, the list of key 

personnel being deployed, the list of machinery/equipment being placed in field laboratory 

and the location of field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 

apply, in writing, to the Engineer-in-charge, on account of which he desires such extension. 

Engineer-in-Charge shall forward the aforesaid application to the Competent Authority as 

prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period of 

30 days of receipt of application from contractor and shall not wait for finality of work. Such 

extensions shall be granted in accordance with provisions under clause- 15 of this 

agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution of 

the works, including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of 

the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same. 
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15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 

equal to the liquidated damages leviable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 

amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the Contractor 

in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against 

the liquidated damages levied. 

16. Contractor's quoted percentage 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 

added from/to the net amount of the bill after deducting the cost of material supplied by 

the department. 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and having 

such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 

the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 

end of the Defect Liability Period. The Defect Liability Period shall automatically stand 

extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 

assess the cost of having the Defect corrected, and the cost of correction of the Defect shall 

be recovered from the Performance Security or any amount due or that may become due to 

the contractor and other available securities. 
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D. Cost Control 

19. Variations – Changes in original Specifications, Designs, and Drawings etc. 
 

19.2  The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in their 

respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - 

such rates will be derived from the rates for a similar class (type) of work as is provided 

in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item shall 

be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 

by the Competent Authority as defined in the Contract Data on the basis of the rate 

analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non- 

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

19.1  The Engineer-in-charge shall have power to make any alterations, omissions or additions to 

or substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry 

out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-in-charge, and such alterations, omission, additions or substitutions 

shall not invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the work, shall be 

carried out by the contractor on the same conditions in all respects on which he agrees to do 

the main work. 
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contractor shall continue to carry out the item at the rates determined by the 

Competent Authority. The decision on the final rates payable shall be arrived at through 

the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be 

carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor 

and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of work 

in full or on account of any loss incurred for idle men and machinery due to any alteration or 

restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 

such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit 

and / or any sums payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax 

and other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders. 
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26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this contract, 

shall be recoverable from the Contractor, as per clause 24 above. 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge 

may by notice require the Contractor to make good the failure and to remedy it within a 

specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 

terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less advance payments and penalty as 

indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties. 

28.2 Payment on termination under clause 27. 4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 
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28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above. 

29. Performance Security 
 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

30.4  Special condition - Additional performance Guarantee will be taken which is difference 

between tendered amount and amount @ 15% below PAC. 

 

 
31. Price Adjustment 

31.1 Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures 

and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in 

the contract data. 

3. Following expression and meaning are assigned to the work done during each quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

The Contractor shall have to submit performance security as specified in the Bid Data Sheet 
at the time of signing of the contract. The contractor shall have to ensure that such 

performance security remains valid for the period as specified in the Contract Data. 
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recovered, if any during the quarter, less value of material issued by the department, if 

any, during the quarter. 

4. Weightges of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive 

or negative, i.e. if the price adjustment is in favour of the Employer, the same shall be 

recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor 

of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts repaid by the 

contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 

taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for but 

not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name 

as stated in the Contract Data, in amounts equal to the advance payment. The guarantee 

shall remain effective until the advance payment has been adjusted, but the amount of the 

guarantee shall be progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the 

Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
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34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to 

be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved 

by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or 

the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
 

 

E. Finishing the Contract 
 

 
35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of receiving 

the Contractor’s account if it is correct and complete. If the account is not correct or 
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complete, the Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as defined in the 

Contract Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue a 

payment certificate within 28 days. 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that 

are applicable to construction industry are given in the Contract Data. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules 

made their under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right 

to recover from the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer. The employees of the Contractor and the 

Sub-Contractor in no case shall be treated as the employees of the Employer at any point of 

time. 
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40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor. 

 
41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the 

contract was awarded. 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

--- 
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Contract Data 
 

Clause 

reference 

Particulars Data 

1.14 Employer Water Resources Department 

1.15 Engineer E.E. E/M H.E.M. Division, W.R. Deptt. Balaghat 

1.16 Engineer in Charge E.E. E/M H.E.M. Division, W.R. Deptt. Balaghat 

1.22 Stipulated period of completion 365 Days 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the 

Contractor 

Format H of ITB 

Address & contact details of the 

Employer/ Engineer – phone, Fax, 

e-mail. 

E.E. E/M H.E.M. Division, W.R. Deptt. Balaghat 

07632-247773 

eeemhmwrdbal@mp.gov.in 

5 Subcontracting permitted for the 

Contract Value 

Not permitted 

6 Technical Personnel to be 

provided by the contractor – 

requirement, & 

Format I-3 of ITB 

Penalty, if required Technical 

Personnel not employed 

Rs. ----------------------- 

10 Specifications As per Annexure – E of ITB 

Drawings As per Annexure – N 

12 Competent Authority for deciding 

dispute under Dispute Resolution 

System 

 
Chief Engineer E/M W.R. Deptt. Bhopal 

Appellate Authority for deciding 

dispute under Dispute Resolution 

System 

 
S.E. E/M Circle, Water Resources Deptt. jabalpur 

13 Period for submission of updated 

construction program 

N.A. 

Amount to be withheld for not 

submitting construction program 

in the prescribed period 

Rs ………………………… 

mailto:eeemhmwrdbal@mp.gov.in
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14 Competent Authority for granting 

Time Extension 

EE E AND M HEM WRD DIVISION BALAGHAT 

15 Milestones laid down for the 

contract 

If Yes, details of Milestones 

No 
 

 
As per Annexure – O 

Liquidated damage As per Annexure – P 

17 List of equipment for lab As per Annexure – Q 

Time to establish lab ------- 

Penalty for not establishing field 

Laboratory 

Rs --------- per month for the delay 

18 Defect Liability Period ……. Months after Physical Completion of work 

21 Competent Authority for 

determining the rate  
…………………………………….. 

27 Any other condition for breach of 

contract  
………………………………………. 

28 Penalty Shall include 

(a) Security deposit as per clause 30 and 

(b) Liquidated Damages imposed as per clause 15 of 

general condition of contract or or Performance 

Guarantee whichever is higher. 

29 Performance guarantee shall be 

valid up to 

Till issue of Completion Certificate as per Clause 35.1 

30 Security Deposit to be deducted 

from each running bill 

At the rate of 5%. 

Maximum limit of deduction of 

Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 

procedure to calculate 

Annexure R 

31.1 (1) Price adjustment shall be 

applicable 

If the amount put to tender is more than Rs 10 Crores 

and shall not have any bearing with the Contract 

Amount. 

32 Mobilization Advance applicable NO Mobilization Advance 

Construction Machinery Advance NO Construction Machinery Advance 
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 applicable  

Type & Amount of Advance 

payment that can be paid 

1. Mobilization advance - Not more than … % of 

contract amount 

2. Construction Machinery Advance – Not more than 

… % of contract amount 

Unconditional Bank Guarantee In the format prescribed in Annexure – S 

Rate of interest chargeable on 

advances 

N.A. 

Recovery of advance payment N.A. 

33 Secured Advance applicable NO 

 Amount of Secured Advance 75% of value of material as determined by the 

Engineer in Charge 

 Unconditional Bank Guarantee In the format prescribed in Annexure – T 

 Conditions for secured advance N.A. 

 Recovery of Secured advance N./A 

   

 

 
35 

Completion Certificate – after 

physical completion of the Work 

Annexure – U 

Detailed Completion Certificate – 

after final payment on completion 

of the Work 

Annexure- V 

36 Competent Authority  

39 Salient features of some of the 

major labour laws that are 

applicable 

Annexure-W 

41 Competent Authority Chief Engineer, E/M Water Resources Deptt. Bhopal 
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ANNEXURE – N 
 

 
Drawings 

(See clause 10 of Section 3 – GCC ) 

 
 
 

 
List of drawings – 
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ANNEXURE – O 
 

 
Details of Milestones 

(See clause 15 of Section 3 -GCC ) 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 

 

 
i. Slippage up to 25% in financial target during the milestone under consideration 

— 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 
consideration 
- 5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 
consideration 
-7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration 
-10% of the work remained unexecuted in the related time span. 

 

 
Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited 

to a maximum of 10% of contract price. 

The decision of Superintending Engineer E/M shall be final and binding upon both the 

parties. 



Page 57 of 79  

ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 
 
 
 

 

List of Equipment for Quality Control Lab 
 
 
 

 
N.A 
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ANNEXURE - R 

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

 
The formulas for adjustment of price are as follow: 

 
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 
Weightages* of component in the work 

 
 

 

Sno Component 
Percentage of component 

in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

 
* Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 

 
 

 
Adjustment for cement component 

 
(ii) Price adjustment for increase or decrease in the cost of cement 

procured by the contractor shall be paid in accordance with the 

following formula: 

VC=   0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under 

consideration due to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 
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C1=  The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 

 
Note : For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=   Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel. 

S0=   The all India wholesale price index for steel (Bars and Rods) on the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of India, 

New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month 

under consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 

Adjustment of bitumen component 

 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 

 
Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest center on 

the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 

the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 
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Adjustment of POL (fuel and lubricant) component 
 

 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall be 

paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 

Fo =  The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest center on the date of opening of 

Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of  IOC 

at nearest center for the 15th day of month of the under 

consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 
 
 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 [name of Employer] 

 [address of Employer] 

 [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 

Construction Machinery Advance") of the above-mentioned Contract    [name and address 

of Contractor] (hereinafter called "the Contractor") shall deposit with    [name of Employer] a 

bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of  [amount of Guarantee]*  [in words]. 

We, the  [bank of financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 

 [name of Employer] on his first demand without whatsoever right of obligation on our 

part and without his first claim to the Contractor, in the amount not exceeding [amount of 

guarantee]*   [in words]. 

We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed thereunder or of any of the Contract documents which may be made between 

 [name of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until  [name of Employer] receives full repayment of the same amount from the 

Contractor. 

Yours truly, 

Signature and Seal :   

Name of Bank/Financial Institution:   

Address :   

Date :   

 

 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

 
Bank Guarantee Form for Secured Advance 

 

 
INDENTURE FOR SECURED ADVANCES 

 

This indenture made the   day of   20    BETWEEN 

(hereinafter called the contractor which expression shall where the context so admits or implies be deemed to 

include his executors, administrators and assigns) or the one part and the Employer of the other part. 

Whereas by an agreement dated  (hereinafter called the said agreement) the 

contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced 

on the security of materials absolutely belonging to him and brought by him to the site of the works the 

subject of the said agreement for use in the construction of such of the works as he has undertaken to 

executive at rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

on the security of materials the quantities and other particulars of which are 

detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works signed by the 

Contractor on  and the Employer has reserved to himself the option of making any further advance 

or advances on the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees   on or before the execution of these presents paid to the 

Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such 

further advances (if any) as may be made to him as a for said the Contractor doth hereby covenant and agree 

with the President and declare as follows: 

That the said sum of Rupees  so advanced by the Employer to 
 
 

 
(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no other 

purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor's own propriety and free from 
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encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter 

called the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 

use and wear thereof the Contractor will forthwith replace the same with other materials of like 

quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with the written 

permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of 

work done than on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description of materials at 

the rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total 

amount of the advance or advances that may still be owing of the Employer shall immediately on the 

happening of such default be re-payable by the Contractor to be the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates of such advance or advances 

to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay 

the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of the 

said sum of Rupees  and any further sum of sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement 

and without prejudice to the power contained therein if and whenever the covenant for payment and 

repayment here-in-before contained shall become enforceable and the money owing shall not be paid 
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in accordance there with the Employer may at any time thereafter adopt all or any of the following 

courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the competion of the said works on 

behalf of the contractor in accordance with the provision in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

 
Physical Completion Certificate 

 
 

 
Name of Work: Hiring of Bolero Neo Model year 2026 

 

 
Agreement no. ………………. Date …………………….. 

 

 
Amount of Contract Rs ………………… 

 

 
Name of Agency : ……………………………………………… 

 

 
MB no. ----- 

 

 
Last measurement recorded on date -------------------- 

 

 
Certified that the above mentioned work was physically completed on .................... (date) and taken over 

on .................... (date) and that I have satisfied myself to best of my ability that the work has been done 

properly. 
 
 
 

 
Date of issue 

 

 
Executive Engineer 

E/M H.E.M. Division 

W.R. Deptt. Balaghat 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

 
Detailed Completion Certificate 

 
 

 
Name of Work: Hiring of Bolero Neo Model year 2026 

 

 
Agreement no. ………………. Date …………………….. 

 

 
Name of Agency : ……………………………………………… 

 

 
MB no. ----- 

 

 
Last measurement recorded on date -------------------- 

 

 
Certified that the above mentioned work was physically completed on .................... (date) and taken over 

on ................... (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 
 

 
Incumbency of officers for the work 

 

 
I have satisfied myself to best of my ability that the work has been done properly. 

 

 
Date of issue 

Executive Engineer 

E/M H.E.M Division 

W.R. Deptt. Balaghat 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

 

Salient Features of Some Major Labour Laws Applicable 
 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, 

five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages 

for every completed year of service. The Act is applicable to all establishments employing the 

prescribed minimum number (say, 10) or more employees. 

 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 

the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the 

Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 
 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 

are required to be provided, by the Principal Employer by Law. The principal Employer is required to 

take Certificate of Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of buildings, roads, runways is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 

be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees in 

the matters of transfers, training and promotions etc. 



Page 68 of 79  

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of 

wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. States may have 

different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions 

of employment by the Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 

and Employers. The Trade Unions registered under the Act have been given certain immunities from 

civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulations of employment of 

children in all other occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 

Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter- 

state migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain facilities such 

as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 

Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 

construction work and employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is required 

to provide safety measures at the building or construction work and other welfare measures, such as 

canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. 

The Employer to whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 

power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing  process. 



Page 69 of 79  

                                                                SECTION 3 

Conditions of Contract 

Part – II Special Conditions of Contract 
                                                                  Additional Special Conditions of tender 

नननननन नन नननननन नननननन :- 

1- कककक कककक ककककक कक ककककककककक कककककक कककककक कक ककक ककक कककक 

कककक ककककक कककककक   

2- कककककक कक ककक ककककक 6900.00 (ककककक कक कककक कक कक ककककक) ककककक 

कककक ककककक कककक कक ककककककककक ककककककककक कककककक, कक/कक कककक 

कककककक ककककक, कक कककककक ककककक, ककककककक कक ककक ककक कक (Payable 

at Balaghat) ककक कककक कककककककक कक क ककककककककक कक कककककक ककककक-

ककककक कककककक ककक कककक कककक ककक ककककक ककककककक कक कक कककककक ककक 

कक कक कककककककक कककक ककककक कककककक “A” ककक ककककक ककककककककक 

ककककक ककक कककककक “C” ककक ककक कककककक ककक कककक ककककक कककक ककककक 

कककककक कककक ककककक कककककक कककककककक ककक कक कककक ककककककक कककक 

कककक कक कक ककककककक कककककककक कककक ककककक कककककक कककक कककककक क 

3- कककक कक कककक कक ककक ककक 10 कककककककक ककककक कककक कक कक कककक 

कककक ककककक क कककक कक ककक कककक कक कककक ककककककक कक ककककककककककक 

कक कककककककक कककककक      

4- कककक ककक कककक ककककक कककककक कककककक ककककक ककककक क ककककककक, कककक 

ककककक कक कककक ककक ककककककक कक कककक ककककक ककक कक कककक कककक 

ककककक कक ककक कककक कककक क ककककककक कक ककक ककक ककककककककक 

कककककककक कककक कककककक कक क                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

5-  कककक 24 कककक ककककक कक कककक कककककक कककक ककक ककककक क  

6-  कककक कक ककक कककक कक कककककक कक कककककककक ककक ककककक कक ककक ककककक 

ककककककककक कककक कककक , कककक ककक कककक ककककक ककककक ककककककककक 

ककककक 

7- कककक ककक कककक कक कककककक कक कककककक कक कककक , ककक-ककक , कककक 

,ककक ककककक ककक कक कककक कककक ककककक कक ककक कककक ककककक 

8- कककक कककककककक कककककककक कक कककककककक ककक ककककक ककक कककक कक ककक-

ककक कक ककककककक ककक कक कककककककक ककककककक कककककक कककक ककककक क  

9- कककक कक कककक कक कककककक कककककककक ककक कक ककककककक कक कककककक 

कककककक कककककक कक कककककक कककककक ककककककककक ककककककक कककक कक 

कककक ककककककककक ककक ककककककक कक कककककक कककक ककककक क  

10- ककककककककककक कक कककककक कककक ककक कककक कक ककककककककककक, कककक, ककक 

ककककक ककक कककककककक कककककक ककककक कककककक ककककक ककककक   
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11- कककक कक ककककक ककककककक ककककक कककककककककक कक ककककककककककक कक 

ककककक-ककककक ककककक कक कककककक कककककककक, कककककककक ककककककक 

ककककककक कककक ककक कककक क  

12- कककककककक कककक कक कककककक ककक कककककककक कककक ककक कक कक ककक ककक 

कक ककककक कककक कककककक कककककक कककक कक कककककक 

ककककककककककककककककक कक कककक ककक कककक ककककक कक कककक कक कककककक 

कककककककक कककककक ककक कककक ककक ककककककक कककक कककककक कक कककककक क  

13- ककक कककककक कक कककक ककक ककककक कककक कक कक ककककककककककककककककक कक 

कककककक ककककक कककककक कककक कक कक ककककक कककककक कक कककककककक कककक 

क    

14- कककककककक ककक कककक कककक कककक ककककक ककक कक कककककककककक कककक 

ककककक कक ककककक कक कककककक क  

15- ककक कककक कककक कककक ककक कककक कक कककककक कककककक कककक कक ककक कक 

ककककककककक ककककक कक कककककककक कककक कक कककक कककक कककककक कककककक 

क कककक कककककक क ककक कककक कक ककककक ककककक कक कककक कककक कक 

ककककक ककककक ककक ककककककक कक कक ककककक कक ककककक ककककक ककक कक 

कककककक   

16- कककक कक कककक कककक 2026 कक ककककक कक कककक कककक ककककक क   

17- कककक कक कककककककक कककक कककक कक कककक कक कककक क  

18- ककककककक कककक ककक कककककक कक ककककककक कककक कक ककक ककक कककक 

ककककककककककक कककककक ककक कक कक ककककककककककक कककक कक कक कककककक क  

19- कककक ककककक कककककक कक कक कककक ककक ककक कक ककककककक कककककककक 

कककककक ककक ककककककककक कक ककक कक कककक कक ककककक ककक ककककक कककक 

कककक क  

20- ककककक ककक ककककककक ककककककककककक कक कककककक ककककककककक कक कककक 

कककक क  

21- कककककक कक ककककक कककक कककककक ककककक कक कक कक कककक कक ककककक क 

कककक कक कककक कक कक ककककककक कककक कक कककककककककक ककककककक कक 

कककककक कक कककक ककककककककक ककककक    

22- कककक कक ककककक ककक कककक कक कककककक कक ककककक कककक कक कककक 

ककककककक कक कककककककककककक कककक ककककककक कक कककक ककक कककक कक 

ककककक कक कककककककक ककक ककक ककककककक ककककककककककक कककक कककककककक 

कककककक कककककक कक कककक कक कक कककक कककककककक कककककककक कककक 

ककककककक कक कककक क  

23- ककककक कक ककक कककक कक ककक कककककककककक कक कककक ककक कककक कककक 

ककककककक ककक कककककककक कककक कक कककककक कककककककक कक क   

24 ककककककककककक कककककक कककककककककक कक कककक कक कककककककक कक ककककक 
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ककककक कक ककक ककककक ककककककककक कककककक कककककककक कक कककककक कककक 

कककककक कककक ककक कककककककक कक कककककक कक कककक ककक 15 ककककककक कक 

कककक कक कककक कक कककक कककककककक कककककककककक कककककक कक ककक ककक ककक 

कककक कककक कककककककक कक क  

  

                                                                                                                                            
ककककककककक कक ककककककककक            ककककककककक 

कककककक                                     कककककक ककक-……………………                                             

कक/कक कककक कककककक ककककक  

कककककक-.............................                              कक कककककक 

ककककक, ककककककक  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 

BILL OF QUANTITIES 

General Description of work: Hiring of Bolero Neo Model year 2026 
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Probable Amount of Contract: Rs. 3.42 Lacs 
 
 

 

S. No. Particulars of Item of 

Work 

Quantity Unit Rate Amount 

(in figure) 

Amount 

(in words) 

Remarks 

1 Hiring of Bolero Neo 
Model year 2026 

1 No. Monthly 

rental basis 
28500.00 per 

Month 

without 
Diesel 

3,42,000.00 Three lakh 

fourty two 
thousands 

 

Total Amount Rs. 3,42,000.00   

 
 

 
Total Amount (Rs In Word) Three Lakhs fourty two thousand Only 

 

 
Note-The clubbed rate are taken as per UCSR 15/07/2024 amendment no 12 item no. 8.49.2 etc. 
 
 
Rate Quoted by Tenderer on total Amount 

In Figure… ...................................... % above / below 

 

In words ……………………………%........................................ 
 

 

 
 

 

Contractor Signature Executive Engineer 

E/M H.E.M. Division 
W.R. Deptt. Balaghat 

 

 
 

 

 

 
 

 

 
 

 

 

 

SECTION 5 

AGREEMENT FORM 

Agreement 
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This agreement, made the  day of   

between   (name and address of Employer) (hereinafter called " the Employer) 

and   (name and address of contractor) hereinafter called "the 

Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute 

 (name and identification 

number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects therein, at a 

cost of Rs.   

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and 

construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the provisions of the contract. 
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3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 
 

i. Letter of Acceptance 

ii. Contractor's Bid 

 
[ 46 ] 

iii. Condition of Contract: General and Special 

iv. Contract Data 

v. Bid Data 

vi.  Drawings  

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

The Common Seal of   was hereunto affixed in 

the presence of: 

Signed, Sealed and Delivered by the said   

  in the presence of : 

Binding Signature of Employer   

Binding Signature of Contractor   

 

 

 
 

 

 

 
 

 

_ 
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