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OFFICE OF THE DISTRICT ENGINEER 
Zila Parishad, Dhanbad 

e-Procurement Notice 

NIT Ref. No. 26/2025-26/DE/ZPDH/DHANBAD/2nd Call 
 

1 

Name of work 
Construction of Primary Health Centre at 

JOGTA, Block -Baghmara District - 

Dhanbad (Jharkhand) 

2.  Estimated Cost (Rs.)  1,42,99,847.33 

3.  Time of Completion  12 (Twelve) Months 

4 Date of Publication of Tender on 

website  
16.05.2026 

5.  Last date/Time for receipt of online bids  23.05.2026 (05:00 PM) 

6 Bid Opening 25.05.2026 (03:00 PM) 

7 Name & address of office Inviting 

tender  
District Engineer, 

ZilaParishad, Dhanbad. 

8  Contact Number of Procurement officer  9431396945 

9.  Helpline number of e-Procurement cell  8789239315 

Note : No hardcopy/Physical copy is required to be submitted for tender 

opening/Evaluation. However ZP Dhanbad/Department may ask original documents for 

verification before award of contract.  

1. Tender Fee and EMD will be received through online mode only. Bidders can use 

Internet Banking facility for faster processing of tender fee and EMD. Alternatively, 

Bidders can use NEFT/RTGS Challan generated for the tender from 

www.jharkhandtenders.gove.in portal  

2. Refund will only be issued to the originated bank account use for the payment of 

Tender Fee and EMD. So, Bidders are advised NOT to close Bank Account used for 

online payment/ (NEFT/RTGS) of tender fee and EMD. 

3. L-1 Bidder online EMD  submitted amount will be refunded in the same bank 

account through which online tender fee and EMD fee payment has been done after 

AOC process. 

 

 
      District Engineer, 

ZilaParishad Dhanbad 
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Instructions to Bidders 
 

Detailed instructions & documents to be furnished for online bidding 
 

1. The guidelines to submit  bid online can be downloaded from website 

“http://.Jharkhandtenders.gov.in”. 

 

2. The interested bidders can download the bid from the website 

“http://Jharkhandtenders.gov.in”. 
 

3. To participate in bidding process, bidders have to get ‘Digital Signature Certificate 
(DSC)’ as per Information Technology Act-2000 to participate in online bidding. This 
certificate will be required for digitally signing the bid. Bidders can get above mention 
digital signature certificate from any approved vendors (CCA). Bidders, who already 
possess valid Digital Certificates, need not to procure new Digital Certificate. 
 

4. The  bidders  have  to  submit  their  bids  online  in  electronic  format  with  digital 
Signature. The bids without digital signature will not be accepted. No proposal will be 
accepted in physical form. 
 

5. Bids will be opened online as per time schedule mentioned in section 1 
 

6. Deleted. 
 

7. Tender Fee and EMD will be received through online mode only. Bidders can use 
internet banking facility for faster processing of Tender fee and EMD. Alternatively, 
Bidders can use NEFT/RTGS challan generated for the tender from 
https://jharkhandtenders.gov.in portal. 
 

8. Uploaded documents of valid successful bidders will be verified with the original 
before signing the agreement. The valid successful bidder has to provide the originals to 
the concerned authority. 
 

9.        The department will not be responsible for delay in online submission due to any        

            reason. 

 

10. All the required information for bid must be filled and submitted online. 
 

11. Other details can be seen in the bidding documents. 
 

12. Agreement will be done on F2 form (Schedule XLV – Form No. – 61) and the tender 
document will be part of agreement. 
 

13. Bidders are requested to lodge their objections in writing, if any, within 05 (Five) days after 
technical evaluation. Objections received after five days will not be entertained. 
 

14. Bidders are supposed to get valid Labour License after their allotment of work vide Labour 
Department Notification No. 814, Ranchi dated 27.04.2012. 
 

15. 1% (One percent) Labour cess shall be deducted as per the order of Government besides 
deduction of Income Tax, GST, Royalty, Revenue from the bill of contractor as per 
existing rules of State/Central Government. 
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16- iFk fuekZ.k foHkkx] >kj[k.M] jk¡ph ds ladYi la0 2146(s) fnukad 09-09-2020 esa fufgr 
izko/kku ds vkyksd esa %& 

 

a. Bill of Quantity (BoQ) dk 10% ¼nl izfr'kr½ ls uhps ds nj dh fufonk,¡ vuqekU; 
gksaxhA 

b. oS/k ,oa leku nj dh fufonkvksa ds ekeys esa fufonk dk fu"iknu ikjn'khZ rjhds ls 
ykWVjh (Lottery) dh i)fr }kjk dh tk,xhA 

 

B. Details of documents to be furnished for only bidding 
 

1. Scanned copies of the following documents to be up-loaded in .pdf format on the 
website http://Jharkhandtenders.gov.in. 
 
Part A 

Tender Fee and EMD will be received through online mode only. Bidders can use internet 
banking facility for faster processing of Tender fee and EMD. Alternatively, Bidders 
can use NEFT/RTGS challan generated for the tender from 
https://jharkhandtenders.gov.in portal. 

 

i. G.S.T. Registration  

ii. GST Clearance certificate GSTR-3B. 

iii. PAN Card  

iv. Income Tax Return of last three assessment years. 

v. Financial Turnover of previous three Financial Years. (Audited by C.A with UDIN No.) 

vi. Registration certificate (Zila Parishad, Dhanbad)  

vii. Character Certificate (if validity will be not mentioned then validity will be one year in the 
Character Certificate issued by Deputy Commissioner). 

viii. Affidavit regarding validity and correctness of information furnished by bidder in the bid. 

ix. Affidavit regarding no relation with concerned departmental authority. 

x. Declaration as per Affidavit-Section-X & Annex-II (Attached annexed) 

xi. UCAN Registration Certificate.  

xii. Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of 

any advance payments which may be made under the Contract, of not less than the amount 

Rs. 14.299 Lakh specified in the Appendix to ITB; [10% of the contract amount on bank 

letter head in the prescribed format] (Ceilling with 100) 

 

xiii. Affidavit regarding technical staff deployed.  

xiv. Annual Turnover duly certified by Charted Accountant of last five financial years of civil 

works. 

xv. Power of attorney submitted with authorized signatory, if required. 

xvi. Undertaking about details of Laboratory equipment/Machinery equipment. 

xvii. Undertaking of bidder that he/she is able to invest minimum cash upto the 25% as defined 

in ITB. 

xviii.  Information regarding employment of retired govt. officer in his employment. 

xix. Electrical License (Authorized sub-let if needed) 

xx. Undertaking for validity of bid for 180 days. 
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B – Financial Bid – (Finance Cover) 
Duly Quoted & digitally signed Bill of Quantity (BoQ) in the file supplied by employer in 
.xls format shall be uploaded. 

 
2. Scanned Copies of the Certificates showing details of similar nature of works, 
work in hand and machineries owned or possessed on hire as per the enclosed 
formats should be uploaded after converting the same to .pdf format. 

 

i. Format-I: Any Civil of works executed (Clause 1.3.1 of Section II) 
 

ii. Format-II: Work in hand & bids already submitted (Clause 1.4 (A) Clause 1.4 B Section-II) 
 

iii. Format-III: Machineries owned / brought on hire. (Clause 1.5 (b) of Section II) 
 

iv. Format-IV; Information of current litigation or arbitration if any. (Clause1.10 Section II) (The 
details of the Format is enclosed in section II) 

 

3. Duly filled in & digitally signed BOQ. 
 

4. Uploaded documents of valid successful bidders will be verified with the original before 
signing the agreement. The valid successful bidder has to provide the originals to the 
concerned authority on receipt of such letter, which will be sent though registered post. 

 

5. Bidding document is not to be uploaded by the bidder. The bidder has to give affidavit 
stating agree / disagree on the conditions in the Bidding Document. The bidders who disagree 
on the conditions of Bidding Document, can’t participate in the tender. 

 
 6. Bidders who have been allotted works during this financial year and have not 
completed the work, will not be able to apply for this tender. Their candidature will not be 
considered for the bid. The Bidder will have to give affidavit that he/she does not have 
any incomplete work in this division. 
 
           Sd/- 

District Engineer, 

Zila Parishad, Dhanbad. 
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OFFICE OF THE ZILA PARISHAD, DHANBAD. 

e-Procurement Notice 

e-Tender Reference No.:-  

The undersigned, on behalf of the Governor of Jharkhand, invites percentage rate bids for the work 

mentioned in table below through e-Procurement from eligible and registered contractor in appropriate class 

as mentioned in Column 6 of the table with Zila Parishad, Dhanbad Government of Jharkhand. The Bid shall 

be submitted online in the website http://Jharkhandtenders.gov.in  The bidder(s) should have necessary portal 

enrolment with their own Digital Signature Certificate. 

 Sl.   

No. Name of the work 

Estimated 

cost  

(B.O.Q) 

(Rs.) 

Earnest 

Money 

Cost of 

tender 

Paper (Rs) 

Class of 

Contractor 

Time of 

completi

on 

Name of 

the 

concerne

d office 
1 2 3 4 5 6 7 8 

1 

 

 

Construction of Primary Health 

Centre at JOGTA, Block -

Baghmara District - Dhanbad 

(Jharkhand) 

1,42,99,847.

33 
286000.00 10000.00 II 

12 

(Twelve) 

Month 

District Engineer, 

Zila Parishad, 

Dhanbad 

2. Period of availability of tenders online/date & time of bidding on-line/last date of   seeking 

clarification/date of opening of tender papers are as given below:- 

 

Procurement Officer 

 

Place of Opening 

Availability of tender on-line for 

bidding 

 Date & Time 

opening of 

tender From To 

1 2 3 4 5 

District Engineer, 

Zila Parishad, Dhanbad 

Zila Parishad, Dhanbad Date  16.05.2026 

Time :05.00 PM 

Date 23.05.2026 

Time : 5.00 PM 

Date 25.05.2026 

Time : 03:00 PM 

3.     Agreement with Bidders selected through e-Procurement shall be eventually drawn in PWD form 

No.-F2. 

4. The work shall be completed in all respect in As Per NIT mention months from the date of written 

order to commence the work.  The items of work, plan, specifications or any information in 

connection with the work can be seen in the office of the District Engineer, Zila Parisha, Dhanbad 

on any working day during office hours before submitting bid. 

1. Tender Fee and EMD will be received through online mode only. Bidders can use internet 

banking facility for faster processing of Tender fee and EMD. Alternatively, Bidders can use 

NEFT/RTGS challan generated for the tender from https://jharkhandtenders.gov.in portal. 

6.1 Tenderer(s) shall enclose scanned copy of his/her/their registration & UCAN Registration 

Certificate in absence of which the tender(s) may not be considered. 

6.2 The Rate/amount quoted by bidder below than 10% either in SOR item or non S.O.R. item 

separately will be consider as per the PWD letter no. 2146(s) date 09.09.2020 Rate/amount quoted 

by bidder, in case of paisa should  be within two digits. 

7. Contractor should attach up to date GST/ Income Tax Certificate. 

8. Authority reserves the right to reject any or all the tender(s) received or to allot the work to one or 

more contractor(s) without assigning any reasons thereof. 

9. In the case of successful tenderer (hereinafter called contractor) the amount of E.M. will be 

transferred towards Initial Security Deposit in such a manner so that the security deposit will form 

part of 5% of the approved amount of the approved tender and also as per the column no 6.2 & the 

remaining 5% shall be recoverable from the subsequent bills of the contractor. 
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10. The Earnest Money of the successful tenderer (hereinafter called the contractor) which accompany 

the tender will be forfeited in case the tenderer declines to sign the agreement or fails to deposit 

Security Money within 10 days of being called upon to do so. If they fail to do so or decline to sign 

the agreement within the stipulated period, the requisite sum of money will be forfeited by way of 

adjustment from any sum to be paid to him by the department for other works, including his security 

money and in addition he may be Black Listed and subsequently his registration may be cancelled. 

11. The N.I.T. along with BOQ, general rules, conditions of contract and copies of which are available 

on the website – 

http://jharkhandtenders.gov.in will form part of the contract document. 

12. Bidder should submit papers for following construction equipment as per ITB   cl. B (2)  

Sl.No. Type of Equipment Minimum Number 

(I) Concrete Mixture 1 

II) Needle Vibrator 1 

III) Surface Vibrator 1 

IV) Bar Bending M/C 1 

V) Bar Cutting M/C 1 

VI) Welding Machine 1 

VII) Shuttering Plate with fittings 5000 sqft 

VIII) Staging Pipe 1 

IX) Water Tanker 1 

X) Generator 1 

13. Payment against works will be made subject to availability of fund. 

14.  Certificate regarding correctness of all submitted documents. 

15.  The allotment of work will not be considered to any tenderer if already allotted work is pending in 

the Zila Parishad, Dhanbad or if the work execution is non-satisfactory. Affidavit regarding this 

should be submitted.  

          Sd/- 

District Engineer, 

Zila Parishad, Dhanbad. 
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INSRUCTION TO BIDDERS (ITB) 
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Instructions to Bidders (ITB) 

Table of Clauses 

 

Sl. No.   Sl. No.  

A General  D Submission of Bids 

1 Scope of Bid      19 Online bid submission 

2 Source of Funds  20 Deadline for Submission of Bids 

3 Eligible Bidders  21 Late Bids  

4 Qualification of the 

Bidder 
 22 Modification and Withdrawal of 

Bids 

5 One Bid per Bidder  E Bid Opening and Evaluation 

6 Cost of Bidding                 23 Bid Opening 

7 Site Visit  24 Process to be Confidential 

B Bidding Documents  25 Clarification of Financial Bids 

8 Content of Bidding 

Documents 
 26 Examination of Bids and 

Determination of Responsiveness 

9 Clarification of Bidding 

Documents 
 27 Correction of Errors 

10 Amendment of Bidding 

Documents 
 28 Deleted 

C Preparation of Bids  29 Evaluation and Comparison of 

Financial Bids 

11 Language of Bid                 30 Deleted 

12 Documents Comprising  

the Bids 
 F Award of Contract 

13 Bid Prices   31 Award Criteria 

14 Currencies of Bid and     

Payment 
 32 Employer’s right to Accept any Bid 

and to reject any or all Bids 

15 Bid Validity                        33 Notification of Award and Signing 

of Agreement     

16 Bid Security                        34 Performance Security 

17 Alternative Proposals 

by Bidders 
 35 Release of Security Amount 

18 Format and Signing of 

Bid      
 36 Advance 

   37 Corrupt or Fraudulent Practices 

   38 Defect Liability Period 

   39 Defect 
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A. GENERAL 

 
1. Scope of Bid 

1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as 

defined in these documents and referred to as “the works”) detailed in the table given in 

IFB. The bidders may submit bids for any or all of the works detailed in the table given in 

IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion 

date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/ tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 

The expenditure on this project will be met from the budget of State Fund,  

 

3. Eligible Bidders 

3.1. The Bidder should be a registered contractor of Zila Parishad, Dhanbad of Government of 

Jharkhand having PAN holder.  

3.2. All bidders shall provide in Section II, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 

indirectly, with the Consultant or any other entity that has prepared the design, 

specifications and other documents for the Project or being proposed as Project Manager 

for the Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, shall not 

be eligible to bid.  

4.   Qualification of the Bidder 

4.1. * Deleted 

4.2. * Deleted 

4.3* All bidders shall include the following information and documents with their bids in 

Section 2: 
 

(a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the Bidder;  
 

(b) Total monetary value of construction work performed for each of the last five years 
 

(c) Experience in any of civil work and size completed during the last five financial 

years (Section-II, 1.3.1) in format, the certificate issued by Government/Semi 

Government department shall only be valid; 
 

(d) Experience certificate as per prescribed format in Section; 
 

(e) Major items of construction equipment proposed to carry out the Contract; 
 

(f) Qualifications and experience of key site management and technical personal 

proposed for Contract; 

(g) Reports on the financial standing of the Bidder, such as Income tax return for the last 

three years & profit and loss statements with auditor’s reports for the last five years; 

i. Unique Document Identification Number (UDIN) has been made mandatory by 

ICAI from 1st July 2019 for all audit/Assurance/Attest Functions .Hence, 

Audited Turnover and Balance sheet containing UDIN No from Financial year 

2019-20 is mandatory for bidders. Audited Turnover Summary must Contain 

UDIN No. 
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(h) Evidence of access to line (s) of credit and availability of other financial resources 

facilities (10% of contract value), certified by the Bankers 14.299 Lakh (not more 

than 3 months old) 
 

(i) Undertaking that the bidder will be able to invest minimum cash up to 25% of 

contract value of work, during implementation of work. 
 

(j) Information regarding any litigation, current or during the last five years, in which 

the Bidder is involved, the parties concerned, and disputed amount; 
 

(k) The proposed methodology and programme of construction, backed with equipment 

planning and deployment, duly supported with broad calculations and quality control 

procedures proposed to be adopted, justifying their capability of execution and 

completion of the work as per technical specifications within the stipulated period of 

completion as per milestones (for all contracts over Rs.2.5 Crore). 
 

(l) UCAN registration certificate. 
 

(m) Certificate regarding bid correctness by affidavit as in Section X. 
 

(n) G.S.T. Registration with upto date GSTR-3B. 

 

(o) Work Programme 
 

4.4 Bids from Joint ventures are not acceptable.* 

                          

4.5 A To qualify for award of the contract, each bidder in its name should have in the last 

five years as referred to in Appendix. 

(a) achieved a minimum annual financial turnover 214.50 Lakh (in all classes of civil 

engineering construction works only) amount indicated in Appendix in any one year 

(usually not less than 150% Percent the BOQ cost  of the project); 

(b) Satisfactorily completed at least one similar nature work of value not less than amount 

indicated in Appendix (usually not less than 50% of estimated value of contract in last 

three years); 

*(c) The contractor or his identified sub-contractor should possess required valid electrical 

license for executing the building electrification works and should have executed 

similar electrical works for a minimum amount as indicated in Appendix.  

*(d)  The contractor or his identified sub-contractor should possess required valid license 

for executing the water supply/sanitary engineering works and should have executed 

similar water supply/sanitary engineering works for a minimum amount as indicated 

in Appendix.  

4.6 Deleted 

4.7 Assessed Available Bid capacity = (A x N x 1.5 - B)  

Where 

A = Maximum value of civil engineering works executed in any one year during the last 

three years (updated to the price level of the year indicated in Appendix) taking into 

account the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited.   
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B = Value (updated to the price level of the year indicated in Appendix) of existing 

commitments and on-going works to be completed during the next ……….. Years 

(period of completion of the works for which bids are invited) 

Escalation factors (for the cost of works executed and financial figure to a common base 

value for works completed) 

   Years  Multiply factor 

   One   1.1 

   Two   1.21 

   Three   1.33 

    

Note: The statements showing the value of existing commitments and on-going works as well 

as the stipulate period of completion remaining for each of the works listed should be 

on affidavit by Notary Public. 

 

 

5 One Bid per Bidder 
 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more 
than one Bid will cause the proposals with the Bidder's participation to be 
disqualified. 

6.  Cost of Bidding  

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit    

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder’s own expense. 

B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB. 
 

1. Notice Inviting Tender 

2. Instructions to Bidders 

3. Qualification Information 

4. Conditions of Contract 
5. Specifications 
6. Bill of Quantities 

7. Form of Bid 

8. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, 

form of Unconditional Bank Guarantee.  
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8.2 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Failure to comply with the requirements of Bid Documents shall be at 

the bidder's own risk. Pursuant to clause 26 hereof, bids, which are not substantially 

responsive to the requirements of the Bid Documents, shall be rejected. 

 

9. Clarification of Bidding Documents 

 

9.1. A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) at the 

Employer’s address indicated in the invitation to bid. The Employer will respond to any 

request for clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Copies of the Employer’s response will be forwarded to all purchasers 

of the bidding documents, including a description of the enquiry but without identifying its 

source. 

 

10. Amendment of Bidding Documents   

10.1. Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

10.2. Corrigendum will be issued online on the website. bidders should regularly check 

the website for corrigendum till last date/time of bid submission. Employer assumes 

no responsibility, if bidder does not check the website. 

10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 

 

 

C.  PREPARATION OF BIDS 

 

11. Language of the Bid 

11.1. All documents relating to the bid shall be in the English language.  

 

12. Documents Comprising the Bid 

 The bid to be submitted by: 

12.1. the bidder as Volume V of the bid document (refer Clause 8.1.) shall be in two separate 

parts 

 Part I  shall be named “Technical Bid” and shall comprise  

(i) Qualification Information and supporting documents as specified in Section II. 

(ii) Certificates, undertaking as specified in Section II. 

(iii) Experience certificate as per prescribed format in Section IX 

(iv) Undertakings that the bid shall remain valid for the period specified in Clause 15.1 
 

Part II shall be named “Financial Bid” and shall comprise 

(i) Rate quoted for Non SOR items should be inclusive of all taxes and labour cess. 

(ii) Priced Bill of Quantities for items specified in section VII.  

12.2. The bidder shall submit bid online. 
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12.3. Following documents, which are not submitted with the bid, will be deemed to be part 

of the bid. 

 

Section Particulars Volume No. 

 Invitation for Bids(IFB) Volume I 

1 Instruction to Bidders 

3 Conditions of Contract 

4 Contract Data 

5 Specifications Volume II 

8 Drawings Volume IV 

 

13. Bid Prices   

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1. based on 

the priced Bill of Quantities submitted by the Bidder. 

13.2. The bidder shall fill in rates and prices and line item total (both in figures and 

words) for all items of the Works described in the Bill of Quantities along with 

total bid price (both in figures and words). Items for which no rate or price is 

entered by the bidder will not be paid for by the Employer when executed and shall 

be deemed covered by the other rates and prices in the Bill of Quantities. 

Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

13.3. All duties, taxes, and other levels payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder.  

13.4. The rates and prices quoted by the bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account (For contracts upto 12 Months 
period). OR 

 

14. Currencies of Bid and Payment 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payment shall be made in Indian Rupees. 

15. Bid Validity   

15.1. Bids shall remain valid for a period not less than 180 days after the deadline date for 

bid submission specified in Clause 20. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive. In case of discrepancy in bid validity period 

between that given in the undertaking pursuant to clause 12.1 (v) and the Form of Bid 

submitted by the bidder, the latter shall be deemed to stand corrected in accordance 

with the former and the bidder has to provide for any additional security that is 

required. 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension, and in 

compliance with Clause 16 in all respects. 

15.3. Deleted 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the 

above correction. 
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16.  Bid Security 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the 

Appendix to ITB. 

16.2  Deleted. 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms 

given in the Appendix to ITB, shall be rejected by the Employer as non- responsive. 
 

16.4 Deleted.. 
 

16.5 The Earnest Money of the successful Bidder will be discharged when the Alotee has 

signed the Agreement and furnished the required Performance Security. 

 

16.6  The Earnest Money may be forfeited: 

a)  In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to 
 

i. sign the Agreement; and/or 
 

ii. Furnish the required Performance Security. 

 

17.  Alternative proposals by Bidders 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 

time for completion), basic technical design as indicated in the drawing and 

specifications. Conditional offer or alternative offers will not be considered further in 

the process of tender evaluation. 

18. Format and Signing of Bid 

18.1 The bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 12 of these Instructions to Bidders, bound, with the volume 

containing the “Technical Bid” and “Financial bid” in separate parts and clearly 

marked “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 

between them, the original shall prevail.  

18.2. The original and copy of the Bid shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorizes to sign on behalf of the Bidder, 

pursuant to Sub-Clauses 4.3. All pages of the bid where entries or amendments have 

been made shall be initialed by the person or persons signing the bid. 

18.3 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the persons signing the bid. 

 

D. SUBMISSION OF BIDS 

 

19. ONLINE BID SUBMISSION 

 

19.1. The Bidder shall place the two separate files (File I) marked “Technical Bid” and 

“Financial Bid” (File –II). The file will have markings as follows: 
Technical Bid: To be opened on (date and time of Technical Bid opening as per 
clause 20.1 of ITB.) 

 
Financial Bid: Not to be opened except with the approval of the Employer. The contents 
of the Technical and Financial Bids shall be as specified in clause 12.1of ITB. All 
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documents are to be signed digitally by the bidder. 
 

19.2 The first and second files containing the Technical and Financial Bids shall a) be 
addressed to the Employer at the address provided in the Appendix to ITB; b) bear the 

name and identification number of the Contract as defined in clause 1.1 of ITB; and c) 
provide a warning not to open before the specified time and date for Bid opening as 
defined in clause 20.1 of ITB. 

 

20. Deadline for Submission of the Bids   

20.1.  Complete Bids (including Technical and Financial) must be received by the Employer 

at the address specified above not later than the date indicated in appendix. In the event 

of the specified date for the submission of bids declared a holiday for the Employer, 

the Bids will be received up to the appointed time on the next working day.  

20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 

the employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline.  

21. Late Bids 

21. Bid cannot be uploaded after Bid Submission Closing date and time. 

 

22. Modification and Withdrawal of Bids   

22.1. Bidders may modify and resubmit their bids before the deadline prescribed in Clause 20. 

22.2. Bid can NOT be modified after the deadline 

E.  BID OPENING AND EVALUATION  

23.  Bid Opening 

23.1 The Employer will open all the Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or their 

representatives who choose to attend at time, date and the place specified in 

Appendix in the manner specified in Clause 20 and 23.3. In the event of the specified 

date of Bid opening being declared a holiday for the Employer, the Bids will be 

opened at the appointed time and location on the next working day. 
 

23.2 WITHDRWAN BID WILL NOT BE OPENED. 

 

23.3 The envelope containing “Technical bid” shall be opened. The amount, form and 

validity of the bid security furnished with each bid will be announced. If the bid 

security furnished does not conform to the amount and validity period as specified in 

the Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in 

the form specified in Clause16, the said bid shall not be opened/processed further. 

23.4. (i) Subject to confirmation of the bid security by the issuing bank, the bids 

accompanied with valid security will be taken up for evaluation with respect to 

the Qualification Information and other information furnished in Part I of the bid 

pursuant to clause 12.1. 

(ii) After bid submission end Date. DOCUMENT CAN NOT BE UPLOADED OR MODIFIED. 

 

 23.5 After Bid submission end date, no financial document can be uploaded or modified. 

 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The remaining bids will be returned to the bidders 

unopened. The responsive Bidders’ names, the bid prices, the total amount of each 

bid, any discounts, Bid Modifications and withdrawals, and such other details as the 
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Employer may consider appropriate, will be announced by the Employer at the 

opening. Any Bid price or discount, which is not read out and recorded will not be 

taken into account in Bid Evaluation. 

23.7 In case bids are invited in more than one package, the order for opening of the 

“Financial Bid” shall be that in which they appear in the “Invitation For Bid”. 

23.8 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-clause 23.6. 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid.    

25. Clarification of Financial Bids  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but 

no change in the price of substance of the Bid shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 27.    

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded. If the 

bidder wishes to bring additional information to the notice of the Employer, it should 

do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the Bidders’ 

bid.  

26. Examination of Bids and Determination of Responsiveness  

26.1. During the detailed evaluation of "Technical Bids", the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has 

been properly signed; (c) is accompanied by the required securities; and (d) is 

substantially responsive to the requirements of the bidding documents as per Section B 

of IFB (Invitation of Bid). During the detailed evaluation of the "Financial Bids", the 

responsiveness of the bids will be further determined with respect to the remaining bid 

conditions and Government orders. 

 

26.2. A substantially responsive "Financial Bid" is one, which conforms to all the terms, 

conditions, and specifications of the bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the bidding documents, the Employer's rights or 

the Bidder's obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other bidders presenting substantially responsive 

bids. 

 

26.3. If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 

27. Correction of Errors   
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27.1. “Financial Bids” determined to be substantially responsive will be checked by the 

Employer for any arithmetical errors. Errors will be corrected by the Employer as 

follows: 

(a)  where there is a discrepancy between the rates in figures and in word, the rate in 

words will govern; and 

(b) where there is a discrepancy between the  unit rate and the line item total resulting 

form multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in 

accordance with the above procedure and the bid amount adjusted with the 

concurrence of the Bidder in the following manner:  

  (a) If the Bid price increases as a result of these corrections, the amount as stated in the 

bid will be the ‘bid price’ and the increase will be treated as rebate;    

  (b) If the bid price decrease as a result of the corrections, the decreased amount  will be 

treated as the ‘bid price’. Such adjusted bid price shall be considered as binding 

upon the Bidder. If the Bidder does not accept the corrected amount the Bid will be 

rejected, and the Bid security may be forfeited in accordance with Sub-clause 

16.6(b) 

28. Deleted 

29. Evaluation and Comparison of Financial Bids   

29.1 The Employer will evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clause 26 of ITB. 
 

29.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid 

price by adjusting the Bid price by making correction, if any, for errors pursuant to 

Clause 27 of ITB. 
 

29.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's 

estimate of the cost of work to be performed under the contract, the Employer may require 

the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, the Employer may require that 

the amount of the performance security set forth in Clause 34 of ITB be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. The 

amount of the increased performance security shall be decided at the sole discretion of the 

Employer, which shall be final, 

binding and conclusive on the bidder. 
 

29.4 After its evaluation, the Employer may require that the amount of the performance 

security set forth in Clause 30 be increased at the expense of the successful Bidder to 

a level sufficient to protect the Employer against financial loss in the event of default 

of the successful Bidder under the Contract. The amount of the increased 

performance security shall be decided at the sole discretion of the Employer, which 

shall be final, binding and conclusive on the bidder.   

30. Deleted 

F. AWARD OF CONTRACT 

31.   Award of Criteria 

31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 

has been determined 
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(i) to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. In no case, the contract shall be awarded to any bidder whose 

available bid capacity is less than the evaluated bid price, even if the said bid is the 

lowest evaluated bid. The contract will in such cases be awarded to the next lowest 

bidder at his evaluated bid price.  

32. Employer’s Right to accept any Bid and to reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or Bidders or 

any obligation to inform the affected Bidder or Bidders of the grounds for the 

Employer’s action.   

33. Notification of Award and Signing of Agreement   

33.1. The Bidder whose Bid has been accepted will be notified of the award by the 

employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the contractor in consideration of the execution, completion, and maintenance of 

the Works by the contractor as prescribed by the contract (hereinafter and in the 

contract called the “Contract Price”). 

33.2. The notification of award will constitute the formation of the Contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 

34. 

33.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and sent to the successful Bidder, 

within 28 days following the notification of award along with the Letter of 

Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 

and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 

34. Performance Security  
34.1  The successful bidder/contractor shall provide to the employer a Performance 

Security of five percent of the Contract Price within 10 days after receipt of Letter 

of Acceptance but before signing the contract, a Performance Security of five 

percent of Contract Price. 
 

 The employer shall retain additional five percent Performance Security from each 

payment due to the contractor until completion of the whole of the construction 

works. 
 

34.2a  Performance Security of five percent to be delivered by the successful bidder after 

the receipt of letter of acceptance shall be either in form of a Bank Guarantee or 

Fixed Deposit receipts in the name of employer. 
 

34.2b iFk fuekZ.k foHkkx] >kj[k.M] jk¡ph ds ladYi la0 2146(s) fnukad 09-09-2020 esa 
fufgr izko/kku ds vkyksd esa laosnd }kjk 10% ls de nj quote djus ij 
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,djkjukek ds le; Additional Performance Security dh jkf'k fuEuor~ tek 
djuh gksxh %& 
(i) 10 ls 20 izfr”kr Below rd dh jkf'k dk 20% rFkk  

(ii) 20% ls vf/kd Below dh jkf'k dk 30% vfrfjDr tekur dk izko/kku ykxw 
gksxkA 

 

If the Performance Security & Additional Performance Security is in the form of a 

Bank Guarantee, the period of validity of Bank Guarantee of as per provision of 

clause 34.1 and 34.2 of contract price could be one year initially, however, the 

bidder/contractor shall get this Bank Guarantee extended in such a way that an 

amount equal to the requisite performance security is always available with 

employer until 45 days after the lapse of defect liability period. If the 

bidder/contractor fails to maintain above Performance Security & Additional 

Performance Security, the Employer would recover the same from any dues payable 

to the contractor. 

 

34.3 Failure of the successful Bidder to comply with the requirements of delivery of 

Performance Security and Additional Performance Security of contract price plus 

additional security for unbalanced bids as per provisions of Clause 34.1 and 34.2 

shall constitute sufficient ground for cancellation of the award and forfeiture of the 

earnest Money. 
 

Such successful bidder who fails to comply with the above requirements is liable to 

be debarred from participating in bids for a period of one year. 
 

35.         Release of Security Amount 

In Performance security, Total amount deducted from bill will be refunded after 6 

month of completion of work & rest amount deposited at the time of agreement as 

per clause 34.1 and 34.2 in the form of BG/NSE/DD will be refunded after 45 days 

of expiry date of Defect Liability period. 

 

36.        Advance 

The Employer will not provide Mobilization Advance and Advance against the 

security of equipment as provided in Part I - General Conditions of Contract 

 

37. Corrupt or Fraudulent Practices   

37.1. The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question and will declare the firm ineligible, either indefinitely or 

for a stated period of time.  

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 26.2 and 

Sub-Clause 59.2 of the Conditions of Contract. 

38. Defect Liability Period   

Defect liability period shall be 1 year (365 days) from the date of actual completion. 

39 Defect  

A defect means defect detected in any part of the work completed in accordance 

with the contract 
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APPENDIX to ITB 
Clause Reference with respect to 

Section-I 

 

1. Name of the Employer is District Engineer, Zila Prishad, Dhanbad.(Govt. of Jharkhand)   

2. The last five years Annual Audit Reports. 

3.  Required minimum annual financial turn over amount (150 Percent of the BOQ cost)  is  

  Rs. 214.50 Lakh 

4.  Minimum value of single Same Nature Civil work  is (50% of estimated cost) = Rs. 71.50 Lakh 

    

5. Work executed outside of Jharkhand State must be submitted with relative Registration Certificate. 

6. Liquid assets and/or availability of credit facilities (10% of Estimated Cost)   Rs. 14.299 Lakh   

    

7. Price level of the financial year 2026-27        

8. The technical bid will be opened at Office of the District Engineer Zila Parishad. Dhanbad.  

9. Address of the Tender Inviting Authority: Zila Parishad, Dhanbad. 

10. The bid should be submitted latest by 17.00 Hours  on As per NIT    

 The bid will be opened at 15 hours in the Office of the District Engineer Zila Parishad.  Dhanbad. 
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ANNEXURE – I 
List of Key Plant & Equipment to be deployed on Contract work 

[Reference Cl. 4.3 (e) of Section-I ] 

Sl.No. Type of Equipment Minimum Number 

(I) Concrete Mixture 1 

II) Needle Vibrator 1 

III) Surface Vibrator 1 

IV) Bar Bending M/C 1 

V) Bar Cutting M/C 1 

VI) Welding Machine 1 

VII) Shuttering Plate with fittings 5000 Sqft. 

VIII) Stagging Pipe 1 

IX) Water Tanker 1 

X) Generator 1 
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 ANNEXURE-II 

 

List of Key Personal to be deployed on Contract Work 
[Reference C1.4.3 (f) of Section-I ] 

 

Sl. 

No. 

Personnel Qualification Minim Number of Personal 

Required  For Contract 

Package Size 

(Upto 30 Crore) 

 

1 Project 

Manager- 

01 No. 

B.E. Civil + 15 Years Exp. 

(5 years as Manager) 

1 

2 Site Engineer 

01 No. 

B.E. Civil + 10 Years Exp. 

 

1 

3 Quantity 

Surveyor 

01 No. 

Civil  + 10 years Exp. 1 

 Total  3 
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SECTION II 

 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
     

The information to be filled in by the bidder in the following pages will be used for purposes of 

post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. 

  

1.  For Individual Bidders 

1.1. Constitution or legal status of Bidder 

 [Attach copy] 

 Place of registration:  _________________________________ 

 Principal place of business: _________________________________ 

 

 Power of attorney of signatory of Bid 

 [Attach] 

 

1.2. Total value of Civil Engineering construction     

 work performed in the last five years**   2021  - 2022 

  (in Rs. Lakh)   2022  - 2023 

   2023  - 2024 

   2024  - 2025 

   2025 - 2026 

   

1.3.1.Work performed as prime contractor, a similar nature over the last five years.** 

Project 

Name 

Name of 

the 

Employer* 

Description 

of 

Work 

Contract 

No. 

Value of 

Contract 

(Rs 

crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

Period of 

completion 

Actual date 

of 

completion* 

Remarks 

Explaining 

Reasons for 

delay& 

work 

Completed 

 

 

 

        

* Attach certificate(s) from the Engineer(s)-in-Charge 

** Immediately preceding the financial year in which bids are received. 

β Attach certificate from Chartered Accountant. 

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet 

to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going construction works: 
 

Description 

of Work 
Place & 

State 
Contract 

No & 

Date 

Name & 

Address of 

Employer 

Value of 

Contract 

(Rs. in 

Lakhs) 

Stipulated 

period of 

completion 

Value of Works 

remaining to be 

completed (Rs. 

Lakhs)* 

Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 

completed. 
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(B)  Works for which bids already submitted: 

 

Description 

of Work 
Place & 

State 
Name & 

Address of 

Employer 

Estimated 

Value of 

Works(Rs. 

Lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks, if 

any 

(1) (2) (3) (4) (5) (6) (7) 

       

 

1.5a  Qualifications and experience of key personnel required for administration and execution of the 

Contract. Attach biographical data. Refer also to sub Clause 4.3 (f) of instructions to Bidders and 

Sub Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 

Experience 

(General) 

Years of 

experience in the  

Proposed position 

Project manager     

     

Etc.     

 

1.5b Availability of Major items of Contractor’s Equipment proposed for carrying out the Works. List all 

information requested below. Refer also to Clause 4.3(e) of the Instructions to Bidders. 

 

Item of 

Equipment 
Description, make, 

and age (Years), and 

capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from 

whom?), or to be 

purchased 

    

 

1.6. Deleted. 

*1.7. Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports 

etc. List them below and attach copies. 

1.8. Evidence of access to financial resources to meet the qualification requirements:   

        Cash in hand, lines of credit, etc. List them below and attach copies of support documents. 

1.9 Name, address, and mobile/telephone and e-mail address of the Bidders’ bankers who may provide 

references if contacted by the Employer. 

1.10. Information on litigation history in which the Bidder is involved. 

 

Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 

     

1.11. Deleted. 

1.12. Deleted. 

1.13. Programme 

1.14. Quality Assurance Programme      
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

 

 

(Clause 4.3 (h) OF ITB) 

 

 

BANK CERTIFICATE 

 

   This is to certify that ______________________________________ is a reputed

 Company/Firm/Contractor with a good financial standing. 

 

If the contract for the work, namely ______________________________________ 

is awarded to the above Company/Firm/Contractor, we shall be able to provide overdraft/credit 

facilities to the extent of Rs. ____________________ to meet their working capital requirements 

for executing the above contract. 

 

   

 

 

 

 

        __________________________ 

   

         (Signature) 

         Name of Bank 

             Senior Bank Manager 

              Address of the Bank 
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UNDERTAKING 
  

 

I, the undersigned do hereby undertake that our Company/Firm ___________________________ 

            _______________________ would invest minimum cash up to 25% of the value of the work 

during implementation of the Contract.  

 

 

 

       

       _________________________________________ 

            (Signed by an Authorized Officer of the Company/Firm) 

 

 

 

        _____________________________  

                           Title of Officer 

 

        _____________________________ 

          Name of Company/Firm 

    

        ______________________________ 

                     DATE
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CONDITIONS OF CONTRACT 
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Conditions of Contract 
 

 

Table of Contents 

 

A. General                  C. Quality Control              
1.   Definitions          33. Identifying Defects       

2.   Interpretation          34. Tests        

3.   Language and Law      35. Correction of Defects       

4.   Engineer’s Decisions         36. Uncorrected Defects      

5.   Delegation       

6.   Communications          D. Cost Control 

7.   Sub-contracting          37. Bill of Quantities      

8.   Other Contractors          38. Change in the Quantities   

9.   Personnel           39. Variations     

10. Employer’s & Contractor’s Risks     40.  Payments for Variations   

11. Employer’s Risks       41. Cash Flow Forecasts    

12. Contractor’s Risks       42. Payments Certificates    

13. Insurance        43. Payments     

14. Site Investigation Reports      44. Deleted    

             

15. Queries about the Contract Data      45. Tax                 

16. Contractor to Construct the Works    46. Currencies                

17. The Works to be Completed by     47. Price Adjustment     

      the intended Completion Date    48. Retention                

18. Approval by the Engineer      49. Liquidated Damages                

19. Safety        50. Bonus                 

20. Discoveries       51. Advance Payment                

21. Possession of the Site      52. Securities                

22. Access to the Site       53. Deleted                

23. Instructions       54. Cost of Repairs                

24. Deleted         

25. Deleted        E. Finishing the Contract 

  

26. Deleted        55. Completion     

               56. Taking Over     

        57. Final Account     

B.  Time Control      58. Operating and Maintenance   

27.  Programme        Manuals    

28.  Extension of the Intended    59. Termination     

       Completion Date      60. Payment upon Termination   

29.  Deleted        61. Property     

30.  Delays Ordered by the Engineer    62. Release from Performance   

31.  Management Meetings       

32.  Early Warning       
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CONDITIONS OF CONTRACT 

    

 A. GENERAL  

 1. Definitions 

  

1.1. Terms which are defined in the Contract data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms. 

     

 Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid. 

 The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub clause 55.1. 

 The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 

Clause 2.3 below. 

 The Contract Data defines the documents and other information which comprise 

the Contract. 

 The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

 The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial bids. 

 The Contract Price is the price state in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 Days are calendar days; months are calendar months. 

 A Defect is any part of the Works not completed in accordance with the Contract. 

 The Defects Liability Period is the period named in the contract Data and 

calculated from the Completion Date. 

 The Employer is Government of Jharkhand who will employ the contractor to 

carry out the Works. 

 The Employer’s representative will be the Executive Engineer concerned to be 

notified by the Employer. The Employer’s representative will act on behalf of 

Employer. 

 The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the 

Engineer) who is responsible for supervising the Contractor, administering the 

Contract, certifying payments        due to the Contractor issuing and valuing 

Variations to the Contract, awarding extensions of time. * 

 

 

 

 

* For the Building Projects Costing more than Rs. 50 LACS, “ Supervision Consultant” 

would act as “Engineer” for the project if advised  by the Chief Engineer(B.C.D.) or 

Engineer – in – Chief, Building. All other projects where Supervision consultant will not 

act as “Engineer” the Employer’s Representative will act as “Engineer”.  
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 Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works. 

 

 The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 

 

 The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion date may be revised only by the 

Engineer by issuing an extension of time. 

 

 Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

 

 The Site is the area defined as such in the Contract Data. 

 

 Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and the sub-

surface conditions at the site. 

 Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Employer. 

 

 The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 

of the Site Possession Dates. 

 

 Temporary Works are works designed, consulted, installed, and removed by the 

contractor which are needed for construction or installation of the Works. 

 

 A Variation is an instruction given by the Employer,  which varies the works. 

 

 The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the Contract Data. 

 
 

2. Interpretation 

 

2.1. In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings have 

no significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about the Conditions of Contract. 

 

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references 

to the Completion date and Intended Completion date for the whole of the 

works). 
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2.3.     The documents forming the Contract shall be interpreted in the following 

order of priority: 

a. Agreement 

b. Letter of Acceptance, notice to proceed with the works 

c. Contractor’s Bid 

d. Contract Data 

e. Conditions of Contract including Special Conditions of Contract 

f. Specifications 

g. Drawings 

h. Bill of Quantities and 

i. Any other document listed in the Contract Data as forming part of 

the Contract. 

  

3. Language and Law 

 
3.1 The language of the Contract and the law governing the contract are stated in the 

Contract Data. 

   

     4. Engineer’s Decisions 
    4.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. 

 

     5. Delegation 

   5.1. The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 

Contractor. 

   

     6. Communications 
  6.1. Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract act). 

      

     7.  Deleted. 

   

8. Other Contractors 

 

 8.1. The Contractor shall cooperate and share the site with other contractors, public 

authorities, utilities, and the employer between the dates given in the Schedule of 

other Contractors. The contractors shall as referred to in the Contract Data, also 

provide facilities and services for them as described in the Schedule. The 

Employer may modify the schedule of other contractors and shall notify the 

contractor of any such modification. 

 

9.   Personnel 

    9.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer. The Engineer 

will approve any proposed replacement of key personnel only if their 

qualification, abilities, and relevant experience are substantially equal to or 

letter than those of the personnel listed in the schedule. 

 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contactor’s staff of his work force stating the reasons the Contractor shall 
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ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 

 

10. Employer’s and Contractor’s Risks 

 
               10.1. The Employer carries the risks which this Contract states are Employer’s risks, 

and the  

 contractor carries the risks which this Contract states are Contractor’s risks.  

     

11. Employer’s Risks 

 

               11.1. The Employer is responsible for the excepted risks which are  (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities. 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor’s employees), and contamination from any nuclear  fuel or nuclear 

waste or radioactive toxic explosive; or (b) a cause due solely to the design of the 

Works, other than the Contractor’s design. 

 

12. Contractor’s  Risks 

 

 12.1. All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor. 

 

13. Insurance 

 

 Deleted. 

 

14       Site Investigation Reports 

 

        14.1. The Contractor, in preparing the Bid, shall rely on any site investigation reports 

referred  to in the Contract data, supplemented by any information available to the 

Bidder. 

 

15       Queries about the Contract Data 

 

        15.1. The Engineer will clarify queries on the Contract Data.  

 

16. Contractor to Construct the Works 

 

        16.1. The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

 

 

17. The Works to be Completed by the Intended Completion date 
 

17.1.   The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date.   
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18. Approval by the Engineer 

 
18.1. The Contractor shall submit Specifications and Drawings, showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

 

18.2. The Contractor shall be responsible for design of Temporary Works. 

 

18.3. The Engineer’s approval shall not alter the Contractor’s responsibility for design of 

the Temporary Works. 

 

18.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works where required. 

 

18.5. All drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety 

 
 19.1.  The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries  

 
 20.1. Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The Contractor is to notify 

the Engineer of such discoveries and carry out the Engineer’s instructions for 

dealing with them. 

 

21. Possession of the Site 

 

21.1. The Employer shall give possession of all parts of the site to the Contractor.  

 

22. Access to the Site 

 

   22.1. The Contractor shall allow the engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the contract is being 

carried out or is intended to be carried out and to any place where materials or plant 

are being manufactured/ fabricated /   

  assembled for the works. 

 

23. Instructions 

 
 23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable law where the site is located. 

 

23.2. The Constructor shall permit the Employer to inspect the Contractor’s accounts and 

 records relating to the performance of the Contractor and to have them audited by  

 auditors appointed by the Employer, if so required by the Employer. 
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B. TIME CONTROL 

24 Deleted 

25 Deleted 

26 Deleted 

 

27         Programme 

 

 27.1. Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order, and timing for all the activities in the Works along with monthly cash flow 

forecast. 

  

 27.2. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities . 

 

 27.3. The Contractor shall submit to the Engineer, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold 

the amount stated in the Contract Data from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the 

overdue Programme has  

                        been submitted. 

 

 27.4. The Engineer’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the 

Engineer again at any time. A revised Programme is to show the effect of 

Variations and Compensation Events. 

 

28                   Extension of the Intended Completion Date 

 

 28.1. The Engineer shall extend the Intended Completion Date if a Variation is issued 

which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost. 

 

28.2.  The Engineer shall decide whether and by how much to extend the Intended 

Completion date within 35 days of the Contractor asking the Engineer for a 

decision upon the effect of a Variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

 

29 Deleted 

30. Delays Ordered by the Engineer 

 30.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 

 

31     Management Meetings 

 
 31.1. Either the engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall to review the 

plans for remaining work and to deal with matters raised in accordance with the 

early warning procedure. 
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 31.2. The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken is to be decided by the 

Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 

32     Early Warning 

 
 32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 

work, increase the Contract Price or delay the execution of works. The Engineer 

may require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date. The 

estimate is to be provided  by the Contractor as soon as reasonably possible. 

 

 32.2. The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer. 

 

 

C. QUALITY CONTROL 

 

33     Identifying Defects 

 
 33.1. The Engineer shall check the Contractor’s work and notify the Contractor of any 

defects that are found. Such checking shall not affect the Contractor’s 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Engineer considers may have a Defect. 

 

34 . Tests 

 
 34.1. If the Engineer instructs the Constructor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples.  

 

 

35   Correction of Defects 

 
 35.1. The Engineer shall give notice to the contractor of any Defects before the end of 

the Defects Liability Period, which begins at completion and is defined in the 

Contract Data. The defects Liability Period shall be extended for as long as 

defects remain to be corrected. 

 

 35.2.   Every time notice of a defect is given, the Contractor shall correct the notified  

  Defect within the length of time specified by the Engineer’s notice. 

 

36  Uncorrected Defects 

  
 36.1. If the contractor has not corrected a Defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 

and the Contractor will pay this amount. 
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D. COST CONTROL 

 

37      Bill of Quantities 

 

 37.1. The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning work to be done by the Contractor. 

  

 37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for each 

item. 

 

38 Deleted. 

 

39 Variations 

 
           39.1. All Variations shall be included in updated Programmes produced by the 

Contractor. 

  

40 Payments for Variations  

 

40.1. The Contractor shall provide the Engineer with a quotation (with breakdown of 

 unit rates) for carrying out the Variation when requested to do so by the 

Engineer. The Engineer shall assess the quotation, which shall be given within 

seven days of the request or within any longer period stated by the Engineer and 

before the Variation is ordered.   

  

 40.2  If the work in the Variation corresponds with an item description in the Bill of 

Quantities and if, in the opinion of the Engineer, the quantity of work above the 

limit stated in Sub Clause 38.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities shall be used to 

calculate the value of Variation. If the cost per unit of quantity changes, or if the 

nature of timing of the work in the Variation does not correspond with items in the 

Bill of Quantities, the quotation by the contractor shall be in the form of new rates 

for the relevant items of work.  

 

 40.3.  If the Contractor’s quotation is unreasonable, the Engineer may order the Variation 

and make a change to the Contract Price which shall be based on Engineer’s own 

forecast of the effects of the variation on the Contractor’s costs. 

 

 40.4.  The Contractor shall not be entitled to additional payment for costs which could 

have been avoided by giving early warning. 

 

41 Cash Flow Forecasts 

 

 41.1.  When the Programme is updated, the contractor is to provide the engineer with an 

updated cash flow forecast. 

 

42 Payment Certificates 

 
 42.1.  The Contractor shall submit to the Engineer monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 

 42.2.  The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

 42.3.  The value of work executed shall be determined by the Engineer. 
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 42.4.  The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed 

 

 42.5.  The value of work executed shall include the valuation of Variations. 

 42.6.  The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

 

43 Payments 

 

 43.1. Deleted 

 

43.2 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

44 Deleted 
45. Tax 

  

 45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this 

Contract. The Employee will perform such duties in regard to the deduction of 

such taxes at source as per applicable law. 

46  Currencies  

 

 46.1. All payments shall be made in Indian Rupees. 

 

47  DELETED 

 

48  Retention 

  

48.1   The Employer shall retain from each payment due to the Contractor the     proportion 

stated in the Contract Data until Completion of the whole of the Works. 

 

  48.2. In Performance security, Total amount deducted from bill will be refunded after 6 

month of completion of work & rest amount (5% of agreement amount) deposited 

at the time of agreement in the form of BG/NSC/FD will be refunded after 45 days 

of expiry date of Defect Liability period. 

    

          48.3. On completion of the whole works, the contractor may substitute retention money 

with an “on demand” Bank guarantee. 

 

49  Liquidated Damages 

 

 

    49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract data for each day that the Completion Date is later than the 

Intended Completion Date (for the whole of the works or the milestones as stated in 

the contract data). The total amount of liquidated damages shall not exceed the 

amount defined in the Contract Data. The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages does not affect 

the Contractor’s liabilities. 
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 49.2. If the Intended Completion date is extended after liquidated damages have been 

paid, the Engineer shall correct any over payment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall be paid 

interest on the over payment calculated from the date of payment to the date of 

repayment at the rates specified in Sub Clause 43.1. 

 

 49.3. If the Contractor fails to comply with the time for completion as stipulated in the 

tender, then the contractor shall pay to the employer the relevant sum stated in the 

Contract Data as Liquidated damages for such default and not as penalty for 

everyday or part of day which shall elapse between relevant time for completion 

and the date stated in the taking over certificate of the whole of the works on the 

relevant section, subject to the limit stated in the contract data. 

    The employer may, without prejudice to any other method of 

recovery deduct the amount of such damages from any monies due or to become 

due to the contractor. The payment or deduction of such damages shall not relieve 

the contractor from his obligation to complete the works on form any other of his 

obligations and liabilities under the contract. 

  

      49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking – Over Certificate has been issued for any part of the Works or of 

a Section, the  liquidated damages for delay in completion of the remainders of the 

Works or of that Section shall, for any period of delay after the date stated in such 

Taking-Over Certificate, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion  which the value of the part so certified bears 

to the value of the whole of the Works or Section, as applicable. The provisions of 

this Sub-Clause shall only apply to the rate of liquidated damages and shall not 

affect the limit thereof.  

 

50 DELITED 
  

51 DELETED 

 

 

52 Securities 

 
 52.1. The Performance Security (including additional security for unbalanced bids) shall 

be provided to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount and form and by a bank or surety 

acceptable to the Employer, and denominated in Indian Rupees. The Performance 

Security shall be valid until a date 45 days from the date of expiry of Defects 

Liability Period and the additional security for unbalanced bids shall be valid until a 

date 45 days from the date of issue of the certificate of completion. 

 

53 Deleted 

54  Cost of Repairs 

 
 54.1. Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

 

55 Completion 

  

 55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Engineer will do so upon deciding that the Work is completed. 

 

56 Taking Over  

  
 56.1. The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 

57 Final Account 

 

57.1 The Contractor shall supply to the Engineer a detailed account of the total amount 

that the Contractor considers payable under the contract before the end of the 

Defects Liability Period. The Engineer shall issue a Defect Liability Certificate and 

certify any final payment that is due to the Contractor within 56 days of receiving 

the Contractor’s account if it is correct and complete. If it is not, the Engineer shall 

issue within 56 days a schedule that states the scope of the corrections or additions 

that are necessary. If the Final Account is still unsatisfactory after it has been 

resubmitted, the Engineer shall decide on the amount payable to the Contractor and 

issue a payment certificate, within 56 days of receiving the Contractor’s revised 

account. 

 

58 Deleted.  

 

58.1 Deleted. 

58.2 Deleted. 

 

 

 

59 Termination 

 

59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

 

 59.2  Fundamental breaches of Contract include, but shall not be limited to the following: 

 

(a) the Contractor stops work for 28 days when no stoppage of  work is shown on 

the current Programme and the stoppage has not been authorized by the 

Engineer; 

 

(b) the Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 

 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 

 

(d) Deleted  

 

(e) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer. 
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(f) the Contractor does not maintain a security which is required;  

 

(g) the Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 

Contract data; and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

 

 For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract execution. “Fraudulent 

practice” means a misrepresentation  of  facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Borrower, and includes 

collusive practice among Bidders (prior to or after bid submission) designed  to 

establish bid prices at artificial non-competitive levels and to deprive the Borrower 

of the benefits of free and open competition.” 

 

59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 53.2. above, the 

Engineer shall decide whether the breach is fundamental or not. 

 

59.4 Not withstanding the above, the Employer may terminate the Contract for 

convenience. 

 

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible. 

 

60 Payment upon Termination 

 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done less 

advance payments received up to the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less taxes due to be deducted at source as 

per applicable law and less the percentage to apply to the work not completed as 

indicated in the Contract Data. Additional Liquidated Damages shall not apply. If 

the total amount due to the Employer exceeds any payment due to the Contractor 

shall be a debt payable to the Employer. 

 

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental Breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance by the contractor and 

available at site, the reasonable cost of removal of Equipment, a repatriation of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs 

of protecting and securing the Works and less advance payments received due in 

terms of the contract and less taxes due to be deducted at source as per applicable 

law.  

 

61 Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 
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62 Release from Performance   

 
62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall 

certify that the Contract has been frustrated. The Contractor shall make the Site 

safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 
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Special Conditions of Contract 

 

1. The special conditions of contract shall prevail over general condition of contract and are 

amendments and addition to the general conditions. 

2. Month & year and all dated shall be calculated according to the Gregorian calendar. 

Time referred to shall be Indian Standard Time (IST). 

3. During the Contract inclusive of the lean period, the contractor shall tale up first of all 

work programme to be submitted as per Clause 26 of G.C.C. Part-I will explicitly incorporate this. 

This provision does not prohibit the contractor to take up other works of the contract 

simultaneously during the periods as per direction to the Engineer. 

4. The contractor shall at all times during the continuance of the contract comply fully with 

all existing acts, regulations and bye-laws including all statutory amendments and re-enactment of 

state or central Government and other local authorities and any other enactment notification and 

acts that may be passed in future either by the state or the central Government or local authorities 

including Indian Workmen’s Compensation Act, contract Labour (regulation & abolition) Act 

1970 and Equal Remuneration Act 1976, Factories Act, Minimum Wages Act, Provident Fund 

regulations, Employees Provident Fund Act and schemes made under same Act, Health and 

Sanitary Arrangements for workmen, Insurance and other benefits, Motor Vehicles Act, Forest 

conservation Act 1980, Labour Laws, Mining Act, Explosive Act etc, and shall keep the 

Employers indemnified in case any action is commenced for contravention by the contractor. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe or 

for non-on the part of the contractor the Engineer shall have the right to deduct from any money 

due to the contractor, or his amount of guarantee or recover from the Contractors personally any 

sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. The Contractor shall be governed by  and construed in accordance with the law of India 

and no suit or other proceeding relating to the Contract shall be filed or taken by the Contractor in 

any court of law except in  Ranchi, Jharkhand  (India) which shall have exclusive jurisdiction to 

hear and determine all actions and proceedings in connection with and arising out of the Contract 

and the Contractor shall submit to the jurisdiction of the aforesaid court of law for the purpose of 

any such actions and proceedings 

 

5. USE OF EXPLOSIVE 

Except as may be provided in the Contract or ordered or authorized by the Engineer, the 

Contractor shall not use explosives. Where the use of explosives is so provided or ordered or 

authorized, the Contractor should comply with the requirement of the following sub-clauses of this 

clause besides the law of the land as applicable. 

(i) The Contractor shall at all times take every possible precaution and shall comply with the    

appropriate laws and regulation, storage and use of explosives and shall at all times, when engaged 

in blasting operations, post sufficient warning flagmen to the full satisfaction of the Engineer. 

(ii) The  Contractor shall at all times make full liaison with and inform well in advance and obtain 

such permission as is required from all Government authorities, public bodies and private parties 

whatsoever concerned or affected by blasting operations. 

(iii)The Contractor shall pay all license fees and charges which may be required for storage or in 

respect of any other matter whatsoever. All works shall be carried out without any unreasonable 

noise and disturbance. The Contractor shall indemnify and keep indemnified the Employer from 

and against any liability for damages on account of noise or other disturbance created while 

carrying out the work and from and against all claims, demands proceedings, damages, costs, 

charges and expenses whatsoever in regard to or in relation to such liability. 

6. The contractor must maintain a site order book at each work site which will be produced 

when asked for by the Employer/Engineer’s officers for needful. Any order or instruction passed 

on the site order book by the inspecting officer should be communicated to the Engineer of the 

work. The site order book may be submitted to the Engineer with running on account bills, if 

needed, but must be submitted with final bill. 
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7. The contractor should always remain available at the works site but where it is not 

possible for him, he must appoint a representative who would be duly authorised by the 

contractor to receive instructions and carry out instructions of Employer/Engineer’s officers, and 

also to receive letters he may delegate him any other powers as he thinks fit, but in every case he 

will inform immediately to the concerned Engineer. 

     8. The contractors shall rectify at his own cost if in case material supplied and/or works 

performed is found to be defective during checking and liability period. 

9. The contractor shall be responsible for paying royalty of Mines materials and shall 

submit from “M” & “N” duly filled up as per Mines & Mineral Act, 1972 to the Engineer along 

with monthly statements of value of work executed. 

10. All equipment, plants shall be of proven efficiency and shall be operated and 

maintained at all times in a manner acceptable to the Engineer. 

11. No equipment or personnel will be removed from worksite without permission of the 

Engineer. 
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CONTRACT DATA 

 
       Reference of Section III                      Clause 

  

1 The Employer is Govt. of Jharkhand. [Cl.1.1.] 

   

2 The Employer's Representative:  District Engineer, Zila Parishad, 

Dhanbad. 
 

3 The Defects Liability Period is 365 days from the date of completion.       

      
[Cl. 1. 1&35] 

4 The Start Date shall be Same as day for the date of issue of the Notice to 

proceed with the work. 
[Cl.1.1.] 

5 The Intended Completion Date for the whole of the Works is 12 (Twelve) 

months after start of work with the following milestones: 
       [Cl.1.1] 

 Milestone dates: [C1.2.2&49.1] 

 
Physical works to be completed.                                           Period from the start date 

 

 

 
Milestone 1 i.e. ____40%____________                           48 days 

Milestone 2 i.e. ____40%____________                          48 days 

Milestone 3 i.e. ____20%____________                            24 days 

 

6 
The Site is located at   

[Cl. 1.1]    

7 
The name and identification number of the Contract is: 

[Cl. 1.1] 

8 The works consist of Civil, Water Supply Sanitary, Electrification,              

Fire Fighting and HVAC. The works shall, inter alia, include the following, 

as specified or as directed: 

[Cl. 1.1] 

         Clause Reference with respect tosection3 

 

(A) Building Works 
Site clearance; setting-out and layout of Building including 

soil testing and all aspects of quality assurance of various 

components of the works; rectification of the defects in the 

completed works during the Defects Liability Period;  

(B) Other Items 

Any other items as required to fulfill all contractual obligations as 

per the        

    Bid documents. 

 

 

 

 

 

[Cl. 1.1] 

9 The following documents also form part of the Contract:  [Cl. 2.3 ] 

10 The law which applies to the Contract is the law of Union of India [Cl. 3.1] 

11 The language of the Contract documents is English [Cl. 3.1] 

12 Deleted [Cl. 7.1] 
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13 The Schedule of Other Contractors [Cl. 8] 

Clause 
Reference 
with respect 
to Section3 

13 The Schedule of Key Personnel As per Annex.-II to Section I                [Cl.9] 

14 Deleted. 

15 Site investigation report.        [Cl.14] 

16 The Site Possession Dates shall be      [Cl.21]  

          

18.    The period for submission of the programme for approval of Engineer                 [Cl.27.1] 

         shall be 21 days from the issue of Letter of Acceptance.  

19.    The period between programme updates shall be 60 days.                                 [Cl.27.3] 

20  The amount to be withheld for late submission of an updated                              [Cl. 27.3]         

 programme shall be Rs 5.0. lakhs. 

21. The currency of the Contract is Indian Rupees.                                                            [Cl. 46] 

22. Deleted 

Clause 
Reference 
with respect 
to section 3 

23.    The proportion of payments retained (retention money) shall be 5% 

from each bill subject to a maximum of 10% of final contract 

price. 

 

   [Cl. 48] 

 

24.        Amount of liquidated damages for 

delay in completion of works 

For Whole of  work _______ [C1.49] 
(l/2000)

th
 of the Initial 

Contract Price, rounded 

off to the nearest 

Thousand, per day. 
For _______ sectional 
completion (wherever 

specified, in item 6 of 

Contract Data) (1/ 

200)th of initial contract 

price rounded off to 

the nearest thousand 

per day. 

 

25.        Maximum limit of liquidated damages 

for delay in completion of work. 

10 per cent of the Initial 

Contract Price rounded 

off   to   the    nearest 

thousand. 

[Cl. 49] 

26. Deleted   
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27. Deleted 

1 per cent of the Initial Contract Price (part 

of a month to be excluded), rounded off 

to the nearest thousand, per month. 

 

    
 

 

28. Deleted     

 

29.       Deleted [Cl. 53 ]. 

30. The Securities shall be for the following minimum amounts equivalent [Cl.52] 

as a percentage of the Contract Price: 

Performance Security for 3 per cent of contract price plus Rs. 

 .................. (to be decided after evaluation of the bid) as additional 
security in terms of ITB Clause 34.2b. 

The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type as 

presented in Section 8 of the Bidding Documents. 

 

32 _______________________________________________________ Deleted     [Cl. 58] 

31 Deleted. 

32 he following events shall also be fundamental breach of contract: [Cl. 59.2] 

 "The Contractor has contravened Sub-clause 8.1 and Clause 9 of GCC." 

33 The percentage to apply to the value of the work not completed[Cl. 60] 

representing the Employer's additional cost for completing the Works shall be 20 per 

cent. 
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1) Chief Engineer shall mean Chief Engineer, Engineering Cell, Rural 

Development Special Zone, Ranchi. 

2) Superintendent Engineer shall mean the Superintending Engineer, R.D.Spl. 

Circle, Hazarihagh. 

3) Engineer-in-charge shall mean the District Engineer, Zila Parishad., 
Dhanbad. 

4) The Sub-Divisional officer and sectional officer-in-charge of the work shall 

be the authorized representative of the Engineer-in-charge of the work. 

5) Each tender must be accompanied by a letter stating previous experience of 

contract work carried out by Tenderer with value thereof and with a 

testimonial form of the Engineer-in-charge under whom he had worked 

regarding the manner of his performance.  

6) The Tenderer must mention his registration number in Zila Parishad Dhanbad 

of Jharkhand Government and any other Registration mention in Clause 3.1 

of Section I. 

7) The accepted tender shall eventually from part of F2 of agreement to which a 

copy of this condition of tender will be appended to form as agreement as a 

whole. 

8) The tender will be subject to rejection of the rate quoted by the contractor if 

found to be unworkable. 

9) Tenderers should quote their rate in one of the following three ways on the 

last page of bill of quantity in. 

i) Percentage less on the current schedule rates as mentioned in the bill or 

quantity for all items. 

ii) Equal to current schedule rates as mentioned in the bill of quantity for all 

items.  

iii) Percentage high on the current schedule rate as mentioned in the bill of 

quantity for all items. 

10) The successful tenderer will have to make arrangement entirely at his own 

cost for water supply needed for the construction works and accommodation 

of his staff and workmen engaged for the job, like wise he will also have to 

make his own arrangement entirely at his own cost for obtaining supply of 

electrical energy, water etc but in this case the Engineer-in-charge shall 

extent him the necessary help by issue a letter of recommendations to the 

concerned state authority. 

11) The successful tenderer shall be bound to fallow the Labour cess execution of 

the contract agreement with regard to payment to workmen of their wages, 

compensation for incurring injuries or meeting death while engaged in actual 

work and registration with the appropriate labour authorities and sales tax 

department.   

12) Deleted. 

13) The responsibility for the safety and specification of the temporary works 

mentioned in para-12 above shall be responsibility of tenderer. 

14) The payment for final bill will not be made until the contractor has handed 

over vacant possession of the land with building vide para-12 above to the 

Engineer-in- charge.  
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15) All building materials and hardware collected at the site for the construction 

shall be so stored so that it may be possible and convenient for inspection by 

the Engineer-in-charge or his, representative at all time. 

16) A site order book shall be maintained which shall remain in the custody of 

the Engineer-in-charge or his representative and instruction at site shall be 

noted down by the contractor for compliance. 

17) Royalty for minerals shall be payable by the contractor to the District Mining 

Officer for which he will produce a clearance certificate to the Engineer-in-

charge. Should this not be done, suitable deduction decided upon by the 

Engineer-in-charge shall be made from the bills of the contractor? The 

recovered amount will be released after production of payment certificate 

form the District Mining Officer. 

18) Every effort shall be made to procure and supply to the contractor the 

materials which with employer has undertaken to supply but in case of delay, 

it shall be incumbent upon the contractor to reduce or disband his 

organization and labour force according to condition obtaining at the time. 

On this score no damages or compensation shall be payable to the contractor 

but suitable him extension shall be granted to the contractor for completing 

the work. 

19)      The rates entered into contractor agreement shall be final and conclusive 

nothing extra beyond them shall be payable either on account price hike, 

increase in taxation rates and increase in freights and fare etc. 

20) The contractor shall be bound to maintain in working order the following 

power driven equipment, during the construction operation entirely at his 

own cost like mixture machines, vibrator with niddle pump etc.     

21) During the execution of the work the contractor shall be bound to furnish a 

monthly programme of work according to which he will work after obtaining 

approval of Engineer-in-charge or his representatives.  

22) The work shall be deemed to have been completed only after the contractor 

has obtained a certificate to this effect from the Engineer-in-charge. 

23) The period of defect liability shall be One year from the date of completion 

certified by the Engineer-in-charge during which it shall be incumbent upon 

the contractor to maintain and make good all the damages in the building. 

24) The site for construction shall have to be properly cleaned to at least 50feet 

all round the site, all roots of trees and plants shall have to be taken out but 

completely and holes filled up with earth and rammed. The trees which come 

under the building site, shall by uprooted completely and stacked at least 

50feet beyond the construction site, after obtaining permission in writing 

from Engineer-in-charge after completion of construction the site shall have 

to be nearly dressed and leveled and all surplus materials shall be removed 

form the premises. For these works no extra payment shall be made to the 

contractor. 

25) The contractor shall engage technical staff for execution of the work as 

required and approved by the Engineer-in-charge. 

26) The decision of the Engineer-in-charge in respect of the quality of materials 

and work men ship shall be final conclusive upon the contractor. 
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27) The contractor shall be free to use his own truck registered in his own name 

or in the name of any of his persons for the transportation of materials, other 

wise he will have to use public carrier for the purpose. 

28) The tender being an item rate, the Engineer-in-charge shall be empowered to 

call upon the contractor to work for quantities same or less then these 

stipulated in the tender document and the contractor shall be bound to 

execute such order. 

29) Any tax payable under local rules and acts shall be borne by the contractor 

entirely on his own cost. 

30) Safety precaution as laid down in the safety codes shall be taken by the 

contractor during execution of the work. 

31) Any work which does not confirm to the P.W.D specification standard shall 

be dismantled for re-doing by the contractor at his own cost. 

32) On completion of the work the Engineer-in-charge shall have full power and 

authority to receive back the contractor such surplus departmental materials 

as may be good and useable at his judgment. 

33) Every tender must be accompanied with the forwarding where in the details 

of earnest money. Registration number and any other matter which the 

tenderer wishes to mention. 

34) The tenderers before offering for the work are expected to inspect the site of 

work and against themselves with the situation obtaining therewith regard to 

the liability of labour and materials no claim on account of lead of various 

items of building materials will be admissible as the rate for each item for 

complete job. 

35) The materials and work men ship should confirm strictly and rigidity to the 

I.S.I specification/P.W.D specification & other relevant code.  

36) The articles of building materials e.g. brick, Khoa, surkhi lime, stone ballast, 

fine and coursed aggregate timbers hinges, bolts, handles, screws, glass, steel 

window and doors and other miscellaneous items shall be of best quality 

available at the time and shall be used only after the Engineer-in-charge gave 

approved to them. In this behalf the decision of the Engineer-in-charge shall 

not be opened to challenge or question by the contractor.  

37) The rates for R.C.C work shall be inclusive of centering, shuttering mixing 

laying and curing and exclusive of cost of reinforcement bending, binding 

and placing. 

38) The contractor shall be bound to make arrangement for first aid for the 

workmen at the site of work and make arrangement at his own cost for the 

medical treatment for workers injured seriously at the site in course of 

execution of work. 

39) Where in case of any dispute between the workmen and the contractor 

regarding payment of wages, the Engineer-in-charge will have full power to 

pay the wages of such workmen after he has satisfied himself after enquiry 

that the claims of workmen are correct and justified and such payment by the 

Engineer-in-charge shall be adjusted from the dues of the contractors.  

40) The quoted rates shall be inclusive of sales tax under the Bihar Finance act 

1984 on works contract together with all Jharkhand Taxes & royalty.  
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41) The contractor will make his own arrangement for watch and ward and may 

less of Govt. materials/or other materials will be to the account of the 

contractor. 

42) All materials to be supplied by the tenderer for use in work should be got 

approved in writing by the Engineer-in-charge that it is proper to use in the 

work. All rejected materials will have to be removed at his own cost form the 

site after rejection otherwise department may dispose them as they like and 

also recover the cost of removal from the site. 

43) All works should be got approved and passed by the Engineer-in-charge in 

writing before they are filled up covered and finished as the case may be. 

 

44) Deleted.  

 

45) Bill of Quantity shall not be issues to those contractors whose performance of 

works have been found unsatisfactory and in on record & other relevant 

document has not been found satisfactory. 

46) The tender is on the basis of two envelopes system of contracts about which 

information and requirements as detailed page special condition, which will 

form a part of SBD contract system and shall prevail in any 

ambiguity/contradiction. 

47) If the royalty clearance certificate for materials used in work is not produced 

with the bill royalty will be deducted by the department form the bill of the 

contractor at the double rate prevailing at the time of execution of work to 

which the bill relates. 

48) The contractor shall make adequate arrangement for the safety to the 

labourers during executing of work and shall be guided by the labour act 

prevailing in Jharkhand. 

49) The contractor shall have to get tested the strength of cement concrete (both 

plain & reinforce) for each days casting as per BIS codes. Achievements of 

the prescribed cubes strength is must. Concrete having lower value shall be 

rejected under specific order of the competent authority. The cost of concrete 

cub moulds curing, carriage of cubes to and from the testing laboratory and 

all other incidental charge incurred in this regard shall be born by the 

contractor. 

50) The contractor shall if required by the E/I, arrange for testing of materials of 

a particular portion of work at his own cost for proving their quality, 

soundness and sufficiency. If the quality of material appears to be inferior or 

the portion of work is found to be defective or unsound, the contractor may 

be asked to remove and/or dismantle and re-execute the same at his own cost. 

51)  CLAIMS shall not be admissible under following circumstances:- 

(a) Extra items of works done without written order of E/I. 

(b) In case of sudden fluctuation and/or increase in rates of labour, material 

royalty various taxes railway freight, fuel lubricants, carriage cost etc. at any 

stage of the work. 

(c) Short supply and/or non-supply of materials and/or equipments. 

(d) Non-availabity of labour of any categories required for the work. 

(e) Delay due to changes or modification in design drawing specification, etc 

at any stage of work. 



 57

(f) Loss sustained due to:- 

(g) Acts of anomies including agitation by public riot. 

(h) Transportation and procurement difficulties. 

(i) Natural circumstances/calamities. 

(j) Any other circumstances which is beyond human control. 
(k)  Lead of material beyond the mentioned in B.O.Q 

52) The contractor shall if required by the E/I arrange for testing of materials at 

site and get them tested in recognized material testing laboratories at his own 

cost in order in order to prove their soundness and sufficiency as per 

specification laid down BIS Code. The number of test required for different 

item will be specified by the E/I. 

53) Contractor will have to rectify any defect developed within one year from the 

date of completion of the work at his own cost. Contractor will be fully 

responsible regarding the quality and specification of the work. 

54) No mobilization advance/secured advance shall be paid to the contractor. 

55) Payment should be made on availability of fund. 

                    

  

    

(District Engineer) 

 

 

 

 

 

 

 

 

 

 

 

 

 



 58

 

 

 

 

 

 

 

 

SECTION VI 

FORM OF BID 
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SECTION-VI 

Form of Bid 

Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the financial Bid. 

THE TENDERERS ARE REQUIRED TO QUOTE THEIR RATES IN THE FOLLOWING 

MANNER 

Description of the Works:- ………………………………………………….........................… 

……………………………………………………………………………………...............…… 

Identification Number of the Works: …………………………………................................. 

1. I/we offer to execute the works described above and remedy any defects therein, in 

Conformity with the Conditions of Contract, specifications, drawings, Bill of Quantities and 

Addenda for the rate quoted as below:- 

1(a)…… ……………. % (percent) above on the Estimated rate as written in the Bill of 

Quantity” 

1(b)…… ……………. % (percent) below on the Estimated rate as written in the Bill of 

Quantity” 

1(c) On the Estimated rate as written in Bill of Quantity 

{Strike- out the Items which are not applicable} 

2. We undertake to commence the works on receiving the Notice to Proceed with work in 

accordance with the contract documents. 

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. 

We understand that you are not bound to accept the lowest or any Bid you receive. 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by 

the bidding documents and specified in the Appendix to ITB. 

Dated ………………….. 

Signature of the Tenderer 

 

Authorized Signatory in the capacity of ………………………………………….………. 

Address of Communication:  ………………………………………………………….…… 

    ………………………………………………………….…… 

Mobile No…………………………………. 

Electronic Mail Identification (E-mail ID) ………………………….. 
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SECTION VII   

 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor 

and verified by the Engineer and valued at the rates and prices tendered in the priced 

Bill of Quantities, where applicable, and otherwise at such rates and prices as the 

Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all constructional plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 

together with all general risks, liabilities and obligations set out or implied in the 

Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether 

quantities are stated or not. The cost of Items against which the Contractor has 

failed to enter a rate or price shall be deemed to be covered by other rates and prices 

entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are pro 

vided the cost shall be deemed to be distributed among the rates and prices entered 

for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant sections 

of the contract documentation shall be made before entering rates or prices against 

each item in the Bill of Quantities. 

8. The method of measurement of completed work for payment shall be in accordance 

with the specification for Building Works published by Building Construction 

Department, Jharkhand. 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 

29 of the Instructions to Bidders. 

10.      Rock is defined as all materials which, in the opinion of the Engineer, require blast-

ing, or the use of metal wedges and sledgehammers, or the use of compressed air 

drilling for its removal, and which cannot be extracted by ripping with a tractor of at 

least 150 kW. With a single rear mounted heavy duty ripper. 
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SECTION VIII 

 

SECURITIES AND OTHER FORMS 
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UNDERTAKING 

I,      the      undersigned      do      hereby      undertake      that      our      

Company/Firm  ___________________________________  agree to abide by this bid for a period 

____________ days for the date fixed for receiving the same and it shall be binding on us and may be 

accepted at any time before the expiration of that period. 

 

 

                             ____________________________________________________ 

                            

                                                      (Signed by an Authorized Officer of the Firm) 

 

         

    

__________________ 

         Title of Officer 

 

 

__________________ 

         Name of Firm 

 

 

_________________ 

          DATE 
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SECTION IX  

 

EXPERIENCE CERTIFICATE 
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SECTION IX 

Office of the ……………… 
……………………………………………….. 

 
To whom it may concern 

 
Letter No.:       Date… 
 
This is to certify that ………………(Name of Firm) …………………… has successfully completed 

the construction work of namely ………….......................................... 

…………………………………………………………………………………………………… 

The details are mentioned below: 

I. Agreement No. and date : 

II. Agreement value (Rs.) : 

III. Date of commencement (start) : 

IV. Date of completion : 

 (as per agreement) 

V. Date of actual completion  : 

VI. Final payment received (Rs.) : 

VII. Payment against Electric work : 

VIII. Payment against Water Supply 

And sanitary work :  

 

IX. Contact details of certificate issuing authority 

a) Postal Address : 

b) email  : 

c) Contact number :  

 

Signature of issuing authority 

Seal: 

Date: 

 

Note: Certificate should be on the letterhead and in the above format. 
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SECTION X  

 

AFFIDAVIT
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SECTION X 

Affidavit 

(Sample format) 

I,..............................................................S/o……………………………............................................Address.

....... .................................................................... ...... ................................................................................. of 

............................ .............................. ........................... (Name of the Firm) do here by solemnly affirm as 

follow: 

1. That all papers submitted by me in the BID of e-tender reference number 

………..………..…………………dated………………… for …………………………… 

…………………………………………………………………………..… (Name of work) is correct to the 

best of my knowledge. At any stage if it, is found that the information given is not genuine or any of the 

papers submitted by me is not correct, department is free to forfeit my EMD and may initiate process of 

blacklisting against the firm. 

2. The undersigned also hereby certified that neither our firm M/S…………………………… 

…………………………………………………………………. have abandoned any work of Zila Parishad, 

Dhanbad, Rural Development Department (Rural Works Affairs) and Road Construction Department, Jharkhand 

or any contract awarded to us for such work have been rescinded, during last five years prior to the date of this 

bid.  

3. That I have read the Bid Document and I am accepting all terms and condition as mentioned in it. 

4. That I have not employed any retired government servant in my firm. 

5.  That no near relative (Husband/Wife/Mother/Father/Own Brother or Sister) is working as Divisional 

Accountant or Junior Engineer or higher of this post in Zila Parishad, Dhanbad, Jharkhand. 

6. That I/my firm/Company is not black listed or debarred anywhere. 

7. That I/my firm/company have not any current litigation or arbitration. 

8. That I/my firm/company have no work pending beyond 6(six) months after the completion time of the work. 

9. That my bid validity is 180 days from the date of opening of the bid. 

Sworn and signed on .................................................. 

    I ...........................................................do hereby declare that above statements are true and 

correct. 

 

 

Deponent 

 

 

 

Identified by 
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ANNEXURE-II 
 

AFFIDAVIT 

 

1. I, ................................................................the  undersigned,  swear  that after receiving the letter of 

award of work, I will arrange the requisite tools and machinery other than those specifically  required 

to be owned by purchase,  lease or hire and submit the proof thereof, at the time of execution of the 

Agreement. 

 

2. I,................................................................the  undersigned swear that, I  will employ a degree holder 

engineer with at least 3 year's experience or a diploma holder engineer with at least 5 year's 

experience for the above work. 

 

3. I,  ............................................................... .the undersigned swear that, I will establish a fully 

equipped  site  laboratory  for the aforesaid  work  with  a trained  laboratory technician. 

 

4. I,................................................................do authorize the District Engineer, Zila Parishad, Dhanbad 

to cancel the award and also forfeit the-security money already deposited with the department in case 

the Para 1, 2 & 3 as mentioned above is not fulfilled. 

 

 

 

 

(Signed by an authorized officer of the Firm)  

 

…………………………………. 

Title of officer Name of Firm 

 

DATE…………………………….. 
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(Letter Head of contractor) 

 

 

Certificate of  Bid Correctness of DOCUMENTS 

 
 

I,  ………………………. Address ……………………………………. 

Pro. of ………………………………….  under signed do hereby declare that all 

the document submitted by me, is correct and genuine as per my knowledge, 

belief and information. If any document found incorrect, Authority can take any 

decision against me.  

 

(Signed by an authorized officer of the Firm)  

 

…………………………………. 

Title of officer Name of Firm 

 

DATE…………………………….. 
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fu;e ,oa 'kŸksZ %& 
1- fdlh Hkh laosnd dks dk;Z vkoaVu ds mijkUr *lcysV* djuk ,djkjukek 'kŸkZ dk mYya?ku gksxk ,oa 

leqfpr lwpuk izkIr gksus ij ,djkjukek jÌ djrs gq, laosnd dks dkyh lwph esa Mkyus dh dkjZokbZ dh 
tk,xhA 

 

2- fdlh Hkh laosnd dks dk;Z vkoaVu ds Øe esa muds xzkeh.k fodkl foHkkx ¼xzkeh.k dk;Z 
ekeys$eq0ea0xzk0ls0;ks0½ ds varxZr dqy dk;Z Hkkj dss vkyksd esa miyc/k ;a=&la;a= ,oa foŸkh; {kerk dh 
lhek rd u;s dk;Z vkoaVu ij fopkj fd;k tk,xkA 

 

3- fufonk izkIr djus ds iwoZ LFky fujh{k.k dj fy;k tk, ,oa izR;sd fcUnq ij vk'oLr gks ysaA 
 

4- ifjek.k foi= Ø; gsrq vkosnu i= ds lkFk uohd`r QksVks;qDr iathd̀r i=@iathdj.k uohdr̀ i=] 
v|ru vk;dj lQk;k i=] GST, LoPN pfj= izek.k i= ,oa vxz/ku dh jkf'k gsrq tek fd;s x;s 
,u0,l0lh0@iklcqd@cSad lkof/k dk izfr layXu djuk vfuok;Z gksxkA 

 

5- l'krZ ,oa vLi"V fufonk vekU; gksxhA 
 

6- laosnd }kjk yxk;s x;s dk;ksZa dh fMQsDV&ykbZfcfyVh dh vof/k dk;Z lekfIr dh frfFk ls ljdkjh ifji= 
ds vuqlkj gksxkA fMQsDV&ykbZfcfyVh dh vof/k esa iqy@iFk ,oa vU; dk;Z {kfrxzLr gksus ij laosnd dks 
vius [kpZ ij iqu% fuekZ.k@fujkdj.k djuk gksxkA 

 

7- iz;ksx esa yk;s x;s lkefxz;ksa dk LokfeRo (Royalty) [kuu foHkkx esa tek djuk gSA [kuu foHkkx ls izkIr 
pkyku dks foi= ds lkFk layXu djuk gS vU;Fkk lkefxz;ksa ij nksxquh nj (Double Rate) ls LokfeRo 
(Royalty) dh dVkSrh foi= ls dh tk,xhA 

 

8- fufonknkrkvksa dk ,djkjukek ds le; dk;Z dk Work Programme ,oa foŸkh; izksxzke ¼eghukokj½ tek 
djuk vfuok;Z gSA 

 

9- fuf/k miyC/k gksus ij gh foi= dk Hkqxrku fd;k tk,xkA 
 

10- ;kstuk dk;kZUo;u ds Øe esa fofM;ksxzkQh ,oa fMthVy QksVksxzkQ djuk lqfuf'pr djsaxsA 
 

11- ;kstuk esa fdlh Hkh <ykbZ dk;Z ls iwoZ lacaf/kr duh; vfHk;ark@lgk;d vfHk;ark dks rhu fnu iwoZ lwpuk 
nsuk vfuok;Z gksxk] rkfd budh mifLFkfr esa <+ykbZ dk;Z iw.kZ gks ldsA 

 

12- fdlh Hkh ifjfLFkfr esa fufonk vuqlwfpr nj ls mPp nj ij Lohd`fr ugha fd;k tk,xkA 
 

13- dk;Z izkjaHk djrs gh laosnd dks dk;Z ls lacaf/kr lwpukvksa ds fy, lwpukiV~V dk fuekZ.k vius [kpZ ij 
djuk vfuok;Z gksxkA 

 

14- ftu laosndksa ds ikl ,djkjukek dh vof/k lekIr gksus ds ckn Hkh iwoZ ls vkoafVr dk;Z yafcr 
gS@vkoafVr dk;Z izxfr esa ¼fuekZ.k dk;Z iw.kZ ugha½ gS] mUgsa dksbZ u;k dk;Z rRdky vkoafVr ugha fd;k 
tk;sxkA ;fn iwoZ esa laosnd }kjk djk;s x;s dk;Z lUrks’kizn ugha jgs gSa rks mUgsa Hkh dk;Z vkoafVr ugha 
fd;k tk,xkA 

 

15- laosnd dks fufonk ds lkFk foxr rhu o"kksZa dk vk;dj lQk;k izek.k&i= ,oa muds }kjk lQyrk iwoZd 
fu"ikfnr dk;ksZa dk C;kSjk fu;kstu }kjk fuxZr] layXu djuk gksxk tks fd fufonk fu"iknu dk vk/kkj 
gksxkA 

 

16- LFkkuh; laosnd dks çkFkfedrk nh tk,xhA 
 
17- ftyk ifj’kn] /kuckn ds v/khu leqfpr Js.kh esa fucaf/kr laosnd gh fufonk esa Hkkx ys ldrs gSA 
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18- fufonk lwpuk esa vafdr ifjek.k foi= dh jkf'k vFkok izkDdfyr jkf'k ?kV ;k c<+ ldrh gSA rn~uqlkj 
ifjek.k foi=ksa esa vafdr jkf'k ds vuqlkj vxz/ku dh jkf'k ns; gksxhA 

 
19- fuekZ.k dk;Z esa yxs Jfedksa dks Je foHkkx }kjk fu/kkZfjr U;wUre etnqjh dk Hkqxrku djuk vfuok;Z gksxk 

ysfdu fdlh izdkj dk vUrj ewY; dk nkok ekU; ugha gksxkA 
 
20- laosnd dks Je vf/kfu;e dk;kZy; ls Hkou ,oa vU; LofuekZ.k deZdkj ¼fu;kstu ,oa lsok 'krZ fofu;eu½ 

vf/kfu;e 1996 ds rgr fucaf/kr gksuk vko';d gSA 
 
21- fufonk dh fu/kkZfjr frfFk vFkok le; ds ckn izkIr fufonk ij fopkj ugha fd;k tk,xkA 
 
22- Mhty] isVªksy vFkok dk;Z esa yxus okys vU; lkefxz;ksa dk dher o`f) gksus ij fdlh izdkj dk nkok ekU; 

ugha gksxkA 
 
23- iFk fuekZ.k foHkkx] >kj[k.M jk¡ph dk ladYi la[;k&2146(S) fnukad&09-09-2020 ds vkyksd esa fufonk esa 

nl izfr'kr ls de nj ugha Mkyus dh vf/kok/;rk lekIr dj nh xbZ gSA 
 
24- 10 izfr'kr ls vf/kd U;wu fufonkvksa ds fy, Additional Performance Security ds :i esa ifjek.k foi= 

dh jkf'k ls (i) 10 ls 20 izfr'kr Below rd dh jkf'k dk 20% rFkk (ii) 20 izfr'kr Below dh jkf'k 
dk 30% vfrfjDr tekur dh jkf'k laosnd dks tek djuk gksxkA 

 
25- mijksDr 'krksZa dks iw.kZ djrs gq, ;fn laosndksa }kjk Mkyk x;k U;wure nj ,d leku ik;k tkrk gS] rks 

dk;Z vkoaVu ykWVjh ds vk/kkj ij fd;k tk,xkA              
 
26- xq.k fu;a=.k izfrosnu laosnd dks vius [kpZ ij Lo;a lHkh lkekfxz;ksa ,oa Mortals dk >kj[k.M ljdkj 

}kjk fucaf/kr Agency ls le;&le; djkuk vfuok;Z gksxk] vU;Fkk Hkqxrku ugha fd;k tk,xkA 
 
27- ;kstukvksa dk fØ;kUo;u foHkkxh; funsZ'k ,oa P.W.D  ekxZnf'kZdk ds vuq:i lqfuf'pr djuk gksxkA 
 
28- v|ksgLrk{kjh ,oa mi fodkl vk;qDr&lg&eq[; dk;Zikyd inkf/kdkjh] ftyk ifj’kn] /kuckn }kjk fcuk 

dkj.k crk, ,d ;k lHkh fufonk dks jí djus dk vf/kdkj lqjf{kr gksxkA  
 

District Engineer, 

 Zila Parishad Dhanbad 
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